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TENDER NO: SBI/AO-1/2025-26/ET-002 
 

 

State Bank of India (SBI) Invites Sealed Tenders from The Eligible Empaneled 

ELECTRICAL Contractors (Category of Works up to Rs.10.00 Lacs & above) 

FOR ELECTRICAL AND ALLIED WORKS PROPOSED AT NEHRU PLACE, STATE BANK 

OF INDIA 

Details of tenders are as under:- 

1. Name of work ELECTRICAL AND ALLIED 

WORKS AT AO-1 NEHRU PLACE 

JAIPUR 

 

2. Time allowed for completion 45 days from the date of 

commencement/ 

Handing over of site whichever is earlier. 

3. Earnest Money Deposit (EMD) Rs. 7,300/- (Rupees Seven Thousand 

Three Thouands only) as Earnest Money 

(approx. 2 % of the estimate) in the form 

of DD/Bankers Cheque in favor of State 

Bank of India payable at Jaipur 
4. Security Deposit 2% of the accepted value

 of the 

contract including earnest money. 
5. Additional Performance Guarantee Vendor has to submit additional 

performance guarantee in the form 

of FDR or Bank Guarantee favoring 

State Bank of India, difference 

amount of the 92.50% of the 

estimated cost and tender cost, if 

the tender value is lower 

By more than7.5% of estimated value 
6. Cost of tender documents Free of Cost. Online 

7. Last date and time of receipt of 

tender 

Online 03/01/2026 Up to 03:00PM 

8. Address at which the tenders are to 

be 

submitted 

Technical Bid (TO BE SUBMITTED IN HARD 

COPY/ONLINE ALONG WITH EMD AND 

UNDERTAKING): 

Assistant General Manager, 

Administrative Office-1, Jaipur 

Price Bid: to be submitted online 

www.tenderwizard.com/SBIETENDER 

9. Date and time of opening of tender Online on 03/01/2026 at 03:30PM 

10. Place of opening tenders Online 

11. Defects Liability Period 12 months from the date of completion 

12. Validity of offer 90 days from the date of opening of 

tenders. 

13. Liquidated Damages At the rate of 0.5% of the contract 

value per week of delay subject to a 

maximum of 5% of the accepted 

contract value. 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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14. Rates Rates quoted by the bidder shall 

remain firm throughout the contract 

period (including variations) taxes, 

duties, levies, royalties, transportations, 

labour other incidental charges, WCT 

etc. PVA & PVA clause shall not be 

applicable; rates are inclusive of all 

taxes except GST. GST shall be paid as 

per Bank’s norms. 

15. Payment terms 1st Running/ Adhoc payment @ 50% 

of work progress assessment. 

Maximum. One Interim bill shall be 

submitted. 

Final payment will be made within 30 

days from the date of joint verification 

of the bill by the Bank’s 

engineer/Architect and contractor 
16. Refund of security deposit 50% of the total security deposit 

deducted shall be refunded at a time 

of issuance of virtual completion 

certificate. The 

balance50%wouldbepaidaftersuccess

fulcompletion of the Defect Liability 

Period of12 months. 

17. Working schedule The work has to be carried out as per 

the schedule prepared by Project 

Architect/EIC in order to complete the 

work within the stipulated timeline. 

18. Insurance The contractor shall obtain all 

necessary insurance policies as per the 

law applicable at the centre and shall 

be required to produce the original 

policies and receipts of the premium 

applicable in 

The matter, to the Bank. 

19. Water & Electricity Water and Electricity shall be provided 

by the Bank at one point. However, 

further distribution and extension and 

light fixtures etc. with required MCB 

switches. Switchboards, lamp, tube etc 

shall be arranged by the contractor at 

their own cost with the accepted 

tender cost.. 
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20. Fore-Tender related queries Service provider : 

www.tenderwizard.com/SBIETENDER 

M/s. Antares Systems 

Limited,RegisteredOffice:#24,SudhaCo

mplex,3rdStage,4thBlock,Bangalore–

560079,Karnataka.Ph.:080-

49352000/40482000Fax:080-49352034 

Contact  Persons: 

1. Mr. Pravesh, Mobile No.:

 +919044314492 

2. eMail-

praveshmani.t@antaressystems.com 

KushalBose, MobileNo.: +919674758719, 

3. e-Mail: kushal.b@antaressystems.com 

Project Architect:                      M/s Rekha Nemani 

                                                    C-40, Dev Nagar, tonk Road, 

                                                    JAIPUR-302018  MO. – 0141-2708402, 6377178119 

E-mail                                          niyojan_c45@yahoo.in 

 

 

The tenderer may contact at the above for clarification of any tender related query. 

 

In case the date of opening of tenders is declared as a holiday, the tender will be 

opened on 

The next working day at the same time. 

 

SBI has the right to accept/reject any/all tenders without assigning any reasons. 

 

For and on behalf of State Bank of India 

https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=04%7C01%7Cvishwa.vashistha%40sbi.co.in%7C6ff0d7e52be54ded84e008d8c43f5c92%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637475123763107308%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=7jve8YHLaiKxogIA9VpY6ejYU6ViZA2wKHRUt7JQwkA%3D&reserved=0
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=04%7C01%7Cvishwa.vashistha%40sbi.co.in%7C6ff0d7e52be54ded84e008d8c43f5c92%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637475123763107308%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=7jve8YHLaiKxogIA9VpY6ejYU6ViZA2wKHRUt7JQwkA%3D&reserved=0
mailto:praveshmani.t@antaressystems.com
mailto:praveshmani.t@antaressystems.com
mailto:kushal.b@antaressystems.com
mailto:kushal.b@antaressystems.com
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MODE OFSUBMISSION OF TENDER: 
 

The tender shall be submitted ONLINE in two cover system in accordance with the procedure 

detailed herein below. Specified documents shall be sealed in envelopes of appropriate size 

each of which shall be sealed. 

 
a) 1) First Envelope marked cover-1 shall contain covering letter, 

clarification (if any), technical and commercial terms, 

undertaking as per Annexure-1, Requisite EMD to be deposited 

duly signed at the Office of The AGM, SBI AO-1 Nehru place, Jaipur 

or uploaded online on the E tender site, latest by 03/01/2026 up to 

03:00 PM. 

 2) Priced Bill of Quantities duly filled to be uploaded ONLINE. 

 

 

OPENING OF TENDER: 

 
1) ONLINE 

2) Envelope No. 1 containing the EMD, Undertaking, covering letter, terms and 

conditions will be opened first and if the contents is not found as prescribed, 

the tender shall be rejected. 

3) After opening of cover 1 and after evaluating the clarifications/conditions, if 

any, stipulated by the contractors, i.e. if the vendors are qualified, priced 

BOQ will be 
Opened ONLINE of those qualified vendors. 

 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

 

State Bank of India has the right to accept/reject any or all tenders without assigning any 

reasons. 

 

 

 

 

Yours faithfully, 

 

 

 

Signature of the Tenderer Assistant General Manager 

     State bank of India 

                                                                                              Administrative Office-1 

                 Jaipur 
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UNDERTAKING (Annexure 1) 

(To be submitted along with the technical Bid) 

 

To 

Assistant General Manager 

State bank of India 

Administrative Office-1 

Jaipur 

Dear Sir, 

Reg :- ELECTRICAL AND ALLIED WORKS AT AO-1 NEHRU PLACE JAIPUR 

 
2. I / We refer to the tender notice issued by you for ELECTRICAL AND DATA WORKS & AC and allied 

works in connection with the above. 

 

3. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 

authorized representative/ signatory on becoming L1. However we accept all the terms and 

conditions along with the specifications, Drawings, Layouts etc defined in the tender documents. 

4. I / We hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, designs, conditions of contracts, specifications, schedule of 

quantities relating to the works. 

 

5. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions, subject to above, I / We do hereby agree, should 

this tender be accepted in whole or in part, to: 

a. Abide by and full fill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within 45 Days as per the work programme enclosed with the tender 

in two or three shifts if considered necessary by the Employer / Consultants at no extra cost 

to the Employer. 

6. I / We understand that you are not bound to accept the lowest or any tender you receive. 

 

The names of DIRECTORS of our Firm are: 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

 

Yours faithfully 

 

Signature …………………………….. 

Designation ………………………….. 

Name of Partner / Director of the Firm, authorized   

to sign or name of person having power of attorney to sign the contract. (Certified true copy of 

power of attorney should be attached) 
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INSTRUCTIONS TO THE TENDERERS 

 

1.0 SCOPE OF WORK 

ONLINE Sealed Tenders are invited by M/s. Antares systems for and on behalf of State bank of India for 

ELECTRICAL AND ALLIED WORKS AT AO-1 NEHRU PLACE JAIPUR 

  

1.1 SITE AND ITS LOCATION 

       The proposed work is to be carried out at NEHRU PLACE Jaipur. 

 

        2.0 TENDER DOCUMENTS 

 2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 

➢ Instructions to Tenderers 

➢ General Conditions of Contract 

➢ Special conditions of contract 

➢ Additional Conditions for Electrical Installation 

➢ Technical specifications 

➢ Drawings 

➢ Price Bid 

 2.2 The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

i) Price bid 

ii) Technical specifications 

iii) Additional Conditions for Electrical Installation 

iv) Special Conditions of Contract 

v) General Conditions of Contract 

vi) Instructions to Tenderers 

 

 2.3 Tender documents are not transferable. 

 

 3.0 SITE VISIT 

The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data which may be required for the purpose of filling this tender document and enter into a contract 

for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 

availability of water, power, transport and communication facilities, the character quality and quantity 

of the materials labour, the law and order situation, climatic conditions local authorities’ requirements, 

traffic regulations etc. The tenderer will be fully responsible for considering the financial effect of any 

or all the factors while submitting his tender. 

 

4.0 EARNEST MONEY DEPOSIT 

 4.1 The tenderers are requested to submit the Earnest Money of Rs.7,300/- (Rupees Seven Thousand and 

Three Hundred only) in the form of D.D/Bankers Cheque, in favour of SBI payable at Jaipur. 

 

 4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD shall be rejected. 

 
 4.3 No interest will be paid on the EMD. 

  

 4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

 

 4.5 EMD of successful tenderer will be retained as a part of security deposit. 
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5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by  

means of D/D drawn in favor of State Bank of India within a period of 15 days of acceptance of  

tender. 

 

 6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 

initial security deposit which includes the EMD. Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bill i.e. deduction from 

each running bill account will be10% till total 3% of contract value is reached. 50% of the total security 

shall be paid to the contractors on the basis of architect’s certifying the virtual completion. The 

balance 50% would be paid to the contractors after the defects liability period as specified in the 

contract. 

 

 6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7.0    Signing of Contract documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 

of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 

binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

 

8.0    CompletionPeriod-45days from the date of commencement. 

 

9.0    Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 

other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

 

 11.0      Rates and Prices 

 

 11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. f 

no rate is quoted for a particular item, the contractor shall not be paid for that item when it is executed. 

The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 

the unit rate quoted will govern and the amount will be corrected. 

 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered during 

execution.   

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed, 

the tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed, he should immediately bring to the knowledge of the Architect/Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing 

shall be duly attested by him. 
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11.1.5 Each page shall be totaled, and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc  

(GST will be paid extra as applicable) 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State bank of India (Client) and the Contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

     1.1 In the Contract the following expression shall, unless the context otherwise requires, have the   

             meaning hereby respectively assigned to them 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 

Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at C Scheme, 

Tilak Marg Jaipur and includes Client’s representative, successors & assigns. 

ii) Consultant: The term Consultant shall mean mean M/s. Rekha Nemani, having their office at C-40, Dev 

Nagar, tonk Road, Jaipur-302018, email at -  niyojan_c45@yahoo.inor in the event of their ceasing to 

be the consultant for the purpose of this contract, such other person (s) as the Bank shall nominate for 

the purpose. 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office 

NIT No. SBI/AO-1/2025-26/ET-002, and his / their heirs, legal representatives, assigns and successors. 

iv) Site: The site shall mean Proposed SBI  AO-1 at NEHRU PLACE where the work is to be executed as per 

the lay-out plans and drawings including any other building (s) thereat allotted by the Bank for the 

Contractor’s use. 

v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management 

Consultant shall be the person / organization appointed by the Bank for administration of construction 

work. 

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings or any other instruction, which may be given by the Bank / 

Consultant, during the execution of the work. 

 

2.0 Total Security Deposit : Total Security deposit comprise of 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. Rs 7,300/- (Rupees Seven Thousand and Three Hundred only) in 

the form of demand draft or bankers’ cheque drawn in favor of SBI payable at Jaipur. No tender shall 

be considered unless the EMD is so deposited in the required form. No interest shall be paid on this 

EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 

tender at any time during the period when he is required to keep his tender open acceptance by the 

SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay 

the initial security deposit as stipulated or fails to commence the work within the stipulated time. 

. 

b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e 

excluding EMD) is to be submitted in the form of D/D drawn on any scheduled bank and shall be 

deposited within 15 days from the date of letter of acceptance of tender. 

 

mailto:niyojan_c45@yahoo.in
mailto:niyojan_c45@yahoo.in
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c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 

deducted from the running account bill at the rate of 10% of the gross value of work done by the 

contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention 

Money shall both together not exceed 5% of the contract value. 50% of the total security deposit shall 

be refunded to the contractor without any interest on issue of Virtual Completion certificate by the 

Architect/consultant. The balance 50% of the total security deposit shall be refunded to the 

contractors without interest within fifteen days after the end of defects liability period provided the 

contractor has satisfactorily attended to all defects in accordance with the conditions of contract 

including site clearance. 

 

3.0 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one 

in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

4.0 Scope of Work 

 

The contractor shall carry out, complete and maintain the said work in every respect strictly in 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through the architect/consultant. The architect/consultant at the directions of the 

Bank from time to time issue further drawings and/or written instructions, details directions and 

explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions in 

regard to: the variation or modification of the design, quality or quantity of work or the addition or 

omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/or 

drawings and/or specifications, the removal from the site of any material brought there on by the 

contractor and the substitution of any other materials thereof, the demolition, removal and/or re-

execution of any work executed by him, the dismissal from the work of any person employed/engaged 

thereupon. 

 

5 (i) Letter of Acceptance 

Within the validity period of the tender, the bank shall issue a letter of acceptance either directly or 

through the architect by registered post or otherwise depositing at the address of the Contractor as  

given in the tender to enter into a Contract for execution of work as per the terms of the tender. The  

letter of acceptance shall constitute a binding contract between the SBI and the Contractor. 

 

5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer 

shall be bound to implement the contract and within fifteen days thereof he shall sign an agreement 

in a non-judicial stamp paper of appropriate value. 

  

6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants 

are the properties of the SBI. They are not to be used on other work. 

 

7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness Additional instructions 

by means of drawings or otherwise necessary for the proper execution of the work. All such drawings 

and instructions shall be consistent with the contract documents, true developments thereof and 

reasonably inferable there from. 
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The work shall be executed in conformity therewith and the contractor prepare a detailed program 

schedule indicating therein the date of start and completion of various activities on receipt of the work 

order and submit the same to the SBI through the Architect/Consultant. 

 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 

handed over to the contractors. 

 

8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 

the work and clear the site including vacating their office on or before the contracted or extended 

date or completion without justification in support of the cause of delay, he may be called upon 

without prejudice to any other right of remedy available under the law to the SBI on account of such 

breach to pay a liquidated damage at the rate of 0.5%ofthecontractvalue per week subject to a 

maximumof5%of the contract value. 

 

9.0 Materials, Appliances and Employees 

 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the satisfactory 

execution and completion of the work. Unless or otherwise specified all materials shall be new and 

both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 

discipline and good order among his employees and shall not employ on the work any unfit person 

or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 

unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site immediately. 

 

 

10.0 Permits, Laws and Regulations 

 

Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. 

 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contractor. If the contractor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If 

the contractor performs any act which is against the law, rules and regulations he shall meet all the 

costs arising there from and shall indemnify the SBI any legal actions arising there from. 

 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 

get it approved by the architect/consultant before proceeding with the work. If at any time any error 

in this respect shall appear during the progress of the works, irrespective of the fact that the layout had 

been approved by the architect/consultant the contractor shall be responsible for the same and shall 

at his own expenses rectify such error, if so, required to satisfaction of the SBI.  

 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. He 

shall make good any such damage, injury, loss due to his fault or negligence except which are due to 

causes beyond his control. 

 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protection of his employees on the works and shall comply with all 

applicable provisions of Government and local bodies’ safety laws and building codes to prevent 

accidents, or injuries to persons or property of about or adjacent to his place of work. The contractor 
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shall take insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint names 

of the contractors and the SBI and the original policy may be lodged with the SBI. 

 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to 

the work site and/or to the workshop, factories or other places where materials are lying or from where 

they are obtained and the contractor shall give every facility to the SBI, Architect/Consultant and their 

representatives necessary for inspection and examination and test of the materials and workmanship. 

No person unless authorized by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its construction 

stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing 

of Central Vigilance Commission. 

 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly 

entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 

interest therein without the written consent of the SBI through the architect and no undertaken shall 

relieve the contractor from the responsibility of the contractor from active superintendence of the work    

during its progress. 

 

15.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with Architect/Consultant instructions and shall be subject from time to time to such tests 

as the architect/consultant may direct at the place of manufacture or fabrication or on the site or an 

approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 

labour and materials 

 

(i) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature/test certificate of the same 

shall be provided to the satisfaction of the Architect/ consultant. Before submitting the sample/literature 

the contractor shall satisfy himself that the material/equipment for which he is submitting the 

samples/literature meet with the requirement of tender specification. Only when the samples are 

approved in writing by the architect/consultant the contractor shall proceed with the procurement and 

installation of the particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the completion of 

the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 

the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials/equipment’s 

etc shall be to the account of the contractor. Authorization certificate from the OEMs/Dealers etc shall 

be submitted if asked by the consultant/bank for the items mentioned in the boq 

 

(ii) Cost of tests 

a) The cost of making any test shall be borne by the contractor if such test is intended 

b) by or provided for in the specifications or BOQ. 

 

(iii) Cost of test not provided for 

If any test is ordered by the Architect/Consultant which is either: 

 

(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the Architect/Consultant which is either to be 

carried out by an independent person at any place other than the site or the place of 

manufacture or fabrication of the materials tested or any Government/approved laboratory, then 

the cost of such test shall be borne by the contractor. 
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16. Obtaining Information related to execution of work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the work nor 

any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 

relieve him from any risks or from the entire responsibility for the fulfilment of contract.  

 

17. Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and 

as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the defect’s 

liability period, stated hereto. 

 

18. Quantities 

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements  

The rate quoted shall remain valid for variation of quantity against individual item to any extent subject 

to  maximum variation of the contract value by 25%. The entire amount paid under Clause 20  

hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

  

ii)Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 

paid on the basis of provisions of clause 22(e) hereof. 

 

19. Workstobemeasured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to 

be measured and the contractor shall forthwith attend or send a qualified representative to assist the 

Architect in taking such measurements and calculation and to furnish all particulars or to give all 

assistance required by any of them. Such measurements shall be taken in accordance with the Mode 

of measurements detailed in the specifications. The representative of the Architect/Consultant shall 

take joint measurements with the contractor’s representative and the measurements shall be entered 

in the measurement book. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance. All 

the corrections shall be duly attested by both representatives. No over writings shall be made in the M 

book. Should the contractor not attend or neglect or omit to depute his representative to take 

measurements then the measurements recorded by the representative of the Architect/consultant shall 

be final. All authorized extra work, omissions and all variations made shall be included in such 

measurements.  

 

20. Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 

contract.  

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 

materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the 

contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall 

alter to, add to, or omit from as the case may be in accordance with such notice but the contractor 

shall not do any work extra to or make any alteration or additions to or omissions from the works or any 

deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 

without previous consent in writing of the Architect/Consultant and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Architect/Consultant and the same shall 

be added to or deducted from the contract value, as the case may be. 

 

21. Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 

referred to as authorized extra and shall be made in accordance with the following provisions.  

 

a) i)The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein.  

 



14 

 
 
TENDER NO: SBI/AO-1/2025-26/ET-002 
 

 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

  

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub clause (c) hereunder.  

 

c) Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works are 

carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform 

the Architect/Consultant of the rate which he intends to charge for such items of work, duly 

supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate 

or prices as in the circumstances in his opinion are reasonable and proper, based on the market 

rate. 

d)  Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 

with the local day work rates and wages for the district; provided that in either case, vouchers 

specifying the daily time (and if required by the Architect/Consultant) the workman’s name and 

materials employed be delivered for verifications to the Architect/Consultant at or before the end 

of the week following that in which the work has been executed.  

e)  It is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 

basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items shall not be eligible for 

escalation. 

 

22. Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the 

virtual completion of the work. 

 

23. Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI,the 

contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery.  

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 

permanent works.  

 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI.  

 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.  

 

 

e) Shall hand over the work in a peaceful manner to the SBI.  

 

e) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI.  

 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to 

apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 

completion of the work, relative to which the completion certificate has been sought, the 

Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 

completion certificate, issue a VCC in respect of the work for which the VCC has been applied.  
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This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 

contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in 

respect of the works or work at any site be construed as a waiver of any right or claim of the SBI against 

the contractor in respect of works or work at the site and in respect of which the VCC has been issued.  

24. Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have 

carriedoutbyotherpersonssimultaneouslyandthecontractorshallnotonlyallowbutalsoextendreasonabl

e facilities for the execution of such work. The contractor however shall not be required to provide any 

plant or material for the execution of such work except by special arrangement with theSBI. Such work 

shall be carried out in such manners not to impede the progress of the works included in the contract. 

 

25. Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in 

the joint names of the SBI and the contractor against all loss or damages from whatever cause arising 

other than the excepted risks, for which he is responsible under the terms of contract and in such a 

manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC and are 

also covered during the period of maintenance for loss or damage arising from a cause, occurring 

prior to the commencement of the period of maintenance and for any loss or damage occasioned 

by the contractor in the course of any operations carried out by him for the purpose of complying with 

his obligations under clause. 

 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value. 

The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

b) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect/Consultant the policy of insurance and the receipts for payment of the current premiums. 

 

 25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 

all losses and claims in respect of injuries or damages to any person or material or physical damage to 

any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of damages for or with 

respect to: 

 

a) The permanent use or occupation of land by or any part thereof.  

 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.  

 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract.  

 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 

employees or other contractors not being employed by the contractor or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or agents such part 

of the compensation as may be just and equitable having regard to the extent of the responsibility 

of the SBI, their employees, or agents or other employees, or agents or other contractors for the 

damage or injury. 

 

 

 25.3 Contractor to indemnify SBI 
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The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the provisionsub-clause26.2 of this case. 

 

 25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI in respect 

of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 

there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

 

25.5 Third Party Insurance 

25.5.1 proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI in respect 

of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 

there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

 

 25.5.2 Minimum Amount of Third-Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 

not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever 

required, produce to the Architect/Consultant the policy or policies of insurance cover and receipts 

for payment of the current premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always. 

 

 25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury resulting 

from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 

keep indemnified SBI against all such damages and compensation, save and except as aforesaid and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

 

 25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole 

of the time any person employed by him on the works and shall, when required, produce to the 

architect/consultant such policy of insurance and receipt for payment of the current premium. 

Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have 

insured against the liability in respect of such persons in such manner that SBI is indemnified under the 

policy but the contractor shall require such sub-contractor to produce to the Architect/Consultant 

when required such policy of insurance and the receipt for the payment of the current premium.. 

 

25.7.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 

which he may be required to effect under the terms of contract, then and in any such case the SBI may 

effect and keep in force any such insurance and pay such premium or premiums as may be necessary 

for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also 
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deduct 15% of contract value from any amount due or which may become due to the contractor, or 

recover the same as debt from the contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 

the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any 

damage’s costs, charges, and other expenses paid by the SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 

or repair the works destroyed or damaged. In this event all the monies received from the insurer in 

respect of such damage shall be paid to the contractor and the contractor shall not be entitled to 

any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 

or goods destroyed or damaged. 

 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site 

by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is earlier. 

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 

be completed within a period of 45 days from the date of commencement. If required in the contract 

or as directed by the Architect/Consultant, the contractor shall complete certain portions of work 

before completion of the entire work. However, the completion date shall be reckoned as the date by 

which the whole work is completed as per the terms of the contract. 

 

28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of 

the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the contractor 

needs an extension of time for the completion of work or if the completion of work is likely to be delayed 

for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the SBI through the Architect/Consultant in writing at least 30 days before the expiry of the 

scheduled time and while applying for extension of time he shall furnish the reasons in detail and his 

justification if any, for the delays. The architect/consultant shall submit their recommendations to the SBI 

in the prescribed format for granting extension of time. While granting extension of time the contractor 

shall be informed the period extended time which will qualify for levy of liquidated damages. For the 

balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI 

the provision of liquidated damages as stated under clause 8 of GCC shall become applicable. Further 

contract shall remain in force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not. 

 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 

the satisfaction of the Architect/Consultant. Should the rate of progress of the work or any part thereof 

be at any time be in the opinion of the Architect/ Consultant too slow to ensure the completion of the 

whole of the work by the prescribed time or extended time for completion the Architect/Consultant 

shall thereupon take such steps as considered necessary by the Architect/Consultant to expedite 

progress so as to complete the woks by the prescribed time or extended time. Such communications 

from the Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 

contract nor he shall be entitled to raise any claims arising out of such directions. 

 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of the 

Architect/Bank, save when the work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the work in which case the contractor shall immediately advise the 

Architect/Bank. However the provision of the clause shall not be applicable in the case of any work 
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which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality 

of the part of the works being technically required and continued with the prior approval of the 

Architect/ consultant at no extra cost to the SBI. 

 

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 

 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not require the whole or any part of the work to be carried out, 

the Architect/Consultant shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. Provided that the contractor shall be paid the charges on 

the cartage only of materials actually and bona fide brought to the site of the work by the contractor 

and rendered surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Architect/Consultant shall have in 

such cases the option of taking over all or any such materials at their purchase price or a local current 

rate whichever is less. 

 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 

shall be given to him at the rates not exceeding those at which were originally issued to the contractor 

after taking into consideration and deduction for claims on account of any deterioration or damage 

while in the custody of the contractor and in this respect the decision of Architect/Consultant shall be 

final. 

 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for such 

time and in such manner as Architect/ Consultant may consider necessary so as not cause any damage 

or injury to the work already done or endanger the safety thereof for any of following reasons. 

 

a) On account any default on the part of the contractor, or 

  

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, 

or  

  

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly protect 

and secure the works to the extent necessary and carry out the instructions given in that behalf by the 

Architect/Consultant  

 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The contractor shall be entitled 

to an extension of time equal to the period of every such suspension. No compensation whatsoever shall 

be paid on this account. 

  

33.0 Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant 

shall have the power to adopt any of the following course as they may deem best suited to the interest of 

the SBI.  

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of work, 

debiting the contractor with the cost of the labour and materials (the cost of such labour and materials 
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as worked out by the Architect/ Consultant shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect/Consultant as to the value of work done shall be final and 

conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, and to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if the 

whole work had been executed by him (of the amount of which excess the certificates in writing of 

the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may 

be deducted from any money due to him by SBI under the contract or otherwise, or from his security 

deposit or the proceeds of sale thereof, or sufficient part thereof 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with a view to the 

execution of the work or the performance of the contract and in case the contract shall be rescinded 

under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or 

any work thereto for actually performed under this contract, unless, and until the Architect/Consultant 

will have certified in writing the performance of such work and the value payable in respect thereof, 

and he shall only be entitled to be paid the value so certified. 

 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 

or subject to the supervision of Government and of the Official Assignee of the liquidator in such acts of 

insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the Architect/Consultant that he is able to carry out and fulfil the contract, 

and to give security therefore if so required by the Architect/Consultant. 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor.  

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under. 

 

a) Has abandoned the contract; or  

 

b) Has failed to commence the works, or has without any lawful excuse under these  

conditions suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect/Consultant written notice to proceed, or  

 

b) Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove 

the materials from the site or to pull down and replace work within seven days after written notice 

from the SBI through the Architect/ Consultant that the said materials were condemned and 

rejected by the Architect/ Consultant under these conditions; or has neglected or failed 

persistently to observe and perform all or any of the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the contrary 

subject any part of the contract. Then and in any of said cases the SBI and or the 

Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in 

writing to the contractor, determine the contract, but without thereby affecting the powers of the 

SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole of which 
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shall continue in force as fully as if the contract had not been so determined and as if the works 

subsequently had been executed by or on behalf of the contractor. And, further the SBI through 

the Architect/Consultant, their agents or employees may enter upon and take possession of the 

work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on 

the adjoining lands or roads, use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other contractors or persons to complete 

the work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 

or hinder such other contractor or other persons employed for completing and finishing or using 

the materials and plant for the works.  

 

 When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials 

and plants and should the contractor fail to do so within 14 days after receipt thereof by him the 

SBI sell the same by public auction after due publication and shall adjust the amount realized by 

such auction. The contractor shall have no right to question any of the act of the SBI incidental to 

the sale of the materials etc. 

  

35.0 Certificate of Payment 

 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the 

contractor within 10 working days from the date of certificate to the payment from SBI from time to 

time. The SBI shall recover the statutory recoveries and other dues including the retention amount from 

the certificate of payment.  

 

Provided always that the issue of any certificate by the Architect/Consultant during the progress of 

works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 

liability under clause.  

 

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is 

not carried out to their satisfaction.  

 

The Architect/Consultant may by any certificate make any corrections required in previous certificate.  

 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time 

while making the payment. The contractor shall submit interim bills only after taking actual 

measurements and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills.  

 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of issue of certificate 

provided there is no dispute in respect of rates and quantities. The contractor shall submit the interim 

bills in the prescribed format with all details. 

 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same, whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 
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writing of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General 

Manager (Premises) and endorse a copy of the same to the Architect, within 30 days from the 

date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 

particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall have been 

given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General 

Manager (premises) in the manner and within the time as aforesaid. The contractor shall be 

deemed to have waived and extinguished all his rights in respect of any claim not notified to 

the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in 

the manner and within the time aforesaid. 

  

ii) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give 

his decision in writing on the claims notified by the contractor. The contractor may within 30 days 

of the receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. General 

Manager (premises) submit his claims to the conciliating authority namely the Circle 

Development Officer/General Manager (Corporate Services) for conciliation along with all 

details and copies of correspondence exchanged between him and the Assistant General 

Manager (Premises& Estate)/Dy. General Manager (premises) 

  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 

General Manager/Dy. Managing Director &Corporate Development Officer of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived.  

 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager/Dy. Managing Director &Corporate Development 

Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is 

a Bank Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/Dy. 

Managing Director &Corporate Development Officer. Such person shall be entitled to proceed 

with the reference from the stage at which it was left by his predecessor. 

 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.  

 

vi) It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator.  

 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under.  

 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement 

of claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fee if any, of the arbitrator shall, if required 

to be paid before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
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shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 

such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid.  

 

37.0 Water supply 

 

The contractor shall make his own arrangements for water required for the work and nothing extra will 

be paid for the same. This will be subject to the following conditions: 

 

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 

Architect/Consultant. 

ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements 

made by the Contractor for procurement of water in the opinion of the  Architect/Consultant is 

unsatisfactory. 

 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 

arrangements for drawing and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent 

maintenance of the wells. He has to obtain necessary approvals from the local authorities, if required.at 

his own cost. He shall restore the ground to its original condition after wells are dismantled on completion 

of work or hand over the well to the SBI without any compensation as directed by the 

Architect/Consultant 

 

38.0 Power supply 

The contractor shall make his own arrangements for power and supply/distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 

maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and hold the owner free from 

all such costs. He has to obtain necessary approvals from the appropriate authorities, if required. 

 

39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 

and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 

will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 

Bureau of Indian Standards. In the event any dispute/disagreement the decision of the Architect/Bank 

shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed format at site of work and 

should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The 

contractor shall also maintain the records/registers as required by the local authorities/Government 

from time to time.  

 

i) Register for secured advance  

ii) Register for hindrance to work  

iii) Register for running account bill  

iv) Register for labour 

 

42.0 Force Majeure 

42.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, 

strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or 

ordinances or any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However, a notice is required to be given within 45 days from the 
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happening of the event with complete details, to the other party to the contract, if it is not possible to 

serve a notice, within the shortest possible period without delay.  

 

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 

such affected activity adducing necessary evidence in support thereof.  

 

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability resulting 

there from having been removed, the agreed time of completion of the respective obligations under 

this agreement shall stand extended by a period equal to the period of delay occasioned by such 

events.  

 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 

the future execution of this agreement. 

 

43.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 

and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 

of all labor legislation including the latest requirements of all the Acts, laws, any other regulations that 

are applicable to the execution of the project. 

i)Minimum Wages Act, 1948(Amended) 

 

ii)Payment of Wages Act 1936 (Amended) 

 

iii)Workmen’sCompensationAct1923(Amended) 

 

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

 

v)ApprenticeAct1961(Amended) 

 

vi) Industrial Employment(Standing Order)Act 1946(Amended) 

 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

 

viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

there of 

 

ix) Shop and Establishment Act 

 

x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
 

44.0 SAFETY CODE: 

 

SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 

2. First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 

the ground, or from solid construction except such short period Work as can be done safely from 
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ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well as suitable footholds and handholds shall be provided on 

the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 

1vertical). 

 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached, 

bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with only 

such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the building or structure. 

 

 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not say unduly 

or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 

above ground level or floor level they should be closely boarded, should have adequate width and 

should be suitably fenced, as described. 

 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1 Meter 

 

 

8. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 

between side rails in rung ladder shall in no case be less than 60cms for ladder upto and including 

Meters in length. For longer ladders this width should be increased at least 6mm for each additional 60 

cms. Uniform step spacing shall not exceed 60 cms. 

 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on 

line works gloves, rubber mats, and rubber shoes shall be used. 

 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladderfor 

each 60 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 

least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more 

in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 

edge of the trench or half of the depth 

of the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 

undermining or under cutting shall be done. 

 

11. Before any demo lit ion work is commenced and also during the process of the work:- 

 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably pro tected; 

 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

 

 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 

or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials 

as to render it unsafe. 

 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 

kept available for the use of the persons employed on the Site and maintained in a condition 

suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 
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e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 

injurious to the eyes shall be provided with protective goggles. 

 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to the Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and  adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 

signals to t operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be ascertained 

by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 

conditions under which it is applicable shall be clearly indicated. No part of any machineor or of any 

gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards, hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 

taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 

displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 

workers should not wear any rings, watches and carry keys or other materials, which are good 

conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices, mentioned or described here in shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities shall be provided at or near places of work. 

 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection 

with the execution of the work report such accident to the Architect/Consultant. The contractor shall 

also report immediately to the competent authority whenever such report is required to be lodged by 

the law and take appropriate actions thereof. 

 

46. Storage of materials: The contractor shall not store the materials and debris within the premises 

other than the work site handed over to him. 

 

47. Shelter or stay for the laborers has to be arranged by the contractor at his own expense 
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&responsibility. 

 

48. The rates quoted shall be for complete work at site and inclusive of WCT., Sales Tax, VAT, Service 

Tax or any other Government levies if applicable, E.S.I. charges, Octroi, Royalties, Cart age etc. or any 

other tax as applicable during the course of execution of works as applicable by State government or 

Central Government or as per direction of the Government. The rates shall be firm and shall not be 

subject to cost other condition whatsoever. All taxes shall be deducted at source as per Government 

norms. Nothing extra including Escalation shall be payable by the Bank. 

 

49. The Quantities taken in schedule are only for guide. It may increase or decrease or deleted & 

payment shall be made on the basis of actual measurement/quantities executed on site, which to be 

measured jointly with the Architect and contractor. In absence of contractor for joint measurement, 

the quantity measured by the Architect/Bank’s Engineer will be final & binding upon you. 

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, or to assign any 

reason thereof and also reserves the right of accepting the whole or part of the tender and the 

tenderer shall in such an event is bound to perform the contract at the same rates quoted in the tender 

for the various items of the work. 

 

51. At any point of time Bank may cancel competitive tenders if it is found that rates thus arrived are 

on higher side/extreme lower side or delete a part of it as required by bank. It will be sole 

discretionofBanktodecideandallocateworkstorespectivecontractorasperhispastperformanceorevenh

e may be debarred from the forthcoming tender/tenders; against this decision no challenge will be 

entertained by Bank. 

 

52. Time is the essence of the contract and the tenderer are required to complete the work in all 

respects within the stipulated time of completion and hand over the same, complete in all respect to 

the satisfaction of the Bank and if the contractor fails to complete the work within stipulated time, then 

left over works and other job will be allotted to another contractor, may be at his own cost and risk. 

The contractor will have to ensure normal function of staff at the floor during office hours/ 

nonbankinghours/day/nightwithouthamperingnormalbankingbusinessandthesitewillbeavailablein 

parts as progress of work. Existing furniture, dismantled items shall be shifted from one place too there 

and form the floor by the contractor for which no extra payment will be made. 

 

53. It shall be clearly understood that the rates quoted in the tender are to be for complete work 

onsite, as per instructions in the tender specifications and drawing and also for all such works as are 

necessary for the proper completion to the contract. Although specifications thereof may not have 

been made in the specifications or drawings or tender documents. The rates shall be firm and shall not 

be subject to cost escalation on account of labour and material, and labour condition or any other 

reason whatsoever. 

 

54. Regarding the list of material to be used in works has to be got approved by the 

Architect/Engineer in-charge along with drawing of works, if not attached with the tender; these may 

be obtained from the Architect/Bank's Engineer, prior to submission of tender. The decision of the 

Engineer in-charge shall be considered as final and binding upon you. 

55. The tenderer shall use only the form issued with this tender to fill up the rates. Every page of the 

tender shall be signed by the contractor along with stamp & Digital Signature. 

 

56. DELINQUENCIES 

The under noted delinquencies/ defaults/ misconduct/ misdemean or so the part of tenderer or enlisted 

contractor will at tract is qualification action. 
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❖ Incorrect information about credentials, about his performance, equipment, resources, 

technical staff etc. 

❖ Non-submission of the fresh/latest income tax clearance certificate 

❖ Irregular tendering practice. 

❖ Submission offender containing far too many arithmetical errors and freak rates. 

❖ Revoking a tender without any valid reasons. 

❖ Tardiness in commencing work 

❖ Poor organization at site and lack of his personal supervision 

❖ Ignoring Bank’s notices for replacement/ rectification of rejected materials, workmanship etc. 

 

❖ Violating any of the important conditions of contract i.e. site facilities, insurance, labour laws, 

ban on subletting etc. 

❖ Lack of promptitude and co-operation in measurement of work and settlement of final 

account. 

❖ Non-submission of vouchers and proof of purchases etc. 

❖ Tendency towards putting up false and untenable claims. 

❖ Tendency to wards suspension of work for frivolous reasons. 

❖ Treatment of labour 

❖ Bad treatment of sub-contractors(pieceworkers) and unbusiness like dealings with suppliers of 

material. 

❖ Lack of co-operation with nominated contractors of Bank 

❖ Contractors becoming Bank ruptor insolvent. 

❖ Contractor’s conviction by a Court of Law. 

❖ Failure to satisfactorily rectify defects during Defects Liability Period(DLP) and discovery of 

latent defects in contractor’s work after the expiry of DLP of his contract. 

 

DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 

The award of the under noted disciplinary action shall be considered. 

❖ a) Placing embargo on issue of endorser temporary suspension from the Bank’s approved list. 

❖ b) Permanent ban on issue of tenders and removal from the Bank’s approved list. 

 

57. The contractor will attend to all the defects noticed during the defect liability period. If the 

contractor fails to attend the defects, the same will be rectified by the Bank and the expenditure 

incurred on this account will be recovered from security deposit amount. If the expenditure incurred 

exceeds the security deposit the contractor has to deposit such excess amount within 15 day so there 

wise Bank will initiate action as deemed fit at the risk and cost of the contractor. 

 

58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be made as 

pertheprevailingrates/Governmentrulefromthecontractor’sfinalbillapplicableasperBank'srequirement

/instructions and the final bill shall be submitted by bifurcating service tax component on gross bill 

amount. 

 

59. Nomobilization advance, or secured advance is to be allowed to the contractor. 

 

60. The tenderer, must associate himself with agencies of the appropriate class for specialized works 

such as flooring, tiling, false ceiling, plumbing, sanitary etc. 

 

61. The contractor shall remove all malba/debris, wastage material from the site beyond municipal 

limit and clean the floor, furniture, glass etc. at his own cost and handover the site in proper manner 

after the completion of the project. Any damage done to the property of SBI during execution of work 

shall be the responsibility of the contractor and it shall be made good by him at his cost to the entire 

satisfaction of consulting Architect/Bank. 
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62. The contractor shall arrange to deploy himself or their competent representative (acceptable to 

the Bank) who will responsible for the conduct of the worker and who has authority to receive and act 

on such instructions issued by the Architect/Bank's Engineer. 

 

 

63. The contractor shall give due notice to the Bank/Architect to check measurement of any work 

which is likely to be hidden before covering the same. The final measurement of works shall betaken 

jointly for the finalization of final bill along with the Architect or his representative and Engineering-

charge; if contractor remains absent during the final measurement, the measurement & quality of 

work certified by the Architect/Bank's Engineer binding up on you. 

 

64. Certificates of purchase of company specified items/units like Chairs, Tube lights, electrical fixture 

& fittings, AC's and any such items as deemed necessary by the Architects/Bank Engineer may be 

asked to produce by the contractor from the authorized distributors/ dealers/ company 

showroom/transporter along with the final bill. If required bank may ask the purchase bill of the 

material. The Architect/Bank Engineer shall have full powers to get the material or workmanship to be 

inspected and tested by an independent agency for its soundness and adequacy on all the cost of 

contractor. 

 

State Bank of India has right to accept/reject any or all tenders without assigning any reason. 

 

 

 

 

 

Contractor's signature with seal 
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GENERAL MATERIAL SPECIFICATION 

(Any from the following) 
 

S.No ITEM RECOMMENDED MAKES 

1 MS CONDUIT ISI MARK With the Approval of Bank Engineer 

2 MODULAR  SWITCHES 
MK-aspect/schneider-zencelo/legrand- Myrius 

series 

3 
PVC INSULATED FR WIRES AND 

SUBMAINS 
 FINOLEX/ DELTON/ K E I/HAVELL'S 

4 TEL/ Co-Axial CABLE DELTON/FINOLEX/ NATIONAL/ KEI 

5 INDUSTRIAL PLUG & SOCKET Legrand/Hager/MG/ Siemens 

6 
PVC/ XLPE power cables up to 

1.1kv, grade. 
 Polycab/KEI/RR 

7 CABLE GLAND STRIPWELL/COMET 

8 THIMBLES/ LUGS 
DOWELLS/JAINSON/ ELCON/ METALCRAFT/ 

CABEND/ TRINITY TOUCH 

9 LAN WIRES AMP/ MOLEX/D-Link 

10 
PATCH CORDS/ PATCH PANELS/ 

COMMUNICATION RACKS 
AMP/ MOLEX/D-Link 

11 
On line UPS, servo stabilizer, 

inverter CVT. 

Luminous/AEI, BHEL, Hind Rectfier, L&T, NGEF, 

Siemens, HI-REL, Autometer, Enertech, 

Pyramid, APC, Dubas, Luminous, Microtech, 

TATA Libert 

12 MCB  Siemens/Schneider89/ Legrand DX3 

13 

MCCB with short circuit/ over 

load/earth fault with time lag 

facility 

Schneider (Compact CVS/Siemens (3VI)/ABB    

(T Max/ L&T (D-sine) 

14 Bus bar Aluminium Jindal/ Indalco/century 

15 Busbar Copper Sterline 

16 Battery Charger AE/Voltstar 

17 
24V DC Sealed Maintenance Free 

Lead Acid Battery 
Exide/Amron 

18 

Exhaust fan/Air circulator/ 

Bracket & Pedestal fans/Ceiling 

fan 

Crompton/Alstom/, Almonard. 

19 LED Fixtures Philips/ Wipro 

20 Amplifier, DVD ,SPEAKER  AHUJA/PHILIPS/BOSCH 

22 CABLES FINOLEX/ KEI/POLYCAB 

23 Any other Item With the Approval of Architect/Bank Engineer 

 

 

 

 

 

 

 

                        Signature & Seal of the Contractor 



30 

 
 
TENDER NO: SBI/AO-1/2025-26/ET-002 
 

 

 


