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STATE BANK OF INDIA

E-TENDER DOCUMENT FOR 

STATE BANK OF INDIA BRANCH AT HARNOL 

(ELECTRICAL WORKS)  

TENDER NOTICE 

Electrical work Contractors who are on the panel of SBI, Chandigarh Circle, (LHO) in 

the appropriate category are only eligible 

TECHNICAL BID 

 

Regional Manager, 

State Bank of India, 

Regional Business Office-II, 

Maharishi Towers, 2nd floor, 

Aggarsain chowk, 

Ambala -134003. 

NIT NO  

DATE 

STATE BANK OF INDIA 

 

on the panel of SBI, Chandigarh Circle, (LHO) in 

 

01-01-2026 



 

NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites E-TENDER FOR ELECTRICAL WORKS OF STATE BANK OF INDIA 

BRANCH AT HARNOL 

1 Name of the work E-Tender Notice for ELECTRICAL WORKS OF STATE BANK OF 

INDIA BRANCH AT HARNOL 

2 Estimated cost Rs. 7,81,000/- 

3 Cost of Tender Documents NIL 

4 Quantum of Earnest 

Money Deposit(EMD) 

Rs.16,000/- (Rupees Sixteen Thousand Only) 

Drafts/BCs  shall  be  in  favor  of “State  Bank  of  India,”  Payable  

at  AMBALA. “ MSME/NSIC Certificates will not be accepted for 

exemption of EMD” 

5 Date and Time where 

tender forms are 

available 

From 01-01-2026 till  22-01-2026 upto 1:30 pm 

athttps://etender.sbi/ 

6 Last date and time of 

submission of online 

Tender 

22-01-2026 Upto 01:30PM 

7 Place, date & time for 

submission of e tender 

Contact person 

/telephone no/email 

address. 

a) On line submission of e-Tender (Including Scanned copy of 

Duly Signed & Stamped Technical Bid along with Price Bid) up 

to 22-01-2026 Up to 01:30PM athttps://etender.sbi/ 

b) EMD submission Address: 

Regional Manager, 

State Bank of India, 

Regional Business Office-II, 

Maharishi Towers, 2nd floor Aggarsain chowk, 

AMBALA -134003. 

22-01-2026 Upto 01:30PM 

Contact: 

Desk Officer– 97298-75202  

8 Date, Time and Place of 

opening of e-Tender 

22-01-2026 upto at 02:30PM 

Regional Manager, 

State Bank of India, 

Regional Business Office-II, 

Maharishi Towers, 2nd floor Aggarsain chowk, 

AMBALA -134003. 
 

9 Quantum of Security 

Deposit(percentage) 

1. Initial Security Deposit(ISD) –2% of the Tender value including 

EMD 

2. Retention Money- 5% of the running bills and Total deduction 

of 5% of value of work including EMD,ISD. 



 

10 Terms of payment of Bills, 

if any (specify the mini-

mum value of work for 

payment of running ac- 

count bills) 

NIL 

11 Stipulated time for 

completion of the   
Work/supply. 

45 Days from the date of the work order issued to the contractor 

13 (Penalty clause)    
Liquidated Damages 

@ 0.5%ofthevalue of work per week of delay subject to a 

maximum penalty of 5%of the value of work would be strictly 

imposed. 

14 Validity period of the 

tender. 
3(Three)Months  

15 Defect Liability Period 12 (Twelve) Months 

16 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The con-

tractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount 

of GST levied at applicable rate as per GST provision 

3. IncaseofCorrectioninthebillsafterscrutiny,contractorsho

uldsubmit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit 

of GST paid to the contractor 

5. The GST Number of State Bank of India 

For State Bank of India, REGIONAL BUSINESS OFFICE SECTOR -5, 

AMBALA is - 06AAACS8577K7ZN 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 

Bill will be paid by the Branch. Firm should furnish details of the 

bank, a/c no, IFSC code 

18 Agency for arranging on-

line 

bidding 

M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore 

– 560079, Karnataka. 

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 

9674758506 / 9674758723/26 

Contact Persons: (On working days 9 AM to 6 PM) 

1.Mr. Pravesh 

No.: +91 9044314492 

e-Mail: praveshmani.t@antaressystems.com 

2.Mr. Kushal Bose  

Mobile No.: +91 9674758719  

1. e-Mail: kushal.b@antaressystems.com 



 

19 Any additional 

Information 

The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes (excluding 

GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol

ding,cleaning,overheads,profit,statutoryexpenses, incidental 

charges and all related expenses to complete the work 

20 EVALUATION 

OFPRICEBIDSANDFINA

LIZATION 

1. Only those Bidders who qualify in Technical evaluation 

would be shortlisted and the online price bids submitted by 

the bidders will be opened.  

2. The L1 Bidder will be selected on the basis of net total of the 

price evaluation as quoted in the E-Reverse Auction. 

a. If the final L1 bid is unreasonably low i.e. L1 bid is less 

by 7.5% or more of the Estimated Cost, the contractor 

shall submit additional Security Deposit in the form of 

PBG/DD for an amount equal to difference in the 92.5 

% of the estimated cost vis-a-vis final tender amount 

quoted by the L1 contractor. PBG/DD to be submitted 

within 7 days from issue of letter from Bank.  

3. If the L1 bidder refuses to give the PBG, then the EMD will 

be forfeited and the tender will be re-invited. The L1 bidder 

will not be allowed to participate in there tendering process. 

 
 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 

given address within due date of tender. 

2. Firm can visit the website (https://etender.sbi/ ) till last date of submission for 

changes. Corrigendum if any will be published onlyinhttps://etender.sbi/  

 

 

REGIONAL MANAGER, 

STATE BANK OF INDIA 



 

INSTRUCTIONSTOTENDERERS 
 

1. Online, E-tenders are invited for ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT HARNOL 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi/ ) In addition, scanned copy of the declaration given in the tender to be 

signed with seal and scanned proof of dealership/empanelment letter certificate should be 

submitted on-line with our service provider on the website at: https://etender.sbi/ ) 
 

3. Contractors should submit/send EMD physically within due date of thetender at the office 

address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 

submit the EMD. 

 

4. Contract documents consist of detailed plans, technical specification, schedule of quantities of 

the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled 

with by the person whose tender may be accepted. The documents are available in the website 

https://etender.sbi/  
 

5. Tenders should be submitted online(As mentioned inNIT). 

 

EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at Regional Business Office-II, Ambala and drawn in favor of State Bank of 

India, otherwise the tender is liable for rejection. 

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Regional 

Business Office-II,Ambala 

The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him 

of the acceptance of the tender. No interest is allowed on the above said securitydeposit(EMD,ISD) 

 

6. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the 

EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. 

This amount is called as Total Security Deposit, which consists of three components 

 

a) EMD - Earnest Money Deposit. 

b) ISD –Initial Security Deposits. 

c) RM-Retention Money. 

  

The total security deposit will be kept with the Bank. And total security deposit may be 

refunded after the end of defects liability period (one year), provided he has satisfactorily 

carried out all the works and attended to rectification of all defects in accordance with the 

conditions of the contract. In case of failure on the part to do so, the cost of rectifying the 

defects through any other agency shall be deducted from the amount of security deposit due 

to the contractor. 

 

7. Completion of work:



 

i) The work shall be considered as complete only when the certificate of virtual completion is 

issued by the architects/Bank. 

ii) The'defectsliabilityperiod'asprescribedinthecontractshallcommenceonlyfromdateofsuch 

virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the con-

tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

 

8. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 

to accept the lowest tender and reserves to himself the authority to reject any or all the 

tenders received, without assigning any reasons. All tenders in which any of the prescribed 

conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

 

9. All compensation or other sums of money payable by the Contractor to Clients under the terms 

of this contract may be deducted from the security deposit, or from any sum that may be or 

may become due to the Contractor on any account whatsoever and in the event of the Security 

Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 

being asked to do make good in by DD any sum which have been deducted from his security 

deposit. 

 

10. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarily rejected. 

 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

con-tractors who resort to canvassing will be liable to rejection. 

 

12. The tenderer should quote their(own)rates for undertaking the work. 

 

13. GST as applicable will be reimbursed by Bank as specified in NIT. 

 

14. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, 

shall be payable by contractor including transportation and TA / DA of the workers at site and 

the Bank will not entertain any claim whatsoever in this respect 

 

15. I.T. will be recovered as per Government Rules 

 

16. Time is the essence of the contract. The work should be completed on time as mentioned in the 

NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works to 

be done so that the work gets completed within the stipulated time. The chart shall be 

submitted within 7 days from the date of acceptance of the tender. 

 

17. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 

tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 

modifications in terms and condition of the tender which are not acceptable to the Bank, then 

the bank without prejudice to any other right or remedy is at liberty to for feint the earnest 

money. 

 

18. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

with the competent authority of the bank. 

 

19. Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-

al/IT/Fire/ACetc.



 

20. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations/ restrictions if any and other information required for the proper execution of the 

work. 

 

21. The work may be carried out on any floor level as per site condition. Please note that materials 

and machines are required to be carried on head load and the same must be accounted in the 

costing. Please note that no separate cost shall be allowed for head load. 

 

22. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 

omit /delete any item(s) of work from the schedule at the time of allotment / before. 

Contractor will be paid for the actual work done at the site duly verified by the concerned 

official of the bank. 

 

23. Theunitpriceshallbedeemedtobefixedprice.Incaseofextraitems,arecordoflabourcharges paid 

shall be maintained and shall be presented regularly to the Employer’s for checking. The 

settlement will be made based on figures arrived at jointly and taking unit price given in the 

contract assigned to the successful Tenderer. In case of extra items where similar or com-

parable items are quoted in the tender, extra rates shall be based on tender rates. 

 

24. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 

than the market rate, the bank may demand Bank guarantee from the contractor for 

satisfactory completion of these work. The bank guarantee amount will be not less than 50% of 

the estimated amount of the items for which the rates are not workable or abnormally low. 

This bank guarantee will be released after completion of these works (unworkable and 

abnormally low rated items) to the satisfaction of the bank. 

 

25. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days 

from the acceptance of work order. 

 

26. The work must be started within immediately from the date of receipt of work order/ mark out 

at site; whichever is later. In case of work not being started within this stipulated period, the 

bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit 

 

27. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable 

to be cancelled, if either the contractor or any of his employees is any time to be such a person 

who had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

 

28. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-

fore use of the same in the work’ 

 

29. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 

 

30. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 

expenses to complete the work



 

31. Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencomp

lied with. 

32. TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall 

the tenders without assigning any reason whatsoever 

33. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

34. No advance payment in any form will be granted for the works proposed 

35. Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate 

of submission of the final bill whichever is later. 

36. Contractor is advised not to engage child labour during the contract period 

37. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning 

any reason. 

38. Firm should be visit the website till last date of submission for changes/corrigendum if any 

39. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected 

40. The makes of materials should be chosen strictly from the approved makes as given in the 

tender. Using of the multi brands is not permissible. Single brand should be used forentire 

project. 

41. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERS WILLNOTBEENTERTAINEDAT ANY 

COST. 

 

 

 

The Regional Manager 

,STATEBANKOFINDIA 



 

 

 

Regional Manager, 

State Bank of India, 

Regional Business Office-II, 

Maharishi Towers, 2nd floor Aggarsain chowk, 

AMBALA -134003. 

 

Dear Sir/s, 

 

REF:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT HARNOL 

  

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 

Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 

approximate quantities and rates, Form of Agreement, General Specification, Approved 

manufacturers/natural source of materials Technical Specifications of schedule of quantities, and 

clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 

Schedule of Quantities(i.e. BOQ)attached with the tender documents. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 

you)at the respective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in favor of 

SBI, Regional Business Office-II, Maharishi Towers, 2nd floor Aggarsain chowk, AMBALA -134003. 

; along with this tender for due execution of the work at my/our tendered rates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 

declaration on requisite non-judicial stamp papers as and when required and execute the contract 

ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 

ourselves to for feint therefore said deposit. 

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and 

Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 

instructions as given in TENDER DOCUMENT. 

 

I / We further agree to complete the work included in the said schedule of quantities as mentioned 

in NIT from the date of the work order issued to commence the same. 

 

Date of commencement shall be either one week from the date of work order issued to the 

contractor or the date on which mark out of work at site has been given to contractor; whichever is 

ater. 

 

I/We agree not to employ sub-contractors other than those that maybe approved by Employer. 

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 

inclusive of all the same. 

 



 

Yours Faithfully, 
Contractor’s Signature  

 

1. 

Signature of Witness: 

Name:    2. 

Address:    3. 



 

GENERAL NOTES 

 

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER 

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi/ ) In addition, scanned copy of the declaration to be signed with seal and 

scanned proof of valid dealership certificate should be submitted online with our service 

provider on the website at: https://etender.sbi/ ) 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal documents in 

support thereof must be produced for inspection and the same in the case of the firm carried 

out by one member of a joint family. It must disclose that the firm is duly registered under the 

India Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be 

treated as invalid. 

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period 

of three months from the last date of receipt of tenders. The tenders must be unconditional. 

Conditional tenders may be summarily rejected. 

 

2. RATESTOINCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated herein 

be-fore. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the 

same at 

Govt.’s/approvedlaboratincludingtransportation,costofthesamples,asandwhenrequired. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

 

3. STORAGEOFMATERIALS: 

The contractor shall not store their materials and debris within the premises other than the work 

site handed over to him. 

 

5. LABOURHUTMENT: 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 

expense and responsibility(outside the Bank premises). 

 

6. IDLE LABOUR: 

In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the contractor 

shall be allowed reasonable extension of time by the employer but any claim for idle labour shall 

not be entertained by the employer. Contractor’s quoted rates should include for all such 

contingencies. 

 

7. The contractor shall engage one competent person at site who shall take the instructions from 

the Employer. The work should not suffer due to lack of supervision, man power and materials. 

 

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 

has to reimburse any of the damage made by him or any of his representatives for any of the other 

agency or owner at site. 

 

 

 



 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 

Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 

be paid extra. 

 

10. The contractor is required to fabricate a sample where required, or any item so installed for 

approval. Any changes made by the Architect/Employer, in the sample to the specifications as 

mentioned in the tender, shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 

will be made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards



 

 

GENERALCONDITIONS OFCONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities 

and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 

be carried out as per standard specifications and under the direction of Employer. 

 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where the 

subject or con-text otherwise requires. 

Employer: The term employer shall denote SBI (State Bank of India having Office Regional Business 

Office-II, Maharishi Towers, 2nd floor Aggarsain chowk, AMBALA -134003. 

) and any of its employees representative authorized on their behalf. 

 

a) Architects / Consultants: The term Architects shall mean the Architects appointed by the 

employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide 

whether to appoint Architect or not and to change the Architect at any stage of work. 

 

b) Contractor: The term contractor shall mean (Name and address of the con-

tractor)and his /their heirs, legal representatives ,assigns & successors. 

 

c) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at 

SBI Branch including any building and erection thereon, allotted by the employer for the 

contractors use. 

 

d) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in 

writing to the Architects and the Contractor, to be positioned at site to supervise the work. 

 

e) Drawings: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings which may be supplied or any other instruction, 

which may be given by the Employer or Architects during the execution of the work. 

 

All drawings relating to work given to the contractor together with a copy of schedule of quantities 

are to be kept at site and the Employer / Architects shall be given access to such drawings or 

schedule of quantities wherever necessary. 

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / 

or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 

taking up such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 10 days ahead from 

the time when it is required for implementation so that the Employer may be able to give decision 

there-on. 

• “The Works” shall mean the work or works to be executed or done under this contract. 

 

• “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in 

Provincial In solvency act or any amending status.



 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 

of this contract. 

 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 

 

• “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 

theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto and duly 

signed. 

 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 

deductions the reform as may be made under the provisions hereafter contained. 

 

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 

sent (unless delivered personally or otherwise provided to have been received) by registered 

post to the last known private or business address or registered office of the addressee and shall 

be deemed to have been received when in the ordinary course of post it would have been 

delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted 

from the total of the items if the Tender any sum, either as a percentage or otherwise, then the 

net price of any item in the tender shall be the sum arrived at by adding to or deducting from the 

actual figure appearing in the tender as the price of that item a similar percentage or 

proportionate sum. Providing always that in determining the percentage or proportion of the 

sum so added or deducted by the contractor, the total amount of any Prime Cost items and 

provisional sums of money shall be deducted from the total amount of the Tender. The 

expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall 

be hold to mean rates or prices so arrive dat. 

 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 

 

• Words importing persons include firms and corporations. Words importing the singular only, also 

include the plural and vice verse where the Context requires. 

 

2. SCOPE OF WORK/CONTRACT 

The Brief Scope of work involves the 

following.1. ELECTRICAL WORKS 

 

The Contractor shall carry out and complete the said work in every respect in accordance with this 

Contract and with the directions of and to the satisfaction of the Employer. The Architect with 

approval of Employer or Employer issue further drawings and/or written instructions, detailed 

directions and explanations which hereafter collectively referred to as‘ Instructions’ in regard to: 

• Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission or 

substitution of any work. 

• Any discrepancy in the drawings or between the schedule of quantities and/or drawingsand 

/or specification. 

• The removal from the site of any defective material brought there on by the contractor and 

the substitution of any other material there of. 

• The demolition removal and / or re-execution of any work executed by the contractor/s.



 

• The dismissal from the work of any persons employed there upon. 

• The opening up for inspection of any work covered up. 

• The rectification and making good of any defects under clauses here in after mentioned and 

those arising during the maintenance period (Defect Liability Period). 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 

directions and explanations given to the contractor’s or his representative upon the works by the 

Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing to the 

contractor/s within seven days. No works, for which rates are not specifically mentioned in the 

priced schedule of quantities, shall be taken up without written permission of the Employer. The 

employer as provided in clause “variation “shall fixate of items not mentioned in the priced 

schedule of quantities. 

Regarding all factory-made products for which ISI marked products are available, only products 

bearing ISI marking shall be used in the work. 

 

3. TENDERER SHALL VISIT THE SITE 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport conditions, effective labour 

and materials, access and storage for materials and removal of rubbish. The tenderer shall provide 

in their tender for cost of carriage, freight and other charges as also for any special difficulties and 

including police restriction for transport etc., for proper execution of work as indicated in the 

drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties 

faced or losses incurred on account of any site condition. Work to be done in phase manner. 

 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-

supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates shall 

be submitted. The Employer/Architects shall not be bound to recognize the contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as “lump 

sum” Contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 

works in all respects and details including preparatory and finishing works involved, directly related 

to and reasonably detectable from the drawings, specifications and schedule of quantities and no 

further extra charges will be allowed in this connection. In the case of lump-sum charges in the 

tender in respect of any items of work will be made for the actual work done on the basis of lump 

sum charges as will be assessed to be payable by the Employer/ Architects. 

The employer has power to add, omit from any work as shown in drawings or described in 

specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition, omission 

or variation shall be made by the contractor without authorization from the Employer. No variation 

shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of three 

months from the date of opening of the tender. 

 

5. AGREEMENT 

The successful contractor will be required to sign agreement in accordance with the draft 

agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and legal 

expenses, 

incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding 



 

contract between the employer and the person so tendering such formal agreement is 

subsequently executed. 

 
 

6. AUTHORITIES, NOTICES, PATENTRIGHTSANDROYALTIES: 

ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 

Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and 

/ or authorities with whose systems the structures were proposed to have connection and shall 

before making any variations from the drawings or specifications that may be associated to so 

conform, give the Employer / Architects written notices specifying the variations proposed to be 

made and reasons for making them and apply for instruction thereon. The Employer / Architects on 

receipt of such intimation shall give a decision within a reasonable time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Employer The 

Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade-

marks or name or the protected rights in respect of any constructional plant, machine, work or 

material used for or in connection with the works or temporary works and from and against all 

claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 

thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, 

unless he has in-formed the Employer/ Architects, before any such infringement and received their 

permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges of 

all and every sort that maybe legally incurred in respect thereof. 

 

7. TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 

royalties, cess, local charges if applicable. No extra claim on this account will in any case been 

entrained. 

 

8. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 

successful completion of the contract works. 

The whole of the work is to be complied with as per the requirements and bylaws of the relevant 

statutory authorities including contract labor(Regulation and Abolition) Act1970. 

 

9. QUANTITY OF WORK TO BE EXECUTED 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure shall be considered to be approximate and no liability shall 

attach to the employer for any error may be discovered therein. The Employer reserves the right to 

execute only a part or the whole or any excess thereof without assigning any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 

sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 

the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 

completion of the works. 

 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The Employer reserves the right to execute any part of the work included in this contract or any 

work, which is not included in this contract by the other Agency, or persons and contractor shall al-

low all reasonable facilities and use of his scaffoldings for the execution of such work. The main 

contractor shall extend all cooperation in his regard.



 

11. Tenderer should deposit EMDASMENTIONED INTHENIT. 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work according 

to the intent and meaning of the drawings, schedule of quantities and specifications taken together 

whether the same may or may not be particularly shown or described therein provide that the 

same can reasonably be inferred there from and if the contractor finds any discrepancies therein he 

shall immediately and in writing , refer the same to the Employer / Architects whose decision shall 

be final and binding. 

13. TIME OF COMPLETION,EXTENSION OF TIME&PROGRESS CHART 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in 

the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed 

with to complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject 

nevertheless the provision for the extension of time hereinafter contained. 

If in the opinion of the Employer/Architect the works be delayed: 

a) By force major or 

b) By reason of any exceptionally inclement   weather or 

c) By reason of proceeding stake north reatened by or dispute with adjoining or neighboring 

owners of public authorities arising, than through the Contractor’s won defaultor 

d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architecta

nd not referred in the Schedule of Quantities and /or specifications or 

e) By reason of Furnishing, commotion, local combination of work men or strike or lock-out 

effecting any of the buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 

time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time 

for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice there 

of to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent 

delay and shall do all they may reasonably be required, to the satisfaction of the employer to 

proceed with the work. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-

gram for carrying out the work stage in the stipulated time for the approval of Architect / Employer 

and follow strictly the approved time schedule incorporating charges if any, to ensure the 

completion of the work in stipulated time. A graph or chart on individual work shall be maintained 

showing the proportionate progress of work week by week a weekly progress report stating the 

number of skilled and un skilled laborers employed on the work, working hours done, place, type, 

and quantity of work done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and detailed 

required by him from time to time. The Contractor shall adhere to the approved program and 

arrange for the materials and labour etc. accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, 

the Architect / Employer may take suitable action and deemed fit without prejudice to any terms 

and conditions of the contract 

 

14. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer /Architects within the 

stipulated period, the contractor shall be bound to pay to the Employer as calculated as given 

below by way of liquidated damages and not as penalty during which the work remains un-

commenced or unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within any 



 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 

each week beyond the date that the work remains incomplete subject to maximum of 5%of the 

contract value 

 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 

All the works specified and provided for in the specifications or which may be required to be done 

in order to perform and complete any part thereof shall be executed in the best and most work 

man like manner with materials of the best and approved quality of the respective kinds in 

accordance with the particulars contained in and implied by the specifications and as represented 

by the drawings or ac-cording to such other additional particulars, and instructions as may from 

time to time be given by the Employer /Architects during the execution of the work and to his 

entire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 

/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 

materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 

that the materials etc., under test conform to the relevant I.S Standards or as specified in the 

specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 

contractor. No extra payment on this account should in any case been entertained. 

 

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must be provided through normal channels and must 

include charges for import duties, and other charges and must be the best of their kind available 

and the con-tractors must be entirely responsible for the proper and efficient carrying out of the 

work. The work must be done in the best workmanlike manner. Samples of all materials to be used 

must be submitted to the Employer when so directed by the Engineer and written approval from 

Employer must be obtain prior to placement of order. 

Any damage (during the work) to any part of the work or to the premises for any reasons due to 

rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no 

extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 

shall take all precautions necessary for the protection of work and at his own expenses shall make 

good any damage arising from any of the Secaucus. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary doors, protection to windows, and any other requisite protection for the execution of 

the work whether by himself or special tradesmen or sub-contractor and any damage caused must 

be made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 

should be rectified by the contractor in the same quality at his own cost. 

 

16. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time to 

time the removal from the work within such reasonable time or times as may be specified in the 

order of any materials which in the opinion of the Employer / Architects are not in accordance with 

specification or instructions, the substitution or proper re-execution of any work executed with 

materials or workmanship not in accordance with the drawings and specifications or instructions. In 

case the con-tractor refuses to comply with the order the Employer shall have the power to employ 

and pay 

otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified 

by the Employer / Architects shall be borne by the contractor or may be deducted from any money 

due to or that may become due to the contractor. No certificate shall relieve the contractor from 



 

his liability in respect of unsound work or bad materials. 

 

17. SITE ENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 

Employer. The duties of the Employer representative are to watch and supervise the works and to 

test any materials to be used of workmanship employed in connection with the works. He shall 

have no authority either to relieve the Contractor of any of his duties or obligations under the 

Contract, or except those expressly provided hereunder, to order any work involving delay or any 

extra payment by the Employer or any variation of or in the works. 

The contractor shall afford the Employer’s representative every facility and assistance for examining 

the works and materials and checking the measuring time and materials. Neither the Employer’s 

representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax 

the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 

omissions unless such an authority may be specially conferred by a written order of the Employer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 

non-approval of any work or materials and such works shall be suspended or the use of such 

material should be discontinued until the decision of the employer/Architect is obtained, the work 

will from time to time be examined by the Architect or the Employer’s representative but such 

examinations shall not in any way exonerate the Contractor from the obligation to remedy defects 

which may be found to exist at any stage of the work of after the same is completed. Subject to the 

limitations of this cause, the Contractor shall take instruction from the Architect /Employer. 

 

18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who shall 

be available (by turn) throughout the working hours to receive and comply with instructions of the 

Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-

charge for execution of the work. The contractor shall employ in connection with the work persons 

having the appropriate skill or ability to perform their job efficiently. 

The contractor shall not employ labour below the age of sixteen years and who is not an Indian 

National. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly 

or partly under the direct order or control of the Employer or his representative shall be deemed to 

be a person employed by the contractor. 

 

LOCALLAWS, ACTS,REGULATIONS 

The contractor should abide by the central labour regulation and also shall strictly adhere to all 

prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 

safety regulations. The agency shall comply with the provision of all labour legislation including the 

latest requirements of all the acts, laws, any other regulations that are applicable to the execution 

of the tests. 

• Minimumwagesact,1948(Amended) 

• Payment of wages act,1936(Amended) 

• Workmen’s compensation act1923 (Amended) 

• ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended) 

• Chief Labour Commissioner(C),Ministry of Labour & Employment vide 

GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

• Apprenticeact1961(Amended) 

• Industrial employment(Standing order)Act1946(Amended) 

• Personalinjuries(compensationinsurance)Act1963andothermodifications 

• Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 



 

• Shop and Establishment Act 

• Employer’s Liability Act. 

• Any other Actor enactment thereof and rules framed there under from time to time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the Employer in connection with any 

claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order for requirement of any Health Officer of 

the State or any local authority or of the Employer regarding the maintenance of proper 

environmental sanitation of the area where the contractor’s laborers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 

contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 

adequate sanitary accommodation and provide facilities for pure drinking water at all times for the 

use of men engaged on the works and shall remove and clear away the same on completion of the 

works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on 

the works or the lands adjoining the same. The contractor shall arrange to provide first aid 

treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any 

accident at or about the site or in connection with execution of the works report such accident to 

the Employer and also to the competent Authority where such report is required bylaw. 

 

19. DISMISSAL OF WORK MEN 

The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 

who may misconduct him. Such discharges shall not be the basis of any claim for compensation or 

damages against the Employer or any of their officer or employee. 

 

20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 

or interest therein nor, shall take a new partner, without written consent of the Employer and no 

subletting shall relieve the contractor from the full and entire responsibility of the contract or from 

active super intendence of the work during their progress 

. 

21. INSURANCE &DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 

under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of110% 

of the Project value or Tender value until the Completion of the project or handing over 

whichever is later. The insurance policies should be taken in the joint names by the contractors 

and the same should be renewed at appropriate time. 

Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons, animas or things and 

for all damages to the structural and / or decorative part of property which may arise from the 

operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 

employees, whether such injury or damage arise from carelessness, accident or any other cause 

whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 

include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 

damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 

works forming the subject of this contract by rain, wind or other inclemency of the weather. The 

contractor shall indemnify the Employer and hold harmless in respect of all and any expenses 

arising from any such injury or damages to the person or property as a fore said and also in respect 

of any claim made in respect of injury of damage under any acts on compensation or damage 

consequent upon such claim. 



 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 

whole of the contract works complete and perfect in every respect and so as to make good or 

other-wise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect must be effected jointly in the name of the Employer and contractor 

and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the 

con-tract itself till this is made over in a complete state. Insurance is compulsory and must be 

affected from the very initial stage. The contractor shall be responsible for anything, which may be 

excluded from damage to any property arising out of incidents, negligence or defective carrying out 

of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 

or damages from any sums due to or to be come due to the contractor. 

 

22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer’s representative shall 

give reasonable notice to the contractor. If the contractor fails to attend at the measurements after 

such notice or fails to countersign or to record the difference within a week from the date of 

measurement in the manner required by Site Engineer or by the subordinate deputed by him as the 

case may be is final and binding on the contractor and contractor shall have no right to dispute the 

same. 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 

the amount due to the contractor from the Employer and the contractor shall be entitled to 

payment there of, within the period of honoring certificates named in these documents. 

 

23. PAYMENTS 

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 

Normally one interim bill shall be prepared each month subject to minimum value as stated in these 

documents. 

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 

support of the qualities of work done and must show deductions for all previous payments, 

retention money, etc. 

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 

due to the contractor from the Employer and the contractor shall be entitled to payment there of, 

with in the period of honoring certificates named in these documents. 

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention 

money as described in this document. The refund of retention money will be made as specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 

materials or goods will be progressively deducted from the amount due to the contractor in 

accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed, and shall not preclude 

the requiring of bad, unsound, and imperfect or unskilled work to be removal and taken away and 

reconstructed, or re-erected or be considered as an admission of the due performance of the 

contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 

determine or affect in any way the power of the Employer under these conditions or any of them as 

to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 

affect the contract. The final bill shall be submitted by the contractor within one week of the date 

fixed for completion of the work or of the date of certificate of completion and payment shall be 

made within one month from the date of receipt of the bill. 

 



 

Final Payment 

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of 

final bill shall be made after deduction of Retention Money as specified, which shall be refunded 

after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 

certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 

acceptance of the payment of the final bill by the contractor would indicate that he has no further 

claim in respect of the work executed. 

 

24. VARIATION/DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities. The Employer / Architect can increase or decrease any quantities to any extend or even 

delete particular item as per the site requirements and the contractor shall not be paid anything 

extra on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of 

items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from 

the contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted 

for similar items in the contract wherever existing. If similar items are not available, the rates for 

such items will be derived as per standard method of rate analysis based on prevalent fair price of 

labour, material and other components as required with 15% towards contractor’s profit and over-

heads. 

 

25. SUBSTITUTION 

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 

approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 

designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. 

specific approval of the Employer/Architect has to be obtained in writing. 

 

26. CLEARINGSITEON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all machinery, 

surplus materials, rubbish and temporary works of every kind and leave the whole of the site and 

the works clean and in a work man like condition to the satisfaction of the Employer/Architects. 

 

27. DEFECTS AFTERCOMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 

which may appear within 12 months after completion of the work. In the default, the Employer may 

employ and pay other persons to amend and make good such damages, losses and expenses 

consequent thereon or incidental thereto shall be made good and borne by the contractor and such 

damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 

the employer, in lieu of such amending and making good by the contractor, deduct from any money 

due to the contractor a sum equivalent to the cost of amending such work and in the event of the 

amount retained being insufficient recover that balance from the contract or from the amount 

retained (retention money) together with any expenses the Employer may have incurred in 

connection there with. 

 

28. CONCEALED WORK 

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 

up or finished up or otherwise becoming inaccessible later on, in order that the work may be 

inspected and correct dimensions taken before such covering, in default whereof the same shall, at 

the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s 

expenses or no payment may be made for such materials. Should any dispute or differences arise 

after the execution of any work as to measurements etc., or other matters which cannot be 



 

conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct 

and binding on the con-tractor. 

 

29. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 

labor charges of tools and plants would be entertained under any circumstances. 
 

30. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make default, 

the Employer shall have the power to give notice in writing to the contractor requiring the work to 

be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be 

a notice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from the 

site of the works or from any ground contiguous thereto any plant or materials to subsist from the 

date of such notice being given until the notice shall have been compiled with. If the contractor fails 

to start the work within seven days after such notice has been given to proceed with the works as 

therein pre-scribed, the employer may proceed asprovidedinclause31 (Termination of Contract by 

Employer) 

 

31. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or being 

affirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 

insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 

receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that he 

is able to carry out and fulfill the contract, and if so required by the employer to give reasonable 

security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any 

payment under this contract to be attached by or on behalf of and of the creditors of the 

contractor, or shall assign, charge or encumber this contract or any payments due or which may 

become due to contractor, there under, or shall neglect or fail to observe and perform all or any of 

the acts matters of things by this contract, to be observed and performed by the contractor within 

three clear days after the notice shall have been given to the contractor in manner hereinafter 

mentioned requiring the contractor to observe or perform the same or shall use improper materials 

of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such 

due diligence and make such progress as would enable the work to be completed within due time 

agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das 

notice requiring the contractor so to do shall have been given to the contractor as hereinafter 

mentioned or shall abandon the contract, then and in any of the said cases, the Bank may 

notwithstanding previous waiver determine the contract by a notice in writing to 

theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligat

ions and liabilities of the contractor the whole of which shall continue in force as fully as if the 

contract, had not been so determine and as if the works subsequently executed by or on behalf of 

the contractor (without thereby creating any trust in favor of the contractor) further the employer 

or his agent, or servants, may enter upon and take possession of the work and all plants tools 

scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or 

the adjoining lands or roads and sell the same as his own property or may employ the same by 

means of his own servants and workmen in carrying on and completing the works or by employing 



 

any other contractors or other persons or person to complete the works, and the contractor shall 

not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors 

or other persons or per-son employed from completing and finishing or using the materials and 

plants for the works when the works shall be completed, or as soon thereafter as conveniently may 

be the employer shall give notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor to remove his surplus materials after receipt by him the employer 

may sell the same by Public Auction and shall give credit to the contractor for the amount so 

realized. Any expenses or losses incurred by the contractor for the amount so realized. Any 

expenses or losses incurred by the employer in getting the amount payable to the contractor by 

way of selling his tools and plants or due on ac-count of work carried out by the contractor prior to 

engaging other contractors or against the Security Deposit. 

 

32. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof this contract or 

effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 

whether during or after determination foreclosure or breach of the contract (other than those in 

respect of which the decision of any person is by the contract expressed to be final and binding) 

shall after writ-ten notice by either party to the contract to the other of them and to the Employer 

hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed as 

hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 

thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall 

be presently unconnected with the organization for which the work is executed from the following 

categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 

b) Member of Council of Arbitrators 

c) Fellow of the Institution of Engineers 

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good 

reputation and integrity 

e) Fellow of Indian Institute of Architects 

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 

appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 

receipt of the names. The Employer shall thereupon without any delay appoint the said person as 

the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within 

the period specified, the Competent Authority shall make the selection and appoint the selected 

person as the Sole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 

period specified, the contractor shall send to the Employer a panel of three names of persons who 

shall all be unconnected with either party. The Employer shall on receipt appoint him as the Sole 

Arbitrator .If the Employer fails to select the person and appoint him as the Sole Arbitrator within 

30days of receipt of the panel and inform the contract or accordingly, the contractor shall been 

titled to appoint one of the persons from panel as the Sole Arbitrator and communicate his name to 

the Employer. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as a 

fore said. 

The work under the Contract shall, however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be with held on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 

both the parties fixing date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 



 

and publishing the award. 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 

reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

Sole discretion. 

The award of the Arbitrator shall be final and binding on the both the parties. 

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-

enactment thereof and the rules made there under, and for the time being in force, shall apply to 

the arbitration proceeding under this clause. 

The Employer and the contractor hereby also agree that arbitration under clause shall be condition 

precedent to any right to action under the contract with regard to the matters hereby expressly 

agreed to be so referred to arbitration 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SPECIALCONDITIONSOFCONTRACT 

 

1. DRAWINGS AND SPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 

accordance with the signed drawings and specifications and such further drawings and details as 

maybe provided by the Architect/Employer, and in accordance with such written instructions, 

directions and explanations as may from time to be given by the Employer/Architect, whose 

decision as to the sufficiency and quality of the work and materials shall be final and binding upon 

all parties. If the work shown on any such further drawings or work that may be necessary to 

comply with any such instructions directions or explanations, be in the opinion of the contractor 

extraction that comprised in or reasonably to be inferred from the contract he shall before 

proceedings with such work, give notice in writing to this effect to employer/Architect, and in the 

event of the employer/Architects agree to the same in writing the contractor shall be entitled to an 

allowance in respect of such extra work as on authorized extra. If the Architect and the contractor 

fail to agree as to whether or to there is an extra, then, if the Employer/Architect decided that the 

contractor is to carry out the said work, the contractor shall do so, and the question whether or not 

there is any extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as 

hereinafter provided, but such references shall in no way delay the fulfillment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 

employer/Architect’s signature, it bears express words stating that is intended to be such an order 

or bears are mark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 

unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 

patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 

mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall be 

furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 

consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 

the execution of any part of work. Such copies shall be kept at the works, and the architect or his 

representatives shall, at all reasonable time have access to the same and shall be return to the 

Architect by the contractor before the issue of the Final certificate. The contract shall remain in the 

custody of the Architect, and shall be produced by him at his office as and when required by the 

Employer or by the contractor. 

2. INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings/specification and 

schedule of quantities, and will have to get an immediate clarification from the employer/ Architect 

on any point that he feels is vague or uncertain. No claim of damages or compensation will be 

entertained on this account. 

3. EXECUTION OF WORK(PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities, the 

specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 

to time is to be carried out and completed in all its parts to the entires at is faction of the Employer 

/Architect. Any minor details of the work which may not have been definitely referred to in this 

con-tract, but which are usual in practice and essential to the work, are deemed to be include in 

this con-tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as 

well as transportation, so as to execute the contractor as per the rules and regulations of Local 

Bodies, State Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 

b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand 

workmanship protection from weather, shuttering, temporary supports, platform and maintenance 

of the same. 



 

c) Covering for the walling and other works during inclement weather or striking or whenever 

directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other material 

&dispose them off where ever required including the furniture and material for which the contract 

has given the pay back offer. 

 

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials at 

site and out-side laboratory, (3) for other general supervision. Their appointment shall be approved 

by the Employer / Architect. The site Engineers shall not be removed from the site without the 

written consent of the Employer/Architect. 

 

5. DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale detail 

stake precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 

clarification before proceeding with the work. Accordingly, if any work is executed without prior 

clarification it is liable to be rejected and shall not be paid for. 

 

6. PROGRAMME OF WORKS 

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. He shall 

also make bar charts indicating individual items and during the progress of work he shall update the 

bar charts showing the proportionate progress of work every week. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 

progress of work. 

 

7. PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market. Time is the essence of 

the contract. Acceptance of the completion date by the contractor shall mean that he has taken 

into consideration the availability of all material of approved make and quality in sufficient 

quantities at site to enable him to complete the entire work in the stipulated period. Contractor will 

get sample of all materials approved by the Employer before placing order / purchase / 

procurement. They shall conform to .S. codes and or tender specification as applicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / 

source or supply and it will be got approved by Employer before procurement. In case sufficient 

quantities of approved quality materials from approved source are not available in time, contractor 

may have to procure the same from neighboring area with longer leads as required and directed at 

no extra cost. The material will be how ever as per relevant I.S code as and wherever applicable. 

 

8. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, such 

material shall not be removed there from (except for the purposes of being used on the works) 

without the written authority of the Employer / Architect and when the contractor shall have 

received payment in respect of any certificate in which the architect shall have stated that he has 

taken in to ac-count to value of such unfixed materials on the works such material shall become the 

property of the Employer and the contractor shall be liable for any loss or damage to any such 

materials. 

 

9. CUSTODY AND SECURITY OF MATERIALS 

Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite and 



 

he will provide full time watchman / watchmen to lock after his materials, stores, equipments etc. 

 

10. RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth 

as shown in detailed drawings and as required and directed by the Architect. 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 

11. PRICES FOR EXTRAS ETC.,AS CERTAINMENT 

Threats of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for the 

extra work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any 

work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 

stated, then in accordance with the local day work, rates and wages for the district, provided that in 

either case vouchers specifying the daily time (and if required by the Architect, the workmen’s 

name) and materials employed at or before the end of the week following that in which the work 

has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be completed 

with-in the‘ period of final measurement’ or with in three months of the completion of the contract 

works as defined under clause (Certificate of Virtual Completion) 

 

12. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / 

Architect. Rates for additional or extra items work which cannot be derived from the contract item 

rates shall be calculated on the basis of actual cost plus15 %for profit and overheads. 

 

13. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the contractor. For 

any clarifications or further drawings are required by the contract, during or before the start of 

construction work, the Contractor shall inform the employer/Architects in writing to provide the 

same. Working details will be given to the contractor from time to time during the progress of work 

as and when required. In case of other drawing is required by the contractor he will give a minimum 

ten days notice to the Employer/ Architect. 

 

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S IN-STRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring compliance 

with such further drawings and / or instruction, fails within seven days to comply with the same, the 

Employer / Architect may employ and pay other persons to execute any such work whatsoever as 

maybe necessary to give effect thereto and all cost incurred in connection there with shall be 

recoverable from the contractors by the Employer as a debit or may be deducted from any money 

due or which be come due to the Contractors. 

 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer/Architect the following: 

a) Detailed industrial statistics regarding the labor employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who will be in 

charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

 



 

 

16. ARCHITECT’S DELAY IN PROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 

the contract and grant such extension of time with the approval of the employer for the completion 

of the contract as he may think proper and sufficient in consequences of such delay, and the 

contractor, shall not make any claim for compensation or damage in relation thereto. 

 

17. FORCEMAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this agreement 

attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the 

control of the parties and any breach of clauses arising from much force majeure conditions as a 

fore said shall not be regarded as a breach of the provision of this Agreement. 

 

18. INCOME-TAX &GST IT 

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final 

bill payments as per Statutory Regulations. 

 

19. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in addition 

meetings as and when arranged by employer / Architect to discuss the progress of the work and 

sort out problems, if any and ensure that the work is completed in the stipulated time. 

 

20. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

1. The quantities given herein are approximate and they are subjected to alterations omissions, 

deductions or additions as provided for in the conditions of this contract and do not necessarily 

show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 

custom or practice to the contrary according to the actual quantities when in place and finished ac-

cording to the drawings or as may be directed from time to time by the employer and the cost 

calculated by measurements or weight, at the respective prices, without any additional charge of 

any necessary or contingent works connected there with. The rates quoted are for work in site and 

complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the rate quoted in the schedule 

shall be re-fixed. 

 

21. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be carried 

out in accordance with the Indian Standards Specifications subject to the approval of the Employer 

/Architect 

. 

22. ACCIDENTATSITE 

The contractor shall be responsible for the safety of persons employed by him on the works. This 

shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the 

general conditions. Contractor shall take all precaution detailed in the safety code attached 

separately. 

 

23. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical or 

Clericals errors shall be final and binding on the contractors. 

 



 

24. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, goods, signs, temporary passages or other protection necessary 

for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall 

result from fire or from others cause, the contractor shall promptly repay or replace such loss or 

damage free from all expenses to the employer. 

The contractor shall be responsible for any loss or damage to materials, tools or other articles used 

held for use in connection with the work. The work shall be carried on to completion without 

interferences with the operations of existing machinery or equipment, if any. 

 

25. SPECIALCONDITIONSOFCONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the special 

conditions of contract shall supersede those mentioned elsewhere. 

 

26. CONTRACTOR'SLABOURREGULATIONS 

Short title: 

1. These regulations maybe called the "contractor labour regulations." 

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning here by assigned to them respectively, that into say: 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 

asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 

 /- per month and will not include supervisory staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages prescribed by the government of India in the 

ministry of labour and employment vide S.No. 1917 published in the gazette of India, 

extraordinary part - ii section (3) sub-section (ii)dated 19-5-1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includes time and piece rate wages. 

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 

incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on any day. 

2.b. When an adult worker is made to work for more than 9 hours on any day or for more 

than48 hours in any week. He shall be paid overtime for the extra hours put in by him at 

double the ordinary rate of wages. Children shall not be made to work extra. 

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 

with the provisions of minimum wages (central) rules, 1960 as amended from time to time 

ir-respective of whether such worker is governed by the minimum wagesact1948 or not. 

3 Display of notice regarding wage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and continue 

to display correctly maintain in a clean legible condition in conspicuous places on the work, 

notice in English and in the local Indian language spoken by the majority of workers, giving 

the rate of wages which have been certified by the executive engineer, ZONAL labour 

commissioner fair as wages and the hours of work for which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt. wages    act:– 

(i) Wages due to every worker shall be paid to him 

direct. 

(ii) All wage sshall be paidin current coin orcurrencyorinboth. 



 

(iii) Arrearsclaimedafter3months after the completion of the work shall not beentertained. 

• Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

The 

minimumdailyratesofwagesfixedundernotificationofthegovernmentofIndiaintheministryofla

bourandemploymentno.1972dated10-5-78areinclusiveofwages forweeklydayof restyleand 

thequestion of extrapayment for week holidaywouldnot arise. 

(ii) Nowageperiodshallexceedonemonth. 

(iii) wages of every employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in the 

case of other establishments before the expiry of the 7th day or 10th day from the end of 

the wages period according to the number of workers employed in such establishment does 

notexceed1000 or exceeds1000. 

(iv) When the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry the day exceeding the one on which 

hisemploymentis terminated. 

(v) All payment of wages shall be made on a working day except when the work is 

completed before the expiry of the wage period in which case final payment shall be made 

within 48hours ofthelast working dayatwork site and duringthe workingtime. 

Note: Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 

6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasm

aybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 

:- 

(a) Nameoftheworker. 

(b) Rateofdailyormonthlywages. 

(c) Natureofwork onwhich employed. 

(d) Total numberof daysworked duringeachwage period. 

(e) Datesand periods forwhichworked overtime. 

(f) Grosswagespayableforthework duringeachwageperiod. 

(g) All deductions made from the wage with an indication in each case of the ground for which 

thedeductionismade. 

(h) Wages actuallypaid for eachwageperiod. 

(i) Signature or thumbimpression ofthe worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the workatleast a daypriorto the dayofdisbursementof wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 

thedayofworkorentryintohisemployment.Iftheworkerhasalreadyany suchcardwithhimfromthe 

previous employer, the contractor shall merely endorse that employment card with relevant en-

tries. On termination of employment the employment card shall again be endorsed by the 

contractorandreturned to the worker. 

(l) The contractorshallissuean attendance-cum-wagescard asperform: 

Attached to each worker on thedayofeach worker on entryinto his employment. 

7. Registerofunpaid wages: –thecontractorshallmaintaina register ofunpaidwages insuchformas 

maybe convenient atthe placeof work but thesame shall includethe followingparticulars: 

(a) Fullparticularsofthe laborers wherewageshavenot beenpaid. 

(b) Reference numberofthe must enroll and wage register. 

(c) Rateofwages. 

(d) Wageperiod 

(e) Totalamount notpaid 

(f) Reasonsfornot makingpayment 



 

(g) How theamountofunpaidwages wasutilized. 

(h) Acquaintancewithdates. 

8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconveni

entat the workplacebut thesame shallinclude the followingparticulars: 

(a) Fullparticularsofthe labourswhomet withaccident. 

(b) Rate ofwages. 

(c) Sex 

(d) Age 

(e) Natureofaccidentand cause of accident. 

(f) Timeand date ofaccident 

(g) Dateand timewhenadmitted in hospital 

(h) Date ofdischarge fromthe hospital 

(i) Periodoftreatmentandresultof treatment. 

(j) Percentageoflossofearningcapacityand disabilityas assessed bythe medical officer. 

(k) Claim requiredtobe paidunderworker's compensationact. 

(l) Date ofpayment of compensation. 

(m) Amountpaid with detailsof persons towhom the samewaspaid. 

(n) Authoritybywhomthecompensationwasassessed. 

(o) Remarks. 

9. Finesanddeductionswhichmaybe made fromwages: 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing: 

(a) Fines. 

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 

employment he required to work. The amount of deduction shall be in proportion to the period for 

which hewasabsent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or loss of money or any other deduction which he is required to account, where such 

damage or loss is directly attributable to his neglector default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 

grantedshall been therein a register. 

(e) Anyother deduction which the central governmentmay fromtime totime allow. 

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 

ashavebeen approved bythe chief labourcommissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

fromhis wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall note 

exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 

wageperiod. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

ofsixtydays from the dateon which it wasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

ofwhich itwasimposed. 

10. Register of fines,etc.: 

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 

informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work. 

(ii) The contractor shallmaintain both in English and the local Indian language, a list approved 

bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimp

osed on aworkman anddisplayitin a goodcondition in a conspicuous placeofthework. 

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 

register of accidents, the register of fines, deductions required to be maintained under these 



 

regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailable

for inspection by the engineer-in-charge labour welfare officer or any other officer authorized by 

thechieflabour commissionerin this behalf. 

 

12. Powersoflabour welfareofficertomakeinvestigationorenquiry 

The labour welfare officer or any other person authorized by the central government on their 

behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of the fair wage clauses and provisions of these regulations. He shall investigate into 

any com-plaint regardingthedefault madebythe contractor or sub-contractor in 

regardtosuchprovision. 

 

13. Report oflabour welfare officer 

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 

ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the 

default has been committed, with a note that necessary deduction from the contractor's billbe 

made and the wages and other dues be paid to the labours concerned. In case an appeal is made 

bythe contractor under clause 14 of these regulations actual payment to the labours will be made 

by theexecutiveengineerafter thezonal labour commissionerhasgivenhis decision on such appeal. 

□ The executive engineer shall arrange payments to the labours concerned within 45 days from 

thereceipt of the report from the labour welfare officer or the zonal labour commissioner as the 

case maybe. 

 

14. Appealagainst thedecision of labour welfare officer: 

Any person aggrieved by the decision and recommendations of the labour welfare officer or 

otherperson so authorized may appeal against such decision to the zonal labour commissioner 

concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecu

tive engineer concerned but subject to such appeal, the decision of the officer shall be final 

andbindingupon thecontractor. 

 

15. Prohibition regarding representationthroughlawyer: 

(a) A workman shall be entitled to be represented in any investigation or enquiry under this 

regulation by: 

(a) An officer of a registered trade union of whichheisamember. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 

(c) Where the employee is not a member of any registered trade union, by any officer, of a 

registeredunion, connected with, or by any other workman, employed in the industry in which the 

worker employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 

regulationby; 

(a) An officer of anyassociation of employers ofwhich heisamember. 

(b) An officer of a federation of association of employers to which 

theAssociationreferredto inclause (a)isaffiliated. 

(c) Where the employer is not a member of any association of employers' by an officer of 

associationof employers connected with or by any other employer, engaged in the industry in which 

the employerisengaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiryunderthese regulations. 

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and 

thewage slips the register of unpaid wages, the register of a accident, and the register of fines and 

deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to 



 

the labour welfare officer or any other person authorized by the central government on his be-half. 

17. Submission ofreturns: 

Thecontractor shallsubmitperiodicalreturnsas maybe specified fromtime to time. 

□ Amendment: the central governmentmay from time to time add to or amend the regulation 

andon any question as to the application, interpretation or effect of these regulations the decision 

of thechief labour commission or deputy chief labour commission to the government of India, or 

any otherpersonauthorized bythecentralgovernmentin that behalf shallbefinal. 

 

□ Safetycode 

Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

fromthe ground, or from solid construction except such short period work as can be done safely 

from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if 

the ladderused for carrying material as will, suitable footholds and hand holds shall be provided on 

the ladderandtheladdershall begiven aninclination notsteeperthan 1/4 to 1(1/4) horizontal and 1 

vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from 

anoverhead support or erected with stationary support shall have a guard rail properly attached 

bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such 

scaffoldings orstaging and extending along the entire length of the outside and ends thereof with 

only such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall 

be so fastened astoprevent itfrom swayingfromthe buildingor structure. 

(iii) Working platform, gangways, and stairways should be so constructed that they should not 

sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 12feet above the ground level on the floor level. They should be closely boarded, should have 

adequatewidthand should be suitablyfastened, as described in (ii) above.



 

(iv) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be 

fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping 

into the excavations. 

 

(v) Safe means of access shall be provided to all working platforms and the working places. 

Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the 

widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to 

and including 3m.In length. For longer ladders this width should be increased at least 20mm. for 

each additional meter orlength. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

theengineer obtainedpriorto construction. 

Other safety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal workers 

shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall wear 

safetyglasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materialson any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to anypersonor the public.



 

 

FORMOFAGREEMENT 

 

ARTICLESofAGREEMENTmadethis  dayof year2023 between 

theTHECHEIF MANAGER, SBI (Hereinafter referred to as the “Employer/Owner/client” 

whichexpression shall, unless excluded by or repugnant to the context, includes its successors and 

assigns)oftheONEPARTand_ of

 (Hereinafterreferredtoas“Contractor”unlessexcludedbyorrepu

gnanttothecontext,includes itssuccessorsandassigns)oftheOTHERPART. 

 

WHEREAS the Employer intends to carry out (STATE BANK OF INDIA BRANCH AT HARNOL 

) shall hereinafter referred toas“Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 

fromexperienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    Tender 

(NO. dated.). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 

General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural 

source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 

above saidproject, (Hereinafter collectively referred to as the “said conditions”), duly signed on 

each page as atoken of hisacceptance ofthesame, alongwithrequisite Costof tenderandEarnest 

MoneyDeposit 

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 

mostsuitableforthe project. 

 

AND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt. ) 

tothecontractor subject tohis furnishingtherequisiteSecurityDeposit. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptanceNO. dt. AndhasalsodepositedwiththeEmployerasumofRs.

 WhichwiththeEarnestMoneyofRS.  Formsthe 

requisiteSecurityDeposit@ 2%ofthe acceptedTender ValueofRs. . 

 

NOW,therefore,itis herebyagreedto and betweenthe partiesasfollows: 

1) Contractdocuments 

Thefollowingdocumentsshall constitute theContractDocuments. 

I. This ArticleofAgreement. 

II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandScheduleof 

quantity. 

III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.I.Tandthedat

e of issue of workorder. 

IV. WorkorderNo. dt.  
 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted 

project worksshownupon the said drawings etc.and suchfurther detailed drawingsasmaybe 

furnished to the contractor by the said Employer and described in the said Specifications and the said 



 

Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 

ofherein stated before, the Employer reserves itself the right of altering the drawings and the 

nature ofthe work and addition to or omitting any items of work or of having portions of same 

carried out departmentally or otherwise and such alterations or variations shall be carried out 

without prejudice tothiscontract. 

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 

partof this agreement and parties hereto will respectively be bound thereby and to abide by and 

submitthemselves to the conditions and stipulations and perform the same on their parts to be 

respectivelyobservedand preferred. 

 

Any dispute arising under this agreement shall be referred to the Arbitration in a manner specifiedin 

the General Conditions of the Contract and all legal disputes shall be limited within the territorial 

jurisdiction of the Regional Business Office-II, Maharishi Towers, 2nd floor Aggarsain chowk, 

AMBALA -134003. 

5) thereto. The decision of the arbitration shall be final and binding on boththe parties. 

INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the day, 

month andyearfirstabovewritten. 

 

Signedand deliveredfor andon behalf of 

StateBankofIndia,Shri. Its dulyauthorizedofficialinthe presenceof – 

1. (NameandAddress) 

 

2. (NameandAddress) 

 

Signedand deliveredfor andon behalf of 

TheContractor byShri

 hisdulyauthorizedofficial, in the presenceof – 

1. (NameandAddress) 

 
 

2. (NameandAddress) 

 

THECHEIF MANAGER,SBI 

 

READ,UNDERSTOODANDACCEPTED 
 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEALDATE



 

DECLARATION 

 

Regional Manager, 

State Bank of India, 

Regional Business Office-II, 

Maharishi Towers, 2nd floor Aggarsain chowk, 

AMBALA -134003. 

 

 

 

NAMEOFTHEWORK:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT HARNOL 

 

 

I/We have inspected the site of works and have made me / us fully acquainted 

withthe local conditions in and around the sites of works. I/We hereby declare that I/We have 

gonethrough the conditions laid down in the Notice Inviting Tender, Conditions of Contract, 

TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the 

basis of thesameI/We quotedour ratesin the ScheduleofQuantities attachedwith 

thetenderdocuments. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make 

as per thetenderschedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 

tenderatyour office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which 

it shall bedeemed thatI have carried out any such deviations at my own andI shallbe duty bound to 

replacethe all deviated material/ works from the site at my/ our cost as well as I shall be liable to 

penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have 

any right toarbitratein anymanner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect 

toensurecompletion of same within thetarget dateasmentionedin the tenderdocument. 

 
Witness: 

 

 

 

Signature ofTender 

 

Address 
 

 



 

Date:  



 

 

SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 

based.They are subjected to alterations omissions, deductions or additions as provided for in 

the 

conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.The 

unit rate noted below are those governing payment of extras or deductions for omissions, ac-

cording to the conditions of the contract as set forth in the preliminary specifications of the 

Bankdetailedstandard specificationsand otherconditions orspecifications ofthiscontract. 

 

II. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet (notwithstanding)any 

custom or practice to the contrary according to the actual quantities when in place and finished 

according to the drawings or as may be directed from time to time by the Architects, and the 

cost calculated by measurements or weight, at the respective prices, without any 

additionalcharge for any necessary or contingent works connected there with. The rates quoted 

are for workin site and complete in everyrespects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 

scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in 

the schedule shallbe re-fixed. 

 
 

SIGNATUREOFTHECONTRACTOR 

WITHDATE



 

 

SAMPLE BUISNESS RULE DOCUMENT 

 

BUISNESS RULE DOCUMENT OF ONLINE E-TENDERS FOR ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT HARNOL 

 

BUYER NAME  STATE BANK OF INDIA  

 

AUCTION TO BE CONDUCTED BY  M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 

9674758506 / 9674758723/26 

Contact Persons: (On working days 9 AM to 6 PM) 

1.Mr. Pravesh 

No.: +91 9044314492 

e-Mail: praveshmani.t@antaressystems.com 

2.Mr. Kushal Bose  

Mobile No.: +91 9674758719  

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF AUCTION  

(Date and Time of E-reverse auction 

to be intimated after opening of 

technical bid)  

Online Auction Date : To be advised later 

Auction Time :  One hour  

(With 6 extensions of 5 min each)  

 

DOCUMENTS ATTACHED  (A) Business rules for Reverse Auction  

(B) terms & conditions of Reverse Auction  

(C)Annexure - I  

(D) Process Compliance Statement (Annexure II)  

(E) Price Confirmation Letter (Annexure III)  

(F) Price break up (Annexure IV)  

 

SPECIAL INSTRUCTIONS  Bidding in the last minutes and seconds should be avoided in the 

bidders own interest Neither the Service Provider nor SBI will be 

responsible for any lapses /failure on the part of the Contractor/ 

Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of  

Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is generated on a new 

algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2 algorithm 

compliant.  

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista  

/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service pack 3, if you get 

any issue you can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and also at 

our corporate website www.auctiontiger.net just below the label of “Download”.  

 

(A) Business rules for Reverse Auction: 

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI 

may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.    

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to participate.  

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on Internet.  

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable them 

to contact and get trained.  



 

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through 

service provider for compliance.  

6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service provider) 

before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in the event.  

7. Reverse auction will be conducted on schedule date & time.  

8. At the end of reverse auction event, the lowest bidder value will be known on the network.  

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI 

through service provider within 24 hours of auction without fail.   

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price 

impacts, if any already submitted and available with SBI shall be opened as per SBI standard practice.  

11. The reverse auction will be treated as closed only when the bidding process gets closed in all respects for 

the item listed in the tender. 

 

(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made arrangement 

with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider for the same. Please go 

through the guidelines given below and submit your acceptance to the same along with your Commercial Bid.  

 

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall be 

quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements shall 

have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity, (due to 

any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent situation bidders 

are requested to make all the necessary arrangements/ alternatives such as back –up power supply whatever required 

so that they are able to circumvent such situation and still be able to participate in the reverse auction successfully. 

Failure of power at the premises of Contractor/ Vendors during the Reverse auction cannot be the cause for not 

participating in the reverse auction. On account of this the time for the auction cannot be extended and SBI is not 

responsible for such eventualities. 

 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the Rules 

related to the Reverse Auction. You are required to give your compliance on it before start of bid process.    

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online Auction.  

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.  

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected 

to any change whatsoever.  

 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his lowest 

offer within 24 hour of closing of auction as per the Annexure III & IV respectively.  

 

7. Procedure of Reverse Auction: 

 

 i.  Online English Reverse (no ties) Auction {Reverse Auction}:    

 

� OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening  

Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 

required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the 

start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding, in 

the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the 

system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start 

price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online bid and 

onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples of the 

decrement value.  

 



 

� The bid decrement amount shall be specified by SBI.   

 

� DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in the 

last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In case, 

there is no Bid in the last 5 minutes of closing of Auction, the Auction shall get closed automatically without any 

extension. Please note that if there are more than one item in a single auction, the auto-extension will be applicable 

to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of the auction, 

the auction shall get extended automatically for another 5 minutes from the time of this bid for all the items in the 

auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait till the last 

minute or last few seconds to enter their bid during the auto-extension period to avoid complications related with 

internet connectivity, network problems, system crash down, power failure, etc.                       

 

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no ties) 

exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and stamped as 

token of acceptance without any new condition other than those already agreed to before start of auction.   

 

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to 

revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.    

 

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall be 

bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates 

quoted, SBI shall take action as appropriate.   

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 

requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given 

to the bidder will be deemed to have been made by the bidder.   

 

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields 

during English Reverse – No ties Auction:  

b. Leading Bid in the Auction  

c. Bid Placed by you    

d. Auction Opening Price & bid decrement amount  

e. Your rank in the auction  

 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the 

bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they bid. 

Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take action as 

appropriate.  

 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

bidder’s final offer to execute the work.  

 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be final 

and binding on all the Bidders.   

 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning any 

reason.  

 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause.  

 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.   

 

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in the 

reverse auction.  

 

20. AUCTION TYPE: 1) English Reverse No Ties Auction  



 

 

21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon the 

winner.  

 

22. OTHER TERMS & CONDITIONS:   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

indirectly by communicating with other suppliers / bidders.  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.  

- SBI’s decision on award of Contract shall be final and binding on all the Bidders.  

- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / or 

ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.  

- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 

cause.  

- ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. 

ETL will not be held responsible for consequential damages, including but not limited to systems problems, 

inability to use the system, loss of electronic information etc. N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s 

Antares Systems Limited, Bangalore.  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

participate in the online event.  

 



 

(D) Process Compliance Statement (Annexure II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

To,  

M/s. Antares Systems Limited, 

Registered Office: #24, 

Sudha Complex, 3rd Stage 

4th Block, Bangalore – 560079,  

Karnataka. 
 

Sub:   Agreement To The Process Related Terms And Conditions For Online Reverse 

Auction for Tenders for  ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT HARNOL 

 

Dear Sir,   

 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document   

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  

 

2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP of 

SBI as well as this document and confirm our agreement to them.  

 

3) We also confirm that we have taken the training on the auction tool and have understood the functionality of the same 

thoroughly.  

 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access & 

bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 

any other unforeseen circumstances etc. before or during the auction event.  

 

5) We also confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

 

6) We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the 

completion of the reverse auction and the format as requested by SBI/ETL.  

 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.   

 

With regards,  

Date:   

Signature with company seal Name:  

Company / Organization:  

Designation within Company / Organization:  

Address of Company / Organization:   

(Scan it and send to this Document) 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

(E) Price Confirmation Letter (Annexure III) 

 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

 

To,  

M/s. Antares Systems Limited, 

Registered Office: #24, 

Sudha Complex, 3rd Stage 

4th Block, Bangalore – 560079,  

Karnataka. 
 

Sub: Final Price Quoted During Online Price bid for Tenders for  ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT 

HARNOL 

Dear Sir,  

 

We confirm that we have quoted.  

 

----------------------------------------------------       

Thanking you and looking forward to the valuable order from SBI.  

 

Yours sincerely,   

 

For _________________  

 

Name:  

Company:  

Date:  

Seal:                                        

(Scan it and send to this Document)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 ELECTRICAL LIST OF APPROVED MAKES OF MATERIALS 

    

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC/PRECISION/AKG/SETIA/CAP 

    

2 WIRES 1100V GRADEFR /FRLS MULTI STRANDED ONLY-

ISI 

: Havells/RR Kable/KEI/Finolex /Polycab /Grandlay 

    

3 CABLES 1100V PVC INSULATED FRLS XLPE : Havells /RRKable /KEI/Finolex/ Polycab/ Grandlay 

    

4 MCBS, MCCBS & ELCBS : Havells/Standard/Hager/Legrand/Lauritz Knudsen/ 

Indoasian 

    

5 MOULAR SWITCH,SOCKET,PLATES,BOXES & OTHER 

ACCESSORIES (MDEL MENTIONED) 

: LEGRAND- Linc/ Mosaic/ CRABTREE-Athena/ 

PHILIPS-Elite/NorthWest-Stylusonly/Anchor– 

Woods/Viola/ Simon-Vivid-38/ Great 

White-Myraha/REO/GoldMetal 

    

6 FLUORESCENT/LED/CFLLUMINAIRES : PHILIPS/CROMPTON/BAJAJ/HAVELLS/WIPRO 

    

7 METAL CLAD SOCKET OUTLETS : ABB/L&T/LEGRAND/NORTHWEST/C&S 

    

8 TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX 

    

9 BAKELITE SHEET : HYLAM/FORMICA/ 

    

10 SOLDERLESS LUGS/ FERRULES : DOWELL/ 

    

11 CABLE GLANDS : COMET/GRIPWEL/DOWEL 

    

12 TAG BLOCK(TELE) : KRONE 

    

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : Havells/Standard/Hager/Legrand/Lauritz Knudsen/ 

Indoasian 
14 JOINTING KITS/CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG 

15 METERING EQUIPMENTS : RISHAB/AE/CONZERV/L&T/SECURE 

    

16 ASS/VSS : KAYACEE/L&T/ 

    

17 FANS : Crompton/BAJAJ/USHA/ Havells/Orient 

    

18 LAN& VOICE : AMP/D-LINK 

    

19 VOLTAG ESTABILIZER & ACTIMER : RITLINES/BLUEBIRD/LOGICSTATE/INLINE/V- 

GAURD/SERVOKON/SERVEL/RUPTRONICS 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however 

shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 

Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 

specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement. 



 

AIR CONDITIONING LIST OF APPROVED BRANDS/MAKES 

 
One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Consultant/Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender. 
 
GSS Sheet :-Jindal/Tata/Sail 
 

Factory Made Ducts :-Rollastar /Nutech 

Propeller fans :-GE Alsthom/Crompton/Carryaire 

 

Flexible pipe connection :-Resistoflex / Dunlop Extruded 

Aluminum Grilles /Diffusers :-Pineair/Balance/Tristar/carryaire 

Firedampers / Volume Control Dampers :Carryaire/Pineair/Balance/Tristar 

Flexible insulated ducts :- CARYAIRE /ATCO/MAPRO 

Fibre glass :-OWENSCORNING/UPTWIGA 

 

Extruded Polystyrene Board :-SUPREME 

Cross linked polyethylene :-SUPREME/A-Flex/Aeroflex 

Class ‘O’ Nitrile rubber insulation :-SUPREME/K-FLEX/SUPERLON/ 
EUROBATEX/ARMACELL/A-Flex 

Copper Pipe                                 :-RAJCO/MANDEV/MAXFLOW/Total 
Line /Shree Shayam 

PVC PIPE :-SETIA/FINOLEX/PRAKASH/SURYA 

 

Conduit of Electrical wires :-AKG,SETIA,BEC 

 

Expanded polystyrene :-Styrene Packing/Indian Packing 

 

Vibration Isolation Spring :-Dunlop/Resistoflex 

 

Paints :-ICI/Asian 

 

Dash Fasteners :-Canon/Fisher/TKS/Hilti 

 

Welding Rods :-Advani/L&T 

 

ACB, M.C.B. & MCCB :- L&T / GE /  

Crompton Power/Control Cable         :-ICC/CCI/Gloster/Grandlay/Universal 

Centrifugal/Axial Fans :-ABB/Kruger/Comfrei/Nuaire (UK) 

 

In line Fans :-Kruger/Nuaire/Ostberg/Systemair/carryaire 
 



 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 
contractor however shall seek approval of specific make from Consultant/Bank's Engineer before 
commencing the work. The decision of Consultant/Bank's Engineer shall & binding on the contractor 
in this respect. Any other make of the equipment not specified shall be got approved by the Bank’s 
Electrical engineer. 

 

  

 

 

Note: -  

i) The contractor should obtain prior approval from Employer / Consultants before placing order for any 

specific materials.  Employer may change / delete any of the makes or brands out of the above list.   

 

ii) All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark shall be 

used duly approved by the STATE BANK OF INDIA Engineer / Architect.   

 

iii) If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness 

of the material for consideration and as per make approved by the STATE BANK OF INDIA. The same 

will not be considered for payment.     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


