TENDER DOCUMENT

FOR
INTERNAL ELECTRICAL WORKS FOR NEW BRANCH - VISVESWARAIAH LAYOUT 4™
BLOCK, BENGALURU
UNDER

RBO-04/ADMINISTRATIVE OFFICE — 02, BENGALURU -560009,

KARNATAKA.

Notice Inviting Tender

Issued to:




STATE BANK OF INDIA, REGIONAL BUSINESS OFFICE - 04, BENGALURU NORTH

TENDER NO. BAN/ RBO 04/A02/BEN / ELECT/ 2025-26/

Notice inviting E- Tenders The REGIONAL MANAGER (RBO-04/A02), Of State Bank of India, Administrative
Office-02, Bengaluru NORTH invites E-Tenders from the Empanelled contractors in LT ELECTRICAL
CATEGORY, E2, Rs. [Rs.10-25 LAKH] Eligible contractors can download this whole tender from the website
https://etender.sbi from 05.01.2026 to 19.01.2026, up to 3:00 pm. Details of the tenders are as under;-

e-Tender Contact person : E-Procurement Technologies Ltd. - Sushmitha —-8951944383/
Pooja-9686196751

Architects ¢ emeNIL——

Engineer in-charge : Er. Narendran Arun

1 Name of the work: INTERNAL ELECTRICAL WORKS FOR VISVESWARAIAH
LAYOUT 4™ BLOCK BRANCH , BANGALORE

2 Time allowed for completion. 45 days

3 Quantum of Work As per BOQ

4 Earnest Money Deposit. 2 11,500/-, To be submitted in the form of Demand Draft
drawn in favour of State Bank of India, payable at Bengaluru
and to be submitted physically at SBI RBO-04/A02 situated at
3R floor, Mysore Bank Circle ,K.G Road, Bengaluru-560009

5 Initial Security Deposit. 2% of contract value including EMD

B Additional Security Deposit Bank reserves the right to obtain additional security deposit if:

(ASDIAPG) The price Bid is below 7.5% of the estimated cost put to tender

¢ The amount of such ASD/APG shall be
the difference between 92.5% of the estimated cost put to
tender and the guoted price.

6 Last date and time of receipt of E- |3:00 pm, 19.01.2026

Tender.
7 Reverse Auction Not Applicable o
8 Mode of tender submission Tenders will  be accep?e; TcmTy— E _ e-tender portal
https://etender.sbi
9 Date and time of opening of 3:30 pm On 19.01.2026

tenders.




10  |Defect liability period. 12 months.

11 | Validity of tenders. Rates quoted should remain valid for a period of 3 months.

13 |Liquidated damages. Liquidated damages shall be 0.5% of the contract value per
week subject to a maximum of 5% of the accepted contract
amount.

14 |Value of interim Certificate. Z 6 LAKHS

15 | Submission of Technical Bid Contractors shall Download the entire Technical Bid to get

acquainted with the terms and conditions and shall
compulsorily upload Pg.1 To 9 i.e the (i) Notice Inviting E-
Tender (i) Instructions to contractors and (iii) Tender form of
the Technical bid without fail in the e-tendering portal after
putting the signature and seal. Failing to upload as stated
above, the tender will be rejected.

However, L1 Tenderer should submit the Technical bid
containing pages 1 to 55 duly signed with company seal and
date physically to the Administrative Office within 3days of

receipt of confirmation.

In case the date of opening of tenders is declared as holiday, the tenders will be opened on next working

day at the same time.

SBI has the right to accept/reject any/all tenders without assigning any reason(s). -~

REGIONAL MANAGER (RBO-04/A02), State Bank of India,
Administrative Office-01, Bengaluru NORTH
3% floor, KG Rd, Bangalore -09

P
-

Sy




INSTRUCTIONS TO CONTRACTORS.

1. This tender is for the "INTERNAL ELECTRICAL WORKS FOR WVISVESWARAIAH LAYOUT 4™ BLOCK
BRANCH , BANGALORE". Itis a Single Bid containing Technical and Price Bid.

In their own interest the contractors are advised to use their own specific seals and desist from using
qurrengy coins for the purpose, Tenders with incomplete or broken seals are liable to be rejected, the
matter solely resting at the discration of the EMPLOYER / ARCHITECTS. If a Cantractor does not quote for
one or more items, the Tender will be considered as incomplete and wilf be rejected.

2, The EMPLOYER reserve to itsell the right 1o accept or reject any tender without assigning any reason for
doing so and dogs not bind itself to accept the [owest or any other tender,

3. General Specifications are for guidance only. The latest 151 codes and Specifications and mode of
measurements will be referred 1o during execution,

4, The terrn "THE ARCHITECTS" in the said conditions shall mean Bank Engineer (as Architect not
appointed)

5 Employer or Bank shall mean Deputy General Manager (B&O), 581, AQ-01, Bengalury,

TENDER FORM

PROJECT. _ INTERNAL ELECTRICAL ‘WORKS _FO
BRANCH . BANGALORE

Dear Sirs,

i/We the undersigned have carefully gone through and dearly understaod after visiting the site and the
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities
and Draft Agreemeant.

I/We do hareby undertake to execute and complete the whole or part of the work (as desired by you) at
the raspective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities.

I/We are depositing as Earnest Money a sum of Rs. 11,500/, in favour of -'$BI, payable at Bangalore .
Along with this tender for due execution of the work at my/our tendered rates together with any
variations which shall be adjusted by the Architects at prices based on our tendered rates. 1/We shall
deposit further sum equivalent to 2% of tender amount, less EMD paid in the event of my/our tender
being accepted, towards initial security deposit.

tn the event of this Tender being accepted |/We agree to enter into an agreement as and when required
and execute the contract according to your form of Agreement, within 7 days of receipt of work order, in
default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit.



I/We further agree to complete the work covered in the said schedule of quantities within - 45 days from
the 3rd day reckoned from the date of issue of the work order to commence the work or on which
contractor is instructed to take possession of the site, whichever is later,

I/We agree not to employ Sub-cantractors other than those that may be specifically approved by the
Bank for this contract work,

I/We agree to and 10 gel the work, workers, employees (of contractor, Architect & Employer) engaged on
the work at site and all materials at site for execution of the work shall be insured comprehensive
insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor's all risk insurance policy) and
the insurance shall cover the period from date of start of work to date of actual completion of work plus 3
months. In case part work is taken over by the Employer before final completion of the whole work, such
parts may not be covered by the insurance from the date of taking over that part of work by the
Employer, Draft Insurance deed will be got vetted by the Architect, before obtaining the same, All the
rates quoted by me/ us are inclusive of the same in full and nothing exira shall be cdaimed anytime on
account of any of these,

I/We agree to pay Income tax, 1o be deducted at source, at the rate prevailing from time to t:me- an the
Gross value of the work done, and the rates quoted by me/we are inclusive of same.

I/We have read thoroughly the foflowing Annexures mentioned in pages 8 to 54 of the technical bid
consisting of the following details;

Motice to Contractor

Articles of Agreement

Appendix to General Canditions of contract

General & Special Conditions of Contract

General and Technical Spacifications

General Specifications - Interior Works

U Al

Contractur ‘:}.shall upload mmpulsonly PgT to EJIE‘.' tha (i) Nc:tice Invmng E Tender i) Instmctuons tn
mntractnr and (i) Tender form of the Techmcal bld w1thout fall in the e~tendermg por’cal after puttnng
the signature and seal. Failing to upload as stated above the tender will be rajected.

| / We Confirm that we strictly adhere to the terms and conditions mentioned in the above 6 (Six)
subheads of this tender.
Yours faithfully,

Conlractor's Signature

Address: Date:



NOTICE TO CONTRACTOR

ADDRESS:
PROJECT:NTERNAL ELECTRICAL WORKS FOR VISVESWARAIAH LAYOUT 4™ BLOCK BRANCH BRANCH
BANGALORE

Dear Sirs,

1. We have plaasure in inviting you 1o tender for the aforesaid worlk,

2 The scope of work broadly as given below is for INTERNAL CELECTRICAL “WORKS - FOR
VISVESWARAIAH LAYOUT 4™ BLOCK BRANCH , BANGALORE Tender Documents should be filled
and uploaded on the site of iftpsyetendershi

3. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the
inforrmation which may be necessary for the purpose of filling this tender and for entering into a
contract for the execution of the same and must examine the drawings and inspect the site of the
work gnd acquaint himself with all focal conditions and matters pertaining thereto.

5. Each of the tender documents page is required to be signed by the person or persons submitting
the tender in token of his/their having acquainted himseli/themselves with the General conditiong
etc., as laid down, Any tender with any of the documents not so signed will be rejected.

6. The tender docurments must be filled in English and all the entries must be made by hand and
written in ink, If any of the docurnents are missing or un-signed, the tender shall be considered
tnvalie,

7. Each and every one of all erasures and additions/alterations made, while filling the tender, must
be attested by initials of the tenderer, Over-writing of figures must be attested by initials of the
tenderer.  Overwriting of figures is not permitted.  Failure to comply with either of these
conditions witl render the tender void. After submission of the tender no advice or any change in
rate or conditions will be entertained. Al the amount should be quoted baoth in figures and
words. In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate
quoted in words shall be taken as final and binding.

8. The tender shall be valid for a period of 90 days from the date of opening.

9 TOTAL SECURITY DEROSIT : shall comprise of:

a. Earnest Money deposit
b. Initial Security deposité ASD
. Retention money



8.1

9.2

8.3

10.

11

12.

13,

The intending tenderer shall deposit with 5B), by Demand Draft a sum of ks,11,500/- {as the
Earnest Money), as a guarantee of good faith, which amount shall be forfeited as liquidated
damages, in the event of any evasive/direct refusal or delay in starting the work and or signing
the contract. The deposit of the unsuccessful tenderers will be returned, without interest,
immediately after a decision is taken regarding the award of the contract. The Earnest money of
the successful tenderer will be adjusted towards Security Deposit. A tender not accompanied by

Earnest money deposit will not be considered. Bank reserves the right to obtain additional
security deposit if: The price Bid is below 7.5% of the estimated cost put to tender. The
amount of such ASD/APG shall bee the difference between 32.5% of the estimated cost put
to tender and the guoted price.

The successful tenderer will have to_pay further sum equivalent to 2% of his contract value, less
EMD already paid. as Initial Security Deposit (ISD) by means of a D.D/Banker's cheque within7
days from the date of issue of work order to commenge wark, The EMD and Security deposit
thus paid shall be held by the State Bank of India as Security deposit, for due execution and

fulfillment of the contract, till the completion of the wark and defect liability period in all respects
and shall not bear any interest.

Together with the money paid under clause 9.1 & 9.2 above, further retention of 10% of the value
of the work done will be deducted fram every running bill, till total retention, including EMD and
initial 5D paid earlier, comes to 5% of the contract value, and same shall be held by the Bank as
Total Security Deposit.  On the Architect's certifying the completion of work, 50% of the total
security deposit shall be released to the contractor along with the final certificate of payment, and
the balance amount will be retained in the manner stated elsewhere for a further period of Twelve
Moriths after the completion date recorded in completion certificate, issued by the Architects and
agread 1o by the Bank.

- Within one manth of the receipt of intimation from the Architects of the acceptance of his/their

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in
accordance with the Draft Agreement and conditions of contract attached herewith, but the work
order or the written acceptance of a tender by the Employer will constitute a binding agreement
between the Employer and the person tendering whether such formal contract is or not signed by
the contractor.

All compensation or other sums of money payable by the contractors to the clients, under the
terms of this contract, may be deducted from the Security Deposit or from any sum that may be
or may become due to the contractor on any account whatsoever, and in the event of the Security
deposit being reduced by reasons of any such deductions, the contracter shall within 15 days of
being asked to do so make good in cash or cheque, any sum which have been deducted from his
sequrity deposit,

The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden
floods, accidents, fire, riots etc, which may cause damage to the executed work or which may
totally wash out the work. Until the completion certificate is issued to the Contractors, neither the
Architect nor the clients will be responsible for such damage or wash out of the construction
waork,

Tirne is the essence of the contract. The work should be completed within 45 days from the date



14.

15.

16.

17,

18,

14,

of commencement. The date of commencemaent shall be within ONE day after confirmation,

a) 3% day from the date of issue of work order.
Or

b) The day on which the contractor receives the possession of the site whichever is later.
Or

) The contractor is asked in writing to take over the possession of the site,

The successful contractor will have to give a CPM/PERT chart of various activities of work to be
done 50 that the work gets completed within the stipulated time. The chart shall be submitted
within 3 days from the date of acceptance of the tender.,

i the contractor fails to complete the work by the Scheduted date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at the rate of ¥4% of contract
amount for each week of delay the work remains incomplete beyond  the
completion{Qriginal/extended date), subject to maximum of 5% of the contract value (without
extra items) as per clause 37 of the General conditions of contract.

The quantities containad in the Schedule are only indicative. The work as actually carried out and
done will be measured up from time to time, for which payment will be made subject to the terms
and caonditions of contract.

The unit prices shall be deemed to be fixed prices. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented every month for extra/substituted items
regularly to the Architects for checking. The setttemant will be made based on figures arrived at
jointly and taking into account unit prices of items of work mentioned in the contract assigned to
the successful tenderer. In case, of extra items, where similar or comparable items are quoted in
the tender, extra rates shall invariably be based on those tender rates
The rates quoted\_sha!l be exclusive of GST . HOWeV: Slica
on

Tre et

58I, do not bind themselves to accept the lowest or any tender and reserve to themselves the
right to accept or reject any or all tenders, either in whole or in part, without assigning any reason
whatsoever for doing so.

Mo employee of the bank is allowed to work as a contractor for a period of two years of hig
retirement, from bank service, without, the previous permission of the bank. This contract is liable
10 he cancelled, if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of the bank or SBI as aforesaid before submission of
the tender or engagement in the contractor's service.

The tenderer, apart from being a competent contractor must associate himself with agencies of
the appropriate class who are eligible to tender far (1) Electrical (2) Air-conditioning works (3) Fire
fighting systems & (6) Interiors (fixed furniture), a3 the case mayhe,



20, Release of security deposit;

i) 50% of the total security deposit will be released along with the final certificate of
payments as stipulated in Appendix to General Conditions of contract,

i) Balance 50% of Retention money will also be released as noted under(i) above, subject to
stbmission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount, This
Bank Guarantee shall be valid upto completion of defects/removal liability period plus 3

months,
ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT made the day of
2023 hetween of
[hereinafter called the “Employer”) of the one part and
of . {hereinafter called “The Contractor”) of the other part, where as
the Ermployer is desiraus of getting the wrk of

L n

executed and has caused drawings,
conditions of contract, specifications and schedule of quantities etc., describing the works prepared by SBI
. Bengaluru

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of
contract, specifications and schedule of quantities etc, have been signed by or on behalf of the parties
hereto,

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in
the Schedule hereto (hereinafter referred to a3 "Said Conditions”) the works shown upon the said
drawings and described in the same specifications and included in the said schedule of quantities for such
sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to
be Rs. (Rupeas {hereinafter referred to as
"Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. tn consideration of the said sum to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions, execute and complete
the work shown in the said drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable
hereunder at the times and in the manner specified in the said conditions,
3 Tender documents containing work order Notice to the Contractor, Conditions of Contract,

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with
the rates entered theregin, shall be read and studied as forming part of this agreement and the
parties hereto shall respectively abide by and submit themselves to the conditions and
stipulations and perform the agreement on their part respectively in such conditions contained.

4, The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract 1o
carry out work in respect of the entire works to be paid for according to actual measured
quantities, including variations from BOQ at the rates contained in the Schedule of rates and



b ]

Probable bill of quantities or as provided in the said conditions.

The Employer through the Architact, reserves to himself the right of altering the drawings and
natures of the work, of adding/substitution to or omitting any iterns of work or having portions of
the same carried out through alternate agencies without prejudice te this contract,

Time shall be considered a the essence of this agreament and the contractor hereby agrees to
commence the work soon after the site is handed over to him but within 3 days reckoned from
the date of issue of work order to execute the work, as provided for in the said conditions and
complete the entire work ind5days subject to nevertheless to the provisions for extension of time.

This agreement and contract shall be deemed to have been made in Bengaluru and any questions
ar dispute rising out of or in any way connected with this Agreement and Contract shall be
deemed to have arisen in Bengaluru and only the courts in Bengaluru shall have jurisdiction to
determine the same, The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2023

EMPLOYER

CONTRACTQOR

Signed by the said in the presence of;
WITNESS : SIGNATURE

NAME

ADDRESS :

WITNESS : SIGNATURE
NAME

ADDRESS !



4,

APENDIX TO GENERAL COMNDITIONS OF CONTRACT

Earnest Money Deposit (EMD)
Initial Security Deposit (150}
Pericd of completion

Defects Liability period

the completion certificate.

5,

Agreed Liquidated Damages

a maximurn of 5% of contract value,

a,

8.3)

b}

10.

Period of final measuremeant
Minimum value of work to be
Executed forissue of interim

Certificates for making payment

Retention money from each bill :

Total retention money including :

Earnest money and initial security
Dreposit
Release of Security deposit

Period for honauring certificate :

:Rs.11,800/-

:2% of contract value including EMD.

45 days

112 months

after completion  as recorded in

1 V2% of contract amount per week of delay subjected to

: One month after completion ag

recorded in the completion certificate,

Minimurm #6 LAKIMS

10% of gross value of each interim

bill, subject 1o &) below,

5% of the contract value,

0% of the total security to be

Virtual campletion. released along
with final certificate of payment, but
only after removing all his materials,
gquipment, labour, huts/force,
temmporary  sheds/stores,  all  his
installations, machinery etc, from the
site. Balance payment to be relessed on
submission of Bank Guarantee on any
Scheduled Bank, Other than 581 in the
prescribed manner and valid till the
campletion of defects liability period of
12 months,

15 working days from date of

Architects certificate of payment for
interim bills and 45 working days for
final certificate,
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INDEX TO GENERAL COMDITIONS OF CONTRACT

Interpretations

Scope of Contract

Drawings and Specifications

Schedule of Quantities

Sufficiency of Schedule of Quantities

Errors in schedule of Quantities

Contractor to provide everything necessary
Authorities, Notices, Patent rights and royalties
Materials and workmanship to confirm to description,
The setting out

Remaoval of all offensive matters

Opening up works

Contractor's superintendence and representative on the waork
ismissal of workmen

Access to works

Employer’'s representative/PMC

Assignment of sub-letting

sub-contractors

Variations not to vitiate contract

Measurement to works

Prices of Extras etc., Ascertainment of

Unfixed materials

Removal of tmproper work and materials

Defects after completion

Certificate of virtual completion

Other persons engaged by the Employer
Insurance in respect of damage to persons and property
Contractor's All risk policy

Minimum amaunt of third-party Insurance
Commencement and completion

Delay and extension of time

Damages for Mon-completion

Failure by contractor to comply with Employer’s instructions
Supervision of works

Prime cost and provisional sums

Certificates and payments

Notices

Termination of contract by the Employer
Termination of contract by the contractor
Matters 1o be finally determined by the Employer
settlement of dispute (Arbitration)

LOCAL LAWES, ACTS, REGULATIONS



GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS:

In constructing these conditions and the specifications, schedule of quantities and contract
agreement, the following words shall have the meaning herein assigned to them except whers
the subject or context otherwise required:

(Employer” shall mean State Bank of India, RBO-04 ,A0-2, Bangalare which is represented by
RM, RBO-04, AQ1) include his/their heirs, tegal reprasentatives, assignees and successors,

b. “Contractor” shall mean and shall include his/their heirs, legal representatives,
asstgnees and successors,

“Employers Engineer” shall mean any Engineer who is employed by SBl or any other
Engineer appointed from time to time by the Employer, and certified in writing to the
contractor, to act as Engineer for the purpose of the Contract in place of the said engineer,

“Works” shall mean the works to be executed in accordance with contract specifications,
quantities etc.

“Contract” shall mean the Articles of Agreement, the General Conditions, Special
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work
order etc,, attached hereto and duly signed,

“Contract Price” shall mean the sum named in the Tender, subject to such amount
additions thereto or deductions there from as may be made under the provisions,
hereinafter contained.

“Site” shall mean the Premises, on which the works are to be, provided, by the Employer
or Employer for the purpose of the Contract,

“Drawings” shall mean the drawings referred to in the contract etc., and any modifications
of such drawings approved in writing by the Employer and such other drawings as may from
time to time be furnished or approved in writing by the and Employer.

“Notice in Writing” or written notice shall mean a notice in writing, typed or printed
characters sent (untess delivered personally or otherwise provided to have been received)
by registered post to the tast known private or business address or registered office of the
address and shall be deemed to have heen received, when in the ordinary course of post, it
would have been deliverad.

“Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial insolvency Act or any act amending such ariginal.

“Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted
from the total of the items of the Tender any sum, either as a percentage or otherwise,
then the net price of any items, in the tender, shall be the sum arrived at by adding to or
deducting from the actual figure appearing in the Tendar, as the price of that item, a
simitar percentage or proportionate sum. Provided always that in determining the



percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime cost items and provisional sums of money shall be deducted from the
total amount of the Tender. The expression “net rates” or “net prices” when used with
reference to the contract or account shall be held to mean rates or prices so arrived at.

. “virtwal Completion” shall mean that the work i in the opinion of the Emplover,
sufficiently completed for occupation by the Employer, in relation to the scope of work of
this contract.

m. Words importing persons inctude firms and corporations. Words importing the singular
only, also include the plural and vice versa, where the context requires.

9. SCOPE OF CONTRACT:-The brief scope of work involves the following.:

Electrical, Data, Telephone wirings ete.

Main Panels, Db's efc.

Laying of main cables, wirings etc.

UPS . R Power, Lightings circuits etc.

Supply/Installation of fixtures etc.

All the works involves latest finishing as per instruction of Architects/Engg and specifications,

L

The contractor shall carry out and complete the said work in every respect in accordance with
this contract with the directions of and to the satisfaction of the Employer, The variations or
maodifications of the designs, quality or gquantity of works or the addition or omission or
substitution of any work.

a. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings
and/or specifications etc.

b, The removal and/or re-execution or any works executed by the contractor.

c. The removal from the site of any material brought there on by the contractor, and the
substitution of any other material there from.

d. The dismissal from the works of any person employed thereupon.
e. The opening up for inspection of any work covered up.
f. The amending and making good of any defects under clause 24 “Removal of Improper

works and Materials”.

The contractor shall forthwith comply and fully execute any work comprised in such Employer’s
instruction, provided always that instructions, directions and explanations given to the
contractor or his representative upon the works by the Employer shatl, if involving & variatian,
be confirmed in writing by the contractor or within 7 days, and if not dissented from in writing
within further 7 days by the Employer, such shall b deemed to be the Employer's instructions
within the scope of contract,

If compliance with the Employer’s instructions as aforesaid involved work and/or expense and/or loss
beyond that contemplated by the contract, then unless the same were issued owing to some breach of
this contract by the contractors, the employer shall pay to the Contractor, the price of the said work
(as an extra to be valued as herein after provided) and/or expense and/or loss. TENDERER SHALL
VISIT THE SITEIntending tenderer shall visit the site and make himself thoroughly acquainted with the
tocal site condition, nature and requirements of the works, facilities of transport conditions, effactive
labour and materials, access and storage for materials and removal of rubbish. The tenderer shall provide



in their tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc., for proper execution of work as indicated in the drawings.
The successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurrad on account of any site condition

10.

11,

12,

13.

14.

DRAWINGS AND SPECIFICATIONS;

The works shall be carried out to the entire satisfaction of the EMPLOYER, in accordance with
the signed contract document, drawings and specifications and such further drawings and
detafls as may be provided by the Employer and in accordance with such written instructions,
directions and explanations, as may from time to he given by the Employer, whose decision as
to the sufficiency and quality of the work and materials shall be final and binding on the
contractor. If the work shown on any such further drawings or work that may be necessary to
comply with any such instructions, directions or explanations, be in the opinion of the
contractor outside the scope of work or reasonably could not be inferred from the contract, he
shall before proceeding with such work, give notice in writing to this effect to the Employer
and the Employer agreeing to the same fn writing, the contractor shall be entitled to an
allowance in respect of such extra work as an authorized extra. If the Employer and the
contractor fail to agree, as to whether or not there is an extra, then, if the Employer decided
that the contractor is to carry out the said work, the contracter shall do so, and the question
whether or not there i3 any extra and if so, the amount thereof, shall failing agreement be
settted by Arbitration as hereinafter provided, but such reference shall in no way delay the
fulfillment of this contract.

COne complete set of the signed drawings and a copy of contract document (specifications and
schedule of quantities etc,) shall be furnished by the Employer. The original contract
documents shall remain in the custody of emplover.

SCHEDULE OF QUANTITIES;

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure of the Employer and shall be considered to be
approximate and no liability shall attach to the Employer for any error/variations that may be
discovered therein,

SUFFICIENCY OF SCHEDULE OF QUANTITIES:

The contract shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the schedule of
Quantities and/or the Schedule of Rates and Prices, which rates and prices shall cover all
things necessary for the proper completion of the works.

ERRORS IN SCHEDULE OF QUANTITIES:

Should any etror appear in the Schedule of Quantities, other than in the Contractor’s prices
and calculations, it shatl be rectified, and such rectification shall not vitiate the contract but
shall constitute a variation of the contract and be dealt with as an authorized extra or
deduction,

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall provide everything necessary for the proper execution of works according
to the true intent and meaning of the drawings, specifications and the Schedule of Quantities
etc., taken together, whether the same may or may not be particularty shown or described
there in, provided the same can be inferred therefrom. The several documents forming the
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contract are to be taken as mutuatly explanatory to one another; detailed drawings and figured
dimensions in preference to scale, and special conditions in preference to General conditions
and particular specifications in preference to General specifications.

In case of discrepancy between the Schedule of Quantities, the specifications and/or the
drawings, the following order of preference shall be observed: -

i) Description of Schedute of Quantities.

it} Particutar specifications and speciat condition, if any.
iif) Drawings.

iv) C.P.W.D, specifications,

v} Indian Standard specifications of B.1.5.

If there are varying or conflicting provisions made in any document forming part of the
contract, the Employer shall be the deciding authority, with regard to the intention of the
document and his decision shall be final and binding on the contractor,

Any error in description, quantity or rate in schedule of quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole or any
part of the works expressed therein according to drawings and specifications or from any of his
obligations under the contract.

The contractor shall make his own arrangements for providing water, for carrying out the wark,

_at his own cost.  If water from any source other than Municipal main is to be used for

construction, the same shall be tested at the contractor's cost, and a report submitted to the
Employer for his approval, before such water is used for the works. Ternporary Electrical
connections shall be obtained by the contractor to facilitate execution and completion of waork
at their cost and all the charges there of should be borne by them,

The contractor shall supply, fix and maintain at his cost, during the execution of any works, all
the necassary scaffolding, staging, hoarding, watching and lighting during nights as well as by
day reguired not only for the proper execution and protection of the said works, but also for
the protection of the public and the safety of any adjacent road, streets, cellars, vaults,
pavements, walls, houses, buildings and all other erections, matters or things. The Contractor
shall take down and remove any or all such scaffolding, staging, etc,, as occasion shall require
or when ordered or so to do, and shall fully refnstate at his own cost and make good all the
matters and things disturbed during the execution of the works to the satisfaction of the
Employer.

AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of the statutes relating to the works, and to the
regulation and by laws of any local authority, and of any water, lighting and other companies
ar authorities, with whose systems the structures are proposed to be connected; and shall
before making any variation from the drawings or specifications, that may be necessitated by
s0 conforming, give to the Employer & written notice, specifying the variations proposed to be
made and the reason for making it and apply for instruction thereon, In case, the contractor
shall not within ten days receive such instructions, he shall proceed with the work conforming
with the provisions, regulations or by laws in question.

The contractor shall bring to the attention of the Employer all notices required by the said
acts, regulations or bylaws to be given to any autherity, and pay to such authority or to any
Public Officer all fees that may be properly chargeable in respect of the works, and lodge the
receipts with the Employer,
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The eontractor shall indemnify the Employer against all ctaims in respect of patent rights,
designs, trademarks or name or other protected rights in respect of any constructional plant,
machine, work or material used for or in connection with works or temporary works and from
and against all claims, demands, proceedings, damages, costs, charges, and expenses
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions
arising from such claims, unless he has informed the Employer, before any such infringement
and received their permission to proceed, and shall himself pay all royalties, licerise fees,
damages, cost and changes of all and every sort that may be legally incurred in respect
thereof,

Please refer clause 23 of special conditions of contract.

MATERIALS AMD WORKMANSHIP TO CONFORM DESCRIPTION:

All matertals and workmanship shall, so far as procurable be of the respective kinds specified in
the Schedule of Quantities and/or specifications and in accordance with the Employer's
instructions and the contractor shall on the request of the Architects furnish to them all
invoices, accounts, receipts and the other vouchers to prove that the materials comply
therewith, The contractor shall at his own cost arrange for and/or carry any test of any
materials, which the Employer may reguire. The costs of materiats used for testing, packing,
transportation and testing shall be borme by the contractor and his quoted rates/amounts shall
include all such-expenses/contingencies,

In case of non-availability of specified Make/brand of any material the alternate make/brand
will be given by the Employer,

THE S5ETTING QUT:

The Contractor shall at his own expense, set out the works accurately in accordance with the
plans and to the complete satisfaction of the Employer. The Contractor shall be solely
responsible for the true and perfect setting out of the same and for the correctness of the
positions, levels, dimensions and alignment of all parts thereof. If at any time any error shall
appear during the progress or on completion of any part of the work, the contractor shall at his
cost rectify such error if called upon to the satisfaction of the Employer. The work shall from
time to time be inspected by the Employer or his representatives, but such inspections shall
not exonerate the contractor in any way from his obligation to remedy any defects, which may
be found to exist at any stage of the work or after the same is completed, at his own cost,

REMOVAL OF ALE OFFENSIVE MATTERS:

All debris arising out of the work shall be disposed off as per the rules and resulations of the
Local authorities concerned.

OPENING UP WORKS:

In the event of the Employer feels that the work 1s not carried out as per tender specifications,
contractor at his cost shall open the concealed work at his cost for which no Extra cost will be
paid.

-LONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS:

The contractor shall give all necessary personal superintendence during the execution of the
works and so long thereafter as the Employer may consider it necessary until the expiration of
the “Defects Liability Period” stated in clause 24, The Contractor shall meet the Employer or
his representative, whenever required and so informed by the Employer.,



The Centractor shall maintain and be represented at site at all times, while the work is in
progress, by a responsible and efficient foreman, approved by the Employer and who must
thoroughly understand all the trades entafled and be constantly in attendance while the
menare at work, Any directions, explanations, instructions or notices given by the Employer to
stich foreman shall be deemed to have been given to the contractor and shall be binding as
such on the contractor. The Foreman shall be thoroughly conversant with the English tanguage
and should be able to read, write and speak English,

14 DISMISSAL OF WORKMEN:

The contractor shall on the request of the Employer immediately dismiss from the works any
person employed therson who may, in the opinion of the Employer and its representative’s be
unsuitable or incompetent or who may misconduct himself, and such person shall not again be
emploved or allowed on the works without the permission of the Emplover,

15 ACCESS TO WORKS:

Employer and any person authorized by them shall at all reasonable times have free acress to
the works and to the workshops, factories or other places where materials are being prepared
or constructed by the contract and also to any place where the materials are lying or from
which they are being obtained. The Contractor shall give every facility to the Employer’s
representatives for inspection and examination and test of the materials and workmanship, Na
person, unless authorized by the Employer, except the representatives of Public authorities,
shall be aliowed on the works at any time. If any work is to be done at a place other than the
site of works, the contractor shatl obtain the written permission of the Employer for doing 50,

16 EMPLOYER'S REPRESENTATIVE:

The Employer may appoint an assistant to the Engineer, any 5ite Engineer, who shatl be the
representative of the Employer. The duties of the Employer's representatives are to watch and
supervise the works and to test any materials to be used and of workmanship employed in
connection with the works, He shall have no authority either to relieve the contractor of any
of his duties or obligations under the contract, or except those expressly provided hereunder,
to order any work involving delay or any extra payment by the Employer or any vartation of or
in the works,

The contractor shall afford the Employer's representative every facility and assistance for
examining the works and materials and checking and measuring item and materials, Neither
the Employer’s representative nor any assistant to the Engineer shall have power to revoke,
alter, enlarge or refax the requirements of this contract, or to sanction any new-work,
additions, alterations, deviations or omissions unless such an authority may be specially
conferred by a written order of the Employer.

The Employer's representative shall have ¢ give notice to the Contracter or his representative
about, the non-approval of any work or materials and such works shall be suspended or the use
of such materials should be discontinued until the decision of the Employer is obtained, The
work will from time to time be examined by the Employer’s representative, but such
examinations shall not in any way exonerate the contractor from the obligation to remedy any
defects, which may be found to exist at any stage of the work or after the same is completed.
Subject to the limitations of the clause, the contractor shall take instructions only from the
Employer's representative,

17 ASSIGNMENT OF SUB-LETTING:
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The works included in the contract shall be executed by the contractor and the contractor shall
not directly or indirectly transfer, assign or underlet the contract or any part/share thereof or
interest therein without the written consent of the Employer and no undertaking shall relieve
the contractor from the full and entire responsibility of the contract or from active
superintendence of the works during their progress,

SUB-CONTRACTORS:

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any
goods for which prime cost prices or provisional sums are included in the Schedule of Quantities
and/or specifications, who may be nominated or selected by the Employer and hereby declared
to be sub-contractors employed by the Contractor, are herein referred to as nominated sub-
conlractors. No nominated sub-contractors shall be employed on or in connection with the
works, against whom the contractor shall make reasonable objection or (see where the
Employer's engineer and contractor shall otherwise agree), who will not enter into a contract
provided.

a, The nominated sub-contractors shall indemnify the contractor against the same
obligations in respect of the sub-contract as the contractor is under, in respect of this
contract,

v The nominated sub-contractors shall tndemnify the contractor against claims in respect

of any negligence by the sub-contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the contractor or under any
Workman's Compensation Act in force,

c. Payment shall be made by the contractor to the nominated sub-contractor, within 14
days of receipt of the Employer’s certificate, provided that before any certificate is
issued, the contractor shall upon request furnish to the Employer, proof that all
nominated sub-contractor’s account included in the previous certificates have been
duly discharged; in default whereof the Employer may pay the same upon a certificate
of the Employer and deduct the amount thereof from any sums due to the contractor.
The exercise of this power shall not create any contract between Employer and Sub-
contractor.

YARIATIONS NOT TOQ VITIATE CONTRACT;

The contractor shall when directed in writing by the Employer, omit from or vary works shown
upon the drawings or described in the specifications or included in the priced schedule of
quantities, but the contractor shall not make any alterations or additions to or omissions from
the works or any deviations from the provisions of the Contract without such authorizations or
direction in writing from the Employer.

No clatm for any extra item or deviations shall be allowed, unless it shall have been executed
by the Authority of the Employer as herein mentioned. Any such extra item or deviation is
hereinafter referred to as an authorized extra item or deviation. No variations i.e., additions,
omissions or substitutions shall vitiate the contract,

The rate of items not included in the bill of guantities shall be settled by the Employer’s
engineer in accordance with the provisions of clause 20, hereof.

MEASUREMENTS OF WORKS:

The Employer may from time to time intimate the Contractor that he requires the works to be
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measured and the contractor shall forthwith attend or send a qualified agent to assist
Employer’s engineer in taking measurements and calculations, and to furnish alt particulars or
oive all assistance required by either of them.

Should the contractor no attend or neglect or omit to send such an agent, then the
measurements and calcutations, and to furnish all particulars or give all assistance required by
gither of them.

Should the contractor not attend or neglect or omit to send such an agent, then the
measurements taken by the Employer's representative approved by them shall be taken to be
the correct measurements. The mode of measurements wherever not mentioned in contract
documertts be taken in accordance with the Indian Standard of Method of measurements of
Etectrical works (LS codes) and its revisions, if any. In case of any discrepancy between
varioys contract documents on mode of measurements, the mode given in Bill of Quantities witl
take precedence aver others.

The contractor ar his agent may at the time of measurement fake such notes and
measurements as he may require,

All authorized extra works, omissions and all, variations made without the Employer’s
knowledee, iF substantiatly sanctioned by him in writing shall be included in such
measurements,

PRICES FOR SUBSTITUTIONS/EXTRA ETC,, ASCERTAINMENT OF;

Should it be found after the completion of the works from measurements taken (in accordance
with the previous paragraph) that any of the gquantities or amounts specified for the works in
the priced schedule of quantities of work thus ascertained are less or greater than the amounts
and/ar tender or that any variations, is made, and any substituted/ extra (new) items have
been executed, the valuation of such quantities/items, amounts or varfations, unless
previously or otherwise agread upon, shall be made in accordance with the following rules;

a. The net rates or prices in the original tender shall determing the valuation of the extra
(additional quantities and or extra/substituted ftem of work), where that work 15 of a
similar character and executed under similar conditions of the work priced therein.
This applied to extra and substituted items of work to the extent; they are similar in
nature to the items in the contract.

b. The net prices given in the original ender shall determine the value of the ijtems
amitted, provided if omissions vary the conditions under which any remaining ftems of
work are carried out, the prices for the same shall be valued under thereof,

c. Where extra/substituted item of works are not of similar character (either partly &
fully) and/or executed under similar conditions as aforesaid or where the omissions
vary the conditions under which any remaining {tems of works are carried oul or if the
amount of any omission or additions relative to the amount of the whole of the
contract works or to be any part thereof shall be such that in the opinion of the
Architects the net rate or price contained in the priced schedule of quantities or
tender or for any item of the work involves less o more beyond that reasonably
contemplated by the Contractor or is by reason of such omission or addition rendered
unreasonable for in-applicable, the Employer shall fix such other rates or prices as in
the circumstances he shall think reasonable and proper, which shall be final and
binding on the contractor. For extra and substiluted items this will apply for portions
of the items for which, items of similar nature are not available in the contract.
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d. Where extra and or substituted items of work cannot be properly measured or valued,
the contractor shall be allowed based on the net local day work rates and wages for
the district and prevalent market rates for materials etc., at the time of ordering that
item; provided that in either case vouchers for wages paid specifying the daily time
(and if required by the Employer, the workmen's name) and materials employed at or
before the end of the week following that in which the work has been executed,

The measurements and valuations in respect of the extra and substituted jtems of work
shall be completed within the “Period of final measurement” or within 3 {three)
months from the completion of the contract works as defined under clause No.26
(certificate of virtual completion.

UNFEXED MATERIALS:

When any materials intended for the works shall have been placed at site by the contractor,
such materials shall not be removed there from (except for the purposes of befng used on the
works) without the written authority of the Employer and when the contractor shall have
received payment in respect of any certificate in which the Emplover’s engineer shall have
stated that he has taken into account the value of such unfixed materials on the works such
materials shall become the property of the Employer and the Contractor shall be liable for any
foss or damage to any such materials,

REMOVAL OF IMPROPER WORK AND MATERIALS;

The Employer shall, during the progress of the warks, have power to arder in writing from time
to time the removal from the waorks, within such reasonable times as may be specified in the
order, of any materials which in the opinion of the Employer’s engineer are not in accordance
with the specifications or the instructions of the Employer; and the substitution with proper
materials and the removal and proper re-execution of any work, which has be executed with
materials or workmanship, not in accordance with the contract/drawings and specifications or
instructions etc., the contractor shall forthwith carry out such orders at his own cost. In case
of default on the part of the contractor to carry out such orders, the Employer shall have the
power to employ and pay other persons to carry out the same and all expenses conseguent
thereon or incidental thereto shall be borne by the Contractor, and shall be recoverable from
the contractor by the Employer, from any money due or may become due to the contractor for
this work or on any other account,

Instead of this procedure for work not done in accordance with the contract, the Employer may
allow such work to remain, and in that case may make allowance for the difference in value
together with such further allowance for damages to the Employer, as in Employer’s opinion
may be regasonable. This altowance shall be recoverable from the contractor by the Employer,
or may be deducted by the Architect, from any money due or may become due to the
contractor for this work or on any other accounts. The decision of the Employer in these
matters shall be final and binding on the contractor.

DEFECTS AFTER COMPLETION;

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects
Liability Period” stated in the Appendix on Page 13 f.e. within 12_months after the virtual
completion of the works arising in the opinion of the Employer, from materials or workmanship
not in accordance with the contract, shall upon the directions and writing of the Employer and
within such reasonable time as shall be specified therein, be rectified and made good by the
Contractor at his own cost. | case of default, the Employer may employ any other person Lo
amend and make good such defects, shrinkage, settlements or other faults. All damages, loss
and expenses consequent therein or incidental thereto shall be made good and borne by the
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contractor and such damage, loss and expenses shall be recoverable from him by the Employer
or may be deducted by the Employer, the damages, loss and expenses from any sums that may
be due to the contractor or amount retained under condition 38 (termination of contract by
contractor) and payment) and in event of the amount retained being insufficient recover the
balance from the amount held against EMD & Security deposit under clause 9.3 (Page No 8) or
any other amounts due or may becorne due later.

CERTIFICATE OF VIRTUAL COMPLETION:

The contractors shall intimate in writing to the Employer, as and when the works are complete in all
respects in order to take possession of the same. The works shall not be considered as virtually
completed, until the Employer has certified in writing that the same have been *Virtually completed”
and acrcepted by the Employer. The defects liability pericd shall commence, only from the date of
such virtual completion certificate.

26,
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OTHER PERSONS EMGAGED BY THE EMPLOYER.:

The Employer reserves the right to use the premises and any portions of the site for the
execution of any work not included in this contract which he may desire to carry out through
other persons, and the centractor is to allow all reasonable facilities for the execution of such
work, except by special arrangement with the Employer. Such work shatl be carried out in
such a manner a not 1o impede the progress of the warks included in the contract, and the
contractor shall not be responsibie for any damage or delay which may happen to or be
occasioned by such work.

INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY:

The contractor shall be responsible for all injury to persons, animals or things and for all
structural and decorative damage to property, which may arise from operation or neglect of
himself or any of his or sub-contractor’s employees, whether or any other cause whatever in
any way connected with the carrying out of this contract, This clause shall be held to include,
interalia any damage to buildings, whether immediately adjacent or otherwise, any damage to
roads, caused to the buildings and works forming the subject of this contract by frost or other
inclement weather. The contractor shall indemnify the Emplover and hold him harmless in
respect of all and any expenses arising from any such injury or damage to persons or property
as aforesaid and also in respect of any claim made in respect of injury or damage under any
acts of government or otherwise, and also in respect of any award of compensation or damages
consequent upon such claim.

The Contractor shall reinstate all damages of every sort mentioned in this clause, s0 as to
deliver up the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damage to the property of third parties.

The contractor shall indemnify the Employer against all claims which may be made against the
Employer, by any member of the Public or other party, in respect of anything which may arise
in respect of the works or in consequence thereof and shall at his own cost, effect and
mafntain until one month after the works are taken over by the Employer or three months after
the date of completion of the contract with an approved office, a policy of Insurance in the
joint names of the Employer and the contractor against such risks and signing of the contract,
The contract shall also indemnify the Employer against all claims which may be made upon the
Employer whether under the Workmen’s compensation act or any other statute in force during
the currency of this contract or at common law in respect of any employees of the contractor
or of any sub-contractor and shall at his own expense effect and maintain until one month
beyond the virtual completion of the contract, with an approved office. A policy of Insurance
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in the joint names of the Employer and the Contractor against such risks and deposit such
policy or policies with the Empfoyer from time to time, during the currency of the contract. In
default of the contractor insuring as provided abave, the Employer may so insure and may
deduct the premiums paid from any monaey due or which may become due to the contractor,

The contractor shall be respansible for anything which may be excluded from the Insurance
Policies above referred to and also for all other damages to any property arising out of and
incidental to the negligzent or defective carrying out of this contract however, such damage
shall be caused.

The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses
arising out of any claim or proceedings and also in respect of any Award of or compensation of
damages artsing therefrom,

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or in respect of
any such claims of damages from any sums due or to become due to the contracter.
CONTRACTOR'S ALL RISK POLICY:

The contractor shall within 7 days from the date of commencement of the work insure the
works at his cost and keep them insured until one month after the warks are taken over by the
Employer or three months after the date of completion whichever is earlier, against loss or
damage by fire and usual risks other than fire against which insurers generally provide cover in
a CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Employer, in the joint
names of the Employer and contractor (the name of the former being placed first in the
paticy), progressively for the full amount of the contract, in three stages, beginning with 1/3 of
the contract value, and for any further sum as called upon to do so by the Employer’s engineer,
with the prior written consent of the Employer, the premium of such further sum being
atlowed to the contractor as an authorized extra. Such policy shall cover the property of the
Employer only and surveyor's fees for assessing the claim and in connection with his services
generally in reinstatemert and shall not cover any property of the contractor of any
subcontractor or employee. The contractor shall deposit the policy and receipts for the
premiums patd with the Employer's engineer, within twenty one days of the date of
commencement of work, unless otherwise instructed, as provided above failing which the
Employer on his behalf may insure and may deduct the premium paid from any money that may
be due ar that may become due to the contractor. The contractor shall as saon as the glaim
under the policy is settled, or the work reinstated by the insurers should they elect to do so,
proceed with all due diligence with the completion of the works in the same manner as though
the fire or other such risk had not occurred and in all respects under the same conditions of
contract.

The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be
entitled to such extension of time for completion as recommended by the Architect.

Please refer Special Conditions of Contract, ¢lauses.

MINIMUM AMOUNT OF THIRD-PARTY INSLRANCE:

Such insurance shall be effected with an insurer and in terms approved by the Employer which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the Architect/Consultant the policy or poticies
of insurance cover and receipts for payment of the current premium.

The minimum insurance cover for physical property, injury, and death is Rs. 5.00 lakhs per
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occurrence with the number of occurrences limited to four. After each occurrence contractor
will pay additional premium necessary to make insurance valid for four occurrences always.

COMMENCEMENT AND COMPLETION:

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly
proceed with and complete the same (except such painting or other decorative work as the
Employer may desire to delay) on or before the *Day of Completion” started in the Appendix
subject nevertheless to the provisions for extension of time hereinafter contained.

DELAY AND EXTENSION OF TIME:

i in the opinion of the Employer, the works be delayed:
by force majeure, or
by reason of any exceptionally inclement weather, ot

by reason of proceedings taken on threatened by or dispute with adjoining or neighboring
owners or public authorities arising otherwise, then through the contractor’s own default, or

by the works or delays of the contractors or tradesmen engaged of nominated by the Employer
and not referred to in the Schedule of Quantities and/or specifications, or

by reason of civil, cormmotion, local combination of workmen or strike or lock-out affecting any
of the buitdings/traders, or

by reason of the Employer’s instruction as per clause 2, or

In consequence of the contractor not having in due time, necessary instructions from the
Employer, for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions.

The Employer shall meke a fair and reasonable assessment for extension of time, for
completion of the contract works which may be approved by the Employer.

In case of such strike or lock-out, the contractor shall as soon as possible, give written notice
thereof to the Employer, but the contractor shall neverthetess constantly use his endeavors to
prevent delay and shall do all that may reasonably be required, to the satisfaction of the
Emptoyer to proceed with the work.

DAMAGES FOR NON-COMPLETION;

If the contractor fails to complete the works by the date stated in clause 31 (date of
completion) or within any extended time certified under clause 32 (extension of time) and if
the Employer shall certify in writing on or before the date of issue of the certificate for the last
payment to which the contractor may become entitled hereunder that the works could have
heen reasonably completed by the said date or within the said extended time, then the
contractor shall pay fo the Employer or allow the employer to recover fram dues to the
contractor on any account the sum stated in clause 16 of “Notice to contractors” (liquidated
damages and not by way of penalty), subject to a maximum amount of 5% as stated in Appendix
of General Conditions of contract and as stated in clause 14 of “Notice to contractors” and
such damages may be deducted from any money due or which may become due to the
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contractor,

The deduction of such sums shall not, however, absolve the contractor of his responsihility and
obligations to complete the work in its entirety.

FAILURE BY CONTRACTOR TO COMPLY WITH EMPLOYER'S INSTRUCTIONS:

If the contractor after receipt of written notice from the Employer requiring compliance with
such further drawings and/or instruction, fails within seven days to comply with the same, the
Emptoyer may employ and pay other persons to execute any such work whatsosver as may be
necessary to give effect thereto and all costs incurred in conpection therewith shall be
recoverable from the contractors by the employer as a debit or may be deducted by him from
any maoney due or which may become due to the contractors.

SUSPENSION OF WORKS:

it the contractor, except on account of any legal restraint upon the employer preventing the
continuance of the works, or on account of any of the causes mentioned in the clause
“Extension of time" or in the case of certificate being withheld or not paid when due, shall
suspend works, shall neglect or fail to proceed with due diligence in the performance of his
part of the contract or if he shall more than once make default in the respects mentioned in
clause 24 (removal of improper work and materials), the Employer have the power to give
notice in writing to the contractor required that the works be provided within a reasonable
manner, and with reasonable dispatch, such notice shall not be unreasonably given and must
signify that it purports to be a notice under the provisions of this clause and must specify the
acts or defaults on the part of the contractor upon which it is based. After such notice shall
have been given, the contractor shall not be at liberty to remove from the site of works, or
from any ground contiguous thereto, any plant or materials belonging to him which shall have
been placed thereon for the purpase of work, and the Employer shall have lien upon such
plants and materials to subsist from date of such notice being given until the notice shall has
been complied with, provided always that such line shall not under any circurmstances subsist
after the expiration of 30 (thirty) day from the date of such notice given, unless the employer
shall have entered upon and taken possession of the works and site, as hereinafter provided,

If the contractor shall fail for seven days after such notice has heen given, to proceed with the
works as therein prescribed, the Employer may enter upon and take possession of the works
and site, and of all such plants, machinery and materials therson intended to be'used for the
works, and the Employer shall retain and hold a lien upon all such plants, machinery and
materials until the work shall have been completed, under powers hereinafter conferred upon
birn;

If the Employer shall exercise the above power, he may engage any other person to complete
the works and exclude the contractor, his agents and servants from entry upon or access to the
same, except that the contractor or any person appointed in writing rnay have access at all
times during the progress of the works Lo inspect, survey and measure the works, Such written
appointments or a copy thereof shall be delivered Lo the Employer before the person appointed
comes on to the works and the Employer shall take such steps as in the opinion of the Employer
may be reasonably necessary for completion the works, without undue delay or expenses using
for that purpase the plant, machinery and materials above mentioned in so far as they as they
are suitable and adopted to such use.

Upon completion of the works, the Employer shall certify the amount of the expenses properly
incurred consequent on and incidental to the default of the contractor as aforesaid and in
completion the works by other persons,
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should the amount so certified as the expenses properly incurred be less than amount which
should have been due to the contractor upon the completion of the works by him, the
difference shall be paid to the contractor by the Employer, should the amount of the former
exceed the later, the difference shall be paid by the contractor to the Employer. The
Employer shall not be table to make any further payments or compensation to the contractor
for or on accounts of the proper use of the plant for the completion of the works under the
provisions herein before mentioned other than such payments as is included in the contract.

After the works shall have been so completed by persons other than the contractor, under the
provisions herein before contained, the Employer shall give notice to the contractor to remove
his plan and all surplus materiats as may not have been used in the completion of the works
from the site.

If such plant and materials are not removed within a period of 14 days after the notice shall
have been given, the Employer may remove and sell the same, holding the proceeds less the
cost of the removal and sale, to the credit of the contractor. The Employer shall not be
respansible for any toss sustained by the contractor from the sale of the plant in the event of
the contractor not removing it after notice,

PRIME/ BASIC COST AND PROVISIONAL SUMS:

Where “Prime/ Basic Cost” (P.C.) prices or provizional sums of monay are considered for any
goods or works in the specifications or Schedule of quantities or deviations hereof, the same
are exclusive of any trade discounts, or allowances, discount for cash, or profit which the
contractor may require and or carriage and fixing, loading/unloading, wastages, taxes etc,

All gnods or work, for which prime cost prices or provistonal sums of money are considered may
be selected or ordered from any manufacturer’s or firms, at the discretion of the Emplayer.,
The Employer reserves Lo himself the right of paying directly for any such goods or work and
the Employer may deduct the said prices or sums from the amount of the contract. Should any
goods or works for which prime cost prices or provisional sums are considered or portions of
same be not required, such prices or sums, fegether with the profits atlowed for such
additional amount as the contractor may have allowed for carriage and fixing witl be deducted
in full from the amount of the contract. Whether the goods be ordered by the contractor or
otherwise, the contractor shall at his own cost fix the same, if called upon to do so, and the
cantractor shall atso receive and sign for such goods and be responsible for their safe custody
as and from the date of their delivery upon the works.

In cases in which provisional quantities of items/materials are contained in the contract, the
contractor shalt provide such materials and or execute such items to such amounts or to
greater or lesser amounts as the Employer shall direct in his schedule of quantities.

No prime cost sum or sums (or any portion thereof) shall be included in any certificate for
payment to the contractor until the receipted accounts relating to them have been produced
by the contractor to the Employer. Such accounts shall show all discounts and any sum or sums
in respect of such discounts shall be treated as a trade discount. Provided always, that should
the contractor in lieu of producing such receipted accounts, request the Employer in writing to
issue a certificate to the Emplover for such sum or sums, due either on account or in
settlement to a sub-contractor direct, the Employer shall, upon satisfying himself that the sub-
contractor is entitled to the same, so issue the certificate and such sum or sums be deducted
from the amount of the contractor, at the settlement of accounts and any profit or sum {o
which the contractor is properly entitled, in respect of such sub-contract, and which is in
conformity with the terms of contract as though the amount of such certificates to the sub-
contractor has been included in a certificate drawn in favour of the contractor,
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If the contractor neither produces the receipt not gives authority to the Employer to issue a
certificate in favour of such sub-contractor direct, the Employer may upon giving the
contractor SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor
such certificate direct to the sub-contractor and obtain a receipt from the sub-contractor,
which receipt shall be deemed as a discharge for the amount of such certificates, as though
given by the contractor. In such event, the contractor shall not be allowed any profit he may
have added in the S5chedule of Quantities upon such sub-contract.

The exercise of the option before referred to by the Contractor and the issue of certificates, as
before described to sub-contractor direct of certificates by the Architect, shall not however,
relieve the contractor from any of the liabilities in respect of insufficient, faulty of incomplete
work of the sub-contractor for which he may be tiable under the terms of the contract.

CERTIFICATES AND PAYMENTS:

The contractor shall be paid by the Employer after due checking and after making necessary
correction from time to time, by instalments under Interim Certificates to be issued by the
Employer on account of the works executed by the contractor based on the joint measurements
taken by the Employer’s representative and the contractors representative when in the
opinion of the Employer, work to the approximate value named in the Appendix on Page 10 as
“Value of wark for Interim Certificates”, (or less at the reasonable discretion of .the Employer)
has be executed in accordance with the Contract, subject however, to a retention of the
percentage of such value named in the Appendix hereto mentioned as “Retention Percentage
for Interim Certificates”, until the total amount retained shall reach the sum named in the
appendix as Total Retention Money, after which time the instalments shall be up to the full
value of the work subsequently so executed plus such amount as he may consider proper on
account of materials deliverad upon the site by the contractor for use in the work and available
on the date of billing.

And when the works have been virtually completed and the Employer shall have certified in
writing that they have been so completed, the contractor shall be paid by the Employer after
satisfying himsetl in accordance with the certificate to be issued by the Architect, the sum of
money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said
Total Retention Money.

The Contractor shall he entitled to the payment of the final balance (balance security
deposit/retention money) in accordance with the Tinal certificate to be {ssued in writing by the
Employer at the expiration of the period referred to as ‘The Defects Liquidation Liability
period’ in appendix , from the date of virtual completion or as soon after the expiration of such
period as the work shall have been finally completed and all defects made good according to
the true intent and meaning hereof, whichever shall happen, provided always that the issue by
the Employer of any Certificate during the progress of the works or after the completion shall
not relieve the contractor from his liabilities in cases of fraud, dishonesty or fraudulent
conceatment relating to the works or materials or any matter dealt within the certificate, and
in case of all such defects and insufficiencies in the works or materials, which reasgnable
examination would have disclosed. No certificate of the Employer shall by itself be conclusive
evidence that any works or materials to which it relates are in accordance with the contract,

The Employer shall have power to withhold any Certificate, if the works or any parts thereof
are not being carried out to emptoyer’s satisfaction. The Employer may by any certificate
make any correction in any previous certificate, which shall have been fssued by Employer.
Payment upon the Employer's certificates shall be made within the period named in the
Appendix as ‘Perfod of Honouring of Certificates, after such certificates have been delivered to
Employer.
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3B.

NOTICES:

Notices for the Employer or the contractor may be served personally or by heing left at or sent
by registered post to the last known place of abode or business of the party to whom the same
i to be given or in the case of the contractor by being left on the works. In case of a company
or corporation, notices may be served at or sent by registered post to the Registered Offices of
the Company o Corporation. Any nolice sent by registered post shall be deemed to be served
at the time, when in the ordinary course of post, it would be delivered.

TERMINATION OF CONTRACT BY THE EMPLOYER:

If the contractor being an individual or a firm, commit any act of insolvency, or shall be
adjudeed as Insolvent or being an incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarity or subject
to the Supervision of the Court and of the Official Assignee of the Liguidator in such acts of
insolvency or winding up, shall be unable within seven days after notice to him requiring him to
do so, to show to the reasonable satisfaction of the Employer that he 15 able to carry out and
fulfill the contract, and to give security thereof, if so required by the Architect,

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to
be issuad.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor,

Or shall asstgn or sublet this contract without the consent in writing of the Employer first
obtained.

Or shall charge or encumber this contract or any paymenis due or which may be due to the
contract there under,

Or if the Emplayer shall certify in writing to the contractor,
1. has abandoned the contract or
2. has failed to commence the works, or has without any lawful excuse under these

conditions suspended the progress of the works for 7 ‘days, after receiving from the
Employer written notice to proceed, or

3. has falled to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

4. has failed to remove materials from the site or to pull down and replace work for 7

days after receiving from the Employer written notice that the said materials or work
were condemned and rejected by the Employer under these conditions, or

A, has neglected persistently to observe and perform all or any of the acts, matters or
things by this contract to the observed and performed by the Contractors for 7 days
after written notice shall have been given to the contractor requiring the contractor to
observe or perform the same, or

6. has to the determemnt of good workmanship or in defiance of the Employer ‘s
instructions to the contrary, sublet any part of the contract.
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Then and in any of the said cases the Employer, may notwithstanding any previous
waiver, after giving 7 days’ notice in writing to the contractor, determine the contract,
but without hereby affecting the powers of the Employer ta continue in force as full as
if the contract has not been so determined and as if the works subsequently executed
has been executed by or on behalf of the contractor.

And further, the Employer or by his Agents, or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds, machinery, and other
equipment and materials also laying upon the premises or the adioining tands or roacds,
and use the same as his own property or may employ the same by means af his own
servants and workmen in carrying on and completion the works or by employing any
other contractors or other persons to complete the works and the contractor shall not
in any way interrupt or do not act, matter or thing to prevent or hinder such other
contractor or other persons or person employed for completing and finishing or using
the materials and plant for the works,  When the works shall be completed or soon
thereafter as convenient, the Employer shall give a notice in writing to the contractor
to remove his surplus materfals and plant, and should the contractor fail to do so,
within a period of 7 days, after receipt thereof by him, the Employer shall sall the
same by publication and shall give credit to the contractor for the amount reatized,
The Employer shatt thereafter ascertain and certify in writing under his hand when (if
anything) what shall be due to or payable by the Employer for the value of the said
plant and materials so taken possession of by the Employer, and the expense or loss,
which the Employer shall have fncurred due to the contractor, and the amount which
shall be so certified shall thereupon be paid by the Employer to the contractor or by
the contractor to the Employer, as the case may be,

TERMINATION OF CONTRACT BY CONTRACTOR:

It payment of the amount payable by the Employer is unpaid for 45 (Forty Five) days after
notice in writing requiring payment of the amount, as aforesaid shall have been given hy the
contractor to the Employer, or if the Employer olsstructs the issue of any such certificates, or if
the employer commits any Act of insolvency, or if the Employer (being an incorporated
company) shatt have an order made against him or pass an effective Resolution for winding up,
either compulsorily or subject to the supervision of the Court or voluntarily, or if the Official
Liguidator or the Employer shall repudiate the contract, or if the if the Official Liquidator in
any such winding up shall be unable within 15 days' notice to him requiring him to do so, to the
reasonable satisfaction of the contractor that he is not able to carry aut and fulfill the contract
and to give security for the same (including Earnest money), or if the works be stopped for any
payments due, and to become due thereunder and if required under the order of the Employer
or by an injunction or other order of any court of law, then in any of the sald cases, the
contractar shall be at liberty to determine the contract by notice in writing to the Employer,
and he shall be entitled to recover from the Employer, payment for all works executed and for
any losses he may sustain, upon any plant or materials supplied or purchased or prepared for
theé purpose of the contract.

In arriving af the amount of such payment, the net rates contained in the contract shall be
followed, or where the same may not apply, valuation shall be made in accordance with clause
20 thereof.

Matters to be finally determined by the Employer (Called excepted matters) - (refer 43(a)
below), which shall be final, conclusive and binding on the following matters:

a) Instructions
b) Transactions with local authorities
) Proof of quality of materials
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d) Assigning or under letting of the contract,

) Certificate as to the causes of delay on the part of the contractor and justifying
extension of time or otherwise,

f) Rectification of defects pointed out during the defect’s liability period.

g) Notice to the contractor to the effect that he is not proceeding with due diligence.

h) Certificate that the contractor has abandoned the contract.

i) Motice for determination of the contract by the Emplover.

ARBITRATION:

When the contractor is dissatisfied with the decision of the Employer, the contractor is
required to give a notice to the Employer within 30 days of the receipt of such decision, for the
appointment of the Arbitrator for the settlement of the outstanding disputes.

5Bl Bengaluru shall be appointed to refer those disputes for adjudication to a sole arbitration,

It is also 2 term of the contract that if the contractor does not make any demand for Arbitrator
in respect of any claims within 90 days of receiving the intimation from the Employer that the
final bill is ready for payment, the claims if any recelved after 90 days period shall be
absolutely barred from reference to the Arbitrator,

All disputes or differences of any kind whatsoever, which shall at any time arise between the
parties hereto touching ar concerning the works or the execution or maintenance thereof this
contract, or the rights touching or of this contract, effect thereof, or to the rights or Habilities
of the parties arising out of or in relation thereto, whether during progress or after
determination, foreclosure or breach of the contract (other than those in respect of which the
decision expressed to be final and binding in cases listed out in condition 40 above), the
Emplayer shall, after written notice to either party to the contract and to the appointing
Authority, who shiall be appointed for this purpose by the employer refer those disputes for
adjudication Lo a sole arbitrator, to be appointed as hereinafter provided.

For the purpose of appointing the sole arbitrator referred to above, the Appointing authority
will send, within thirty days of receipt by him of the written notice aforesaid, to the contractor
a panel of three names of persons, who shall be presently unconnected with the organization
for which the work executed.

The contractor shall on receipt by him of the names as aforesaid, select any one of the persons
named to be appointed as a sole arbitrator and communicate his name to be appointed as a
sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.
The Appointing Authority shall thereupon without any delay appeint the said person as the sole
arbitrator, If the contractor fails to communicate such selection as provided above within the
period specified, the Appointing Authority shall make the selection and appoint the selected
person as the sole arbitrator.

If the Appointing Authority fails to send to the contractor the panel of three namas as aforesaid
within the period specified, the contractor shall send to the appointing authority & panel of
three namaes of persons, who shalt be unconnected with either party. The Appointing Authority
shall on receipt by him of the names as aforesaid select any one of the persons named and
appoint his as the sole arbitrator. If the Appointing Authority fails to select the person and
appoint him as the sole arbitrator within 30 days of receipt by him of the panel and inform the
contractor accordingly, the contractor shall be entitled to appoint one of the persons from the
panel as the sole arbitrator and communicate his name to the Appotnting Authority,

If the Arbitrator so appointed is unable or unwilting to act or resigns his appointment or vacates
his office due to any reasons whatsoever, another sole arbitrator shall he appointed as
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aforesaid.

The work under the contract, shall however, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be withheld on account of such proceedings,

The arbitrator shall be deemed to have entered on the reference, on the date he issues notice

to both the parties, fixing the date of first hearing.

The arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award. ‘

The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract
and give a reasoned award. The venue of arbitration shatl be such a place, as may be fixed by
the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator, if required to be paid before the award is made and
published, shall be paid half and half by each of the parties. The costs of the reference and of
the award including the fees, if any, of the Arbitrator, who may direct to any by whom and in
what manner such costs or any part there of shall be paid and may fix or settle the amount, of
costs to be 5o paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any

statutory modifications or re-enactments thereof, and the rules made thereunder, and for time
being in force, shall apply to the arbitration proceedings under this clause.

42, LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere o all prevailing labour
laws inclusive of contract labour (Regutation and abolition act of 1970) and other safety regulations. The agency
shall comply with the provision of all labour legislation including the Jatest requirements of all the acts, laws, any
other regulations that are applicabls to the execution of the tests,

1. Minimur wages act, 1948 (Amended)

Payment of wages act, 1936 (Amended)

Workmen's compensation act 1923 (Amended)

Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette notification
No.F.No. 1/13(3)/2017-L8-1l dated 20" April 2017 on minimum wages

Apprentice act 19681 (Amendad)

Industrial employment (Standing order) Act 1946 (Amendead)

Personal injuries (compensation insurance Y Act 1963 and other modifications

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
Shop and Establishment Act

Employer's Liability Act.

Any other Act or enactment thereof and rules framed there under from time to time.

The centractor shall keep the Employer saved harmiess an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any claim
that may be made by any workmen,

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the



State or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor's laborers are housed or accommodated, for the prevention of
small pax, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide,
maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for
pure drinking water at all times for the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be taken by the confractor to
pravent nuisance of any Kind on the waorks or the lands adjoining the sams.

The contractor shalt arrange to provide first aid treatment to the laborers engaged on the works. He shall
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of
the works report such accident to the Employer and also to the competent Authority where such report is
requirad by law,

INDEX TO SPECIAL CONDITIONS OF CONTRACT

Inspection of drawings

Contractor to visit site

Execution of work (Prices to include)
Schedule of Quantities
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Site meetings
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Site Superviston
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Agreement
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Photographs
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Special conditions of contract B.1.5. Codes

SPECIAL CONDITIONS OF CONTRACT

INSPECTION OF DRAWINGS:

Before filling in the tender, the contractor will have to check up all drawings and Schedule of
quantities and will have to get immediate clarifications from the Employer on any point that he
feels is vague or uncertain. No claim/damages or compensation will be entertained on this
account.

CONTRACTOR TO VISIT SITE:

kach tenderer must, before submitting his tender, visit the site of works, so as to ascertain the
physical site conditions prices and availability and quality of materials according to
specifications before submitting the quotations. No excuse regarding non-availabitity of any
materials or changes in the price will be entertained or extra allowed on that account.

The existing adjacent buildings belonging to Govt/private which are in close proximity of the
proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work
without causing any disturbance to the occupants by providing screens with bamboo matting or
other suitable material approved by Architects/Engineer, The contractor shall ensure that no
dust or construction material falls near/around the existing buildings.

EXECUTION OF WORK (PRICES TO INCLUDE):

The whole of the work as described in the Contract (including the Schedule of Quantities, the

specifications and all drawings pertaining thereto) and as advised by the Employer from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the
Employer. Any minor details of construction, which may not have been definitely referred to
in this contract, but which are usual in sound building, road and all construction practice and
essential fo the work, are deemed to be included in this contract. Rates quoted in the Tender
are inclusive of transportation and other over heads,

The rates quotad in the tender should also include all charges for;

a) 1. Carrying
2. Hauling
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Labour

Fixing

Watering
Cleaning

Making good and
Maintenance etc.
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b) The contractor should arrange timely at his cost for all required.

1) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes,
shuttering, temporary supports, platforms, tools, all materials etc., required
for executing the work, and protecting them from weather and other
normal/natural causes.

ii) Covering/protecting for the walling and other works, during inclement
weather, strikes etc., as and when necessary and or as directed.

ifi) All temporary canvas covers/covering, lights, tarpaulin, barricades, wafer

shoots etc.

iv) AU stairs and steps, thresholds and any other requisite protection for the
waorks.

v} All required temporary weather-prool sheds at such places and in a manner

approved by the Architect, for the storage and protection of materials, against
the effects of sun and rain.

vi) All required temporary fences, lzhting/signboards etc., guards, approaches
and roads as may be necessary for execution of the contract works and for
safeguarding the public.

) The Employer will he the sole judse in deciding as to the suitability or otherwise of the
tools/formwork/machinery or plant that may be brought to the work site by the
contractor for the proper execution of the work.

d) The rates quoted by the tenderer in the Schedule of Probable items of work will be
deemed to be for the finished work.

e) The rates quoted shall be exclusive of GST.

SCHEDULE OF QUANTITIES:

The Schedule of quantities forms part of the contract, but the Employer reserves the right to
modify the same or any part thereof as per variation clause stated herein below. The
contractor shall not be allowed any compensation or damages for the work which {5 so omitted
or cancelled or added or substituted by the Employer.

OUANTITIES LIABLE TO VARY:

This clause applies for unlimited variations (+ or -) for items of foundations and those executed
below plinth level. For all other items, only in case where «+ variations of any item exceeds
100% of Quantities of respective items given in the schedule of quantities of the contract, such
additional quantities of those items shall be treated as extra items and valued as per clause 45
of special conditions of contract, considering of that rates for these jtems cannot be derived
from the contracted items of work.



The quantities indicated in the bill of guantities are only approximate, and hence may vary on
¢ither side (+ or -) for accomplishing the works enunciated under the scope of works, in
accordance with designs, drawings and specifications and or instructions of the Employer,
Variations may also occur, consequent upan addition or deletion or substitution of particular
items, change of designs or specifications during the course of execution. The contractor, in
pither case, is bound to carry out the modified quantities up to +100% (plus one hundred
percent) variation, without any enhancement in rates and at the same rates as per accepted
original tendered rates,

Please refer clause 4, 5 & 6 of General conditions of contract,
FILLING OF TENDERS:

The rates and amounts for each tendered item should filled in separate columns provided for in
the Schedule of quantities and all the amounts should be totalled up in order to show the
aggregate value of the entire tender. All rates shall be filled in both words and figures, These
figures and words shall be preceded by ‘Rs” and ‘Ps’ as the case may be, and while filling in
words, must end with “Only”, Example;

f) Rs.15.25 (Rupeas fifteen and paisa twenty-five only)
if) "Rs, 20,00 {Rupees twenty only)

The rates quoted in figures should be clearty show the rates in full, While filling rates in
words, each line should end in ‘-, and if continued further, ast line for the rate of each jtem
shall end in “Only”. All corrections, by the contractor in the tender schedule shall be duly
attested by the initials of the tenderer. Corrections which are not attested or overwriting in
rates may entail the rejection of the tender.

In case the rate written in figures/words/amount differ, the following procedure shall be
followed: y

a) When there is & differance between the rates in figures and in words, the rates which
correspond to the amounls worked oul by the contractor will be taken as correct.

b) When the amount of an item is not worked out by the contractor or it does not
correspond with the rate written either in figures or in words, then the rate quoted by
the contractors in words shatl be taken as correct,

c) When the rates quoted by the contractor in figures and in word tatlies, but the amaunt
is not worked out correctly, the rate quoted by the contractor shall be taken as correct
and not the amount.

ACCESS OF INSPECTION:

The cantractor is to provide at all times, during the progress of the works and the maintenance
period, means of access with ladders, sangways ete., and the necessary attendants to move
and adopt the same as directed for the inspection or measurement of the work by the
Employer or any other agency employed by the Employer,

DIMENSIONS;

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large scale
details shall Lake precadence over small scale details/drawings. In case of any discrepancy,
the contractor shall ask for a clarification, before proceeding with the work. Accordingly, if
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11.

12.

any work 15 executed without prior clarification, it is liable to be rejected and shall not be paid
for,
PROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Employer a PERT/CPM programme, for
carrying out the work stage by stage in the stipulated time, for the approval of the Emplaoyer,
and follow strictly the approved time schedule by incorporating changes, if any, so authorized
by the Emplayer, to ensure the completion of construction waork ing stipulated time, A graph or
chart on individual item/group of items/trades of work shall be maintained, showing the
progress both in terms of quantities and value, week by week. The contractor shall submit to
the Employer weekly progress report stating the number of skilled and unskilled labourers
ermnployed on the work, working hours done, quantity of cement, steel and other major items of
materials {quantity and value wise) used and corresponding place, type and quantity of work
done during the period.

The contractor must inform the Employer, 3 days in advance of requirement of respective
drawings and details by him, from time to time. The contractor shall strictly adhere to the
approved programme and arrange for the materials and labour ete., accordingly.

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work,
the Employer take suitable action as deemed fit, including levying of liquidated damages not,
exceeding half percentage of contract price for delay of every week or part thereof, subject to
a limit of total liguidated damages levied under this clause to 5% of contract price without
prejudice to any terms and conditions of the contract.

OFFICES, STORES, SHEDS ETC,, ON THE SITE:

a. The contractor shall provide for all necessary storage on the site, in a specified area
for all materials, in such a manner that all such materials, tools etc., shall be duly
protected from damages by weather or any other cause. Stores for storage of cement
shall have all weatherproof floors, walls and roof and have proper locking
arrangements and must be secure.  All these must be maintained till the work is
compteted and so certified by the Employer. Necessary and adequate watch and ward
for all such accommodations and stores shall be provided for by the confractor at his
cost and same included in the rates/amounts quoted by him. Al such stores shall he
cleared away and the ground left in good and proper order on completion of this
contract unless otherwise expressly mentioned herein,

b. All materials which are stored on the site such as plywood, false ceiling material etc.,
shall be stacked in such a manner as to facilitate rapid and easy checking of quantities
of such materials and prevent deterioration in quality due to water et

WATER AND ELECTRICETY;

Contracter shall make his own and adequate arrangements for water required for drinking and
constriuction purposes and also for required electric supply at site for satisfactory execution
and completion of the work, at his own cost, The contractor shall get the water used for
construction purpose tested periodically as per relevant BIS codes at his cost and shall get the
same approved from Employer before using such water for the work,

PROCUREMENT OF MATERIALS:

Contractor shall procure all the materials for the work from the open market, Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean that
he has taken into consideration the availability of all materials of approved make and quality in
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sufficient quantities at respective markets/sources, to enable him to complete the entire work
in the stipulated period.

Contracter will get samples of all materials approved by the Employer, before placing
arder/purchase/procurement.  They shall conform to relevant B.1.5. codes and or tender
specifications as applicable.

For all materials, the confractor shall quote for the best quality of the materials of best
make/source or supply and they should be got approved by the Employer, before procurement.

In rase sufficient quantities of approved quality materials from approved sources are nof
available in time, contractor may have to procure the same from neighbouring areas even with
tonger leads, as required and directed, at no extra cost.,

SANITARY ACCOMMODATION IN SITE;

The contractor shall provide and maintain at his own cost and expense adequate closet and
sanitary accommodation for the use of his workmen and others in accordance with the rules
and regulations of the relevant local authorities.

FACILITIES TO OTHER CONTRACTORS:

The cantractor shall give full facilities and co-operation to all other contractors working at site
daing plumbing, Electrical, civil works etc., as directed by the Employer and shall arrange his
programme of work, 50 as not {0 hinder the progress of other works. The decision of the
Employer, on any point of disputes between the various contractors, shall be final and binding
on atl parties concerned,

TESTING:

The contractor shall, as and when directed by the Emplayer, arrange to test materials and/or
portions of the work at site in any approved laboratory at his own cost, in order to provide
their soundness and efficiency. The contractor shall transport all the materials from site to the
approved laboratory at his own cost. The contractor shall carryout all the mandatory tests as
per list attached al the frequencies stated therein. Even after such tests, any materials
brought to site or incorporated in the works are found to be defective or unsound or not as per
approved samples, the contractor shall remove the same and re-erect at his own cost and
without any additfonal time/period for the same, with reference to the date fixed for
completing the work. In case these tests are not carried out at the frequencies stated, then
proportionate costs of materials not so tested, including cost of testing and quantities of items
of work executed with such materials, if otherwise accepted for retention in the work, will be
deducted from the dues to the contractor. The deductions will be worked out by the Employer
and shall be final and binding on him.

Tolerance on various material and items of work shatl be atlowed laid down in the documents
below and the order of precedence shall be:

a) Relevant Indian Standards Specifications.
b) CPWD norms.
c) Manufacturer’s Specifications.

In absence of above Employer’s decision basing on the general practice being following shall be
final.
SITE MEETINGS:
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A senior representative of the contractor shall attend weekly meetings at works site; and in
additions, meetings as and when arranged by Employer to discuss the progress of the work and
sort out prablems, if any, and ensure that the work is completed in the stipulated time.

CUSTODY AND SECURITY OF MATERIALS:

The contractor shall be responsible for the custody and security of all materials and equipment
at site and he will provide full time watchman/watchmen to look after his materials, stores,
equipment’s etc., including cement and steel at site and ensure that at no time unauthorized
persons gains any access at works site.

NOTICES:
The contractor shall give all notices and pay all necessary and retevant fees and shall comply
with all Acts and Regulations, for the successfut completion of the contract wark.

STATUTORY REGULATIONS:

The wholg of the work is to be complied with, as per the requirements and bylaws of the
refevant statutory authorities, including Contract Labour (Regulation and Abolition) Act, 1970
of Central Government.

MEASUREMENT TO BE RECORDED BEFORE WORK 15 COVERED UP:

The contractor shall take joint measurements with the Employer’s representative (any Engineer
ientified by the Employer) before covering up or otherwise placing beyond the reach of
measurement any item of work., Should the contractor neglect to do so, the same shall be
uncovered af the contractor’'s expense or in default thereof, no payment or allowance shall be
made for such work or the materials with which the same was executed.

26, WORKING AT NIGHT OR ON HOLIDAYS:

The contractor can carry out major work at night, only with prior permission of the Site
Engineer of Employer and with proper supervision. However, all concrete work will be carried
out only during the day light.

WORKS AT NIGHT:

If the contractor is required to do preliminary works at night, in order to complete the work
within the Time Schedule, the contractor shall provide and maintain at his own cost necessary
and sufficient barricades/lights etc., to enable the work to proceed satisfactorily without
danger. Approaches to the site also shall be sufficiently lighted by the contractor,

WORKING ON HOLIDAYS:
ho work shall be done on Sunday or other Bank holidays that may be notified by the Employer,
without the specific sanction in writing of the Employer or its representatives.

28.ACTION WHERE THERE 15 NO SPECIFICATION:

29.

in case of any item/cdlass of work, for which there is no specification mentioned (either in part
ar full), the same will be carried out in accordance with the retevant CPWD specifications (only
for the specifications missing in the contract) and if not available even there (either tn part or
full) in, relevant standards of 8IS shall be followed (only for the portions of specifications
missing in the contract specifications and CPWD specifications). Indian standard specifications,
subject to the approval of the Employerk Employer.

REPORTING OF ACCIDENT TO:

The contractor shall be responsible for the safety of all persons employed by him on the works
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and shall report serious accidents to any of them, whenever and wherever occurring on the
works, to Employer who shall make every arrangement to render all possible assistance. This
shall be without prejudice to the responsibility of the contractor, under the Insurance clause of
the General Conditions. Contractor shall take all the precautions as detailed in the safety code
attached separately.

CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS;

The contractar shall clear the site of works as per the instructions of the Employer, The site of
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor. The
site shall be delivered in a clean and neat condition, as required by Employer, within a period
one week after the job is completed. In case of faflure by the contractor, the Employer, has
the right Lo get the site cleared to his satisfaction at the risk and cost of the contractor,

POSSESSION OF BUILDINGS/WORK COMPLETED:

The contractor shall hand over to the Employer, possession of the completed works in stages,
as and when required, and as directed by the Emplaoyer.

The Employer will take over the possession of completed works in stages and defects liability
period will commence only from the date of final handing over of all the work accordingly.

TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Employer’s clarification regarding partially omitted particulars or typographical, clerical
and other errors shall be final and binding on the contractors.

INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The contractor shall furnish to the Employer the following from time to time:

a. Detailed industrial statistics regarding the labour employed by him, ete., every month
(within 5™ of succeeding month),

b. The Power of Attorngy, name and signature of his authorized representative, who will
be in charge for the execution of waork.,

o The list of technically qualified persons {to be approved by the Employer) employed by
him for the execution of the work within 3days from date of start of work,

d. The total quantity and quality of materials used for the works, every maonth within 50
of succeeding month.

In all these matters the decision of the Employer shall be final and binding.
FORCE MAJEURE:

Neither party shall be held responsible by the other for breach of any condition of this .
Agresment, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any
other reason, beyond the control of the parties and any breach of clauses arising from such
Force Majeure conditions as aforesaid shall not be regarded as breach of the provisions of this
Agreement,

ARCHITECTURAL DRAWINGS AND INSTRUCTIONS:

A set of major drawings, along with the contract documents shall be provided to the
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contractor. If any clarification or further drawings are required by the contractor during or
before the start of construction work, the contracter shall inform the Employer sufficiently in
advance in writing to provide the same. Working detafls will be given to the Contractor from
tirne to time, during the prosress of work, as and when required. In case, any other
drawing/detatl is required hy the contractor, he will give a minimum of fifteen days’ notice to
the Employer,

COMPLETION OF WORK AND LIQUIDATED DAMAGES:

The work shall be completed in 30 days , and reckoned as under: WITHIN ONE DAY
AFTER CONFIRMATION or

(a) 3 days from the date of issue of work order,
or
{br) The day on which the contractor receives the possession of the site whichever is later.

or
1. The contractor is asked in writing to take over the possession of the site,

Time is the essence of the Contract. The Contractor shall strictly adhere to the
programme/chart agreed to. In case the contractor fails to complete the work as mentioned
above, the liquidated damages may be imposed at the rate of 0.5% (half percentage) per each
week {or part thereof) of delay, subject to a maximum of 5% of contract amount.

37 BILLS OF PAYMENTS:

38.
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The minimum value of work for interim payments will be Rs. 10 LAKHS-, as stated in Appendix.
The contractor shall submit interim bills, once a month on the basis of joint measurements
recorded at site by the contractor and the Employer’s representatives. The bill will be
certified by the Employer within 15 working days from the date of submission of the bill by the
contractor, and the make payment as stated in the Appendix to General Conditions of
Contract, All such interim payments shall not be considered as an admission of the due
performance of the contract or any part thereof in any respect and shall not prectude the
requiring of bad unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected at contractor's cost, all as per Employer’'s instruction and
directions.

WORKMANSHIP:

Quatity of materials and workmanship shall conform strictly to specifications given/stipulated
in the tender/contract, and contractor will ensure that the best quality of work will be done to
the satisfaction of the Employer, with strict control on the materials, workmanship and
supervision.

SCHEDULE OF QUANTITES:

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate
and are subjected to variations as per actual site conditions & requirements and as directed by
the Employer. The work shall be executed and completed accordingly.

SITE SUPERVISION:

The contractor shall appoint at his own cost competent and adequate number of qualified
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Engineers atf site, for (1a) joint measurements and preparations of bills. (2b) for testing
materials at site and outside laboratory. (¢) for concreting and reinforcement work, (d) for
other general supervision. Their appointment shall be approved by the Employer. The site
engineers shall not be removed from the site without the written consent of the Employer.

EMGAGEMENT OF APPRENTICES:

The Contractor shall during the currency of the contract, when called upon by the Employer,
engage and also ensure engagement by sub-contractors and others employed by the contractor
in connection with the works such number of apprentices in the categories mentioned in the
act and for such period as may be required by the Employer. The contractor shall train them
as required under the Apprentice Act 1961 and the Rules made there under and shall be
responsible for all obligations of the Employer under the said Act, including the liability to
make payment of apprentices, as required under the said Act.

RATES:

Contractor shall quote all the rates both in figures and in words and any atterations shall have
to be initialled by the contractor. Rates quoted hy the contracter for the same item in
different schedules shall be same, and in case different rates are quoted, the lowest will be
taken as correct and the schedule corrected accordingly. In case of discrepancy between rates
given in words and figures or in the amount worked out, the following procedure will be
followed:

in caise of {tem rate tender;

The tenderers shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in words and figures the unit rate quoted tn words will
prevail. If no rate is quoted for a particular item, the contractor shall not be paid for that
item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected.

The tenderers should not change the units as specified in the tender, If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid
accordingly, The tenderer should not change or modify or delete the description of the item. |If
any discrepancy is observed he should immediately bring to the knowledae of the Employer.

INCOME TAX:

Income tax shall be deducted at source by the client from the contractor's interim and final
bill payments as required by law.

EXTRA/SUBSTITUTED {TEM RATES;
Such items shall be executed as per directions/instructions of the Engineers of the employer.

The work on extra/substituted items shall be started only after the receipt of written order
from the Employer. Rates for additional/extra or substituted (altered) items of work, which
are not covered in the contract cannot be derived from the contract item rates either in full or
partly, shall be calculated on the basis of actual costs plus 15% for overhead and profit etc.,
only to the extent not derivable from the contract item rates.

SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE:
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After getting approval from the Employer, the contractor shall submit to the concerned local
authorities' necessary services drawings showing layouts etc., for getting approval of the
schermnes. On completion, the contractor shall arrange to get Drainage Completion Certificate
and other Certificate necessary for obtaining Building Completion certificate. The contractor
shall furnish completion drawings of all services in triplicate, showing the work as actual
executed, along with levels. Contractor shatl subemit for approval 4 copies of shop drawings/
catalogue/ equipment characteristics/ manufacturer’'s specifications, drawings etc., as and
when required and directed by the Employer. Costs of all these are deemed to have bean
included in the respective item rates quoted by the contractor and nothing extra shall be paid
on account of any of these requirement/acts.

PAYMENT:

Mo payment whatsoever shall be made by the Employer, if the Contractor abandons the work,
due to any site difficulties etc.,

PERMISSION:

The contractor shall also obtain necessary permission approvals from the relevant authorities
shall be obtained by the contractor at no extra cost.

MAINTAINING REGISTERS AT SITE:

The contractor shall maintain registers for consumption of various specials, testing of materials
ete., in the proforma which shall be given by the Employer from time to time,

AGREEMENT:

The successful contractor shall be required to enter into an agreement, in accordance with the
Draft Agreement and Schedule of Conditions etc,, within 7 days from the date the contractor is
advised by the Employer that his tender has been accepted. The contractor shall pay for all
stamps and (egal expenses incidental thereto, However, the written acceptance of the tender
by the Employer, will constitute as a hinding contract between the Employer and contractor,
whose tender has been accepted, whether such formal agreement is or is not subsequently
executed.

INSURANCE:

The contractor shall provide insurance in respect of damage to persons and property and firm
insurance as per clause 27 and 28 of General conditions of contract, In addition, he will also
insure against riots and civil commaotion. The insurance shall also cover third party and all the
persons working at site and visitors including contractor's, worker’s, and Employer’s people,
other contractor’s workers etc. The contractor shall indemnify the Employer against any claim
or compensation or mishaps of whatsoever nature at site during the progress of work.

The contractor shall prove to the Employer from time to time that he has taken out all the
insurance policies as required and directed and has paid the necessary premium for keeping the
policies valid as per clause 27 & 28 of the General Conditions of Contract.

In case of failure by the contractor or sub-contractor to effect and keep in force the insurance
policies, then the client, without being bound to, may pay such premiums as may be necessary
and deduct the same from any money due or which may become due to the contractor or
recover the same as a debt due from the contractor.
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INDEBTEDNESS AND LIENS:

The contractor agrees to furnish the details to the Employer from time to time, during the
progress of the work as requested, verified statement showing the contractor's total
outstanding indebtedness in connection with the work covered by the contract. Before final
payment is made, the Employer may ask the contracter to furnish the, satisfactory proof that
there are no outstanding debts or liens in connection with the contract. If during the progress
of the work, the contractor shall allow any indebtedness to accrue to sub-contractor or other
and shall fail to pay or discharge same within five (5) days after demand, then the Employer
may withhold any money due to the contractor untit such indebtedness is paid, or apply the
same Lowards the discharge thereof.

WORK PERFORMED AT CONTRACTOR’S RISK:

The contractor shall take all precautions necessary and shall be responsible for the safety of
the work and shall maintain all lights, guards, signs, barricades, temporary passages or other
protection necessary for the purpose. All work shall be done at the contractor’s risk and if any
loss or damage shatl result from fire or from any other cause, the contractor shall promptly
repair or replace such loss or damage free from all expenses to the Employer. The Contractor
shall be responsibte for any loss or damage to materials, tools or other articles used or held for
use in connection with the work. The work shall be carried in Bank's premises or of others
without interference with the operation of existing machinery or equipment, if any.

PHOTOGRAPHS:

The contractor at his own cost shall take photographs of site and individual buildings during the
progress of the work as directed by the Employer and submit two coples of each photograph
with minimum size 20 ¢m % 15 em to the Employer.

INSPECTION BY THE CHIEF TECHMICAL EXAMINERS .(V!GII“.._ANCQM

The proposed work covered under this tender, during the progress and/ or after completion,
can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the
Central Vigilance Commission, Government of India, on behalf of Bank to ascertain that the
execution of the work has heen done with materials and workmanship all as stipulated in the
contract and as directed.

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide
them with ladders, tapes, plum hob, level etc., as required and directed and also necessary
labourers skilled/unskilled to enable them to complete their inspection/study/technical
scrutiny and no extra shall be admissible to the contracter on this account.

SPECIAL CONDITIONS OF CONTRACT:

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the
special conditions of contract shall supersede there mentioned elsewhere.

Bis CODES
It is compulsory for the contractor to keep all the B.L.S. codes mentioned in this tender
document at his cost at the site to ensure the proper supervision/quality of work and
materials.

AS BUILT DRAWINGS




The contracter shall prepare and submit 2 set of as-built drawings, duly certified by the
Employer’'s engineer. The set consfsts of 2 soft copies and 3 sets of hard copies.

TECHNICAL SPECIFICATIONS/ INTERNAL ELECTRIFICATION

CHAPTER 1
1,0 Scope:

This spacification is intended to cover the reguirements of supply, installation,  testing  and
commissioning of electrical wiring installation and other accessorfes required for its satisfactory
operation. This covers the essential requirements or precautions regarding wiring instaliations for
ensuring satisfactory and reliable service.

2.0 Standards;

The Electrical wiring installations and other accessories shall comply with latest 15 732 - 1989 and
National Electrical code - 1985 and to the latest amendments from time to time.

3. Construction

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m
ahove finished floor level wherever applicable, as indicated in the drawing.

Equipment which is on the front of a switch board shall he so arranged that inadvertent personnel
contact with live parts is unlikely during the manipulation of switches, chanaging of fuses or similar
operation,

In every case in which switches and fuses are fitted on the same pole, these fuses, shall be so
arranged that the fuses are not tive when their respective switches are in 'OFF position.

Mo fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch hoard
panel or frame.

4. Capacity of circuit:

Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light
points and its total {oad shall not exceed 800 watts, Lights, fans, and 5A socket outlets  can be wired
on a single common circuit, If fan circuit is drawn separately, circuit shall not he used more than eight
points and load shall not exceed more than 800 watts, In the circuit, the neutral and earth wires can
be looped up to 10points. From distribution boards Neutral & Earth wires shall be run for every
circuit.The power circuits shall not have more than two outlets per circuit if load to be fed by each
outlet is less than TKW, and if toad is more than 2KW, each outlet shall be connected to a separate
circuit.

Switches: All switches shall be placed in the live conductor of the circult and no single pole switch or
fuse shall be inserted in the earth or earthed neutral conductor of the circuits, Single pole switches
{other than for multiple control} carrying not more than 15amperes may be of the piano flush type and
the switch shall be 'ON' When the knolb is down.

Lamp holders @ Lamp holders for use on brackets and the like shall have not less than 1.3 ¢m
nipple and all those for use with flexible pendant shall be provided with cord grips. All lamp holders
shatl be provided with shade carriers. Where centre contact Edison screw tamp holders are used, the
outer or screw contact shall be connected to the ‘'middle wire' or the neutral or to the earthed
corductor of the circuit.



Lamps:  All incandescent lamps, unless otherwise specified shall be hung at a height of not less than
2.5 m above the finished floor level,

Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on circuit, the voltage
of which normally exceeds 250 volts,

A ceiling rose shall not embody fuse terminals as an integral part of it.

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the
‘live’ stde of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at any conventent
place 60 cm abaove the floor level or near such level as indicated in drawing. 15 Amps socket outlets in
kitchen shall be fixed at, convenient place 23cm above the working platform. In a room containing a
fixed bath or shower, there shall be no socket outlet and there shall be no provision for connecting a
portable appliance.

5 Recessed PYC conduit wiring system

a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable dimension
to permit the conduit to be fixed in the manner desired by the Engineer-in-charge. In the case of
buildings under construction, chases shall be provided in the wall, ceiling, ete. at the time of their
construction and shall be filled up neatly after erection of conduit and brought to the original finish of
the wall.

B) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles
not more than 600 mm apart. Fixing of standard bends or elbows shall be aveided as far as practicable
and all curves maintained by bending the conduit pipe itself with a long radius which will permit easy
drawing-in of conductors, All the threaded joints of rigid steet conduits shall be treated with approved
preservative compound to ensure protection against rust,

¢) Inspection boxes : To permit periodical inspection and to facilitate replacement of wires,
suitable inspection boxes shall be provided at convenient locations. They shall be mounted in flush
with the wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes
shall be provided in the inspection box covers,

d) Types of accessories {0 be used: All outlets, such as switches and sockets, may be either of flush
mounting type or of surface mounting type.

The switches and other outlets shall be mounted on such boxes. The metal box shall be efficiently
earthed with the earth continuity wire run along the conduit.

When crossing through expansion joints in buildings, the conduit sections across the joint may be
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be
drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6. TESTING OF WIRING:

The following tests shall be carried out on all types of wiring on completion of the work and before
energizing the installation;

i} Insulation resistance test,

if) Electrical continuity test,

iit) Earth continuity test,

iv) Earth electrode resistance test,

v} Switch polarity test.



i) Insulation Resistance test:
The insulation resistance shall be measured by using 500 v megger hetween the following points.

Phase and neutral conductor with all fuses in position and all switches in ¢closed condition and main
switch in OFF posttion with lamps and other devices removed.

Between earth and whole system of conductors with all fuses in place, all switches closed and all tamps
in position.

Between all conductors connected to one phase of the supply of the above tests shall not be less than
50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower
value than that given by the above formula is acceptable subject to a mintmum of one mega ohm.

The insulation resistance in mega ohm as obtained by each of the above tests shall not be (ess than 50
divided by the number of points on the circuit. Where a whole installation is being tested, a lower
value than that given by the above formula is acceptable subject to a minimum of cne mega ohm,

(i) Etectrical continuity test:

Each and every circuit shalt be tested for electrical continuity by using a multimeter,

(iii) Earth continuity test:

The earth continuity conductor including metal conduit shall be tested for electrical continuity and
the resistance of the same along with the ear thing {ead measured from the connection with the
earth electrode to any peint in the earth continuity conductar in the complete installation shall not
excead one ohm.

iv) Earth electrode resistance test;

The earth electrode resistance shall be tested as specified in section

iv).Switch polarity test:

Test shall be made to verify that all switches in every circuit have been fitted in the same conductor
throughout and such conductor shall be marked for connection to the phase conductor.

& Distribution Boards:

All the distribution boards shall be with MCBs as described in the respective schedule.

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as
described in the respective schedule. Each outgoing circuit shall be provided either with MCB or a fuse
on the phase, The neutral shall be connected to a common link and be capable of being disconnected
individually for testing purposes.

The distribution boards shall be located as indicated in the respective electrical working drawings and
as directed by Engineer - in - charge. The distribution boards shall be fixed on wall in the niche
provided and marked with the details of circuits, source of supply, size of incoming wires Etc.,

All marking shall be ctear and legible.

The total load of the consuming devices shall be evenly distributed between the numbers of ways of
distribution board.



The consuming devices circuit shall be connected to distribution board in proper sequence, so as to
avoid unnecessary crossing of wires.

Cables shall be connected to a terminal only by crimped lugs.

Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained
between conductors of opposite polarity or phase and between the conductors and any material other
than insulating material.

The incoming and outgoing cables shall be neatly bunched,
9. MOUNTING HEIGHTS:

The Mounting heights of various fixtures shall be as specified in the Drawings,
10. Flexible conduits are strictly not envisaged, only industrial type G| Bind flexible conduit shall
be used in a spot where the canduits and bends cannot be possible to run.

CHAPTER 2
EARTHING
1.0 SCOPE:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of

a) Pipe earthing

b) Plate earthing

c) Strip earthing

2.0 STANDARDSG:

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to
time and 15 3043-1989 “code of practice for earthing”, with latest amendments.

3.0 Earth electrode arrangement:

3.1 Pipe electrode:

3.1.1 Electrode shall be made of Ci pipe having a clean surface and not covered with paint, enamel or
poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID, Earthing with pipe
electrode shall be done as per the details indicated in 1S« 3043/87 .

3.1.2 Electrodes shall be embedded helow permanent moisture tevel.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be
driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply
driven,

3.1.4 To reduce the depth of burtal of an electrode without increasing the resistance, a number of rods
or pipes may have to be connected together in paratlel. The distance between two electrodes in such
a case shall not be less than twice the length of the electrode. The earthing tead shall be
connected by means of a through bolt, nuts and washers and cable socket.

3.2 Plate electrode:

For plate electrodes, minimum dimensions of the electrode shall be as under.
3.2.1 Gl plate electrode: 600 x 600 x 6 mm thick.

3.2.2 Copper plate electrode: 600 x 600 x 3.1% mm thick



3.2.3 The electrode shall be buried In ground, with its faces vertical and top not less than 2.5 M from
the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

1,2,5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to the
electrode. One end of pipe shall be at least 5 cm above the surface of the ground and need not be
move than 10 ¢, The internal diameter of the pipe shall be at least 19 mm. The length of pipe under
the earth's surface shall be such that it shall be able to reach the center of the plate. The earthing
lead shall be securely bolted the plate with two bolts, nuts, check nuts and washers.

3.3, Strip or conductor electrodes:

3.3.1. strip electrode shall not be smaller than 2% x 1.6 mm, if of copper and 25 x 3 mm, if of
galvanized iron and steel. If round conductors are used as earth electrodes, thelr cross sectional area
shall not be smaller than 3 sq.mm , if of copper and 6 sg.mm. If gatvanized iron and steel,

3.3.2. Conductor shall be buried in trenches not less than (.5 m deep.

4.0 General:

iy All materials used for connecting the earth lead with electrode shall he of Gl in case of GI pipe
and Gl plate electrodes, and of tinned brass in case of copper plate electrode. The earthing lead
shall be securely connected at the other end to the main board.

i) The earthing tead from electrode onwards shatl be suitably protected against mechanical injury by
routing the earth wire / strip through a suitable size of Gl pipe.

ifi) AW medium voltage equipments shall be earthed by two separate and distinct connections with the
earth. In the case of high and extra high voltages, the neutral points shall be earthed by not less than
two separate and distinct connections with the earth, each having its own elactrode at the generating
station or substation,

iv) All materials, fittings etc. used in earthing shatl conform to indian standard specifications wherever
they exist. In the case of materials for which Indian standard specifications do not exist, such materials
shall be approved by the Engineer-in-Charge.

v) The earth electrode shall be kept free from paint, enamel and ¢grease.

vi) It shall be ensured that similar materials for respective earth electrodes and earth conductors are
used.

vii) Earth electrode shall not be installed in proximity to a metal fence.

viii) Copper/Gl strip shall be connected to the respective earth electrodes, either by brazing or welding
respectively. The Copper/Gl strip shall be jointed only either by brazing or by riveting at the end of
over tapping portions. The over lap shall

Mot be less than 50 mm.

ix) Earthing clamps used for supporting earth strips shall be made of such materials so as to avoid
bimetallic action between strip and clamps.

5.0 Testing: The earth resistance of each electrode shall be measured by using a reliable and
calibrated earth megger and the value shall be as per 1S/1E rules.



LED Fixture:-

2'x2'LED Recess /Surface Fixtures

Frame/Body :-Mandatory back Lit body only, Fixture should be powder coated metal body
which supports better heat transparent except plastic, Fixture should have diffuser sheet to
avoid glare and efficiency of the diffuse sheet should be more than 70% ,Fixture should have
proper hanging accessories for installations, LED: LM 80 Certified LED's , expected lifetime of
the LED's Should be above 50000 + Burning hours, Per watt Lumen output of the LED should be
more than 120Lumens, Dispersion angle should be of 120 deg, Approved make of LED's are
Osram/Cree/Nichia/Bridgelux/Everlite/Edison and Lumiled or equivalent .

Electronic Driver: Electronic driver should comply with the below specifications, Approved
Driver Makes Philips/Fulham/Meanwell/BAG/Osram or any Equivalent BIS Approved driver, BIS
Approval is mandatory for Drivers, |/p operating Voltage 180-260 V, Efficiency =85%, Driver
components life should be above 30000 hours, Surge protection »3Kv, Frequency 50Hz, Over
voltage protection up to 320VAC, Power factor ».90, THD =20%, Should adhere to Clauses of
IEC 62384, IEC 61347-2-13, IEC 61547

Light Performance: Wattage range 35-40W Complete tight should give min 250Lux on the table
from height of 2.20 meter, Suggest to use low power LED to Avoid glare, Secondary optics
should not be used for the light distribution, LED should not over drive above specified
current levels, After 24 months usage LED lumen Degradation should be less than 5%,Warranty
should be of 24 months from the date of supply and Installations, Supplier need to provide
necessary accessories for installation, Proper packing shoutd be provided

DOWN LIGHTERS:-
A, 15w Fixture: Mandatory back Lit body only, Fixture should be powder coated Aluminum

body which supports better heat transparent , Fixture should have diffuser sheet to avoid
glare and efficiency of the diffuser sheet should be more than 70%, LED; LM 80 Certified LED's
, expected lifetime of the LED's Should be above 50000 + Burning hours, Per watt Lumen
output of the LED should be more than 120L.umens, Dispersion angle should be of 120 deg,
Approved make of LED's are Osram/Cree/Nichia/Bridgelux/Everlite/Edison and Lumiled or
equiv.

Electronic Driver; Electronic driver should comply with the below specifications, Approved
Driver Makes Philips/Fulham/Meanwell/BAG/Osram or any Equivalent BIS Approved driver, BIS
Approval is mandatory for Drivers, |/p operating Yoltage 180-260 V, Efficiency =85%, Driver
components life should be above 30000 hours, Surge protection =3Kv, Frequency 50Hz, Over
voltage protection upto 320VAC, Power factor »,90, THD <20%, Should adhere to Clauses of
IEC 62384, IEC 61347-2-13, IEC 61547

Light Performance: Wattage range 15W Complete light should give min 150Lux on the table
from height of 2,20 meter Suggested to use low power LED to Avoid glare, Secondary optics
should not be used for the light distribution, LED, should not over drive above specified
current levels, After 24 months usage LED lumen Degradation should be less than 5%, Warranty
should be of 24 months from the date of supply and Installations, Supplier need to provide
necessary accessories for installation, Proper packing should be provided.



B. 5-7w Fixtures:- ----do--- as above only light performances will be proportionately change,

SAFETY CODE

Suitable scaffolds should he provided for workman for all the warks that cannot safely be done from
the ground or from solid construction, except in cases of short duration works, which can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder Is used for carrying materfals as well, it shall be of rigid construction made either of
good quality wood or steel, The steps shall have a minimum width of 450mm and a maximum rise of
300mm, Suitable foot and hand hold of good quality wood or steel shall be provided, and the ladder
shall be given an inclination not steeper than 1in 4 (1 horizontal to 4 vertical).

Adequate precautions shall be taken to prevent danger from electrical equipment. At the work site, no
materials shall be so stacked or placed as to cause danger or inconvenience to any perion or the
public. The contractor shall also provide all necessary fencing and lights to protect the public from
accident, and shall be bound to bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay damages and costs, which may be awarded in such suit, action or
proceedings to any such persons of which may with the consent of the contractor be paid to
comprormise any claim by any such person.

Demaolition:

Before any demolition work is commenced and also during the progress of the work.

a, All roads and open areas adjacent to the work site shall either be closed or suitably
protected.
b, No electric cable or apparatus which is liable to be a source of danger over a cable or

apparatus used by the operator shall remain electrically charged.

C. All practical steps shall be taken to prevent danger to persons employed, fram the risk of
fire or explosion or flooding. No floor, roof or other part of the buitding shall be so over-
loaded with debris or materials, so as to render it unsafe.

All necessary personal safely equipment as considered adeguate by the Employer’'s engineer

houtd be kept available for the use of the persons employed on the site and maintained in a

condition suitable for immediate use and the contractor should take adequate steps to ensure

proper use of equipment by the concerned.

a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

b. Those engaged in white washing and mixing or stacking of cement bags or any materials
which are injurious to the eyes shall be provided with protective gopgles.

c. Those engaged in welding warks shall be provided with welder’s protective (eye)
shields.

d. Stone breakers shall be provided with protective goggles and pratective clothing and
seated at sufficiently safe intervals,

e. The contractor shall not employ men below the age of 18 years and wornen on the work
of painting with products containing lead in any form. Wherever men above the age of
18 years are emplayed on the work of lead painting, all precautions should be taken.



f. Suitable face masks should be supplied for use to the workers when paint is applied
in the form of spray or a surface having lead paint is rubbed and scrapped.

g. Overalls shall be supplied by the contractors to the workers and adequate facilities for
washing shall be provided to the working painters during and on cessation of work.

h., When the work fs done near any place, where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provisions should be made for
prompt first aid treatment of all injuries likely to be sustained during the course of the
work.

i. Use of hoisting machine and shackle including their attachments, in charge and
supports shall conform to the following standards or conditions,

J+ Ne paint containing lead or lead products shall be used except in the form of paste or
readymade paint.,

k. These shall be of good mechanical construction, sound material and adequate strength
and free from any patent defects and shall be kept in good working order,

Every rope used in hoisting or lowering materials or as a means of suspension shall  be of durable
guality and adequate strength and free from patent defects.

Every crane driver or hofsting appliance operator shall be property qualified and  no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding or give
signals to the operator,

In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load,
gach safe working load and the condition under which it is applicabte shall be clearly indicated,
No part of any machine or any gear referred above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the clients.  As
regards contractor’s machines the contractor shalt notify the safe working load of the machines to
the consultants, whenever he brings any machinery to site of work and get it verified by the
consuliants,

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce and minimize the risk of accidental descent of loads, Adeguate precautions
should be taken to reduce to the minimum risks of any part of a suspended load becoming
accidentally displaced. Sleeves and boots as may be necessary should be provided, whenever
workers are employed on electrical installations. The workers should not wear any rings, watches
and carry keys or other materials, which are good conductors of electricity,

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition. No scaffold, ladder, or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near place of work.

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Employer’s engineer.



These safety provisions should be brought to the notice of all concerned by display of a natice
board at a prominent place of the work spot. The person, responsible for compliance of the safety
code, shall be named therein by the contractor,

Netwithstanding the above clauses for (1) to (xiv), there is nothing in these to exempt the contractor
from the operation of any other Act or Rules in force in the Republic of India.

LABOUR LAWS AND RULES ~ :-The Site Engineer shall ensure that the contractor maintains relevant
records and fulfils all conditions and requirements in accordance with

a. The payment of Wages Act

b. Employer's Liability Act

. Warkmen's Compensation Act

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971,

e, Apprentices Act 1961,

f. A%ny other Act or enactrment relating thereto, and rules framed thereunder from time to
time.

The Site Engineer shall refrain from involving himself and the supervisors under him by
comments/advice/attempts at mediation in any kind of labour dispute at site, His job is only to report
to his superiors any happenings of this sort in an objective manner.

EMPLOYER'S RESPONSIBILITY - CONTRACT LABOUR (REGULATIONS AND ABOLITION) ACT 1970 AND
RULES 1971 ‘

With a view to ensuring that the provisions of the Act are not contravened, the 5ite Engineer should
give particular attention to the following points and see that all the provisions of the Act are enforced:

1. Principal Employer (State Bank of India) is registered as per the Act.

2. Contractor holds a license under the Act from the Local Labour Commissioner for the
appointment, of contract labour,

3. Required notice boards, registers and records as provided in section 29 of the Act are
matintained by the contractor.

4. Payment of proper wages as per the rules are effected within the prescribed time Limits by
the contractor,

5, Prescribed facilities and amenities are provided by the contractor,

6. Proper efforts are made by the contractor to set right contravention of law, as soon as the

notice pointing out the same is received from the Labour Enforcement Officer, and reports
“on action taken” are sent to the Labour Enforcement officer af the earliest with copies to
the Employer.

BRIEF PROCEDURE ON ONLINE REVERSE AUCTION (IF APPLICABLE ONLY) :




A)
B)
Q)
)

E)

F)

Rownload the tender document, from our Web site www.sbi.co.in under procurement

Submit EMD and Tender cost physically at our office, (at the address mentioned above).

Submit technical documents in omline website: https:ffetender.sbi

The Technical Bids will be opened first. After evatuation of technical Bids, verification of technical
detaits, the qualified vendors list will be finalized. Only the technically qualified vendors will be
allowedt to participate in next stages of tendering,

Online e-reverse auction will be conducted from the technically qualified vendors, The date and
time of the e-reverse auction will be communicated to only qualified vendors, The indicative price
bids will be obtained before the e-reverse auction

The start price, decrement values will be announced before the reverse auction.

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE ELECTRICAL WORKS
SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT/ ENGIMEER

5.No. Material Name. Brand / Manufacturer / Recommended Make,

1.

switches/Sockets MDS  (Mosaic)MK India (wrap around)/ Anchor
Roma/  Woods /  Schneider-  Clipsal./
Crabtree/Wipro (North west)/ GM Four- Five/
HPL, Kolorsetc

2. Copper Conductor wires Finolex /Anchor/RR Cable/Havel's/ Power flex/
Poly Cab/ HPL/ KEI/ V- Guard/ Lapp
3. [PVC  conduits, Casing ,|VIP/Precision / Sudhakar/ Avon plast/
Capingl Accessories /Bends /[FINOLEX/Universal- Mocoplast for UPVC ranges
JN Boxes etc wit BIS/1S standards-9537/part-|il
4. M5 Conduits AKG/BEC/Vimco
5. Metal clad Sockets MDS /L&T- Hager /Merlin gerin /BCH
6. MCBs /MCB  DistributionABB/Siemens/ Legrand- MD5/ Schneider /L&T/
boards Hager /Indo Asian (OPT! -PRO)/HPI./Havells
7. WMCCBs/Switchgear GE Power /Merlin Gerin(Compact) /L&T/ Indo
Asian (OPTI-PRO)/ ABB/MDS / Schneider/
Legrand/ Siemens/Havells
8. |Underground Cables CCH /Nicco /Havells/ Universal/ Poly Cab/ V-
Guard/Finolex/HCL
9. [Cable Glands HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax
Brass (Copper Alloy India)
10. [Capacitor Bank Epcos /Neptune/ Tibcon/Siemens/ABB/Meher
11. |Cable Lugs Dowell's / 3D
12. MV Panels (PCCs) Original Manufacturers or Fabricated PCC with
technical Spec with CPR| Test Certificate.
13, [ELRs/CBCT Prokdys /Nagoba
14,  [Measuring Instruments Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/
Schneider Electric
153. Pelector Switches Vaishno / Salzer / Kaycee
16. |Indication Lampschneider / Yaishno / Binay
LED  (protected type)
17. |Resign cast CTs AE / Kappa




18. [Telephone Wires Lapp / Delton / Poly cab/ Finolex/Anchor

19. |Light Fixtures (LED) Phitips / Bajaj/ GE/ Havells/ CG/ Wipro
complying with the Specification mentioned in
page 63/67

20. Ceiling Fans, Wall mounted |Havells/Bajaj/ CG/Usha or equivalents
fans & Exhaust Fans

HOTE:

The contractor shall use only above-mentioned material, however, Employer willFinalizethe
make on submission of samples from approved brand by the L1Vendar,

All other materials shall confirm to the specifications laid down,

The tenderer shall take this into account while tendering rates / prices.




