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TENDER DOCUMENT

FOR
INTERNAL ELECTRICAL WORKS FOR CHIKKAGOLLRAHATTI BRANCH BENGALURU
UNDER
RBO-04/ADMINISTRATIVE OFFICE — 02, BENGALURU -5600009,

KARNATAKA.

Notice Inviting Tender

|ssued to;




STATE BANK OF INDIA, REGIONAL BUSINESS OFFICE - 04, BENGALURU NORTH

TENDER NO. BAN/ RBO 04/A02/BEN / ELECT/ 2025-26/

Notice inviting E- Tenders The REGIONAL MANAGER (RBO-04/A02), Of State Bank of India, Administrative
Office-02, Bengaluru NORTH invites E-Tenders from the Empanelled contractors in LT ELECTRICAL
CATEGORY, E2, Rs. [Rs.10-25 LAKH] Eligible contractors can download this whole tender from the website
https://etender.sbi from 05.01.2026 to 19.01.2026, up to 3:00 pm. Details of the tenders are as under;-

e-Tender Contact person : E-Procurement Technologies Ltd. - Sushmitha —8951944383/
Po0ja-9686196751

Architects : -==NIL-—-
Engineer in-charge : Er. Narendran Arun
1 Name of the work: INTERNAL ELECTRICAL WORKS FOR
CHIKKAGOLLRAHATTI BRANCH , BANGALORE
2 Time allowed for completion. 45 days
3 Quantum of Work As per BOQ
4 Earnest Money Deposit. Z 12,000/-, To be submitted in the form of Demand Draft
drawn in favour of State Bank of India, payable at Bengaluru
and to be submitted physically at SBI RBO-04/A02 situated at
3" floor, Mysore Bank Circle ,K.G Road, Bengaluru-560009
5 Initial Security Deposit. 2% of contract value including EMD
Additional Security Deposit Bank reserves the right to obtain additional security deposit |f_
(ASD/APG) The price Bid is below 7.5% of the estimated cost put to tender

e The amount of such ASD/APG shall be
the difference between 92.5% of the estimated cost put to
tender and the quoted price.

6 Last date and time of receipt of E- |3:00 pm, 19.01.2026

Tender.
7 Reverse Auction Not Applicable
8 Mode of tender submission Tenders will be accepted only in e-tender portal
https://etender.sbi
9 Date and time of opening of 3:30 p_m On 19.01.2026

tenders.




10 | Defect liability period. 12 months.

11 | Validity of tenders. Rates quoted should remain valid for a period of 3 months.

13 |Liquidated damages. Liquidated damages shall be 0.5% of the contract value per
week subject to a maximum of 5% of the accepted contract
amount.

14 | Value of interim Certificate. % 6 LAKHS

15 |Submission of Technical Bid Contractors shall Download the entire Technical Bid to get

acquainted with the terms and conditions and shall
compulsorily upload Pg.1 To 9 i.e the (i) Notice Inviting E-
Tender (ii) Instructions to contractors and (i) Tender form of
the Technical bid without fail in the e-tendering portal after
putting the signature and seal. Failing to upload as stated
above, the tender will be rejected.

However, L1 Tenderer should submit the Technical bid
containing pages 1 to 55 duly signed with company seal and
date physically to the Administrative Office within 3days of
receipt of confirmation.

—

In case the date of opening of tenders is declared as holiday, the tenders will be opened on next working

day at the same time.

SBI has the right to accept/reject any/all tenders without assigning any reason(s).

REGIONAL MANAGER (RBO-04/A02), State Bank of India,
Administrative Office-01, Bengaluru NORTH
3% floor, KG Rd, Bangalore -09




INSTRUCTIONS TO CONTRACTORS.

1. This tender is for the “INTERMAL ELECTRICAL WORKS FOR CHIKKAGOLLRAHATTI BRAMCH |
BAMNGALORE". It is a Single Bid containing Technical and Price Bid.

In their own interest the contractors are advised to use their own specific seals and desist from using
currency coins for the purpose. Tenders with incomplete or broken seals are liable to be rejected, the
matter solely resting at the discretion of the EMPLOYER / ARCHITECTS. If a Contractor does not quate for
ane or more items, the Tender will be considered as incomplete and will be rejected.

2, The EMPLOYER reserve 1o itself the right to accept or reject any tender without asgigning any reason for
doing so and doas not bind iisell 10 accept the lowest or any other tender,

3. General Specifications are for guidance only, The latest 15! codes and Specifications and mode of
measurements will be referred to during execution,

4. The term "THE ARCHITECTS" in the said conditions shall mean Bank Engineer (33 Architect not
appointed)

5. Employer or Bank shall maan Deputy General Manager (B&0), 5BI, AQ-01, Bengaluru.

TENDER FORM

PROJECT: __ INTERNAL ELECTRICAL WORKS FOR "CHIKKAGOLLRAHATTI ; BANGALORE

Dear Sirs,

I/'We the undersigned have carefully gone through and clearly understood after visiting the site and the
Tender drawings and tender documents comprising of the tender form, Motice to contractors, and
conditions for buitding contract, Special Conditions, Specifications and Schedule of Probable quantities
and Draft Agrearment,

l/We do hereby undertake to execute and complete the whale or part of the work (a4 desired by you) at
the respective rates which/l/We have quoted for the respective items of the Probable Bill of Quantities,

|/We are depositing as Earnest Money a sum of Rs, 12,000/, ‘in"favour ‘of 'SBI,'payable at ‘Bangalore ,
Along with this tender for due execution of the work at my/our tendered rates together with any
variations which shall be adjusted by the Architects 2t prices based on our tepdered rates,  |/We shall
deposit further sum equivalent o 2% of tender amount, less EMD paid in the event of my/our tender
being accepled, towards initial security deposit,

In the event of this Tender being accepted 1/We agree 10 enter into an agreement as and when required
and execute the contract according to your form of Agreement, within 7 days of receipt of work order, in
defautt thereof, I/We do hereby bind my-self/ourselves to Torleit the aloresaid initital security deposit,



NOTICE TO CONTRACTOR

ADDRESS:

PROJECTNTERNAL ELECTRICAL WORKS FOR CHIKKAGOLLRAHATTI BRANCH , BANGALORE

Dear Sirs,

9.1

We have pléasure in inviting you to tender for the aforesaid work.

The scope 'L‘E‘Jf work broadly as given below is for INTERNAL ELECTRICAL WORKS - FOR
CHIKKAGOLLRAHATTI BRANCH , BANGALORE Tender Documents should be filled and uploaded
on the site of httpsetender.sbi

The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the
information which may be necessary for the purpose of filling this tender and for entering into a
contract for the execution of the same and must examine the drawings and inspect the site of the
work and acquaint himself with all local conditions and matters pertaining thereto.

Each of the tender documents page is required to be signed by the person or persons submitting
the tender in tokien of his/their having acquainted himself/themselves with the General conditions
etc, as laid down. Any tender with any of the documents not so signed will be rejected.

The tender documents must be filled in English and all the entries must be made by hand and
written in ink, If afy of the documents are missing or un-signed, the tender shall be considered
invalid.

Each and every ane of ali erasures and additions/alterations made, white filling the tender, must
be attested by initials of the tenderer, Qver-writing of figures must be attested by initials of the
tenderer.  Overwriting of figures is not permitted. Faflure to comply with either of these
conditions will render the tender void. After submission of the tender no advice or any change in
rate or conditions will be entertained. All the amount should be quoted both in figures and
words, In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate
quoted in wards shall be taken as final and binding.

The tender shall be valfc:%l for a period of 90 days from the date of opening.

TOTAL SECURITY DEPOSIT : shall comprisa of:

a. Earnest Money deposit
b. Initial Security deposité ASD
. Retention money

The intending tenderer shall deposit with SBL by Demand Draft a sum of Rs.12600%(as the
Earnest Money), as a guarantee of good faith, which amount shall be forfeited as liquidated



[/We further agree to complete the work covered in the said schedule of guantities within - 45 days from
the 3rd day reckoned from the date of issue of the work order to commence the wark or on which
contractor is instructed to take possession of the site, whichever is later,

[/We agree not to employ Sub-contractors other than those that may be specifically approved by the
Bank for this contract work,

I/We agree 1o and 10 get the work, workers, employees {(of contractor, Architect & Employer) engaged on
the work at site and all materials at site for execution of the work shall be insured comprehensive
insurance including fire/accidents/ rain/ floods/riots/CAR palicy (contractor’s all risk insurance policy) and
the insurance shall cover the period from date of start of work to date of actual completion of work plus 3
months, In case part work is taken over by the Employer before final completion of the whole work, such
parts may not be covered by the insurance from the date of taking over that part of work by the
Employer. Draft Insurance deed will be got vetted by the Architect, before obtaining the same. All the
rates quoted by me/ us are inclusive of the same in full and nothing extra shall be ¢laimed anytime on
account of any of these.

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on  the
Gross value of the work done, and the rates quated by me/we are inclusive of same.

I/We have read thoroughly the following Annexures mentioned in pages 8 to 54 of the technical bid
consisting of the following details;

MNotice to Contractor -

Articles of Agreement

Appendix to General Conditions of contract
. General & Special Conditions of Contract

General and Technical Specifications

General Specifications — Intertor Warks

SL L

| / We Confirm that we strictly adhere to the terms and conditions mentioned in the above & (Si%)
subheads of this tendar.

Yours faithfully,

Contractor's Signature

Address: Date:



9.2

9.3

10,

11.

12.

13.

damages, in the evenl of any evasive/direct refusal or delay in starting the work and or signing
the contract. The deposit of the unsuccessful tenderers will be returned, without interest,
immediately after a decision is taken regarding the award of the contract, The Earnest money of
the successful tenderer will be adjusted towards Security Deposit. A tender not accompanied by
Earnest money deposit will not be considered, Bank reserves the right to obtain additionat
security deposit if: The price Bid is below 7.5% of the estimated cost put to tender. The
amount of such ASD/APG shall bee the difference hetween 92.5% of the estimated cost put
to tender and the quoted price,

The successful tenderer will have to pay further sum_squivalent to 2% of his contract value, less

EMD already pajd,.as Initial Security Deposit, (IS?)_by means of a D.D/Banker's cheque within?

days from the date of issue of work order to commence work, The EMD and Security deposit

thus paid shall be held by the State Bank of India as Security deposit, for due execution and

fulfiiment of the contract, till the completion of the work and defect liability period in all respects
and shall not bear any interest,

Together with the money paid under clause 9.1 & 9.2 above, further retention of 10% of the value
of the work done will be deducted from every running bill, till total retention, including EMD and
initial SO paid earlier, comes to 5% of the contract value, and same shall be held by the Bank as
Total Security Deposit. On the Architect's certifying the completion of work, 50% of the total
security deposit shall be released to the contractor along with the final certificate of payment, and
the balance amount will be retained in the manner stated elsewhere for a further period of Twelve
Manths after the completion date recorded in completion certificate, issued by the Architects and
agreed to by the Bank,

Within one month of the receipt of intimation from the Architects of the acceptance of his/their
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in
accordance with the Draft Agreement and conditions of contract attached herewith, but the work
order or the writlen acceptance of a tender by the Employer will constitute a binding agreement
between the Employer and the person tendering whether such formal contract is or not signed by
the contractor,

All compensation or other sums of mangy payable by the contractors to the clients, under the
terms of this contract, may be deducted from the Security Deposit or fram any sum that may be
or may become due to the contractor on any account whatsaever, and in the event of the Security
deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of
being asked to do so make good in cash or cheque, any sum which have been deducted from his
security deposit,

The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden
floods, accidents, fire, riats etc., which may cause damage to the executed work or which may
totally wash out the work, Until the completion certificate is issued to the Contractors, neither the
Architect nor the c:llenh will be responsible for such damage or wash out of the construction
work.

Time is the essence of the contract. The work should be completad within 45 days from the date
of commencement. The date of commencement shall be within ONE day after confirmation.



14.

15.

16.

17,

18.

19.

20,

a) 3 day from the date of issue of work order,

Or

b) The day on which the contractor receives the possession of the site whichever is tater,
Or

t) The contractar is asked in writing to take over the possession of the site.

The successiul contractor will have to give a CPM/PERT chart of various activities of work to be
done 50 that the work gets completed within the stipulated time. The chart shall be submitted
within 3 days from the date of acceptance of the tender.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated darmnages at the rate of ¥:% of contract
amount  for  each  week of delay the work remains incomplete beyond the
completion{Qriginal/extended date), subject to maximum of 5% of the contract value (without
extra itermns) as per dlause 31 of the General conditions of contract,

The quantities cantained in the Schedule are only indicative, The work as actually carried out and
done will be measured up from time to time, for which payment will be made subject to the terms
and conditions of contract.

The unit prices shall be deemed to be fixed prices. In case of extra ftems, a record of labour
charges paid shall be maintained and shall be presented every month for extra/substituted items
ragularly to the Architects for checking., The settlement will be made based on figures arrived at
jointly and taking into account unit prices of items of work mentioned in the contract assigned to
the successful tenderer, In case, of extra items, where similar or comparable items are quoted in
the tender, extra rates shall invariably be based on those tender lates to the extent reasonable_

The rates quatedl shall be exclusive of GST . How

il

5Bl do not bind themselves to accept the lowest or any tender and reserve to themselves the
right to accept or reject any or all tenders, either in whole or in part, without assigning any reason
whatsoever for doing so.

Mo employee of the bank is allowed to work as a contractor for a period of two years of his
retirement from bank service, without the previous permission of the bank, This contract is Hahle
to be cancelled, if either the contractor or any of his employees i3 found at any time to be such a
person who had not obtained the permission of the bank or SBI as aforesaid before submission of
the tender or engagement in the contractor’s service.

The tenderer, apart from being a competent contractor must associate himsell with agencies of
the appropriate class who are eligible to tender for (1) Electricat (2) Air-conditioning works (3) Fire
fighting systerms & (6) Interiors (fixed furniture), as the case maybe.

Release of security deposit:



i) 30% of the total security deposit will be relgased along with the final certificate of
payments as stipulated in Appendix 1o General Conditions of contract,

it Balance 50% of Retention money will also be released as noted under() above, subject 1o
submission of 3 Bank Guarantee, to the satisfaction of SBI for an gquivalent amount, This
Bank Guarantee shall be valid upto comptetion of defects/removal liability period plus 3

months,
ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT madethe _ _ day of
2023between of
(hereinafter called the "Employer”) of the ane part and
of (hereinafter called “The Contractor”) of the other part, where as
the Ernployer is desirous of getting the work of

a n

executed and has caused drawings,
conditions of contract, specifications and schedule of quantities etc, describing the works prepared by SBI
. Bengalury

AND WHEREAS the S5AID DRAWINGS numbered as per list attached inclusive of and the conditions of
contract, specifications and schedule of quantities etc, have been signed by or on behalf of the parties
hereto,

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in
the Schedule hereto (hereinafter referred to as "Said Conditions” the works shown upon the said
drawings and described in the same specifications and included in the said schedule of quantities for such
sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to
be Rs. (Rupees (herginafter referred 1o as
"Satel Contract Amount™),

MOW IT {5 HERERY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions, execute and complate
the work shown in the said drawings and described in the said specifications,

2 The Employer shall pay the contractor the said sum or such sums as shall hecome payable
hereunder at the times and in the manner specified in the said conditions.
i Tender documents containing work order Notice to the Contractor, Conditions of Contract,

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with
the rates entered therein, shall be read and studied as forming part of this agreement and the
parties hereto shall respectively abide by and submit themselves to the conditions and
stipulations and perform the agreement on their part respectively in such conditions contained.

4, The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to
carry out work in respect of the entire works to be paid for according to actual measured
quantities, including variations from BOQ at the rates contained in the Schedule of rates and
Probable bill of quantities or as provided in the said conditions.



The Employer through the Architect, reservas to himself the right of altering the drawings and
natures af the work, of adding/substitution to or omitting any items of work of having portions of
the same carried out through alternate agencies without prejudice to this contract,

Time shall be considerad a the essence of this agreement and the contractor hereby agrees to
commence the work soon after the site is handed over to him but within 3 days reckoned from
the date of issue of work order to execute the work, as provided for in the said conditions and
complete the entire work ind5days subject to nevertheless to the provisions for extension of time.

This agreement and contract shall be deemed to have been rmade in Bengaluru and any questions
or dispute rising out of ar in any way connected with this Agreement and Contract shall be
deemed to have arisen in Bengaluru and only the courts in Bengaluru shall have jurisdiction to
determine the sarme. The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2023

EMPLOYER

CONTRACTOR

Signed by the said in the presence of:
WITNESS . SIGNATURE

NAME

ADDRESS:

WITNESS . SIGNATURE
NAME

ADDRESS ;

APENDIX TO GENERAL CONDITIONS OF CONTRACT

Earnest Money Deposit (EMD) Rs.12000/-



2

3.

4,

Initial Security Deposit {15D)
Pertod of completion

Defects Liability period

the completion cerfificate.

5.

Agreed Liguidated Damages

a maximum of 5% of contract value,

6.

7.

B.a)

b)

10,

W NS A W

Period of final measurement

Mirirmum value of work to be :
Executed forissue of interim
Certificates for making payment

Retention money from each hill
Tatal retention money including :
Earnest money and initial security

Deposit
Release of Security deposit

Petiod for honouring certificate :

2% of contract value including EMD,

45 days

2 months  after completion  as recorded in

1 V2% of contract amount per week of delay subjected to

(One month after completion as
recorded in the completion certificate.
Minirmum ¥6 LAKHS

10% of gross value of each interim
bill, subject to &(b) below.

5% of the contract value,

30% of the total security to be

Virtual complation. released along
with final certificate of payment, but
only after removing all his materials,
equipment, labour, huts/farce,
tempaorary  sheds/stores,  all  his
installations, machinery ete, from the
site, Balance payment to be released on
submission of Bank Guarantee on any
Scheduled Bank, Other than SBl in the
prescribed manner and valid till the
completion of defects liability period of
12 months. '

15 working days from date of
Architects certificate of payment for
interim bills and 45 working days for
final certificate,

INDEX TO GENERAL CONDITIONS OF CONTRACT

Interpretations

Scope of Contract

Drawings and Specifications
Schedule of Quantities

Sufficiency of Schadule of Quantities
Errors in schedule of Quantities

Contractor to provide everything necessary
Authorities, Notices, Patent rights and royalties
Materials and workmanship to confirm to description,



10.
11.
12,
13,
14.
15.
16,
17.
18.
19,

21.
22.
23

25,
26,
27.
28.
24,
30.
3.
32,

34.
35,
36.
37.
38.
3.
40,
41,
42,

The setting out

Removal of all offensive matters

Opening up works

Contractor’s superintendence and representative on the work
Dismissal of workmen

Access to works

Employer's representative/PMC

Assignment of sub-letting

Sub-contractors

Variations not to vitlate contract

Measurement, to works

Prices of Extras etc,, Ascertainment, of

Unfixed materials

Rermoval of improper work and materials

Defects after completion

Certificate of virtual completion

Other persons engaged by the Employer
Insurance in respect of damage to persons and property
Contractor’s All risk policy

Minimum amount of third-party Insurance
Commencement and completion

Delay and extension of time

Damages for Non-completion

Failure by contractor to comply with Employer's instructions
Supervision of works

Prime cost and provisional sums

Certificates and payments

Notices

Termination of contract by the Employer
Termination of contract by the contractor
Matters to be finally determined by the Employer
Settlement of dispute (Arbitration)

LOCAL LAWS, ACTS, REGULATIONS

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS:

In constructing these conditions and the specifications, schedule of quantities and contract
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise required:

(Employer™ shall mean State Bank of India, RBO-04 ,AQ-2, Bangalore which is represented by
RM, RBO-04, AO1) include his/their heirs, legal representatives, assigness and successors,

b. “Contractor” shall mean and shall include his/their heirs, legal representatives,
assignees and successors.



L e

"

“Employers Engineer” shall mean any Engineer who is employed by SBl or any other
Engineer appointed from time to time by the Emplover, and certified in writing to the
contractor, to act as Engineer for the purpose of the Contract in place of the said engineer.

“Warks” shall mean the works to be executed in accordance with contract specifications,
quantities etc.

“Contract” shall mean the Articles of Agreement, the General Conditions, Special
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work
order etc., attached hereto and duly signed.

“Contract Price” shall mean the sum named in the Tender, subject to such amaunt
additions thereto or deductions there from as may be made under the provisions,
hereinafter contained.

“5ite” shall mean the Premises, on which the works are 10 be, provided, by the Employer
or Employer for the purpose of the Contract.

“Drawings" shall mean the drawings referred to in the contract ete., and any modifications
of such drawings approved in writing by the Employer and such other drawings as may from
time to tirme be furnished or approved in writing by the and Employer.

“Notice in Writing” or written notice shall mean a notice in writing, typed or printed
characters sent (unless delivered personally or otherwise provided to have been received)
by registered post to the last known private or business address or registered office of the
address and shall be deemed to have been received, when in the ordinary course of post, it
would have been delivered.

“Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns
Insalvency Act, or the Provincial Insolvency Act or any act amending such original.

“Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted
from the total of the items of the Tender any sum, either as a percentage or otherwise,
then the net price of any items, in the tender, shall be the sum arrived at by adding to or
deducting from the actual figure appearing in the Tender, as the price of that item, a
similar percentage or proportionate sum. Provided always that in determining the
percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime cost items and provisional sums of money shall be deducted from the
total amount of the Tender. The expression “net rates” or “net prices” when used with
reference to the contract or account shall be held to mean rates or prices so arrived at.

“Virtual Completion” shall mean that the work is in the opinion of the Employer,
sufficiently completed for occupation by the Employer, in refation to the scope of work of
this contract.

Words importing persons include firms and corporations, Words importing the singular
onty, also include the plural and vice versa, where the context requires,

SCOPE OF CONTRACT:-The brief scope of work involvas the following.:

Electrical, Data, Telephone wirings stc.

Main Panels, Db's etc.

Laying of main cables, wirings etc.

UPSE.R Power, Lightings circuits etc,

Supply/installation of fixtures etc.

Alt the works involves latest finishing as per instruction of Architects/Engg and specifications,



The contractor shall carry out and complete the said work in every respect in accordance with
this contract with the directions of and o the satisfaction of the Employer. The variations or
modifications of the designs, quality or quantity of works or the addition or omission or
substitution of any work,

a. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings
and/or specifications etc.

h. The removal and/or re-execution or any works executed by the contractor.

c. The removal from the site of any material brought there on by the contractor, and the
substitution of any other material there from,

d. The dismissal from the works of any person employed thereupon.
e, The opening up for inspection of any work covered up.
f. The amending and making good of any defects under clause 24 “Removal of Improper

works and Materials”,

The contractor shall forthwith comply and fully execute any wark comprised in such Employer’s
instruction, provided always that instructions, directions and explanations given to the
contractor or his representative upon the works by the Employer shall, if involving a variation,
be confirmed in writing by the contractor or within 7 days, and if not dissented from in writing
within further 7 days by the Employer, such shall be deemed to be the Employer’s instructions
within the-scope of contract.

If compliance with the Employer’s instructions as aforesaid involved work and/or expense and/or loss
beyond that contermplated by the contract, then unless the same were issued owing to some breach of
this contract by the contractors, the employer shall pay to the Contractor, the price of the said work
{(as an extra to be valued as herein after provided) and/or expense and/or loss. TENDERER SHALL
VISIT THE SITEIntending tenderer shall visit the site and make himself thoroughly acquainted with the
local site condition, nature and requiremeants of the works, facilities of transport conditions, effective
labour and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
in their tender for cost of cariage, freight and other charges as also for any special difficulties and
including police restriction for transport ete., for proper execution of work as indicated in the drawings.
The successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred an account of any site condition

10. DRAWINGS AND SPECIFICATIONS:

The works shall be carried out to the entire satisfaction of the EMPLOYER, ih accordance with
the signed rontract document, drawings and specifications and such further drawings and
details as may be provided by the Employer and in accordance with such written instructions,
directions and explanations, as may from time to be given by the Employer, whose decision as
to the sufficiency and quality of the work and materials shall be final and binding on the
contractor. If the work shown on any such further drawings or work that may be necessary to
comply with any such instructions, directions or explanations, be in the opinion of the
contractor outside the scope of work or reasonably could not be inferred from the contract, he
shall before proceeding with such work, give notice in writing to this effect to the Employer
and the Employer agresing to the same in writing, the contractor shall be entitled to an
allowance in respect of such extra work as an authorized extra, |If the Employer and the
contractor fail to agree, as to whether or not there is an extra, then, if the Employer decided



1.

12,

13.

14,

that the contractor is to carry out the said work, the contractor shall do so, and the question
whether or not there is any extra and if so, the amount thereof, shall failing agreement be
settled by Arbitration as hereinafter provided, but such reference shall in ro way delay the
fulfitlment of this contract.

One complete set of the signed drawings and a copy of contract document (specifications and
schedule of quantities etc.) shall be furnished by the Employer., The ariginal contract
documents shall remain in the custody of employer,

SCHEDULE OF QUANTITIES;

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure of the Employer and shall be considered to be
approximate and no tability shall attach to the Employer for any error/variations that may be
discovered therein,

SUFFICIENCY OF SCHEDULE OF QUANTITIES:

The contract shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the schedule of
Quantities and/or the Schedule of Rates and Prices, which rates and prices shall cover ail
things necessary for the proper completion of the works.

ERRORS IN SCHEDULE OF QUANTITIES:

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices
and calculations, it shall be rectified, and such rectification shall not vitiate the contract but
shall constitute a variation of the contract and be dealt with as an authorized extra or
deduction,

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall provide everything necessary for the proper execution of works according
to the true intent and meaning of the drawings, specifications and the Schedule of Quantities
etc., taken together, whether the same may or may not be particularly shown or described
there in, provided the same can be inferred therefrom. The severat documents forming the
contract are to be taken as mutually explanatory to one another; detailed drawings and figured
dimensians in preference to scale, and special conditions in preference to General conditions
and particular specifications in preference to General specifications,

In case of discrepancy between the Schedule of Quantities, the specifications and/or the
drawings, the following order of preference shall be observed: -

i) Desciiption of Schedule of Quantities,

ii) Particular specifications and special condition, if any.
ii) Drawings.

v} C.P.W.D. specifications.

v) Indian Standard specifications of B.1.S.

If there are varying or conflicting provisions made in any document forming part of the
contract, the Employer shall be the deciding authority, with regard to the intention of the
document and his decision shall be final and binding on the contractor,

Any error in description, quantity or rate in schedule of quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole or any
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part of the works expressed therein according to drawings and specifications or from any af bis
obligations under the contract,

The contractor shall make his own arrangements for providing water, for carrying out the work,
at his own cost, f water from any source other than Municipal main is to be used for
construction, the same shall be tested at the contractor’s cost, and a report submitted to the
Employer for his approval, before such water is used for the works. Temporary Electrical
connections shall he obtained by the contractor to facilitate execulion and completion of work
at their cost and all the charges there of should be borne by them. .

The contractor shatl supply, Fix and maintain at his cost, during the execution of any works, all
the necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by
day required not only for the proper execution and protection of the said works, but also for
the protection of the public and the safety of any adjacent road, streets, cellars, vaults,
pavements, walls, houses, buildings and all other erections, matters or things, The Contractor
shall take down and remove any or all such scaffolding, staging, etc., as occasion shall require
or when ordered or so to do, and shatt fully reinstate at his own cost and make good all the
matters and things disturbed during the execution of the works to the satisfaction of the
Employer,

AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of the statutes relating to the works, and to the
regulation and by laws of any local authority, and of any water, lighting and other companies
or authorities, with whose systems the structures are proposed fo be connected; and shall
before making any vaciation from the drawings or specifications, that may be necessitated by
so conforming, give to the Employer a written notice, specifying the variations proposed to be
made and the reason for making it and apply for instruction thereon. In case, the contractar
shall not within ten days recefve such instructions, he shall proceed with the work conforming
with the provisions, regulations or by taws in question.

The contractor shall bring to the attention of the Employer all notices required by the said
acts, regulations or bylaws to be given to any authority, and pay to such authority or to any
Public Officer atl fees that may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent rights,
designs, trademarks of hame ar cther protected rights in respect of any constructional plant,
machine, work or material used for or in connection with works or temporary works and from
and against all claims, demands, proceedings, damages, costs, charges, and expenses
whatsoever in respect thereof or in relation thersto. The Contractor shall defend all actions
arising from such claims, unless he has informed the Employer, before any such infringement
and received their permission to proceed, and shall himself pay all royalties, license fees,
damages, cost and changes of all and every sort that may be legally incurred in respect
thereof,

Please refer clause 23 of special conditions of contract,

MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION:

All materials and workmanship shall, so far as procurable be of the respective kinds specified in
the Schedule of Quantities and/or specifications and in accordance with the Employer's
instructions and the contractor shall on the request of the Architects furnish to them all
invoices, accounts, receipts and the other vouchers to prove that the materials comply
therewith, The contractor shall at his own cost arrange for and/or carry any test of any
materials, which the Employer may require. The costs of materials used for testing, packing,
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transportation and testing shall be borne by the contractor and his quoted rates/amounts shall
include all such expenses/contingencies.

In case of non-availability of specified Make/brand of any material the atternate make/brand
will be given by the Employer,

THE SETTING OUT:

The Contractor shall at his own expense, set out the works accurately in accordance with the
plans and to the complete satisfaction of the Employer. The Contractor shall be solely
responsible for the true and perfect setting out of the same and for the correctness of the
positions, levels, dimensions and alignment of all parts thereof. If at any time any error shall
appear during the progress or on completion of any part of the work, the contractor shatl at his
cost rectify such error if called upon to the satisfaction of the Employer. The work shall from
time to time be inspected by the Employer or his representatives, but such inspections shall
not exonerate the contractor in any way from his obligation to remedy any defects, which may
be found to exist at any stage of the work or after the same is completed, at his own cost.

REMOYAL OF ALL OFFENSIVE MATTERS:

All debris arising out of the work shall be disposed off as per the rutes and regulations of the
Local autharities concerned,

OPENING UP WORKS:

In the event of the Employer feels that the work s not carried out as per tender specifications,
contractor at his cost shall open the concealed work at his cost for which no Extra cost will be
paid.

JCONTRACTOR'S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS:

The contractor shall give all necessary personal superintendence during the execution of the
works and so long thereafter as the Employer may consider it necessary until the expiration of
the “Defects Liability Period” stated in ctause 24, The Contractor shall meet the Employer or
his representative, whenever required and so informed by the Ernployer.

The Contractor shall maintain and be represented at site at atl times, while the work is in
progress, by a responsible and efficient foreman, approved by the Employer and who must
thoroughly understand all the trades entailed and be constantly in attendance while the
menare at work. Any directions, explanations, instructions or notices given by the Employer to
such foreman shall be deemed to have been given to the contractor and shall be binding as
such on the contractor. The Foreman shall be thoroughly conversant with the English language
and should be able to read, write and speak English,

LDIEMISSAL OF WORKMEN:

The contractor shall on the request of the Employer immediately dismiss from the works any
person employed thereon who may, in the opinion of the Employer and its representative’s be
unsuitable or incompetent or who may misconduct himsetf, and such person shall not again be
employed or allowed on the works without the permission of the Employer.

ACCESS TO WORKS:
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Employer and any person authorized by them shall at all reasonable times have free access to
the works and to the workshops, factories or other places where materials are being prepared
or constructed by the contract and alse to any place where the materials are lying or from
which they are being obtained. The Contractor shall give every facility to the Employer's
representatives for inspection and examination and test of the materials and workmanship. No
person, unless authorized by the Employer, except the representatives of Public authorities,
shall be allowed on the works at any time. If any work is to be done at a place other than the
site of works, the contractor shall obtain the written permission of the Employer for doing so.

EMPLOYER'S REPRESENTATIVE:

The Employer may appoint an assistant to the Engineer, any Site Cngineer, who shall be the
representative of the Employer. The duties of the Employer’s repraesentatives are to watch and
supervise the works and to test any materials to be used and of workmanship employed in
connection with the works, He shall have no authority either to relieve the contractor of any
of his duties or obligations under the cantract, or except those expressly provided hereunder,
to order any wark invalving delay or any extra payment by the Employer or any variation of or
in the works.

The contractor shall afford the Employer’s representative every facility and assistance for
examining the works and materials and checking and measuring item and materials. Neither
the Employer’s representative nor any assistant to the Engineer shall have power to revoke,
alter, enlarge or relax the requirements of this contract, or to sanction any new-work,
additions, alterations, deviations or omissions unless such an authority may be specially
conferred by a written order of the Employer.

The Employer’s representative shall have to give notice to the Contractor or his representative
about the non-approval of any work or materials and such works shall be suspended or the use
of such materials should be discontinued until the decision of the Employer is obtained. The
work will from time to time be examined by the Employer's representative, but such
examinations shall not in any way excnerate the contractor from the obligation te remedy any
defects, which may be found to exist at any stage of the work or after the same is completed,
subject to the limitations of the clause, the contractor shall take instructions only from the
Employer's representative.

ASSIGHMENT OF SUB-LETTING:

The works included in the contract shall be executed by the contractor and the contractor shall
not directly or indirectly transfer, assign or underlet the contract or any part/share thereof or
interest therein without the written consent of the Employer and no undertaking shall relieve
the contractor from the full and entire responsibility of the contract or from active
superintendence of the works during their progress,

SUB-CONTRACTORS:

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any
goods for which prime cost prices or provisional sums are included In the Schedule of Quantities
and/or specifications, who may be nominated or selected by the Employer and hereby declared
to be sub-contractors employed by the Contractor, are herein referred to as nominated sub-
contractors. Mo nominated sub-contractors shatl be employed on or in connection with the
works, against whorn the contractor shall make reasonable objection or {(see where the
Employer's engineer and contractor shall otherwise agree), who will not enter into a contract
provided.

a. The nominated sub-contractors shall indemnify the contractor against the same
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obligations in respect of the sub-contract as the contractor is under, in respect of this
contract,

b. The nominated sub-contractors shall indemnify the contractor against claims in respect
of any negligence by the sub-contractor, his sefvants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the contractor or under any
Workman's Compensation Act in force.

. Payment shall be made by the contractor to the nominated sub-contractor, within 14
days of receipt of the Employer’s certificate, provided that before any certificate is
tssued, the contractor shall upon request furnish to the Employer, proof that all
nominated sub-contractor's account included in the previous certificates have been
duly discharged; in default whereof the Employer may pay the same upon a certificate
of the Employer and deduct the amount thereof from any sums due to the contractor.
The exercise of this power shall not create any contract between Employer and Sub-
contractor,

YARIATIONS NOT TO VITIATE CONTRACT:

The contractor shall when directed in writing by the Employer, omit from or vary works shown
upon the drawings or described in the specifications or included in the priced schedule of
quantities, but the contractor shall not make any alterations or additions to or omissions from
the works ar any deviations from the provisions of the Contract without such authorizations or
direction in writing from the Employer.

No claim for any extra jtem or deviations shall be allowed, unless it shall have been executed
by the Authority of the Employer as herein mentioned. Any such extra item or deviation is
hereinafter referred Lo as an authotized extra item or deviation, No variations i.e., additions,
omissions or substitutions shall vitiate the contract.

The rate of items not included in the bill of quantities shall be settied by the Employer's
engineer in accordance with the provisions of clause 20, hereof.

MEASUREMENTS OF WORKS:

The Employer may from time to time intimate the Contractor that he requires the works to be
measured and the contractor shall forthwith attend or send a qualified agent to assist
Employer’s engineer in taking measurements and calculations, and to furnish ail particulars or
give all asgistance required by either of them,

should the contractor no attend or neglect or omit to send such an agent, then the
measurements and calculations, and to furnish all particulars or give all assistance required by
éither of them,

Should the contractor not attend or neglect or omit to send such an agent, then the
measurements taken by the Employer's representative approved by them shall be taken to be
the correct measurements, The mode of measurements wherever not mentioned in contract
documents be taken in accordance with the indian Standard of Method of measurements of
Electrical works (1.5 codes) and its revisions, if any. In case of any discrepancy between
various contract documents on mode of measurements, the mode given in Bill of Quantities will
take precedence over others,

The contractor or his agent may at the time of measurement take such notes and
measurements as he may require.



21.

22,

All authorized extra works, omissions and all variations made without the Employer’s
knowledge, if substantially sanctioned by him in writing shall be included in such
measurements,

PRICES FOR SUBSTITUTIONS/EXTRA ETC,, ASCERTAINMENT OF:

Should it be fournd after the completion of the works from measurements taken {in accordance
with the previous paragraph) that any of the quantities or amounts specified for the works in
the priced schedule of quantities of work thus ascertained are less or greater than the amounts
and/or tender or that any variations, 15 made, and any substituted/ extra (new) items have
been executed, the wvaluation of such quantities/items, amounts or variations, unless
previously or otherwise agreed upon, shall be made in accordance with the following rules:

a. The net rates or prices in the original tender shall determine the valuation of the extra
(additional quantities and or extra/substituted item of work), where that work is of a
similar character and executed under similar conditions of the work priced therein,
This applied to extra and substituted iterns of work to the extent; they are similar in
nature to the items in the contract.

b. The net prices given in the original ender shall determine the value of the items
omitted, provided if omissions vary the conditions under which any remaintng items of
work are carried our, the prices for the same shall be valued under thereof,

. Whare extra/substituted itern of works are not of similar character (either partly &
fully) and/or executed under similar conditions as aforesaid or where the omissions
vary the conditions under which any remaining items of works are carried out or if the
amount of any omission or additions relative to the amount of the whole of the
contract works or to be any part thereof shall be such that in the opinfon of the
Architects the net rate or price contained in the priced schedule of quantities or
tender or for any item of the work involves less or more beyond that reasonably
contemplated by the Contractor or is by reason of such omission or addition rendered
unreasonable for in-applicable, the Employer shall fix such other rates or prices as in
the circumstances he shall think reasonable and proper, which shall be final and
binding on the contractor. For extra and substituted items this will apply for portions
of the items for which, items of similar nature are not available in the contract.

d, Where extra and or substituted items of work cannot be properly measured or valued,
the contractor shall be allowed based on the net locat day work rates and wages for
the district and prevalent market rates for materials atc., at the time of ordering that
item; provided that in ejther case vouchers for wages paid specifying the daily time
(and if required by the Employer, the workmen's name) and materials employed at or
before the end of the week following that in which the work has been executed.

The measurements and valuations n respect of the extra and substituted items of work
shall be completed within the “Period of final measurement” or within 3 (three)
months from the completion of the contract works as defined under clause Mp.26
{certificate of virtual completion.

UNFEXED MATERIALS:

When any materials intended for the works shall have been placed at site by the contractor,
such materials shall not be removed there from {except for the purposes of being used on the
works) without the written authority of the Employer and when the contractor shall have
received payment in respect of any certificate in which the Employer’s engineer shall have
stated that he has taken into account the value of such unfixed materialzs on the works such
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materials shall become the property of the Employer and the Contractor shatl be tiable for any
loss or damage to any such materials.

REMOVAL OF IMPROPER WORK AND MATERIALS:

The Employer shall, during the progress of the works, have power to order in writing from time
to time the removal from the works, within such reasonable times as may be specified in the
order, of any materials which in the opinion of the Employer’s engineer are not in accordance
with the specifications or the instructions of the Employer; and the substitution with proper
materials and the removal and proper re-execution of any wark, which has be executed with
materials or workmanship, not in accordance with the contract/drawings and specifications or
instructions etc., the contractor shall forthwith carry out such orders at his own cost. In case
of default on the part of the contractor to carry out such orders, the Employer shall have the
power to employ and pay other persons to carry out the same and all expenzes consequent
thereon or incidental thereto shall be borne by the Contractor, and shall be recoverable from
the contractor by the Employer, from any money due or may become due to the contractor for
this work or on any other account, ‘

Instead of this procedure for work not done in accordance with the contract, the Employer may
allow such work to remain, and in that case may make allowance for the difference in valye
together with such further allowance for damages to the Emptoyer, as in Employer's opinion
may be reasonable. This allowance shall be recoverable from the contractor by the Employer,
or may be deducted by the Architect, from any money due or may become due to the
contractor for this work or on any other accounts, The decision of the Employer in these
matters shall be final and binding on the contractor,

REFECTS AFTER COMPLETION:

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects
Liability Peried” stated in the Appendix on Page 13 i.e, within 12_months after the virtual
completion of the works arising in the opinion of the Employer, from materials or workmanship
not in accordance with the contract, shall upon the directions and writing of the Employer and
within such reasonable time as shall be specified therein, be rectified and made good by the
Contractor at his own cost. In case of default, the Employer may employ any other person to
amend and make good such defects, shrinkage, settlements or other faults. All damages, loss
and expenses consequent therein or fncidental thereto shall be made good and borne by the
contractar and such damage, loss and expenses shall be recoverable from him by the Employer
or may be deducted by the Employer, the damages, loss and expenses from any sums that may
he due to the contractor or amount retained under condition 38 (termination of contract by
contractor) and payment) and in event of the amount retained being insufficient recover the
balance from the amount hetd against EMD & Security deposit under clause 9,3 (Page No &) or
any ather amounts due or may become due later.

CERTIFICATE OF VIRTUAL COMPLETION:

The contractors shall intimate in writing to the Employer, as and when the works are complete in all
respects in order to take possession of the same. The works shall not be considered as virtually
completed, until the Employer has certified in writing that the same have been “Virtually completed”
and accepted by the Employer. The defects liability period shall commence, only from the date of
such virtual completion certificate,

26, OTHER PERSONS ENGAGED BY THE EMPLOYER;

The Employer reserves the right to use the premises and any portions of the site for the
execution of any work not included in this contract which he may desire to carry out through



other persons, and the contractor is to allow all reasonable facitities for the execution of such
work, except by special arrangement with the Employer, Such work shall be carried out in
such a manner a not to impede the progress of the works included in the contract, and the
contractor shall not be responsible for any damage or delay which may happen to or be
occasioned by such work,

27. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY:

The contractor shall be responsible for all injury to persons, animals or things and for all
structural and decorative damage to property, which may arise from operation or neglect of
himself or any of his or sub-contractor’s emplovees, whether or any other cause whatever in
any way connected with the carrying out of this contract., This clause shall be held to include,
interalia any damage to buildings, whether immediately adjacent or otherwise, any damage fo
roads, caused to the bulldings and works forming the subject of this contract by frost or other
inctement weather. The contractor shall indemnify the Emplover and hold him harmless in
respect of all and any expenses arising from any such injury or damage to persons or property
as aforesaid and also in respect of any claim made in respect of injury or damage under any
acts of government or otherwise, and also in respect of any award of compensation or damages
consequent upon such claim.

The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to
deliver up the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy atl claims for damage to the property of third parties.

The contractor shall indemnify the Employer against all claims which may be made against the
Employer, by any member of the Public or other party, in respect of anything which may arise
in respect of the works or in consequence thereof and shall at his own cost, effect and
maintain until one month after the works are taken over by the Employer or three months after
the date of completion of the contract with an approved office, a policy of Insurance in the
joint names of the Employer and the contractor against such risks and signing of the contract,
The contract shall also indemnify the Employer against all claims which may be made upon the
Employer whether under the Workmen's compensation act or any other statute in force during
the currency of this contract or at commaon taw in respect of any employees of the contractor
or of any sub-contractor and shall at his own expense effect and maintain until one month
beyond the virtual completion of the contract, with an approved office. A policy of Insurance
in the joint nmames of the Employer and the Contractor against such risks and deposit such
palicy or policies with the Employer from time to time, during the currency of the contract, In
default of the contractor insuring as provided above, the Employer may 50 insure and may
deduct the premiums paid from any money due or which may become due to the contractor.

The contractor shall be responsible for anything which may be excluded from the Insurance
Policies above referred fo and also for all other damages to any property arising out of and
incidental to the negligent or defective carrying out of this contract however, such damage
shall be caused.

The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses
arising out of any claim or proceedings and also in respect of any Award of or compensation of
damages arising therefrom.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or in respect of
any such claims of damages from any sums due or to become due to the contractor,

28, CONTRACTOR'S ALL RISK POLICY:
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The contractor shall within 7 days from the date of commencement of the work insure the
works at his cost and keep them insured until one month after the works are taken aver by the
Ermployer or three months after the date of completion whichever is garlfer, against loss or
damage by fire and usual risks other than fire against which insurers generally provide caver in
a CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Employer, in the joint
names of the Employer and contractor (the name of the former being placed first in the
policy), progressively for the full amount of the contract, in three stages, beginning with 1/3 of
the contract value, and for any further sum as calted upon to do so by the Employer’s engineer,
with the prioc written consent of the Employer, the premium of such further sum being
allowed to the contractor as an authorized extra. Such policy shall cover the property of the
Employer onty and surveyor’s fees for assessing the claim and in connection with his services
generally in reinstatement and shall not cover any property of the contractor of any
subcontractor or employee. The contracter shalt deposit the policy and receipts for the
premiums paid with the Employer’s engineer, within twenty one days of the date of
commencement of work, unless otherwise instructed, as provided above failing which the
Employer on his behalf may insure and may deduct the premium paid from any money that may
be due or that may become due to the contractor. The contractor shall as soon as the claim
under the policy is settled, or the work reinstated by the insurers should they elect to do so,
proceed with all due diligence with the completion of the works in the same manner as though
the fire or other such risk had not occurred and in all respects under the same conditions of
contract. ‘

The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be
entitled to such extension of time for completion as recommended by the Architect.

Please refer Special Canditions of Contract, clauses,

. MINIMUM AMOUNT OF THIRD-PARTY INSURANCE:

Such insurance shall be effected with an fnsurer and in terms approved by the Emplayer which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies
of insurance cover and receipts for payment of the current premium.

The minimum insurance cover for physical property, injury, and death fs Rs. 5.00 lakhs per
occurrence with the number of eccurrences limited to four. After each occurrence contractor
will pay additional premium necessary to make insurance valid for four occurrences always.

COMMENCEMENT AND COMPLETION:

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regutarty
proceed with and complete the same (except such painting or other decorative work as the
Employer may desire to delay) on or before the *‘Day of Completion” started in the Appendix
subject nevertheless to the provisions for extension of time hereinafter contained,

DELAY AND EXTENSION OF TIME:

If in the opinion of the Employer, the works be delayed:
by force majeure, or

by reason of any exceptionally inclement weather, or
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by reason of proceedings taken on threatened by or dispute with adjoining or neighbaring
owners or public authorities arising otherwise, then through the contractor's own defaull, or

by the woarks or delays of the contractors or tradesmen engaged or nominated by the Employer
and not referred to in the Schedule of Quantities and/or specifications, or

by reason of civil, commaotion, local combination of workmen or strike or tock-out affecting any
of the buildings/traders, or

by reason of the Employer’s instruction as per clause 2, or

In consequence of the contractor not having in due time, necessary instructions from the
Employer, for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions,

The Employer shall make a fair and reasonable assessment for extension of time, for
completion of the contract works which may be approved by the Employer.

In case of such strike or lock-out, the contractor shall as soon as possible, give written notice
thereof to the Employer, hut the contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all that may reasonably be required, to the satisfaction of the
Employer to proceed with the work.

DAMAGES FOR NON-COMPLETION;

If the contractor faits to complete the works by the date stated in clause 31 (date of
completion) or within any extended time certified under clause 32 (extension of time) and if
the Employer shall certify in writing on or before the date of fssue of the certificate for the last
payment to which the contractor may become entitled hereunder that the works could have
been reasonably completed by the said date or within the said extended time, then the
contractor shall pay to the Employer or allow the employer to recover from dues to the
confractor an any account the sum stated in clause 16 of “Notice to contractors™ (liquidated
damages and not by way of penalty), subject to a maximum amount of 3% as stated in Appendix
of General Conditions of contract and as stated in clause 14 of “Notice to contractors” and
such damages may be deducted from any money due or  which may become due to the
contractor,

The deduction of such sums shall not, however, ahsolve the contractor of his responsibility and
obligations to complete the work in its entirety.

FAILURE BY CONTRACTOR TO COMPLY WITH EMPLOYER'S INSTRUCTIONS:

If the contractor after receipt of written notice from the Employer requiring compliance with
such further drawings and/or instruction, fails within seven days to comply with the same, the
Employer may employ and pay other persons to execute any such work whatsoever as may be
necessary to give effect thereto and all costs incurred in connection therewith shall he
recoverable from the contractors by the employer as a debit or may be deducted by him from
any money due or which may become due to Lhe contractors,

SUSPENSION OF WORKS:

If the contractor, except an account of any legal restraint upon the emplover preventing the
continuance of the works, or on account of any of the causes mentioned in the clause
“Extension of time™ or in the case of certificate being withheld or not paid when due, shall



suspend works, shall neglect or fail to proceed with due diligence in the performance of his
part of the contract or if he shall more than once make default in the respects mentioned in
clause 24 (removal of improper work and materials), the Employer have the power to give
notice in writing to the contractor required that the works be provided within a reasonable
manner, and with reasonable dispatch, such notice shall not be unreasonably given and must
signify that it purports to be a notice under the provisions of this clause and must specify the
acts or defaults on the part of the contractor upon which it is based. After such notice shall
have been given, the contractor shall not be at liberty to remove from the site of works, or
from any ground contiguous thereto, any plant or materials belonging to him which shall have
been placed thereon for the purpose of work, and the Employer shall have lien upon such
plants and materials to subsist from date of such notice being given untit the notice shall has
been complied with, provided always that such line shall not under any circumstances subsist
after the expiration of 30 {thirty) day from the date of such notice given, unless the employer
shall have entered upon and taken possession of the works and site, as hereinafter provided.

If the contractor shall fail for seven days after such notice has been given, to proceed with the
works as therein prescribed, the Employer may enter upon and take possession of the works
and site, and of all such plants, machinery and materials thereon intended to be used for the
works, and the Employer shall retain and hold a lien upon all such plants, machinery and
materials until the work shall have been completed, under powers hereinafter conferred upon
him;

It the Employer shall exercise the above power, he may engage any other person to complete
the works and exclude the contractor, his agents and servants from entry upon or access to the
same, except that the cantractor or any person appointed in writing may have access at all
times during the progress of the works to inspect, survey and measure the works, Such written
appointments or a copy thereof shall be delivered to the Employer before the person appointed
comes on to the works and the Employer shall take such steps as in the opinion of the Employer
may be reasonably necessary for completion the works, without undue delay or expenses using
for that purpose the plant, machinery and materials above mentioned in so far as they as they
are suitable and adopted to such use.

Upon completion of the works, the Employer shall certify the amount of the expenses properly
Incurred consequent on and incidental to the default of the contractor as aforesaid and in
completion the works by other persons,

Should the amount so certified as the expenses properly incurred be less than amount which
should have been due to the contractor upon the completion of the works by him, the
difference shall be paid to the contractor by the Employer, should the amount of the former
exceed the later, the difference shall be paid by the contracter to the Employer. The
Employer shall not be liable to make any further payments or compensation to the contractor
for or on accounts of the proper use of the plant for the completion of the works under the
provisions herein before mentioned other than such payments as is inctuded in the contract.

After the works shall have heen so completed by persons other than the contractor, under the
provisions herein before contained, the Employer shall give notice to the contractor to remove
his plan and all surplus materials as may not have been used in the completion of the works
from the site,

If such plant and materfals are not removed within a period of 14 days after the notice shall
have been given, the Employer may remove and sell the same, holding the proceeds less the
cost of the removal and sale, to the credit of the contractor, The Employer shall not be
responsible for any loss sustained by the contractor from the sale of the plant in the event of
the contractor not removing it after notice.
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PRIME/ BASIC COST AND PROVISIONAL SUMS:

Where “Prime/ Basic Cost” (P.C.} prices or provisional sums of money are considered for any
goods or works in the specifications or Schedule of quantities or deviations hereof, the same
are exclusive of any trade discounts, or allowances, discount for cash, or profit which the
contractor may require and or carriage and fixing, loading/untloading, wastages, taxes etc,

All goods or work, for which prime cost prices or provisional sums of money are considered may
be selected or ordered from any manufacturer’'s or firms, at the discretion of the Employer.
The Employer reserves to himself the right of paying directly for any such goods or work and
the Employer may deduct the said prices or sums from the amount of the contract. Should any
goods or works for which prime cost prices or provisional sums are considered or portions of
same be not required, such prices or sums, together with the profits allowed for such
additional amount as the contractor may have allowed for carriage and fixing will be deducted
in full from the amount of the contract. Whether the goods be ordered by the contractor or
otherwise, the contractor shall at his own cost fix the same, it catled upon to do so, and the
contractor shall alse receive and sign for such goods and be responsible for their safe custody
as and from the date of their delivery upon the works.

In cases in which provisional quantities of ttems/materials are contained in the contract, the
contractor shall provide such materials and or execute such items to such amounts or to
greater or lesser amounts as the Employer shall divect in his schedule of quantities.

No prime cost sum or sums (or any portion thereof) shall be included in any certificate for
payment $o the contractor until the receipted accounts retating to them have been produced
by the contractor to the Employer. Such accounts shall show all discounts and any sum or sums
in respect of such discounts shall be treated as a trade discount. Provided always, that should
the contractor in liew of producing such receipted accounts, request the Employer in writing to
issue a certificate to the Employer for such sum or sums, due either on accouni or in
settlement to a sub-contractor direct, the Employer shall, upon satisfying himself that the sub-
contractor is entitled to the same, 50 issue the certificate and such sum or sums be deducted
from the amount of the contractor, at the settlement of accounts and any profit or sum to
which the contractor is properly entitled, in respect of such sub-contract, and which is in
conformity with the terms of contract as though the armount of such certificates to the sub-
contractor has been included in a certificate drawn in favour of the contractor,

If the contractor neither produces the receipt not gives authority to the Employer to fssue a
certificate in favour of such sub-contractor direct, the Employer may upon giving the
contractor SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor
such certificate direct to the sub-contractor and obtain a receipt from the sub-contractor,
which receipt, shall be deemed as a discharge for the amount of such certificates, as though
given by the contractor, In such event, the contractor shall not be allowed any profit he may
have added in the Schedule of Quantities upon such sub-contract.

The exercise of the option befare referred to by the Contractor and the issue of certificates, as
hefore described to sub-contractor direct of certificates by the Architect, shall not however,
relieve the contractor from any of the Labilities in respect of insufficient, faulty of incomplete
work of the sub-contractor for which he may be liable under the terms of the contract,

CERTIFICATES AND PAYMENTS:

The contractor shall be paid by the Employer after due checking and after making necessary
correction from time to time, by instalments under nterim Certificates to be issued by the
Employer on account of the works executed by the contractor based on the joint measurements
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taken by the Employer's representative  and the contractors representative when in the
opinion of the Employer, work to the approximate value named in the Appendix on Page 10 a3
“Value of work for Interim Certificates”, (or less at the reasonable discretion of the Emptoyer)
has be executed in accordance with the Contract, subject however, to a retention of the
percentage of such value named in the Appendix hereto mentioned as “Retention Fercentage
for Interim Certificates”, until the total amount retained shall reach the sum named in the
appendix as Total Retention Money, after which time the instalments shall be up to the full
value of the work subsequently so executed plus such amount as he may consider proper an
account of materials delivered upon the site by the contractor for use in the work and available
on the date of billing. :
And when the works have been virtually compteted and the Employer shall have certified in
writing that they have been so completed, the contractor shall be paid by the Employer after
satisfying himself in accordance with the certificate to be issued by the Architect, the sum of
money named in the Appendix as ‘Instalment after Virtuat Completion’ being a part of the said
Total Retention Money,

The Cantractor shall be entitled to the payment of the final balance (balance security
deposit/retention money) in accordance with the final certificate to be issued in writing by the
Employer at the expiration of the period referred to as ‘The Defects Liquidation Liability
period’ in appendix , from the date of virtual completion or as soon after the expiration of such
period as the work shall have been finally completed and all defects made good according to
the true intent and meaning hereof, whichever shall happen, provided always that the issue by
the Employer of any Certificate during the progress of the works or after the completion shail
not relieve the contractor from his liabilities in cases of fraud, dishonesty or fraudulent
concealment relating to the works or materials or any matter dealt within the certificate, and

. in case of all such defects and insufficiencies in the works or materials, which reasonable

examination would have disclased. No certificate of the Employer shall by itself be conclusive
evidence that any works or matertals to which it relates are in accordance with the contract.

The Employer shall have power to withhold any Certificate, if the works or any parts thereof
are not being carried out to employer’s satisfaction. The Employer may by any certificate
make any correction in any previous certificate, which shall have been issued by Employer.
Payment upon the Employer’s certificates shall be made within the period named in the
Appendix as ‘Period of Honouring of Certificates, after such certificates have been delivered to
Employer. :

HOTICES;

Notices for the Employer or the contractor may be served personally or by being left at or sent
by registered post to the last known place of abode or business of the party to whom the same
is ta be given or in the case of the contractor by being left on the works. In case of a company
or corporation, notices may be served at or sent by registered post to the Registerad Offices of
the Company or Corporation. Any notice sent by registered post shall be deemed to be served
at the time, when in the ordinary course of post, it would be delivered.

TERMINATION OF CONTRACT BY THE EMPLOYER:

If the contractor being an individual or a firm, commit any act of insolvency, or shall be
adjudged as Insolvent or being an incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up vatuntarily or subject
to the Supervision of the Court and of the Official Assignee of the Liquidator in such acts of
insolvency or winding up, shall be unable within seven days after notice to him reqguiring Mm to
do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and
fulfill the contract, and to give security thereof, if so required by the Architect.



Or if the contractor {(whether an individuat, firm or incorporated Co.} shall suffer execution to
be issued.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublef this contract without the consent in writing of the Employer first
abtained.

Or shall charge or encumber this contract or any payments due or which may be due to the
rontract there under,

Or if the Employer shall certify in writing to the contractor,

1.

2.

has abandoned the contract or

has failed Lo commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 7 .days, after receiving from the
Employer written notice to proceed, or

has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

has failed to remove materfals from the site or to pull down and replace work for 7
days after receiving from the Employer written notice that the said materials or work
were condemned and rejected by the Employer under these conditions, or

has neglected persistently to observe and perform all or any of the acts, matters or
things by this contract to the observed and performed by the Contractors for 7 days
after written notice shall have been given to the contractor requiring the contractor to
observe or perform the same, or

has to the determent of good workmanship or in defiance of the Employer ‘s
instructions to the contrary, subltet any part of the contract.

Then and in any of the said cases the Employer, may notwithstanding any previous
waiver, after giving 7 days’ notice in writing to the contractor, determine the contract,
but without hereby affecting the powers of the Employer to continue in force as full as
if the contract has not been so determined and as if the works subsequently executed
has been executed by or on behalf of the contractor.

And further, the Employer or by his Agents, or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds, machinery, and other
equipment and materials also laying upon the premises or the adjoining lands or roads,
and use the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completion the works or by employing any
other contractors or other persons to complete the works and the contractor shall not
in any way interrupt or do not act, matter or thing to prevent or hinder such other
contractor or other persons or person employed for completing and finishing or using
the materials and plant for the works,  When the works shall be completed or soon
thereafter as convenient, the Employer shall give a notice in writing to the contractor
to remove his surplus materials and plant, and should the contractor fail to do so,
within a period of 7.:days; after receipt thereof by him, the Employer shall sell the
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same by publication and shall give credit to the contractor for the amount realized.
The Employer shall thersafter ascertain and certify in writing under his hand when (if
anything) what shall be due to or payable by the Employer for the value of the said
plant and materials so taken possession of by the Employer, and the expense or loss,
which the Employer shall have incurred due to the contractor, and the amount which
shall be so certified shall thereupon be paid by the Employer to the contracter or by
the contractor to the Employer, as the case may be.

TERMINATION OF CONTRACT BY CONTRACTOR;

If payment of the amount payable by the Employer is unpaid for 45 (Forty Five) days after
notice in writing requiring payment of the amount, as aforesaid shall have been given by the
contractor to the Employer, or if the Employer obstructs the issue of any such certificates, or if
the employer commits any Act of insolvency, or if the Employer (being an incorporated
company) shall have an order made against him or pass an effective Resotution for winding up,
either compulsorily or subject to the supervision of the Court or voluntarily, or if the Official
Liguidatar or the Employer shall repudiate the contract, or if the if the Official Liquidator in
any such winding up shall be unable within 15 days’ notice to him requiring him to do so, to the
reasonable satisfaction of the contractor that he is not able to carry out and fulfill the contract
and to give security for the same (including Earnest money), or if the waorks be stopped for any
payments due, and to become due thereunder and if required under the order of the Employer
or by an injunction or other order of any court of law, then in any of the said cases, the
contractor shall be at liberty to determine the contract by notice in writing to the Employer,
and he shall be entitled to recover from the Employer, payment for all works executed and for
any losses he may sustain, upon any plant or materials supplied or purchased or prepared for
the purpose of the contract.

In arriving at the amount of such payment, the net rates contained in the contract shall be
followed, or where the same may not apply, valuation shall be made in accordance with clause
20 thereof.

Matters to be finally determined by the Employer (Called excepted matters) - (refer 43(a)
below), which shall be final, conclusive and binding on the following matters:

a} Instructions

h) Transactions with local aothorities

c) Froof of quality of materiats

d} Assigning or under letting of the contract,

@) Certificate as to the causes of delay on the part of the contractor and justifying
axtension of time or otherwise,

f) Rectification of defects pointed out during the defect’s liability period,

g) Notice to the contractor to the effect that he is not proceeding with due dlngence.

h) Certificate that the contractor has abandoned the contract,

i) Motice for determination of the contract by the Employer.,

ARBITRATION:

When the contractor is dissatisfied with the decision of the Employer, the contractor is
required to give a notice to the Employer within 30 days of the receipt of such decision, for the
appointment of the Arbitrator for the settlement of the outstanding disputes.

5Bl Bengaluru shall be appointed to refer those disputes for adjudication to a sole arbitration.

It is also a term of the contract that if the contractor does not make any demand for Arbitrator
in respect of any claims within 90 days of receiving the intimation from the Employer that the



final bill is ready for payment, the claims if any recowcd after 90 days period shall be
absolutely barred from reference to the Arbitrator,

All disputes or differences of any kind whatsoever, which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof this
contract, or the rights touching or of this contract, effect thereof, or to the rights or labilities
of the parties arising out of or in relation thereto, whether during progress or after
determination, foreclosure or breach of the contract (other than those in respect of which the
decision expressed to be final and binding in cases listed out in condition 40 above), the
Employer shall, after written notice to either party to the contract and to the appointing
Authority, who shall be appointed for this purpose by the employer refer those disputes for
adjudication to a sole arbitrator, to be appointed as hereinafter provided.

For the purpose of appointing the sole arhitrator referred to above, the Appointing authority
will send, within thirty days of receipt by him of the written notice aforesaid, to the contractor
a panel of three names of persons, who shall be presently unconnected with the organization
for which the work executed.

The contractor shatl on receipt by him of the names as aforesaid, select any one of the persons
named to be appointed as & sole arbitrator and communicate his name to be appointed as a
sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.
The Appointing Authority shall thereupon without any delay appoint the said person as the sole
arbitrator. If the contractor fails to communicate such selection as provided above within the
period specified, the Appointing Authority shall make the selection and appoint the selected
person as the sole arbitrataor,

IF the Appointing Authority fails to send to the contractor the panet of three names as afaresai
within the period specified, the contractor shall send to the appointing authority a panel of
three names of parsons, who shall be unconnected with either party. The Appointing Authority
shall on receipt by him of the names as aforesaid select any one of the persons named and
appoint his as the sole arbitrator. If the Appointing Authority fails to select the person and
appoint him as the sole arbitrator within 30 days of receipt by him of the panel and inform the
contractor accordingly, the contractor shall be entitled to appoint one of the persons from the
panel as the sole arbitrator and communicate his name to the Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
tis office due to any reasons whatsoever, another sole arbitrator shall be appointed as
aforesaid,

The work under the contract, shall however, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be withheld on account of such procesdings.

The arbitrator shall be deemed to have entered on the reference, on the date he issues notice
to both the parties, fixing the date of first hearing,

The arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award,

The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The Arbitrator shatl decide each dispute in accordance with the terms of the contract
and give a reasoned award, The venue of arbitration shall be such a place, as may be fixed by
the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator, if required to be paid before the award is made and
published, shall be paid half and hatf by each of the parties, The ¢osts of the reference and of



the award including the fees, if any, of the Arbitrator, who may direct to any by whom and in
what manner such costs or any part there of shall be paid and may fix or settle the amount of
c0Sts to be so paid.

m, The award of the Arbitrator shall be final and binding on both the parties,

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1998, or any
statutory modifications or re-enactments thereof, and the rules made thersunder, and for time
being in force, shall apply to the arbitration proceedings under this clause,

42. LOCAL LAWS, ACTS, REGULATIONS
The contractor should abide by the central labour regulation and also sha)l strictly adhere to all prevailing labour
taws inclusive of contract labour (Regutation and abolition act of 1970) and other safety regubations. The agency
shall comply with the provision of all tabour legislation including the Jatest requirements of all the acts, laws, any
other regulations that arc applicable to the execution of the tests.

1, Minimum wages act, 1848 (Amanded)

2. Payment of wages act, 1936 (Amended)

3. Workmen's compensation act 1923 (Amended)

4, Contract labour Regulation and Abolition act 1970 and Central rules 1971 {Amended)

5. Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette notification
No.F.No 1/13(3)/2017-L8-1 dated 20M April 2017 on minimum wages

8. Apprentice act 1861 (Amendead)

7. Industrial employment (Standing order) Act 1946 (Amended)

8. Personal injuries (compensation insurance } Act 1963 and other modifications

9.  Employees’ Provident Fund and Miscellaneous Pravisions Act 1952 and amendment thereof

10. Shop and Establishmeant Act

11. Employer's Lishility Act.

12. Any other Act or gnactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims i any of the
workmen and all costs and expenses as may be incurred by the Employer in connsction with any claim
that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the
State or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor's laborers ars housed or accommodated, for the prevertion of
srall pox, cholera, plague, typhoeid, malaria and other contagious diseases. The contractor shall provide,
maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for
pure drinking water at all times for the use of men engaged on the works and shall remove and clear
away the same on completion of the works, Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same,

The contractor shall arrange to provide first aid treatment to the laborars engaged on the works, He shall
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of
the works report such accident to the Employer and also to the competent Authority where such report is
required by law,

INDEX TO SPECIAL CONDITIONS OF CONTRACT

1. Inspection of drawings
2. Contractor to visit site



3. Execution of work (Prices to include)

4. Schedule of Quantities

5. a. Quantities liable to alterations

5 b. Filling of tenders

6.  Access for inspection

7.  Dimenstons

8, Program of works

9. Water and Electricity

10. Procurement of materials

11, Facilities to other contractors

12. Testing

13, Site meetings

14, Custody and security of materials

15. Treasure trove

16. Motices

17. Statutory resulations

18. Measurement’s to be recorded before work is covered up.
19, Working at night or on holidays.

20, Working on holidays

21, Action where there i3 no specification

22, Reporting of accident

23, Cleaning the site on completion/determination of work
24, Possession of buildings/work completed

25. Typographic, Clerical and other errors,

26. Information to be supplied by the Contractors.
27. Benchmarks

28. Force Majeure

29, Employer’s drawings and instructions

30. Comptetion of work and liquidated damages
31, Bill of payments

32. Workmanship

13. Schedule of quantities

34, Site Supervision

35, Engagement of Apprentices

36. Rates

37. Income tax

38, Extra items rates

39. Service drawings/shop drawings/catalogue
40. Payment

41. Permission

42. Maintaining Registers at site

43. Agresment

44. Insurance

45, Indebtedness and liens

46. Work performed at contractor’s risk

47. Photographs

48, Inspection by the Chief Technical Examiner
49, Special conditions of contract B.1.5. Codes



SPECIAL CONDITIONS OF CONTRACT

INSPECTION OF DRAWINGS:

Before filling in the tender, the contractor will have to check up all drawings and Schedule of
quantities and will have to get immediate clarifications from the Employer on any point that he
feels is vague or uncertain, No claim/damages or compensation will be entertained on this
account.

CONTRACTOR TO VISIT SITE;

Each tenderer must, before submitting his tender, visit the site of works, 50 as Lo ascertain the
physical site conditfons prices and availability and quality of materials according to
specifications before submitting the quotations. No excuse regarding non-availability of any
materials or changes in the price will be entertained or extra allowed on that account,

The existing adjacent buildings belonging to Govt/private which are in close proximity of the
proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work
without causing any disturbance to the occupants by providing screens with bamboo matting or
other suitable material approved by Architects/Engineer. The contractor shall ensure that no
dust or construction material falls near/around the existing buildings.

EXECUTION OF WORK (PRICES TO INCLUDE):

The whole of the work as described in the Contract {including the Schedule of Quantities, the

specifications and all drawings pertaining thereto) and as advised by the Employer from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the
Employer. Any minor details of construction, which may not have been definitety referred to
in this contract, but which are usual in sound building, road and atl construction practice and
essential to the work, are deemed to be included in this contract. Rates quoted in the Tender
are inclusive of transportation and other over heads.

The rates quoted in the tender should also include all charges for:

Carrying

Hauling

Labour

Fixing

Watering
Cleaning

Making good and
Maintenance etc.

a)

G ~F O LA B LF I —

b) The contractar should arrange timely at his cost for all required.

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes,
shuttering, temporary supports, platforms, tools, all materials etc,, required
for executing the work, and protecting them from weather and other
normal/natural causes.

if) Covering/protecting for the walling and other works, during inclement
weather, strikes etc., as and when necessary and or as directed.

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water
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shoots ete.

iv) All stairs and steps, thresholds and any other requisite protection for the
works.
v) Al required temporary weather-proof sheds at such places and in a manner

approved by the Architect, for the storage and protection of materials, against
the effects of sun and rain.

vi) All required temporary fences, lighting/signboards etc., guards, approaches
and roads as may be necessary for execution of the contract works and for
safeguarding the public.

¢) The Employer will be the sole judge in deciding as Lo the suitability or otherwise of the
tools/formwork/machinery or plant that may be brought to the work site by the
contractor for the proper execution of the work.

d) The rates quoted by the tenderer in the Schedule of Probable items of work will be
deemed to be for the finished work. :

o) The rates quoted shall be exclusive of GST.

SCHEDULE OF QUANTITIES:

The Schedule of quantities forms part of the contract, but the Employer reserves the right to
modify the same or any part thereof as per variation clause stated herein below, The
contractor shall not be allowed any compensation or damages for the work which is so omitted
or cancelled or added or substituted by the Employer.

QUANTITIES LIABLE TO VARY:

This clause applies for unlimited variations (+ or -) for items of foundations and those executed
below plinth level. For all other items, only in case where + variations of any item exceeds
100% of Quantities of respective items given in the schedule of quantities of the contract, such
additional quantities of those items shall be treated as extra items and valued as per clause 45
of special conditions of contract, considering of that rates for these jitems cannot be derived
from the contracted items of work.

The quantities indicated in the bill of guantities are only approximate, and hence may vary on
either side {+ or -} for accomplishing the warks enunciated under the scope of works, in
accordance with designs, drawings and specifications and or instructions of the Employer,
Variations may also oceur, consequent upon addition or deletion or substitution of particular
items, change of designs or specifications during the course of execution. The contractor, in
either case, is bound to carry out the modified guantities up to +100% (plus one hundred
percent) variation, without any enhancement in rates and at the same rates as per accepted
ariginal tendered rates.

Please refer clause 4, 5 & 6 of Genera! conditions of confract,

FILLING OF TENDERS:

The rates and amounts for each tendered item should filled in separate columns provided for in
the Schedule of gquantities and all the amounts should be totalled up in arder to show the
aggregate value of the entire tender. All rates shall be filled in both words and figures, These
figures and words shall be preceded by ‘Rs’ and ‘Ps' as the case may be, and while fitling in



words, must end with "Only”. Example:

i) Rs.15,25 {Rupees fifteen and paisa twenty-five anly)
ii) Rs. 20,00 (Rupees twenty only)

The rates quoted in figures should be clearly show the rates in full, While filling rates in
words, each line should end in *~*, and if continued further, last line for the rate of each item
shall end in “Only”, All corrections, by the contractor in the tender schedule shall be duly
attested by the initials of the tenderer, Corrections which are not attested or overwriting in
rates may entail the rejection of the tender.

In case the rate written in figures/words/amount differ, the following procedure shall be
followed:

a) When there is a difference between the rates in figures and in words, the rates which
correspond to the amounts worked out by the contractor will be taken as correct.

b) When the amount of an item is not worked out by the contractor or it does not
correspond with the rate written either in figures or in words, then the rate guoted by
the contractors in words shall be taken as correct,

C) When the rates quoted by the contractor in figures and in word tallies, but the amount
is not worked out correctly, the rate quoted by the contractor shall be taken as correct
and not the amount.

ACCESS OF INSPECTION;

The contractor is to provide at all times, during the progress of the works and the maintenance
period, means of access with ladders, gangways etc., and the necessary attendants to move
and adopt the same as directed for the inspeclion or measurement of the work by the
Employer or any other agency employed by the Employer,

DIMENSIONS:

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large scale
details shall take precedence over small scale details/drawings. in case of any discrepancy,
the contractor shall ask for a clarification, before proceeding with the work. Accordingly, if
any work is executed without prior clarification, it is liable to be rejected and shalt not be paid
for,

FROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Employer a PERT/CPM programme, for
carrying out the work stage by stage in the stipulated time, for the approval of the Employer,
and follow strictly the approved time schedule by incorporating changes, if any, so authorized
by the Employer, to ensure the completion of construction work ins stipulated time., A graph or
chart on individual item/group of items/trades of work shall be maintained, showing the
progress both in terms of quantities and value, week by week. The contractor shall submit to
the Employer weekly progress report stating the number of skilled and unskilled {abourers
employed on the work, working hours done, quantity of cement, steel and other major items of
materials (quantity and value wise) used and corresponding place, type and quantity of work
done during the period,

The contractor must inform the Employer, 3 days in advance of requirement of respective
drawings and details by him, from time to time. The contractor shall strictly adhere to the
approved programme and arrange for the materials and labour etc., accordingty.
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Despite repeated instructions, if the contractor fails to show satisfactory progress of the work,
the Employer take suitable action as deemed fit, inctuding levying of liquidated damages not
excaeding half percentage of contract price for detay of every week or part thereof, subject to
a limit of total liguidated damages tevied under this clause to 5% of contract price without
prejudice to any terms and conditions of the contract,

OFFICES, STORES, SHEDS ETC., ON THE SITE:

a, The caontractor shall provide for all necessary storage on the site, in a specified area
for all materials, in such a manner that all such materials, tools ete., shall be duly
protected from damages by weather ar any other cause. Stores for storage of cement
shall have all weatherproof floors, walls and roof and have proper locking
arrangements and must be secure. All these must be maintained till the work is
completed and so certified by the Employer. Necessary and adequate watch and ward
for all such accommodations and stores shall be provided for by the contractor at his
cost and same included in the rates/amounts quoted by him. All such stores shall be
cleared away and the ground teft in good and proper order on completion of this
contract unless otherwise expressly mentioned herein.

b. All materials which are stored on the site such as plywood, false ceiling material ete,,
shall be stacked in such a manner as to facilitate rapid and easy checking of quantities
of such materials and prevent deterioration in quality due to water etc.

WATER AND ELECTRICITY:

Contractor shall make his own and adequate arrangements for water required for drinking and
construction purposes and alse for required electric supply at site for satisfactory execution
and completion of the work, at his own cost. The contractor shall get the water used for
construction purpose tested periodically as per relevant BIS codes at his cost and shall get the
sama approved from Employer before using such water for the work,

PROCUREMENT OF MATERIALS:

Contractor shall procure all the materials for the work from the open market, Time is the
essence of the contract, Acceptance of the completion date by the contractor shall mean that
he has taken into consideration the availability of all materials of approved make and quality in
sufficient quantities at respective markets/sources, to gnable him to complete the entire work
in the stipulated period.

Contractor will get samples of all materials approved by the Employer, before placing
order/purchase/procuremaent.  They shall conform to relevant B.L.S. codes and or tender
specifications as applicable.

For atl materials, the contractor shall quote for the best quality of the materials of best
make/source or supply and they should be got approved by the Employer, before procurement.

In case sufficient quantities of approved quality materials from approved scurces are not
available in time, contractor may have to procure the same from neighbouring areas aven with
tonger leads, as required and directed, at no extra cost. ;

SANITARY ACCOMMODATION IN SITE:

The contractor shall provide and maintain at his own cost and expense adequate closet and
sahitary accommaodation for the use of his workmen and others in accordance with the rules
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and regutations of the relevant local authorities.

FACILITIES TO OTHER CONTRACTORS:

The contractor shall give full facilities and co-operation to alt other contractors working at site
doing plumbing, Electrical, civil works etc., as directed by the Employer and shall arrange his
programme of work, 50 as not to hinder the progress of other works. The deciston of the
Employer, on any point of disputes between the various contractors, shall be final and binding
on akl parties concerned.

TESTING;

The contractor shall, as and when directed by the Employer, arrange to test materials and/or
portions of the work at site in any approved laboratory at his own cost, in order to provide
their soundness and efficiency. The contractor shall transport all the materials from site to the
approved laboratory at his own cost. The contractor shall carryout all the mandatory tests as
per list attached at the frequencies stated therein. Even after such tests, any materials
brought to site or fncorporated in the works are found to be defective or unsound or not as per
approved samples, the contractor shall remove the same and re-erect at his own cost and
without any additional time/period for the same, with reference to the date fixed for
completing the work. In case these tests are not carried out at the frequencies stated, then
proportionate costs of materials not so tested, including cost of testing and quantities of items
of work executed with such materials, if otherwise accepted for retention in the wark, will be
deducted from the dues to the contractor. The deductions will be waorked out by the Employer
and shall be final and binding on him.

Tolerance on various material and items of work shall be allowed laid down in the documents
below and the order of precedence shall be:

a) Relevant Indian Standards Specifications.
) CPWD norms,
c) Manufacturer’s Specifications.

In absence of above Employer’s decision basing on the general practice being following shall be
final.
SITE MEETINGS:

A senior representative of the contractor shall attend weekly meetings at works site; and in
additions, meetings as and when arranged by Employer to discuss the progress of the work and
sort out problems, if any, and ensure that the work is completed in the stipulated time,

CUSTODY AND SECURITY OF MATERIALS:

The contractor shall be responsible for the custody and security of all materials and equipment
at site and he will provide full time watchman/watchmen to look after his materials, stores,
equipment’s etc., including cement and steel at site and ensure that at no time unauthorized
persons gaing any access at works site,

NOTICES:
The contractor shall give all nolices and pay all necessary and relevant fees and shall comply
with all Acts and Regulations, for the successful completion of the contract work.

STATUTORY REGULATIONS;

The whole of the work is to be complied with, as per the requirements and bytaws of the
relevant statutory authorities, including Contract Labour (Regulation and Abolition) Act, 1670
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of Central Government.

MEASUREMENT TO BE RECORDED BEFORE WORK 1S COVERED UP;

The contractor shall take joint measurements with the Employer’s representative (any Engineer
identified by the Employer) before covering up or otherwise placing beyond the reach of
measurement any item of work. Should the contractor neglect to do so, the same shall be
uncovered at the contractor's expense or in default thereof, no payment or allowance shall be
made for such work or the materials with which the same was executed.

26, WORKING AT NIGHT OR ON HOLIDAYS:

The contractor can carry out major work at night, only with prior permissfon of the Site
Engineer of Employer and with proper supervision. However, all concrete work will be carried
out only during the day light.

WORKS AT NIGHT:

If the contractor is required to do preliminary works at night, in order to complete the work
within the Time Schedule, the contractor shall provide and maintain at his own cost necessary
and sufficient barricades/lights ete., to enable the work to proceed satisfactorily without
danger, Approaches to the sfte also shall be sufficiently lighted by the contractor,

WORKING ON HOLIDAYS,

No work shall be done on Sunday or other Bank holidays that may be notified by the Employer,
without the specific sanction in writing of the Employer or its representatives.

28.ACTION WHERE THERE IS NO SPECIFICATION;

29,

30.

31,

In case of any item/class of work, for which there is no specification mentioned (either in part
or full), the same will be carried out in accordance with the relevant CPWD specifications (only
for the specifications missing in the contract) and if not available even there (either in part or
full) in, relevant standards of BIS shall be followed {only for the portions of specifications
missing in the contract specifications and CPWD specifications), Indian standard specifications,
subject to the approval of the Employer® Employer.

REPORTING OF ACCIDENT TO:

The contractor shall be responsible for the safety of all persons employed by him on the works
and shall report serious accidents to any of them, whenever and wherever occurring on the
works, to Employer who shall make every arrangement to render all possible assistance. This
shall be without prejudice to the responsibility of the contractor, under the Insurance clause of
the General Conditions. Contractor shall take all the precautions as detailed in the safety code
attached separately.

CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS;

The contractor shall clear the site of works as per the Instructions of the Employer. The site of
works shall be cleared of all men, matertals, sheds, huts ete,, belonging to the contractor, The
site shall be delivered in & clean and neat condition, as required by Employer, within a period
one week after the job is completed. In case of fallure by the contractor, the Employer, has
the right, to get the site cleared o his satisfaction at the risk and cost of the contractor,

POSSESSION OF BUILDINGS/WORK COMPLETED:

The contractor shall hand over to the Employer, possession of the completed works in stages,
as and when required, and as directed by the Employer.
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The Employer will take over the possession of completed works in stages and defects tability
period wilt commence only from the date of final handing over of all the work accordingly.

TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Employer's clarification regarding partially omitted particulars or typographical, clerical
and other errors shall be final and binding on the contractors.

INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The contractor shall furnish to the Employer the following from time to time:

a. Detailed industrial statistics regarding the lahour employed by him, ete., every month
(within 5™ of succeeding month),

b. The Power of Attorney, name and signature of his authorized representative, who will
be in charge for the execution of work.

c. The list of technically qualified persons (to be approved by the Employer) employed by
him for the execution of the work within 3days from date of start of work,

d. The total quantity and quality of materials used for the works, every month within 5%
of succeading month,

In all these matters the decision of the Employer shall be finat and hinding.
FORCE MAJEURE:

Meither party shall be held responsible by the other for breach of any condition of this
Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any
other reason, beyond the control of the parties and any breach of clauses arising from such
Force Majeure conditions as aforesaid shall not be regarded as breach of the provisions of this
Agreement.

ARCHITECTURAL DRAWINGS AND INSTRUCTIONS:

A set of major drawings, along with the contract documents shall be provided to the
contractor. If any clarification or further drawings are required by the contractor during or
before the start of construction work, the contractor shall inform the Employer sufficiently in
advance in writing to provide the same. Working details will be given to the Contractor from
time to time, during the progress of work, as and when required. In case, any other
drawing/detail is required by the contractor, he will give a minimum of fifteen days’ notice to
the Employer.

COMPLETION OF WORK AND LIQUIDATED DAMAGES:

The work shall be completed in 30 days , and reckomed as under: WITHIN ONE DAY
AFTER CONFIRMATION or

(a) 3 days from the date of issue of work order,
or

(h) The day on which the contractor receives the possession of the site whichever is later,
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or
1. The contractor is asked in writing to take over the possession of the site.

Time is the essence of the Contract, The Contractor shall strictly adhere to the
programme/chart agreed to. In case the contractor fails to complete the wark as mentioned
above, the lquidated damages rmay be imposed at the rate of 0.5% (half percentage) per each
week (ar part thereof) of delay, subject to a maximum of 5% of contract amount.,

BILLS OF PAYMENTS:

The minimum value of work for interim payments witl be Rs, 10 LAKHS-, as stated in Appendix,
The contractor shall submit interim bills, once a month on the basis of joint measurements
recorded at site by the contractor and the Employer’s representatives. The bill will be
certified by the Employer within 15 working days from the date of submission of the bill by the
contractor, and the make payment as stated in the Appendix to General Conditions of
Contract. All such interim payments shall not be considered as an admission of the due
performance of the contract or any part thereof in any respect and shall not preclude the
requiring of bad unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected at contractor’s cost, all as per Employer's instruction ancd
directions.

WORKMANSHIP:

Quality of materials and workmanship shall conform strictly to specifications given/stipulated
in the tender/contract, and contractor will ensure that the best quality of work will be done to
the satisfaction of the Employer, with strict control on the materials, workmanship and
supervision.

SCHEDULE OF OUANTITES:

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate
and are subjected to varfations as per actual site conditions & requirements and as directed by
the Employer, The wark shall be executed and completed accordingly.

SITE SUPERVISION:

The contractor shall appoint at his own cost competent and adequate number of qualified
Engineers at site, for (1a) joint measurements and preparations of bills, (Zb) for testing
matetials at site and outside taboratory, (¢) for concreting and reinforcement work. (d) for
other general supervision., Their appointment shall be approved by the Employer. The site
engineers shall not be removed from the site without the written consent of the Employer,

ENGAGEMENT OF APPRENTICES:

The Contractor shall during the currency of the contract, when called upon by the Employer,
engage and also ensure engagement by sub-contractors and others employed by the contractor
in connection with the works such number of apprentices in the categories mentioned in the
act and for such period as may be required by the Employer. The contractor shall Lrain them
as required under the Apprentice Act 19461 and the Rules made there under and shall he
responsible for all obligations of the Employer under the said Act, including the liability to
make payment of apprentices, as required under the said Act.

RATES:

Contractor shall quote all the rates both in figures and in words and any alterations shall have



43,

44,

43,

46,

47.

to he tnitialled by the contractor. Rates quoted by the contractor for the same item in
different schedules shall be same, and in case different rates are quoted, the lowest will be
taken as correct and the schedule corrected accordingly. In case of discrepancy between rates
given in words and figures or in the amount worked out, the following procedure will be
followed:

In case of item rate tender:

The tenderers shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in words and figures the unit rate quoted in words will
prevail. if no rate is quoted for a particular item, the contractor shall not be paid for that
item when it is executed.

The amount of each item shall be calculated, and the requisite total is given, In case of
discrepancy between the unit rate and the total amount catculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected,

The tenderers should not change the units as specified in the tender. if any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid
accordingly. The tenderer should not change or modify or delete the description of the item, If
any  discrepancy is observed he should immediately bring to the knowledge of the Employer.,

INCOME TAX:

Income tax shall be deducted at source by the dlient from the contractor's interim and final
bitl payments as required by law.

EXTRA/SUBSTITUTED ITEM RATES:
such ftems shall be executed as per directions/instructions of the Engineers of the employer.

The work on extra/substituted items shall be started only after the receipt of written order
from the Employer. Rates for additional/extra or substituted (altered) items of work, which
are not covered in the contract cannot be derived from the contract item rates either in full or
partly, shall be calculated on the basis of actual costs plus 15% for overhead and profit etc.,
onty to the extent not derivable from the contract item rates.

SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE:

After getting approvat from the Employer, the contractor shall submit to the concerned local
authorities’ necessary services drawings showing layouts etc., for getting approval of the
schemes. On completion, the contractor shall arrange to get Drainage Completion Certificate
and other Certificate necessary for obtaining Building Completion certificate. The contractor
shall furnish completion drawings of all services in triplicate, showing the work as actual
executed, along with levels, Contractor shall submit for approval 4 copies of shop drawings/
catalogue/ equipment characteristics/ manufacturer’s specifications, drawings etc., as and
when required and directed by the Employer. Costs of all these are deemed to have been
included in the respective item rates quoted by the contractor and nothing extra shall be paid
on account of any of these requirement/acts.

PAYMENT:

Mo payment whatsoever shall be made by the Employer, if the Contractor abandens the work,
due to any site difficulties etc.,

PERMISSION:
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The contractor shall also obtain necessary permission approvals from the relevant authorities
shall be obtained by the contractor at no extra cost.

MAINTAINING REGISTERS AT SITE:

The contractor shall maintafn registers for consumption of various spacials, testing of materials
etc,, in the proforma which shall be given by the Employer from time to time.

AGREEMENT:

The successful contractor shall be required to enter inlo an agreement in accordance with the
Draft Agreement and Schedule of Conditions etc,, within 7 days from the date the contractor is
advised by the Employer that his tender has been accepted. The contractor shall pay for all
stamps and legal expenses incidental thereto. However, the written acceptance of the tender
by the Employer, will constitute as a binding contract between the Employer and contractor,
whose tender has heen accepted, whether such formal agreement is or is not subsequently
executed.

INSURANCE:

The contractor shall provide insurance in respect of damage to persons and property and firm
insurance as per clause 27 and 28 of General conditions of contract. In addition, he will also
insure against riots and civil commaotion, The insurance shall also cover third party and all the
persons working at site and visitors including contractor’'s, worker's, and Employer’'s peaple,
other contractor’s workers ete. The contractor shall indemnify the Employer against any claim
ot compensation or mishaps of whatsoever nature at site during the progress of work.

The contractor shall prove to the Employer from time to time that he has taken out all the
insurance policies as required and directed and has paid the necessary premium for keeping the
policies valid as per clause 27 & 28 of the General Conditions of Contract,

In case of failure by the contractor or sub-contractor to effect and keep in force the insurance
policies, then the client, without being bound to, may pay such premiums as may be necessary
and deduct the same from any money due or which may become due to the contractor or
recover the same as a debt due from the contractor.

INDEBTEDNESS AND LIENS:

The contractor agrees to furnish the details to the Employer from time to time, during the
progress of the work as requested, verified statement showing the contractor’s total
autstanding indebtedness in connection with the wark covered by the contract. Before final
payment is made, the Employer may ask the contractor to furnish the satisfactory proof that
there are no outstanding debts or liens in connection with the contract. if during the progress
of the work, the contractor shall allow any indebtedness to accrue to sub-contractor or other
and shall fatl to pay or discharge same within five (%) days after demand, then the Employer
may withhold any money due to the contractor until such indebtedness is paid, or apply the
sarne towards the discharge thereof.

WORK PERFORMED AT CONTRACTOR'S RISK:

The contractor shall take all precautions necessary and shall be responsible for the safety of
the work and shall maintain all lights, guards, signs, barricades, temporary passages or other
protection necessary for the purpase. All work shall be done at the contractor's risk and if any
loss or damage shall result from fire or from any other cause, the contractor shall promptly
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repair or replace such loss or damage free from all expenses to the Emplayer. The Contractor
shall be responsible for any loss or damage to materials, tools or other articles used or held for
use in connection with the work, The wark shall be carried in Bank's premises or of others
without interference with the operation of existing machinery or equipment, if any.

PHOTOGRAPHS:

The contractor at his own cost shatl take photographs of site and individual buildings during the
progress of the work as directed by the Employer and submit two copies of each photograph
with minimum size 20 cm % 15 ¢m to the Employer.

INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE):

The proposed work covered under this tender, during the progress and/ or after completion,
can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the
Central Vigilance Commission, Government of India, on behalf of Bank to ascertain that the
execution of the work has been done with materials and workmanship all as stipulated in the
contract and as directed.

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide
them with ladders, tapes, plum bob, level etc., as required and directed and also necessary
labourers skilled/unskilled to enable them to complete their inspection/study/technical
scrutiny and no extra shall be admissible to the contractor on this account.

SPECIAL CONDITIONS OF CONTRACT:

In the event of any discrepancy with clauses mentioned anywhere ¢lse in the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the
special conditions of contract shall supersede there mentioned elsewhere,

BIS CODES

It is compulsory for the contractor to keep all the B.LS. codes mentioned in this tender
document at his cost at the site to ensure the proper supervision/quatity of work and
materials.

AS BUILT DRAWINGS

The contractor shall prepare and submit a set of as-built drawings, duly certified by the
Employer’s engineer. The set conststs of 2 soft copies and 3 sets of hard copies.

TECHNICAL SPECIFICATIONS/ INTERNAL ELECTRIFICATION

CHAPTER 1

Scope:

This specification is intended to cover the requirements of supply, installation,  testing  and
commissioning of electrical wiring installation and other accessories required for its satisfactory
operation. This covers the essential requirements or precautions regarding wiring installations for
ensuring satisfactory and reliable servige,

2.0 Standards:

The Electrical wiring installations and other accessories shall comply with latest 15; 732 - 1989 and
Mational Electrical code - 1985 and to the latest amendments from time to time.



3. Construction

wall mounted switch boards shall be installed such that the bottom is at a minimum hefght of 1.35 m
ahove finished floor level wherever applicable, as indicated in the drawing.

Equipment which is on the front of a switch board shall be so arranged that inadvertent personnel
contact with live parts is unlikely during the manipulation of switches, changing of fuses or similar
operation.

In every case in which switches and fuses are fitted on the same pole, these fuses, shall be so
arranged that the fuses are not live when their respective switches are in 'OFF position,

Mo fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch board
panel or frame,

4. Capacity of circuit:

Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light
points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired
on a single common cirouit, If fan circudt is drawn separately, circuit shall not be used more than eight
poirtts and load shall not exceed more than BOO watts. In the circuit, the neutral and earth wires can
he looped up to 10points. From distribution boards Weutral & Earth wires shall be run for every
circuit. The power circuits shall not have more than two outlets per circuit if load to be fed by each
outtet is less than 1KW, and if load s more than 2KW, each outlet shall be connected to a separate
circLit, ‘

Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or
fuse shatl he inserted in the earth or earthed neutral conductor of the circuits. Single pole switches
(other than for multipte control) carrying not more than 15amperes may be of the piano flush type and
the switch shall be 'ON' When the knob is down.

Lamp holders : Lamp holders for use on brackets and the like shall have not less than 1.3 em
nipple and all those for use with flexible pendant shall be provided with cord grips. All lamp halders
shall be provided with shade carriers. Where centre contact Edison screw lamp holders are used, the
outer or screw contact shall be connected to the 'middie wire' or the neutral or to the earthed
conductor of the circuit.

Lamps: Al incandescent lamps, unless otherwise specified shall be hung at a height of not less than
2.5 m above the finished floor level.

Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on circuit, the voltage
of which normally exceeds 250 volts.

A ceiling rose shall not emhody fuse terminals as an integral part of it.

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the
‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normaltly be fixed at any convenient
place 60 cm above the floor level or near such level as indicated in drawing. 15 Amps socket outlets in
kitchen shall be fixed at convenient place 23cm above the working platform. In a room containing a
fixed bath or shower, there shall he no socket outlet and there shall be no provision for connecting a
portable apptiance.

5 Recessed PVC conduit wiring system



a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable dimetision
to permit the conduit to be fixed in the manner desired by the Engineer-in-charge. in the case of
buildings under construction, chases shall be provided in the wall, ceiling, etc. at the time of their
construction and shall be filted up neatly after erection of conduit and brought to the ariginal finish of
the wall.

b) Fixing of conduit in chase: The congduit shall be fixed by means of staples or by means of saddles
not more than 600 mm apart, Fixing of standard bends or elbows shall be avoided as far as practicable
and all curves maintained hy hending the conduit pipe itself with a long radius which will permit easy
drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with approved
preservative compound o ensure protection against rust.

¢} Inspection boxes ; To permit periodical inspection and to facilitate replacement of wires,
suitable inspection boxes shall be provided at convenient locations. They shatl be mounted in flush
with the wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes
shall be provided in the inspection box covers.

d} Types of accessories to he used: All outlets, such as switches and sockets, may be either of flush
mounting type or of surface mounting type.

The switches and other outlets shall be mounted on such boxes. The metal box shall be efficiently
earthed with the earth continuity wire run along the conduit.

When crossing through expansion joints in buildings, the conduit sections across the joint may be
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be
drawn through a conduit shall be strictly as per 15 732 and as mentioned in Drawings.

6. TESTING OF WIRING:

The following tests shall be carried out on all types of wiring on completion of the work and before
energizing the installation:

i) Insulation resistance test,

ti) Electrical continuity test,

ili) Earth continuity test,

iv) Earth electrode resistance test,
v} Switch polarity test.

i} Insulation Resistance test;
The insulation resistance shall be measured by using 500 v megger between the following points,

Phase and neutral conductor with all fuses in position and all switches in closed condition and main
switch in OFF position with tamps and other devices removed,

Between earth and whole system of conductors with all fuses in place, all switches closed and all lamps
i position,

Between all conductors connected to one phase of the supply of the above tests shall not be less than
50 divided by the number of points on the circuit, Where a whole installation is being tested, a lower
value than that given by the above formula is acceptable subject to a minimum of one mega chm,

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less than 50
divided by the number of points on the circuit. Where a whole installation is being tested, a lower
value than that given by the above formula is acceptable subject to a minimum of one mega ohm,



{ii) Electrical continuity test:

Fach and every circuit shall be tested for electrical continuity by using a multimeter.

{iii) Earth continyity test:

The earth continuity conductor including metal conduit shall be tested for electrical continuity and
the resistance of the same along with the ear thing lead measured from the connection with the

earth electrode to any point in the earth continuity conductor in the complete installation shall not
excead one ohm.

iv) Earth electrode resistance test:
The earth electrode resistance shall be tested as specified in section

(v).Switch polarity test:
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor
throughout and such canductor shall be marked for connection to the phase conductor.

8 Distribution Boards:
All the distribution boards shall be with MCBs as described in the respective schedute.

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as
described in the respective schedule, Each oufgoing circuit shall be provided either with MCB or a fuse
on the phase. The neutral shall be connected to a common link and be capable of being disconnected
individually for testing purposes.

The distribution boards shall be located as indicated in the respective electrical working drawings and
as directed by Engineer - in - charge. The distribution boards shall be fixed on wall in the niche
provided and marked with the details of circuits, source of supply, size of incoming wires Etc.,

All marking shall be clear and legible.

The total toad of the consuming devices shall be evenly distributed between the numbers of ways of
distribution board.

The consuming devices circuit shall be connected to distribution board in proper sequence, 50 as to
avold unnecessary  crossing of wires.

Cables shall be connected to a terminal only by crimped lugs.

Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained
between conductors of opposite polarity or phase and between the conductors and any material other
than insulating material.

The incoming and outgoing cabtes shall be neatty bunched.

9. MOUNTING HEIGHTS:

The Mounting heights of various fixtures shall be as specified in the Drawings.

10. Flexible conduits are strictly not envisaged, only industrial type Gl Bind flexible conduit shall
be used in a spot where the conduits and bends cannot be possible to run.



CHAPTER 2
EARTHING
1.0 SCOPE;

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of

3) Pipe earthing

) Plate earthing

¢) Strip earthing

2.0 STANDARDS:

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to
time and I35 3043-1989 “code of practice for earthing”, with latest amendments.

3.0 Earth electrode arrangement:

3.1 Pipe electrode;

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamet or
poorly conducting material. Galvanized pipe shall not be smaller than 100 mm D, Earthing with pipe
electrode shall be done as per the details indicated in IS ; 3043/87 .

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m, if rock is encountered, pipes shall be
driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply
driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of rods
or pipes may have to be connected together in parallel. The distance between two electrodes in such
a case shall not be less than twice the length of the electrode, The earthing lead shall be
connected by means of & through bolt, nuts and washers and cable socket,

3.2 Plate electrode:;

For plate electrodes, minimum dimensions of the electrode shall be as under.
3.2.1 Gl plate electrode: 600 x 600 ¥ & mm thick.
3.2.2 Copper plate slectrode; 600 x 600 x 3.15 mm thick

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2,5 M from
the surface of the ground,

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing,

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to the
electrode, One end of pipe shall be at least 5 cm above the surface of the ground and need not be
more than 10 em. The internal diameter of the pipe shall be at least 19 mm. The length of pipe under
the earth's surface shall be such that it shall be able to reach the center of the plate. The earthing
lead shatl be securely bolted the plate with two bolts, nuts, check nuts and washars.

3.3, 5trip or conductor electrodes:

3.3.1. 5trip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of
galvanized iron and steel. If round conductors are used as earth etectrodes, their cross sectional area
shall not be smaller than 3 sq.mm , if of copper and 6 sq.mm, If galvanized iron and steel.

4.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.



4,0 General:

i) All materials used for connecting the earth lead with electrode shall be of Gl in case of Gl pipe
and Gl plate electrodes, and of tinned brass in case of copper plate electrode, The earthing lead
shall be securely connected at the other end to the main board.

it} The earthing lead from electrode onwards shall be suitably protected against mechanical injury by
routing the earth wire / strip through a suitable size of Gl pipe.

ifiy All medium voltage equipments shall be earthed by two separate and distinct cannections with the
aarth. In the case of high and extra high voltages, the neutral points shall be earthed by not less than
two separate and distinct connections with the earth, each having its own electrode at the generating
station or substation,

iv) ALl materials, fittings ete. used in earthing shall conform to Indian standard specifications wherever
they exist. In the case of materials for which Indian standard specifications do not exist, such materials
shatl be approved by the Engineer-in-Charge.

v) The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials for respective aarth electrodes and earth conductors are
used.

vii} Earth electrode shall not be installed in proximity to a metal fence.

viii) Copper/Gl strip shall be connected to the respective earth electrodes, either by brazing or welding
respectively.  The Copper/Gl strip shall be jointed only either by brazing or hy riveting at the end of
over lapping portions. The over lap shall

Mot be less than 50 mm.

ix) Earthing clamps used for supporting earth strips shall be made of such materials so as to avoeid
bimetallic action between strip and clamps.

5.0 Testing: The earth resistance of each electrode shall be measured by using a reliable and
calibrated earth megger and the value shall be as per 15/1E rules.

LED Fixture:-

2'x2'LED Recess /Surface Fixtures

Frame/Body :-Mandatory back Lit body only, Fixture should be powder coated metal body
which supports better heat transparent except plastic, Fixture should have diffuser sheet to
avoid glare and efficiency of the diffuse sheet should be more than 70% ,Fixture should have
proper hanging accessories for installations, LED: LM B0 Certified LED's , expected lifetime of
the LED's Should be above 50000 + Burning hours, Per watt Lumen output of the LED should be
more than 120Lumens, Dispersion angle should be of 120 deg, Approved make of LED's are
Osram/Cree/Nichia/Bridgelux/Everlite/Edison and Lumiled or equivalent .

Electronic Driver: Electronic driver should comply with the below specifications, Approved
Driver Makes Philips/Fulham/Meanwell/BAG/Osram or any Equivalent BIS Approved driver, BIS
Appraval is mandatory for Drivers, |/p operating Voltage 180-260 V, Efficiency =85%, Driver
components life should be above 30000 hours, Surge protection »3Kv, Frequency 50Hz, Over
voltage protection up to 320VAC, Power factor »,90, THD <20%, Should adhere to Clauses of
IEC 62384, [EC 61347-2-13, |[EC 61547



Light Performance: Wattage range 35-40W Complete light should give min 250Lux on the table
from height of 2.20 meter, Suggest to use low power LED to Avoid glare, Secondary optics
should not be used for the light distribution, LED should not over drive above specified
current, levels, After 24 months usage LED lumen Degradation should be less than 5%, Warranty
should be of 24 months from the date of supply and Installations, Supplier need to provide
necessary accessories for installation, Proper packing should be provided

POWN LIGHTERS:-

A. 15w Fixture: Mandatory back Lit body only, Fixture should be powder coated Aluminum
body which supports better heat transparent , Fixture should have diffuser sheet to avoeid
glare and efficiency of the diffuser sheet should be more than 70%, LED: LM 80 Certified LED's
, expected lifetime of the LED's Should be above 50000 + Burning hours, Per watt Lumen
output of the LED should be more than 120Lumens, Dispersion angle should be of 120 deg,
Approved make of LED's are Osram/Cree/Nichia/Bridgelux/Everlite/Edison and Lumiled or
equiv,

Electronic Driver: Electronic driver should comply with the below specifications, Approved
Driver Makes Philips/Fulham/Meanwell/BAG/Osram or any Equivalent BIS Approved driver, BIS
Approval is mandatory for Drivers, |/p operating Voltage 180-260 V, Efficiency »85%, Driver
components life should be above 30000 hours, Surge protection »3Kv, Frequency 50Hz, Over
voltage protection upto 3Z0VAC, Power factor ».90, THD <20%, Should adhere to Clauses of
IEC 62384, IEC 61347-2-13, IEC 61547

Light Performance: Wattage range 15W Complete light should give min 150Lux on the table
from height of 2.20 meter Suggested to use low power LED to Avoid glare, Secondary optics
should not be used for the light distribution, LED, should not over drive abave specified
current levels, After 24 months usage LED lumen Degradation should be less than 5%, Warranty
should be of 74 months from the date of supply and Installations, Supplier need to provide
necessary accessories for installation, Proper packing should be provided,

B. 5-7w Fixtures:- ----do--- as above only light performances will be proportionately change.

SAFETY CODE

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from
the ground or from solid construction, except in cases of short duration works, which can be done
safely from ladders, When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well, it shall be of rigid construction made either of
good quality wood or steel, The steps shall have a minimum width of 450mm and a maximum rise of
300mm. Suitable foot and hand hold of good quality wood or steel shatl be provided, and the ladder
shall be given an inclination not steeper than 1 in 4 (1 horizontal to 4 vertical).

Adequate precautions shall be taken to prevent danger from electrical equipment. At the work site, no
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall also provide all necessary fencing and lights to protect the pubtic from
accident, and shall be bound to bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay damages and costs, which may be awarded in such suit, action or
proceedings to any such persons or which may with the consent of the contractor be naid to
compromise any claim by any such person.

Demolition,

Before any demolition work is commenced and also during the progress of the work.



a. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b, No electric cable or apparatys which s lable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

. All practical steps shall be taken to prevent danger to persons employed, from the risk of
fire or explosion or flooding, No floor, roof or other part of the building shall be so over-
loaded with debris or materials, so as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Employer’s engineer

hould be kept available for the use of the persons employed on the site and maintained in a

condition suitable for immediate yse and the contractor should take adequate steps to ensure

proper use of equipment by the concerned.

&,

b.

Warkers employed in mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

Those engaged in white washing and mixing or stacking of cement bags or any materials
which are injurious to the eyes shall he provided with protective goggles,

Those engaged in welding works shall be provided with welder’s protective (eye)
shields.

Stone breakers shall be provided with protective gogegles and protective clothing and
seated at sufficiently safe intervals.

The contractor shall not employ men below the age of 18 years and women on the work
of painting with products containing lead in any form. Wherever men above the age of
18 years are employed on the work of tead painting, all precautions should be taken.

Suitable face masks should be supplied for use to the workers when paint is applied
in the form of spray or a surface having lead paint 15 rubbed and scrapped.

Overalls shalt be supplied by the contractors to the workers and adequate facilities for
washing shall be provided to the working painters during and on cessation of work.

When the work is done near any place, where there is risk of drowning, all necessary
equipment should he provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provisions should be made for
prompt first aid treatment of all injurtes likely to be sustained during the course of the
wark,

Use of hoisting machine and shackle including their attachments, in charge and
supports shall conform to the following standards or conditions,

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

These shall be of good mechanical construction, sound material and adequate strength
and free from any patent defects and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as 2 means of suspension shall be of durable
quality and adequate strength and free from patent defects.



Every crane driver or hoisting appliance operator shall be properly qualified and  no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding or give
signals to the operator.

In case of every hoisting machine and of every chain, ring hook, shackle swivet and pulley block
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load,
each safe working load and the condition under which it is applicable shall be ctearly indicated.
No part of any machine or any gear referred above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

In case of departmental machines, the safe working toad shall be notified by the clients. As
regards contractor’s machines the contractor shall notify the safe working load of the machines to
the consultants, whenever he brings any machinery to site of work and get it verified by the
consultants.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce and minimize the risk of accidental descent, of loads. Adequate precautions
shoutd be taken to reduce to the minimum risks of any part of a suspended load becoming
accidentally displaced. Sleeves and boots as may be necessary should be provided, whenever
workers are employed on electrical installations. The workers should not wear any rings, watches
and carry keys or other materials, which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition. No scaffold, ladder, or equipment shall be altered or removed white it is in use,
Adequate washing facilities should be provided at or near place of work,

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangerments made by the contractor shall be open to inspection by the Employer’s engineer,

These safety provisions should be brought to the notice of all concerned by display of a notice
board at a prominent ptace of the work spot. The person, responsible for compliance of the safety
code, shall be named therein by the contractor.

Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the contractor
from the operation of any other Act or Rules in force in the Republic of India.

LABOUR LAWS AND RULES :-The Site Engineer shall ensure that the contractor maintains relevant

records and fulfils all conditions and requirements in accordance with

a.

b,

The payment of Wages Act

Employer’s Liability Act

Workmen's Compensation Act

Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971.
Apprentices Act 1941,

Any other Act or enactment relating thereto, and rules framed thereunder from time to
time,



The Site Engineer shalt refrain from involving himself and the supervisors under him by
comments/advice/ attempts at mediation in any kind of labour dispute af site. His job is only to report
to his superiors any happenings of this sart in an objective manner,

EMPLOYER'S RESPONSIBILITY - CONTRACT LABOUR (REGULATIONS AND ABOLITION) ACT 1970 AND

RULES 1971

With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should
give particular attention to the following points and see thatf all the provisions of the Act are enforced;

1.

Z.

Principat Employer (State Bank of India) is registered as per the Act.

Contractor holds a license under the Act from the Local Labour Commissioner for the
appointmeant of contract labour.

Required notice boards, registers and records as provided in section 29 of the Act are
maintained hy the contractor,

Payment of proper wages as per the rules are effected within the prescribed time limits by
the contractor.

Prescribed facilities and amenities are provided by the contractor,

Proper efforts are made by the contractor to set right contravention of law, as soon as the
notice pointing out the same is received from the Labour Enforcement Officer, and reports
“on action taken” are sent to the Labour Enforcement officer at the earliest with copies to
the Employer.

BRIEF PROCEDURE OM ONLINE REVERSE AUCTION (IF APPLICABLE ONLY) ;

A)  Downtoad the tender docurmnent from our Web site www.shi.co.in under procurement

By Submit EMD and Tender cost physically at our office, (at the address mentioned above),

C)} Submit technical documents in online website: https:/fetender sbi

B) The Technical Bids will be opened first. After evatuation of technical Bids, verification of technical
details, the qualified vendors list will be finalized. Only the technicatly qualified vendors will be
allowed to participate in next stages of tendering.

£E)  Online e-reverse auction will be conducted from the technically qualified vendars, The date and
time of the e-reverse auction will be communicated to only qualified vendors. The indicative price
bids will be obtained hefore the e-reverse auction

Fy The start price, decrement values will be announced before the reverse auction,

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE ELECTRICAL WORKS
SUB.JECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT/ ENGINEER

S.No. Material Name, Brand / Manufacturer / Recommended Make,
1. Switches/Sockets MDS  (Mosaic)MK India (wrap around)/ Anchon
Roma/ Woods /  Schneider-  Clipsal./
Crabtree/Wipro (North west)/ GM Four- Five/
HPL, Kolorsetc
2. {Copper Conductor wires Finolex /Anchotr/RR Cable/Havel’'s/ Power flex/

Poly Cab/ HPL/ KEI/ V- Guard/ Lapp




PVC  conduits, Casing
Caping& Accessories /Bends /
N Boxes ete

ViP/Precision / Sudhakar/ Avon  ptast/
FINOLEX/Universal- Mocoplast for UPVC ranges
wit BIS/IS standards-9537/part-|l|

4. IMS Conduits AKG/BEC/Vimeco
5. Metal clad Sockets MDS /L&T- Hager /Merlin gerin /BCH
6. MCBs  /MCB  DistributionlABB/Siemens/ Legrand- MDS/ Schneider /L&T/
boards Hager /Indo Asian (OPT| -PROY/HPL/Havells
7.  |MCCBs/Switchgear GE Power /Merlin Gerin{Compact) /L&T/ Indo
Asian {OPTI-PRO)/ ABB/MDS / Schneider/
Legrand/ Siemens/Havells
8. |Underground Cables CClI /Nicco /Havells/ Universal/ Poly Cab/ V-
Guard/Finolex/HCL |
9. Cable Glands HMI /Comet/ Cosmos/Dowells (Biller india)/ Hax
Brass (Copper Alloy India)
10, |Capacitor Bank Epcos /Neptune/ Tibcon/Siemens/ABB/Meher
11. iCable Lugs Dowell's / 3D
12. MV Panels (PCCs) Original Manufacturers or Fabricated PCC with
technical Spec with CPRI Test Certificate,
13. [ELRs/CBCT Prokdvs /Nagoba
14.  IMeasuring Instruments Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/
Schneider Electric
15. [Selector Switches Vaishno / Salzer / Kaycee
16. {Indication Lampsschneider / Vaishno / Binay
LED {protected type)
17. |Resign cast CTs AL / Kappa
18. |Telephone Wires Lapp / Delton / Poly cab/ Finolex/Anchor
19. |Light Fixtures {(LED) Philips / Bajaj/ GE/ Havells/ CG/ Wipro
complying with the Specification mentioned in
page 63/67
20. |Ceiling Fans, Wall mounted [Havells/Bajaj/ CG/Usha or equivalents
fans & Exhaust Fans
NOTE:

The contractor shall use only above-mentioned material, however, Employer willFinalizethe
make on submission of samples from approved brand by the L1Vendor.
All other materials shall confirm to the specifications laid down,

The tenderer shall take this into account while tendering rates / prices,






