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STATE BANK OF INDIA

E-TENDER DOCUMENT FOR 

STATE BANK OF INDIA BRANCH AT GANGOLI. 

(ELECTRICAL WORKS)  

TENDER NOTICE  

Electrical work Contractors who are on the panel of SBI, Chandigarh Circle, 

(LHO) in the appropriate category are only eligible 

TECHNICAL BID 

 

State Bank of India, 

Regional Business Office, 

First Floor, G.T. Road, 

Panipat (HR.)-132103. 

 
 

NIT NO  

DATE 24-12

STATE BANK OF INDIA 

are on the panel of SBI, Chandigarh Circle, 

 

12-2025 



 

NOTICE INVITINGTENDER(NIT) 
 

NAME OF WORK: SBI invites E-TENDER FOR ELECTRICAL WORKS OF STATE BANK 

OF INDIA BRANCH AT GANGOLI 

1 Name of the work E-Tender Notice for ELECTRICAL WORKS OF STATE 

BANK OF INDIA BRANCH AT GANGOLI 

2 Estimated cost Rs. 6.80 Lakhs + GST 

3 Cost of Tender Documents NIL 

4 Quantum of Earnest 

Money Deposit(EMD) 
Rs. 14,000/- (Rupees Fourteen Thousand Only) 

Drafts/BCs shall be in favor of “State Bank of India,” Pay able 

at PANIPAT (HR.) MSME/NSIC Certificates will not be 

accepted for exemption of EMD” 

5 Date and Time where 

tender forms are available 
From 24-12-2025 till  16-01-2026  upto 1:30 pm at 

https://www.tenderwizard.com/sbietender 

6 Last date and time of 

submission of online 

Tender 

16-01-2026  Up to 01:30 PM 

Note:-  It is sole responsibility of the bidder to ensure submission of 

their physical form of EMD by the stipulated date and time at 

specified address failing which they will be considered ineligible for 

opening of bids online. 

 

7 Place, date & time for 

submission of e tender 

Contact person /telephone 

no/email address. 

a) On line submission of e-Tender (Including Scanned copy of 

Duly Signed & Stamped Technical Bid along with Price Bid) 

up to 16-01-2026  Up to 01:30 PM 

athttps://www.tenderwizard.com/sbietender 

b) EMD submission Address: 

The Chief Manager(Operations) 

State Bank of India, 

Regional Business Office, 

FIRST  FLOOR , G.T. ROAD ,  

PANIPAT (HR.)-132103. 
16-01-2026  Upto01:30PM 

Contact :–99864-23400 (CM OPS) 

8 Date, Time and Place of 

opening of e-Tender 
16-01-2026  at 02:30 PM 

The Chief Manager(Operations) 

State Bank of India, 

Regional Business Office, 

FIRST  FLOOR , G.T. ROAD , 

PANIPAT (HR.)-132103. 

9 Quantum of Security 

Deposit(percentage) 

1. Initial Security Deposit(ISD) –2%ofthe Tender value 

including EMD 

2. Retention Money- 5%of the running bills and Total deduction of 

5%ofvalue of work including EMD, ISD. 



 

10 Terms of payment of Bills, 

if any (specify the mini-

mum value of work for 

payment of running ac- 
count bills) 

NIL 

11 Stipulated time for 
completion of the   
Work/supply. 

45 Days from the date of the work order issued to the contractor 

13 (Penalty clause)    
Liquidated Damages 

@ 0.5%ofthevalue of work per week of delay subject to a 

maximum penalty of 5% of the value of work would be strictly 
imposed. 

14 Validity period of the 
tender. 

3(Three)Months  

15 Defect Liability Period 12 (Twelve) Months 

16 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The con-

tractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

3. IncaseofCorrectioninthebillsafterscrutiny,contractorshoul

dsubmit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor 

5. The GST Number of State Bank of India 

For State Bank of India , Regional Business Office ,FIRST  FLOOR 

, G.T. ROAD , PANIPAT is -06AAACS8577K3ZR 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 

Bill will be paid by the Branch. Firm should furnish details of 

the bank,a/c no, IFSC code 

18 Agency for arranging on-

line 

bidding 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  
1. e-Mail: kushal.b@antaressystems.com 



 

19 Any additional 

Information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding 

GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol

ding,cleaning,overheads,profit,statutoryexpenses, incidental 

charges and all related expenses to complete the work 

20 EVALUATION 

OFPRICEBIDSANDF

INALIZATION 

1. Only those Bidders who qualify in Technical evaluation 

would be shortlisted and the online price bids submitted by 

the bidders will be opened.  

2. The L1 Bidder will be selected on the basis of net total of the 

price evaluation as quoted in the online price bid. 

a. If the final L1 bid is unreasonably low i.e. L1 bid is 

less by 10% or more of the Estimated Cost, the 

contractor shall submit additional Security Deposit in 

the form of PBG/DD for an amount equal to difference 

in the 90% of the estimated cost vis-a-vis final tender 

amount quoted by the L1 contractor. PBG/DD to be 

submitted within 7 days from issue of letter from 

Bank.  

3. If the L1 bidder refuses to give the PBG, then the EMD will 

be forfeited and the tender will be re-invited. The L1 bidder 

will not be allowed to participate in the retendering process. 

 
 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 

given address within due date of tender. 

2. Firm can visit the website (https://www.tenderwizard.com/sbietender) till last 

date of submission for changes. Corrigendum if any will be published 

onlyinhttps://www.tenderwizard.com/sbietender 

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days 

from date of tender opening. 

 

 
CHIEFMANAGER, 

STATEBANKOFINDIA 



 

INSTRUCTIONS TO TENDERERS 
 

1. Online, E-tenders are invited for ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH 

AT GANGOLI 

 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

websitehttps://www.tenderwizard.com/sbietender) In addition, scanned copy of the declaration 

given in the tender to be signed with seal and scanned proof of dealership/empanelment letter 

certificate should be submitted on-line with our service provider on the website 

at:https://www.tenderwizard.com/sbietender) 
 

3. Contractors should submit/send EMD physically within due date of the tender at the office 

address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 

submit the EMD. 

 

4. Contract documents consist of detailed plans, technical specification, schedule of quantities of 

the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with 

by the person whose tender may be accepted. The documents are available in the 

websitehttps://www.tenderwizard.com/sbietender 
 

5. Tenders should be submitted online(As mentioned in NIT). 

 
EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at REGIONAL BUSINESS OFFICE, FIRST  FLOOR , G.T. ROAD , PANIPAT (HR.)-

132103. 

6. and drawn in favor of State Bank of India, otherwise the tender is liable for rejection. 

 

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India, REGIONAL 

BUSINESS OFFICEFIRSTFLOOR , G.T. ROAD , PANIPAT (HR.)-132103. 

7. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to 

him of the acceptance of the tender. No interest is allowed on the above said security 

deposit(EMD,ISD) 

 

8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the 

EMD and ISD amountsalreadywiththeBankbecome5%ofthevalueofthecontractamount. 

This amount is called as Total Security Deposit, which consists of three components 

 

a) EMD - Earnest Money Deposit. 

b) ISD –Initial Security Deposits. 

c) RM-Retention Money. 

 

The total security deposit will be kept with the Bank. And total security deposit may be refunded 

after the end of defects liability period (one year), provided he has satisfactorily carried out all 

the works and attended to rectification of all defects in accordance with the conditions of the 

contract. In case of failure on the part to do so, the cost of rectifying the defects through any 

other agency shall be deducted from the amount of security deposit due to the contractor. 

 

9. Completion ofwork:



 

i) The work shall be considered as complete only when the certificate of virtual completion is 

issued by the architects/Bank. 

ii) The' defects liability period' as prescribed in the contract shall commence only from date of 

such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the con-

tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions 

are not fulfilled or are incomplete in any respect are liable to be rejected. 

 

11. All compensation or other sums of money payable by the Contractor to Clients under the terms 

of this contract may be deducted from the security deposit, or from any sum that may be or may 

become due to the Contractor on any account whatsoever and in the event of the Security 

Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 

being asked to do make good in by DD any sum which have been deducted from his security 

deposit. 

 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarily rejected. 

 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the con-

tractors who resort to canvassing will be liable to rejection. 

 

14. The tenderer should quote their(own)rates for undertaking the work. 

 

15. GST as applicable will be reimbursed by Bank as specified in NIT. 

 

16. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, 

shall be payable by contractor including transportation and TA / DA of the workers at site and 

the Bank will not entertain any claim whatsoever in this respect 

 

17. I.T. will be recovered as per Government Rules 

 

18. Time is the essence of the contract. The work should be completed on time as mentioned in the 

NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works 

to be done so that the work gets completed within the stipulated time. The chart shall be 

submitted within 7 days from the date of acceptance of the tender. 

 

19. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 

tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 

modifications in terms and condition of the tender which are not acceptable to the Bank, then the 

bank without prejudice to any other right or remedy is at liberty to for feint the earnest money. 

 

20. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 

the competent authority of the bank. 

 

21. The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/Electric-

al/IT/Fire/ACetc.



 

22. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations/ restrictions if any and other information required for the proper execution of the 

work. 

 

23. The work may be carried out on any floor level as per site condition. Please note that material 

sand machines are required to be carried on head load and the same must be accounted in the 

costing.Please note that no separate cost shall be allowed for head load. 

 

24. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 

omit /delete any item(s) of work from the schedule at the time of allotment / before. Contractor 

will be paid for the actual work done at the site duly verified by the concerned official of the 

bank. 

 

25. Theunitpriceshallbedeemedtobefixedprice.Incaseofextraitems,arecordoflabourcharges paid shall 

be maintained and shall be presented regularly to the Employer’s for checking. The settlement 

will be made based on figures arrived at jointly and taking unit price given in the contract 

assigned to the successful Tenderer. In case of extra items where similar or com-parable items 

are quoted in the tender,extra rates shall be based on tender rates. 

 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 

than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 

completion of these work. The bank guarantee amount will be not less than 50% of the estimated 

amount of the items for which the rates are not workable or abnormally low. This bank guarantee 

will be released after completion of these works (unworkable and abnormally low rated items) to 

the satisfaction of the bank. 

 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days 

from the acceptance of work order. 

 

28. The work must be started within immediately from the date of receipt of work order/ mark out at 

site; whichever is later. In case of work not being started within this stipulated period, the bank 

reserves the right to cancel the work order duly for feiting the Earnest money deposit 

 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable 

to be cancelled, if either the contractor or any of his employees is any time to be such a person 

who had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

 

30. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-

for euseof the same in the work’ 

 

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 

 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, over heads, profit, statutory expenses, incidental charges and all related 

expenses to complete the work



 

33. The tenders shall summarily have rejected,if anyone of the above said requirements has not been 

complied with. 

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 

any or all the tenders without assigning any reason whatsoever 

35. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

36. No advance payment in any form will be granted for the works proposed 

37. Period of taking up the final bill will be one month from/after satisfactory virtual completion or 

the date of submission of the final bill whichever is later. 

38. Contractor is advised not to engage child labour during the contract period 

39. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning 

any reason. 

40. Firm should be visit the website till last date of submission for changes/corrigendum if any 

41. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected 

42. The makes of materials should be chosen strictly from the approved makes as given in the 

tender. Using of the multi brands is not permissible. Single brand should be used for entire project. 

43. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERS 

WILLNOTBEENTERTAINEDAT ANY COST. 

 

 
 

The Chief Manager(Operations) 

,STATEBANKOFINDIA 



 

 

 
The Chief Manager(Operations) 
State Bank of India, 
Regional Business Office., 
FIRST  FLOOR , G.T. ROAD ,  
PANIPAT (HR.)-132103. 
 
Dear Sir/s, 
 

REF:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT GANGOLI 
  

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 

Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 

approximate quantities and rates, Form of Agreement, General Specification, Approved 

manufacturers/natural source of materials Technical Specifications of schedule of quantities, and 

clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 

Schedule of Quantities(i.e. BOQ)attached with the tender documents. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 

you)at the respective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in favor 

of SBI, REGIONAL BUSINESS OFFICE , FIRST  FLOOR , G.T. ROAD , PANIPAT (HR.)-132103. 

; along with this tender for due execution of the work at my/our tendered rates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 

declaration on requisite non-judicial stamp papers as and when required and execute the contract ac-

cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 

to for feint there foresaid deposit. 

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and 

Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 

instructions as given in TENDER DOCUMENT. 

 

I / We further agree to complete the work included in the said schedule of quantities as mentioned in 

NIT from the date of the work order issued to commence the same. 

 

Date of commencement shall be either one week from the date of work order issued to the contractor 

or the date on which mark out of work at site has been given to contractor; which ever is later. 

  

I/We agree not to employ sub-contractors other than those that may be approved by Employer. 

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 

inclusive ofall thesame. 

 

Yours Faithfully, 
Contractor’s Signature  

 
1. 

Signature of Witness: 

Name:    2. 
Address:    3. 



 

GENERAL NOTES 

 

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER 
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

websitehttps://www.tenderwizard.com/sbietender) In addition, scanned copy of the declaration 

to be signed with seal and scanned proof of valid dealership certificate should be submitted 

online with our service provider on the website at:https://www.tenderwizard.com/sbietender) 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members 

of the firm having legal authority to do so, and if called for, the legal documents in support 

thereof must be produced for inspection and the same in the case of the firm carried out by one 

member of a joint family. It must disclose that the firm is duly registered under the India Partner-

ship Act. Any tender signed by a member not holding a power of attorney shall be treated as 

invalid. 

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 

three months from the last date of receipt of tenders. The tenders must be unconditional. 

Conditional tenders may be summarily rejected. 

 

2. RATESTOINCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein be-

fore. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the 

same at Govt.’s/approvedlaboratincludingtransportation,costofthesamples,asandwhenrequired. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

 

3. STORAGEOFMATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work site 

handed over to him. 

 

5. LABOURHUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 

expense and responsibility(outside the Bank premises). 

 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the contractor 

shall be allowed reasonable extension of time by the employer but any claim for idle labour shall not 

be entertained by the employer. Contractor’s quoted rates should include for all such contingencies. 

 

7. The contractor shall engage one competent person at site who shall take the instructions from the 

Employer. The work should not suffer due to lack of supervision, manpower and materials. 

 

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 

has to reimburse any of the damage made by him or any of his representatives for any of the other 

agency or owner at site. 

 

 

 

 

 

 

  



 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 

Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 

be paid extra. 

 

10. The contractor is required to fabricate a sample where required, or any item so installed for 

approval. Any changes made by the Architect/Employer, in the sample to the specifications as 

mentioned in the tender, shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 

will be made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards



 

LETTER OF UNDERTAKING (Annexure-I) 

 

(The bidders are required to print this on their company’s letterhead and sign, stamp before 

emailing) 

 

To, 

 

The Regional Manager 

State Bank of India, 

Regional Business Office 
PANIPAT 

 

Dear Sir, 
 

Having  examined  the  drawings,  specification,  design  and  schedule  of  quantities  

relating  to  the  works specified  in  the  memorandum  hereinafter  set  out  and  having  

visited  and  examined  the  site  of  the works  specified  in  the  said  memorandum  and  

having  acquired  the  requisite  information  relating thereto as affecting the tender, I/We 

hereby offer to execute the works specified in the said memorandum  at  the  rates  

mentioned  in  the  attached  Schedule  of  Quantities  and  in  accordance  in  all respects  

with  the  specifications,  design,  drawings  and  instructions  in  writing  referred  to  in  

conditions of  tender,  the  Articles  of  Agreement,  Special  Conditions,  Schedule  of  

Quantities  and  Conditions  of Contract  and  with  such  materials  as  are  provided  for  

by,  and  in  all  other  respects  in  accordance  with such conditions so far  as they may 

be applicable. 

 

MEMORANDUM 

 
(a) Description of  work E-TENDER  FOR  ELECTRICAL WORKS AT THE  

STATE  BANK  OF  INDIA, GANGOLI. 

(b) Earnest Money Rs.14,000/- (Rupees Fourteen Thousand Only) by means of 

Demand  Draft  /  Pay  Order  (Valid  for  a  period  of  

completion  of the  work  from  the  last  date  of  submission  of 

the  tender)  from any  scheduled  Nationalized  Bank  drawn  in  

favour  of  SBI  and payable  in PANIPAT 

(c) Time allowed for completion of 

the Works from Seven  day after  

the  date  of  written  Order or  

date  of  handing  over  of  the site 

(Whichever is later)to commence 

the work 

45 days 

 
1) Should this tender be accepted, I/we here by agree to abide by and fulfill the terms and provi-

sions  of  the  said  conditions  of  contract  annexed  hereto  so  far  as  may  be  applicable  

or  in default thereof to forfeit and  pay to SBI, the amount mentioned in the said contract. 

2) I  /  We  have  deposited  a  sum  of  Rs.14,000/- (Rupees Fourteen Thousand Only) as 

Earnest Money with the SBI which amount is not to bear any interest. Should I/We  fail  to  

execute  the  Contract  when  called  upon  to  do  so  I  /  We  do  hereby  agree  that  this  

sum shall be forfeited by me/us  to SBI. 

3) I/  We  have  read  and  understood  various  clauses  of  this  tender  and  hereby  submit  

our specific undertaking  and  concurrence  in terms  clause of  “Instruction  to tenderer”  to  



 

deposit Additional  Security  Deposit  (ASD)  of  required  amount  as  provided  for  in  

this  tender  and  within the  stipulated  period,  in  case,  my/our  tender  is  found  too  low  

(i.e.  Beyond 10% of  the estimated cost), as a performance guarantee for due fulfillment of 

our contractual obligation for the project. 
 

Further, under any circumstances, whatsoever, if I/We fail to comply the same 

including compliance  of  any  such  other  conditions  of  tender  within  the  

stipulated  time.  I  /We  hereby, authorized  SBI  to  cancel  my/our  tender,  to  

forfeit  my  EMD/ISD/ASD  and  to  take  further  necessary action  as  deemed  fit  

including  debarring  our  firm  from  participating  in  SBI  future  tenders/de-

paneling etc. 
 

4) I/  We  understand  that  as  per  terms  of  this  tender,  the  SBI  may  consider  accepting  

our  tender  in part  or  whole  or  may  entrust  the  various  work  proposed  in  phases.  We,  

therefore,  undertake that  we  shall  not  raise  any  claim/  compensation  in  the  eventuality  

of  Bank  deciding  to  drop  any of  the  work  from  the  scope  of  work  of  this  tender  at  

any  stage  during  the  contract  period. Further, we also undertake to execute the work en-

trusted to us in phase son our approved rates and within stipulated time limit without any ex-

tra claim for price escalation as also provided for in the clause  of “Instructions to Tenderers” 

of  this tender. 
 

5) I/  We,  hereby,  also  undertake  that,  we  will  not  raise  any  claim  for  any  escalation  in  

the  prices  of any of the material during the currency of contract /execution/completion pe-

riod including authorized  extended  contract period, if any. 
 

6) Our  Bank-

ers  are  i) 

ii) 
The names of partners of our firm are: 

i) 

ii) 
 

Name of the partner of the firm Authorized to sign 
 

Or 
 

(Name of person having Power of Attorney to sign the Contract. 
 

(Certified true copy of the Power of Attorney should be attached) 

 

 

 

Yours faithfully, 

Signature of 

Contractors. 

Signature and address of witnesses 
 

i) 
 
 
 
 
 
 
 
 
 

 



 

GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and 

in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be 

carried out asper standard specifications and under the direction of Employer. 

 

1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 

the following words shall have the meaning herein assigned to them except where the subject or con-

text otherwise requires. 

Employer: The term employer shall denote SBI (State Bank of India having Office REGIONAL 

BUSINESS OFFICE at FIRST  FLOOR , G.T. ROAD , PANIPAT (HR.)-132103. 

a) ) and any of its employees representative authorized on their behalf. 

 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the 

employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide 

whether to appoint Architect or not and to change the Architect at any stage of work. 

 

c) Contractor: The term contractor shall mean (Name and address of the con-

tractor)and his /their heirs, legal representatives, assigns & successors. 

 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at 

SBI Branch including any building and erection thereon, allotted by the employer for the 

contractors use. 

 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in 

writing to the Architects and the Contractor, to be positioned at site to supervise the work. 

 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings which may be supplied or any other instruction, 

which may be given by the Employer or Architects during the execution of the work. 

 

All drawings relating to work given to the contractor together with a copy of schedule of quantities 

are to be kept at site and the Employer / Architects shall be given access to such drawings or 

schedule of quantities wherever necessary. 

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 

dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking 

up such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 10 days ahead from the 

time when it is required for implementation so that the Employer may be able to give decision there-

on. 

• “The Works” shall mean the work or works to be executed or done under this contract. 

 

• “Act of In solvency ”shall mean any act as such as defined by the Presidency MAINs Insolvency 

Actor in Provincial In solvency act or any amending status.



 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 

of this contract. 

 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

 

• “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 

appendix, the schedule of quantities, specifications and drawings attached here to and duly signed. 

 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 

deductions the reform as may be made under the provisions hereafter contained. 

 

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent 

(unless delivered personally or otherwise provided to have been received) by registered post to the 

last known private or business address or registered office of the addressee and shall be deemed to 

have been received when in the ordinary course of post it would have been delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted 

from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net 

price of any item in the tender shall be the sum arrived at by adding to or deducting from the 

actual figure appearing in the tender as the price of that item a similar percentage or proportionate 

sum. Providing always that in determining the percentage or proportion of the sum so added or 

deducted by the contractor, the total amount of any Prime Cost items and provisional sums of 

money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net 

prices’ when used with reference to the contract or account shall be hold to mean rates or prices so 

arrived at. 

 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 

 

• Words importing persons include firms and corporations. Words importing the singular only, also 

include the plural and vice verse where the Context requires. 

 

2. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the 
following.1. ELECTRICAL WORKS 

 

The Contractor shall carry out and complete the said work in every respect in accordance with this 

Contract and with the directions of and to the satisfaction of the Employer. The Architect with 

approval of Employer or Employer issue further drawings and/or written instructions, detailed 

directions and explanations which hereafter collectively referred to as‘ Instructions’ in regard to: 

• The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work.  

• Any discrepancy in the drawings or between the schedule of quantities and/or drawings and 

/or specification. 

• The removal from the site of any defective material brought there on by the contractor and the 
substitution of any other material there of. 

• The demolition removal and / or re-execution of any work executed by the contractor/s.



 

• The dismissal from the work of any persons employed there upon. 

• The opening up for inspection of any work covered up. 

• The rectification and making good of any defects under clauses here in after mentioned and 
those arising during the maintenance period (Defect Liability Period). 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, directions 

and explanations given to the contractor’s or his representative upon the works by the Employer’s or 

his agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within 

seven days. No works, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Employer. The employer as provided 

in clause “variation “shall fixate of items not mentioned in the priced schedule of quantities. 

Regarding all factory-made products for which ISI marked products are available, only products 

bearing ISI marking shall be used in the work. 

 

3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport conditions, effective labour 

and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in 

their tender for cost of carriage, freight and other charges as also for any special difficulties and 

including police restriction for transport etc., for proper execution of work as indicated in the 

drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties 

faced or losses incurred on account of any site condition. Work to be done in phase manner. 

 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 

to the fact that the rates for each and every item should be correct, workable and self-supporting. If 

called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. 

The Employer/Architects shall not be bound to recognize the contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as “lump 

sum” Contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 

works in all respects and details including preparatory and finishing works involved, directly related 

to and reasonably detectable from the drawings, specifications and schedule of quantities and no 

further extra charges will be allowed in this connection. In the case of lump-sum charges in the 

tender in respect of any items of work will be made for the actual work done on the basis of lump 

sum charges as will be assessed to be payable by the Employer/ Architects. 

The employer has power to add, omit from any work as shown in drawings or described in 

specifications or include in schedule of quantities and intimate the same in writing but no addition, 

omission or variation shall be made by the contractor without authorization from the Employer. No 

variations hall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of three 

months from the date of opening of the tender. 

 

5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft agreement 

enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 

incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding 

contract between the employer and the person so tendering such formal agreement is subsequently 

executed. 

 
 



 

6. AUTHORITIES, NOTICES, PATENTRIGHTS AND ROYALTIES: 
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 

Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / 

or authorities with whose systems the structures were proposed to have connection and shall before 

making any variations from the drawings or specifications that may be associated to so conform, give 

the Employer / Architects written notices specifying the variations proposed to be made and reasons 

for making them and apply for instruction thereon. The Employer / Architects on receipt of such 

intimation shall give a decision within a reasonable time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Employer The 

Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade-

marks or name or the protected rights in respect of any constructional plant, machine, work or 

material used for or in connection with the works or temporary works and from and against all 

claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof 

or in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 

in-formed the Employer/ Architects, before any such infringement and received their permission to 

proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every 

sort that maybe legally incurred in respect thereof. 

 

7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 

royalties, cess, local charges if applicable .No extra claim on this account will in any case been 

entrained. 

 

8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Act sand Regulations for 

the successful completion of the contract works. 

The whole of the work is to be complied with as per the requirements and bylaws of the relevant 

statutory authorities including contract labor(Regulation and Abolition) Act1970. 

 

9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure shall be considered to be approximate and no liability shall 

attach to the employer for any error may be discovered therein. The Employer reserves the right to 

execute only a part or the whole or any excess thereof without assigning any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 

sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 

the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 

completion of the works. 

 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any 

work, which is not included in this contract by the other Agency, or persons and contractor shall al-

low all reasonable facilities and use of his scaffoldings for the execution of such work. The main 

contractor shall extend all cooperation in his regard.



 

11. Tenderer should deposit EMDASMENTIONED INTHENIT. 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to 

the intent and meaning of the drawings, schedule of quantities and specifications taken together 

whether the same may or may not be particularly shown or described therein provide that the same 

can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 

immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 

and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 

Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 

complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject 

nevertheless the provision for the extension of time hereinafter contained. 

If in the opinion of the Employer/Architect the works be delayed: 

a) By force major or 

b) By reason of any exceptionally inclement weather or 

c) By reason of proceeding stake nor threatened by or dispute with adjoining or neighboring owners 

of public authorities arising, than through the Contractor’s won default or 

d) By the works or delays of the contractors trades menengaged or nominated by the 

Employer/Architect and not referred in the Schedule of Quantities and /or specifications or 

e) By reason of Furnishing ,commotion, local combination of workmen or strike or lock-out effecting 

any of the buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the Employer 

for which he shall have specifically applied in writing ahead of time, giving reasonable time to pre-

pare such instructions, the employer shall make a fair and reasonable extension of time for 

completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice there of 

to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay 

and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with 

the work. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-

gram for carrying out the work stage in the stipulated time for the approval of Architect / Employer 

and follow strictly the approved time schedule incorporating charges if any, to ensure the completion 

of the work in stipulated time. A graph or chart on individual work shall be maintained showing the 

proportionate progress of work week by week a weekly progress report stating the number of skilled 

and un skilled laborers employed on the work, working hours done, place, type, and quantity of work 

done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and detailed 

required by him from time to time. The Contractor shall adhere to the approved program and arrange 

for the materials and labour  etc. accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 

Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 

conditions of the contract 

 

14. LIQUIDATED DAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the 

stipulated period, the contractor shall be bound to pay to the Employer as calculated as given below 

by way of liquidated damages and not as penalty during which the work remains un-commenced or 

unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 

each week beyond the date that the work remains incomplete subject to maximum of 5%of the 

contract value 



 

 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done in 

order to perform and complete any part thereof shall be executed in the best and most workman like 

manner with materials of the best and approved quality of the respective kinds in accordance with the 

particulars contained in and implied by the specifications and as represented by the drawings or ac-

cording to such other additional particulars, and instructions as may from time to time be given by 

the Employer /Architects during the execution of the work and to his entire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 

/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 

materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 

that the materials etc., under test conform to the relevant I.S Standards or as specified in the 

specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 

contractor. No extra payment on this account should in any case been entertained. 

 

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must be provided through normal channels and must 

include charges for import duties, and other charges and must be the best of their kind available and 

the con-tractors must be entirely responsible for the proper and efficient carrying out of the work. 

The work must be done in the best workmanlike manner. Samples of all materials to be used must 

be submitted to the Employer when so directed by the Engineer and written approval from 

Employer must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain 

,storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 

cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 

shall take all precautions necessary for the protection of work and at his own expenses shall make 

good any damage arising from any of the Secaucus. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary doors, protection to windows, and any other requisite protection for the execution of the 

work whether by himself or special tradesmen or sub-contractor and any damage caused must be 

made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 

should be rectified by the contractor in the same quality at his own cost. 

 

16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to time 

the removal from the work within such reasonable time or times as may be specified in the order of 

any materials which in the opinion of the Employer / Architects are not in accordance with 

specification or instructions, the substitution or proper re-execution of any work executed with 

materials or workmanship not in accordance with the drawings and specifications or instructions. In 

case the con-tractor refuses to comply with the order the Employer shall have the power to employ 

and pay 

otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified by 

the Employer / Architects shall be borne by the contractor or may be deducted from any money due 

to or that may become due to the contractor. No certificate shall relieve the contractor from his 

liability in respect of unsound work or bad materials. 
 

17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 

Employer. The duties of the Employer representative are to watch and supervise the works and to test 

any materials to be used of workmanship employed in connection with the works. He shall have no 

authority either to relieve the Contractor of any of his duties or obligations under the Contract, or 



 

except those expressly provided hereunder, to order any work involving delay or any extra payment 

by the Employer or any variation of or in the works. 

The contractor shall afford the Employer’s representative every facility and assistance for examining 

the works and materials and checking the measuring time and materials. Neither the Employer’s 

representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 

requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 

omissions unless such an authority maybe specially conferred by a written order of the Employer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 

non-approval of any work or materials and such works shall be suspended or the use of such material 

should be discontinued until the decision of the employer/Architect is obtained, the work will from 

time to time be examined by the Architect or the Employer’s representative but such examinations 

shall not in any way exonerate the Contractor from the obligation to remedy defects which may 

befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause, 

the Contractor shall take instruction from the Architect /Employer. 

 

18. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who shall 

be available (by turn) throughout the working hours to receive and comply with instructions of the 

Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-

charge for execution of the work. The contractor shall employ in connection with the work persons 

having the appropriate skill or ability to perform their job efficiently. 

The contractor shall not employ labour below the age of sixteen years and who is not an Indian 

National. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 

partly under the direct order or control of the Employer or his representative shall be deemed to be a 

person employed by the contractor. 

 

LOCAL LAWS, ACTS,REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 

prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 

safety regulations. The agency shall comply with the provision of all labour legislation including the 

latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 

the tests. 

• Minimum wages act,1948(Amended) 

• Payment of wages act,1936(Amended) 

• Workmen’s compensation act1923 (Amended) 

• Contract labour Regulation and Abolition act 1970 and Central rules1971(Amended) 

• Chief Labour Commissioner(C),Ministry of Labour & Employment vide Gazette 
notificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

• Apprentice act1961(Amended) 

• Industrial employment(Standing order)Act1946(Amended) 

• Personal injuries (compensation insurance)Act 1963 and other modifications 

• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment there of 

• Shop and Establishment Act 

• Employer’s Liability Act. 

• Any other Actor enactment there of and rules framed there under from time to time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the Employer in connection with any 

claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order for requirement of any Health Officer of 

the State or any local authority or of the Employer regarding the maintenance of proper 



 

environmental sanitation of the area where the contractor’s laborers are housed or accommodated, for 

the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 

accommodation and provide facilities for pure drinking water at all times for the use of men engaged 

on the works and shall remove and clear away the same on completion of the works. Adequate 

precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands 

adjoining the same. The contractor shall arrange to provide first aid treatment to the laborers engaged 

on the works. He shall within 24 hours of the occurrence of any accident at or about the site or in 

connection with execution of the works report such accident to the Employer and also to the 

competent Authority where such report is required bylaw. 

 

19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 

may misconduct him. Such discharges shall not be the basis of any claim for compensation or 

damages against the Employer or any of their officer or employee. 

 

20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or 

interest therein nor, shall take a new partner, without written consent of the Employer and no 

subletting shall relieve the contractor from the full and entire responsibility of the contract or from 

active superintendence of the work during their progress 

. 

21. INSURANCE &DAMAGETOPERSONS AND PROPERTYETC. 

The contractors under the terms of the contract are required to keep the works duly insured 

under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value 

of110% of the Project value or Tender value until the Completion of the project or handing 

over which ever is later. The insurance policies should be taken in the joint names by the 

contractors and the same should be renewed at appropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or 

things and for all damages to the structural and / or decorative part of property which may arise from 

the operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 

employees, whether such injury or damage arise from carelessness, accident or any other cause 

whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 

include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 

damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works 

forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor 

shall indemnify the Employer and hold harmless in respect of all and any expenses arising from 

anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein respect 

of injury of damage under any acts on compensation or damage consequent upon such claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 

whole of the contract works complete and perfect in every respect and so as to make good or other-

wise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect must be effected jointly in the name of the Employer and contractor and 

the policy lodged with the Employer. The scope of insurance is to include damage or loss to the con-

tract itself till this is made over in a complete state. Insurance is compulsory and must be affected 

from the very initial stage. The contractor shall be responsible for anything, which may be excluded 

from damage to any property arising out of incidents, negligence or defective carrying out of this 

contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 

or damages from any sums due to or to become due to the contractor. 



 

 

22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative shall 

give reasonable notice to the contractor. If the contractor fails to attend at the measurements after 

such notice or fails to countersign or to record the difference within a week from the date of 

measurement in the manner required by Site Engineer or by the subordinate deputed by him as the 

case may be is final and binding on the contractor and contractor shall have no right to dispute the  

same. 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 

amount due to the contractor from the Employer and the contractor shall be entitled to payment there 

of, within the period of honoring certificates named in these documents. 

 

23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 

Normally one interim bill shall be prepared each month subject to minimum value as stated in these 

documents. 

The bills in proper forms must be duly accompanied by detailed measurements in M-book in support 

of the qualities of work done and must show deductions for all previous payments, retention money, 

etc. 

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due 

to the contractor from the Employer and the contractor shall be entitled to payment there of, with in 

the period of honoring certificates named in these documents. 

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention 

money as described in this document. The refund of retention money will be made as specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials 

or goods will be progressively deducted from the amount due to the contractor in accordance with the 

quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for work actually done and completed, and shall not preclude the requiring 

of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or 

re-erected or be considered as an admission of the due performance of the contract, or any part 

thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any 

way the power of the Employer under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill 

shall be submitted by the contractor within one week of the date fixed for completion of the work or 

of the date of certificate of completion and payment shall be made within one month from the date of 

receipt of the bill. 

 

Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of 

final bill shall be made after deduction of Retention Money as specified, which shall be refunded 

after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 

certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 

acceptance of the payment of the final bill by the contractor would indicate that he has no further 

claim in respect of the work executed. 

 

24. VARIATION/ DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 

The Employer / Architect can increase or decrease any quantities to any extend or even delete 

particular item as per the site requirements and the contractor shall not be paid anything extra on this 

ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of items or 

decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the 

contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted 



 

for similar items in the contract wherever existing. If similar items are not available, the rates for 

such items will be derived as per standard method of rate analysis based on prevalent fair price of 

labour, material and other components as required with 15% towards contractor’s profit and over-

heads. 

 

25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 

approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 

designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. 

specific approval of the Employer/Architect has to be obtained in writing. 

 

26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all machinery, 

surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 

works clean and in a workman like condition to the satisfaction of the Employer/Architects. 

 

27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 

which may appear within 12 months after completion of the work. In the default, the Employer may 

employ and pay other persons to amend and make good such damages, losses and expenses 

consequent thereon or incidental thereto shall be made good and borne by the contractor and such 

damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 

the employer, in lieu of such amending and making good by the contractor, deduct from any money 

due to the contractor a sum equivalent to the cost of amending such work and in the event of the 

amount retained being insufficient recover that balance from the contractor from the amount retained 

(retention money) together with any expenses the Employer may have incurred in connection there 

with. 

 

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 

up or finished up or otherwise becoming inaccessible later on, in order that the work may be 

inspected and correct dimensions taken before such covering, in default whereof the same shall, at 

the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s 

expenses or no payment may be made for such materials. Should any dispute or differences arise 

after the execution of any work as to measurements etc., or other matters which cannot be 

conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct 

and binding on the con-tractor. 

 

29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 

charges of tools and plants would be entertained under any circumstances. 
 

30. SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make default, the 

Employer shall have the power to give notice in writing to the contractor requiring the work to be 

proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 

notice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from the site 

of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 

such notice being given until the notice shall have been compiled with. If the contractor fails to start 

the work within seven days after such notice has been given to proceed with the works as therein pre-

scribed, the employer may proceed asprovidedinclause31 (Termination of Contract by Employer) 



 

 

31. TERMINATION OF CONTRACTBY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being 

affirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his creditors 

or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 

or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the 

contractor’s firm appointed by the court shall be unable within fourteen days after notice to him 

requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to carry 

out and fulfill the contract, and if so required by the employer to give reasonable security therefore, 

or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract 

to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or 

encumber this contract or any payments due or which may become due to contractor, there under, or 

shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to 

be observed and performed by the contractor within three clear days after the notice shall have been 

given to the contractor in manner hereinafter mentioned requiring the contractor to observe or 

perform the same or shall use improper materials of workmanship in carrying on the works, or shall 

in the opinion of the employer not exercise such due diligence and make such progress as would 

enable the work to be completed within due time agreed upon, and shall fail to proceed to the 

satisfaction of the employer after three clear das notice requiring the contractor so to do shall have 

been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any 

of the said cases, the Bank may notwithstanding previous waiver determine the contract by a notice 

in writing to 

theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligations 

and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, 

had not been so determine and as if the works subsequently executed by or on behalf of the 

contractor (without thereby creating any trust in favor of the contractor) further the employer or his 

agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding 

sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining 

lands or roads and sell the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing any other 

contractors or other persons or person to complete the works, and the contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or 

per-son employed from completing and finishing or using the materials and plants for the works 

when the works shall be completed, or as soon thereafter as conveniently may be the employer shall 

give notice in writing to the contractor to remove his surplus materials and plants and should the 

contractor to remove his surplus materials after receipt by him the employer may sell the same by 

Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by the 

employer in getting the amount payable to the contractor by way of selling his tools and plants or due 

on ac-count of work carried out by the contractor prior to engaging other contractors or against the 

Security Deposit. 

 

32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof this contract or 

effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether 

during or after determination foreclosure or breach of the contract (other than those in respect of 

which the decision of any person is by the contract expressed to be final and binding) shall after writ-

ten notice by either party to the contract to the other of them and to the Employer hereinafter 

mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 

thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be 

presently unconnected with the organization for which the work is executed from the following 



 

categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 

b) Member of Council of Arbitrators 

c) Fellow of the Institution of Engineers 

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good 

reputation and integrity 

e) Fellow of Indian Institute of Architects 

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 

appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 

receipt of the names. The Employer shall thereupon without any delay appoint the said person as the 

Sole Arbitrator. If the contractor fails to communicate such selection as provided above within the 

period specified, the Competent Authority shall make the selection and appoint the selected person as 

the Sole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period 

specified, the contractor shall send to the Employer a panel of three names of persons who shall all 

be unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. 

If the Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of 

receipt of the panel and inform the contractor accordingly, the contractor shall been titled to appoint 

one of the persons from panel as the Sole Arbitrator and communicate his name to the Employer. If 

the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be with held on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 

the parties fixing date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 

Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned 

award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole 

discretion. 

The award of the Arbitrator shall be final and binding on the both the parties. 

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-

enactment thereof and the rules made there under, and for the time being in force, shall apply to the 

arbitration proceeding under this clause. 

The Employer and the contractor hereby also agree that arbitration under clause shall be condition 

precedent to any right to action under the contract with regard to the matters hereby expressly agreed 

to be so referred to arbitration 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SPECIAL CONDITIONS OF CONTRACT 

 

1. DRAWINGS ANDSPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 

accordance with the signed drawings and specifications and such further drawings and details as 

maybe provided by the Architect/Employer, and in accordance with such written instructions, 

directions and explanations as may from time to be given by the Employer/Architect, whose decision 

as to the sufficiency and quality of the work and materials shall be final and binding upon all parties. 

If the work shown on any such further drawings or work that may be necessary to comply with any 

such instructions directions or explanations, be in the opinion of the contractor extraction that 

comprised in or reasonably to be inferred from the contract he shall before proceedings with such 

work, give notice in writing to this effect to employer/Architect, and in the event of the 

employer/Architects agree to the same in writing the contractor shall be entitled to an allowance in 

respect of such extra work as on authorized extra. If the Architect and the contractor fail to agree as 

to whether or to there is an extra, then, if the Employer/Architect decided that the contractor is to 

carry out the said work, the contractor shall do so, and the question whether or not there is any extra, 

and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 

provided, but such references shall in no way delay the fulfillment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 

employer/Architect’s signature, it bears express words stating that is intended to be such an order or 

bears are mark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be 

allowed unless the said work shall have been executed under the provisions of clause 6 (Authorities 

notices, patent right and royalties) or by the Authorities of directions in drawing of the Architect as 

herein mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall be 

furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 

consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 

the execution of any part of work. Such copies shall be kept at the works, and the architect or his 

representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitect by the 

contractor before the issue of the Final certificate. The contract shall remain in the custody ofthe 

Architect, and shall be produced by him at his office as and when required by the Employer or by the 

contractor. 

2. INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and 

schedule of quantities, and will have to get an immediate clarification from the employer/ Architect 

on any point that he feels is vague or uncertain. No claim of damages or compensation will be 

entertained on this account. 

3. EXECUTION OF WORK(PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 

specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 

totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer 

/Architect. Any minor details of the work which may not have been definitely referred to in this con-

tract, but which are usual in practice and essential to the work, are deemed to be include in this con-

tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as 

transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 

Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 

b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand 

workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 

the same. 

c) Covering for the walling and other works during inclement weather or striking or whenever 

directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other material 



 

&dispose them off where ever required including the furniture and material for which the contract 

has given the pay back offer. 

 

4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers 

at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-

side laboratory, (3) for other general supervision. Their appointment shall be approved by the 

Employer / Architect. The site Engineers shall not be removed from the site without the written 

consent of the Employer/Architect. 

 

5. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale detail 

stake precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 

clarification before proceeding with the work. Accordingly, if any work is executed without prior 

clarification it is liable to be rejected and shall not be paid for. 

 

6. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. He shall 

also make bar charts indicating individual items and during the progress of work he shall update the 

bar charts showing the proportionate progress of work every week. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 

progress of work. 

 

7. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence 

ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakeninto 

consideration the availability of all material of approved make and quality in sufficient quantities at 

site to enable him to complete the entire work in the stipulated period. Contractor will get sample of 

all materials approved by the Employer before placing order / purchase / procurement. They shall 

conform to I.S. codes and or tender specification as applicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / source 

or supply and it will be got approved by Employer be fore procurement. In case sufficient quantities 

of approved quality materials from approved source are not available in time, contractor may have to 

procure the same from neighboring area with longer leads as required and directed at no extra cost. 

The material will be how ever as per relevant I.S code as and wherever applicable. 

 

8. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such 

material shall not be removed there from (except for the purposes of being used on the works) 

without the written authority of the Employer / Architect and when the contractor shall have received 

payment in respect of any certificate in which the architect shall have stated that he has taken in to 

ac-count to value of such unfixed materials on the works such material shall become the property of 

the Employer and the contractor shall be liable for any loss or damage to any such materials. 

 

9. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at 

site and he will provide full time watchman / watchmen to lock after his materials, stores, equipments 

etc. 

 

10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 

shown in detailed drawings and as required and directed by the Architect. 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 



 

 

11. PRICES FOR EXTRAS ETC., AS CERTAINMENT 

Threats of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 

work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any 

work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, 

then in accordance with the local day work, rates and wages for the district, provided that in either 

case vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and 

materials employed at or before the end of the week following that in which the work has been 

executed. 

c) The measurements and valuations in respect of the extra items of contract shall be completed with-

in the‘ period of final measurement’ or within three months of the completion of the contract works 

as defined under clause (Certificate of Virtual Completion) 

 

12. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / 

Architect. Rates for additional or extra items work which cannot be derived from the contract item 

rates shall be calculated on thebasisofactualcostplus15 %for profit and overheads. 

 

13. DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For 

any clarifications or further drawings are required by the contract, during or before the start of 

construction work, the Contractor shall inform the employer/Architects in writing to provide the 

same. Working details will be given to the contractor from time to time during the progress of work 

as and when required. In case of other drawing is required by the contractor he will give a minimum 

ten days notice to the Employer/ Architect. 

 

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S IN-

STRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring compliance with 

such further drawings and / or instruction, fails within seven days to comply with the same, the 

Employer / Architect may employ and pay other persons to execute  any such work whatsoever as 

maybe necessary to give effect thereto and all cost incurred in connection there with shall be 

recoverable from the contractors by the Employer as a debit or may be deducted from any money due 

or which become due to the Contractors. 

 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer/Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who will be in 

charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

 

 

16. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 

contract and grant such extension of time with the approval of the employer for the completion of the 

contract as he may think proper and sufficient in consequences of such delay, and the contractor, 

shall not make any claim for compensation or damage in relation thereto. 

 

17. FORCEMAJEURE 



 

Neither party shall be held responsible by the other for breach of any condition of this agreement 

attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the 

control of the parties and any breach of clauses arising from much force majeure conditions as a fore 

said shall not be regarded as a breach of the provision of this Agreement. 

 

18. INCOME-TAX&GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final 

bill payments as per Statutory Regulations. 

 

19. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 

meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 

out problems, if any and ensure that the work is completed in the stipulated time. 

 

20. SCHEDULE OFAPPROXIMATE QUANTITIES AND RATE 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 

deductions or additions as provided for in the conditions of this contract and do not necessarily show 

the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 

custom or practice to the contrary according to the actual quantities when in place and finished ac-

cording to the drawings or as may be directed from time to time by the employer and the cost 

calculated by measurements or weight, at the respective prices, without any additional charge of any 

necessary or contingent works connected there with. The rates quoted are for work in site and complete in 

every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 

be re-fixed. 

 

21. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried 

out in accordance with the Indian Standards Specifications subject to the approval of the Employer 

/Architect 

. 

22. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This 

shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the 

general conditions. Contractor shall take all precaution detailed in the safety code attached 

separately. 

 

23. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or 

Clericals errors shall be final and binding on the contractors. 

 

24. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 

and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 

purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 

fire or from others cause, the contractor shall promptly repay or replace such loss or damage free 

from all expenses to the employer. 

The contractor shall be responsible for any loss or damage to materials, tools or other articles used 

held for use in connection with the work. The work shall be carried on to completion without 

interferences with the operations of existing machinery or equipment, if any. 

 

 



 

25. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 

mentioned within special conditions of contract, the clauses mentioned within the special conditions 

of contract shall supersede those mentioned elsewhere. 

 

26. CONTRACTOR'S LABOUR REGULATIONS 

Short title: 
1. These regulations maybe called the "contractor labour regulations." 

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning here by assigned to them respectively, that into say: 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 

asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 

 /- per month and will not include supervisory staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages prescribed by the government of India in the 

ministry of labour and employment vide S. No. 1917 published in the gazette of India, 

extraordinary part - ii section (3) sub-section (ii)dated 19-5-1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includes time and piece rate wages. 

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 

incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on any day. 

2.b. When an adult worker is made to work for more than 9 hours on any day or for more 

than48 hours in any week. He shall be paid overtime for the extra hours put in by him at 

double the ordinary rate of wages. Children shall not be made to work extra. 

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 

with the provisions of minimum wages (central) rules, 1960 as amended from time to time ir-

respective of whether such worker is governed by the minimum wagesact1948 or not. 

3 Display of notice regarding wage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and continue 

to display correctly maintain in a clean legible condition in conspicuous places on the work, 

notice in English and in the local Indian language spoken by the majority of workers, giving 

the rate of wages which have been certified by the executive engineer, ZONAL labour 

commissioner fair as wages and the hours of work for which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

• Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

The minimum daily rates of wages fixed under notification of the government of Indiain the 

ministry of labour and employment no.1972dated10-5-78areinclusiveofwages for weekly day 

of restyle and the question of extra payment for week holiday would not arise. 

(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in the 

case of other establishments before the expiry of the 7th day or 10th day from the end of the 

wages period according to the number of workers employed in such establishment does 

notexceed1000 or exceeds1000. 

(iv) When the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry the day exceeding the one on which his 



 

employment is terminated. 

(v) All payment of wages shall be made on a working day except when the work is completed 

before the expiry of the wage period in which case final payment shall be made within 

48hours of the last working day at work site and during the working time. 

Note: Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 

6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasmay

beconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 

:- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for which the 

deduction is made. 

(h) Wages actually paid for each wage period. 

(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day of disbursement of wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the 

day of work or entry into his employment .If the worker has already any such card with him from the 

previous employer, the contractor shall merely endorse that employment card with relevant en-tries. 

On termination of employment the employment card shall again be endorsed by the contractor and 

returned to the worker. 

(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 

7. Register of unpaid wages: –the contractor shall maintain a register of unpaid wages in such form 

as maybe convenient at the place of work but the same shall include the following particulars: 

(a) Full particulars of the laborers where wages have not been paid. 

(b) Reference number of the must enroll and wage register. 

(c) Rate of  wages. 

(d) Wage period 

(e) Total amount not paid 

(f) Reasons for not making payment 

(g) How the amount of unpaid wages was utilized. 

(h) Acquaintance with dates. 

8. Register of accidents: the contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labours who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 

(k) Claim required to be paid under worker's compensation act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of persons to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks. 



 

9. Fines and deductions which may be made from wages: 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

(a) Fines. 

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 

employment he required to work. The amount of deduction shall be in proportion to the period for 

which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 

or loss of money or any other deduction which he is required to account, where such damage or loss 

is directly attributable to his neglector default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted 

shall been therein a register. 

(e) Any other deduction which the central government may from time to time allow. 

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part as 

have been approved by the chief labour commissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall note 

exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 

period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 

sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

10. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 

inform nos. 1 &2 respectively which should be kept at the place of work. 

(ii) The contractor shall maintain both in English and the local Indian language, a list approved 

bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimpos

ed on a workman and display it in a good condition in a conspicuous place of thework. 

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 

register of accidents, the register of fines, deductions required to be maintained under these 

regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailablefor 

inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the 

chief labour commissioner in this behalf. 

 

12. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 

com-plaint regarding the default made by the contractor or sub-contractor in regard to such provision. 

 

13. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of 

his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to 

which the default has been committed, with a note that necessary deduction from the contractor's bill 

be made and the wages and other dues be paid to the labours concerned. In case an appeal is made by 

the contractor under clause 14 of these regulations actual payment to the labours will be made by the 

executive engineer after the zonal labour commissioner has given his decision on such appeal. 

□ The executive engineer shall arrange payments to the labours concerned within 30 Days from the 

receipt of the report from the labour welfare officer or the zonal labour commissioner as the case 

maybe. 

 



 

14. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or other 

person so authorized may appeal against such decision to the zonal labour commissioner concern 

within 30 days fromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecutive 

engineer concerned but subject to such appeal, the decision of the officer shall be final and binding 

upon the contractor. 

 

15. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 

regulation by: 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 

(c) Where the employee is not a member of any registered trade union, by any officer, of a registered 

union, connected with, or by any other workman, employed in the industry in which the worker 

employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 

regulation by; 

(a) An officer of any association of employers of which he is a member. 

(b) An officer of a federation of association of employers to which the 

Association referred to in clause (a)is affiliated. 

(c) Where the employer is not a member of any association of employers' by an officer of association 

of employers connected with or by any other employer, engaged in the industry in which the 

employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations. 

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and the 

wage slips the register of unpaid wages, the register of a accident, and the register of fines and 

deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to the 

labour welfare officer or any other person authorized by the central government on his be-half. 

17. Submission of returns: 

The contractor shall submit periodical returns as maybe specified from time to time. 
□ Amendment: the central government may from time to time add to or amend the regulation and 

on any question as to the application, interpretation or effect of these regulations the decision of the 

chief labour commission or deputy chief labour commission to the government of India, or any other 

person authorized by the central government in that behalf shall be final. 

 

□ Safety code 
Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 

ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the 

ladder and the ladder shall be given an inclination not steeper than 1/4 to 1(1/4) horizontal and 1 

vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached bolted, 

braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or 

staging and extending along the entire length of the outside and ends thereof with only such opening 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as 

to prevent it from swaying from the building or structure. 

(iii) Working platform, gangways, and stairways should be so constructed that they should not sagun 

duly or unequally, and if the height of the platform or the gangway or the stairway is more than 

12feet above the ground level on the floor level. They should be closely boarded, should have 



 

adequate width and should be suitably fastened, as described in (ii) above.



 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be -3'0". Wherever there are open excavations in ground, they shall 

be fenced off by suitable railing and danger signals installed at night so as to prevent persons 

slipping into the excavations. 

 

(v) Safe means of access shall be provided to all working platforms and the working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while 

the width between sides rail in rung ladder width shall in no case be less than 290mm. For ladder 

up to and including 3m.In length. For longer ladders this width should be increased at least 20mm. 

for each additional meter or length. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 

of the engineer obtained prior to construction. 

Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. All welders shall wear welding goggles while doing welding work and all metal 

workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 

shall wear safet yglasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public.



 

 

FORMOFAGREEMENT 

 

ARTICLES of AGREEMENT made this  day of year2023 between the 

THE CHEIF MANAGER, SBI (Here in after referred to as the “Employer/Owner/client” which 

expression shall, unless excluded by or repugnant to the context, includes its successors and 

assigns)of the ONE PART and_ of (Here in after referred to as“Contractor” 

unless excluded by or repugnant to the context, includes its success or sand assigns)of the 

OTHERPART. 

 

WHEREAS the Employer intends to carry out (STATE BANK OF INDIA BRANCH AT  
GANGOLI) shall hereinafter referred toas“Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 

experienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    Tender (NO.

 dated.). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 

General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 

source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 

above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 

page as a token of his acceptance of the same, along with requisite Cost of tender and Earnest Money 

Deposit 

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most 

suitable for the project. 

 

AND WHEREAS the Employer has accordingly issued the work order(NO. dt. ) to 

the contractor subject to his furnishing the requisite Security Deposit. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 

NO. dt. And has also deposited with the Employer a sum of Rs.

 Which with the Earnest Money of RS.  Forms the requisite Security 

Deposit@ 2%ofthe accepted Tender Value of Rs. . 

 

NOW, therefore, it is here by agreed to and between the parties as follows: 

1) Contract documents 

The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the“said conditions”,N.I.Tand Schedule 

of quantity. 

III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and 

the date of issue of work order. 

IV. Work order No. dt.  
 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted project 

works shown upon the said drawings etc. and such further detailed drawings as maybe furnished to 

the contractor by the said Employer and described in the said Specifications and the said Schedule of 

Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 

herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 

the work and addition to or omitting any items of work or of having portions of same carried out 



 

departmentally or otherwise and such alterations or variations shall be carried out without prejudice 

to this contract. 

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part 

of this agreement and parties hereto will respectively be bound thereby and to abide by and submit 

them selves to the conditions and stipulations and perform the same on their parts to be respectively 

observed and preferred. 

 

Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited within 

the territorial jurisdiction of the REGIONAL BUSINESS OFFICE , FIRST  FLOOR , G.T. ROAD , 

PANIPAT (HR.)-132103. 

5) thereto. The decision of the arbitration shall be final and binding on both the parties. 

INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the 

day, month and year first above written. 

 

Signed and delivered for and on behalf of 

State Bank of India, Shri. Its duly authorized official in the presence of – 

1. (Name and Address) 

 

2. (Name and Address) 

 

Signed and delivered for and on behalf of 

The Contractor by Shri his duly authorized 

official, in the presence of – 

1. (Name and Address) 

 
 

2. (Name and Address) 

 

THE CHEIF MANAGER, SBI 

 

READ,UNDERSTOOD AND ACCEPTED 
 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH 

SEALDATE



 

DECLARATION 

 

TO 

The Chief Manager(Operations) 

State Bank of India, 

Regional Business Office., 

FIRST  FLOOR , G.T. ROAD , PANIPAT (HR.)-132103. 

 

 

NAMEOFTHEWORK:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT 

GANGOLI 

 

 

I/We have inspected the site of works and have made me / us fully acquainted with 

the local conditions in and around the sites of works. I/We hereby declare that I/We have gone 

through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 

Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the 

same I/We quoted our rates in the Schedule of Quantities attached with the tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make as 

per the tender schedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender 

at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 

shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 

replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 

penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 

right to arbitrate in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 

ensure completion of same within the target date as mentioned in the tender document. 

 
Witness: 

 

 

 

Signature of Tender 

 

Address 
 

 

Date:  



 

 

SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is based. 

They are subjected to alterations omissions, deductions or additions as provided for in the 

condition soft his contract and do not necessarily show the actual quantities of the work to be 

done.The unit rate noted below are those governing payment of extras or deductions for 

omissions, ac-cording to the conditions of the contract as set forth in the preliminary 

specifications of the Bank detailed standard specification sand other conditions or specifications 

of this contract. 
 

II. It is to be expressly under stood that the measured work is to be taken net (not with 

standing)any custom or practice to the contrary according to the actual quantities when in place 

and finished according to the drawings or as may be directed from time to time by the Architects, 

and the cost calculated by measurements or weight, at the respective prices, without any 

additional charge for any necessary or contingent works connected there with. The rates quoted 

are for work in site and complete in every respects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the schedule 

of quantities, is not executed by the contractor then proportionately the rate quoted in the 

schedule shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 

WITH DATE



 

 

SAMPLE BUISNESS RULE DOCUMENT 
 

BUISNESS RULE DOCUMENT OF ONLINE TENDERS FOR ELECTRICAL WORKS OF STATE BANK OF INDIA 

BRANCHAT GANGOLI 

 

BUYER NAME  STATE BANK OF INDIA  

 

AUCTION TO BE CONDUCTED 

BY  

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 
152 / 9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF AUCTION  

(Date and Time of E-reverse auction 

to be intimated after opening of 

technical bid)  

Online Auction Date : To be advised later 

Auction Time :  One hour  

(With 6 extensions of 5 min each)  

 

DOCUMENTS ATTACHED  (A) Business rules for Reverse Auction  

(B) terms & conditions of Reverse Auction  

(C) Annexure - I  

(D) Process Compliance Statement (Annexure II)  

(E) Price Confirmation Letter (Annexure III)  

(F)Price break up (Annexure IV)  

 

SPECIAL INSTRUCTIONS  Bidding in the last minutes and seconds should be avoided in the 

bidders own interest Neither the Service Provider nor SBI will be 

responsible for any lapses /failure on the part of the Contractor/ 

Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of  

Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is generated on a new 

algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2 algorithm 

compliant.  

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista  

/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service pack 3, if you 

get any issue you can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and also 

at our corporate website www.auctiontiger.net just below the label of “Download”.  

 

(A) Business rules for Reverse Auction: 

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may 

resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.    

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to participate.  

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on Internet.  

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable them 

to contact and get trained.  

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through 

service provider for compliance.  

6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service provider) 

before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in the event.  



 

7. Reverse auction will be conducted on schedule date & time.  

8. At the end of reverse auction event, the lowest bidder value will be known on the network.  

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI 

through service provider within 24 hours of auction without fail.   

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price 

impacts, if any already submitted and available with SBI shall be opened as per SBI standard practice.  

11. The reverse auction will be treated as closed only when the bidding process gets closed in all respects for 

the item listed in the tender. 

 

(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made arrangement with 

M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider for the same. Please go 

through the guidelines given below and submit your acceptance to the same along with your Commercial Bid.  

 

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall be 

quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements shall 
have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity, (due to any 

reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent situation bidders are 

requested to make all the necessary arrangements/ alternatives such as back –up power supply whatever required so that 
they are able to circumvent such situation and still be able to participate in the reverse auction successfully. Failure of 

power at the premises of Contractor/ Vendors during the Reverse auction cannot be the cause for not participating in the 

reverse auction. On account of this the time for the auction cannot be extended and SBI is not responsible for such 
eventualities. 

 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the Rules 

related to the Reverse Auction. You are required to give your compliance on it before start of bid process.    

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online Auction.  

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.  

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 

subjected to any change whatsoever.  

 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his lowest 

offer within 24 hour of closing of auction as per the Annexure III & IV respectively.  

 

7. Procedure of Reverse Auction: 

 

 i.  Online English Reverse (no ties) Auction {Reverse Auction}:    

 

� OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening  

Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 

required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the start 

price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding, in the 

online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the system 

during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start price by one 

decrement, or lesser than the auction's start price by multiples of decrement. The second online bid and onwards will 

have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples of the decrement 

value.  
 

� The bid decrement amount shall be specified by SBI.   

 

� DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a 

Bid in the last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. 

In case, there is no Bid in the last 5 minutes of closing of Auction, the Auction shall get closed automatically without 

any extension. Please note that if there are more than one item in a single auction, the auto-extension will be applicable 

to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of the auction, the 

auction shall get extended automatically for another 5 minutes from the time of this bid for all the items in the auction. 



 

There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait till the last minute or 

last few seconds to enter their bid during the auto-extension period to avoid complications related with internet 

connectivity, network problems, system crash down, power failure, etc.                       

 

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no ties) 

exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and stamped as 

token of acceptance without any new condition other than those already agreed to before start of auction.   

 

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to 

revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.    

 

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall be 

bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates quoted, 

SBI shall take action as appropriate.   

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 

requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given 

to the bidder will be deemed to have been made by the bidder.   

 

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields 

during English Reverse – No ties Auction:  

b. Leading Bid in the Auction  

c. Bid Placed by you    

d. Auction Opening Price & bid decrement amount  

e. Your rank in the auction  

 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by 

the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they bid. 

Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take action as 

appropriate.  

 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

bidder’s final offer to execute the work.  

 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be final 

and binding on all the Bidders.   

 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning any 

reason.  

 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause.  

 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.   

 

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in the 

reverse auction.  

 

20. AUCTION TYPE: 1) English Reverse No Ties Auction  

 

21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon 

the winner.  

 

22. OTHER TERMS & CONDITIONS:   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

indirectly by communicating with other suppliers / bidders.  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.  

- SBI’s decision on award of Contract shall be final and binding on all the Bidders.  

- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / 

or ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.  

- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 

cause.  



 

- ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. 

ETL will not be held responsible for consequential damages, including but not limited to systems problems, 

inability to use the system, loss of electronic information etc. N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s 

Antares Systems Limited, Bangalore.  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance 

to participate in the online event.  

 



 

(D) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub:   Agreement To The Process Related Terms And Conditions For Online Reverse 

Auction for Tenders for  ELECTRICAL WORKS of STATE BANK OF INDIA  BRANCH AT  GANGOLI 
 

Dear Sir,   

 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document   

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  

 

2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP of 

SBI as well as this document and confirm our agreement to them.  

 

3) We also confirm that we have taken the training on the auction tool and have understood the functionality of the same 

thoroughly.  

 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access & 

bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 

any other unforeseen circumstances etc. before or during the auction event.  

 

5) We also confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

 

6) We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the 

completion of the reverse auction and the format as requested by SBI/ETL.  

 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.   

 

With regards,  

Date:   

Signature with company seal Name:  

Company / Organization:  

Designation within Company / Organization:  

Address of Company / Organization:   

(Scan it and send to this Document) 

 

 

 

 
 

 

 

 

 

 

 

 
 

 

 

(E) Price Confirmation Letter (Annexure III) 
 



 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

 

To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub: Final Price Quoted During Reverse Auction for Tenders for  ELECTRICAL WORKS of STATE BANK OF INDIA  

BRANCH AT  GANGOLI 
Dear Sir,  

 

We confirm that we have quoted.  

 

----------------------------------------------------       

Thanking you and looking forward to the valuable order from SBI.  

 

Yours sincerely,   

 

For _________________  

 

Name:  

Company:  

Date:  

Seal:                                        

(Scan it and send to this Document)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
ELECTRICAL LIST OF APPROVED MAKES OF MATERIALS 

    

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC/PRECISION/AKG/SETIA/CAP 

    

2 WIRES 1100V GRADEFR /FRLS MULTI STRANDED ONLY-

ISI 

: Havells/RR Kable/KEI/Finolex /Polycab /Grandlay 

    

3 CABLES 1100V PVC INSULATED FRLS XLPE : Havells /RRKable /KEI/Finolex/ Polycab/ Grandlay 

    

4 MCBS, MCCBS & ELCBS : Havells/Standard/Hager/Legrand/Lauritz Knudsen/ 

Indoasian 

    

5 MOULAR SWITCH,SOCKET,PLATES,BOXES & OTHER 

ACCESSORIES (MDEL MENTIONED) 

: LEGRAND- Linc/ Mosaic/ CRABTREE-Athena/ 

PHILIPS-Elite/NorthWest-Stylusonly/Anchor– 

Woods/Viola/ Simon-Vivid-38/ Great 

White-Myraha/REO/GoldMetal 
    

6 FLUORESCENT/LED/CFLLUMINAIRES : PHILIPS/CROMPTON/BAJAJ/HAVELLS/WIPRO 

    

7 METAL CLAD SOCKET OUTLETS : ABB/L&T/LEGRAND/NORTHWEST/C&S 

    

8 TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX 

    

9 BAKELITE SHEET : HYLAM/FORMICA/ 

    

10 SOLDERLESS LUGS/ FERRULES : DOWELL/ 

    

11 CABLE GLANDS : COMET/GRIPWEL/DOWEL 

    

12 TAG BLOCK(TELE) : KRONE 

    

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : Havells/Standard/Hager/Legrand/Lauritz Knudsen/ 

Indoasian 

14 JOINTING KITS/CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG 

15 METERING EQUIPMENTS : RISHAB/AE/CONZERV/L&T/SECURE 

    

16 ASS/VSS : KAYACEE/L&T/ 

    

17 FANS : Crompton/BAJAJ/USHA/ Havells/Orient 

    

18 LAN& VOICE : AMP/D-LINK 

    

19 VOLTAG ESTABILIZER & ACTIMER : RITLINES/BLUEBIRD/LOGICSTATE/INLINE/V- 

GAURD/SERVOKON/SERVEL/RUPTRONICS 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however 

shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 

Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 

specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement. 



 

AIR CONDITIONING LIST OF APPROVED BRANDS/MAKES 
 
One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Consultant/Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender. 
 
GSS Sheet :-Jindal/Tata/Sail 
 

Factory Made Ducts :-Rollastar /Nutech 

Propeller fans :-GE Alsthom/Crompton/Carryaire 

 

Flexible pipe connection :-Resistoflex / Dunlop Extruded 

Aluminum Grilles /Diffusers :-Pineair/Balance/Tristar/carryaire 

Firedampers / Volume Control Dampers :Carryaire/Pineair/Balance/Tristar 

Flexible insulated ducts :- CARYAIRE /ATCO/MAPRO 

Fibre glass :-OWENSCORNING/UPTWIGA 

 

Extruded Polystyrene Board :-SUPREME 

Cross linked polyethylene :-SUPREME/A-Flex/Aeroflex 

Class ‘O’ Nitrile rubber insulation :-SUPREME/K-FLEX/SUPERLON/ 
EUROBATEX/ARMACELL/A-Flex 

Copper Pipe                                 :-RAJCO/MANDEV/MAXFLOW/Total 
Line /Shree Shayam 

PVC PIPE :-SETIA/FINOLEX/PRAKASH/SURYA 

 

Conduit of Electrical wires :-AKG,SETIA,BEC 

 

Expanded polystyrene :-Styrene Packing/Indian Packing 

 

Vibration Isolation Spring :-Dunlop/Resistoflex 

 

Paints :-ICI/Asian 

 

Dash Fasteners :-Canon/Fisher/TKS/Hilti 

 

Welding Rods :-Advani/L&T 

 

ACB, M.C.B. & MCCB :- L&T / GE /  

Crompton Power/Control Cable         :-ICC/CCI/Gloster/Grandlay/Universal 

Centrifugal/Axial Fans :-ABB/Kruger/Comfrei/Nuaire (UK) 

 

In line Fans :-Kruger/Nuaire/Ostberg/Systemair/carryaire 
 



 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 
contractor however shall seek approval of specific make from Consultant/Bank's Engineer before 
commencing the work. The decision of Consultant/Bank's Engineer shall & binding on the contractor 
in this respect. Any other make of the equipment not specified shall be got approved by the Bank’s 
Electrical engineer. 

 

  

 

 

Note: -  

i) The contractor should obtain prior approval from Employer / Consultants before placing order for any 

specific materials.  Employer may change / delete any of the makes or brands out of the above list.   

 

ii) All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark shall be 

used duly approved by the STATE BANK OF INDIA Engineer / Architect.   

 

iii) If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness 

of the material for consideration and as per make approved by the STATE BANK OF INDIA. The same 

will not be considered for payment.     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 


