OSBI

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

TENDER DOCUMENT

STATE BANK OF INDIA

LOCAL HEAD OFFICE, PATNA
PREMISES & ESTATE DEPARTMENT
8™ FLOOR, WEST GANDHI MAIDAN

PATNA-800001
BIHAR
INVITES TENDERS

Sl. No. Description

(a) Tender ID LHOPAT/2025-26/01/003
dated: 08.01.2026

(b) Tender Name SUPPLY INSTALLATION TESTING
AND COMMISSIONING OF WALL
FAN AT LHO PATNA BUILDING (E-
Reverse Auction)

(c) Ending Date of Tender 29.01.2026 upto 03:00 PM

Part -1
(Technical Bid)
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O SBI

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

The Contractors who are in the list of approved empanelled
contractors finalised by S$BI, Local Head Office, Patna for the eligible
categories of work i.e. Category- ‘AAA’,’AA’,’A’ and 'B’ (Work Value
above %10.0 Lakh and up to %100.0 Lakh) under ELECTRICAL
INSTALLATION WORK are only eligible to participate in this Tender.

The Assistant General Manager

State Bank Of India

Local Head Office , Patna

8" Floor , Premises & Estate Department
West Gandhi Maidan, Patna-800001
Bihar
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

NOTICE INVITING TENDERS

STATE BANK OF INDIA LHO Patna (hereinafter referred to as SBI) invites e-tender for e-reverse

auction after submission of online technical and indicative price bid from the

Contractors/Vendors who are in the list of approved empanelled contractors/vendors as

mentioned in attached Tender document.

1.

Name & location of Work

SUPPLY INSTALLATION TESTING AND
COMMISSIONING OF WALL FAN AT LHO
PATNA BUILDING (e-reverse auction )

Eligibility Criteria

The Contractors who are in the list of approved
empanelled contractors finalised by S$BI, Local
Head Office, Patna for the eligible categories of
work i.e. Category- ‘AAA’AA’A’ and 'B’ ( Work
Value above %10.0 Lakh and up to ¥100.0 Lakh)
under ELECTRICAL INSTALLATION WORK are only
eligible to participate in this Tender.

Availability of tender documents

Tender documents can be downloaded from Bank's website
www.sbi.co.in under ‘Procurement News' section OR SBI e-

tender portal hitps://www.tenderwizard.com/SBIETENDER

Estimated Cost

Rs 14.44 Lac ( Approximately) Excluding of GST

Tender shall remain valid for

For a period of 90 days from the date of opening of price bid

of tender

Earnest Money Deposit (EMD)

Rs. 15,000.00.00 in the form of DD from any Nationalised Bank
drawn in favour of ‘AGM(P&E) , SBI LHO Patna, payable at
Patna. The MSEs are exempted from payment of earnest
money, subject to furnishing of relevant valid certificate for

claiming exemption.

Initial Security Deposit

Rs. 15,000.00.00 ISD to be submitted within 7 days of

acceptance of tender in the form of DD.

Security Deposit

5%(Less EMD+ISD) will be deducted from contractors bills. 50%
of SD will be refunded after satisfactory completion of work

and the balance 50% will be refunded after defect liability

SBI LHO PATNA
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OSBI

Tender ID: LHOPAT/2025-26/01/003

Dated:08.01.2026

period provided no defects has been noticed in the executed

work.

Time allowed for completion for

completion of work

45 days from the date of issue of work order

10 |Tender ~document downloading | | From 02:00 PM (14:00 Hrs) on 09.01.2026
Start Date
11 |Tender document downloading | |Upto 02:00 PM (14:00 Hrs) on 29.01.2026
end Date
12 | Last date and time of submission of Upio 3.00 P.M (15:00 hrs) on 29.01.2026
Tender
13 |Date and time of opening of on 29.01.20246 at 03:30 PM
technical bid and indicative price
bid
14 | Date and time of E-Reverse Auction Tentaﬁve E-Reverse AUCﬁOh dder
31.01.2026
E-Reverse Auction time : will start at
03:30 PM
Unlimited extensions viz. 2 hour with
unlimited extensions of 5 minutes each.
Both Base Price as well as Decrement
Value will be informed at the start of E-
Reverse Auction Process.
The Base price will be either L1
indicative price or estimated price
whichever is lower. The decrement
value will be informed at the same time
as well.
14 |For E-Reverse Auction related Service provider:

queries

M/S Antares Systems Limited.
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OSBI

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

#137/3, 'Honganasu’ Kengeri
Bangalore Mysore Road
Bangalore-560 060

Mail: mail@antaressystems.com

Contact Person : Rakesh kumar 9771414548,

Email: r.rakeshkumar@antaressystems.com

15 | Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as mentioned in NIT

in two parts, i.e. Cover - | and Cover -ll separately Sealed tenders in two parts i.e. cover-l and cover- ||
are to be submitted online on the website : hitps://www.tenderwizard.com/SBIETENDER

** No bid shall be accepted offline.

a) Cover-I (Technical Bid)

Technical bid envelope called “Electronic Format of
Technical Bid” shall contain the following documents:

(i) Details of EMD: Scanned copy of Demand Draft must
be uploaded in e-tender website along with technical
bid.(Compulsory)

(ii) In case of MSEs, they must submit scanned copy of
relevant valid certificate for claiming exemption.

(iii) To participate in this tender, the eligible vendor must
possess valid Electrical License issued by the competent
authority. The Scanned copy of the valid Electrical
license must be uploaded in e-tender website along with
technical bid.

The Electrical License is compulsory to participate in this
tender. Any eligible vendor not submitting/uploading the
Electrical license documents in the website, which is a
part of technical bid will be dis-qualified and their price
bid will not be opened.(Compulsory)

(iv) Electronic form of Technical Bid

Cover-l will be opened as per above mentioned date & time in
the presence of Tenderers who desire to attend. The tenderers
can view the Tender opening details through their respective
log in Ids on the above-mentioned e-tender portal (Website).

b) Cover-ll (Indicative Price Bid)

Shall contain the Electronic format of Indicative Price Bid Item rate.

¢ No condition/ stipulation in Cover-ll other than unconditional general rebate shall be accepted

SBI LHO PATNA
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

16 | Participation in E-Reverse Auction

Cover-ll (Indicative Online Price Bid) will be
opened only of those bidders who are
successful in Technical Bid (Cover- 1) after
thorough scrutiny.

The technically qualified bidders submitting
online indicative price bids and the Process
Compliance Statement (D) will be allowed to
participate in e-Reverse Auction.

17 | Commencement of the work

The date of commencement of the work will be reckoned as
the date of handing over site or 07 days from the date of issue

of Work Order of the tender whichever is later

18. | Deduction of Income Tax and GST

A) TDS on Income, GST will be deducted at source as per Govt.

Guidelines.

B) The contractor should comply with the following;
i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of

GST levied at applicable rate as per GST provision

ii. Confractor should timely file his GST return in accordance
with GST provisions to enable the Bank to claim the credit of

GST paid to the confractor.

19. | Terms & mode of payment

i) No advance is payable.

ii) After successful completion of entire work, 100% payment will
be released against submission of GST invoice and work
completion Certfificate from the user deptt.

i) Security deposit will be retained as per point no.8 and
statutory deductions will be made as applicable.

iv) The contractor should furnish details of the Bank, A/C no,
IFSC code efc.

20. | Additional Security
Deposit(ASD)/Additional

Performance Guarantee

i. ASD/APG shall be applicable if the bid price

is below 7.5% of the estimated cost.

ii.The amount of such ASD/APG shall be the

SBI LHO PATNA
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OSBI

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

(APG)

difference between 92.5% of the estimated

cost put to tender and the quoted price.

iii. Vendor will submit Bank Guarantee or FDR
receipt favouring SBI but drawn on any other
Nationalised Bank may also be accepted as
ASD/APG.

21.

Liquidated Damages

If the bidder is not able to complete the work within the
stipulated completion period as per terms of the tender,
liguidated Damages will be imposed at the rate of 0.5% of the
contract value per week subject to a maximum of 5% of the

confract value.

22.

Defects Liability Period

12 Months (Twelve months) from the date of completion of the

work and handing over to the Bank.

23

Any additional Information

The estimated rates as per the Break-up Of Quantities (BOQ)
uploaded in this tender are inclusive of materials, labour,
wages, fixtures, fransportation, installation, all taxes & charges ,
cost of the insurances as specified in the tender, cost towards
testing of materials supplied, wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning, overheads,
profit, statutory expenses, incidental charges and all related
expenses to complete the work. However, GST on work

contract will be extra as applicable.

Notes:

a)

auction.

All Bidders are informed that, price bidding for the work will be through E-Reverse
Auction method. Work Order will be placed on the basis of L1 price by bidder and

submission of price confirmation along with the price break up in the e-reverse

b)

The Bidders are expected to examine dll instructions, forms, terms and specifications in the
tender documents. Failure to furnish all information required as per the Tender Documents or

submission of bids not substantially responsive to the Tender Documents in every respect will

SBI LHO PATNA
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

be at the Bidders risk and shall result in rejection of the Tender. Further, a bidder can be
debarred for reasons like supply of sub-standard material, non supply of material,
abandonment of works, sub-standard quality of works, failure to abide bid securing
declaration including failure to submit the Additional Security Deposit within stipulated timeline

etc

c) In case the date of submission of Technical Bid and e-reverse auction is declared as a holiday, the
respective date will be considered on the next working day at the same time and the tenders will be
opened on the next working day at the same time.

d) [ SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any
reason.

e) The Bidders are strongly advised to visit the site before participating in e-reverse auction to make the

work complete in all respects within the stipulated completion time.

Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in portal. OR SBI e-tender

portal hitps://www.tenderwizard.com/SBIETENDER

(For and on behalf of State Bank of India)

The Assistant General Manager

State Bank Of India

Local Head Office , Patna

8" Floor , Premises & Estate Department
West Gandhi Maidan, Patna-800001
Bihar
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

E-REVERSE AUCTION INSTRUCTIONS TO BIDDERS

General

SBI hereby publish the TENDER on e-tendering Portal (Website) : hitps://www.tenderwizard.com/SBIETENDER
in Electronic mode hereinafter referred as “e Tendering” and TENDER will be hereunder called as “e-Tender".
The e-tender published online through above portal (website) consisting of standard tender conditions,
specifications, schedule of quantities, drawings (if any) for above referred work. Please note that copy of the
above e-tender can be downloaded from above portal (website) and should be mandatorily submitted in
Online Electronic Mode hereinafter referred as "Online Offer”. The submission of Online offer duly Encrypted &
Digitally signed on above portal should be in prescribed Electronic Forms (Online) available on above portal
for respective tender in Online Envelope(s) on or before As per the key Dates mentioned in the Tender Notice
in this document and online portal for above tender .

Instructions

1. Tender Bidding Methodology:

Electronically Sealed Bid System — Two Stage - Two Envelopes’
2. Broad outline of activities from Bidders prospective

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal : https://www.tenderwizard.com/SBIETENDER (The confractors need
fo upload scan copy of their valid empanelment letter in the portal otherwise their registration would be
cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification fo Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
— Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

— Respond to SBI's Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
— Opening of Financial-Part (Only for Technical Responsive Bidders)

For participating in this fender online, the following instructions are to be read carefully. These instructions are
supplemented with more detailed guidelines on the relevant screens of the above portal.

3. Digital Certificates

SBI LHO PATNA PREMISES & ESTATE DEPARTMENT Page 9
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For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with IT Act
2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital Signafure
Certificate (DSC), of Class Il or above, issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authorities (CCA) [refer http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal : hitps://www.tenderwizard.com/SBIETENDER vendors need fo register on
the portal. Registration of each organization is to be done by one of its senior persons vis-a-vis Authorized
Signatory who will be the main person coordinating for the e-tendering activities. In the above portal
terminology, this person will be referred to as the Super User (SU) of that organization. For further details,
please visit the website/portal, and follow further instructions as given on the site.

Note: After successful submission of Registration details please contact to the Helpdesk of the portal to get
your registration accepted/activated.

Help Desk:

Contact Person:
Mr. Rakesh Kumar Tel. No.9771414548,
Email ID - r.rakeshkumar@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on the portal. Broad outline of submissions are as follows:

-Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document
-Submission of digitally signed copy of Tender Documents/ Addendum

- Power of Attorney, - Two Envelopes,- Technical-Part, Each of the above electronic envelopes consists of
Main bid and Electronic form (both mandatory) and bid Annexure (Optional).

NOTE: Please note that above e-Tendering system is an automatically fime locked system which will be
locked immediately as soon as due date and time is over and will not accept any offer after that. So, the
tenderers are strictly advised to do their process well before the due date and time to avoid any such
instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event (TOE)'.
Tender Opening Officers as well as authorized representatives of bidders can attend the Public/Limited
Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of
bidders (i.e. Supplier organization) dully authorized are requested fo carry a Laptop and Wireless Connectivity
to Internet. Every legal requirement for a transparent and secure ‘Public/Limited Online Tender Opening
Event (TOE)' has been implemented on the portal. As soon as a Bid is decrypted with the corresponding
‘Pass-Phrase’ as submitted online by the bidder himself (during the TOE itself), salient points of the Bids are
simultaneously made available for downloading by all participating bidders. The tedium of taking notes
during a manual ‘Tender Opening Event’ is therefore replaced with this superior and convenient form of
‘Public/Limited Online Tender Opening Event (TOE)'. The portal has a unique facility of ‘Online Comparison
Chart’ which is dynamically updated as each online bid is opened. The format of the chart is based on inputs
provided by the Buyer for each Tender. The information in the Comparison Chart is based on the data
submitted by the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transparency.
Detailed instructions are given on relevant screens. The portal has a unique facility of a detailed report titled
‘Minutes of Online Tender Opening Event (TOE)' covering all important activities of ‘Online Tender Opening
Event (TOE)'. This is available to all participating bidders for'Viewing/ Downloading’. There are many more
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

facilities and features on the portal. For a particular tender, the screens viewed by a Supplier will depend
upon the options selected by the concerned Buyer.

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user's machine is required to be set
up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or Window 7.
Also need to install Mozilla Fire fox web browser and latest Version of Java.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’
such as — a short period before bid-submission deadline, during online public/limited tender opening event,
during e-auction, it is the bidder’s responsibility to have backup internet connections. In case there is a
problem at the e-procurement/ e-auction service-provider's end (in the server, leased line, etc) due to which
all the bidders face a problem during critical events, and this is brought to the notice of SBI by the bidders in
time, then SBI will promptly re-schedule the affected event(s).

The Assistant General Manager

BUYER NAME State Bank Of India

Local Head Office , Patna

8t Floor , Premises & Estate Department
West Gandhi Maidan, Patna-800001
Bihar

AUCTION TO BE CONDUCTED Service provider:
BY

M/S Antares Systems Limited.

#137/3, 'Honganasu' Kengeri
Bangalore Mysore Road
Bangalore-560 060

Mail: mail@antaressystems.com

Contact Person : Rakesh Kumar 9771414548,
Email: r.rakeshkumar@antaressystems.com

DATE & TIME OF AUCTION E-Reverse Auction time : will start at 03:30 PM

extensions of 5 minutes each.

Tentative E-Reverse Auction date: 31.01.2026

Unlimited extensions viz. Y- hour with unlimited

(A) Business rules for Reverse Auction
DOCUMENTS ATTACHED (B) Terms & conditions of Reverse Auction

(C) Annexure - |

(D) Process Compliance Statement (Annexure )
(E) Price Confirmation Letter (Annexure i)

(F) Price breck up (Annexure V)

(G) Contact Information

SBI LHO PATNA PREMISES & ESTATE DEPARTMENT Page 11
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Bidding in the last minutes and seconds should be avoided in the
bidders own interest. Neither the Service Provider nor SBI will be
SPECIAL INSTRUCTIONS responsible for any lapses /failure on the part of the bidder, in
such cases.

(A) Business rules for Reverse Auction:
Against this Enquiry for the subject item/system with detailed scope of supply as per
our specificatfion, SBI may resort fo “REVERSE AUCTION PROCEDURE"” i.e. ON LINE
BIDDINGonN INTERNET.

1. For the proposed reverse auction, technically and commercially acceptable bidders
only shall be eligible to participate.

2. SBI have engaged the services of a service provider who will provide all necessary
training and assistance before commencement of on line bidding on Internet.

3. Business rules like event date, time, extensions, etc. also will be communicated
through service provider for compliance.

4. Bidders have to send the mail of the compliance form in the
prescribed format (provided by service provider) before start of
Reverse auction. Without this the bidder will not be eligible to

participate in the event.

5. Reverse auction will be conducted on schedule date & time as notified .

6. At the end of reverse auction event, the Successful lowest bidder value will be
known on the network.

7. The final rates of the items ( Break up of items) shall be calculated in ratio of total
amount quoted by the lowest bidder through reverse auction process and the
amount quoted for various items in indicative price bid (an example attached for
ready reference at annexure-V)

8. The Successful lowest bidder has to mail the duly signed filled-in prescribed format
as provided on case-to-case basis to SBI through service provider within 24 hours of
auction without fail.

9. The reverse auction will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(8) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender through reverse
auction mode. SBI has made arrangement with M/s Antares System Ltd who shall be
SBI's authorized service provider for the same. Please go through the guidelines given
below and submit your acceptance to the same.

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified
date, while the bidders shall be quoting from their own offices/ place of their
choice. Internet connectivity and other paraphernalia requirements shall have
to be ensured by bidders themselves. In the event of failure of their Internet
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connectivity, (due to any reason whatsoever it may be) it is the bidders’
responsibility. In_order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as
back —up power supply whatever required so that they are able to circumvent
such situation and still be able to participate in the reverse auction
successfully. Failure of power at the premises of bidders during the Reverse
auction cannot be the cause for not participating in the reverse auction. On
account of this the time for the auction cannot be extended and SBI is not
responsible for such eventudlities.

While it is the responsibility of the bidder to ensure continuity of power, internet
connectivity and other paraphernalia requirements, the bidders may
approach the service provider or the bank in case of any problem related to
only e-auction application (request for any other reason wil not be
entertained) immediately after facing such problem. In any case, requests or
complaints received by the service provider or SBlafter the completion of the
auction time will not be entertained.

2. ASL shall arrange to frain your nominated person(s), without any cost fo you.
They shall also explain you all the Rules related to the Reverse Auction. You are
required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online Auction.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document
provided by State Bank of India.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

6. Af the end of the reverse auction, Successful bidder has to provide the price
confirmation letter & a detail break up for his lowest offer within 24 hour of closing
of auction as per the Annexure Il & Il respectively.

7. Procedure of Reverse Auction:

i Online English Reverse (no ties) Auction {Reverse Auction}:

= OPENING PRICE & BID DECREMENT AMOUNT: SBI willdeclare
its Opening Price (OP), which shall be visible to the all
bidders during the start of the reverse Auction. You will
be required to start bidding after announcement of
Opening Price and decrement amount. Also, please note
that the start price of an item in online reverse auction is
open to all the participating bidders. Any bidder can start
bidding, in the online reverse auction, from the start price
itself. Also, please note that the first online bid that comes
in the system during the online reverse auction can be
equal to the auction's start price, or lesser than the
auction's start price by one decrement, or lesser than the
auction's start price by multiples of decrement. The second
online bid and onwards will have to be lesser than the L1
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rate by one decrement value, or lesser than the L1 rate by
multiples of the decrement value. It will not be possible to
place tie bids after the first online bid.

The bid decrement amount shall be specified by SBI.

DURATION OF AUCTION: English Reverse (no fies) shall be
for Unlimited extensions viz. 2 hour with

unlimited extensions of 5 minutes each. if o
bidder places a Bid in the last § minutes of Closing of the
Auction, the auction shall get extended automatically for

another 5 minutes. In_case, there is no Bid in the
next 5 minutes of closing of Auction,the Auction
shall get closed automatically without any

extension. Please note that if there are more than one
item in a single auction, the auto-extension will be
applicable to the entire event i.e. whenever a bidder
places an acceptable bid in the last minutes of the closing
of the auction as specified by bank, the auction shall get
extended automatically for another 5 minutes for all the
items in the auction. There are maximum six Extensions of 5
Minutes each.

If no bids are received during the Bid duration, the details
of subsequent process will be communicated by Bank.
Freshreverse auctions may be conducted after intimating
both the bidders through e mail on same day or next
working day.

However, bidders are advised not to wait fill the last minute
or last few seconds to enter their bid during the auto-
extension period to avoid complications related with
internet connectivity, network problems, system crash
down, power failure, closure of reverse auction after
reaching minimum price etc. (THIS SCHEDULE IS TENTATIVE.
IF ANY CHANGE IN SCHEDULE HAPPENS, THE SAME SHALL BE
COMMUNICATED TO YOU.)

8. Successful bidder shall be required to submit the final prices, quoted during the
English Reverse (no ties) exactly in the format issued by SBI/Service provider after
the completion of Auction to SBI, duly signed and stamped as token of
acceptance without any new condition other than those already agreed fo
before start of auction.

9. During English Reverse (no ties), if no bid is received within the specified time, SBI,
at its discretion, may decide to revise Opening price / scrap the reverse auction
process / proceed with conventional mode of tendering.

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be
cancelled / withdrawn and you shall be bound to supply as mentioned above at
your final bid price. Should you back out and not supply as per the rates quoted,
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SBI shall take action as appropriate.

LOG IN NAME & PASSWORD: Bidders have to use User Name & Password they
already have for e-tendering. Bidders can change the Password after the receipt
of initial Password from tender wizard. At the time of login, they have to select
Auction from the dropdown of Tender/Auction and select Reverse Auction on
the next screen from Reverse Auction/Forward Auction selection. All bids made
from the Login ID of the bidder will be deemed to have been made by the
bidder.

VISIBILITY TO BIDDER: The Bidder shall be able to view the following on hisscreen
along with the necessary fields during English Reverse — No ties Auction:
a. Leading Bid in the Auction
b. Bid Placed by you
¢. Auction Opening Price & bid decrement amount
d. Yourrank in the auction

BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to
execute the work. Bids once made by the bidder cannot be cancelled. The
bidderis bound to execute the work as mentioned above at the price that they
bid. If a bidder backs out and does not make the supplies as per the rates
quoted, SBI shall take action as appropriate.

LOWEST BID OF A BIDDER: In case, the bidder submits more than one bid, the
lowest valid bid will be considered as the bidder's final offer to execute the work.

At the end of the Reverse Auction, SBI will decide upon the winner. SBI's decision
on award of Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the reverse auction process / tender at any
time,before ordering, without assigning any reason.

SBI/ASL shall not have any liability to bidders for any interruption or delay in
access to the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers
andother correspondences fill date.

You are required to submit your acceptance to the terms / conditions /
modalitygiven above before participating in the reverse auction.

AUCTION TYPE: English Reverse Auction - No Ties Auction

AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the
bids submitted and will decide upon the winner.

OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with
other suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive
detailsof SBI to any other party.
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- SBI's decision on award of Contract shall be final and binding on all the
Bidders.

- SBI along with ASL can decide to extend, reschedule or cancel any
Auction. Any changes made by SBI and / or ASL, after the first posting
will have to be accepted if the Bidder contfinues to access the site after
that time.

- ASL shall not have any liability to Bidders for any interruption or delay in
access to the site irrespective of the cause.

- ASL is not responsible for any damages, including damages that result
from, but are not limited to negligence. ASL will not be held responsible
for consequential damages, including but not limited fo systems
problems, inability to use the system, loss of electronic information etc.

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

N.B.
- All Bidders are required to submit the Process Compliance Statement
(Annexure-Il) duly signed to M/s Antares System Lid.

- All bidders are requested to ensure that they have a valid digital
signature certificate well in advance to participate in the online
event.
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

( C) ANNEXURE- I - The List of Items to be procured along
with the Quantities and the Auction Start Time & Close Time
is as follows:

DESCRIPTION: E-REVERSE AUCTION FOR SUPPLY INSTALLATION
TESTING AND COMMISSIONING OF WALL FAN AT LHO PATNA BUILDING
(Tender Ref No.LHOPAT/2025-26/01/003 DATE: 08.01.2026)

REF:

Item Opening Bid Opening Closing
Quantity Prices in Rs Decrement Time Time
in Rs
Will be Will be As Above As Above
As per RFP displayed displayed
On Auction On Auction
screen screen

Note: The final rates of the items ( Break up of items) shall be calculated in ratio of
fotal amount quoted by the lowest bidder through reverse auction process and the
amountquoted for various items in indicative price bid (an example attached for
ready reference at annexure-V)
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(c) Process Compliance Statement (Annexure I1)

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

(Bidders are required to print this on company’s letter head

with sign and seal)

To,

Service provider:

M/S Antares Systems Limited.

#137/3, 'Honganasu’ Kengeri
Bangalore Mysore Road
Bangalore-560 060

Mail: mail@antaressystems.com

Contact Person : Rakesh kumar 9771414548,
Email: r.rakeshkumar@antaressystems.com

Sub: E-

REVERSE AUCTION FOR SUPPLY INSTALLATION TESTING AND

COMMISSIONING OF WALL FAN AT LHO PATNA BUILDING LHO PATNA

BUILDING (Tender Ref No.LHOPAT/2025-26/01/003 DATE: 08.01.2026

REF:

Dear Sir,
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the
Tender document, the undersigned is authorized representative of the company.

1)
2)

6)

7)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm
our acceptance to them.

We also confirm that we have taken the tfraining on the auction tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and ASL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss
of internet connectivity, electricity failure, virus attack, problems with the PC,
any other unforeseen circumstances etc. before or during the auction event.

We also confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We also confirm that we will mail the price confirmation & break up of our quoted
price as per Annexure lll & Annexure |V within 24 hour of the completion of the
reverse auction and the format as requested by SBI/ASL.

We, hereby confirm that we will honor the Bids placed by us during the auction
process.

With regards,Date:
Signature with company seal

Name:

Company / Organization:
Designation within Company / Organization:

Address of Company / Organization:
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Send the scan copy to r.rakeshkumar@antaressystems.com

Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

(D)Price Confirmation Letter (Annexure I11)
(Bidders are required to print this on company’s letter head with sign and seal)

Service provider:

M/S Antares Systems Limited.

#137/3, 'Honganasu’ Kengeri
Bangalore Mysore Road
Bangalore-560 060

Mail: mail@antaressystems.com

Contact Person : Rakesh kumar 9771414548,
Email: r.rakeshkumar@antaressystems.com

Sub: E-REVERSE AUCTION FOR SUPPLY INSTALLATION TESTING AND
COMMISSIONING OF WALL FAN AT LHO PATNA BUILDING LHO PATNA
BUILDING (Tender Ref No.LHOPAT/2025-26/01/003 DATE: 08.01.2026

REF: Reverse Auction Date: 08.04.2022
Dear Sir,

We confirm that we have quoted.

---------------------------------------------------- and its break up is attached in
annexure 1V.

Thanking you and looking forward to the valuable order from SBI.

Yours sincerely,

For

Name:
Company:
Date:
Seal:
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Tender ID: LHOPAT/2025-26/01/003 Dated:08.01.2026

(o)Price break up (Annexure 1V)

Price Break up

As per tender document provided by bank
REVERSE AUCTION FOR SUPPLY INSTALLATION TESTING AND
COMMISSIONING OF WALL FAN AT LHO PATNA BUILDING LHO PATNA
BUILDING (Tender Ref No.LHOPAT/2025-26/01/003 DATE: 08.01.2026
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

Annexure-V

Bidding Example:

The final rates of the items may be calculated in ratio of total amount quoted by the lowest bidder
through reverse auction process and the amount quoted in indicative price bid, wherever specified in
tender.

Example: Indicative Price Bid submitted by vendor:

ltem Rate (R) Qty. Amount

A 100 2 200/-

B 200 3 600/-

C 300 4 1200/-
Total amount in Indicative Price bid 2000/-

The total amount mentioned in indicative price bid is Rs.2, 000/- but the final L-1 amount quoted by
the vendor through E-reverse auction is Rs.1, 600/- then the K factor for L-1 vendor will be calculated
as under:

Ratio K = (Total amount quoted by the lowest bidder through e-reverse auction process) / (The amount
quoted in indicative price bid).

K =1600 /2000 = 0.8

The item wise final price to be confirmed by the vendor shall be as under:

Iltem Final Rate=K*(R) Qty. Amount
A 100X0.8 2 160/-

B 200X0.8 3 480/-

C 300X0.8 4 960/-
Total amount worked out after e-reverse auction | 1600/-

The lowest bidder after the e-reverse auction process will have to fax & e-mail the duly signed filled-in
prescribed format to SBI through service provider within 24 hours of auction without fail.
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
(E) Contact Information
Antares System Ltd. State Bank of India
Service provider:
M/S Antares Systems Limited.
#137/3, ‘Honganasv’ Kengeri The Assistant General Manager

State Bank Of India
Local Head Office , Patna

Bangalore Mysore Road 8t Floor , Premises & Estate Department
Bangalore-560 060 West Gandhi Maidan, Patna-800001
Mail: mail@antaressystems.com Bihar

Mail ID: agmpe.lhopat@sbi.co.in

Officer Name :
Mr.V K.Vishwakarma

Manager (Electrical Engineer)
Contact Person : Mr.Rakesh Kumar 9771414548,
Mobile: 9480358158
Email: r.rakeshkumar@antaressystems.com

The Assistant General Manager

State Bank Of India

Local Head Office , Patna

8" Floor , Premises & Estate Department
West Gandhi Maidan, Patna-800001
Bihar
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE BIDDERS

Eligibility Criteria: Must be empanelled in SBI Patna Circle for category equivalent or above estimate value.
Supporting document shall be attached

1.0 Scope of Work
Tenders are invited by State Bank of India for the captioned work.

1.1 Site and Its Location: The proposed work is to be carried out at captioned site.
2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following
documents and the most workmen like manner,

a) General Condifions of Confract
b) Special Conditions of Contract
c) Technical Specifications

d) Drawings

e) Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Drawings

c) Technical Specifications

d) Special Conditions of Contract
e) General Conditions of Contfract

2.3 The tender documents are not transferable.

3.0 Site Visit

The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may
be required for the purpose of filling this tender document and enter info a contract for the safisfactory
performance

of the work. The Bidder is requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the law and order situation,
climatic conditions local authorities requirement, traffic regulations etc; The Bidder will be fully responsible for
considering the financial effect of any or all the factors while submitting his tender.

4.0 Earnest Money Deposit(EMD) :-

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIED to be deposited in the form as
mentioned in NIT.

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of
Bank Account by the bidders.

4.4 EMD of successful Bidder will be retained as a part of security deposit.
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4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he
is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the

work within the stipulated time.

5.0 Initial Security Deposit(ISD) :-

The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be deposited
through SBI Bank draft or Bankers Cheque in favour of The Regional Manager, Patna East(l) within a period of
07 days of acceptance of tender.

6.0 Security Deposit :-

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial
security deposit, which includes the EMD. Balance 3% shall be deducted from the respective running account bill
of the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account
will be 10% ftill total 3% of contract value is reached. 50% of the total security shall be paid to the confractors
without interest on the basis of certifying the virtual completion. The balance 50% would be paid to the
contractors without interest within 15 days after the end of the defect liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents

The successful Bidder shall be bound to implement the confract by signing an agreement and conditions of
confract (draft agreement attached herewith) within 7 days from the receipt of infimation of acceptance of his
tender by SBl. However, the written acceptance of the tender by the Bank will constfitute a binding agreement
between SBI and successful Bidder whether such formal agreement is subsequently entered into or noft.

8.0 Completion Period
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of

contract within a period Of 30 days from the date of handing over site or 07 days from the date of issue of
work order whichever is later.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of three months from the date of Tendering
Process. If the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original
offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at
liberty to forfeit the EMD.

10.0 Liquidated Damages
The liguidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period subject
to a maximum of 5% of contfract value.

11.0 Tendered Rates and Prices

11.1 The Bidders shall quote their rates for individual items in the Price Bid as per the attached BOQ of this tender.
The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (other than
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained.
Bank will only pay GST in addition to quoted rafes.

11.2 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy
between the rate quoted in words and figures the unit rate quoted in words in the original tender will prevail. If no
rate is quoted for a particular item in either of the tender documents the contractor shall not be paid for that item
when it is executed.
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11.3 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.

11.4 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders would
be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is observed he
should immediately bring it to the knowledge of the Architect / SBI.

11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc. but excluding GST
which will be paid separately to the contractors

11.6 Rates as bid in the “Price Bid" will be the basis of final order placement.
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ARTICLES OF AGREEMENT made this.........cccoeviviiniiiiiiiiiiiinn, day of ..ol between the State Bank of
India, a Corporation constitute under the State Bank of India Act, 1955 and having its Corporate Cenfre at
Madam Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER"” ) which expression shall
include its successor or successors and assigns ) of the ONE PART through the authorized officer Regional
Manager ( Designation )/other authorized officer.

Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
SAMPLE OF ARTICLES OF AGREEMENT

AND TS having its registered office at

WHEREAS the Owner is desirous of executing ...................... WOTK Of .o, (hereinafter
called the ‘works’)

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the
work to be executed at the SBI ...l as per conditions of the contract and special conditions
prepared subject to which the offer of the Confractor shall be accepted.

AND WHEREAS the Contractor has deposited with the owner
RU DS . i e e e e e e e, as security
deposit for the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the
contractor.

AND WHEREAS SQId ArOWINGS. . ..uieiiiiiiieiee e inclusive of the specifications,
priced schedule of quantities, condition of confract and special conditions (hereinafter collectively referred to as
the said condition) have been signed by the parties hereto and the contractor has agreed to execute the works
upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of ltems and quantities
general conditions of contract, Specification and all correspondences exchanged by or between the parties
from the submission of tender till the award of work, both lefter inclusive, (all of which are collectively hereinafter
referred to as "“the said condition”) the work shown upon the said drawings and/ or described in the said
specification and included in the schedule of items and quantities at the respective rates therein at of such other
sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor
shall upon and subject to the said conditions executed the completed the works shown upon the said
drawings etc. and such further detailed drawings as may be furnished to the confractor by the said
owner through the Architect(if engaged) as described in the said specifications and the said priced
schedule of quantities.

2. The owner will pay fo the contractor the sum of

............. ). hereinafter call the confract sum or such other sum as shall become payable hereunder at
the times and in the manner specified in the said condition. However, the actual sum will be paid on the
actual value of work done, irrespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis of this contract and all
disputes to be decided in the manner prescribed in the conditions attached hereto.

4. The said confract comprises the ..., works as above mentioned,
and shall subsidiary works connected therewith within the same site as may be ordered fo be done
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from time to time by the said Owner even through said works may not be shown on the drawings or
described in the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated
the owner reserves to himself the right to alter the drawings and nature of the work and of adding to or
omitting any items of works from or of having portions of the same carried out departmentally or
otherwise and such alternations or variations shall be carried out without prejudice to this contact.

6. The said condifion shall be read and be treated as forming part of this Agreement, and the parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions and
perform the same on their part to be respectively observed and preferred.

7. Employer reserves to itself the right of altering the drawings and nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this contract.

8. Time shall be considered as the essence of this contract and the Contractor hereby agrees to
commence the work soon after the site is handed over fo him or from 7th day after issue of formal work
order as provided for in the said conditions whichever is earlier and to complete the entire work within
90 days subject to nevertheless the provisions for extension of time.

9. All payments by the employer under this Contract will be made only at Patna Circle.

10. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator
appointed with consent of the Owner and the contractor as indicated in the Article of the general
conditions. The award of the arbitrator shall be final and binding on both parties. The court in Patna shalll
have jurisdiction to determine the same.

11. That the several parts of this contract have been read by the Contractor and fully understood by the

contractor.

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first
hereinabove written

WITNESS EXECUTANTS
1. 1. OWNER
2. 2. CONTRACTOR

Common Seal

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in
accordance with Arficles of Association of the Company the director etc. as the case may be affixing
common seal may be initial in token thereof and also by putting their names.
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1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed
between State Bank of India (Client) and the contractor, together with the documents referred therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one another.

1.1

1.9

Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
GENERAL CONDITIONS OF CONTRACT

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively
assigned to them.

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

‘The Contractor’ shall mean the name of the confractor undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the permitted assignees of such individual or
firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to
be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds fo be provided, the obligations of the contractor hereunder and work to be done by the confractor
under the confract.

‘Engineer’ shall mean the representative of the SBI.

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from time to time *

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such
additions thereto or deductions there from as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time
be furmnished or approved by the employer.

“Month” means calendar month.

1.10 “Week"” means seven consecutive days.

1.11 “Day” means a calendar day beginning and ending af 00 Hrs and 24 hrs respectively.

20

Language

The language in which the contract documents shall be drawn shall be in English. Al communications by employer &
Contractor will be in English

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the
drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown descripfion or dimensions in the drawings and the corresponding one in the
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item,
the latter shall be adopted.

iV) In case of difference between rates written in figures and words, the rate in words shall prevail.

V) Between the duplicate/subsequent copies of the tender, the original fender shall be taken as correct.

4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract
and with the directions of and to the satisfaction of the Employer
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5.0 Letter of Acceptance

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of
the tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor.

Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shall be
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of
appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by Architects/ Consultants(if engaged) are the properties of the SBI.
They are not to be used on other work.

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and
instructions shall be consistent with the contract documents, tfrue developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including
therein the date of start and completion of various activities on receipt of the work order and submit the same to SBI through
the Architect/ Consultant(if engaged).

7.0 Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the
confractors.

8.0 Liquidated Damages

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice to
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.5% of the contract value per week for the delayed period, subject to a maximum of 5% of the confract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the confractor shall provide and pay for all materials, labour, water, power, tools, equipment
fransportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or
any one nof skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/
architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The
confractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable fo the contract. If the
confractor observes any discrepancy between the drawings and specifications, he shall prompftly notify the SBI in writing under
infimation of the Architect/ Consultant. If the confractor performs any act which is against the law, rules and regulations he shall
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the frue and perfect sefting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own
expenses rectify such error, if so, required to safisfaction of the SBI.

12.0 Protection of works and property

The contractor shall confinuously maintain adequate protection. Of all his work from damage and shall protect the SBI's
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due
to causes beyond his control and due to his fault or negligence.

He shall fake adequate care and steps for protection of the adjacent properties. The contractor shall fake all precautions for
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies
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safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of
the contfractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work:

The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility
to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials
and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person unless authorized by the
SBl/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed
work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner's organization,
a wing of central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the confract shall be executed by the contractor and he shall not directly entrust and engage or
indirectly fransfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of
the Employer and no undertaking shall relieve the confractor from the responsibility of the confractor from active
superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the confract and in accordance with
architect/consultant(if engaged) instructions and shall be subject from fime to time to such tests as the SBl/Architect/
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing labouratory. The
confractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining
measuring sampling and festing any material or part of work before incorporation in the work for testing as may be selected
and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor
without any extra charges. If certain ifems proposed to be used are of such nature the samples cannot be presented or
prepared at the site detailed literature/ test cerfificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample/literature the contractor shall safisfy himself that the material/ equipment for
which he is submitting the sample/ literature meet with the requirement of tender safisfaction. Only when the samples are
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be
kept on record at site office until the completion of the work for inspection/ comparison at any fime. The Architect/consultant
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers
and such other aspects causing delay on the approval of the materials/ equipment etc. shall be to the account of the
confractor.

i) Cost of tests: Test provided for in the specifications or BOQ :
CI) The cost of making any test shall be borne by the contractor

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is either
to be carried out by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government/ approved labouratory, then the cost of such test shall be
borne by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfilment
of contract.

17.0 Contractor’s superintendence
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The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the
Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof
as well as amounts of prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of
provisions of clause 21(e) hereof.

19.0 Works to be measured

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and
to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint
measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The
confractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in
such measurements.

20.0 Variations

No alteration, omission or variation ordered in writing by the Employer shall vitiate the confract. In case the Employer thinks
proper at any fime during the progress of works fo make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Employer shall give nofice thereof in writing to the
confractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit
from as the case may be in accordance with such notice but the contractor shall not do any work exira to or make any
alteration or additions fo or omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the
confract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein
mentioned. Any such exira is herein referred to as authorized exira and shall be made in accordance with the following
provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the exira work where such extra work is
of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be
valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the
omissions vary the conditions under which any remaining items or works are carried out, then the contfractor shall
within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices
as in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net
rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages
for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the
workman's name and materials employed be delivered for verifications to the Employer at or before the end of the
week following that in which the work has been executed.

e) It is further clarified that for all such authorized exira items where rates cannot be derived from the tender, the
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labour,
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hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the
work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall
ensure that the following works have been completed to the satisfaction of the Employer.

O) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

b) Demolish, dismantle and remove the confractor’'s site office, temporary works, structures including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any
land allotted to the contractor by the SBI and not incorporated in the permanent works.

C) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear,
level and dress, compact the site as required by the Employer.

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.
e) Shall hand over the work in a peaceful manner to the Employer.

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of
Employer.

23.1 Upon the satisfactory fulfiment by the contractor as stated above, the contractor shall be entitled to apply to the Employer
for the certificate. If the Employer is safisfied of the completion of the work, relative to which the completion certificate has
been sought, the Employer shall within fourteen (14) days of the receipt of the application for virfual completion certificate,
issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under the contract including
the contractor's liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect
of which the VCC has been issued.

24.0 Work by other agencies

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not
be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the
following pares/clauses:

i) Contractor's All Risk Policy including third party compensation as detailed below.
ii) Workmen Compensation Policy.

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the
Employer and the confractor against all loss or damages from whatever cause arising other than the excepted risks, for which
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause.
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a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may
be specified together with the materials for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such
constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance
and the receipts for payment of the current premiums

d) Submitted original * Contractor’s All Risk Insurance Policy " and * Workmen's Compensation ( General ) Policy "
made by contractor's own cost.

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect fo :

a) The permanent use or occupation of land by or any part thereof.
b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the
works in accordance with the confract.

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to
the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause.

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action
brought against Employer in respect of such matters as aforesaid the contractor shall be immediately nofified thereof and the
confractor shall be at liberty, at his own expenses to settle any dispute or fo conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or
injury which may occur to any property including that of SBI, or fo any person, including any employee of the SBI, by or
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to
make insurance valid for four occurrences always.
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25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workmen or other person in the employment of the contfractor or any
sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or their
agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relatfion thereto

25.6.2. Insurance against accidents etc to workmen: The confractor shall insure against such liability with an insurer
approved by the Employer during the whole of the time any person employed by him on the works and shall, when
required, produce to the Employer such policy of insurance and receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to insure as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub-
confractor to produce to the Employer when required such policy of insurance and the receipt for the payment of the
current premium.

25.6.3 Remedy on Contractor’s failure to insure: If the confractor fails to effect and keep in force the insurance referred
to above or any other insurance which he may be required to effect under the terms of contract, then and in any
such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from
any amount due or which may become due to the contractor, or recover the same as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The
confractor shall upon seftlement by the insurer of any claim made against the insurer pursuant fo a policy taken under
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall
not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site or 07 days from the date
of issue of letter of acceptance of the tender by the Employer whichever is later.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a

period of 30 _days from the date of handing over the site or 60 days from the date of issue of the work order, whichever is
later. If required in the contract or as directed by the Employer, the contractor shall complete certain portions of work before
completion of the entire work. However the completion date shall be reckoned as the date by which the whole work is
completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the confract, the contfractor shall apply to the Employer in writing immediately and while applying
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of
liguidated damages as stated under clause 8 of GCC shall become applicable.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of execution and
maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBI
should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too slow
to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBI shall
thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the
works the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither shalll
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relieve the contractor from fulfiling obligations under the contract nor will he be entitled to raise any claims arising of such
directions.

30.0 Work during night and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried
on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable
or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall
immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the
works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no extra cost fo the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and
disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in
writing fo that effect to the confractor and the contractor shall act accordingly. In the matter, the Contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part
of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the
site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work or any portfion
thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the
option of taking over all or any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction
for claims on account of any deterioration or damage while in the custody of the confractor and in his respect the decision of
Architect /consultant/SBI shall be final.

32.0 Suspension of work

i) The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

O) On account any default on the part of the confractor, or
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or
C) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensatfion
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI.

O) To rescind the contract (of which rescission nofice in writing to the contractor by the Employer shall be conclusive
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal
of Employee.

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting
the contractor with the cost of the labour and materials (the cost of such labour and materials as worked out by the
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Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all
respects in the same manner and at the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and
conclusive against the contractor.

C) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and
fo give it fo another contractor to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor, if the whole work had been executed by him (of the amount
of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by original
confractor and may be deducted from any money due to him by Employer under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or the performance of the contract and in case
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified in writing
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

34.0 Bank’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the contract, and to
give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any
payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this confract without the consent in writing of the Employer through the Consultant or shall charge or
encumber this confract or any payment due to which may become due to the contractor there under.

CI) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress
of the works for 14 days after receiving from the Employer written nofice to proceed, or

C) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the

works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down
and replace work within seven days after written notice from the Employer that the said materials were condemned
and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform
all or any of the acts, matters or things by this contract to be observed and performed by the contractor for seven
days after written notice shall have been given to the contractor to observe or perform the same or has to the
defriment of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the
contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven
days nofice in writing fo the confractor, determine the confract, but without thereby affecting the powers of the
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the
contfract had not been so determined and as if the works subsequently had been executed by or on behalf of the
contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads,
use the same by means of their own employees or workmen in carrying on and completing the work or by engaging
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act,
matter or thing to prevent or hinder such other confractor or other persons employed for completing and finishing or
using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing fo
the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount
realized by such auction. The contractor shall have no right to question any of the act of the Employer incidental to
the sale of the materials etc.
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35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and insfructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relafing to the confract, designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and
above the amounts admitted as payable by the Architect(if engaged) orin case the contractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from the confract or raise any dispute, the
Conftractor shall forthwith give notice in writing of his claim, or dispute fo the Assistant General Manager and endorse
a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in
any way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the
confractor to SBI in the manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to SBI in writing in the manner and within the time
aforesaid.

i)  The Assistant General Manager shall give his decision in writing on the claims noftified by the contractor. The
confractor may within 30 days of the receipt of the decision of the Assistant General Manager submit his claims to the
conciliating authority namely the DGM & Circle Development Officer for conciliation along with all details and copies
of correspondence exchanged between him and the Assistant General Manager .

i) If the conciliation proceedings are terminated without seftflement of the disputes, the contractor shall, within a
period of 30 days of termination thereof shall give a nofice to the concerned Chief General Manager of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the confract, all disputes or
differences arising out of the nofified claims of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable
or unwiling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this confract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along with the nofice for appointment of arbitrator. It is also a term of this confract that no
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act
1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of the
contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, no
fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of
safisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold the
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certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate
make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by the
Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking actual
measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of rates and quantities.

37.0 Water Supply
The contractor shall make his arrangements for water required for the work and nothing exira will be paid for the same. This will
be subject to the following conditions:

i) That the water used by the contfractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for
procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

ii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost.
He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to
the SBI without any compensation as directed by the Architect /consultant.

38.0 Power Supply

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender
prices. He shall pay all fees and charges required for the power supply and include the same in his fendered rates and hold the
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc.
Any freasure frove, coin or object anfique which may be found on the site shall be the property of SBI and shall be handed over
to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any
dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

41.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same
for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers
as required by the local authorities /Govt. from time to time.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation
No price variation shall be applicable in this contract.

43.0 Force Majeure

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance
is prevented or delayed by events such as war, hostilities revolution, riots, civi commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond
the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party fo the contract, if it is not possible to serve a notice,
within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.
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43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting fo a
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of 1970)
and other safety regulations. The confractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum Wages Act, 1948 (Amended)
ii) Payment of Wages Act 1936 (Amended)
iii) Workmen's Compensation Act 1923 (Amended)
iV) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
V) Apprentice Act 1961 (Amended)
Vi) Industrial Employment (Standing Order) Act 1946 (Amended)
Vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
Viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
iX) Shop and Establishment Act
X) Any other Act or enactment relating thereto and rules framed there under from time fo fime.
Xi) Indian Electricity Act
xii) Tariff Advisory Committee Manual
45.0 Accidents

The contfractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever
such report is required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

2.0 Temporary works

Before any temporary works are commenced the contractor shall submit at least 2 days in advance fo the architect/
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The
confractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with the
conditions of the confract at his own cost. The contractor shall be solely responsible for the stability and safety of all femporary
works and unfinished works and for quality of the permanent works resulfing from the arrangement eventually adopted for their
execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens
and other temporary structures for themselves in connection with the work at the site at their own cost after getting
the approval from the Architect/ consultant.

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses.

c) Al temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other
earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses
shall be borne by the contractor at no exira cost. It is also the responsibility of the contractor to obtain statutory
approvals for providing the above facilities.

4.0 Facilities for contractor’'s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate
drinking water facilities. The contractor shall also make the arangements at his own cost for transport where necessary for his
staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works
The contractor shall at all fimes provide adequate and approved lighting as required for the proper execution and supervision
and inspection of work.

6.0 Fire fighting arrangements

a) The confractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and
shall be properly maintained.

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the
following:

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for fire-fighting equipments.

iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment
Vi) General housekeeping.

7.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI.
Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall
have machine numbered pages in friplicate and shall carefully maintained and preserved by the confractor and shall be
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI
may like to issue to the contfractor or the contractor may like fo bring to the architect/ consultant two copies of such instructions
shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and
the second copy will be retained for their record.

8.0 Site Meetings
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Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI.

9.0 Disposal of refuse
The confractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the
construction site or any other off-site activities borrow pits has been properly disposed off.

10.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other specialists confractors or other sub
confractors fo enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will
not in any way delay the works.

11.0 Displaying the name of the work
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name
of project and other details as given by the architect /consultant at his own cost and remove the same on completion of work.

12.0 As built drawings:

a. Forthe drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of
drawings to the Contractor for the items for which some changes have been made. From the approved drawings as
instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have
to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/
consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly approved by him.

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to the
architect/ consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the
confractor.

13.0 Approved make
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make
/agency within the approved list as given in the tender.

14.0 Procurement of materials
The confractor shall make his own arrangements fo procure all the required materials for the work. All wastage and losses in
weight shall be fo the contractor’'s account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit indicative Online item wise rates and Total Amount as per BOQ at annexure-Ill of
this tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes,
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. ltem
wise rates bid in “Price Bid” will be the basis of final order placement.

16.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or
any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate transparency would
be maintained by the SBI.

17.0 Government and Local Rules:

The Confractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The
confractor shall give all nofices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking encroachment and restorations efc. and shall indemnify the Employer against such liabilities and shall defend all
action arising from such claims of liabilities.

18.0 Possession Prior to Completion
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The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the
Confractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices
or communications and clear away on completion of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made
available to the Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified fime.

d) The confractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer
required and to provide all necessary attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean
and sanitary condifion fo the satisfaction of the public Health Authorities and shall cause such latrines and soil to be
cleared away whenever necessary and shall good all the work disturbed by the conveniences.

f)  Every precaution shall be taken by the Confractor to prevent the breeding of mosquitoes on the work during the
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti-
malarial measures.

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any boarding gantry, building structure other than those approved by the SBI.

20.0 Protective Measures

The confractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
the work, the site and surrounding property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of
execution of the work. The contractor shall provide necessary temporary enclosures etc. for the protection of the work and
materials and for altering and adopting the same as may be required and removing on completion of the work and making
good all work disturbed.

21.0 Storage of Materials:

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc.
and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove
same on completion.

22.0 Tools

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for faking measurement shall be
supplied by the Contractor. The labours and the supervisor on the work shall carry with them always a one meter or two meter
steel tapes and a measuring tape of 30 meters, a spirit level, a plumb bob and a square check the work o see that the work is
being done according fo the drawing and specificatfions. The site engineer will use any or all measuring instruments or tools
belonging fo the contractors as he chooses for checking the work executed or being executed on the contract. The contractor
should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, fools and plant efc. by
nominated sub-contractors for their work.

23.0 Removal of Improper Work

The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the
work within such reasonable time or fimes as may be specified in the order of any materials which in the opinion of the SBI/
Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply
with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and all
expenses consequent thereon or incidental thereto as cerfified by the SBI/ consultant shall be borne by the Contractor or may
be deducted from any money to or that may become due to the contractor. No certificate which may be given by the
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him,
who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge
shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee.

25.0 Concealed Work
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The Confractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth,
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either opened
up for measurement at the Contractor's expense or no payment may be made for such materials. Should any dispute or
difference arise after the execution of any work as to measurements etc or other matters which cannot be conveniently tested
or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor.

26.0 Substitution

Should the confractor desire to substitute any materials and workmanship, he/they must obtain the approval of the
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as
"Equal” or "other approved” efc. specific approval of the SBI/ Architects has to be obtained in writing.

27.0 Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for
immediate occupation and fo the satisfaction of the SBI.

28.0 Defects after Completion

The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may appear
within 12 months after completion of the work. In default the SBI may employ other persons to amend and make good such
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI
from any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together
with any expenses the SBI may have incurred in connection therewith.

29.0 Idle Labour
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and
plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects
liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect / work at a height without Safety Belt.

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from
solid construction except such short period Work as can be done safely from ladders. When a ladder is used an extra
labour shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than
/ato 1 (' horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and
if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level
they should be closely boarded, should have adequate width and should be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung
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ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width

should be increased at least émm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works
gloves, rubber mats, and rubber shoes shall be used.

9. Al trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length
or fraction thereof. Ladder shall be extended from bottom of the french to at least 1 Meter above the surface of the
ground. The sides of the frenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope,
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 Meters of the edge of the french or half of the depth of the trench whichever is more cuttings shall
be done from top to bottom. Under no circumstances undermining or under cutting shall be done.

10. Before any demolition work is commenced and also during the process of the work :

a) Allroads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding.
No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

f)  f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to
the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe
infervals.

i) When workers are employed in sewers and manholes, which are in use, the Confractor shall ensure that the
manhole covers are opened and are ventilated at least for an hour before the workers are allowed fo get info
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals and boards to prevent accident to the Public.

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the
following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent
defect and shall be kepft in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or
lowering or as means of suspension the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case
of hoisting machine having a variable safe working load, each safe working load of the conditions under which it
is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose of festing.

f)  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials, which are good conductors of electricity.

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be
provided at or near places of work.

32.0 Fire Safety Measure
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Cutting / driling machine and other electrically operated equipment used at site shall be plugged into correctly rated
electrical outlets.

w

® No o~

10.
11.

Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

Only ISI marked 3 pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed fo prevent
leakage current while in operation.

Before commencing the welding work, fire section shall be informed and required precautions should be taken.

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.

Fire extinguishers recommended by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plug etc. depending upon the
requirement of the work shall be provided by the confractor to the workmen to prevent occupational health hazards.
The safety belt shall be provided by the contractor and used by the workmen while working from height for more than
10 Mtr. from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.
Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the
designated place in proper manner.

Battery operated emergency light/torches shall be provided by the confractor o the workmen while working beyond
office hours.

33.0 Electrical work terms & conditions :-

10.
1.
12.
13.
14.

All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test certificates of
cables issued by manufacturers are to be furnished after installation on demand.

Minimum bending radius of PVC armoured cables shall be 12 fimes the diameter of cable.

Contractor would be required to furnish after completion, two sets of detailed drawings.

The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion
and all defects cropping up within this period must be rectified at confractor's cost immediately.

Caution boards as per statutory requirements must be displayed wherever required.

All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard
specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have to
be got approved by SBI Engineer-in-charge, prior fo actual use.

Contractor is required to ensure that no damage is caused to Bank's property during execution of the job and should
make good damages, if any, at their own cost.

Work has to be carried on without disturbing normal banking operations.

Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work.
Bank shall have the right fo change the quantities as per on spot requirements.

Contractors should submit the Test Certificate form at the time of submission of final bill

Necessary blanking plates are to be provided wherever required.

For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-11)1981 or latest in all respect.

All the materials which shall be used in the work shall be as per specification and must be from the list of approved
materials as mentioned in the specification. Samples of the materials proposed to be used shall be submitted for
approval and nothing shall be used which are not approved.

It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified Electrical
Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State License Board

The contractor has to obtain labour license and abide by Rules and Regulations of contract labour (Regulation and
abolition Act., 1970 and cenfral rule 1971 as also relevant latest amendments hereto.)

Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as and
when required.

18 .Quantities are approximate and the work will be paid on the measurement basis as per ISI code of measurement.
19.Test report of supply authority has to filled in, if required
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE -ELECTRICAL

Tender ID: LHOPAT/2025-26/12/003

Dated: 24.12.2025

TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE

ALL MATERIAL USED MUST HAVE 1Sl & FIA APPROVED
1 Rigid PVC Conduit (FRLS) Medium Gauge 2mm walll thickness ISI &
FIA approved & manufactured from
virgin material Precision, BEC, AKG, SETIA
2 Accessories for conduit Same make as sr. no. 1 above.
3 M. S. Conduit ISl BEC/AKG/SETIA of 16 SWG or equivalent only
4 M.S. Boxes Fabricated out of 16 gauge confinuously
welded (sample to be approved) or equivalent
5 Copper Conductor PVC insulated 1100V As per IS:694-1977 :- Finolex/ RR Kebel/Polycab/Havel's /RICHA/KEI
grade multi stranded FRLS/ FRZH Flexible or equivalent.
wire only.
6 Raceways and Junction Boxes Legrand/MK /C&S or equivalent
7 Switches, Switch Plates, Boxes (Metal-PVC) MK/LEGRAND/ CRABTREE/ PHILIPS/ North West/ABB or equivalent
8 Main Switch fuse up to 63 Amps Legrand / L&T/ Hager/ABB or equivalent
A.C. 230V duty
9 Main switch above 63 Amps-A.C. 23 duty L&T / Hager/ABB or equivalent
10 | HRC Fuses L&T / Hager/ABB or equivalent
11 MCBs, MCCBs, ELCBs and DBs (Double Door | Legrand / Schneider/ L&T / Hager/ GEC/Havel's/SIEMENS/ABB or
type only) equivalent with original factory manufactured only
12 | Re-wirable Porcelain Fuse CPL, KEW.
13 | Telephone wires Delton, Finolex as per ITD S/WS-113 B
14 | PVC tape BHOR's Steel grip.
15 | Compound Shalimar No. é
16 | Main Cables PVC Insulated 1.1 kV grade PVC armoured cable For 1.1 KV as per ISI 1554. Havell's/Gloster/ RR
FRLS XLPE only Kebel/ RICHA/National/ ICC/Polycab/ KEIl or equivalent
18 | Cable Glands Double compression type: Dowel /Siemens/ Comet/ Gripwel with
rubber ring and double washers (Sample to be approved) or
equivalent
19 Cable Lugs Dowells, 3-D. or equivalent
20 Metal Clad Sockets/ Plugs ABB/ L&T/ LEGRAND/ NORTH WEST/ MK/ HPL/ABB or equivalent
22 Connectors/ Indicating Lamps Technica, Mimic (Stafic LED type),
Technoplast, Porcelain or equivalent
23 Batften holder, Angle holder, Ceiling Rose Anchor/ Precision or equivalent
24 Bakelite Sheet HYLAM / FORMICA
25 A.C.B. Draw out type (LT) L&T /SIEMENS/Crompton /Scheider or equivalent
26 Telephone tag block KRONE/ Legrand only
27 Capacitor L&T / Crompton Greaves/ ASIAN. or equivalent
28 Relay L&T /EE or equivalent
29 Metering Equipments JAIPUR/ CONZERV/ RISHAB/ AE/ SEMS or equivalent
30 ASS/VSS KAYACEE/ L&T
31 FLUORESCENT/ LED/ CFL LUMINAIRES (All PHILIPS/ CROMPTON/ BAJAJ/ WIPRO/ HAVEL'S or as specified.
LED light fixtures shall cover minimum 3-years
replacement warranty)
32 Ceiling Fans Crompton Greaves/ Havell's/ Bajaj/ Usha/Orient  or EQUIVALENT.
33 Exhaust Fan Crompton/ Havell’s/ Bajaj/ Usha/Orient or equivalent.
34 | Wall Mounted Fan crompton/bajaj/usha/orient/Havells/Polar make or
equivalent
35 Electronic call bell / timer Anchor / Precision or equivalent
36 TV Cable Finolex. or equivalent
37 Volt meter & Ammeter (Digital) MECO, AE, CONZERV or equivalent
38 Current Transformer AE, Kappa or equivalent
39 L. T. Panel L&T or fabricated by CPRI approved
Fabricator / Hager / LEGRAND or equivalent
40 Data & Voice (CAT-5E & CAT-6) cabling & AMP / D Link or equivalent
its Components
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
4] Change over switch Legrand / L&T / Hager/Havels/HP/ABB or equivalent
42 Jack Panel AMP / D Link or equivalent
43 4U/9U / 12U / 15U Rack for jack Vallrack or equivalent
Panel
44 PIR cum Occupancy Sensors Honeywell/ AITEC
NOTE:-

The Bidders shall use all the material strictly as per the list of approved make as stated above, it is mandatory to take
the written confirmation well in advance if the material as stated above is not available and / or the same is not
suitable (colour, size, shape, texture) as per the site condition.

Whether a product is equivalent or not will be decided by the Engineer-in-Charge only.

Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand by EIC.
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

lll. CERTIFICATE

The measurements on the basis of which the above entries for the Bill No.........c.cccovveeinnn.n. made have been taken jointly on
.................................. and are recorded at PAGES .....vvvvnviiieiineene O e e Of measurement

Signature and date of Signature and date of

Confractor Engineer of SBI

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings,
conditions and specifications.

Architect Site Engineer/Bank’s
Engineer
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
IV -~ MEMORANDUM FOR PAYMENT

R.BILLNO v,
1. Total amount due since previous bill (D) (A+B) RS,
2. PVA on account of escalation in price of steel
cement and other materials and labour as detailed
in separate statement enclose RSt
3. Deductions:
a. Secured Advance paid in the previous R.A. RS i
b. Retention money on value of works as per
accepted tenders: up to date amount
Less: Already recovered (-) RS,
Balance to be recovered RS,
Cc. Mobilization advance, if any
i. Outstanding amount (Principal + Interest)
as on date RS,
i. To be recovered in this bill RS
ii. Any other departmental material cost
to be recovered as per contract, if any RS
iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.)

Enclose statement RS,
4. Total deduction as per confractor RS
5. Net amount payable as per Contract (E-F) RS,
(RUDEES. .ttt ) in words.
This bill amounting 1O ...oeiiii (both figures and words) has been scrutinized by me after due test

check of the measurement of works as required and as recommended for payment.
Dated Signature of Bank's Engineer
In charge of the project

STATUTORY DEDUCTIONS:

1. Total amount due (E) RS e,
2. Less: Income Tax Payable RSt
3. Net Payable RSt
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

The figure in the Memorandum for Payment has been verified and the bill passed for payment
RSttt ettt (Words and figures)

Date: Signature of Premises office

DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity

Workmen's Compensation

Remarks:

1. This only an ‘on -account’ payment and is not be inferpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by .................

3. Should you wish to audit such work, kindly confract the undersigned and oblige.

Architects
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Name of Work

Name of Contractor

Agreement No.

Tender ID: LHOPAT/2025-26/12/003
PROFORMA OF HINDRANCE REGISTER

Date of state of work:
Period of completion:

Date of completion:

Dated: 24.12.2025

Sr.no. Nature of | Date of | Date of which | period of | Signature Remarks
hindrance occurrence of | hindrance  was | hindrance SE/PE
hindrance removed
1 2 3 4 5 6 7

SE = Site Engineer

PE = Project Engineer
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025
MAINTENANCE OF RECORDS

A) Registers at the site office of the Bank’s Engineer:
1. Measurement Books

2. Drawing register

3. Materials and site register

4. Hindrance Register

5. Site visit & instructions Register.
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of Contractor:
2. Name of the work as given in the Agreement
3. Agreement WO
4. Tender amount
5. Date of commencement of work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement

8. Period for which extension of time has been given

Date Month ea

=

a) st extension vide Bank’s letter no.
b) 2nd extension vide Bank’s letter no.
c) 3rdextension vide Bank’s letter no.

9.  Reasons for which extension have been previously given (copies of the previous applications should be
attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, fime for extra work
assigned if any etc.

Signature of
Contractor
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Tender ID: LHOPAT/2025-26/12/003 Dated: 24.12.2025

BILL OF QUANTITIES (BOQ)

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE)
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