
Page 1 of 35  

 
 

TENDER DOCUMENT 
PART A 

 
TECHNICAL BID 

 
SPECIFICATIONS & CONDITIONS OF CONTRACT 

 
INTERIOR FURNISHING,  

ELECTRICAL AND ALLIED WORK 
 AND AIR CONDITIONING WORK (COMPOSITE WORK)  

 
 

AT  
 

SBI BRANCH PREMISES  
 

AT 
 

POKHARAN BRANCH, BRANCH CODE-11306 

 
Date of issue of Tender: ONLINE ON 06.01.2026. 
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NOTICE INVITING TENDER 

 
TENDERNO.RBO-II/2025-26/01 DATE:06.01.2026. 

 
 

SBI Invites Sealed Tenders from The Empaneled Interiors, Electrcial and Air conditioning work 
Contractors under appropriate category for Interior, Electrical and Air conditioning work of SBI 

branch premises at SBI POKHARAN BRANCH, BRANCH CODE-11306. 
Details of tenders are as under:- 

 

1. Name of work Interior Furnishing, Electrical and Air 
conditioning work of SBI branch 
premises at POKHARAN BRANCH. 

 2. Time allowed for completion 45 days from the date of 

commencement / handing over of site 

whichever is earlier. 

 

3. Earnest Money Deposit 

 

₹30,000/- (Thirty Thousand only) as 
Earnest Money   in the form of D.D. in 
favourof SBI RBO-2, Jaisalmerpayable 
at Jodhpur and deposited at SBI RBO-2, 
Jodhpur at 1st Floor, A-23, Shastri 
Nagar, Jodhpur. 

4. Security Deposit 2% of the accepted value of the contract 
including earnest money. Vendor has to 
submit the difference amount between 
92.5% of the estimated cost put to 
tender and quoted amount as a 
performance guarantee in the form of 
FD, if the quoted amount observed 
below 7.5% of estimated cost. 

 

5. 

 

Cost of tender documents 
 

NIL 

6. Last date and time of receipt of tender Online 27.01.2026.Up to 10:00 PM 

 

7. Address at which the tenders are to 

be submitted 

SBI e-Tender Portal 

etender.sbi 

8. Date and time of opening of tender Online on 27.01.2026.Up to 10:30 PM 

9. Place of opening tenders Online 

10. Defects Liability Period 12 months from the date completion 

 

http://www.tenderwizard.com/SBIETENDER
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11. Validity of offer 45 days from the date of opening of 

Tenders. 

12. Liquidated Damages At the rate of 0.5% of the contract value 

per week of delay subject to a maximum 

of 5% of the accepted contract value. 

13. Rates Rates quoted by the bidders shall remain 
firm throughout the contract period ( 
including variations) taxes 
 

  Duties, levies, royalties, transportations, 

labour other incidental charges, etc. PVA 

& PVA clause shall not be applicable, 

Rates are inclusive of all taxes except 

GST. GST shall be paid as per Bank’s 

norms. 

 

14. 

 

Payment terms 

 
1st Running/Ad-hoc payment @ 50-75 % 
of work progress assessment.  
 
Final payment will be made within 30 
days from the date of joint verification of 
the bill by the Bank’s engineer/Architect 
and contractor. 

15. Refund of security deposit 50% of the total security deposit 

deducted shall be refunded at a time of 

issuance of virtual completion certificate. 

The balance 50% would be paid after 

successful completion of the Defect 

Liability Period of 12 months. 

16. Working schedule Since the work has to be carried out in 

the running office and hence the 

contractor has to execute the work with 

minimum disturbance tothe 

occupant. 
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17. Insurance The contractor shall obtain all necessary 

insurance policies as per the law 

applicable at the center and shall be 

required to produce the original policies 

and receipts of the premium applicable in 

the matter to the Bank. 

18. Water & Electricity Water and Electricity shall be provided 

by the Bank at one point, if available 

However, further distribution and 

extension and light fixtures etc. with 

required MCB switches.  Switch boards, 

lamp, tube etc. shall be arranged by the 

contractor at their own cost with the 

accepted tender cost. 

19. For e-Tender related queries Service provider: 
1. M/s. Antares Systems Limited 
BD-52A, Rabindrapally, Kestopur, 
Near Frank Ross Pharmacy 
(Behind IDBI Bank) 
Kolkata – 700101 
Contact - Mr. Kushal Bose 07686913157 /  
e-Mail:  
kushal.b@antaressystems.com / 
Mr. TousikGhosh 09674758724 
e-Mail: 
tousik.g@antaressystems.com 
 
2. M/s. Antares Systems Limited, 
Registered Office: #24, Sudha 
Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150/ 151 / 152 / 
9674758506 / 9674758723 / 26 / 033 
4604 6611 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr. Pravesh, Mobile No.: +91 
9044314492 
e-Mail: praveshmani.t@antaressystems.com 
2. Mr. Pushpraj, Mob. +91 
7503347659 

e-Mail: pushpraj@antaressystems.com 

mailto:tousik.g@antaressystems.com
mailto:kushal.b@antaressystems.com%20%20/
mailto:tousik.g@antaressystems.com
mailto:praveshmani.t@antaressystems.com
mailto:pushpraj@antaressystems.com
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In case the date of opening of tenders is declared as a holiday, the tender will be 

opened on the next working day at the same time. 

SBI has the right to accept/reject any/ all tenders without assigning any reasons. 

Note- The contractor has to execute an Agreement before starting the work on site within 7 

days from the issue of work order. 

 

Asst. General Manager,  
RBO-2, Jaisalmer (For and 

behalf of State Bank of India) 

 
 
 
 
 
 
 

MODE OF SUBMISSION OF TENDER: 

 

The tender shall be submitted online as per procedure by the conducting agency. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 

 
Yours faithfully, 

 
 
 
 
Signature of the Tenderer                                       Asst. General Manager,  

  RBO-II, Jaisalmer
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 SCOPE OFWORK 
ONLINE Sealed Tenders are invited by M/s. E-procure technologies Limited, for and on behalf of 

State bank of India for Interior, Electrical and Air conditioning work of SBI branch premises at 
POKHARAN BRANCH 

 
1.1 SITE AND ITSLOCATION 

The proposed work is to be carried out at SBI branch premises POKHARAN BRANCH 

 
2.0 Tender documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 

i) Instructions to Tenderers 

ii) General Conditions of Contract 

iii) Special conditions of contract 

iv) Additional condition for electrical installation 

v) Technical specifications 

vi) Price bid 

vii) Drawings 

2.2 The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence 

in the order given below: 

i) Price bid 

ii) Additional condition for electrical installation 

iii) Technical specifications 

iv) Instructions to the tenderer 

v) Special Conditions of Contract 

vi) General Conditions of Contract 

 
2.3 Complete set   of   tender   documents including relative drawings canbe 

downloaded from Bank’s website www.sbi.co.in under procurement news. 

 
2.4 Tender documents are not transferable. 

 
3.0 SITE VISIT 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. 

The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials labour, the law and order situation, climatic conditions local authorities 

requirements, traffic regulations etc. The tenderer will be fully responsible for considering 

the financial effect of any or all the factors while submitting his tender. 

 

4.0 EARNEST MONEYDEPOSIT 

http://www.sbi.co.in/
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4.1 The tenderers are requested to submit the Earnest Money ₹30,000/- (Thirty 

Thousand only)) in the form of D.D, in favour of SBI, RBO-2, Jaisalmer payable at 

Jodhpur. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of 

Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value less EMD by means of D/D drawn in favour of State Bank of India within a 
period of 15 days of acceptance of tender. 

 

6.0 Security Deposit 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of initial security deposit which includes the EMD. Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e. deduction from each running bill account 
will be 10% till total 3% of contract value is reached. 50% of the total security shall 
be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of Contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0 Completion Period 45 days from the date of commencement. 

 

9.0 Validity of Tender 
 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) 
months from the date of opening price bid. If the tenderer withdraws his/her offer 
during the validity period or makes modifications in his/her original offer which are 
not acceptance to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 

 

 
 

10.0 Liquidated Damages 
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The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
contract value. 

 
11.0 Rates and Prices 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and figures 
in case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted will 
govern and the amount will be corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. The tenderer should not change or modify or delete the description 
of the item. If any discrepancy is observed he should immediately bring to the knowledge 
of the Architect/Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

 
11.1.5 Each page shall be totaled and the grand total shall be given. 

 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, 
levies, etc. Except GST. (GST will be paid extra as applicable)
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Total Security Deposit 
Total Security deposit comprise of: 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

 

a) Earnest Money Deposit: 
The tenderer shall furnish EMD of Earnest Money ₹30,000/- (Thirty Thousand only)). 
No tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The EMD 
shall stand absolutely forfeited if the tenderer revokes his tender at any time during the 
period when he is required to keep his tender open acceptance by the SBI or after it is 
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay 
the initial security deposit as stipulated or fails to commence the work within the stipulated 
time. 

 
b) Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance 
of ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled 
Bank and shall be deposited within 15 days from the date of letter of acceptance of tender. 

 
c) Retention Money 
Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the 
contract value. 50% of the total security deposit shall be refunded to the contractor without 
any interest on issue of Virtual Completion certificate by the Architect/consultant. The 
balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor 
has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
3.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
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iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

 
iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 

 

4.0 Scope of Work 
 

The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the satisfaction 
of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further drawings 
and/or written instructions, details directions and explanations which are hereafter 
collectively referred to as Architect’s/Consultant’s instructions in regard to: the variation 
or modification of the design, quality or quantity of work or the addition or omission or 
substitution of any work, any discrepancy in the drawings or between the BOQ and/or 
drawings and/or specifications, the removal from the site of any material brought thereon 
by the contractor and the substitution of any other materials thereof, the demolition, 
removal and/or re-execution of any work executed by him, the dismissal from the work of 
any person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the address 
of the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programmed schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the Architect/Consultant. 
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Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

 
8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract 
value. 

 
9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 
The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation 
of the Architect/Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

 
11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
 

12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss due to his fault or 
negligence except which are due to causes beyond his control. 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the works 
and shall comply with all applicable provisions of Government and local bodies’ safety laws 
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and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the SBI. 

 
13.0 Inspection of Work 
The SBI/Architect/Consultant or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect/Consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBI/Architect/Consultant except the representative of public authorities shall be 
allowed on the work at any time. The proposed work either during its construction stage 
or its completion can also be inspected by the Chief Technical Examiner’s organization a 
wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the contract 
or any part or share thereof or interest therein without the written consent of the SBI 
through the architect and no undertaken shall relieve the contractor from the responsibility 
of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labour and materials. 

 
(ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature/test certificate of the same shall be provided to the satisfaction of 
the Architect/ consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/equipment for which he is 
submitting the samples/literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the architect/consultant the 
contractor shall proceed with the procurement and installation of the particular 
material/equipment. The approved samples shall be signed by the 
Architect/Consultant for identification and shall be kept on record at site office until 
the completion of the work for inspection/comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications 
or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials/ 
equipment etc. shall be to the account of the contractor. 

 
(iii) Cost of tests 
a) The cost of making any test shall be borne by the contractor if such test is 
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intended by or provided for in the specifications or BOQ. 
 

(iv) Cost of test not provided for 
If any test is ordered by the Architect/ Consultant which is either: 

 
(a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials tested 
or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the work nor any misunderstanding or the obtaining incorrect information 
or the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until 
the expiry of the defect’s liability period, stated hereto. 

 
18.0 Quantities 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, 
shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 22(e) hereof. 

 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed in 
the specifications. The representative of the Architect/Consultant shall take joint 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not 
attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included in such 
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measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 

 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, 
add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or  
omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case maybe. 

 
21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 
a) i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar conditions as the 
work priced herein. 

 
ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of works 
are carried out, otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/Consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect/Consultant at or before the end of the week following that in 
which the work has been executed. 
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e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate analysis 
worked on the “market rate basis” for material, labour, hire/running charges of equipment 
and wastages etc plus 15% towards establishment charges, contractor’s overheads and 
profit. Such items shall not be eligible for escalation. 

 
22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the SBI. 

 
d) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

 
e) Shall hand over the work in a peaceful manner to the SBI. 

 

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant 
is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Architect/Consultant shall within fourteen 
(14) Days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied. 

 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of the SBI against the contractor in respect of works or work 
at the site and in respect of which the VCC has been issued. 
24.0 Work by other agencies 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only allow 
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but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract. 

 
25.0 Insurance of Works 
25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI and the contractor against all loss or damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are covered 
for the period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 
c) Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect/Consultant the policy of insurance and the receipts 
for payment of the current premiums. 

 

25.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 
any lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
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25.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
26.2 of this clauses. 

 

25.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 
25.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by or 
arising out of the execution of the works or in the carrying out of the contract, otherwise 
than due to the matters referred to in the provision to clause 26.0thereof. 

 

25.5.2 Minimum Amount of Third-Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs 
per occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 

25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time any person employed by him on the works and shall, when 
required, produce to the architect/consultant such policy of insurance and receipt for 



18 ed 

payment of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under 
this sub-clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that SBI is indemnified under the policy 
but the contractor shall require such sub-contractor to produce to the Architect/Consultant 
when required such policy of insurance and the receipt for the payment of the current 
premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from 
any amount due or which may become due to the contractor, or recover the same as debt 
from the contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 
26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, 
whichever is later. 

 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45 days from the date of 
commencement. If required in the contract or as directed by the Architect/Consultant, the 
contractor shall complete certain portions of work before completion of the entire work. 
However, the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

 
28.0 Extension of Time 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI through 
the Architect/Consultant in writing at least 30 days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reasons in detail and his 
justification if any, for the delays. The architect/consultant shall submit their 
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recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the SBI the provision of 
liquidated damages as stated under clause 9 of GCC shall become applicable. Further 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architect/ 
Consultant too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the Architect/Consultant shall thereupon take such 
steps as considered necessary by the Architect/Consultant to expedite progress so as to 
complete the woks by the prescribed time or extended time. Such communications from 
the Architect/Consultant neither shall relieve the contractor from fulfilling obligations under 
the contract nor shall he be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/Bank, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect/Bank. However the provision 
of the clause shall not be applicable in the case of any work which becomes essential to 
carry by rotary or double shifts in order to achieve the progress and quality of the part of 
the works being technically required and continued with the prior approval of the 
Architect/consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part of 
the work to be carried out, the Architect/Consultant shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the whole or part of 
the work. Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona fide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such 
materials at their purchase price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
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originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in 
this respect the decision of Architect/Consultant shall be final. 

 

32.0 Suspension of work 
i) The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or 
any part thereof for such time and in such manner as Architect/ Consultant may consider 
necessary so as not cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default of 
the contractor, or 

 
c) For safety of the works or part thereof. The contractor shall, during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Architect/Consultant. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The 
contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of  his 
security deposit the Architect/Consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit 
of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the cost 
of such labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value 
of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect/Consultant as to the value of work done shall be final 
and conclusive against the contractor. 
 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (of the amount 
of which excess the certificates in writing of the Architects/ Consultant shall be final and 
conclusive) shall be borne by original contractor and may be deducted from any money 
due to him by SBI under the contract or otherwise, or from his security deposit or the 



21 ed 

proceeds of sale thereof, or sufficient part thereof. 
 

In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescinded under the provision  aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect/Consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 
 
34.0 Owner’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Government and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable 
within seven days after notice to him to do so, to show to the reasonable satisfaction of 
the Architect/Consultant that he is able to carry out and fulfill the contract, and to give 
security therefore if so required by the Architect/Consultant. 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under. 

 
a) Has abandoned the contract; or 

 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or 

 
c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/ Consultant that the said 
materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI’s 
or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect/Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and 
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as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Architect/Consultant, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to complete the work and the contractor shall 
not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the materials 
and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication and shall 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the acts of the SBI incidental to the sale of the materials etc. 

 

35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries and 
other dues including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 

 

The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant 
from time to time while making the payment. The contractor shall submit interim bills 
only after taking actual measurements and properly recorded in the Measurement book 
(M.B). The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. 10.00 lakhs and the minimum interval between two such 
bills shall be10 Days. 

 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect/Consultant shall issue the certificate of payment within 
a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in respect 
of rates and quantities. The contractor shall submit the interim bills in the prescribed 
format with all details. 
 
36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
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to any other question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the work or the execution or failure to 
execute the same, whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 
 
i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to Asst. General Manager, RBO-II, 
Jaisalmer and endorse a copy of the same to the Architect, within 30 days from the date 
of disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to Asst. General Manager, RBO-II, 
Jaisalmer in the manner and within the time as aforesaid. The contractor shall be deemed 
to have waived and extinguished all his rights in respect of any claim not notified to the 
Asst. General Manager, RBO-II, Jaisalmer in writing in the manner and within the time 
aforesaid. 

 
ii) Asst. General Manager, RBO-II, Jaisalmer shall give his decision in writing on the claims 
notified by the contractor. The contractor may within 30 days of the receipt of the decision 
of Asst. General Manager, RBO-II, Jaisalmer submit his claims to the conciliating authority 
namely the Deputy General Manager (B&O), Jodhpur for conciliation along with all details 
and copies of correspondence exchanged between him and Asst. General Manager, RBO-
II, Jaisalmer. 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director & Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/Dy. Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
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with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a Bank Officer. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of 
the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and in what manner, such costs or any part thereof shall be paid and fix 
or settle the amount of costs to be so paid. 

 
37.0 water supply 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 
ii) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant are unsatisfactory. 

 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from the local authorities, if required at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as directed by the 
Architect/Consultant. 

 
38.0 Power supply 
The contractor shall make his own arrangements for power and supply/distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost. The 
cost of running and maintenance of the plants are to be included in his tender prices. He 
shall pay all fees and charges required for the power supply and include the same in his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary 
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approvals from the appropriate authorities, if required. 
 

39.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date. Rules laid down by the Bureau of Indian Standards. In the event any 
dispute/disagreement the decision of the Architect/Bank shall be final and binding on the 
contractor. 

 
41.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by 
the local authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
42.0 Force Majeure 
42.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other 
cause beyond the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 

 
42.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

 
42.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of force majeure lasting to a period of 6 months or more the two parties shall 
mutually decide regarding the future execution of this agreement. 
 

 
43.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
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(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all 
the Acts, laws, any other regulations that are applicable to the execution of the project. 
i)Minimum Wages Act, 1948 (Amended) 
ii)Payment of Wages Act 1936 (Amended) 
iii)Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961(Amended) 
vi) Industrial Employment (Standing Order) Act 1946(Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 
amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time 
to time. 

 

44.0 SAFETY CODE: 
SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be closely 
boarded, should have adequate width and should be suitably fenced, as described. 
7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1Meter. 

 

8. Safe means of access shall be provided to all working platforms and other working 
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places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
lessthan30cmsforladderup-toandincludingMetersinlength.Forlongerladdersthiswidth 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not 
exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

 
10. All trenches 1.2 Meters or more in depth shall at all time be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the 
trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable 
slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated materials shall not be placed within 1.5 Meters of the edge of the trench 
or half of the depth of the trench whichever is more cuttings shall be done from top to 
bottom. Under no circumstances undermining or under cutting shall bedone. 

 
11. Before any demolition work is commenced and also during the process of the work: - 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over- 
loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which are injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 
shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
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to prevent accident to the Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions: - 

 
a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good work 
ignored. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 

 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 

 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working load 
shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 
 
 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 
 
g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places 
of work. 

 
 
 

30.0Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the 
Architect/Consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate 
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actions thereof. 
 

46. Storage of materials: The contractor shall not store their materials and debris within 

the premises other than the work site handed over to him. 

 

47. Shelter or stay for the laborers has to be arranged by the contractor at his own 

expense &responsibility. 

 
48. The rates quoted shall be for complete work at site and inclusive of all taxes (except 

GST as GST extra as applicable) or any other Government levies if applicable, E.S.I. 

charges, Octroi, Royalties, Cartage etc. or any other tax as applicable during the course 

of execution of works as applicable by State government or Central Government or as 

per direction of the Government. The rates shall be firm and shall not be subject to cost 

other condition whatsoever. All taxes shall be deducted at source as per Government 

norms. Nothing extra including Escalation shall be payable by the Bank. 

 

49. The Quantities taken in schedule are only for guide. It may increase or decrease or 

deleted & payment shall be made on the basis of actual measurement/quantities 

executed on site, which to be measured jointly with the Architect and contractor. In 

absence of contractor for joint measurement, the quantity measured by the 

Architect/Bank’s Engineer will be final & binding upon you. 

 
50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, 

or to assign any reason thereof and also reserves the right of accepting the whole or part 

of the tender and the tenderer shall in such an event is bound to perform the contract at 

the same rates quoted in the tender for the various items of the work. 

 
51. At any point of time Bank may cancel competitive tenders if it is found that rates thus 

arrived are on higher side/extreme lower side or delete a part of it as required by bank. It 

will be sole discretion of Bank to decide and allocate works to respective contractor as 

per his past performance or even he may be debarred from the forthcoming 

tender/tenders; against this decision no challenge will be entertained by Bank. 

 
52. Time is the essence of the contract and the tenderer are required to complete the 

work in all respects within the stipulated time of completion and hand over the same, 

complete in all respect to the satisfaction of the Bank and if the contractor fails to complete 

the work within stipulated time, then left over works and other job will be allotted to another 

contractor, may be at his own cost and risk. The contractor will have to ensure normal 

function of staff at the floor during office hours/ non-banking hours/ day/ night without 

hampering normal banking business and the site will be available in parts as progress of 

work. Existing furniture, dismantled items shall be shifted from one place to other and 

form the floor by the contractor for which no extra payment will be made. 

 
53. It shall be clearly understood that the rates quoted in the tender are to be for complete 

work on site, as per instructions in the tender specifications and drawing and also for all 
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such works as are necessary for the proper completion to the contract. Although 

specifications thereof may not have been made in the specifications or drawings or tender 

documents. The rates shall be firm and shall not be subject to costs collation on account of 

labour and material, and labour condition or any other reason whatsoever. 

 
54. Regarding the list of material to be used in works has to be got approved by the 

Architect/Engineer in-charge along with drawing of works, if not attached with the tender; 

these may be obtained from the Architect/Bank's Engineer, prior to submission of tender. 

The decision of the Engineer in-charge shall be considered as final and binding upon you. 

55. The tenderer shall use only the form issued with this tender to fill up the rates. Every 

page of the tender shall be signed by the contractor along with stamp & Digital Signature. 

 
56. DELINQUENCIES 

The under noted delinquencies / defaults / misconduct / misdemeanors on the part of 

tenderer or enlisted contractor will attract disqualification action. 

 
❖ Incorrect information about credentials, about his performance, equipment, 

resources, technical staff etc. 

❖ Non-submission of the fresh / latest income tax clearance certificate 

❖ Irregular tendering practice. 

❖ Submission of tender containing far too many arithmetical errors and freak rates. 

❖ Revoking a tender without any valid reasons. 

❖ Tardiness in commencing work 

❖ Poor organization at site and lack of his personal supervision 

❖ Ignoring Bank’s notices for replacement / rectification of rejected materials, 

workmanship etc. 

❖ Violating any of the important conditions of contract i.e. site facilities, insurance, 

labour laws, ban on subletting etc. 

❖ Lack of promptitude and co-operation in measurement of work and settlement of 

final account. 

❖ Non-submission of vouchers and proof of purchases. 

❖ Tendency towards putting up false and untenable claims. 

❖ Tendency towards suspension of work for frivolous reasons. 

❖ Treatment of labour 

❖ Bad treatment of sub-contractors (piece workers) and unbusies like dealings with 

suppliers of material. 

❖ Lack of co-operation with nominated contractors of Bank 

❖ Contractors becoming Bankrupt or insolvent. 

❖ Contractor’s conviction by a Court of Law. 

❖ Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and 

discovery of latent defects in contractor’s work after the expiry of DLP of his 

contract. 
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DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 

 
The award of the under noted disciplinary action shall be considered. 

❖ a) Placing embargo on issue of tenders or temporary suspension from the Bank’s 

approved list. 

❖ b) Permanent ban on issue of tenders and removal from the Bank’s approved list. 

 
57. The contractor will attend to all the defects noticed during the defect liability period. If 

the contractor fails to attend the defects, the same will be rectified by the Bank and the 

expenditure incurred on this account will be recovered from security deposit amount. If 

the expenditure incurred exceeds the security deposit the contractor has to deposit such 

excess amount within 15 days otherwise Bank will initiate action as deemed fit at the risk 

and cost of the contractor. 

 
58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be 

made as per the prevailing rates/Government rule from the contractor’s final bill applicable 

as per Bank's requirement/instructions and the final bill shall be submitted by bifurcating 

service tax component on gross bill amount. 

 
59. No mobilization advance or secured advance is to be allowed to the contractor. 

 
60. The tenderer, must associate himself with agencies of the appropriate class for 

specialized works such as flooring, tiling, false ceiling, plumbing, sanitary etc. 

 
61. The contractor shall remove all malba/debris, wastage material from the site beyond 

municipal limit and clean the floor, furniture, glass etc. at his own cost and handover the 

site in proper manner after the completion of the project. Any damage done to the property 

of SBI during execution of work shall be the responsibility of the contractor and it shall be 

made good by him at his cost to the entire satisfaction of consulting Architect/Bank. 

 

62. The contractor shall arrange to deploy himself or their competent representative 

(acceptable to the Bank) who will responsible for the conduct of the worker and who has 

authority to receive and act on such instructions issued by the Architect/Bank's Engineer. 

 
63. The contractor shall give due notice to the Bank/Architect to check measurement of 

any work which is likely to be hidden before covering the same. The final measurement 

of works shall be taken jointly for the finalization of final bill along with the Architect or his 

representative and Engineer in-charge; if contractor remains absent during the final 

measurement, the measurement & quality of work certified by the Architect/Bank's 

Engineer binding upon you. 

 

64. Certificates of purchase of company specified items/units like Chairs, Tube lights, 

electrical fixture & fittings, AC's and any such items as deemed necessary by the 
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Architects/Bank Engineer may be asked to produce by the contractor from the authorized 

distributors/dealers/company showroom/transporter along with the final bill. If required 

bank may ask the purchase bill of the material. The Architect/Bank Engineer shall have 

full powers to get the material or workmanship to be inspected and tested by an 

independent agency for its soundness and adequacy on all the cost of contractor. 

 

State Bank Of India has right to accept / reject any or all tenders without assigning any 
reason. 

 
 
 
Contractor's signature with seal 
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GENERAL MATERIAL SPECIFICATIONS 

(For INTERIOR FURNISHING Work Tenders) 
 

S.No Particulars and Specifications Approved Make   

1 Board – All relevant thickness 
Commercial - ISI Approved 

Century/ Green/Donear/Merino/ Kit/ Archid 

Brand(s) as approved by the Engineer/ Architect 

In Charge 

2 Ply – all relevant thickness – 
Commercial - ISI Approved 

Century/ Green/Donear/ Archid 

Brand(s) as approved by 

Architect In Charge 

 
the 

Merino/Kit/ 

3 Lamination – Formica/Greenlam/Sunmica/Century/Merino/Archid 

4 Locks / Night Latches Godrej/ 4 – C Acme/ Indo/ ebco Brass 

5 Hardware – hinges,  door 
stoppers,  drawer/ shutter 
handles, Patch fitting etc. 

Dorma, Godrej, approved make ISI marked. 

6 Hardware – catchers Magnetic – Heavy Duty. 

7 Hardware – channels Telescopic Hettich /ebco/Godrej approved by 
Engineer / Architect in charge 

8 Hardware – Hydraulic 

closers, FloorSpring 

door Dorma, Godrej, approved make ISI marked. 

9 Beadings – relevant thickness As designed in Teak wood/ Steam Beech 

Wood 

10 Glass – relevant thickness Saint Gobain / Asahi / Modi float 

11 Adhesive Fevicol SH/ Araldite. 

12 UPVC Window Fenesta/Prizma 

13 Flush Door ISI make, Greenlam, Century, Woodcraft 

14 Film on Glass 3M 

15 Glazed Vitrified Tile Johnson, Kajaria, Nitco, Somany 

16 Green Wall Verde, Profilo or equivalent 

17 Gypsum Ceiling Armstrong, Hunter Douglas, Boral, Gyproc 

18 Grid Ceiling Armstrong, Gyproc, Boral  

20 Structure Steel Tata, Jindal, Sail 

21 Cement Ambuja, ACC, Ultra Tech 

22 Steel  Tata Tiscon, Vizag Steel or equivalent 

23 Sanitary   Kohler, Jaquar, Hindware, Grohe or Equivalent 

24 Sanitary Wares  Parryware, Hindware, Kohler or Equivalent 

25 Soil Waste & Vent Pipes  Supreme/Prince/Ashirvad 

26 Water Supply Pipes  For Internal Cold-Water Works: Ashirvad/Astral 
flow guard/ Supreme / finolex or equivalent make 
SDR -13.5-CPVC pipe with CPVC brass threaded 
fitting or equivalent  
For Internal Hot Water Works: Ashirvad/Astral 
flow guard/ Supreme / finolex or equivalent make 
SDR -11-CPVC pipe with CPVC brass threaded 
fitting or equivalent 

27 Any other Item  With the Approval of SBI 
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GENERAL MATERIAL SPECIFICATIONS 

(For ELECTRICAL Work Tenders) 
 

S.No Particulars and Specifications Approved Make   

   

1 M.S./PVC CONDUITS & 
ACCESSORIES ( ISI ) 

BEC/STEEL CRAF/AKC/SETIA/JINDAL 

2 WIRES (MULTI STRANDED ONLY)  
( ISI ) 

KEI/FINOLEX/SKYTONE/POL

YCAB 

  

3 SHEET HYLAM 3MM WHITE BOTH SIDE WHITE 

4 SWITCHES/SOCKETS ETC. and 
Modular accessories 
 

Legrand (Myrius), ABB ( ClassicLuminia), 
Philips, Havells ( crabtree)    
 

   

5 MCCB, MCBs, ELCBs, DBs                                   LEGRAND/SIEMENS/GE/SCHNEIDER 

( DBS DOUBLE DOOR TYPEONLY) ABB, L&T 

6 CHANGE OVER SWITCHES                          L &T/GE/HPL ( FRONT OPERATED) 

7 SWITCH FUSE UNITS                                    EE/L&T/ABB/HPL/GE 

8 CABLES     NATIONAL/KEI/POLYCAB/HAVELLS 

9 JOINNING KITS/CONNECTORS                   SCREWLESS WAGO & CONTROLS (I) LTD. 

10 INDICATING LAMPS                                     TELEMECANIQUE / L&T. 

11 MEETING EQUIPMENTS                              RISHAB / AUTOMATIC ELCTRIC / CONZERV 

12 ASS / VSS                                                       KAYCEE / L & T 

13 CABLE GLAND / LUGS                                  COMET / CONNECT WEL / DOWELS. 
 

14 LUMINARIES AND FIXTURES                      PHILIPS / HAVELLS/ BAJAJ 

15 FANS     USHA / CROMPTON GREAVES / HAVELS 

16 TELEPHONE WIRE                                       PLAZA / DELTRON / GRANDLAV / LEADER 

17 STABLISERS   LOGICSTATE / CREAST/IN-LINE 

18 A.C.s                                                              CARRIER / HITTACHI/VOLTAS 

   

 
 

Signature & Seal of the Contractor 
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GENERAL MATERIAL SPECIFICATIONS 

(For AIR CONDITIONING WORK Tenders) 
 

      
1 VRF / DUCTABLE / HI-WALL SPLITs O General/Mitsubishi Heavy/ Hitachi 
      

2 Voltage Stabilizers Capri/V Guard 
      

3 Elastrometric Insulation Foam  A Flex/Superlon / gulfoflex 
      

4 Copper Pipes MET/Totline/Papdiwal/Ryoku 

(Hitachi)/Maxflo       

5 PVC PIPE ( 20 Kg density ) POLY PACK /Phenolex 
      

6 GI SHEETS SAIL / TATA 
      

7 Pre-laminated Fibre glass rolls  UP Twiga / Kimco 
      

8 Power Cables RR/Polycab/Phenolex 
      

9 Control Cable RR/Polycab/Phenolex 
      

10 CONDUIT for Elect. Wires AKG / Marshal 
 

      

11 Voltmeter / Ammeter A. E. / IMP 
  

      

12 Contractors LT / LK / Siemens / BCH. / G.E.       

13 Overload Relays LT / LK / Siemens / BCH./GE       

14 Time Delay Device Siemens / LT / LK / Concord       

15 Single phase Preventer LT/LK/Minilec/GE 
 

      

16 Make of Electrical Panel Electro switch gear/Electric Control gear       

17 CONTROLS 
    

 
a)       Thermostat Anergy/Honeywell / Penn  
b)       HP/LP switch Honeywell / Danfoss / Penn       

18 Paints ICI / Asian / Johnson & Nicholson       

19 M.C.B. MDS/L&T / Indo Kopp/Standard 

 
 

Signature & Seal of the Contractor 
 


