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NIT No: P&E/DG/063 

NOTICE INVITING TENDER 

 

State Bank of India, Local Head office, Premises & Estate dept New Delhi invites two-bid online tenders 

through GEM portal for LED video wall work near NDMB entry at State Bank of India, LHO, campus, 11, 

parliament street, New Delhi – 110001 

 

The other details of the tender are as under: 

Buyer Added ATC will prevail over rest of the conditions in case of ambiguity or contradiction. 

1.  Scope of Work   LED video wall work near NDMB entry at State Bank of India, 

LHO, campus, 11, parliament street, New Delhi – 110001 (Details 

as per the tender documents) 

2 a) Tender invitation   10 days  

 b) Tender technical bid opening  As per GEM 

 c) Technical bid clarification time As per GEM 

  d) Price bid opening As per GEM 

3 a) Earnest Money Deposit 

(EMD) Estimated Cost 

(22.86 Lacs excluding 

GST) 

Rs 22800.00 ( Rupees twenty two thousand & eight hundred  

only) to be submitted in the form DEMAND DRAFT in FAVOUR “ 

AGM(Premises & Estate), SBI ,LHO, New Delhi  and payable at 

Delhi at Asst General Manager (P&E),  SBI, 5th Floor, D Block, Local 

Head Office, 11, Sansad Marg, New Delhi -110001. Exempted for 

Micro and Small enterprises with uploading valid MSME/UDYAM 

registration certificate.  

 b) Experience The company must have minimum 2 years of experience before 
the bid opening date, in  

LED video wall work  

Copy to documents as per Experience criteria be uploaded as proof 

of experience. 

 c)Minimum Turnover (Average 

annual in last three years (22-

23, 23-24, 24-25) and 

Provisional of 25-26 may also 

be considered on producing 

valid CA certificate. 

At least 6 Lacs or above 

 d) Full fledged office The bidder must have full-fledged office/service center/Branch 

office in any of location with-in geographical area of Delhi NCR . 

Copy of electricity bill in the name of firm /GST certificate/ trade 

license /ESI/PF registration receipt etc to be uploaded. (To a 
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certain that the service center/Office/Branch office is full-

fledged, bank may visit the said office at its own discretion).  

 e) Past Performance The company should have completed “LED video wall work”   

either of the following: 

• At least one work of minimum 18.29 lac ( Work Contract 
Value excluding GST) or above                

• or 

• At least two work each of minimum 11.43 lac (work 
Contract Value excluding GST) or above                

• or 

• At least three work each of minimum 9.14 lac (work 
Contract Value excluding GST) or above                

 

In at least one of the last seven financial year. Completion 

Certificates of the above works, in case completion certificates 

are not available, the copies of GST invoices raised in the name 

of client may be considered at the sole discretion of the Bank. 

(The above certificates/invoices etc. must be of any PSU/ Public 

Sector Bank/Public limited (Listed) Company/Govt) 

 f)Certifications The LED display must comply with the following: 
CE, BIS certification, ROHS and other certifications if 
applicable in India 

 

 g) Documents to be submitted 

along with the Bill 

Documents required to be submitted after product installation-                                           
1) Product datasheets and technical literature. 
2) Factory test reports and quality assurance certificates. 
3) Warranty certificate. 
4) Installation and commissioning report. 5). OEM authorization  
 

4 Initial Security Deposit (ISD)  2% of the total value of the contract including Earnest Money ( 

without  GST value) to be submitted in the form DEMAND DRAFT 

in FAVOUR “ AGM(Premises & Estate), LHO, New Delhi  and 

payable at Delhi. With-in 7 days from date of receipt of work 

order. 

5 Security Deposit (SD) The Security Deposit (5% of the total contract value) will be 

refunded on expiry/termination of the complete contract 

including CAMC period, after adjusting the dues payable by the 

contractor to the Bank. No interest shall be paid to the amount 

retained by the Bank as Security Deposit. However, the Security 

Deposit amount may be released on submission of Bank 

Guarantee/FDR for equivalent amount valid for total CAMC 

period. 

Forfeiting Of Security Deposit : 
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a) The security deposit shall be liable to be 

forfeited wholly or partly at the sole 

discretion of the SBI, if the Bidder either fails 

to execute the Contract or fails to fulfill the 

contractual obligations or fails to settle in full 

his dues to the SBI. 

b) The SBI is empowered to recover from the 

security deposit for any sum due and for any 

other sum that may be fixed by the SBI as 

being the amount or loss or losses or 

damages suffered by it due to delay in 

performance and / or non-performance and / 

or partial performance of any of the 

conditions of the contract and / or non-

performance of guarantee obligations. 

c) Any default in CAMC 

6 Time of completion of work  15 days from the date of award of work 

7 Income Tax and GST 1) Income Tax/GST will be deducted at source as per Govt. 
Guidelines. 
2) Reimbursement of GST on contract will be made only on 
submission of proper GST invoice as per applicable GST provision. 
The Bidder should comply with the following. 
1.0 Bidder should have GST Registration Number 
2.0 Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provision 

Bidder should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

Bidder. 

8 Validity of Offer 90 days from the date of opening the Tenders 

9 Liquidate Damage(LD) At the rate of 0.5% of the Contract Value per week which subject 

to a maximum of 5% of the accepted Contract Value. 

10 Terms & mode of payment • Payment shall be made by way of Electronic fund 

transfer. The vendor should furnish details of the Bank, 

A/c no, IFSC code PAN, GST numbers etc. in the Invoice. 

• The CAMC payment will be made on Quarterly basis after 

the expiry of the warranty period of one year as per the 

terms defined in this tender document, on written 

request after satisfactory services are rendered on 

completion of each quarter, nothing in advance will be 

payable to the vendor. No advance payment of any kind 

shall be made. 

• The Security Deposit (5% of the total contract value) will 
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be refunded on expiry/termination of the complete 

contract including the CAMC period, after adjusting the 

dues payable by the contractor to the Bank. No interest 

shall be paid to the amount retained by the Bank as 

Security Deposit. However, the Security Deposit amount 

may be released on submission of Bank Guarantee/FDR 

for equivalent amount valid for total CAMC period. 

11 Place of opening of tender 

 

Asst General Manager (P&E),  SBI, 5th Floor, D Block, Local Head 

Office, 11, Sansad Marg, New Delhi -110001                       

agmpre.lhodel@sbi.co.in  
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Contact person (SBI) 

 

Manager( Electrical),  SBI, 5th Floor, D Block, Local Head Office, 11, 

Sansad Marg, New Delhi -110001                                    

diwakar.gupta@sbi.co.in , Ph. 01123407139 

13 Performance guarantee: Additional Security deposit (ASD)/Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 10% 

of the estimated cost put to tender. The amount of such ASD/ 

APG shall be the difference between 90% of estimated cost put 

to tender and the quoted price. ASD in the format of DD / 

Banker’s Cheque / Bank Guarantee shall be submitted within 15 

days of intimation of award of work / work order, without which 

the contractor will not be allowed to start the work and failure 

of submission of ASD will result in forfeiture of EMD and 

cancellation of tender.   

For e.g., if a contractor is quoting 15% below the estimated cost 

put to tender (i.e. 85% of the estimate), then ASD of 5% of 

estimated cost is required to be obtained from the contractor 

(90%-85%).  

 
14 Defects Liability Period 36 months from the date of handing over of the project to the 

satisfaction of Bank. The vendor has to rectify all the defects 

arising any no. of times within the defects liability period up to 

the satisfaction of the bank. The vendor must rectify any defect 

that has come to notice of the Bank within the timelines as 

prescribed by the Bank for the particular defect that has 

occurred within the defect liability period. 

15 Documents to be uploaded on 

GEM Portal 

1. Complete tender document signed and stamped. 

2. EMD/Exemption as defined in NIT 3(a) 

3. Copies of documents as per Experience criteria be 

uploaded in GEM portal as proof of experience. Sr. 

No: 3(b)  

4. Completion Certificates of the above works, in case 

mailto:agmpre.lhodel@sbi.co.in
mailto:diwakar.gupta@sbi.co.in
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completion certificates are not available, the copies of 

GST invoices raised in the name of client as defined in 

Experience criteria of this NIT Sr. No: 3 (e), Copies of 

same to be uploaded in the GEM portal. 

5. Copy of electricity bill in the name of firm /GST 

certificate/ trade license /ESI/PF registration receipt 

etc to be uploaded to certify full fledged office criteria 

as defined in this NIT 3(d) 

6. Other documents as per gem criteria stating turnover, 

etc  (CA certificate etc). 

7. Certifications as defined in NIT 3(f) 

8. OEM authorization Certificate as applicable  
16  PLEASE SUBMIT ONLY RELEVANT DOCUMENTS as above or other 

defined anywhere else in this tender document , non-submission 
of the above document or others as advised in this tender 
document may lead to rejection of the bid. 

17 Pre-Bid Meeting  NA 

18  The SBI reserves the right to cancel or postpone or modify the 
tender at any stage without assigning any reason thereof. 

19  The vendor has to obtain all necessary approvals/permissions, 
Liaisoning if any, from the appropriate government 
authorities/Local authorities required for the completion of the 
above contract and obtaining lift license from the appropriate 
authority at the site mentioned in this tender. The vendor has to 
comply all the rules and regulations which are necessary for the 
execution of the contract and shall indemnify the SBI from all 
legal and monetary liabilities arising due to the violation of the 
approvals/permissions, rules and regulations. 
 

20 Retention percentage   Besides the ISD, as deposited by the contractor in the above said 
manner, the retention money shall be deducted from the running 
account bill at the rate of 10% of the gross value of work done by 
the contractor and claimed in each bill, provided the total 
security deposit i.e., ISD plus Retention Money shall both 
together not exceed 5% of the contract value. 

 

 

 

AGM (Premises & Estate) 
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ANNEXURE-I 
 

UNDERTAKING 
(To be submitted along with the technical Bid) 

 
To 
AGM(P&E),  
State Bank of India, Local Head office 
5th Floor, D Block, 11, Sansad Marg, 
New Delhi-11001 
 
Dear Sir, 
Sub.: - LED video wall work near NDMB entry at State Bank of India, LHO, campus, 11, parliament 

street, New Delhi – 110001 

 
I/ We refer to the tender notice issued by you for “LED video wall work near NDMB entry at State 

Bank of India, LHO, campus, 11, parliament street, New Delhi – 110001” in connection with 

the above. 

 
1. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However, we accept all the terms 
and conditions along with the specifications, Drawings, Layouts etc. defined in the tender 
documents. 

2. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts & specifications schedule of 
quantities relating to the works.  

3. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and 
all aspects of the tender conditions, subject to above, I/ We do hereby agree, should this 
tender be accepted in whole or in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 
b. Complete the works within (till the validity of the contract) as per the work programme 

enclosed with the tender in two or three shifts if considered necessary by the Employer/ 
Consultants at no extra cost to the Employer. 

4. I/ We have deposited an Rs 22800.00 ( Rupees twenty two thousand & eight hundred  only) 
to be submitted in the form DEMAND DRAFT in FAVOUR “ AGM(Premises & Estate), SBI 
,LHO, New Delhi  and payable at Delhi, /Exemption if applicable respectively which I/ We 
note, will not bear any interest and is liable for forfeiture. 

 
I. If our offer is withdrawn within the validity period of acceptance by the Employer. 

 Or 

II. If the contract agreement is not executed by us within 07 days from the date of receipt of 
the letter of acceptance. 

 Or 

III. If we fail to pay the initial security deposit as stipulated. 
 Or 
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IV. If the work is not commenced within 7 days after issue of work order. 
 
2. I/We understand that you are not bound to accept the lowest or any tender you receive. 
3. The intending bidders shall be asked to quote their offers in terms of Individual item wise 

unit rate and amount for that item and the total cost of the project he will be willing to 
execute the work. 

4. The "Percentage discount Offer" (if any discount provided by contractor) shall be uniformly 
applicable to each and every item including all sections/ sub-sections/ sub heads of the 
Tender. 

5. I agree to enter into CAMC contract after the expiry of the warranty period as per the 
terms defined in this tender document. 

6. We shall maintain all the necessary registers, record as per the existing Labor Laws and also 
agree to maintain additional registers, record as directed by the Bank from time to time.   All 
the workmen working with us in SBI residential flats shall be given Identity Cards with 
photographs and it will be ensured by us that they carry the same without fail. 

7. We also agree that in case any workmen working with us, discontinues his service for any 
reason or terminated, transferred etc., it will be binding on us to report the same to SBI 
immediately and there will not be any replacement unless agreed to by both the parties. 

8. Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of 
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and 
the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be 
submitted within 15 days of intimation of award of work / work order, without which the 
contractor will not be allowed to start the work and failure of submission of ASD will 
result in forfeiture of EMD and cancellation of tender.   

 

 

Date:        Contractor’s Stamp & Signature 

 

The names of DIRECTORS of our Firm are: 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
 
Yours faithfully, 
 
Signature …………………………….. 
 
Designation ………………………….. 
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INSTRUCTIONS TO THE TENDERERS  

 1.0        Scope of Work  

  

LED video wall work near NDMB entry at State Bank of India, LHO, campus, 11, parliament street, New 

Delhi – 110001 

1.1 Site and Its Location   

   The proposed work is to be carried out at NDMB entry at State Bank of India, LHO, campus, 11, 

parliament street, New Delhi – 110001  

2.0 Tender Documents  

2.1  The work has to be carried out strictly according to the conditions stipulated in tender   

 consisting of the following documents and the most workman like manner,  

➢ Instructions to tenderers  

➢ General Conditions of Contract  

➢ Special Conditions of Contract  

➢ Additional Conditions for Electrical Installation  

➢ Technical Specifications   

➢ Drawings  

➢ Priced Bid   

2.2  The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below:  

➢ Price Bid  

➢ Technical Specifications  

➢ Additional Conditions for Electrical Installation   

➢ Special Conditions of Contract  

➢ General Conditions of Contract  

➢ Instructions to Tenderers  

2.3 NA 

2.4 The tender documents are not transferable.  

3.0 Site Visit  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The Tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the law 

& order situation, climatic conditions local authorities’ requirement, traffic regulations etc;  

The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender.  
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4.0   Earnest Money  

  The tenderers are requested to submit the Earnest Money of Rs 22800.00 ( Rupees twenty 

two thousand & eight hundred  only)  to be submitted in the form DEMAND DRAFT in 

FAVOUR “ AGM(Premises & Estate), SBI ,LHO, New Delhi  and payable at Delhi.  

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.  

4.3 No interest will be paid on the EMD.  

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.  

4.5 EMD of successful tenderer will be retained as a part of security deposit.  

 5.0  Initial Security Deposit   

  The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D drawn in favour of State Bank of India within a period of 15 days of 

acceptance of tender.   

6.0 Security Deposit  

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running account 

bill i.e. deduction from each running bill account will be 10% till total 3% of contract value is 

reached. The Security Deposit (5% of the total contract value) will be refunded on 

expiry/termination of the complete contract including Warranty period/CAMC Period, 

after adjusting the dues payable by the contractor to the Bank. No interest shall be paid 

to the amount retained by the Bank as Security Deposit. However, the Security Deposit 

amount may be released on submission of Bank Guarantee/FDR for equivalent amount 

valid for total Warranty period. The EMD with quotation shall be released thereafter. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.   

6.3 Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount 

of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 

and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall 

be submitted within 15 days of intimation of award of work / work order, without which 

the contractor will not be allowed to start the work and failure of submission of ASD will 

result in forfeiture of EMD and cancellation of tender.   

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of 

the estimate), then ASD of 5% of estimated cost is required to be obtained from the 

contractor (90%-85%).  

7.0          Signing of Contract Documents   

  The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 07 days from the receipt of intimation 



11 
 

of acceptance of his tender by the Bank. However, the written acceptance of the tender by 

the Bank will constitute a binding agreement between the Bank and successful tenderer 

whether such formal agreement is subsequently entered into or not.   

8.0  Completion Period: The time period allowed for completion of the project shall be 15 days 

from the date of commencement of work or 7 days from the date of issuance of work 

order, whichever is earlier.  

 

9.0    Validity of Tender  

  Tenders shall remain valid and open for acceptance for a period of 90days from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or 

makes modifications in his/her original offer which are not acceptance to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.   

10.0  Liquidated Damages  

  The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.   

11.0 Rates and Prices  

11.1 In case of item rate tender  

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case 

of discrepancy between the rates quoted in words and figures the unit rate quoted in 

words will prevail. If no rate is quoted for a particular item the contractor shall not be paid 

for that item when it is executed.   

  The amount of each item shall be calculated, and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the amount will be 

corrected.  

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution.  

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly.   

  The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed, he should immediately bring to the knowledge of the Architect/ 

Bank.   

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him.  

11.1.5 Each page shall be totaled, and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.  
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11.1.7 12. In case of any dispute arising regarding the job contract including the interpretation or 

the scope or working thereof, the decision of the AGM(P&E) shall be final and binding on the 

Contractor All disputes are subject to local Jurisdictions at Delhi only.  

GENERAL CONDITIONS OF CONTRACT  

1.0  Definitions  

“Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (Client) and the contractor, 

together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

Architects/Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another.   

1.1  In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them.   

1.1.1  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 

India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 

Mumbai 400 021 and a LHO at D Block, Local Head Office, 11, Sansad Marg, New Delhi -

110001 and includes the client’s representatives, successors and assigns.  

‘Architects/Consultants’ shall mean M/S Taneja Associates Pvt. Ltd   

1.1.2  ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors.   

1.1.3  ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or 

the composing the firm or company and the permitted assignees of such individual or firms 

of company.  

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 

the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 

materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 

provided, the obligations of the contractor hereunder and work to be done by the 

contractor under the contract.  

1.1.4  ‘Engineer’ shall mean the representative of the Architect/consultant.  

1.1.5  ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time to time ‘Contract value shall mean the value of the entire 
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work as stipulated in the letter of acceptance of tender subject to such additions thereto or 

deductions there from as may be made under the provision herein after contained.   

1.1.6  ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect/ 

consultant “Month” means calendar month.  

1.1.7  “Week” means seven consecutive days.  

1.1.8  “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.  

 

CLAUSE:  

1.0 Total Security Deposit  

Total Security deposit comprise of:  

a) Earnest Money Deposit  

b) Initial Security Deposit  

c) Retention Money   

d) Additional Security Deposit  

a) Earnest Money Deposit:  

The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in 

favour of State Bank of India, on any Scheduled Bank. No tender shall be considered 

unless the EMD is so deposited in the required form. No interest shall be paid on this EMD. 

The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award 

the contract is taken without interest. The EMD shall stand absolutely forfeited if the 

tenderer revokes his tender at any time during the period when he is required to keep his 

tender open acceptance by the SBI or after it is accepted by the SBI the contractor falls to 

enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails 

to commence the work within the stipulated time.  

b) Initial Security Deposit (ISD)  

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of 

ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled 

Bank and shall be deposited within 15 days from the date of letter of acceptance of tender.  

c) Retention Money   

Besides the ISD as deposited by the contractor in the above said manner the retention 

money shall be deducted from the running account bill at the rate of 10% of the gross value 

of work done by the contractor and claimed in each bill provided the total security deposit 
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i.e. the ISD plus Retention Money shall both together not exceed 5% of the contract value. 

The Security Deposit (5% of the total contract value) will be refunded on 

expiry/termination of the complete contract including Warranty period, after adjusting 

the dues payable by the contractor to the Bank. No interest shall be paid to the amount 

retained by the Bank as Security Deposit. However, the Security Deposit amount may be 

released on submission of Bank Guarantee/FDR for equivalent amount valid for total 

Warranty period. The EMD with quotation shall be released thereafter. 

d) Additional Security Deposit: -  

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount 

of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 

and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall 

be submitted within 15 days of intimation of award of work / work order, without which 

the contractor will not be allowed to start the work and failure of submission of ASD will 

result in forfeiture of EMD and cancellation of tender.   

For eg, if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of 

the estimate), then ASD of 5% of estimated cost is required to be obtained from the 

contractor (90%-85%).  

3.0 Language Errors, Omissions and Discrepancies  

In case of errors, omissions and/or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specifications etc, the following order shall 

apply.   

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted.  

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.  

iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted.   

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.  

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 

as correct.  

4.0 Scope of Work  

The contractor shall carry out, complete and maintain the said work in every respect strictly 

in accordance with this contract and with the directions of and to the satisfaction of the 

Bank to be communicated through the architect/consultant. The architect/consultant at the 

directions of the Bank from time to time issue further drawings and/or written instructions, 

details directions and explanations which are hereafter collectively referred to as 
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Architect’s/Consultant’s instructions in regard to : the variation or modification of the 

design, quality or quantity of work or the addition or omission or substitution of any work, 

any discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, 

the removal from the site of any material brought thereon by the contractor and the 

substitution of any other materials thereof, the demolition, removal and/or re-execution of 

any work executed by him, the dismissal from the work of any person employed/engaged 

thereupon.   

 

 5 (i) Letter of Acceptance    

Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the address of 

the contractor as given in the tender to enter into a Contract for the execution of the work 

as per the terms of the tender. The letter of acceptance shall constitute a binding contract 

between the SBI and the contractor.  

5 (ii) Contract Agreement  

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall 

sign an agreement in a non-judicial stamp paper of appropriate value.  

6.0 Ownership of drawings   

All drawings, specifications and copies thereof furnished by the SBI through its architect/ 

consultants are the properties of the SBI. They are not to be used on other work.   

7.0 Detailed drawings and instructions  

The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 

execution of the work. All such drawings and instructions shall be consistent with the 

contract documents, true developments thereof and reasonably inferable there from.  

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities 

on receipt of the work order and submit the same to the SBI through the 

Architect/Consultant. Copies of Agreement  

Two copies of agreement/tender document duly signed by both the parties in a non-judicial 

stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.  

8.0 Liquidated Damages   
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If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the 

contracted or extended date or completion without justification in support of the cause of 

delay, he may be called upon without prejudice to any other right of remedy available under 

the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% 

of the contract value per week subject to a maximum of 5% of the contract value.   

9.0 Materials, Appliances and Employees  

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for 

the satisfactory execution and completion of the work. Unless or otherwise specified all 

materials shall be new and both workmanship and materials shall be best quality. The 

contractor shall at all times enforce strict discipline and good order among his employees 

and shall not employ on the work any unfit person or anyone not skilled in the work 

assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the 

SBI/Architect/Consultant he shall be removed from the site immediately.  

10.0 Permits, Laws and Regulations   

Permits and licences required for the execution of the work shall be obtained by the 

contractor at his own expenses.  

The contractor shall give notices and comply with the regulations, laws, and ordinances 

rules, applicable to the contractor. If the contractor observes any discrepancy between the 

drawings and specifications, he shall promptly notify the SBI in writing under intimation of 

the Architect/Consultant. If the contractor performs any act which is against the law, rules 

and regulations he shall meet all the costs arising there from and shall indemnify the SBI any 

legal actions arising there from.  

 

11.0 Setting out Work  

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect/consultant before 

proceeding with the work. If at any time any error in this respect shall appear during the 

progress of the works, irrespective of the fact that the layout had been approved by the 

architect/consultant the contractor shall be responsible for the same and shall at his own 

expenses rectify such error, if so, required to satisfaction of the SBI.  

12.0 Protection of works and property   

The contractor shall continuously maintain adequate protection, of all his work from damage 

and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
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He shall make good any such damage, injury, loss due to his fault or negligence except which 

are due to causes beyond his control.   

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the works 

and shall comply with all applicable provisions of Government and local bodies’ safety laws 

and building codes to prevent accidents, or injuries to persons or property of about or 

adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 at 

his own cost. The policy may be taken in joint names of the contractors and the SBI and the 

original policy may be lodged with the SBI.  

13.0 Inspection of Work  

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the SBI, 

Architect/Consultant and their representatives necessary for inspection and examination and 

test of the materials and workmanship. No person unless authorized by the  

SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 

the work at any time. The proposed work either during its construction stage or its 

completion can also be inspected by the Chief Technical Examiner’s organization a wing of 

Central Vigilance Commission.  

14.0 Assignment and subletting  

The whole of work included in the contract shall be executed by the contractor and he shall 

not directly entrust and engage or indirectly transfer assign or underlet the contract or any 

part or share thereof or interest therein without the written consent of the SBI through the 

architect and no undertaken shall relieve the contractor from the responsibility of the 

contractor from active superintendence of the work during its progress.  

 

15.0 Quality of Materials, Workmanship & Test  

(i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/Consultant instructions and shall be subject from time to time 

to such tests as the architect/consultant may direct at the place of manufacture or fabrication 

or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour and materials  

(ii) Samples  

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 

by the contractor without any extra charges. If certain items proposed to be used are of such 

nature that samples cannot be presented or prepared at the site detailed literature/test 
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certificate of the same shall be provided to the satisfaction of the Architect/ consultant. Before 

submitting the sample/literature the contractor shall satisfy himself that the 

material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the 

architect/consultant the contractor shall proceed with the procurement and installation of the 

particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection/comparison at any time. The Architect/Consultant shall 

take reasonable time to approve the sample. Any delay that might occur in approving the 

samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 

furnishing samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials / equipment etc shall be to the account of the 

contractor.   

(iii) Cost of tests  

The cost of carrying out any test shall be borne by the contractor if such test is intended by or 

provided for in the specifications or BOQ.  

(iv) Cost of test not provided for   

If any test is ordered by the Architect/ Consultant which is either:  

If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the Architect/Consultant which is either to 

be carried out by an independent person at any place other than the site or the place of 

manufacture or fabrication of the materials tested or any Government/approved laboratory, 

then the cost of such test shall be borne by the contractor.  

16.0 Obtaining Information related to execution of work  

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 

of the work nor any misunderstanding or the obtaining incorrect information or the failure to 

obtain correct information relieve him from any risks or from the entire responsibility for the 

fulfilment of contract.  

17.0 Contractor’s superintendence  

The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the Architect/consultant may consider necessary until the 

expiry of the defect’s liability period, stated hereto.  

18.0 Quantities  
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i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements  

The rate quoted shall remain valid for variation of quantity against individual item to any extent 

subject to maximum variation of the contract value by 25%. The entire amount paid under 

Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 

excluded.  

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 21(e) hereof.   

19.0 Works to be measured  

The Architect/Consultant may from time to time intimate to the contractor that he required 

the work to be measured, and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculation and to 

furnish all particulars or to give all assistance required by any of them. Such measurements 

shall be taken in accordance with the Mode of measurements detailed in the specifications. 

The representative of the Architect/Consultant shall take joint measurements with the 

contractor’s representative and the measurements shall be entered in the measurement book. 

The contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All the 

corrections shall be duly attested by both representatives. No over writings shall be made in 

the Measurement book. Should the contractor not attend or neglect or omit to depute his 

representative to take measurements then the measurements recorded by the representative 

of the Architect/consultant shall be final. All authorized extra work, omissions and all variations 

made shall be included in such measurements.   

20.0 Variations:  

  No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate 

the contract.   

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the kind 

or quality of the materials to be used therein, the Architect/Consultant shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in accordance 

with such notice but the contractor shall not do any work extra to or make any alteration or 

additions to or omissions from the works or any deviation from any of the provisions of the 

contract, stipulations, specifications or contract drawings without previous consent in writing 

of the Architect/Consultant and the value of such extras, alterations, additions or omissions 

shall in all cases be determined by the Architect/Consultant and the same shall be added to or 

deducted from the contract value, as the case may be.   
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21.0 Valuation of Variations   

No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra 

is herein referred to as authorized extra and shall be made in accordance with the following 

provisions.   

a) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 

priced herein. Rates for all items, wherever possible should be derived out of the rates given in 

the priced BOQ.  

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works  

are carried out, otherwise the prices for the same shall be valued under sub clause (c) 

hereunder.  

c) Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or 

works are carried out, then the contractor shall within 7 days of the receipt of the letter of 

acceptance inform the Architect/Consultant of the rate which he intends to charge for such 

items of work, duly supported by analysis of the rate or rates claimed and the 

Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 

reasonable and proper, based on the market rate.   

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 

accordance with the local day work rates and wages for the district; provided that in either 

case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 

workman’s name and materials employed be delivered for verifications to the 

Architect/Consultant at or before the end of the week following that in which the work has 

been executed.   

e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the contractor shall submit rates duly supported by rate analysis worked on 

the “market rate basis” for material, labour, hire/running charges of equipment and wastages 

etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items 

shall not be eligible for escalation.  

 

 

22.0 Final Measurement  

The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work.  
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23.0 Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract to the full satisfaction of the 

SBI, the contractor shall ensure that the following works have been completed to the 

satisfaction of the SBI.   

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

and machinery.  

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 

brought upon or erected at the site, or any land allotted to the contractor by the SBI and not 

incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI.  

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI.  

e) Shall hand over the work in a peaceful manner to the SBI.  

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI.  

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 

satisfied of the completion of the work, relative to which the completion certificate has been 

sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 

application for virtual completion certificate, issue a VCC in respect of the work for which the 

VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any 

right or claim of the SBI against the contractor in respect of works or work at the site and in 

respect of which the VCC has been issued.  

24.0 Work by other agencies  

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work. The contractor however shall not 

be required to provide any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manners not to impede the 

progress of the works included in the contract.  

25.0 Insurance of Works  
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25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from 

whatever cause arising other than the excepted risks, for which he is responsible under the 

terms of contract and in such a manner that the SBI and contractor are covered for the period 

stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss 

or damage arising from a cause, occurring prior to the commencement of the period of 

maintenance and for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works 

at their replacement value.  

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things.  

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 

produce to the Architect/Consultant the policy of insurance and the receipts for payment of 

the current premiums.   

25.2 Damage to persons and property  

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation 

of damages for or with respect to :  

a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands.   

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract.   

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of 

any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the contractor, his servants or 

agents such part of the compensation as may be just and equitable having regard to the extent 

of the responsibility of the SBI, their employees, or agents or other employees, or agents or 

other contractors for the damage or injury.  

25.3 Contractor to indemnify SBI  
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The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 25.7.2 of this 

clause.  

25.4 Contractor’s superintendence  

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claim made under or action brought 

against SBI in respect of such matters as aforesaid the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall not be 

liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Architect/Consultant in this behalf.   

25.5 Third Party Insurance      

25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for any 

material or physical damage, loss, or injury which may occur to any property including that of 

SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 

the works or in the carrying out of the contract, otherwise than due to the matters referred to 

in the provision to clause 26.0 thereof.  

25.5.2 Minimum Amount of Third-Party Insurance  

Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the Architect/Consultant the policy or policies 

of insurance cover and receipts for payment of the current premiums.  

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for four occurrences always.   

25.7 Accident or Injury to Workmen  

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  
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25.7.2 Insurance against accidents etc to workmen  

The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time any person employed by him on the works and shall, when required, 

produce to the architect/consultant such policy of insurance and receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any 

subcontractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub-contractor shall have insured against the liability in respect of such persons 

in such manner that SBI is indemnified under the policy but the contractor shall require such 

sub-contractor to produce to the Architect/Consultant when required such policy of insurance 

and the receipt for the payment of the current premium.   

25.7.3 Remedy on Contractor’s failure to insure  

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due or 

which may become due to the contractor, or recover the same as debt from the contractor.   

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 

the Bank shall be entitled to deduct from any sums payable to the contractor the amount of 

any damages costs, charges, and other expenses paid by the SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim 

made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payment in respect of the expenditure incurred 

for rebuilding or repairing of the materials or goods destroyed or damaged.  

26.0 Commencement of Works   

The date of commencement of the work will be reckoned as the recorded date of handing over 

site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 

later.  

27.0 Time for completion  

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 

work shall be completed within a period of 15 days from the date of commencement. If 

required in the contract or as directed by the Architect/Consultant, the contractor shall 

complete certain portions of work before completion of the entire work. However, the 

completion date shall be reckoned as the date by which the whole work is completed as per 

the terms of the contract.  
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28.0 Extension of Time  

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 

control of the contractor, the Architect/Consultant may submit a recommendation to the SBI to 

grant a fair and reasonable extension of time for completion of work as per the terms of 

contract. If the contractor needs an extension of time for the completion of work or if the 

completion of work is likely to be delayed for any reasons beyond the due date of completion 

as stipulated in the contract, the contractor shall apply to the SBI through the 

Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 

while applying for extension of time he shall furnish the reasons in detail and his justification if 

any, for the delays. The architect/consultant shall submit their recommendations to the SBI in 

the prescribed format for granting extension of time. While granting extension of time the 

contractor shall be informed the period extended time which will qualify for levy of liquidated 

damages. For the balance period in excess of original stipulated period and duly sanctioned 

extension of time by the SBI the provision of liquidated damages as stated under clause 9 of 

GCC shall become applicable. Further contract shall remain in force even for the period beyond 

the due date of completion irrespective whether the extension is granted or not.  

29.0 Rate of progress                                                                                                                                                                                                                                                                                                                                                                                                                                                                             

Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of 

progress of the work or any part thereof be at any time be in the opinion of the Architect/ 

Consultant too slow to ensure the completion of the whole of the work by the prescribed time 

or extended time for completion the Architect/Consultant shall thereupon take such steps as 

considered necessary by the Architect/Consultant to expedite progress so as to complete the 

woks by the prescribed time or extended time. Such communications from the 

Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 

contract nor he shall be entitled to raise any claims arising out of such directions.   

30.0 Work during nights and holidays   

Subject to any provision to the contrary contained in the contract no permanent work shall 

save as herein provided be carried on during the night or on holidays without the permission in 

writing of the Architect/Consultant, save when the work is unavoidable or absolutely necessary 

for the saving of life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect/Consultant. However, the provision of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or double shifts 

in order to achieve the progress and quality of the part of the works being technically required 

and continued with the prior approval of the Architect/consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance.    



26 
 

31.0 No compensation for restrictions of work   

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not require the whole or any part of the work to be 

carried out, the Architect / Consultant shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the work fully but which he did 

not derive in consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bona fide brought to the site of the work by the contractor and rendered surplus as a 

result of the abandonment, curtailment of the work or any portion thereof and then taken back 

by the contractor, provided however that the Architect/Consultant shall have in such cases the 

option of taking over all or any such materials at their purchase price or a local current rate 

whichever is less.   

In case of such stores having been issued from SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 

decision of Architect/Consultant shall be final.   

32.0 Suspension of work  

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as Architect/ Consultant may consider necessary so 

as not cause any damage or injury to the work already done or endanger the safety thereof for 

any of following reasons.   

a) On account any default on the part of the contractor, or  

b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or   

c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the 

Architect/Consultant.   

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account.   
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33.0 Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 

the Architect/Consultant shall have the power to adopt any of the following course as they may 

deem best suited to the interest of the SBI.  

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and materials (the cost of such 

labour and materials as worked out by the Architect/ Consultant shall be final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects in the 

same manner and at the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of this contract the certificate of Architect/Consultant as to the 

value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 

any expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of the amount of which 

excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 

shall be borne by original contractor and may be deducted from any money due to him by SBI 

under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

sufficient part thereof.  

In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any material or entered into any engagements or make any advances on account of, 

or with a view to the execution of the work or the performance of the contract and in case the 

contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled 

to recover or to be paid any sum or any work thereto for actually performed under this 

contract, unless, and until the Architect/Consultant will have certified in writing the 

performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified.   

34.0 Owner’s Right to Terminate the Contract  

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 

winding up voluntarily or subject to the supervision of Government and of the Official Assignee 

of the liquidator in such acts of insolvency or winding up shall be unable within seven days 

after notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant 
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that he is able to carry out and fulfil the contract, and to give security therefore if so required 

by the Architect/Consultant.  

  Or     if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the contractor.  

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor there under.  

a) Has abandoned the contract; or  

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect/Consultant written notice to proceed, or  

c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to 

remove the materials from the site or to pull down and replace work within seven days after 

written notice from the SBI through the Architect/ Consultant that the said materials were 

condemned and rejected by the Architect/ Consultant under these conditions; or has neglected 

or failed persistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven days after written notice 

shall have been given to the contractor to observe or perform the same or has to the detriment 

of good workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 

contrary subject any part of the contract. Then and in any of said cases the SBI and or the 

Architect/Consultant, may not withstanding any previous waiver, after giving seven days’ 

notice in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect/Consultant or the obligation and liabilities of the contractor 

the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the SBI through the Architect/Consultant, their agents or employees 

may enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 

sheds, machineries lying upon the premises or on the adjoining lands or roads, use the same by 

means of their own employees or workmen in carrying on and completing the work or by 

engaging any other contractors or persons to complete the work and the contractor shall not in 

any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons employed for completing and finishing or using the materials and plant for the 

works.  

When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receipt thereof 

by him the SBI sell the same by public auction after due publication and shall adjust the amount 
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realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the sale of the materials etc.   

35.0 Certificate of Payment  

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant 

to the contractor within 10 working days from the date of certificate to the payment from SBI 

from time to time. The SBI shall recover the statutory recoveries and other dues including the 

retention amount from the certificate of payment.   

Provided always that the issue of any certificate by the Architect/Consultant during the 

progress of works or completion shall not have effect as certificate of satisfaction or relieve the 

contractor from his liability under clause.   

The Architect/Consultant shall have power to withhold the certificate if the work or any part 

thereof is not carried out to their satisfaction.   

The Architect/Consultant may by any certificate make any corrections required in previous 

certificate.  

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time 

to time while making the payment.   

The contractor shall submit interim bills only after taking actual measurements and properly 

recorded in the Measurement book (M.B).   

The payment will be made as per the terms defined in the NIT.  

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from the 

date of issue of certificate provided there is no dispute in respect of rates and quantities.   

The contractor shall submit the interim bills in the prescribed format with all details.   

 

36.0 Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the work or the execution or failure to execute the same, whether arising 
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during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter :  

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 

writing of his claim, or dispute to the Assistant General Manager (Premises& Estate), SBI, LHO, 

New Delhi and endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall give full 

particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall have been 

given by the contractor to the Assistant General Manager (Premises& Estate), SBI, LHO, New 

Delhi in the manner and within the time as aforesaid. The contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the Assistant 

General Manager (Premises& Estate), SBI, LHO, New Delhi in writing in the manner and within 

the time aforesaid.  

ii) The Assistant General Manager (Premises& Estate), SBI, LHO, New Delhi shall give his decision 

in writing on the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Assistant General Manager (Premises& Estate), SBI, LHO, New 

Delhi submit his claims to the conciliating authority namely the Circle Development Officer 

SBI, LHO, New Delhi for conciliation along with all details and copies of correspondence 

exchanged between him and the Assistant General Manager (Premises& Estate), SBI, LHO, 

New Delhi  

iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager SBI, LHO, New Delhi of the Bank for appointment of an 

arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived.   

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager SBI, LHO, New Delhi It will also be no objection to 

any such appointment that the Arbitrator so appointed is a technically competent person not 

below the rank of Superintending Engineer or equivalent position in Public Sector Banks / 

CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole arbitrator 

shall be appointed in the manner aforesaid by the said Chief General Manager SBI, LHO, New 

Delhi. Such person shall be entitled to proceed with the reference from the stage at which it 

was left by his predecessor.   
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v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator.  

vi) It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator.  

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under.   

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties.   

ix)  It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be such 

place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator 

shall, if required to be paid before the award is made and published, be paid half and half by 

each of the parties. The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs 

to be so paid.   

37.0 Power Supply  

The contractor shall make his own arrangements for power and supply/distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to be included in his tender prices. He shall pay all 

fees and charges required for the power supply and include the same in his tendered rates and 

hold the owner free from all such costs. He has to obtain necessary approval from the 

appropriate authorities, if required.  

38.0 Water supply  

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions:  

j) That the water used by the Contractor shall be fit for construction purpose to the satisfaction 

of the Architect/Consultant.  

k) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 

Architect/Consultant is unsatisfactory.  

37.1  The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 

has to make his own arrangements for drawing and distributing the water at his own cost. He 

has to make necessary arrangements. To avoid any accidents or damages caused due to 
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construction and subsequent maintenance of the wells. He has to obtain necessary approvals 

from the local authorities, if required.at his own cost. He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to the SBI 

without any compensation as directed by the Architect/Consultant.  

39.0 Treasure Trove etc.  

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to the Bank immediately.  

40.0 Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date.  

Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 

decision of the Architect/Consultant shall be final and binding on the contractor.   

41.0 Maintenance of Registers  

The contractor shall maintain the following registers as per the enclosed format at site of work 

and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 

them. The contractor shall also maintain the records/registers as required by the local 

authorities/Government from time to time.  

i) Register for secured advance  

ii) Register for hindrance to work  

iii) Register for running account bill  

iv)    Register for labour  

42.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS (INCLUDING CEMENT & STEEL) & 

LABOUR: NA 

43.0 Force Majeure  

43.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as war, hostilities revolution, riots, 

civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 

droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 

reasonable control of the party affected or prevented or delayed. However, a notice is required 

to be given within 30 days from the happening of the event with complete details, to the other 

party to the contract, if it is not possible to serve a notice, within the shortest possible period 

without delay.  
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43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay 

incurred in such affected activity adducing necessary evidence in support thereof.   

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause itself and 

inability resulting there from having been removed, the agreed time of completion of the 

respective obligations under this agreement shall stand extended by a period equal to the 

period of delay occasioned by such events.  

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall mutually decide 

regarding the future execution of this agreement.  

44.0 Local Laws, Acts, Regulations  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, laws, 

any other regulations that are applicable to the execution of the project.   

(i)  Minimum Wages Act, 1948 (Amended)  

(ii)     Payment of Wages Act 1936 (Amended)  

(iii) Workmen’s Compensation Act 1923 (Amended)  

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)  

(v) Apprentice Act 1961 (Amended)  

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)  

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  

(ix) Shop and Establishment Act  

(x) Any other Act or enactment relating thereto and rules framed there under from time to time.   

  

45.0 SAFETY CODE:  
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Safety as per annexure 4.32 should be followed.  

46.0 Accidents  

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. 

The contractor shall also report immediately to the competent authority whenever such report 

is required to be lodged by the law and take appropriate actions thereof.  

 

47.0  BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS  

 

A.  Registers at the site office  

1  Measurement Books.  

2  Cement Register (Daily Record).  

3  Steel Register.  

4  Steel Consumption Register – Bill wise.  

5  Drawings register  

6  Materials at site register.  

7  Hindrance Register.  

8  Concrete cube Test Register.  

9  File and register for extra / variation items.  

10  Materials test Register and File.  

11  Site Order Book (in triplicate).  

12  Lead caulking Register.  

13  Labour Reports and progress Reports Register.  

14  Site Visit & Instructions Register.  

15  Certified true copies of the contracts.  
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SCOPE OF THE WORK 

A. SCOPE OF THE SUPPLIER: 

B. LED video wall work near NDMB entry at State Bank of India, LHO, campus, 11, parliament 

street, New Delhi – 110001 

 
TECHNICAL SPECIFICATION OF P2 WALL 

 

SERIA L 

NO 

FEATURES SPECIFICATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item No 1. 

1) P2 Indoor LED Video Wall Size (Size: Width 19’-2” ft. x Height 8’-10.5” ft.) approx.  or higher – 01 

No’s 

 

 

 

 

 

 

Physical 

Parameters 

Wall Size (W x H) 5800 mm x 2700 mm or higher 

Supported Resolution Min 4096 x 768 or higher 

Pixel Configuration 3-in-1 SMD 

Pixel Pitch (mm) P2  

Physical Pixel Density (pixels/m?) 250000 

Flatness of Unit Case (mm) ±0.5 or better 

Unit Case material MS Laser cut Module fixing style with front 

maintenance on magnets. No magnet to be 

visible from the sides 

Service access Front maintenance 

 

 

 

 

 

 

Optical 

Specifications 

Min Brightness (After Calibration) ≥600 nits 

Colour Temperature (K) 6500k (1000K-9500K Adjustable) 

Visual Viewing Angle (Horizontal) 160° or high 

Visual Viewing Angie (Vertical) 140 or higher 

Brightness Uniformity 97% or higher 

Contrast Ratio 3000:1 or better 

Processing Depth (bit) 12-14 bit or higher 

 

 

Electrical 

Power Consumption (W/m. Max ) 500 or lower 

Power Supply (V) 100 to 240 
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Specifications Frequency (Hz) >=60Hz 

Refresh Rate (Hz) 3840 or higher 

 

 

 

Operation 

Specifications 

Lifetime (in hours) 1,00,000 or higher 

Operating Temperature -20C to + 40Cor better 

Operating Humidity 10- 80 RH or better 

IP rating Front IP30 

IP rating Back IP45 

Warranty 01 year 

 

• LED VIDEO WALL PROCESSOR 

 

 

 

Processor 

• All-in-one controller that integrates video processing and video control into one box. It 

features 6 Ethernet ports and supports video controller, fiber converter and Bypass 

working modes. 

 

• It can drive up to 3.9 million pixels, with the maximum output width and height up to 

10,240 pixels and 8192 pixels respectively, which is ideal for ultra-wide and ultra-high 

LED screens. 

 

• It is capable of receiving a variety of video signals and processing high-resolution 

images 

 

 

 

 

Ports 

Input connectors – 

− 1x HDMI 1.3 (IN & LOOP) 

− 1x HDMI 1.3 

− 1x DVI (IN & LOOP) 

− 1x 3G-SDI (IN & LOOP) 

 

Output connectors – 

− 6x Gigabit Ethernet ports 

− 2x Fiber outputs 

− 1x HDMI 1.3 For monitoring or video output 

 

 

 

 

 

Additional 

Specifications 

Output synchronization Powerful video processing Easy preset saving and loading Multiple 

kinds of hot backup Mosaic input source supported 

Up to 4 units cascaded for image mosaic All-round color adjustment 

Pixel level brightness and chroma calibration Multiple operation modes 

Power connector - 100–240V~, 1.6A, 50/60Hz Rated Power Consumption - 28 W 

Operating Temperature - –10°C to 45°C Storage Temperature – 20°C to +70°C 
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CMS features 

 

Signage for content 

management 

MEITY Approved Cloud Signage for ease of content management 

 

Flexibility and Feasibility of using Online/Offline Screens Status, Storage Available / Used, 

License Expiry Notification, Screen Status, Screen Orientation, Last Response of Screen, 

Schedule View, Screen grouping, Multi-Screen Management from Single CMS, Activity Logs, 

Playback Counts & Report Exporting, Multiple file formats (JPG, PNG, JPEG Support), MP4 

Video, Live Screen Location, Proof of Play, Live Screenshot, Scheduling (Permanent/Day 

Parting/week parting), Fit Content Feature, Set Device Brightness, Auto Start Application at 

Boot, Notifications / Email Alerts, Kiosk Mode, Kiosk Password Protection, Impression 

reporting, Connection Timeline, Web Page URL Widget, Live Weather widget, Clock widget, 

Ticker /Scroller widget, Live News Widget, YouTube, RSS Feed Role-Based Multi-User Access 

Management, Custom Layout and Multi-Zone, Drag and Drop Layout Builder, Custom Screen 

Size Content Handling, Remotely Configure Device Settings, Supports Dynamic Web 

Applications, Offline Content Rendering, Remote Reboot, Audit Report, Transition 

Animations, Device Network Health, Calendar Based Scheduling, Both Portrait (Vertical) and 

Landscape (Horizontal) Displays are supported, Auto Stretch Image and Video to fit Full 

Screen, Auto Start Media Play after Screen Start, Media File Storage in Server’s Local File 

System, Large Files Uploads (Up to 2 GB), Image, Videos, Web Page, and Scrolling Text, 

Offline Media Play on Screen (Need Internet only to change Content), Playlist-based system 

to assign content to multiple screens at once, Playlists can have multiple videos, images, and 

web at the same time, Single App Mode: No other App can be opened without Admin 

Password. 

 

• INDOOR SPEAKERS 

 

 

 

 

 

 

 

 

 

2-Way Stereo 

active wall mount 

speaker system 40 

watts 

 

 

 

 

Product information 

•Stereo active speaker system (one active & one 

passive model) 

• 2-way 5 ¼" speaker system 

• Recessed mounting bracket 

• Remote wall panel input connection (WP2xx series) 

• Standby energy saving mode 

• Vertical and horizontal mounting 

• Stunning designed and elegant looking ABS enclosure 

RMS/AES power 

handling 

2 x 20 W 

Dynamic power 2 x 40 W 

Sensitivity (1W/1m) 89 dB 

Sound Pressure (Max. 

W/1m) 

105 dB 

Frequency Response 

(± 3 dB) 

80 Hz - 20 kHz 

Power Consumption 11.3 W 
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Inputs: 

Balanced Stereo 

Connector 

2 x 3-pin Euro Terminal Block (Pitch - 3.81 mm) 

Unbalanced Stereo 

Connector 

3.5 mm Jack (2x) 

Remote Connector RJ45 

Power Supply 100 ~ 240 V AC / 50 ~ 60 Hz 

Power Connector IEC C7/C8 power inlet 

Outputs Passive loudspeaker 2-pin Euro Terminal Block (Pitch - 5.08 mm) 

Drivers HF 13 mm (PEI tweeter) 

LF 5 1/4" (Polypropylene) 

Dispersion Horizontal 210° (Average -6 dB / 100 Hz – 10 kHz) 

Vertical 205° (Average -6 dB / 100 Hz – 10 kHz) 

 Certification Single certificate as Declaration of Conformity by the 

Manufacturer for EMC, ROHS, REACH, LVD by OEM 

 

 

COMPREHENSIVE ANNUAL MAINTENACE CONTRACT (CAMC) 

 

a) The CAMC charges quoted should include the cost of all labour, consumables, 
repair/replacement of all components/spare parts or any other faults as identified and any 
other spare parts required for maintaining the LED Video Wall (Complete system including 
accessories) as stated in the tender document in perfect working condition,. The rates 
quoted also includes all other taxes, levies, duties, loading, unloading, transportation, 
lifting, shifting, or any other expenses etc. from and to the site. Only GST (As Applicable) 
shall be paid extra. 

b) Preventive maintenance of LED Video Wall (types as stated above). 

c) Attending unlimited numbers of emergency call/ complaints/ Breakdown calls within 1-2 
hours of lodging of complaint by any means of communication. The faults must be rectified 
within 4-6 Hours and in case of major repair maximum within 24 Hours. If the complaint is 
not resolved within the stipulated period as above the same will be treated as 
unsatisfactory service until proper justification of same is not provided. The penalty in way 
of liquidated damages as stated in subsequent clauses will be imposed. 

d) The contractor shall carry out preventive maintenance / checks as per CPWD specification, 
respective trade practice and maintenance instruction manuals for installation and the 
maintenance is to be carried out as per instructions of Engineer -in-charge and CPWD 
specification. The contractor shall record the entries and complaint details in the proper 
register along with the time schedule of lodging of the complaint to the rectification of the 
issue apart from day to day maintenance of equipment’s. 

e) The contractor shall take over the LED Video Wall before commencement of the work and 
hand over the same at the time of completion of contract in original condition. However, 
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normal wear and tear will not be the responsibility of the contractor. 

f) The CAMC contract shall initially be for two-year period after expiration of warranty period. 
In case the service of the contractor is not found satisfactory, Bank may terminate the 
contract after giving one month's notice and invoke the security deposit and assign the 
work to other agency at his risk and cost 

g) The CAMC payment will be made on Quarterly basis, on written request after satisfactory 
services are rendered on completion of each quarter, nothing in advance will be payable to 
the vendor. No advance payment of any kind shall be made. 
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  

 Place: ………………….  

 Date:…………………...  

(On non-judicial stamp paper of Rs.-------/-)  

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  

 B.G.No.____________________     Value Rs._________  

State Bank of India,  

(Address)  

Sub: Bank Guarantee of Rs……………towards Security Deposit for the work offer State Bank of India.  

         (Name of Branch/Office)  

Dear Sir,  

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 

into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 

Consultants (Name & address of consultants) vide their letter No……………. dated ……………….and the 

correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 

the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value 

less earnest money deposit of Rs……………. (Rupees only), to State Bank of India for performing their 

part of the contract obligations.  

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 

Guarantee of a Scheduled Bank for a value of Rs…………… to be valid upto (date).  

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 

request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in 

the manner hereinafter appearing.  

 In consideration of the premise, we (name of Bank and its branch) having our office at  

(address)here after called the “Guarantor” (which expression shall include its successors and assigns) 

here by expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor 

fails to execute the work according to his obligations under the said contract, then not withstanding 

any dispute between State Bank of India and the contractor the Guarantor shall, on demand without 

demur and without reference to the contractor pay to State Bank of India immediately any sum 
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claimed by State Bank of India under the said contract up to a maximum amount of Rs.____________ 

(Rupees only).   

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 

the Guarantor agrees to pay the aforesaid amount of Rs. ________/- (Rupees 

________________________only).  

(i) Such payment shall be notwithstanding any right the contractor may have directly against State 

Bank of India, or any disputes raised by the Contractor with State Bank of India or any suits or 

proceedings pending in any competent court or before any arbitrator. State Bank of India’s 

written demand shall be conclusive evidence to the Guarantor that such payment is payable 

under the terms of the Contract and shall be binding in all respect on the guarantor.  

(ii) The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the 

contractor by SBI, with or without the consent and knowledge of the guarantor or by alterations 

in the obligations of the contractor by any forbearance, whether as to payment, time 

performance or otherwise.  

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 

until discharged by SBI in writing whichever is earlier.  

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 

except with the previous written consent of SBI.  

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 

absorption with any other body or corporation or dissolution or otherwise and this guarantee 

will be available to or enforceable against such body or corporation.  

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 

Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship.  

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 

operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of 

the amount hereby secured.  

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 

for the contractor given or to be given to SBI in respect of the said contract.  

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 

other mode or communication to the guarantor addressed as aforesaid and if sent by post it 

shall be deemed to have been given at the time when it would be delivered in due course of 

post and in providing such notice when given by post it shall be sufficient to prove that the 

envelope containing the notice was posted and a certificate signed by an officer of SBI that the 

envelope was so posted shall be conclusive.  

(x) These presents shall be governed by and constructed in accordance with Indian Law.  

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 

restricted to a sum of Rs._________.  

This guarantee will remain valid upto ________unless a demand or claim under this guarantee is made 

in writing on or before ________ the guarantor shall be discharged from all liability under the 

guarantee thereafter.  



42 
 

 Dated the ……………………………   For (Name of Bank)  

           (Signature/s with designation/s of signatory/ies)  

           (Name and Stamp of Bank)  
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ANNEXURE-4.13: FORM VI-B: FORMAT OF NOTICE OF COMMENCEMENT/COMPLETION OF 

CONTRACT WORK  

1. Name and Principal Employer & address.   

2. No. and Date of certificate of registration  

3. l / We hereby intimate that the contract work _______________________ (Name of work) 

given to _____________________________________ (Name and address of the contractor) 

having Licence No._____________ dated ____________ has commenced/has been 

completed with effect from ____________________(date)/ on__________________(date).  

  

  

Signature of the Principal Employer  

  

The Inspector,  

________________________________  

________________________________  

________________________________  
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ANNEXURE-4.17: FORMAT OF MEASUREMENT BOOK  

1ST Page: 

STATE BANK OF INDIA  

………………………..office,  

Measurement Book No.  

(Pages 1 to………………..)  

This book is issued to Shri………………………………………………………………  

  

Signature of A.G.M. (Premises& Estate) / D.G.M. (Premises)  

Certified that this book contains……………… pages  

   

Signature of the official (to whom the book is issued)  

MEASUREMENT BOOK PAGES NOS. 1 TO……………..  

Item No.  Description  

Measurement 

No.LB D/H  

Quantity  Remarks  

          

  

Site Engineer Architect Contractor  

  

Checking/Test checking Engineer Date of checking/Test checking  

 NOTE:  

Checking and test checking pertains to items wherever initialed.   
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ANNEXURE-4.18: FORMAT FOR RUNNING BILL  

 I.  Running A/C Bill  

  

(i) Name of Contractor / Agency:  

(ii) Name of work:  

(iii) Sr, No. of this Bill:  

(iv) No. and date of previous bill:  

(v) Reference to Agreement No.:  

(vi) Date of written order to commence:  

(vii) Date of completion as per agreement:  

Sr.  

No.  

Item Description  Estimated 

Quantity   

Unit  Rate (Rs.)  Tendered  

Amount (Rs.)  

  1.  2.  3.  4.  5.  

            

Up to previous R/A  

Bill  

Up  to  date  

(Gross)  

Present Bill (7-6)  Remark  

Qty.  

Amount  

(Rs.)  

Qty.   

Amount  

(Rs.)  

Qty.   

Amount  

(Rs.)  

  

6.  7.  8.  9.  

        

Note :  

(i) If part rate is allowed for any item, it should be ____________ indicated with 

reasons for allowing such a rate ‘Net value since’  



46 
 

(ii) If adhoc payment is made, it should be mentioned previous bill specifically.  

  

II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE 

CONTRACTOR  

No.  Item  Quantity  Unit  Amount   Remarks  

1.  2.  3.  4.  5.  6.  

            

 

Total value of materials at site.  

Secured Advance @ ____________ % of above value B  

CERTIFIED (i) that the materials mentioned above have actually been brought by the contractor to the 

site of the work and no advance on any quantity of any of this item is outstanding on their security (ii) 

that the materials are of imperishable nature and are all required by the contractor for use in the work 

in connection with the items for which rates of finished work have been agreed upon.  

  

Dated signature of Site Engineer 

preparing the bill  

  

Designation ________________  

  

Dated signature of Bank’s  

Architects  

(Name of the Architects)  

___________________  

Dated signature of Contractor  
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CERTIFICATE  

The measurements on the basis of which the above entries for the Running Bill No. 

__________________ were made have been taken jointly on ___________________ and are  

recorded  at  pages  _____________    to           _________________  of measurement 

 book  No. ___________________.  

 

___________________________________________________  

Signature and Signature and date of Signature and date of  

Date of contractor Architect’s representative the Site Engineer  

(seal)  

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications.  

  

Architect/ Site Engineer/ Bank’s Engineer  
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ANNEXURE-4.19: FORMAT OF UNDERTAKING IN CONNECTION WITH PAYMENT OF ADVANCE ON 

MATERIALS BROUGHT BY THE CONTRACTOR TO THE SITE  

  

The Undertaking made this _______ day of _______ 20_____ between the State Bank of India, 

____________ and having its _____________________ office at _________  

(hereinafter called the Bank ) of the one part and _________ (hereinafter called the contractors of the 

other part).  

The Bank and the Contractors have entered into an Agreement dated ___________ hereinafter called 

as the said agreement and in terms of Clause No. ______________ of the conditions in the agreement, 

the Bank has agreed that the Contractors will be paid an advance of 75% of the cost of non-perishable 

building materials brought by the Contractor to the site for consumption in the works at the discretion 

of the Bank.  

The Contractors have applied to the Bank that they be allowed advances on the security of materials 

absolutely belonging to them and brought by them to the site of work. The Bank has agreed to do so 

on the terms and conditions hereinafter set out.  

Now this Letter of Undertaking witnesses that in consideration of the said agreement and in 

consideration of the amount paid / payable to the Contractors by the Bank and./ or any further 

advances as may be made to the Contractors as aforesaid, the Contractors hereby agree with the Bank 

and undertake as under:  

(i) The amount advanced by the Bank to the Contractors as aforesaid and all or any further sum 

or sums advanced as aforesaid shall be employed by the Contractors in or towards 

expediting the execution of the said works and for no other purpose whatsoever.  

(ii) That the materials which have been offered to and accepted by the Bank as security are 

absolutely the Contractor’s own property and free from encumbrances of any kind and the 

Contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his own property and free from encumbrances of any kind 

and the Contractors indemnify the Bank against all claims to any materials in respect of 

which an advance has been made to them as aforesaid.  

(iii) That the materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereinafter called the said materials) shall be used by the Contractors 

solely in the execution of the said works in accordance with the directions of Deputy General 
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Manager (Premises) / Assistant General Manager (Premises & Estate) of the Bank and in 

accordance with the terms of the said agreement.   

(iv) That the Contractors shall take at their own cost all the necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid, the said materials shall remain at the site of the 

said works in the Contractor’s custody and on their own responsibility and shall at all times 

be open to inspection to the Bank ’s Engineers or any Officer authorized by the Bank. In the 

event of the materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will further replace the same with other materials of like quality or repair and 

make good the same as required by the Bank.  

(v) That the said materials shall not or on any account be removed from the site of the said 

works except with the written permission of the Deputy General Manager (Premises) / 

Assistant General Manager (Premises & Estate) the Bank.  

(vi) That the advances shall be repayable in full when or before the Contractors receive payment 

from the Bank of the price payable to them for the said works under the terms and the 

provisions of the said agreement provided that if any intermediate payments are made to 

the Contractors on account of work done, then on occasion of each such payment, the Bank 

will be at liberty to make a recovery from the Contractor’s bill for such payment by deducting 

therefrom the value of the said materials then actually used in the construction and in 

respect of which recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of 

the advances made under these presents were calculated.  

(vii) That if the Contractors shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents, 

the total amount of advance or advances that may still be owing to the Bank, shall 

immediately, on the happening of such default, be repayable by the Contractors to the Bank 

together with interest thereon at 12% per annum from the date or respective dates of such 

advance or advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Bank in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractors and the Contractors hereby 

covenant and agree with the Bank to repay and pay the same respectively to him 

accordingly.  
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(viii) That the Contractors hereby charge all the said materials with the repayment to   

the Bank of the sum or sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to the 

powers contained therein if any whenever the covenant for payment and repayment 

hereinabove contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Bank may at any time thereafter adopt all or any of the following 

courses as he may deem best :  

(ix) (a)Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractors in accordance with the provisions in that behalf contained in the 

said agreement debiting the Contractor with the actual cost of effecting such completion and 

the amount due in respect of advances under these presents and crediting the Contractors 

with the value of work done as if he had carried it out in accordance with the said agreement 

and at the rates thereby provided. If the balance is against the Contractors, they are bound 

to pay the same to the Bank on demand.  

 (b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale, retain all the sums aforesaid repayable or payable to the Bank 

under these presents and pay over the surplus (if any) to the Contractor.  

 (c) Deduct all or any part of the money owing out of the Security Deposits or any sum due to the 

Contractor under the said agreement.  

(x) That except in the event of such default on the part of the Contractors as aforesaid, no 

interest shall be payable on the said advance.  

(xi) That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be referred to the Officer-

in-Charge, Premises Department, whose decision shall be final and no appeal shall lie against 

his decision before any court, arbitrator or authority.  

(xii) The provision of this Undertaking shall be deemed to be supplemental to the said 

agreement.  
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IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and year first 

hereinabove written.  

 

Signed, sealed and delivered by the said contractors in the presence of   

 

Witness :Signature, Name & Address                    Witness :Signature, Name & Address   
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ANNEXURE-4.20: FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT  

  

Certificate No. Interim /  Dated  

Client:  

  

  

  

  

Project No.  Building work / Interior work  

  

Particulars:  

  

Contractor:  Contract / Letter No.  

  

Dated:  

  Contractor’s Bill No.  Dated:  

  

This is to certify that the amount given below (*) is due to your Contractors for the work done by 

them and/or against materials delivered at site and/or for advance towards contract on the above 

referred project.  

  

Advance against contract Rs___________________  

Less: Advance adjusted to-date Rs.___________________  

Balance Advance Rs.___________________  

Advance against material delivered at site Rs.___________________  

Amount of work done to-date Rs___________________  

Total Rs___________________  

Less: Retention on work done Rs____________________  

Less: Previously certified upto Rs___________________  

PRESENT CERTIFICATE ( * )Rs.___________________  

RUPEES……………………………………………………………………………….  

  

The cost of cement or any other material supplied by you or payments made by you directly, if 

any and not covered herein above, should be adjusted before making the payment of the certified 

amount (*).   

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before paying 

the above certified amount.  

  

By a copy of this letter, we are intimating the Contractors to call on you for the necessary 

payment.   

Remarks if any:  

The details of Insurance policy are given in the next page.  

Signature of Architects  

Enclosures: Bill  
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ANNEXURE-4.24: FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME  

  

1.  Name of the Contractor    

2.  Name of the work as given in the Agreement    

3.  Agreement WO    

4.  Tender amount    

5.  Date of commencement of work    

6.  Period allowed for completion as per 

agreement  

  

7.  Date of completion as per agreement    

8.  Period for which extension of time has been 

given  

  

    Date  Month  Year  

          

  a)  1st extension vide Bank’s Letter No.    

  b)  2nd extension vide Bank’s Letter No.    

  c)  3rd extension vide Bank’s Letter No.    

9.  Reasons for which extensions have been previously given (copies of the previous 

applications should be attached)  

    

10.  Period for which extension is applied for and the reasons thereof including hindrances, time 

for extra work assigned, if any etc.   

    

    

   

  

Signature of Contractor  

  

  

Recommendations of Architects  

  

  

  

Signature of Architect.  
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ANNEXURE-4.25: FORMAT OF HINDRANCE REGISTER  

  

Name of Work   :  Date of state of work   :  

        

Name of Contractor   :  Period of completion  :  

        

Agreement No.   :  Date of completion  :  

  

Sr.  

No.  

Nature of 

Hindrance  

Date  of 

occurrence of 

hindrance  

Date which 

hindrance 

was 

removed  

of  Period 

 of 

hindrance  

Signature 

Site  

Engineer/  

Project  

Engineer  

Remarks  

1  2  3  4   5  6  7  
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES  

  

Type of policies  Name  of  

Insurance  

Amount Rs.  Policy No.  Validity  

CAR policy including  

3rd party liability  

  

        

Workmen’s  

Compensation  

        

Remarks:  

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort.  

2. The quantum of work done and materials delivered at site have been certified 

by………………………….  

3. should you wish to audit such work, kindly contact the undersigned and oblige.  

  

Architects_________  
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ANNEXURE-4.32: SAFETY CODE  

SAFETY MEASURES AT SITE:  

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 

these are used properly.  

2. First Aid Box should be kept at site with all requisite materials.  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder, and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such openings as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building 

or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described.  

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 Meter.  

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

up to and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms.  

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. For 

electrical online works gloves, rubber mats, and rubber shoes shall be used.  
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 

are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 

not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 

whichever is more cuttings shall be done from top to bottom. Under no circumstances 

undermining or under cutting shall be done.  

11. Before any demolition work is commenced and also during the process of the work: -  

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected.  

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

over-loaded with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and 

maintained in a condition suitable for immediate use; and the Contractor should take 

adequate steps to ensure proper use of equipment by those concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

f) Those engaged in whitewashing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-

shields.  

h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least for an hour before the workers are allowed to get into the manholes and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals and boards to prevent accident to the Public.  



58 
 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions: -  

a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in good 

working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe working 

load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of hoisting machine having a variable safe working load, 

each safe working load of the conditions under which it is applicable shall be clearly 

indicated. No part of any machine or of any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental 

descent of the load, adequate precautions should be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 

necessary should be provided. The workers should not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity.  

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work.  
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS  

  

ARTICLES OF AGREEMENT  

This agreement made the …………………………….day of ……………………… between AGM/ DGM ,State Bank 

of India, --------------(hereinafter called the Bank or SBI) which expression shall include the successors 

and assigns) of the one part and M/s. …………………………………... company / partnership for registered 

under the Indian  

Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ which 

expression shall include the present directors / partners and also the directors / partners from time to 

time as also their respective heirs, legal representatives, administrators and assigns) of the other part.  

WHEREAS the employer is desirous of execution of _______________(Name of work)________ and 

has caused drawings and specifications describing the works to be done prepared by Project 

Architects M/s _______ having their offices at _______________ (hereinafter called “the Architect”)  

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 

mentioned and to be issued from time to time, the specifications and the Schedule of items and 

quantities have been signed by or on behalf of the parties hereto.  

AND whereas the contractors have agreed to execute upon and subject to the condition set forth 

herein and Schedule of items and quantities, General & special Conditions of Contract, specification 

etc. contained in the tendered documents including all correspondences exchanged by or between the 

parties from the submission of tender till the award of work, both letters inclusive, (all of which are 

collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 

and /or described in the said specification and included in the schedule of Items and Quantities at the 

respective rates therein set forth amounting to the sum of Rs_________ (Rupees _________in 

words___________) as there in arrived at or such other sum as shall become payable there under 

(hereinafter referred to as “ the said Contract Amount”.  

NOW IT IS HEREBY AGREED AS FOLLOWS:  

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in 

the said Conditions, the Contractors shall upon and subject to the said conditions execute and 

complete the work shown upon the said drawings and described in the said specifications and the 

schedule of items and quantities.  

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at 

the times and in the manner specified in the said conditions.  

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event of 

their ceasing to be the Architect for the purpose of this contract for whatever reason, such other 

person or persons as shall be nominated for that purpose by the Employer, not being a person to 

whom the Contractor shall object for reasons considered to be sufficient by the Employer provided 

always that no person or persons subsequently appointed to be Architect under this contract shall be 
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entitled to disregard or over rule any previous decisions or approval or direction given or expressed in 

writing by the architect for the time being.  

 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement, and the parties hereto shall respectively abide by / submit themselves to the said 

conditions and perform the agreements on their part respectively in the said conditions contained.  

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 

carry out the work in respect of the entire project on item rate basis to be paid for according to actual 

measured quantities at the rates contained in the schedule of quantities and rates or as provided in 

the said conditions.  

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by 

adding to or omitting any item of work or having portions of the same carried out without prejudice to 

the contract.  

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date of issue 

of formal work order as provided for in the said conditions of contractor whichever is later and to 

complete the entire work within ____(period of contract) months subject never the less to the 

provisions for extension of time.  

9. All payments by the Employer under this contract will be made only at ________.  

 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 

stipulations laid down in the tender.  

 

11. That all the parts of this contract have been read by the contractor and fully understood by the 

contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.  

 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 

presents through their duly authorized official and the said two duplicates hereof to be executed on its 

behalf of the day and year first herein above written.  

 

13. Signed on behalf of the                                         Signed-on behalf of the   

STATE BANK OF INDIA     CONTRACTORS  

In the presence of :   In the presence of :  

1. Signature :    1.         Signature :  
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      Name :                  Name :  

      Address :              Address :  

 In the presence of :           In the presence of :  

2. Signature :    2.  Signature :  

      Name :                   Name :  

     Address :               Address :  
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GENERAL SPECIFICATIONS 

 

• All the works specified and provided for in the tender/ schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be executed in 

accordance with the technical specification, workmanship, quality control, as prescribed whether 

enclosed/ not enclosed in this document, in the specification & codes, with up-to-date 

amendments, in the following order: - 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

• All works under this contract (wherever grey cement is used) have to be executed in OPC.  

 

• The quantities given in the tender are approximate. However the payment shall be made on the 

basis of actual measurements taken on site and in conformity with CPWD Specification and BIS 

Codes. It is clarified that all quantities are subject to change and no claims whatsoever on this 

behalf shall be entertained. 

 

• All materials used in the works shall be of their respective kind and quality specified in the tender 

document or approved by the SBI and/ or Architect and shall comply strictly with the requirements 

of the latest specifications of CPWD and Indian Standard Codes. 

 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

• The drawings for services are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations from the drawings shall be in conformity with Consultant and structural 

drawings. The dimensions designated by the manufacturers shall take precedence over the 

drawings. 

• At completion of work the Contractor shall submit one set of tracings and two sets of prints of “As-

Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, diameters, 

location of valves, access panels, layout of equipment, piping connections and such other 

information for maintenance & future extensions. Guarantees given by manufacturers shall be 

assigned to the Employer along with names & addresses of manufacturers, suppliers and 

information about spare parts. 

• All site test shall be carried out with prior intimation to the Bank Engineer/ Consultant. All defects 

shall be rectified and tests conducted again to the satisfaction of the Bank Engineer/ Consultant. In 

addition to the test required by the specifications, the Contractor shall also conduct tests required 

by the Consultant and by the Municipal or other Authorities. 

• All work shall be executed by competent and licensed persons. The contractor shall maintain liaison 

with Municipal and other controlling Authorities. He shall obtain their approvals and certificates as 



63 
 

required by the bye – laws at appropriate stages. 

• No cutting / chasing shall be done in load bearing structural members without prior approval of the 

Asstt. Engineer. Sleeves and openings shall be provided during the progress of construction in 

preference to cutting at later date. 

• The Consultant may require typical mock up(s) to be installed in advance for approval. Undamaged 

materials from the mock up shall be allowed to be reused in the work. 

• The materials shall conform to the specifications and in absence thereof to Indian Standards. The 

products should bear the ISI Mark. 

• The makes of materials for use in this work are broadly approved as per list given below. The 

Contractor shall, however, get particular makes and samples approved before ordering: 

• Notwithstanding any interim or final approval the Contractor remains responsible for satisfactory 

performance of all fittings & fixtures. The liability of the Contractor is not limited by any approval of 

the make of materials. 
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 LIST OF APPROVED MAKES OF MATERIALS 

    

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC/ PRECISION/ AKG/ SETIA/ CAP 

    

2 WIRES  1100V GRADE FR/FRLS MULTI 

STRANDED ONLY-ISI 

: FINOLEX/ SKYTONE/ POLYCAB/ BONTON/ RR 

KABEL/ KEI/ RELISONS/ ESC 

    

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTONE/ BONTON/ RELISONS/ KEI/ 

GRANDLAY/ POLYCAB/ FINOLEX/ 

    

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 

C&S/HPL/ 

    

5 MOULAR SWITCH, SOCKET, PLATES, BOXES 

& OTHER ACCESSORIES (MDEL 

MENTIONED) 

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ 

PHILIPS-Elite / MK - Wraparound/ North West- 

Stylus only /Anchor – Woods/ Viola/ Simon-

Vivid-38/ Great White-Myraha 

    

6 FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/ CROMPTON/ HAVELLS/ WIPRO/ HPL 

    

7 METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/ C&S 

    

8 TELEPHONE CABLE& SPEAKER CABLE : DELTON/ AMP/ D-LINK/FINOLEX 

    

9 BAKELITE SHEET : HYLAM/ FORMICA/ 

    

10 SOLDERLESS LUGS / FERRULES : DOWELL/ 

    

11 CABLE GLANDS : COMET/ GRIPWEL/ DOWEL 

    

12 TAG BLOCK (TELE) : KRONE 

    

13 DISTRIBUTION BOARDS (DOUBLE DOOR 

TYPE) 

: INDOASIAN/ SCHNIDER/ LEGRAND/ L&T-

HAGER/ ABB/ C&S/ 

    

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) 

LTD/3M/RPG 
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15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE 

    

16 ASS/VSS : KAYACEE/ L&T/ 

    

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient 

    

18 LAN & VOICE ; AMP/ D-LINK 

    

19 VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/ V-

GUARD/ SERVOKON/ SERVEL/ RUPTRONICS 

 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 

contractor however shall seek approval of specific make from Consultant/ Bank's Engineer before 

commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor 

in this respect. Any other make of the equipment not specified shall be got approved by the Bank’s 

Electrical engineer in charge as per requirement. 
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BILL OF QUANTITY 

 

PREAMBLE:TO BE READ ALONG WITH DRAWINGS. 

1. Rates to be quoted both in figures and words. 

2. All pages to be signed and stamped by the tenderer. 

3. The rate of the items shall be applicable for any floor level/ any number of floors, or any quantity. 

4. The specification of the items shall be as per latest indian standard codes unless otherwise 

specified. 

5. All materials shall be as per approved list and should be of ist quality unless otherwise specified. 

6. The rates are inclusive of all duties and taxes (except gst) of all government, municipal or any 

other statutory body applicable from time to time. 

7. Rates shall be for items complete in all respects as per drawing, instructions and approval of the 

consultant/ bank’s engineer. 

8. The quantities are approximate and tentative which may vary during course of execution. the 

rates quoted against particular item shall not be changed with variation in quantities. 

9. Making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the item 

of false ceiling, partitions, paneling masonry work etc. and finishing edges jambs / cills / soffits of 

the opening shall not be paid extra.  

10. The tenderer shall visit the site and shall satisfy himself as to conditions under which the work is 

to be performed. he shall also check, ascertain the locations of any existing structures or 

equipment or any other situation which may affect the work. no extra claim as a consequence of 

ignorance or on ground of insufficient description will be allowed at a later date. 

11. The quoted price for items shall include all accessories, consumables etc. as required to make the 

item complete in all respects, compatible with other related / associated items and fully 

functional. 

12. Contractor shall be fully responsible for any error, difficulty in execution / damages incurred 

owing to discrepancy in drawings which has been overlooked by him and has not been brought to 

the notice of the consultant. 

13. There are number of items given in the tender where in basic rates including all taxes expected 

has been mentioned in the tender. these items shall be purchased by the contractor from the 

market only after the approval of quality and rates by the consultant. 

14. All hidden surfaces of board / ply / wood work to be painted with anti bacterial paint from nav air 

international fr 881 (viper) (white colour as per manufacturer’s specifications on wood / board). 

15. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to 

day progress of work at site on their own cost.  
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(Refer Annexure /section in e-tender portal for detailed Bill of Quantities) 

 

 

(Refer Annexure/ Section in e-tender portal for Tender Drawings) 

 

 

 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 

 

 

 

 

 

SIGNATURE OF CONTRACTOR 

 

DATE:                                                                                             SEAL: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


