TENDER ID

SBI/GNR/GAO-1/2026/0117

Date

16/01/2026

O SBI

INVITES ONLINE E-TENDERS

FOR

PROPOSED ELECTRICAL WORK FOR CHHATRAL BRANCH

FROM

THE ELECTRICAL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER

THE CATEGORY UP TO 5 LAKHS & ABOVE (AS PER THE LIST ENCLOSED)

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE PRICE BID: 29-01-2026 by 03:00

PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.

PART — A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect:

M/s. Vijay Sahijwani & Associates

Consulting Architect. Engineers, Interior Designers &
Govt. Approval Valuers

55, Sahyadri Apartment, Near Stadium Circle.
Navrangpura, Ahmedabad - 380 009

Mob: +91-9824095276

vijay _sahijwani@yahoo.com




NOTICE INVITING TENDERS

SBl invites E-tender through its Architect M/s. Vijay Sahijwani & Associates “Online e-tenders in two bid system l.e.
online technical bid and online price bids” from the SBI Empanelled ELECTRICAL contractors of Ahmedabad Circle
for ELECTRICAL works of CHHATRAL BRANCH. Please note that there will not be E-reverse auction
conducted and rates quoted in online price bid will be final.

The details of tender are as under:

SIN DESCRIPTION

1 | Name of work PROPOSED ELECTRICAL WORK FOR CHHATRAL
BRANCH

2. | Nature of Work ELECTRICAL WORKS

3. | Time allowed for completion 30 Days from date of acceptance of work order.

4. | Estimated Project Cost Rs. 4,03,195=00

The tenderer shall furnish EMD of Rs. 4,000/- In the form of
Demand draft or banker's cheque drawn in favour of State Bank
of India payable at Gandhinagar. On any Scheduled Bank. No
tender shall be considered unless the EMD is so deposited in the
required form. No interest shall be paid on this EMD. [Those
registered with MSMEUDYAM need not submitted EMD.
Instead DD, Valid MSME UDHYAM certificate shall be
uploaded]

5. | Earnest Money Deposit

The amount of ISD shall be 2% of accepted value of tender

6. |Initial Security Deposit (ISD) including the EMD

7. | Total Security deposit 5% of the final bill amount

Start and end date for downloading of | 16-01-2026 to 29-01-2026 At www.sbi.co.in under<Link><SBlI in
tender documents form Bank’s website the news >procurement news.

Last date & time for
9. |submission of online Technical bid and | 29-01-2026 by 03:00 PM
Online Price Bid

The Asst. General Manager

) State Bank of India,
Address at which EMD & Process
10. . . RBO-1
compliance form has to be submitted
4th Floor, Sector 10-B,

Gandhinagar - 382010.

Date and time of opening of online
11. | Technical bid & Online Price bid at SBI |29-01-2026 at 03:30 PM
address mentioned at Sr. No.10

12. | Date & time for e-reverse auction Not Applicable

E-Tendering will be conducted by our | M/s. Antares Systems Limited, Bangalore,
13. | approved e-tendering consultant Contact No 91 80 40482000; 91-80-40482114
CELL :91 -9674758719, 9674758720




The liquidated damages shall be 0.5% per week subject to a

14. | Liquidated Damages maximum of 5% of contract value.
Rates quoted shall be inclusive of all existing & future (including
variation) taxes, duties, levies, royalties, transportation, other
incidental charges, WCT etc. PVA & PVA Clause shall not be
applicable.
15. | Rates Note: GST will be paid Extra as per Applicable norms.
If any tenderer puts any condition/anything/any taxes extra over
and above their quoted rates the tender shall be summarily
rejected.
16. | Defects Liability Period 12 Months from the date of Virtual Completion
. Tenders shall remain valid and open for acceptance for a period of
17. | Validity of offer 3 (Three) months from the date of opening price bid.
Only full and final payment will be made. (No advance on
18. | Value of Interim Certificate materials / plant / machinery or mobilization advance shall be paid
under any circumstances)
The contractor shall obtain all necessary insurance policies as per
the governing laws applicable at the centre & shall require
19. | Insurance . iy . . .
producing the original policy of Insurance& receipt of the premium
as applicable in the matter to the Architect/Bank.
If contractor is permitted to use SBI source of water & electricity,
the SBI will recover @ 0.5% of contract amount from the final bill
of contractor. However further distribution & extension & light
20. | Water and Electricity fixtures etc. With required MCB switches, switch boards, lamp,
tube etc. shall be arranged by the contractor at their own cost
within the accepted tender amount. Bank will recover 0.5% of the
final bill amount towards consumption of water & electricity.
Tenders can be downloaded from the bank’s website www.sbi.co.in(link) <SBI In the news <Procurement
21. | News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no
case shall be responsible for site issues/ delay in tender submission.
2 The contractor shall read and understand each page of the tender document thereby ensuring the number and
" | sequence of all pages.
23, No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn
before submission of final quote; else their bid will be rejected.
24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning
" | any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.
25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders
" | shall not be allowed to participate in the Price bid process/ rejected/ not considered.
2% In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working
" | day at the same time.
97 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall

be entertained in this regard.




The Bank will place order as per its requirement and quoting minimum rate for any category does not provide

28 any guarantee for receiving order for that item by the firm who quotes lowest rates.
29. | Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.
30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
" | revision of rates or other condition if his tender is accepted in parts.
31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next
" | working day at the same time.
SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For
32. | any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. Antares
Systems Limited, Bangalore, whose address is mentioned in the NIT.
It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well
33. | equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow

internet connectivity, system failures etc.

Yours Faithfully,
(For and on behalf of SBI)

The Asst. General Manager
State Bank of India,

RBO-1

4th Floor, Sector 10-B,
Gandhinagar - 382010.




LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 5.0 LAKH

SR.NO. | NAME OF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID
1. Patel electricals 9825088095
1/A, Mandal Chowk, Taleja road, Bhavnagar Patelelectricals55@gmail.com
2. Shreeji Electricals 9427246110
U-10, Lake view Flat, Opp. Vastrapur lake, Vastrapur, Shreejiele10@gmail.com
Ahmedabad
3. Paresh Electric Co., 9824129513
B-1 Harinagar Society, CTM Char Rasta, Ahmedabad Paresh_electrical_co@yahoo.co.in
380026
4. Pay & service, 9825075667 / 8160197253
309 Sadguru Arcade, Dhebar Road, One way, Rajkot — Payandservice2@gmail.com
360001
5. Riya Electricals, 9723958466
64, Shiv Shankar Nagar, Nr. MalavTalav, Jivrajpark, Riyaelectricals1988@gmail.com
Ahmedabad
6. Utkarsh Electricals 9825257117
3716, Kharwar Nagar, Nr. Udhana Nagar, Surat utksrshelectricals@yahoo.co.in
7. Deep Enterprise, 9512406797
306, Vishranti Enclave, AmbeSchool,Road, Majalpur, Gandhi_devesh@yahoo.in
Vadodara
8. Gorisha Electricals, 9904757686
A102, Ayodhya Flats, Ayodhya Township, Tarasali, Rajesh6765@gmail.com
Vadodara
9. Jay shree Tulja Electricals, 9879288410 / 9825252364
GF - 12, Suryadeeo Complex, Nr. Rupam Cinema, Harni | Vipulpurohit2013@gmail.com
Road, Vadodara.
10. Harshad Furniture Mart, 9898198877 / 9979744997
Sadar Opp. Moti Tanki Chowk, Jigar Pan Street, Rajkot Harshad_furnitures@yahoo.com
1. Dhanlaxmi Electricals, 9428739476 / 8690066012
B — 206, Shreenath Re. Nr. Akruti Town ship, Narol, Dhanlaxmielectrical9428@gmail.com
Ahmedbad
12. Access Electrotech 9904626310 / 9726226357
B - 401, TaoiEnclav e, Singapore causeway Road, accesseletrotech@gmail.com
Katagam, Surat
13. Mahdev Electric 9824509112
101, Shanti Complexm Kotak Street, Sanganva Chowk Hirenkanabar54@hayoo.com
Rjkot
14. Shah Associates, 9825228305

Opp. LaxmiBhavan, New Station Road, BhujKachch

Shahassociates2@gmasil.com




LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 10.0 LAKH

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID
1 Umesh Engineering Works, Gala No. A - 10, D. M. Singh 9821098131
Compound, Opp. Shraddha Tower, Thalur Complex, Kandivadi, | umeshenginerringwootkd@gmail.com
Mumbai * 400010
2. RK Electrocals, 30, GhatiBhadbhunja, Nr,. KMC School, Bhopal | 9827216074
Mosultan99@gmail.com
3. RP Enterprise, 309 Saraswati Complex, Manjalpur, Vadodara 9825467087
Rpenterprise7 @gmail.com
4. Vikalp Electricals, LL — 1, Om Centre, Shreyash Crossing, 9825307125
Ambawadi, Ahmedabad - 15 Viklp1991@gmail.com
5. Vaidehi Enterprise, 15, Trishila Residency, Nr. Ganesh Park 9327014869 / 6352995533
Twin Bunglow, Sola, Ahmedabad 380061 piyushpatel@vaidehient.com
harshoatek@vaidehient.com
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 25.0 LAKH
SR. NO. NAME OF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID
1. Shree Electricals, 9825032710
B/S Vantage Point Sampatrac Colony, BPC Road, Alkapuri, Shreeelecticals97 @gmail.com
Vadodara
2. Dharmesh A Mewada, 9725043778
123, Sangath Mall — 1, Opp. Govt. Engg. College, Visat Dharmeshmewada17@gmail.com
Gandhinagar Highway, Motera, Ahmedabad
3. Kirti Traders, 9426548801
Jivan Mansion, Lati Bazar, Bhavnagar Ananddoshi62@gmail.,com
4, Dhariti Engineers 9998981088
28, Mahadevnagar Society, O/S Panigate, B/h. Govind Rao dhritiengineers@gmail.com
Park, Ayurvedik, Vadodara
5. Maya Transformer &Electricala 9825716962
C/9, GopinathSopciety, Opp. SK Complex, India Colony Road, | mayatret@yahoo.com
Bapunagar, Ahmedabad
6. NK Electicals 9825061543
SB/B3, Indraprasth Complex, Ellora park, Vadodara ketanna@gmail.com
7. Urmi Electric Co., 9825342374
B/5 Jaimini Society, Nava Vadaj, Ahmedabad - 13 Urmiele22@gmail.com
8. Jay Engineers, 98244031888
F/5, Mansi Apartment, B/H Glaxy Cinema, Naroda, Ahmedabad | kumudrathod@yahoo.co.in
-30
9. Pooran Chand Sharma * Sons, 9810111055/ 01141420277
1/70, W. H. S. Timber Market, Kirti Nagar, New Delhi 0 110015 | Sds.pcss@gmail.com
10. Parameter Engineering Project 97940060596 / 07940060597
7 & 8, Third floor, Jyoti Plaza, Shyamal Cross Road, naidu@parameter,in
Ahmedabad - 15
1. R. S. Enterprise, 9826961063 / 9425378197
C — 74, Patel Nagar, Risen Road, Bhopal MP 462022 Rsenterprises73@gmail.com
12. Mamta Electrical, 9898599899
68, ShramJivi Society No. 1, Umara, Khanatha, Surat Hem_sukhadia@yahoo.com
13. Sai electrical works 9820326854

19/2/28, Store lane, 5 A Brelvi Road, Bahadur Manzil, Fort,
Mumbai

saielectricworks@gmail.com




LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 50.0 LAKH

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID

1. Rudra Enterprise, 9428996994
B-9, AkahardeepCo,plex, Sanskar Mandal Chowk, Talaja rudraenterrprisework@gmail.com
Road, Bhavnagar

2. RB Trading Co. 9033077332
9 GF, NH Trust Building, Nr. Kothari Pole, Gandhi Road, Rbtrading99@yahoo.co.in
Ahmedabad - 1

3. Bhagat Electricals, 9825165426
101, ShailjaSankul, Nr. Amrepali Railway Crossing Raiya Road, | bhagatelectricals@yahoo.co.in
Rajkot

4. Kruti Electrical, 972344454883
626, Mandir Street, MotaVaracha, Surat archkrut@gmail.com

5. System Protection, 2652225137
301/2, Silverline Complex, Opp, BBC Tower, Sayajigunj, infor@systemprotection.in
Vadodara

LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 100.0 LAKH

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID

1. Alpha Enterprise, 9408281388
AJ2, Shri Hari Colony, Lad Society Road, Nehru Park, Vastrpur, | infor@alphaenterprise.co.in
Ahmedabad - 15

2. Janta Electric Co. 7208000817
Shop no. 6, building 3, Chaitranya CHS, Opp Ram Mandir jantaelectriccompany@haoo.in
Road, SV Road, Goregoan (S), Membai - 400104

3. Power Control 9327030790
18, Sursarthi Complex, B./h Rudra Complex, Ambawadi, info@powercontril.com
Ahmedabad - 6

4, Indian Electric Corporation 9327578375 / 9825306291
1-A HemaliBunglows, Nr. Old PAtwaNruing Home, Opp. infor@iecprojects.co.in
KachniSamaj, Paldi, Ahmedabad

5. Parth Energy Solutions, 9998517133
Shop no. 1, Sai Darshan Part. Santosh Park Main Road, 150 Ft | Parth_energy@rediffmail.com
ring Road, Rajkot - 360007

6. Aum electric engineering Pvt. Ltd. 9825093003 / 8879593825
Plot no. 7, MadfiwalaSteet Opp. Shivram Dyeing, Behind Kiran | Aumelectric1994@yahoo.co.in
Morters, Surat - 395002

7. Bhavani Construction 9427262860 / 9428078876

212, 27d.. Floor, Ratnandeep Complex, Opp. Central
SelftWaghawadi Road, Bhavnagar

Bhavani_const@yahoo.in




STATE BANK OF INDIA
FORM TENDER

To

The Asst. General Manager
State Bank of India,
RBO-1

5th Floor, Sector 10-B,
Gandhinagar - 382010.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the said
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer
to execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract
and with such materials as are provided for by, and in all other respects in accordance with such conditions so far as

they may be applicable.
MEMORANDUM

Description of work Proposed Electrical works at SBI CHHATRAL BRANCH

The tenderer shall furnish EMD of Rs. 4,000/-. In the form of
Demand draft or bankers cheque drawn in favour of State Bank of
India payable at Gandhinagar. On any Scheduled Bank. No
Eamest Money tender shall be considered unless the EMD is so deposited in the

required form. No interest shall be paid on this EMD. [Those
registered with MSMEUDYAM need not submitted EMD.
Instead DD, Valid MSME UDHYAM certificate shall be
uploaded]

Percentage, if any, to be deducted from Bills and | 40% Runnin ubjes
total amount to be retained amount-or-actual-Final-Bill value:
Time allowed for completion of the Works from 3
days after the date of written order or date of
handing over of the site (whichever is later) to
commence the work
Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be
initiated against us by SBI. This may also include debarring of my empanelment for a year or so.

30 days

1) Our Bankers are: i) i)
The names of partners of our firm are: i) i)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)
Yours faithfully,

Signature of Contractors.
Signature and addresses of Witnesses: i) i)



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT SBI CHHATRAL BRANCH

Business rules for E-tendering:

1. Only AHMEDABAD CIRCLE empanelled ELECTRICAL Contractors under appropriate category who are invited by the project
Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and assistance before
commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to contact and get
trained.

4. Business rules like event date, closing and opening time etc. also will be communicated through service provider for
compliance.

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service provider), before start of
E-tendering. Without this the vendor will not be eligible to participate in the event.

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI at the address
mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of specified amount of EMD. Contractors not submitting any
one or more documents shall not be eligible to participate in the on-line price bidding.

7. E-tendering will be conducted on schedule date &time.

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for the item
listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, has been engaged
by SBI an authorized service provider. Please go through the guidelines given below and submit your acceptance to the same along
with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified date. While the
Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason
whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the necessary arrangements/alternatives such as
back-up power supply whatever required so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible for
such eventualities.




M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without any cost to you. They shall
also explain you all the Rules related to the E-tendering. You are required to give your compliance on it before start of bid process.

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of Measurement
will be displayed in Online E-tendering.

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed Architects.

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected to any
change whatsoever.

4. Procedure of E-tendering:

i.  Online E-tendering:

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in
the NIT.

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for participating
in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to fill-in
rates

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to
avoid complications related with internet connectivity, network problems, system crash down, power failure, etc.

(e) ltis mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as
“Incomplete Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares Systems Limited,
Bangalore. The Bidders are requested to change the Password after the receipt of initial Password from M/s. Antares Systems
Limited, Bangalore, . All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder.

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot be
cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In case the L1 Bidder backs out or
fail to complete the work as per the rates quoted, SBI shall have the liberty to take action as deemed necessary including de-
paneling such contractors and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the
Bank.

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract shall be final and
binding on all the Bidders.

7. SBl shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without assigning any reason.
8. SBlI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause.

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

10. OTHER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by
communicating with other suppliers/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.
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- SBl reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.

- SBl orits authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability to Bidders for
any interruption or delay in access to the site irrespective of the cause.

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any damages,
including damages that result from, but are not limited to negligence.

- SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for consequential
damages, including but not limited to systems problems, inability to use the system, loss of electronic information etc.

N.B:

= Al the Bidders are required to submit the Process Compliance Statement (Annexure-Il) duly signed to M/s. Antares
Systems Limited, Bangalore,

= All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to
participate in the online event.

11



PROCESS COMPLIANCE STATEMENT (ANNEXURE i)

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To

M/s. Antares Systems Limited

#24,3rd Stage, 4th Block
Basveshwaranagar

Bangalore- 560079

E-mail :kushal.b@anataressystems.com
Contact No.:+91 - 9674758719, 9674758720

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR PROPOSED
ELECTRICAL WORKS AT SBI CHHATRAL BRANCH

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document.
This letter is to confirm that:

1. The undersigned is authorized representative of the company.

2. We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP of SBI as well
as this document and confirm our agreement to them.

3. We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of the same
thoroughly.

4. We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure,
virus attack, problems with the PC, any other unforeseen circumstances etc. before or during the E- tendering event.

5. We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6. We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,

Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on -==-==---eesmeeeemaeevee
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SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed Tenders are invited by M/s. Vijay Sahijwani & Associates for and behalf of State Bank of India for
the work of Electrical At SBI CHHATRAL BRANCH

Site and Its Location

The proposed work is to be carried out at SBI CHHATRAL BRANCH

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one

another but in case of ambiguities or discrepancies, shall take precedence in the ordergiven below :

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation
Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information and data
which may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of

water, power, transportand communication facilities, the character quality and quantity of the materials,
labour,the law & order situation, climatic conditions local authorities requirement, traffic regulations etc;

YVVVVYVYVYYVY

YVVVVVYY

The tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting
his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.4,000/- in the form of Demand Draft or
Banker's Cheque in favour of State Bank of India drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender notaccompanied by the
EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit
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The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of
D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial
security deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the
contractors onthe basis of architect's certifying the virtual completion. The balance 50% would be paidto
the contractors after the defects liability period as specified in the contract.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.3 Additional Security Deposit: - Additional Security deposit (ASD)/Additional performance Guarantee (APG)
shall be applicable if the bid price is below 10% of the estimated cost put to tender. The amount of such
ASD/ APG shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD
in the format of DD / Banker's Cheque / Bank Guarantee shall be submitted within 15 days of intimation of
award of work / work order, without which the contractor will not be allowed to start the work and failure of
submission of ASD will result in forfeiture of EMD and cancellation of tender. For eg, if a contractor is
quoting 15% below the estimated cost put to tender (ie 85% of the estimate), then ASD of 5% of
estimated cost is required to be obtained from the contractor (90%-85%).

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 15 days from the receiptof intimation of acceptance of his
tender by the Bank. However, the written acceptanceof the tender by the Bank will constitute a binding
agreement between the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

8.0 Completion Period: The time period allowed for completion of the project shall be 30_days / menths from
the date of commencement of work or 15 days from the date of issuance of work order, whichever is
earlier.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications
in his/her original offer which are not acceptanceto the Bank without prejudice to any other right or remedy
the Bank shall be at liberty toforfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contractvalue.
11.0 Rates and Prices
1.1 In case of item rate tender
1111 The tenderers shall quote their rates for individual items both in words and figures in case of discrepancy

between the rates quoted in words and figures the unit rate quotedin words will prevail. If no rate is quoted
for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplication ofunit rate and the quantity the
unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.
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11.1.3

11.1.4
11.1.5

The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor wouldbe paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/Bank.

Each page shall be totaled and the grand total shall be given.
The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,etc.
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GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

——{i——Yntess-otherwise specified in these tender documents mode of measurements specifications etc.

(xiv)

shall be as per relevant IS codes.

(i) Source of materials / samples / brands / makes etc. shall be got approved from the Architects /
Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall not be
open for arbitration.

(iii) The Architects have their specific role / duties / rights as defined in these tender documents.
However, in the event of any dispute arising out of differences between the opinions of the Architects and
also their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the
Contractor and shall not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to Architect / Bank
for discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the items,
which are mentioned in the separate list of approved makes. Any work found not as per the tender
specifications and list of approved the contractor has to replace the same without any delay. The
contractor is instructed of get approval of all the materials to be used on this site before starting
the work. He should provide different sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must take
actual measurement at site and billing shall be done as per the actual measurement of the work done at
site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before starting the
work. He shall provide different sample of materials for approval before execution of the work

All material has to be used in full size/length only. Joints should be avoided as far as possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the
shape area only.

Making various levels & line out for total layout on site for the items in scope of the work shall be done
by the contractor at his own cost.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.

2. IMPORTANT NOTES:

(i)
(ii)

The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of work.
If the assigned work is in running/working Branch, the contractor should have executed the site
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(i)

(iv)

(v)

(vi)

vii)

(xi)

xii)

erection work in odd hours, Holidays and Sundays.
The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to
the site at appropriate time as instructed by the Architect/BMs/Bank Officials.

The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location
beyond the limit as approved by the local authority.

Hidden measurements: - It is contractor’s responsibility to get the measurement checked

immediately on completion of such items. This shall be done before finishing the same The

Architect shall be provided with such details well in advance so that the other work is not  held

up due to last moment action.

Before starting the work at site, the contractor shall mark out the plan & levels of the false
ceiling, partitions etc. in coordination with other agencies on site.

The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,

Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind

of taxes. However, the GST will be paid extra as applicable as per actual.

The entire job shall be executed in total coordination with the other agencies working on the

project & also with landlord, Branch Manager and Bank officials etc.

Architect of the project shall be kept informed about the progress of the work at various

stages.

The contractor shall arrange on his own for lighting & plug point with socket & electrical

wiring, DB's etc. required during entire execution process. However, supply at point shall be

provided by the bank / landlord

Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank
BILLING PROCESS:

The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).

¢) original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All documents shall be
submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format).

j) The contractor shall submit the purchase bill copy of major items used in the project.

k) That extension of time, if any, beyond scheduled date of completion has been granted by the
Competent Authority.

) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the
work from the original manufacturer/authorized dealers/distributors.

m) If any advances paid during the execution of the work.
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ii.
iv. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer andreferred to in the

Vi.
Vii.

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims"

0) The total cost of work should be within the sanction amount, If not, revised sanction taken from
the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER)
ALONG WITH FULL & FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS
SEAL

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement
executed between State Bank of India (Client) and the contractor, together with the documents referred
therein including these conditions, the specifications, designs, drawings and instructions issued from time
to time by the Architects/Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.
i. ‘SBI' shall mean State Bank of India (client) a body Corporate created under State Bank of IndiaAct 1955,
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021and a LHO at
and includes the client's representatives, successors and assigns.
‘Architects/Consultants’ shall mean M/s Vijay Sahijwani & Associates
i ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

ii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking the works

and shall include legal personal representative of such individual or the composing the firm or company
and the permitted assignees of such individual or firms of company.
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of
Work” and/or to be executed in accordance with the contract and includes materials, apparatus,
equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the contract.

‘Engineer shall mean the representative of the Architect/consultant.

specifications and any modifications of such drawings as may be issued by the Engineer from time to time
‘Contract value shall mean the value of the entire work as stipulated in theletter of acceptance of tender
subject to such additions thereto or deductions there from as may be made under the provision herein
after contained.

. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to

time be furnished or approved by the architect/ consultant “Month” means calendar month.
“Week” means seven consecutive days.
“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

CLAUSE
Total Security Deposit
Total Security deposit comprise of :
a) Earnest Money Deposit  : 4,000/-.
b) Initial Security Deposit  : 2% including EMD
¢ ) Retention Money : As per clause no. 1.4 of General Conditions
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d ) Additional Security Deposit :

Earnest Money Deposit :

The tenderer shall furnish EMD of Rs 4,000/-. in the form of Demand draft or bankers cheque drawn in favour of
State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMDis so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
soon after the decision to award the contract is taken withoutinterest. The EMD shall stand absolutely forfeited if
the tenderer revokes his tender at any time during the period when he is required to keep his tender open
acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal agreement or
fails to pay the initial security depositas stipulated or fails to commence the work within the stipulated time.

b) Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding
EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15
days from the date of letter of acceptance of tender.

c)  Retention Money
Besides the ISD as deposited by the contractor in the above said manner the retention money shall be

deducted from the running account bill at the rate of 10% of the gross value of work done by the contractor
and claimed in each bill provided the total security deposit i.e. the ISD plus Retention Moneyshall both together
not exceed 5% of the contract value. 50% of the total security deposit shall be refunded to the contractor
without any interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of
the total security deposit shall be refunded to the contractorswithout interest within fifteen days after the end of
defects liability period provided the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

d)  Additional Security Deposit:-

Additional Security Deposit: - Additional Security deposit (ASD)/Additional performance Guarantee (APG)
shall be applicable if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/
APG shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD in the
format of DD / Banker's Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of
work / work order, without which the contractor will not be allowed to start the work and failure of submission
of ASD will result in forfeiture of EMD and cancellation of tender. For eg, if a contractor is quoting 15% below
the estimated cost put to tender (ie 85% of the estimate), then ASD of 5% of estimated cost is required to be
obtained from the contractor (90%-85%).

Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or
between the drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shallbe
adopted.

ii) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall
prevail.

V) Between the duplicate/subsequent copies of the tender, the original tender shall be

taken as correct.
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4.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance

with this contract and with the directions of and to the satisfaction of the Bank to be communicated through
the architect/consultant. The architect/consultant at the directions of the Bankfrom time to time issue further
drawings and/or written instructions, details directions and explanations which are hereafter collectively
referred to as Architect’s/Consultant’s instructions in regard to : the variation or modification of the design,
quality or quantity of work or the addition or omission or substitution of any work, any discrepancy in the
drawings or between the BOQ and/or drawings and/orspecifications, the removal from the site of any material
brought thereon by the contractor and the substitution of any other materials thereof, the demolition, removal
and/or re-execution of any work executed by him, the dismissal from the work of any person
employed/engaged thereupon.

5 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to
enter into a Contract for the execution of the work as per the terms of the tender.The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

5 (i) Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be
bound to implement the contract and within fifteen days thereof he shall sign an agreement ina non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultantsare the
properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and
instructions shall be consistent with the contract documents, true developments thereof and reasonably
inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the workorder
and submit the same to the SBI through the Architect/Consultant.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of
Rs 500/- with the drawings shall be handed over to the contractors.

8.0 Liquidated Damages
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work
and clear the site including vacating their office on or before the contracted or extended date or completion
without justification in support of the cause of delay, he may be called upon without prejudice to any other
right of remedy available under the law to the SBI on account of such breach topay a liquidated damages at
the rate of 0.5% of the contract value per week subject to a maximum of5% of the contract value.

9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person oranyone not skilled in the work assigned to
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him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall
be removed from the site immediately.

10.0 Permits, Laws and Regulations
Permits and licences required for the execution of the work shall be obtained by the contractor at his own
expenses.The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contractor. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If the
contractor performs any act which is against the law, rules and regulations he shall meet all thecosts arising
there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it
approved by the architect/consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by
the architect/consultant the contractor shall be responsible for the sameand shall at his own expenses rectify
such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shallprotect
the SBI's properties from injury or loss arising in connection with contract. He shall make good any such
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
precautions for safety and protection of his employees on the works and shall comply with all applicable
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property of about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint namesof the contractors and the SBI and the
original policy may be lodged with the SBI.

13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access tothe work
site and/or to the workshop, factories or other places where materials are lying or from wherethey are obtained
and the contractor shall give every facility to the SBI, Architect/Consultant and theirrepresentatives necessary
for inspection and examination and test of the materials and workmanship.No person unless authorized by the
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its constructionstage or its completion can also be inspected by the
Chief Technical Examiner’s organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directlyentrust
and engage or indirectly transfer assign or underlet the contract or any part or share thereof orinterest therein
without the written consent of the SBI through the architect and no undertaken shall relieve the contractor
from the responsibility of the contractor from active superintendence of the workduring its progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/Consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site oran approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery,labour and materials
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(i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
contractor without any extra charges. If certain items proposed to be used are of such nature thatsamples
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to
the satisfaction of the Architect/ consultant. Before submitting the sample/literaturethe contractor shall satisfy
himself that the material/equipment for which he is submitting the samples/literature meet with the
requirement of tender specification. Only when the samples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and installation of the particular
material/equipment. The approved samples shall be signed by the Architect/Consultant for identification and
shall be kept on record at site office until the completion of the work for inspection/comparison at any time.
The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur in
approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy in
Electrical samples of best qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc shall be to the account of the contractor.

(iiiy Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by or provided forin the
specifications or BOQ.

(iv) Cost of test not provided for

If any test is ordered by the Architect/ Consultant which is either :

If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so
intended or provided for but ordered by the Architect/Consultant which is either to be carried out by an
independent person at any place other than the site or the place of manufacture or fabrication of

the materials tested or any Government/approved laboratory, then the cost of such test shall be borneby the
contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failureon his
part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him
from any risks or from the entire responsibility for the fulfilment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works andas long,
thereafter, as the Architect/consultant may consider necessary until the expiry of the defectsliability period,
stated hereto.

18.0 Quantities

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item to any extent subjectto
maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as
amounts of prime cost and provisional sums, if any, shall be excluded.

i) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid
on the basis of provisions of clause 22(e) hereof.
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19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he required the work tobe
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in
taking such measurements and calculation and to furnish all particulars or to give all assistance required by
any of them. Such measurements shall be taken in accordance with the Modeof measurements detailed in the
specifications. The representative of the Architect/Consultant shall take joint measurements with the
contractor’s representative and the measurements shall be enteredin the measurement book. The contractor
or his authorized representative shall sign all the pages of the measurement book in which the measurements
have been recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or
omit to depute his representative to take measurements then the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all variations
made shall be included in such measurements.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract.
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials
to be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall
confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit
from as the case may be in accordance with such notice but the contractorshall not do any work extra to or
make any alteration or additions to or omissions from the works or any deviation from any of the provisions of
the contract, stipulations, specifications or contract drawings without previous consent in writing of the
Architect/Consultant and the value of such extras, alterations, additions or omissions shall in all cases be
determined by the Architect/Consultant and thesame shall be added to or deducted from the contract value, as
the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred
to as authorized extra and shall be made in accordance with the following provisions.

a) The net rates or prices in the contract shall determine the valuation of the extra work where suchextra
work is of similar character and executed under similar conditions as the work priced herein.Rates for all
items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions
do not vary the conditions under which any remaining items of works are carried out, otherwise the
prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid
or where the omissions vary the conditions under which any remaining items or works are carried out,
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the
Architect/Consultant of the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Architect/Consultant shall fix such rateor prices as in the
circumstances in his opinion are reasonable and proper, based on the marketrate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordancewith the local
day work rates and wages for the district; provided that in either case, vouchers specifying the daily time
(and if required by the Architect/Consultant) the workman’s name and materials employed be delivered
for verifications to the Architect/Consultant at or before the endof the week following that in which the
work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis”
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for material, labour, hire/frunning charges of equipment and wastages etc plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall not be eligiblefor escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of thevirtual
completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipmentand
machinery.

b) Demolish, dismantle and remove the contractor's site office, temporary works, structuresincluding
labour sheds/camps and constructions and other items and things whatsoeverbrought upon or
erected at the site or any land allotted to the contractor by the SBI and notincorporated in the
permanent works.

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBland
shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by theSBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) Al defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to
the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the
work, relative to which the completion certificate has been sought, the Architect/Consultant shall within
fourteen (14) days of the receipt of the application for virtualcompletion certificate, issue a VCC in respect of
the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities underthe
contract including the contractor’s liability for defects liability period nor shall the issuance of VCCin respect of
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor
in respect of works or work at the site and in respect of which the VCC has beenissued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of
any work not included in the scope of this contract which it may desire to have carried outby other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution
of such work. The contractor however shall not be required to provide any plant or material for the execution
of such work except by special arrangement with the SBI. Such work shall be carried out in such manners not
to impede the progress of the works included in the contract.

25.0 Insurance of Works
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insurein the
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI
and contractor are covered for the period stipulated in clause 28 of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the
period of maintenance and for any loss or damage occasioned by the contractor in the course of any
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operations carried out by him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works attheir
replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI againstall losses
and claims in respect of injuries or damages to any person or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenseswhatsoever in respect of or in relation
thereto except any compensation of damages for or with respectto :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents,
employees or other contractors not being employed by the contractor or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where
the injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause.

25.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof includedin the contract. In the event of
any claim made under or action brought against SBI in respect of suchmatters as aforesaid the contractor
shall be immediately notified thereof and the contractor shall be atliberty, at his own expenses to settle any
dispute or to conduct any litigation that may arise there from,provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent ordesign or any alleged patent or design right is the direct
result of an order passed by the Architect/Consultant in this behalf.

25.5Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the provision to
clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance
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Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required,
produce to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law inrespect
or in consequence of any accident or injury to any workmen or other person in the employmentof the contractor
or any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or
their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the wholeof the
time any person employed by him on the works and shall, when required, produce to the architect/consultant
such policy of insurance and receipt for payment of the current premium. Providedalways that, in respect of any
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons
in such manner that SBI is indemnified under the policybut the contractor shall require such sub-contractor to
produce to the Architect/Consultant when required such policy of insurance and the receipt for the payment of
the current premium.

25.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurancewhich he
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and
from time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value
from any amount due or which may become due to the contractor, or recover the same as debt from the
contractor.

25.7.4  Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges, and other expenses paid by the SBI and which are payable by the contractors under this clause.
The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the insurer in respect of such damage shall be paid
to the contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of handing over site bythe SBI
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

27.0 Time for completion
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Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period of 30 days of calendar months from the date of commencement. If required in
the contract or as directed by the Architect/Consultant, the contractor shall complete certain

portions of work before completion of the entire work. However, the completion date shall be reckonedas the
date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayedfor any reasons beyond the
due date of completion as stipulated in the contract, the contractor shall apply to the SBI through the
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and while applying for
extension of time he shall furnish the reasons in detail and his justification if any, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages.For the balance period in excess of original stipulated period
and duly sanctioned extension of time bythe SBI the provision of liquidated damages as stated under clause 9
of GCC shall become applicable. Further contract shall remain in force even for the period beyond the due
date of completion irrespective whether the extension is granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of
the Architect/Consultant. Should the rate of progress of the work or any part thereofbe at any time be in the
opinion of the Architect/ Consultant too slow to ensure the completion of the whole of the work by the
prescribed time or extended time for completion the Architect/Consultant shall thereupon take such steps as
considered necessary by the Architect/Consultant to expedite progress so as to complete the woks by the
prescribed time or extended time. Such communicationsfrom the Architect/Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims arising out
of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the
Architect/Consultant. However, the provision of the clause shall not be applicable in the case of any work
which becomes essential to carry by rotary or double shifts in order to achieve the progress andquality of the
part of the works being technically required and continued with the prior approval of theArchitect/consultant at
no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable
noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of workfor any
reason whatsoever and hence not require the whole or any part of the work to be carried out,the Architect /
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Consultant shall give notice in writing to that effect to the contractor and the contractorshall act accordingly in
the matter. The contractor shall have no claim to any payment of compensationor otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the work fully but which
he did not derive in consequence of the foreclosure of the wholeor part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect/Consultantshall be final.

32.0 Suspension of work
The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shallbe final
and binding on the contractor) suspend the progress of works or any part thereof for such timeand in such
manner as Architect/ Consultant may consider necessary so as not cause any damage orinjury to the work
already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Architect/Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have renderedhimself
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have
the power to adopt any of the following course as they may deem bestsuited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials (the cost of such labourand
materials as worked out by the Architect/ Consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner and
at the same manner and at the same rates as if it had been carried out by the contractor under the
terms of this contract the certificate of Architect/Consultant as to the valueof work done shall be final
and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,out of
his hands, and to give it to another contractor to complete in which case any expenses

which may be incurred in excess of the sum which would have been paid to the original contractor, if
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the whole work had been executed by him (of the amount of which excess the certificates in writing of
the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may
be deducted from any money due to him by SBI under the contractor otherwise, or from his security
deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to theexecution of the
work or the performance of the contract and in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until the Architect/Consultantwill have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid
the value so certified.

34.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent
or being an incorporated company shall have an order for compulsory winding up voluntarilyor subject to the
supervision of Government and of the Official Assignee of the liquidator in such actsof insolvency or winding
up shall be unable within seven days after notice to him to do so, to show tothe reasonable satisfaction of the
Architect/Consultant that he is able to carry out and fulfill the contract, and to give security therefore if so
required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to beissued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become due
to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the

Architect/Consultant written notice to proceed, or
c) Has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to removethe materials from the
site or to pull down and replace work within seven days after written noticefrom the SBI through the Architect/
Consultant that the said materials were condemned and rejected by the Architect/ Consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this contract to beobserved and performed by the contractor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI's or Architect's/Consultant’s instructions to the contrary subject any
part of the contract. Then and in any of said cases the SBI and or the Architect/Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Architect/Consultant or the obligation and
liabilities of the contractor the whole ofwhich shall continue in force as fully as if the contract had not been so
determined and as if theworks subsequently had been executed by or on behalf of the contractor. And,
further the SBI through the Architect/Consultant, their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads, use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any was interrupt ordo any act, matter or thing to prevent or
hinder such other contractor or other persons employedfor completing and finishing or using the materials
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and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same by public auction after
due publication and shall adjust the amount realized by such auction. The contractor shall have no right to
question any of the act of the SBI incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitied under the certificates to be issued by the Architect/ Consultant to the
contractor within 10 working days from the date of certificate to the payment from SBI from time to time. The
SBI shall recover the statutory recoveries and other dues including the retention amount from the certificate of
payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or
completion shall not have effect as certificate of satisfaction or relieve the contractor from hisliability under
clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not
carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to timewhile
making the payment.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion
and Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall
pay the amount within a period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the work or the execution or failure to execute
the same, whether arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter :

If the contractor considers that he is entitied to any extra payment or compensation in respectof the works
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General
Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the
Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery. The said
notice shallgive full particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shallhave been given by the
contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in the
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manner and within the time as aforesaid. The contractor shall be deemed to have waived and extinguished
all his rights in respect of any claim not notified to the Assistant General Manager (Premises & Estate) / Dy.
General Manager(Premises) in writing in the manner and within the time aforesaid.

i) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the receipt
of the decision of the Assistant General Manager (Premises& Estate) / Dy. General Manager (Premises)
submit his claims to the conciliating authority namely the Circle Development Officer/General Manager
(Official Language & Corporate Services) for conciliation along with all details and copies of correspondence
exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. General Manager
(Premises)

i)  If the conciliation proceedings are terminated without settlement of the disputes, the contractorshall, within a
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy.
Managing Director (HR) & Corporate Development Officer of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be
referred for adjudication through arbitration by the Sole Arbitratorappointed by the Chief General Manager at
LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will also be no objection to any
such appointment that the Arbitrator so appointed is a technically competent person not below the rank of
SuperintendingEngineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief
General Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

v) ltis a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.

viii) Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paidequally by both
the parties.

ix) Itis also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statementof claims and counter statement
of claims. The venue of the arbitration shall be such place asmay be fixed by the arbitrator in his sole
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the award (including
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and
in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to beso paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply/distribution system for drivingplant or
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply
and include the same in his tendered rates and hold the owner free fromall such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

38.0 Water supply

The contractor shall make his own arrangements for water required for the work and nothing extra willbe paid
for the same. This will be subject to the following conditions:
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i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the
Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the arrangementsmade by
the Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory.

37.1 The Contractor shall construct temporary welltube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangements for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance
of the wells. He has to obtain necessary approvals from the local authorities, if required.at his own cost. He shall
restore the ground to its original condition after wells are dismantledon completion of work or hand over the well
to the SBI without any compensation as directed by the Architect/Consultant.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBland shall
be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will
be on the net quantities or work produced in accordance with up to date. Rules laiddown by the Bureau of
Indian Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be
final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of work and should produce
the same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain
the records/registers as required by the local authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

42.0 Force Majeure

Neither contractor not SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, Electrical commotion,
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or
ordinances or any act of god or for any other cause beyond the reasonable control ofthe party affected or
prevented or delayed. However, a notice is required to be given within 30 days from the happening of the
event with complete details, to the other party to the contract, if it is not possible to serve a notice, within the
shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has
been affected, shall notify the other of such cessation and the actual delay incurred insuch affected activity
adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall besuspended during
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the continuance of any inability so caused. With the cause itself and inability resulting there from having been
removed, the agreed time of completion of the respective obligations under this agreement shall stand
extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure
lasting to a period of 6 months or more the two parties shall mutually decide regardingthe future execution of
this agreement.

43.0LLocal Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulationand
abolition act of 1970) and other safety regulations. The contractor shall comply with the provisionof all labour
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to
the execution of the project.

(i)  Minimum Wages Act, 1948 (Amended)

(i)  Payment of Wages Act 1936 (Amended)

i)  Workmen's Compensation Act 1923 (Amended)

iv)  Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v)  Apprentice Act 1961 (Amended)

vi)  Industrial Employment (Standing Order) Act 1946 (Amended)

vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix)  Shop and Establishment Act

X) Any other Act or enactment relating thereto and rules framed there under from time to time.
44.0 SAFETY CODE:

Safety as per annexure 4.32 should be followed.

45.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the
execution of the work report such accident to the Architect/Consultant. The contractor shall also report

immediately to the competent authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

Place: .....cccccooviveen.
Datel oo
(On non-judicial stamp paper of RS --------rnemeemoaemev l-)

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

B.G.No. Value Rs.

State Bank of India,

(Address)

Sub: Bank Guarantee of Rs towards Security Deposit for the work offer State Bank of India.
(Name of Branch/Office)
Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into
contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's Consultants
(Name & address of consultants) vide their letter No................. dated and

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the
Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest
money deposit Of RS ........covvveniienersesseese s (Rupees only), to State Bank of India for performing
their

part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a
Guarantee of a Scheduled Bank for a value of RS.........cccoccvvevnvievinnrcnnes to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at therequest
of the contractor hereby fumnishes a PBG in favour of State Bank of India and Guarantees in the manner
hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at (address)hereafter
called the “Guarantor” (which expression shall include its successors and assigns) here by expressly,
irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to execute the work
according to his obligations under the said contract, then not withstanding any dispute between State Bank of
India and the contractor the Guarantor shall, on demand without demurand without reference to the contractor
pay to State Bank of India immediately any sum claimed by State Bank of India under the said contract up to
a maximum amount of Rs. (Rupeesonly).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand,
theGuarantor agrees to pay the aforesaid amount  of Rs. /-
(Rupees only).
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(iif)
(iv)
(v)

(Vi)

Such payment shall be notwithstanding any right the contractor may have directly against StateBank of India
or any disputes raised by the Contractor with State Bank of India or any suits or proceedings pending in any
competent court or before any arbitrator. State Bank of India’s written demand shall be conclusive evidence
to the Guarantor that such payment is payable under the terms of the Contract and shall be binding in all
respect on the guarantor.

The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any
arrangement, variations made between SBI and the Contractor and or indulgence shown tothe contractor by
SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of the
contractor by any forbearance, whether as to payment, timeperformance or otherwise.

This guarantee shall remain valid until or as may be caused to be extended by the contractor or until
discharged by SBI in writing whichever is earlier.

This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with
the previous written consent of SBI.

This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with
any other body or corporation or dissolution or otherwise and this guarantee willbe available to or enforceable
against such body or corporation.

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal
debtor and the Guarantor hereby waives all and any of its rights or surety ship.

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of

law and shall cease only on payment of the full amount by the Guarantor to SBI of the amount hereby
secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the

contractor given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other mode or

(x)

communication to the guarantor addressed as aforesaid and if sent by post it shallbe deemed to have been
given at the time when it would be delivered in due course of post andin providing such notice when given by
post it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed
by an officer of SBI that the envelope was so posted shall be conclusive.

These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is
restricted to a sum of Rs.

This guarantee will remain valid upto unless a demand or claim under this guarantee
ismade in writing on or before the guarantor shall be discharged from all liability under the
guarantee thereafter.
Dated the ......cevvevviiiiiiiiiiis

For (Name of Bank)

(Signature/s  with  designation/s  of
signatory/ies) (Name and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | AmountRs. Policy No. Validity
Insurance

CAR policy including 3+
party liability

Workmen's
Compensation

Remarks :

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,materials brought or
affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certifiedby..............ccccvviiiinnns

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects
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ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1.

10.

All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used

properly.
First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from
the ground, or from solid construction except such short period Work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding theladder and if
the ladder is used for carrying materials as well as suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1 (%
horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside andends thereof
with only such openings as may be necessary for the delivery of materials. Suchscaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable meansto
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in lengthwhile the
width between side rails in rung ladder shall in no case be less than 30cms for ladderup to and
including Meters in length. For longer ladders this width should be increased at least6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical
on line works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladderfor
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters
or more in depth shall be stepped back to give suitable slope, or securely heldby timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shallnot be placed within
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more
cuttings shall be done from top to bottom. Under no circumstancesundermining or under
cutting shall be done.
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11. Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably

protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or

apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire
or explosion or flooding. No floor, roof or other part of the building shall be so over-

loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site andmaintained
in a condition suitable for immediate use; and the Contractor should take adequate

steps to ensure proper use of equipment by those concemed.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be

provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-

shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and

seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into the manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals and boardsto

prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall

conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall beof

durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine including

any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
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pulley block used in hoisting or lowering or as means of suspension the safe working
load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In case of hoisting machine having a variable safe working load,
each safe working load of the conditions under which it is applicable shall be clearly
indicated. No part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descentof
the load, adequate precautions should be taken to reduce to the minimum the risk ofany
part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be
necessary should be provided. The workers should not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT
This agreement made the ..........ccoccvvieiiiiieennn day Of oo between
AGM/DGM
(),State Bank of India, ==-=--=------m=nnnnuo- (hereinafter called the Bank or SBI) which expression shall include
the successors and assigns) of the one part and M/s. ......cccccoiiiiiiiiiiiiiiiiineeee, company /
partnership for registered under the Indian Companies Act/ Partnership Act having its registered
OffICR. e (hereinafter called ‘the Contractors’

which expression shall include the present directors / partners and also the directors / partners from time
to time as also their respective heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of work

and has caused drawings and specifications describing the works to be done prepared by Project
Architects M/s having their offices at (hereinafter called “the
Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities
have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein
and Schedule of items and quantities, General & special Conditions of Contract, specification etc.
contained in the tendered documents including all correspondences exchanged by or between the parties
from the submission of tender till the award of work, both letters inclusive, (all of which are collectively
hereinafter referred to as “the said conditions”). The works shown upon the said drawing and /or described
in the said specification and included in the schedule of ltems and Quantities at therespective rates therein
set forth amounting to the sum of Rs (Rupees

inwords ) as there in arrived at or such other sum as shall become payable there under
(hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in thesaid
Conditions, the Contractors shall upon and subject to the said conditions execute and complete the work
shown upon the said drawings and described in the said specifications and the schedule of items and
quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, atthe
times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s_" or in the event of theirceasing to
be the Architect for the purpose of this contract for whatever reason, such other person orpersons as shall
be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object
for reasons considered to be sufficient by the Employer provided always that no person or persons
subsequently appointed to be Architect under this contract shall be entitled to disregard or over rule any
previous decisions or approval or direction given or expressed in writing bythe architect for the time being.
4. The said conditions and appendix thereto shall be read and construed as forming part of this
agreement, and the parties hereto shall respectively abide by / submit themselves to the said conditions
and perform the agreements on their part respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.
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6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry
out the work in respect of the entire project on item rate basis to be paid for according to actualmeasured
quantiies at the rates contained in the schedule of quantities and rates or as provided in the said
conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by
adding to or omitting any item of work or having portions of the same carried out without prejudice to the
contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees to
commence the work soon after the site is handed over to him or from the 14" day after date of issue of
formal work order as provided for in the said conditions of contractor whichever is later and to complete
the entire work within__(period of contract) months subject never the less to the provisions for extension
of time.

9. All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood by the
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these
present through their duly authorized official and the said two duplicates hereof to be executedon its
behalf of the day and year first herein above written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :
1. Signature : 1. Signature :

Name : Name :

Address : Address :
In the presence of : In the presence of :
2. Signature : 2. Signature :

Name : Name :

Address : Address:
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APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract

3) Site Address

4) Scope of Work
5) Name of the Contractor

6) Address of the Contractor

7) Period of Completion

8) Earnest Money Deposit
9) Retention Money
10) Defects Liability Period

11) Insurance to be undertaken by the

12) Liquidated damages

13) Value of Interim Bill (Min.)

14) Date of Commencement

15) Period of Final Measurement

16) Initial Security Deposit

17) Total Security Deposit

18) Refund of Total Security Deposit

19) Period for Honoring Certificate
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The Asst. General Manager
State Bank of India,

RBO-1

4th Floor, Sector 10-B,
Gandhinagar - 382010.

CHHATRAL BRANCH

Proposed Electrical Work of CHHATRAL BRANCH

within the stipulated period from the date of
Issue of work order.

4,000/
As per clause no. 1.4 of General Conditions
Twelve Months from the date of Virtual Completion.

125% of Contract Value
Contractor at his cost (Contractor’s all risk policy)

0.5% of the Contract amount shown in the tender per
week subject to max. 5%of the contract value or
actual final bill value.

Only full and final payment will be made (No advance
on materials / plant / machinery or mobilization
advance shall be paid under any circumstances)

From the date of work order issued to the Contractor/
or the day on which the Contractor is Instructed to
take possession of the site whichever is earlier.

2 Months from the date of Virtual Completion
Certificate (VCC) issued by the project Architect

2% including EMD

5.0% of the final bill amount or contract value

50% of the Security Deposit shall be refunded to the
Contractor on completion of the work/along with the
final bill and balance refunded only after the Defect
Liability Period is over.

7 days for R.A. Bills



20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the
Bill shall be Certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender.

Signature of Tenderer.

Date
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LETTER OF DECLARATION

To,

The Asst. General Manager
State Bank of India,

RBO-1

4th Floor, Sector 10-B,
Gandhinagar - 382010.

Dear Sir,

PROPOSED ELECTRICAL WORKS FOR SBI CHHATRAL BRANCH

Having examined the terms & conditions, drawings, specifications, design relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the said
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby
offer to execute the works specified in the said memorandum within the time specified in the said memorandum on
the item rate basis mentioned in the attached schedule and in accordance in all respect with the specifications,
design, drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions
of contract and with such conditions so far as they may be applicable.

MEMORANDUM
(@)  |Description of work Proposed Electrical works for CHHATRAL BRANCH
(b)  |Earnest Money 4,000/-

(c) [Time allowed for completion of work from the[30 days from the date of commencement as per tender
date of issue of work order.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI,
the amount mentioned in the said conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall
be initiated against us by SBI. This may also include debarring of my empanelment for an year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may
entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/ work)
in phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank
deciding to drop any of the work/building/buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard
rates accepted by us/on our approved rates and within the stipulated time limit without any extra claim for price
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material
during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor With Seal
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vi.

Vii.

TABLE - XiiI

Name of Contractor/ Agency

Name of Work

Sr. No. of this Bill:

No. & Date of previous Bill:

Reference to Agreement No.

Date of Written order to commence:

PROFORMA FOR RUNNING A/C BILL

Date of Completion as per Agreement

S | Item Unit | Rate | Asper Tender | Up to Previous | Up to Date | Present Bill Remarks
N | Descripti (Rs.) R.A. Bill (Gross)
on Qty | Amou | Qty | Amount | Qty | Amount | Qty | Amount
nt (Rs.) (Rs.) (Rs.)
(Rs.)
1 |2 3 4 5 6 7 8 9 10 11 12 13
Note:

1.

If part rate is allowed for any items, it
should be indicated with reasons for allowing such a rate.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill NO.---------n--mmeemmeamn were made
have been taken jointly on and are recorded in Excel format. Excel sheet enclosed
Signature and date of Contractor ~ Signature and date of Architects Signature and date of Site
Representative (Seal) Engineer

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender

drawings, conditions and specifications.

Architect Signature and date of Site Engineer
TABLE - XV
MEMORANDUM FOR PAYMENT
R/A BILL NO.
1 Total value of work done since RS
previous bill (A)
2. Total amount of secured advance due since RS v
Previous Bill (B)
3. Total amount due since Previous Bill RS-
(C) (A+B)
4,
in-separate-statements-enclosed:
RS
S. Total amount due to the Contractor
OBJECTIONS:
i) Secured Advance paid in the previous R/A RS
. , RS
i) Retention money on value of works as per
accepted tenders up to date amount Rs.
RS
Less already recovered
RS

Balance to be recovered
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i) Mobilization Advance, if any
(a) Outstanding amount (principal  + interest) as on RS v
date
R RS
(b) To be recovered in this bill
i, Any other Departmental materials cost to be RS
recovered as per contract, if any
iv. Any other Departmental service charges to be RS v
recovered if any, as per contract (water, power
etc.) enclose
statement.
The bill amount to Rs. =======mmmeeneen (both figures and words) has been scrutinized by us after due checking of the

measurements of work as required and is recommended for payment.

Signature of Architect with Seal

The bill amount to RS.---------=----- certified by Consultants has been scrutinized by me after due test checking of
measurements of works as required and is recommended for payment for an amount of Rs...........cccoooerninninne

Date :

This figures given in the Memorandum for payable has been verified and bill passed for payment
(in words and figures)

STATUTORY DEDUCTION:
i) Total Amount due (E) o —
i) Less |.T. Payable 3 LY —
i) Less S.T. Payable 3 J—
Net Payable 2 —
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SPECIFICATION OF MATERIALS

All the material to be used shall be as per the specified make of the materials list and ISI approved Brand. Any
deviation from this shall be got approved from Architect / Owner, the contractor shall submit samples of material to be
used for verifications and Produce Bill in original.

1. SAMPLES . After receipt of the bids but prior to award of the contract,
bidder shall, Upon notification from owner submit samples of
materials he intends to Use.

The owner shall reserve the right to evaluate the sample with
regard to the Specification before award of work. Samples as
directed by the Architect / Owner for various items shall be
prepared / brought for approval without Any cost.

Special Notes :

a) The successful tendered will have to supply the make of the materials as recommended
and in consultation with the Client / Architect / Consultant without any extra cost.
Client / Architect / Consultant reserve the rights to choose any make out of above list.

b) Tenderer should have to specify the list of makes considered in the tender while quoting
the rates in the tender, in covering letter of separate letter enclosure. However, the final
decision for accepting make specified by tenderer would be of client / Architect /
Consultants.

c) As faras possible, the successful tenderer will have to place order directly to the
manufacturer or it's authorized dealer.

d) The client/ Architect/ Consultant have right to Check the Challans of supplier.

e) The RCCB, RCBO, MCB and MCB DBs must be of same make.

f)  Make of components required to be used by contractor to complete the installation, if
not mentioned anywhere, shall be required to GOT it Approved by Client / Architect/
Consultant before installation in writing manner.

g) Within a week of work order, the contractor shall submit the sample of each item /

component of above-mentioned approved make for the approval of the Client / Architect
/ Consultant.
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APPLICABLE STANDARDS

Sr. No. IS No.
1) 1S:2026-1977
1S 3639
2) 1S:7886
1S:660
3) 1S:2516-1972
4) 1S:335
5) 1S:2705
6) 1S:3155
7) 1S:3236 Part Il
8) 1S:373
9) 1S:2099
10) 1S:5621
1) 1S:2544
12) 1S:2629 & 2633
13) 1S:3842
14) 1S:1248-1958
15) 1S:4572-1975
16) 1S:692
17) 1S:1255
18) 1S:4543
19) 1S:4047-1977
20) 1S:8106-1966
21) 1S:4237-1967
22) 1S:2607-1976

Description

Distributing transformers & fittings.
Fittings and acc. For P.T.
Installation of Transformer.
Specification for AC circuit Breakers.
Insulating oil for Transformers &  switch
CT for measuring and protection.
Voltage (Potential) Transformers.
Voltage Transformer.
Busbar arrangement and marking.
Bushing
Large Hollow Porcelains
Insulators
Hot Dip Galvanizing
Relays.
Meters (measuring).
Installation of Switch gears.
HV cable.
Installation of HV cables and jointing.

Code of practice for earthing.

HD Air breaker, Switch gears and fuses for Voltage not

exceeding 1000 Volts.

Selection, installation and maintenance of fuses upto

650 Volts.

for voltage not exceeding 1000 Volts.

Air-break isolators for Voltage not exceeding 1000

Volts.
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23)

24)

25)
26)

27)

28)

29)

45)
31)
32)
33)
34)
35)
36)

37)

38)

39)

40)

41)
42)
43)
44)
45)

46)

1S:8623-1977

1S:375-1963

1S:2147-1962
1S:8084-1972

1S:2675-1983

1S:8828-1978

1S:9926-1981

1S:1554 (Part I
1S:3961 (Part )
1S:2982
1S:8145
1S:3975
1S:5831
1S:1753

1S:4288

1S:961

S:732

1S:1646

1S:1653
1S:2667
1S:3480
1S:3837
1S:694

1S:2509

Factory built assemblies of switch gears and control
gears for voltage upto and including 1000 Volts A.C.
and 1200 Volts D.C.

Marking and arrangement of switch gear bus bars main
connectors and auxiliary wiring.

Cubical Boards.

Insulated conductor rating.

Enclosed distribution fuse boards and cutouts for
Voltage not

exceeding 1000 Volts.

Miniature Circuit Breaker.

Fuse wire used in re-wearable type electric fuses upto
650Volts.

PVC insulated electric cables Heavy duty.
Recommended current rating for ~ cables.

Copper conductor in insulated cables and cores.
Conductor for insulated electric cables and flexible rods.
Mild steel wires, strips and tapes for armouring cables.
PVC insulation and sheath of electric cables.
Aluminum conductor for insulated ables.

PVC insulated and PVC sheathed solid aluminum conductor
cables of voltage rating not exceeding 1100 volts.

Recommended current rating for ~ Cable.

Code of practice for electrical wiring installation system
Voltage not exceeding 650 Volts.

Code of practice for fire safety of Buildings (general) electrical
installation.

Rigid steel conduits for electrical ~ wiring.

Fittings for rigid steel conduits for electrical wiring.

Flexible steel conduit for electrical wiring.

Accessories for rigid steel conduits for electrical wiring.
PVC insulated cables (wires).

Rigid non-metallic conduits for electrical wiring.

50



47) 1S:6946 : Flexible (playable) nonmetallic conduits for electrical
installation.
48) 1S:1293 : Three pin plugs and sockets.
49) 1S:8180 : Conductors for insulated electrical cables and flexible codes.
50) IS:9537-1980 Specification for conduit for electrical installation.
51) 1S:3419 : Accessories for non-metallic conduits for electrical wiring.
52) 1S:3854 : Switches.
53) 1S:6538 : Plugs.
54) 1S:2834-1954 : Shunt Capacitors for power systems.
55) 1S:2208 : HRC cartridge fuse and links up to 660
volts.
56) 1S:1913-1969 : General and safety requirement for lighting fittings.
57) 1S:2944-1981 : Code of practice for lighting public thorough fares.
58) 1S:3528 : Waterproof electric lighting fittings.
59) 1S:3553-1966 : Water tight electric lighting fitting.
60) 1S:1239-1958 : Mild Steel tubular and other wrought steel pipe fitting.
63) 1S:2149-1970 : Luminaries for street light.
64) 1S:9224 : HRC fuses having rupturing capacity of 90 KA.
65) 1S:2312-1967 : Exhaust Fan.
66) 1S:374-1979 : Class | Ceiling Fan.
NOTE: All codes and standards means the latest where not specified otherwise the installation shall generally

follow the Indian Standard codes of practice or relevant British Standard Codes of Practice in the absence
of corresponding Indian Standards.

PLEASE FOLLOW :

a.
b.
c.

Indian Electricity Act of 1910 and rules issued there under revised up to date.

Special Attention should be given to Rule No. 50.

Regulations for electrical equipment in building issued by The Bombay Regional Council of insurance
Association of India.
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ELECTRICAL MATERIAL SPECIFICATION

DISTRIBUTION BOARDS

The scope of work shall cover supply, installation testing and commissioning of all distribution boards -
Standards :

AS PER SCHEDULE OF INDIAN STANDARDS, ATTACHED IN THE DOCUMENT.

Distribution Boards :

Distribution boards along with the controlling MCB's/Fuse or Isolator as shown shall be fixed in an M.S. Box with hinged
door suitable for recessed mounting in wall. Distribution boards shall be made of 18 SWG steel sheet duly rust inhibited
through a process of de-greasing, acid pickling, phosphate and powder coated to an approved color of adequate micron
rating duly approved by architect/consultant.

Three phase boards shall have phase barriers and a wire channel on three sides. Neutral bars shall be solid tinned
copper bars with tapped holes and chase headed screws. For 3 phase DB'’s, 3. independent neutral bars shall be
provided. All DB’s shall be internally pre-wired using copper insulated PVC wires brought to a terminal strip of
appropriate rating for outgoing feeders.

Conduit knockouts shall be provided as required/shown on drawings and the entire board shall be rendered dust and
vermin proof with necessary sealing gaskets. The top and bottom side of DB should be detachable.

MCB's shall have quick make and break non - welding self wiping silver alloy contacts for 10 KA short circuit both on the
manual and automatic operation. Each pole of the breaker shall be provided with inverse time thermal over load and
instantaneous over current tripping elements, with trip - free mechanism. In case of multi-pole breakers, the tripping
must be on all the poles and operating handle shall be common. Breakers must conform to BS 3871 with facility for
locking in OFF position. Pressure clamp terminals for stranded/solid conductor insertion are acceptable up to 4 sq.mm.
aluminum or 2.5 sq.mm. copper and for higher ratings, the terminals shall be suitably shrouded. Wherever MCB
isolators are specified they are without the tripping elements.

Fuses shall be HRC link type re-wire able with necessary fuse carriers and with rating of not less than 25 MVA. Bottle
type fuses are not acceptable. Fuse carrier terminals shall be suitably shrouded. Re-wireable fuse carriers shall be
porcelain. HRC fuses for motor duty should be time lag type.

Distribution boards shall have HRC/re-wire able fuses as shown on the schedule and drawings. Board shall meet with
the requirements of IS 2675 and marking arrangement of bus bars shall be in accordance with I.S. standards.

Bus bars shall be suitable for the incoming switch rating and sized for a temperature rise of 35° C over the ambient.
Each board shall have two separate earthling terminals. Circuit diagram indicating the load distribution shall be pasted
on the inside of the DB as instructed. One earthling terminal for single phase and two terminals for 3 phase DB'’s shall
be provided with an earth strip connecting the studs and the outgoing ECU earth bar.

In the case of MCB distribution boards, the backup fuses wherever shown shall be not less than 63 A with a delayed
characteristic and a minimum pre-arcing time of 0.5 sec. At 9 KA/3 KA fault current.

All outgoing feeders shall terminate on a terminal strip which in turn is interconnected to the MCB/Fuse base by means
of insulated single conductor copper wires as follows :

Upto15A 2.5 sq.mm. 40A 10 sq.mm.
25A 4.0 sq.mm. 63 A 16 sq.mm.
32A 6.0 sq.mm.
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RCCB/ MCB :

The RCCB should suffices all the requirements of IS as per code IS — 12640 — 1988. The RCA should be current
operated and not on line voltage.

The RCCB should ensure mainly the following functions.
Measurement of the fault current value.
Comparison of the fault current with a reference value.

The RCCB should have a torroidal transformer witch has the main conductors of primary (P — N) which check the
sum of the current close to zero.

All metal parts should be inherently resistant to corrosion and treated to make them corrosion resistant.

It should be truly current operated.

It should operate on core balance torroidal transformer.

It's accuracy should be £ 5 %.

It should operate even in case of neutral failure.

It should trip at a present leakage current within 45 M.S.

It's enclosure should be as per IP 45.

It's mechanical operation life should be more than 20,000 operations.

It should provide full protection as envisaged by |E rules — 61-A, 71 — ee, 73 — ee, 1985 and also rule 50 of |IE rule1956.

It should conform to all national and international standards like IS 8828 : 1993, IS 12640 — 1988, BS 4293 - 1983, CEE
27 (International commission Rules for the approved of electrical equipment)
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MEDIUM VOLTAGE CABLING

Scope :

The scope consists of Laying & testing L. T. Cable and its termination.

Standards :

AS PER SCHEDULE OF INDIAN STANDARDS; ATTACHED IN THE DOCUMENT

Cables :

All cables shall be 1100 Volt grade XLPE insulated, sheathed with or without steel armoring as specified and with an
outer PVC protective sheath. Cables shall have high conductivity stranded aluminum or copper conductors and cores

color coded to the Indian Standards. All cables laid up to load should be without any joint.

All cables shall be new without any kind or visible damage. The manufacturers name, insulating material, conductor size
and voltage class shall be marked on the surface of the cable at every 600 mm centers.

Cable joints and termination:

Connectors :

Cable terminations shall be made with copper Heavy duty long nack copper crimping lugs only crimped type solder
less lugs for all aluminum cables and stud type terminals. For copper cables copper crimped solder less  lugs shall
be used. Crimping shall be done with the help of hydraulically operated crimping tool. All cable lugs should be long
neck type only.

Cable Glands :

Cable glands shall be of heavy duty brass single compression type as specified. Generally single compression type
cable glands shall be used for indoor protected locations and double compression type shall be used for outdoor
locations. Glands for classified hazardous areas shall be CMRS approved.

Ferrules :

Ferrules shall be of self sticking type and shall be employed to designate the various cores of the control cable by the
terminal numbers to which the cores are connected, for ease in identification and maintenance.

Cable joints :
Kit type joint shall be done and filled with insulating compound. The joint should be for 1.1 KV grade insulation.
CONDUIT WIRING

1.0 Scope
1.1 The scope of work shall cover supply, installation testing and commissioning of all.

2.0 Standards : As per annexure - iv
3.0 Rigid and Flexible conduits:

3.1 All PVC conduits shall be laid in open/concealed manner which are approved by F.I.A.
& I.S.I. & of 25 mm. Diameter.
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3.2

4.0

41

5.0

5.1

5.2
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6.0

6.1

6.2

7.0

7.1

Flexible conduits shall be formed from a continuous length of spirally wound interlocked
steel strip with a fused zinc coating on both sides. The conduits shall be terminated in

brass adapters.

Accessories

PVC conduit fittings such as bends, elbows, reducers, chase nipples, split couplings, plugs
etc. shall be specifically designed and manufactured for their particular application. All
conduit fittings shall conform to 1S:2667-1974 and 1S:3887-1966. All fitting associated
with galvanized conduit shall also be galvanized.

Wires

All wires shall be single core multi-strand/ flexible copper or single strand Aluminum / Copper, PVC
insulated as per 1S:694 and shall be 660v/ 1100V grade.

All wires shall be color coded as follows :

Phase Colour of wire
R Red
Y Yellow
B Blue
N Black
Earth Green (insulated)
Control (If any) Grey
All off wires Same as Phase wire

Color code should be strictly used for all wiring.

i) Installation, commissioning and testing.
i) Cable marking.

For cable buried underground

i) Cables and protective bricks & tiles.
i) Installation, commissioning & testing.
i) Cable markers.

Switches & Sockets:

Switches shall be module type/ flush piano type with silver-coated contacts. Sockets shall be 3 pin with
switch and plate type cover. Combination of multiple switch units and sockets should be used to minimize
the switch boxes.

For heavy duty, metal clad sockets with M.C.B./ Isolator mounted in a galvanized steel box shall be
provided.

Installation:

Conduits shall be kept at a minimum distance of 100 mm. From the pipes of other non-electrical services.
And maintain minimum 450 mm distance between telephone, TV & Computer piping.
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7.2

7.3

74

7.5

7.6

7.8

79

7.10

7.11.1

8.0

8.1

Separate conduits/raceways shall be used for:

1. Normal lights and 5 A 3 pin sockets on lighting circuit.

2. Separate conduit shall be laid from D.B. to switch board or point.
3. Power outlets — 15 A 3 pin 20 A/45 A, 2 pin scraping earth metal clad sockets.
4. Emergency lighting.

5. Telephones.

6. Fire alarm system.

7. Public address system & Music system.

8. For all other voltages higher or lower than 245 V.

9. T.V.Antenna.

10. Water level guard.

11. Computer Wiring.

Call bell wiring layout of conduits shall be generally indicated on drawings and the layout shall be
supplemented and complemented by contractor on site with approval of the Engineer.

Wiring for short extensions to outlets in hung ceiling or to vibrating equipments, motors etc., shall be
installed in flexible conduits. Otherwise rigid conduits shall be used. No flexible extension shall exceed
1.25m.

Conduits run on surfaces shall be supported on metal 12 mm. thick saddles which in turn are properly
screwed to the wall or ceiling. Saddles shall be at intervals of not more than 500 mm. Fixing screws shall
be with round or cheese head and of rust-proof materials. Exposed conduits shall be neatly run parallel or
at right angles to the walls of the building. Unseemly conduit bends and offsets shall be avoided by using
fabricated mild steel junction/pull through boxes for better appearances. No cross-over of conduits shall be
allowed unless it is necessary and entire conduit installation shall be clean and neat in appearance.

Conduits embedded into the walls shall be fixed by means staples at not more than 500 mm. intervals.
Chases in the walls shall be neatly made and refilled after laying the conduit and brought to the finish of the
wall but final finish will be done by the building contractor. The contractor shall provide wire mesh before
making rough plaster.

Conduits buried in concrete structure shall be put in position and securely fastened to the reinforcement and
got approved by the Engineer, before the concrete is poured. Proper care shall be taken to ensure that the
conduits are neither dislocated nor choked at the time of pouring the concrete suitable fish wires shall be
drawn in all conduits before they are embedded.

Inspection boxes shall be provided for periodical inspection to facilitate withdrawal and removal of wires.
Such inspection boxes shall be flush with the wall or ceiling in the case of concealed conduits. Inspection
boxes shall be spaced at not more than 12 meters apart or two 90° solid bends or equal. All junction and
switch boxes shall be covered by 6 mm. clear Perspex plate truly cut and fixed with cadmium plated brass
screws. These junction boxes shall form part of point wiring or conduit wiring as the case may be including
the cost of removing the Perspex cover for painting and re-fixing. No separate charges shall be allowed
except where specially mentioned.

Conduits shall be free from sharp edges and burrs and the threading free from grease or oil. The entire
system of conduits must be completely installed and rendered electrically continuous before the conductors
are pulled in. conduits should terminate in junction boxes of not less than 32 mm. deep.

An insulated earth wire of copper rated capacity shall be run in each conduit for entire length.

Lighting & Power Wiring:

all final branch circuits for lighting and appliances shall be single conductor/ stranded/ flexi-cables run inside
conduits. The conduit shall be properly connected or jointed into sockets, bens, and junction boxes.
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8.2

8.3

8.4

8.5

8.6

8.7

9.0

9.1

10.0

10.1

10.2

10.3

104

10.5

All circuits shall preferably be kept in a separate conduit up to the Distribution Board. No other wiring shall
be bunched in the same conduit except those belonging to the same phase. Each lighting branch circuit
shall not have more than ten outlets or 800 watts whichever is lower. Each conduit shall not hold more than
three branch circuits of same phase.

Flexible cords for connection to appliances, fans and pendants shall be 650/1100V grade (three or four
cores i.e with insulated neutral wire of same size) with tinned stranded copper wires, insulated, twisted and
sheathed with strengthening cord. Color of sheath shall be subject to the Engineer’s approval.

Looping system of wiring shall be used. Wires shall not be jointed. Where joints are unavoidable, they shall
be made through approved mechanical connectors. No such joints shall be made unless the length of the
sub-circuit, sub-main or main is more than the length of the standard coil.

Control switches shall be connected in the phase conductors only. Switches shall be fixed in 3 mm. thick

painted or galvanized steel boxes with cover plates as specified. Cadmium plated brass screws shall be
used.

Power wiring shall be distinctly separate from lighting wiring. Conduits not less than 25 mm. and wires not
less than 2.5 sq. mm. copper shall be used.

Every conductor shall be provided with identification ferrules at both ends matching the drawings.

Testing :

The entire installation shall be tested for :

a) Insulation resistance.

b) Earth continuity.

C) Polarity of single pole switches.

A test certificate shall be submitted in the Performa shown under Appendix — .

Mode of measurement:

The definition of point wiring shall be in accordance with sketch drawing and should wiring from D.B.
onwards together with all junction boxes, connectors, earth wire, fixing accessories, connection to all light
fittings switches etc. as specified and shown on drawings. The point rate shall include circuit wiring from
distribution board to switch board and/or directly to the point. The circuit wire shall be in separate conduit.

The contractor may draw maximum 2/3 circuits of the same phase in circuit mains conduit.

All switches sockets with boxes, earthing interconnection and plate type silver
contact switch shall be inclusive in point wiring.

All empty conduit runs, including junction boxes fish wires etc. shall be paid on the basis of unit length.
Measurements shall be along the conduit and concurrent length of sub-circuit wiring.

Buzzer indicator of the ways specified shall consist of indicating lamps, reset button, electromagnet,
Perspex cover plate, chromium plated brass screws etc. shall be considered as on unit for measurement
and payment.

Two way light points shall be classified according to and consist of 2 Nos. 2 way plate type switches, wiring

from the 1 st 2 way switch to the 2nd 2 way switch to the first light controlled. Subsequent lights, if any,
shall be measured as ordinary secondary point.
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EARTHING
Scope :

The Scope of work shall cover supply of earthing stations, laying copper earth strips and connecting the power panels,
DB’s and switch boards.

Standards :
AS PER ANNEXURE - IV.

Plate Earthing Station :

The substation earthing shall be with copper plate earthing station unless otherwise specified.

The earthing station shall be as shown on the drawing. The earth electrodes shall be 450 x 450 x 3 mm /600 x 600 x 6
mm. Copper plate — as specified in B.O.Q. The earth resistance shall be maintained with a suitable soil treatment as
shown on drawings.

The resistance of each earth station should not exceed 1 ohms.

The earth lead shall be connected to the earth plate through copper/brass bolts as shown on
the drawing.

Minimum distance between two earth pits shall be 2 Mts.

All earth pits shall be minimum 1 Mt. Away from building foundation.

Pipe Earthing Station :

The earth station shall be as shown on the drawing and shall be used for equipment earth
grid. The earth electrode shall be 2.5 m. long 50 mm. Diameter galvanized steel pipe. The

earth resistance shall be maintained with a suitable soil treatment as shown on drawings.

The resistance of each earth station should not exceed 5 ohms.
The earth lead shall be fixed to the pipe with a and safety set screws. The clamps shall be permanently accessible.

Earth leads and connections :
Earth lead shall be bare copper or aluminum or galvanized steel as specified with sizes shown
on drawings. At road crossings necessary Hume pipes shall be laid. Earth lead run on surface of

wall or ceiling shall be fixed on saddles or wall.

The complete earthing system shall be mechanically and electrically bonded to provide an
independent return path to the earth source.

Equipment Earthing :

All apparatus and equipment transmitting or utilizing power shall be earthed in the following
manner. Copper earth wires shall be used unless otherwise indicated in the schedule of work
and drawings.

Power transmission apparatus :

Metallic conduit shall not be accepted as an earth continuity conductor. A separate

insulated/bare earth continuity conductor of size 50% of the phase conductor subject to the
minimum and maximum shall be provided.
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Non-metallic conduit shall have an insulated earth continuity conductor of the same size as for
metallic conduit. All metal junction and switch boxes shall have an inside earth stud to which
the earth conductor shall be connected. The earth conductor shall be distinctly colored (green)
for easy identification.

In the case of cable, an earth continuity conductor shall either be run outside along the cable or should form a separate
insulated core of the cable.

Three Ph. Power panels and distribution boards shall have 2 distinct earth connections of the size correlated to the
incoming cable size. In case of 1 Ph. DB'’s a single earth connection is adequate. Similarly for 3 Ph and 1 Ph isolating
switches there shall be 2 and 1 earth connections respectively, sizes being correlated to the incoming cable.

Testing :

The following earth resistance values shall be measured with an approved earth meggar and recorded.

Each earthing station

Earthing system as a whole

Earth continuity conductors

Mode of measurements :

Providing earthing station complete with excavation, electrode, watering pipe, soil treatment,
masonry chamber with cast iron cover etc. shall be treated as one unit of measurement.

The following items of work shall be measured and paid per unit length covering the cost of the
earth wires/strips clamps, labor etc.

Main equipment earthling grid and connections to the earthling stations.
Connections to the switchboard, power panels, distribution boards etc.

The cost of earthling the following items shall become part of the cost of the item itself and no
separate payment for earthling shall be made.

Isolating switches and starters should form part of mounting frame, switch starter etc.
Light fittings — form part of installation of the light fitting.

Conduit wiring cabling — should form part of the wiring or cabling.

TELEPHONE DISTRIBUTION

This cover supply ,installation, testing, commissioning of telephone system.

1)  The scope of work shall cover supply, installation, commissioning and testing of :

Telephone cables

Telephone Tag Blocks

Telephone wiring in conduits

The telephone exchange and the hand sets shall be supplied by the clients.
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2)

3)

Conduits :
Conduits shall be as given below :
Indoor : medium gauge Rigid PVC conduit.

If in flooring provide heavy gauge.
The conduit shall generally be as specified under section "CONDUIT WIRING'.

Cables and Wires :

The type of cables and the services shall be as follows :

Indoor Multi pair, PVC insulated sheathed armored and sheathed.
Inside Twin core PVC insulated with conduit twisted cores.

All multi core cables and wires shall be of tinned copper conductor of not less than
0.5 mm dia and shall be color coded twisted pairs with rip cord.

The conductor resistance shall be less than 150 ohms per KM and the insulation resistance
between the conductors not less than 50 mega ohms and the nominal capacitance of about
0.1 micro farad per kilometer.

Cables laid underground or locations subject to dampness and flooding shall be filled with
polyethylene compound and shall have sufficient protection against moisture and water
ingress.

All armoring shall be of galvanized steel wires and protected against corrosion by an outer
sheath of PVC in the case of indoor cables and polyethylene in the case of outdoor cables.
Outer sheathing must be fire retarding and anti - termite.

All unarmored single core cables and inner sheath of armored cables shall be provided
with rip cord.

Al single pair cables for final extension to the telephone outlet box shall be unarmored tinned copper conductors of
not less than 0.6 mm. Diameter and shall be drawn in conduits. All telephone outlets shall consist of 2 A 2 pair
polythene connector in G.| box with 6 mm bus bar cover with bus bar edges and chromium plated brass

hardware.

Tag blocks :

The telephone tag blocks shall be suitable for the multi core telephone cables and shall have two terminal blocks,
cross connect type. All incoming and outgoing cables shall be terminated on separate terminal blocks and
termination shall be silver soldered. The cross connecting jumpers shall be insulated wires of same diameter and

screw connected.

The tag blocks shall be mounted inside fabricated sheet steel boxes with removable hinged covers and shall be

fully accessible. The enclosure shall be painted with 2 coats of red oxide and stove bus bar.

Installation :

The installation of conduits shall generally be as specified under section "CONDUIT WIRING'.

Telephone / Data pipes shall be kept 100 from power conduit.

60



Separate J.B. shall be provided for telephone & Computer.
All cables shall be on cable racks and neatly stitched together.
The connection at the tag blocks shall be silver soldered so as to achieve minimum contact resistance.

The final branch connections with single pair cables in conduits and the maximum number of cables in each conduit shall be
as follows :

Conduit diameter = Max. No. of cables

inch mm.
%" 20 2 Nos. single pair
1”25 6 Nos. single pair
1Va" 32 12 Nos. single pair
1%" 40 18 Nos. single pair
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INSTALLATION TESTS CERTIFICATE

BY ELECTRICAL CONTRACTOR
This contractor is to certify that the work is carried Out work confirming to IE Rules and
Code of practice. He has to give the test report is under.

() Insulation Resistance test is Ohms

R-N M.
Y-N M. Ohms
B-N N.Ohms
(i)  Loadtest:-
5A - 1000 W Power Point - 15 Minutes
15A - 4500 W Power Point - 15 Minutes

(i  Earth resistance for each electrode - 1 Ohm

- 20hm
- 30hm
- 4-N-EVolts
(iv) Certificate of makes of materials used in the work
(v) Circuit diagram
(vi) Certified that the electrification work has been carried out under the supervision of licensed Electrical
supervision.
(vii) Certified that the earthing plate / pipe has been verified and Placed at correct depth confirming to |E
Rules.

Signature of Electrical Supervision Signature of Contractor

Name :

License No. :
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IMPORTANT POINTS TO BE NOTED

1) Rates for LIGHT, FAN, EX. FAN, CALL BELL, RAW POWER ETC. POINTS includes the cost of main wires
and PVC pipes from LDB-ROW POWER DB to DIFFERENT SWITCHBOARDS WITH REQUIRE CIRCUITS.

2) Rates for COMPUTER POWER POINTS include the cost of wires and PVC pipes from UPS DB to
COMPUTER POWER POINTS.

3) Rates for COMPUTER /O include the cost of DATA cables and PVC pipes from SERVER SWITCH to
COMPUTER NODES.

4) Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC pipes from EPABX/CRONE BOX

to TELE. POINTS.

5) Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes from A.C.DB to DIFFERENT
A.C. AND POWER POINTS WITH REQUIRE CIRCUITS.

6) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT DBS TO
DIFFERENT SWITCHBOARDS WITH NUMBERING, SLD OF DATARACK TO DIFFERENT /O POINTS WITH
NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. POINTS WITH NUMBERING, ETC. AFTER
EXECUTION OF THE BRANCH. - 2 SETS OF COPIES -1 WITH LAMINATION.

7) THE CONTRACTOR SHOULD USE MAX. 3 CIRCUITS IN ONE CONDUIT FOR UPS & RAW POWER
POINTS.

8) THE CONTRACTOR SHOULD USE MAX. 3 WIRES OF DATA & TELE. IN ONE CONDUIT.

9) EVERY CONDUIT FOR UPS , RAW POWER , DATA & TELE., POWER POINTS, AC POINTS , LIGHTING
POINTS SB SHOULD BE SEPARATE.

10) FOR DATA & TELE. POINTS, BIG JUNCTION BOX MUST BE REQUIRED.

1) FOR UPS & RAW POWER POINTS, BIG/ SMALL JUNCTION BOX MUST BE REQUIRED.
12) EMPTY CONDUIT MUST BE LAID FOR SECURITY SYSTEM.

13) PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY.

14) ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE.

LICENSE NO. / SUPERVISOR CERTIFICATE NO.

15) CONTRACTOR SHOULD SUBMIT TEST REPORT.

16) CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION

N
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APPROVED MAKE LIST OF EQUIPMENT AND ACCESSORIES

PVC rigid conduits & Accessories. :

1.5 mm thick ( MMS ) ISI and FIA approved - Precision / Vraj / Nihir / BLP / PFI / Astral / Polycab / Anchor
make. ( Only white coloured pipes FRLS type to be used. )

9 L.T. Cables :
Havells / KEI / Polycab / R. R. Kable / Finolex.
3 Wires (FRLS):
Havells / KEI / Polycab / R. R. Kable / Finolex / Anchor.
Main Distribution Boards :
4 | L&T/MDS Legrand (Lexic )/ Hager / Havalls / Schneider ( Eazy 9)/C & S Wintrip / Siemens Bitaguard /
ABB.
ELCB / RCCB / Miniature Circuit Breaker:
5 | L&T/MDS Legrand (Lexic )/ Hager/Havells / Schneider ( Eazy 9)/C & S Wintrip / Siemens Bitaguard /
ABB.
Switch gears :
6 | L&T/MDS Legrand (Lexic )/ Hager/Havells / Schneider ( Eazy 9)/C & S Wintrip / Siemens Bitaguard /
ABB.
7 Change Over Switch :
L & T/HPL Socomac/ Havells /L & T/ Hager/ C & S
A Domestic fittings: - All Switching Modular Accessories. :
' Salzer / Schneider Livia/ Anchor Roma Plus / Crabtree Verona / LegrandMyris / ABB.
8B Domestic fittings : - Holders / ceiling roses. :
' Anchor / ABB or equivalent approved make.
8.C Domestic fittings : - Adhesive Tape. :
' Bhor (Steel Grip) or approved .
9 10 - 30 A Polycarbonate Socket & Top :
MDS Legrand (Lexic ) / Hager / Havells / Schneider ( Eazy 9)/ C & S Wintrip / Siemens Bitaguard / ABB.
10 Telephone Wires / Cable :
Finolex / R. R. Kable / Havells / L & T / Polycab.
Telephone tag block :
1
Krone make.
1 Cable Lugs :
Dowell / Lotus /Jainson /3 D.
13 Cable gland Single / Double Compression :
HMI / Comet / 3D.
14 Ammeter / Voltmeter :
AE / HPL /IMECO/ Enercon make.
15 Selector switches :

L &T salzer / Kaycee / ABB make.
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Indicator lamps :

16 LED type Teknic / Precifine/ Binay / ABB.

17 Connector strips :
Wago / Elmex make.

18 Lighting Fixtures :
Wipro / Philips / GE / Crompton / Havells.

19 BLDC Exhaust fan (Light duty) :
Khaitan / Crompton / Havells.

20 Ceiling Fan - BLDC (5 starrated ) :
Crompton ( High Breeze Plus ) / Havells / Orient ( PSPO ).

o1 Wall mounted Fan - BLDC (5 starrated):
Crompton or equivalent make. Wall fan with PVC body strictly rejected.

9 Data Cable - 1/ O Unit:

D - Link / Digi Link.

LIGHTING / FAN FIXTURES - SEE CAT NO. & SPECIFIED MAKE IN THE PRICE BID.

CONTRACTOR SHOULD USE ONLY ONE COMPANY FOR ALL SWITCH BOARDS / DBS.

CONTRACTOR SHOULD SUBMIT SIGNED COPY OF MAKE LIST BEFORE WORK STARTED.
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