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STATE BANK OF INDIA 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9
TH

 FLOOR , 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

                FOR 

 

AREA DEVELOPMENT WORKS  

AND EXTERNAL AREA PAINTING OTHER THAN FAÇADE AT 

 SBI ASANSOL BRANCH BUILDING (BANK'S OWN PREMISES) 

 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 

ON FOLLOWING CATEGORY CAN APPLY 

CIVIL / STRUCTURAL WORKS:  CATEGORY CODE [CE] 

 

 

Last Date & Time for submission of e-Tender: 21.01.2026. till 2:30 PM 

Opening of e-Tender: 3.00 PM on 21.01.2026 

 

 

Tender Submitted By: 

Name of Contractor: ………………………………………………………………………………... 

Address: ……………………………………………………………………………………………… 

GSTIN: ………………………………………………………. Date: ………………………………. 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

2. The bidders should have registration in the https://etender.sbi/SBI  portal to participate in the e-Tendering. 

 

 

 

 

 

 

 

 

 

 

 

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is 

required to be submitted physically during tender submission. Only L1 bidder will be asked to submit the 

signed hard copy of all the pages of NIT in due course before issuing work order. 

https://etender.sbi/SBI/
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PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9
TH

 FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

TENDER ID: KOL-NB-2026-01-001                                                                                             DATE : 15.01.2026 

 

Sir, 

 

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial 

bid) from the empaneled contractors under Category code  : [CE] of SBI, LHO Kolkata,  for the “AREA 

DEVELOPMENT WORKS AND EXTERNAL AREA PAINTING OTHER THAN FAÇADE AT SBI 

ASANSOL BRANCH BUILDING (BANK'S OWN PREMISES) “ through online e-Tendering System Portal  

https://etender.sbi/SBI. Details of the e-Tender are as under. 

SI.  Description-1 Description-2 

1 Name & Location of work AREA DEVELOPMENT WORKS AND EXTERNAL AREA 

PAINTING OTHER THAN FAÇADE AT SBI ASANSOL 

BRANCH BUILDING (BANK'S OWN PREMISES) 

2 Tenders shall remain valid for 90 days from the date of opening of tenders. 

3 Time allowed for completion 45 days including Sundays and holidays 

4 Last date and time of submission of 

tender 

2:30 PM on or before 21/01/2026 

5 Date & Time of opening of Tender 3.00 PM on 21/01/2026 

6 Address for submission of Tender 

Document where tender will be opened 

Office of, 

The Assistant General Manager, (P&E), State Bank of India, 

Local Head Office, Block-B,  9
th

Floor, Samriddhi Bhawan, 

Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L  

 

Copy of Special term deposit submitted to Bank for 

empanelment is to be submitted in hard copy & scan copy is to 

be uploaded in the e-tender portal. 

 

Bidders are requested to submit technical bid as well as  price 

bid in online mode only. No hard copy is required to be 

submitted physically during tender submission. 

 

8 Defective liability period 12 months from the date of virtual completion of work 

 

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value 

10 Approximate Estimated cost of the 

project. 

Rs 20,49,231.38 + GST As Applicable 

 

 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful tenderer.  

 

12 Total Security Deposit (TSD) in the 

form of Retention Money (RM) 

5% of the final bill amount including ISD. ISD will be retained with 

us for a defect liability period i.e, 12 months from the date of final 

bill . No interest will be paid for the said ISD. 

 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s website 

(www.sbi.co.in) or SBI e-Tender Portal https://etender.sbi/SBI. 

 

https://etender.sbi/SBI/
http://www.sbi.co.in/
https://etender.sbi/SBI/
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14 For e-Tender related queries Service provider: 

 

M/s e-Procurement Technologies Ltd.  
A- 202, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

 

For e-tender related query please contact ,  

 

Nandan Valera 

Email – Nandan.v@eptl.in  

Tel: 9081000427 

 

Help Desk/Support:  

S.       

N. Name Mobile No. Email ID 

1 

 

Nithya Vallavar 

 

  

Nithya@eptl.in  
7859800609 

2 
Akhlad Rajput  

 

  

akhlad.rajput@eptl.in  7859800624 

 

3 Jay Vyas 
  

jay.v@eptl.in 
9265562819 

4 
Mubassera 

Mansuri 

  
mubassera@eptl.in 

7859800621 

5 Hiral Purohit 
  

hiral.purohit@eptl.in 
6352631968 

 

Support Mail                  : support@auctiontiger.net / 

                                         etender.support@sbi.co.in   

 

DSC Approval & query : info@abcprocure.com  

 

15 Value of Interim Certificate No RA Bill , No advance on materials / plant / machinery or 

mobilization advance shall be paid under any circumstances. 

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

 

B) The contractor should comply with the following; 

 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance with 

GST provisions to enable the Bank to claim the credit of GST paid 

to the contractor. 

17 For any details, please contact The Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department,  

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9
th
 Floor, 1, Strand Road, Kolkata – 

700 001. Contact No.: 033 – 2243 6677 

 

mailto:Nandan.v@eptl.in
mailto:akhlad.rajput@eptl.in
mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:hiral.purohit@eptl.in
mailto:support@auctiontiger.net
mailto:etender.support@sbi.co.in
mailto:info@abcprocure.com


 

Tender ID : KOL-NB-2026-01-001                                                                   Category Code : CE 

 

Page 4 of 50  

18 Documents Required to be signed , 

scanned and uploaded in the e-

Tendering website during 

submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 

empanelment  

2. Process Compliance statement as per   Annexure-I of NIT 

3. Signed & Stamped copy of page no. 01 to 07 of  Technical 

bid i.e NIT.  

4. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 

 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to be 

submitted in online mode only. 

 

19 Corrigendum Corrigenda, if any, is to be followed as published in 

https://etender.sbi/SBI. portal only. 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of the 

insurances as specified in the tender, cost towards testing of 

materials supplied, wastages, Octroi, machinery, temporary works 

such as scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work. 

However, GST on work value will be paid extra as applicable. 

 

 

 

We strongly recommend the contractor to study the site condition & work scope of needful work of above 

Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved policy 

and norms. Materials to be used for execution of the said work are to be approved by the bank prior to use. State 

Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without assigning any reason.  

 

 

 

 

Sd/- 

Assistant General Manager (P&E) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://etender.sbi/SBI/
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates ( quoting below                

10 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or 

Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by any scheduled 

Bank as per draft supplied by the Bank, within a period of one week before awarding the work. The amount of said 

Bank Guarantee shall be equal to the difference between 90 % of estimated cost of project and tender amount 

quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional security deposit for due 

fulfillment of contract and will be retained by the SBI for entire completion period of the project. The contractor 

shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to undertake the job 

within stipulated time or leave the same incomplete or carryout substandard job, the bank will be at liberty to forfeit 

the said initial security deposit and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor is found to be non-satisfactory & rates are non-reasonable then 

the vendor may debarred from participating in any further E-tendering process (for next 6 months) to be 

conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 

for the above-mentioned work.  

 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : CE 

(Work Value above Rs. 10.00 Lakh up to Rs. 25.00 Lakh for Civil / Structural Works only  in one 

part, i.e., Part – I [Technical Bid + Singed Copy of Special term deposit)], to be submitted 

online through the following  portal: https://etender.sbi/SBI. 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical Bid will be 

available online for downloading of documents in the portal as stated above and is to be submitted 

offline the address as mentioned above. 

and  
Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can view 

the Tender Opening Details through their respective log-in IDs on the above-mentioned e-

Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 

Failure to furnish all information required as per the Bid Documents or submission of bids not 

substantially responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 

be opened on the next working day at the same time. Again, corrigenda, if any, are to be followed 

from https://etender.sbi/SBI. 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, 

and such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 

quote their price in any of the items of price bid , the price quoted by the vendor will be assumed as 

“Zero”. Vendor will be bound to execute the work of the item & the work value of that item will be 

zero.  

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding for 

proper execution of the work including curing etc. 

 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 

satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 

completion of work. No interest shall be payable on Security Deposit. 

 

https://etender.sbi/SBI/
https://etender.sbi/SBI/
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(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 

direction and inconformity with the Local or any other govt. authorities rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as 

per instructions without any extra cost. 

 

Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, either in part 

or whole without assigning any reason(s)for doing so and no claim/correspondence 

shall be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities of any item and 

contractor have to execute the same at the quoted rates. 
 

 

The Price bid should be submitted in online mode only as prescribed format given in our Service 

Provider’s portal https://etender.sbi/SBI. 
 
 
Yours Faithfully, 
 
 

Sd/- 

 
Assistant General Manager (P&E) 

SBI, P&E Deptt., SBI LHO Kolkata 

https://etender.sbi/SBI
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with 

technical Bid) 

 

To, 

M/s e-Procurement Technologies Ltd. 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

AREA DEVELOPMENT WORKS AND EXTERNAL AREA PAINTING OTHER THAN FAÇADE AT 

SBI ASANSOL BRANCH BUILDING (BANK'S OWN PREMISES) 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document  and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M/s e-Procurement Technologies Ltd. shall not be liable & 

responsible in any manner whatsoever for  my/our failure to access  & bid on the E-tendering 

platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

PC, any other unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying 

Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: 

Company / Organization:                                                                                       

Designation within Company / Organization:                                                       

Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the AREA DEVELOPMENT WORKS AND EXTERNAL AREA 

PAINTING OTHER THAN FAÇADE AT SBI ASANSOL BRANCH BUILDING (BANK'S OWN 

PREMISES) 

 

Site and its location 

The above mentioned work is to be carried out at SBI ASANSOL BRANCH BUILDING 

(BANK'S OWN PREMISES) 

Tender documents 

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner. *) Instructions to tenderers, *) General 

conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, 

Drawings, *) Price bid 

 

***** IMPORTANT NOTE : 

The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  
The tenderer must obtain himself on his own responsibility and his own expenses all information and data that 

may be required for the purpose of filling this tender document and enter into a contract for the satisfactory 

performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the materials, labour, the law and 

order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be 

fully responsible for considering the financial effect of any or all the factors while submitting his tender.  

 

Earnest Money:  

As mentioned in NIT 

 

5.0 Initial/ Security Deposit:  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD 

drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.  

 

 

Total Security Deposit:  
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial 

Security Deposit (ISD). Total Security Deposit (TSD) will be including ISD reaches to 5% of contract value. 

The 50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s certifying the 

virtual completion. The balance 50% would be paid to the contractors after the defects liability period as 

specified in the contract.  
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Additional Security Deposit: in case L-1 bidder quotes abnormally low rates 

(i.e. Certain percentage above or below estimated project cost), SBI /the bank may ask such bidder to deposit 

additional security deposit (ASD) as mentioned in the cautioned note in Page no-5 of this NIT. 

 

7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 

contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the 

Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement 

between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or not.  

 

8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance with the terms of 

contract within a period of 45 days from the date of award of work.  

 

9.0 Validity of tender:  
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the 

tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer 

which are not accurate, SBI / Competent Authority has the right to accept/reject any/all tenders 

without assigning any reasons whatsoever.         

                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated 

period of time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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FORM OF TENDER 

To , 

 

Assistant General Manager (P&E) 

SBI, P&E Deptt., LHO Kolkata 

 

Dear Sir, 

 

SUB: CIVIL / STRUCTURAL RETROFITTING WORKS AT OUTER FACADE INCLUDING REPAIR / 

REPLACEMENT OF EXISTING DAMAGED STEEL WINDOWS IN SBI ASANSOL BRANCH 

BUILDING (BANK'S OWN PREMISES) 

 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 

quantities.  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 

tender conditions. 

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  

b) Complete the works within 45 days from issuance of work order. 

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 

5. We also declare that SBI may take any official actions , 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt  

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 

later.  

5. I/We understand that you are not bound to accept the lowest or any tender you receive.  

6. Name of Partners/Directors of our Firm : 

 i)  

ii)  

iii)  

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 

contract                                                                           

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

a)      Signature: 

 

Name: 

Address: 

 

b)       Signature: 

 

Name:           

Address: 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2026 

 between ________________________________________________________________ 

_______________________________________________________________________ 

of _____________________________________________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) of the other part, where as 

the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has caused 

drawings, conditions of contract, specifications and schedule of quantities etc., describing the works prepared by 

Bank. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of contract, 

specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 

Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described 

in the same specifications and included in the said schedule of quantities for such sum as may be ascertained to be 

payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 

(Rupees____________________________________________________ (hereinafter referred to as “Said Contract 

Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the 

contractor shall upon and subject to the said conditions, execute and complete the work shown in the said 

drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the 

times and in the manner specified in the said conditions. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix thereto, 

Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall 

be read and studied as forming part of this agreement and the parties hereto shall respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on their part respectively in 

such conditions contained. 

 

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work 

in respect of the entire works to be paid for according to actual measured quantities, including variations from 

BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as provided in the said 

conditions. 

 

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 

adding/substitution to or omitting any items of work or having portions of the same carried out through 

alternate agencies without prejudice to this contract. 

 

6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to commence the 

work soon after the site is handed over to him but within 10 days reckoned from the date of issue of work 

order to execute the work, as provided for in the said conditions and complete the entire work in 45 days 

subject to nevertheless to the provisions for extension of time. 
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7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute 

rising out of or in any way connected with this Agreement and Contract shall be deemed to have arisen in 

Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. The limitation period 

will be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2026 

 

Signed by the said in the presence of: 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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Details  of  Insurance  Policies 

 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including        3
rd

 

Party  Liability 

     

 

 

 

Workmen’s  Compensation 

_______________________________________________________________________________ 

 

 

 

Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of  work materials  brought  or  

affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified by 

………………………………………………. 

 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

 

Architects 
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PROFORMA  OF  HINDRANCE  REGISTER 

 

 

Name of Work  :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :                Date of completion : 

 

 

Sl. No. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period or 

hindrance 

Signature  

SE/PE 

Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

 

PE  =  Project  Engineer 

 

          Place  : ___________________ 

 

      Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 

Name  of  Work  :    Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

 

Agreement  No. :    Issue  Rate    : 

 

Sl. 

No. 

Date of 

Receipt 

Received 

from / 

issued to 

(with) 

Receipt Issue Balance Initials of 

Contractors 

Initials of Bank’s / 

Architect’s 

Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

   

2. Name  of  the  works  as  given  in  the  Agreement  

   

3. Agreement  WO  

   

4. Tender Amount  

   

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  given  

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

      

9. Reasons for which extensions have been previously given ( copies of the previous applications  

should  be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 

   

   

 

Signature of Contractor 
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GENERAL CONDITIONS OF CONTRACT 

 

2.1 ASSERTION: 

Except where provided for in the description of individual items in the Schedule of Works (SOW) / Bill of Quantities 

(BOQ) and in the specifications & conditions laid down hereinafter and, in the drawings, the work shall be carried out 

as per standard specifications and under the direction of SBI / Consultant. 

2.2 INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the following 

words shall have the meaning herein assigned to them except where the subject or context otherwise requires: 

i) Client: The term “Client” shall denote STATE BANK OF INDIA with the Corporate Centre at State Bank 

Bhavan, Madame Cama Road, Nariman Point, Mumbai – 400 021, Maharashtra, Local Head Office (LHO) at 

Samriddhi Bhavan, Block B, 1, Strand Road, Kolkata – 700 001, West Bengal includes Client’s representatives, 

successors and assigns. 

ii) Consultant: The term “Consultant” shall mean the Project Architect, if any, engaged by the Client, or in the 

event of their ceasing to be the Consultant for the purpose of this contract, such other person (s) as the Client 

shall nominate for the purpose. In this project, no consultant has been appointed. 

iii) Contractor: The term “Contractor” shall mean the successful bidder in the e-Tendering vide this office Tender 

ID KOL-NB-2026-01-001 dated 15.01.2026 , and their heirs, legal representatives, assigns and successors. 

iv) Site: The “Site” shall mean SBI ASANSOL BRANCH BUILDING (BANK'S OWN PREMISES), where the 

work is to be executed as per the lay-out plan (s) and drawing (s) including any other building (s) thereat 

allotted by the Bank / Consultant for the Contractor’s use. 

v) Site Engineer / Project Management Consultant (PMC): The “Site Engineer / Project Management 

Consultant” shall be the person / organization appointed by the Bank / Consultant for administration of the 

proposed work / project. 

vi) Drawing: The work is to be carried out in accordance with the drawings, specifications, the schedule of 

quantities and any further drawings or any other instruction, which may be given by the Bank / Consultant, 

during the execution of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept at 

site and the Bank / Consultant shall be given access to such drawings or schedule of quantities whenever necessary. 

Detail fabrication drawings where required are to be prepared by the Contractor and have these approved by the 

Consultant before taking up execution. The Contractor shall ask in writing for all clarifications on matters occurring 

anywhere in drawings, specifications and schedule of quantities or to additional instructions at least 15 days ahead 

from the time when it is required for implementation so that the Bank / Consultant may be able to give decision 

thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 

 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act, 1909, or, in the 

Provincial Insolvency Act, 1920 (enactments) or any amending statutes. 

 “Schedule of Works” shall mean the schedule of quantities (BOQ), forming part of the contract. 
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 “Priced Schedule of Quantities” shall mean the schedule of works, duly priced with the accepted quoted Item-rates 

for each item of the Contractor against the Bank’s approved specification. 

2.3 SCOPE OF WORKS: The scope of work consists of AREA DEVELOPMENT WORKS AND 

EXTERNAL AREA PAINTING OTHER THAN FAÇADE AT SBI ASANSOL BRANCH BUILDING 

(BANK'S OWN PREMISES) in accordance with the Drawings and Schedule of Works. It includes providing 

all materials, labour, tools & tackles, equipment and management necessary for and incidental to the execution, 

construction and completion of the work in conformity with the designs, drawings, specifications, bill of 

quantities, etc. Should any detail, essential for efficient completion of the work, be omitted from the drawings / 

specification, it shall be the responsibility of the Contractor to inform the Bank / Consultant and to furnish and 

install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the proposed work the 

same becomes acceptable. 

The Bank / Consultant may, in their absolute discretion, issue further drawings and / or written instructions, details, 

directions and explanations, which are hereafter collectively referred to as “The Bank’s / Consultant’s Instructions” 

with regard to the following – 

(a) Variation or modification of the design, quality or quantity of work or the addition or omission or substitution 

of any work 

(b) Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification 

(c) Removal of any defective material brought thereon by the Contractor from the site and the substitution of any 

other material thereof 

(d) Demolition, removal and re-execution of any work already executed by the Contractor 

(e) Dismissal of any person from the work employed thereupon 

(f) Opening up for inspection of any work covered up 

(g) Rectification and making good of any defects under clauses hereinafter mentioned and those arising during the 

Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / Consultant’s 

instruction provided always that verbal instruction, directions and explanations given to the Contractor or his 

representative upon the work by the Bank / Consultant shall, if involving a variation, be confirmed in writing to the 

Contractors within seven days. No work, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Bank / Consultant. Rates of items not mentioned in the 

priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as provided in Clause 

“Variation”. 

2.4 DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank, through its Consultant, shall furnish with reasonable promptness additional instruction by means of 

drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be 

consistent with contract documents, true documents thereof and reasonably inferable therefrom. The work shall be 

executed in conformity therewith and the Contractor shall not work without proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the Contractor shall prepare a progress schedule and 

submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting and 

completion of the various stages of constructions. 
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2.5 COPIES FURNISHED: 

The Contractor, on signing the contract and submission of undertaking, shall be furnished by the Bank / through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said 

drawings and one copy of specification and two copies of all further drawings issued during the progress of the work. 

Any further copies of such drawings required by the Contractor shall be supplied on payment by the Contractor of the 

charges therefore. 

2.6 OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of the 

Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be returned to 

the Bank on request on completion of the work. 

2.7 FAILURE BY CONTRACTORS TO COMPLY WITH INSTRUCTIONS OF THE BANK / 

CONSULTANT: 

If the Contractor, after receipt of written notice from the Bank or the Consultant requiring compliance of any 

instructions within 10 (ten) days, fails to comply with such instructions, the Bank, through the Consultant, may 

employ other person (s) to carry out any such instructions whatsoever that may be necessary to give effect thereto and 

pay all cost in connection therewith. The Contractor shall either pay the Bank the cost incurred by the Bank in 

connection therewith or the Bank may release the cost from any money due or to become due to the Contractor. 

 Owner’s Right to Terminate the Contract: 

If the Contractor, being an individual or a firm, commit any act of “Insolvency”, or, shall be adjusted an insolvent, or, 

being an incorporated company, has an order for compulsory winding up voluntarily or subject to the supervision of 

Govt. and of the Official Assignee of the Liquidator in such acts of insolvency or winding up, and becomes unable 

within 7 days after notice to him to do so to show to the reasonable satisfaction of the Bank / Consultant that he is able 

to carry out and fulfil the contract and to give security therefore if so required by the Bank / Consultant, OR, 

If the Contractor, whether an individual firm or incorporated company, shall suffer execution to be issued or shall 

suffer any payment under this contract to be attached by or on behalf of any of the creditors of the Contractor, OR, 

If the Contractor shall assign or sublet his contract without the Bank’s consent in writing through the Consultant or 

shall charge or encumber this contract or any payment due to which may become due to the Contractor thereunder: 

 has abandoned the contract, OR, 

 has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from SBI through the Architect / Consultant written notice to 

proceed, OR, 

 has failed to proceed with the works with such diligence and failed to make such due progress as would enable 

the works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull 

down and replace work within seven days after written notice from the Bank through the Consultant that the said 

materials were condemned and rejected by the Consultant under these conditions, OR, 

 has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the Contractor for seven days after written notice shall have been given to 

the Contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of the 
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instructions of the Bank / Consultant to the contrary subject any part of the contract, 

THEN, and in any of the said cases, the Bank or the Consultant, may not withstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, determine the contract, but without thereby affecting the powers 

of the Bank / Consultant or the obligation and liabilities of the Contractor, the whole of which shall continue in force 

as fully as if the contract had not been so determined and as if the works subsequently had been executed by or on 

behalf of the Contractor. 

AND, further the Bank, through the Consultant, their agents or employees, may enter upon and take possession of the 

work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 

lands or roads, use the same by means of their own employees or workmen in carrying on and completing the work or 

by engaging any other contractor (s) or persons to complete the work, and, the Contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or persons employed for completing 

and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient, the Bank / Consultant shall give a notice in 

writing to the Contractor to remove his surplus materials and plants. Should the Contractor fail to do so within 15 days 

after receipt thereof by him, the Bank shall sell the same by public auction after due publication and adjust the amount 

realized by such auction. The Contractor shall have no right to question any of the act of the Bank incidental to the 

same of the materials, etc. 

2.8 VISIT TO THE SITE: 

Intending tenderers are advised to visit the site and make themselves thoroughly acquainted with the local site 

condition, nature and requirements of the work, facilities of transport condition, availability of labour and materials, 

access and storage for materials and removal of debris / rubbish. The tenderer shall provide in the tender for cost of 

carriage, freight and other charges as also for any special difficulties and including local Police restriction for 

transport, etc., for proper execution of work as indicated in the drawings. The successful tenderer will not be entitled 

to any claim or compensation for difficulties faced or losses incurred on account of any site condition which existed 

before the commencement of the work, or which, in the opinion of the Bank / Consultant, might be deemed to have 

reasonably been inferred as so existing before commencement of work. 

2.9 TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s e-Procurement Technologies 

Ltd. , the Bank’s authorized e-Procurement Agency. The Bank reserves the right to reject the lowest or any tender and 

also to discharge any or all of the tenders for each section or to split up and distribute any item of work to any firm (s) 

without assigning any reason. The tenderers should note that the tender is strictly on the Item-rate basis and their 

attention is drawn to the fact that the rates for each and every item are to be quoted on the basis of the Bank’s 

approved specification, which are workable and self-supporting, considering present standard practice for such works. 

If called upon by the Bank, justification of the rates offered by the Contractor shall have to be submitted. The Bank 

shall not be bound to accept the said justification. The work will be paid for as “measured work” on the basis of 

actual work done and not as “lump sum” contract, unless mentioned otherwise. All items of work described in the 

schedule of quantities are to be deemed and paid as complete work in all respects and details including preparatory 

and finishing work involved, directly related to and reasonably detectable from the drawings, specifications and 

schedule of quantities and no further extra charges will be allowed in this connection. The Bank has power to add / 

omit from any work as shown in drawings or described in specifications or included in schedule of quantities and 

intimate the same in writing, but no addition, omission or variation shall be made by the Contractor without 

authorization from the Bank. No variation shall vitiate the contract. 
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 Validity of Tender: 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from the 

date of opening of tender. 

 Important Note: 

In case the Lowest Tendered Amount of two or more contractors is same, such lowest contractors will again be asked 

to submit sealed / online “Revised ± Percentage (%) offers” on the original estimated cost of tender, derived based on 

the Bank’s approved rates for the items including all sub-sections / sub-heads, as the case may be. But the revised 

quoted amount shall in no case be higher than the amount quoted during their initial offer for the project. If any of 

such bidders is found to have quoted tendered amount (s) higher than their original item-rate tender (s) in the revised 

bid (s), their tender shall summarily be rejected. The lowest tender shall be decided on the basis of the revised offers. 

The process of online re-bidding amongst two or more contractors offering same rates / tendered amounts shall 

continue till L-1 bidder is discovered. 

In case any of such contractor (s), who have quoted same tender amount during initial bidding or subsequent re-

bidding, refuse (s) to submit revised offer, it shall be treated as “withdrawal of tender” by the contractor (s) before 

acceptance. The Bank shall be at liberty and on absolute discretion to take any action as deemed fit against such 

contractors in that case without making further reference to them. 

In case all the lowest contractors, who have quoted same tendered amount, refuse to participate in online revised 

bidding process for the project, appropriate actions as deemed fit by the Bank may be initiated against them and the 

tenders shall be re-invited for the project. 

The contractor (s), who is / are suspended / de-barred in accordance with the above provision because of non-

submission of revised offer (s), shall not be allowed to participate in the re-tendering process for the said project. 

 Additional Security Deposit (ASD) / Additional Performance Guarantee (APG): 

If the total quoted amount of the successful bidder is found to be below 10% of the estimated amount put to tender, 

the Bank may, at its sole discretion, advise the contractor to submit Additional Security Deposit / Additional 

Performance Guarantee for the differential amount between 90 % of the Estimated Amount (E) put to tender 

and their Quoted Amount (Q), i.e., E X 90% – Q = ASD / APG (rounded up to the nearest thousand rupees), 

which may be submitted in the form of either Demand Draft (DD), drawn in favour of State Bank of India and payable 

at Kolkata, or, Bank Guarantee, duly obtained from any nationalized bank other than State Bank of India, as per 

prescribed format that shall be provided at the material time. ASD / APG shall be liable for verification, validation & 

sanctity and may be refunded back in case of DD, or, returned in case of BG on claim by the contractor after expiry 

of one (01) year from the virtual completion of the works. The Bank shall not be liable to pay any interest against 

the deposited ASD / APG. Nevertheless, ASD / APG shall be liable for forfeiture without assigning any reason 

whatsoever to the contractor, if any or some or all of the delinquencies under Clause 2.59 would be imposed. 

2.10 TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the documents as 

Notice Inviting Tenders (NIT), Instructions to the Tenderers, General Conditions of Contact (GCC), Special 

Conditions of Contract (SCC), Technical Specifications, Price Bid, Drawings, etc. 

 Important Note: 

 Tender documents are not transferable. 
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The above documents shall be taken as complementary and mutually explanatory to 

one another, but in case of ambiguities or discrepancies, shall take precedence in the order given in the next page: 

 Price Bid 

 GCC of Contract 

 Instructions to Tenderers 

 Drawings 

 SCC of Contract 

 Technical specification. 

2.11 AGREEMENT: 

The successful tenderer shall execute the Agreement as per the draft agreement (As mentioned in the NIT) within 15 

days from the date of issue of formal work order and he shall pay for all stamps and legal expenses, incidental thereto. 

However, the written acceptance of the tender by the Bank / Consultant will constitute a binding contract between the 

Bank and the person so tendering, whether such formal agreement is subsequently executed or not. 

2.12 PERMITS AND LICENSES: 

Permits and licenses for release of materials, which are under Government control, shall be arranged by the Contractor 

on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose. It may be 

clearly understood that no compensation or additional charges can be claimed by the Contractor for non-receipt of any 

such controlled material in due time. The Contractor will, however, be eligible to a proportionate extension of time on 

this account, which, in the opinion of the Bank / Consultant, is reasonable. The Contractor shall, at his own cost, 

arrange for storage shed adequate for taking delivery and storing of the materials including any incidental cost for 

obtaining permits and licenses, etc.  The costs for storing, transporting, handling, etc., are to be included by the 

Contractor in his quoted offer. 

2.13 GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local Bylaws and Act relating to the work and to the Regulations, 

etc., of the Government and Local Authorities (at the State / UT as the case may be) and of any entity, private 

individual / commercial, with whose system the premises is proposed to be connected. The Contractor shall give all 

notices required by the said Act, Rules, Regulations and By-laws, etc., and pay all fees payable to such authority / 

authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted 

rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations, statutory 

clearance, etc., and shall defend all actions arising from such claims or liabilities. 

2.14 COVID-19 PANDEMIC – PRECAUTIONS & MEASURES OF PREVENTION: 

As per Local Govt. Rule 
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2.15 TAXES AND DUTIES: 

The tenderer must take a note of the fact that all the rates offered in the Price Bid shall be inclusive of all duties, 

royalties, cess, excise, sales tax, work contract tax or any other taxes such as Income Tax deducted to contractor or 

local charges as applicable, etc. No extra claim on this account will in any case be entertained. However, Goods & 

Services Tax (GST) as per relevant GST act will be paid on production of GSTIN Registration Certificate and on 

claim. 

2.16 WATER & ELECTRICITY: 

The Contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 

same. This will be subject to the following conditions: 

 Water used by the Contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Consultant. 

 The Contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

Contractor for procurement of water in the opinion of the Bank or the Consultant is unsatisfactory. 

 The Contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the Bank. The Contractor has to make his own arrangement for 

drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 

necessary approvals from local authorities, if required, at his own cost.  He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to SBI without any 

compensation as directed by the Bank or the Consultant. 

 The Contractor shall make his own arrangements for power and supply / distribution system for driving plant 

or machinery for the work and for lighting purposes at his own cost.  The cost of running and maintenance of the 

plants are to include in his tender prices.  He shall pay all fees and hold the owner free from all such costs. He has 

to obtain necessary approval from the appropriate authorities, if required. 

2.17 PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 

materials and not for any handling / fixing to be done by the Contractor, unless stated otherwise. Such costs of 

handling and fixing with profit (including transport charge if required) shall be separately included in the contract 

price as described in the schedule of quantities. The disposal of the amounts covered under this head will be absolutely 

at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers on certificate or 

orders issued by the Bank / Consultant and realize the payment from the Bank thus made through his bills for work 

done. However, the Bank may allot any extra job pertaining to the works as deemed fit for smooth and better 

completion, which can be assessed within P.S. In those events, the contractor shall have to justify their claims against 

the works done. 

2.18 QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the schedule of works are intended to cover the entire job indicated in the drawing, but the 

Bank reserves the right to execute only a part or the whole or any excess thereof without assigning any reason 

therefor. If at any time after the commencement of the work, the Bank / Consultant shall, for any reason whatsoever, 

not require the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall give notice 

in writing of the fact to the Contractor who shall have no claim to any payment as compensation whatsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full, but which he 
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did not derive in consequence of the full amount of the work not having been carried 

out; neither shall he have any claim for compensation by reason of any alterations having been made in the original 

specification, drawing, designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 Other Persons Engaged by the Bank: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not included 

in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of any 

scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall act in close 

co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

2.19 STDR AND SECURITY DEPOSIT / RETENTION MONEY: 

The intending tenderers will have to upload the scanned copy of Special Term Deposit Receipt (STDR) submitted 

for empanelment, duly stamped and signed by the bidders, at the time of submission of tender as Special Term Deposit 

Advice. The successful tenderer, to whom the contract is awarded, shall have to deposit an amount @ 2% of the 

Accepted Contract Price (Work Order Value), rounded up to the nearest thousand rupees, as Initial Security 

Deposit (ISD), which may be submitted in the form of Demand Draft (DD), valid for a period of 90 days from the 

date of issue of work order to the successful tenderer, drawn in favour of State Bank of India, payable at Kolkata. The 

Initial Security Deposit will have to be made within 14 days from the date of acceptance of tender, failing which, the 

Bank, at its discretion, may revoke the Letter of Intent / Acceptance and take any action as deemed fit against the 

contractor without making further reference. 

Apart from the ISD as above, Performance Security Amount, i.e., Total Security Deposit (TSD) in the form of 

Retention Money (RM) shall be deducted from progressive running bills @ 10% of the gross value of work done by 

the Contractor and claimed in each bill, provided, the Total Security Deposit (TSD) shall not exceed 5% of the 

Accepted Contract Price (Work Order Value). The retention money will not be deducted if adequate Bank 

Guarantee from a Nationalized Bank other than SBI is submitted by the contractor. An amount @ 50% of the TSD 

will be refunded to the contractor, subject to the issue of virtual completion certificate by the Bank / Consultant and 

contractor removing his materials, equipment, labour force, temporary shed / stores, etc., from the site. The balance 

50% will be refunded to the contractor 30 (Thirty) days after the expiry of Defect Liability Period (DLP), provided 

he has satisfactorily carried out all the works, submitted all documents contractually called for and attended to all 

defects during DLP in accordance with the conditions of contract. The Bank is not liable to pay any interest on the 

Performance Security Amount / Retention Money. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to 

withhold payment of so much of the Performance Security as in his opinion, represents the cost of the same. 

2.20 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent and 

meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be inferred therefrom and if the 

Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 

whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for 

carrying out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the 

Contractor for hired ground or fresh water obtained from elsewhere. The rates against individual items will be 

inclusive of everything necessary to complete the said items of work within the contemplation of the contract, and 

beyond the unit price no extra payment will be allowed for incidental or contingent work, labour and / or materials 

inclusive of all taxes and duties whatsoever except for specific items, if any stipulated in the tender documents. The 

Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, machineries 
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and equipment’s and all the necessary centering, scaffolding, staging, planking, 

timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required 

not only for the proper execution and protection of the said work but also for the protection of the public and safety of 

any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and the Contractor shall 

take down and remove any or all such centering, scaffolding planking, timbering, strutting, shoring, etc., on occasions 

as required or when ordered so to do and shall fully reinstate and make good all matters and things disturbed during 

the execution of work to the satisfaction of the Bank / Consultant. The Contractor, if required, shall also provide such 

road on site as may be necessary for the proper performance of the contract and for his own convenience but not 

otherwise. Upon completion, such road shall be broken up and levelled where so required unless the Bank shall 

otherwise direct. The Contractor shall at all times give access to workers employed by the Bank or any men employed 

on the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and 

ladders and provide them with water and lighting and leave or make any holes, grooves, etc., in any work, where 

directed by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning 

wiring, special fittings, etc. The quoted Item-rates of the tenderers shall accordingly include all these above-mentioned 

contingent works. 

2.21 TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

 Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 45 (Forty Five) days (including 

Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later. The 

work shall be deemed to be commenced within 15 (Fifteen) days from the issue of formal work order or the date on 

which the Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract 

and shall be strictly observed by the Contractor. The work shall not be considered as complete until the Bank / 

Consultant have certified in writing that this has been completed and the Defects Liability Period shall commence 

from the date of such certificate. 

 Extension of Time: 

If, in the opinion of the Bank / Consultant, the work be delayed for – 

 delayed handing over of site 

 by reason of any exceptionally inclement weather 

 by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by or 

disputes, with adjoining or neighboring owners 

 by the work, or delay of other Contractors or tradesmen engaged or nominated by the Bank / Consultant and 

not referred to in the specification 

 by reason of authorized extra and additions 

 by reason of any combination of workman or strikes or lockout affecting any of the building trades 

 from other causes which the Bank / Consultant may consider are beyond the control of the Contractor, 

THEN, the Bank / Consultant, at the completion of the time allowed for the contract, shall make fair and reasonable 

extension of time for completion in respect therefor. In case of such strikes or lock-outs, as are referred to above, the 

Contractor shall immediately give the Bank / Consultant written notice thereof. Nevertheless, the Contractor shall use 

his best endeavors to prevent delay and shall do all that as may be reasonably required, to the satisfaction of the Bank / 

Consultant to proceed with the work and on his so doing it will be ground of consideration by the Bank / Consultant 
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for an extension of time as above provided. The decision of the Bank as to the period to be 

allowed for an extension of time for completion hereunder shall be promulgated at the conclusion of such strike or 

lock-out and the Bank shall then, in the event of extension being granted, determine and declare the final completion 

date, which decision shall be final and binding on the Contractor. The provision in Clause 2.22 with respect to 

payment of liquidated damages shall, in such case be read and construed as if the extended date fixed by the Bank / 

Consultant were substituted for and the damage shall be deducted accordingly. 

 Progress of work / work programme: 

During the period of construction, the Contractor shall maintain proportionate progress on the basis of a programme 

chart submitted by the Contractor immediately before commencement of work and agreed to by the Bank / Consultant. 

Contractor should also include planning for procurement of scarce material well in advance and reflect the same in the 

programme chart so that there is no delay in completion of the project. 

2.22 LIQUIDATED DAMAGES (LD CLAUSE): 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

Contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of the Accepted Contract Price (Work 

Order Value) per week of delay, subject to a maximum of 5% of the Accepted Contract Price (Work Order 

Value) by way of Liquidated Damages and not as penalty during which the work remains uncommented or 

unfinished after the expiry of the completion date. 

 Addendum to Liquidated Damages Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers  losses, damages, the 

quantification of which may be difficult, and hence the amount specified hereunder shall be construed as reasonable 

estimate of the damages and the Contractor agree to pay such liquidated damages, as defined hereunder as per the 

provisions of this Contract. The amount against liquidated damages under this Contract shall not exceed 5% of the 

total value of the contract. The liquidated damages shall be applicable under following circumstances: 

 If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the total 

cost of the services for delay of each week or part thereof. 

 If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 

Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages for an 

amount equal to 0.5% of total cost of the services for every week or part thereof for the delay. 

Any delay beyond this, the Bank shall be free to terminate the contract and get the work done from an alternate source 

at the risk of the Contractor, besides invoking Bid Security Declaration. The decision of the Bank as to the period of 

delay on the part of the Contractor and the quantum of compensation for such delay shall be final and binding on the 

Contractor. If the Contractor is unavoidably hindered in carrying out the work on account of delayed decision or the 

approval by the Bank, which are necessary to carry out further work, he shall be allowed suitable extension of time by 

concerned authority of the Project, whose decision shall be final and binding on the Contractor. No claim of the 

Contractor shall be entertained against the Bank for such delayed approvals / decisions by the Govt. Authorities, 

excepting suitable extension of time. 

2.23 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case, in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to 

pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 

installments), the Bank / Consultant shall have power to adopt any of the following courses as they may deem best 

suited to the interest of the Bank: 
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 To rescind the contract (of which rescission notice in writing to the 

Contractor under hand of the Bank shall be conclusive evidence) and in which case the security deposit of the 

Contractor shall stand forfeited and be absolutely at the disposal of the Bank; 

 To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, debiting 

the Contractor with the cost of the labour and price of material (of the amount of which cost and price of a 

certificate of the Consultant shall be final and conclusive against the Contractor) and crediting him with the value 

of the work done, in all respects in the same manner and at the same rates as if had been carried out by the 

Contractor under the terms of this contract. The certificate of the Consultant as to the value of the work done shall 

be final and conclusive against the Contractor; 

 To measure up the work of the Contractor, and to take such part thereof as shall be unexecuted, out of his hands, 

and to give it to another Contractor to complete in which case any expenses which may be incurred in excess of 

the sum which would have been paid to the original Contractor, if the whole work had been executed by him (of 

the amount of which excess the certificates in writing of the Consultants shall be final and conclusive) shall be 

binding and paid by the original Contractor and may be deducted from any money due to him by the Bank under 

the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any the above courses being adopted by the Bank, the Contractor shall have no claim to compensation 

for any loss sustained by him by reasons of his having purchased or procured any materials or entered into any 

engagements or make any advances on account of or with a view to the execution of this work or the performance of 

the contract. And in case the contract shall be rescinded under the provision aforesaid, the Contractor shall not be 

entitled to recover or be paid any sum for any work thereto actually performed under this contract, unless and until the 

Bank will have certified in writing the performance of such work and the value payable in respect thereof, and he shall 

only be entitled to be paid the value so certified. 

2.24 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 

The Contractor shall provide, fix up and maintain proper office accommodation at an approved position for the 

Contractor’s representatives and staff, which offices shall be open at all reasonable hours to receive instruction notices 

or communications and clear away on completion of the work and make good all work disturbed. All drawings 

maintained at the site are to be carefully mounted on boards of appropriate size. They are to be protected from ravages 

of termites, ants and other insects. The Contractor, if called for, shall provide at his own cost all artificial light 

required for work and to enable other Contractors and sub-Contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same when 

no longer required and to provide all necessary attendance, lights, etc., required. The Contractor, if called for, shall 

arrange for temporary latrines for the use of workers and field staff and keep the same in a clean and sanitary 

condition to the satisfaction of the Public Health Authorities and shall cause such latrines and soil to be cleared away 

whenever necessary and shall make good all the work disturbed by these conveniences. Every precaution shall be 

taken by the Contractor to prevent the breeding of mosquitoes on the work during the construction and all receptacles, 

cisterns, water tanks, etc., used for storage of water must be suitably protected against, breeding of mosquitoes. The 

Contractor shall indemnify the Bank against any breach of rules in respect of anti-malarial measures. The Contractor 

shall not fix or place any placards or advertisement of any description or permit the same to be fixed or placed in or 

upon any boarding gantry, building structure other than those approved by the Bank. 

 Protective Measures: 

The Contractor from the time of being placed in possession of the site must make suitable arrangements for watching, 

lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the public 

in courses of execution of the work. The Contractor shall provide necessary temporary enclosures, gates, entrances, 



 

Tender ID : KOL-NB-2026-01-001                                                                   Category Code : CE 

 

Page 29 of 50  

etc., for the protection of the work and materials and for altering and adopting the 

same as may be required and removing on completion of the work and making good all work disturbed. 

 Storage of Materials: 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials 

etc. and other work that may be executed on the site including the tools and materials of sub-Contractors and remove 

the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground. Cement godown 

shall be constructed for storing about six weeks requirements of cement and stored as per norms with a stack of 10 

bags each, 2 ft. opening all around with 2 ft. passage between each stack. Structure shall be waterproof from all the 

sides and top. Cement should be stored one ft. above the ground level and have pucca raised floor. So also, 

reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

 Tools: 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for the work 

shall be provided by the Contractor for the due performance of this contract. All measuring tapes shall be of steel and 

suitable scaffolding and ladders that may be required for safely taking measurement shall he supplied by the 

Contractor. The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 

plumb bob and a square and shall check the work to see that the same is being done according to the drawing and 

specifications. The site Engineer will use any or all measuring instruments or tools belonging to the Contractor as he 

chooses for checking the work executed or being executed on the contract. The Contractor should cover in his rates for 

making provisions for all reasonable facilities for the use of his scaffolding, tools and plant, etc., by sub-contractors 

for their work. 

2.25 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with 

whose system the structures were proposed to have connection and shall before making any variations from the 

drawings or specification that may be associated to so conform, give the Bank / Consultant written notices specifying 

the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Bank / 

Consultant on receipt of such intimation shall give a decision within a reasonable time. The Contractor shall arrange to 

give all notices required for by the said Acts. Regulations or Bylaws to be given to any authority and to pay to such 

authority or to any public officer all fees that may be properly chargeable in respect of the work and lodge the receipts 

with the Bank. The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 

damages to buildings, roads or members of public in course of execution of work and shall defend all action arising 

from such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and 

expenses. 

2.26 SAFETY MEASURES AT SITE, CLEARING AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish materials 

of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or materials shall 

be carefully filled up with earth well rammed and levelled off as directed at his own cost. The Contractor shall set out 

the work and shall be responsible for the true and perfect setting out of the work and for the correctness of the 

position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called upon to the 

satisfaction of the Bank / Consultant. 

The Contractor shall further set out the work to the alternative positions at the site until one is finally approved and the 

Item-rate quoted in his tender should include for this and no extra on this account will be entertained. 
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 Safety Measures at Site: 

● All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors 

also should be provided with Helmets. It should be ensured that these are used properly. 

● First Aid Box should be kept at site with all requisite materials. 

● No one should be allowed to inspect / work at a height without Safety Belt. 

● Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work as can be done safely from ladders. When a ladder is 

used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 

well as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

● Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 

secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 

entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

● Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 

ground level or floor level they should be closely boarded, should have adequate width and should be suitably 

fenced, as described. 

● Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 metre. 

● Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in 

rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For longer 

ladders this width should be increased at least 6mm for each additional 30 cm. Uniform step spacing shall not 

exceed 30 cm. 

● Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line works 

gloves, rubber mats, and rubber shoes shall be used. 

● All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 

Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above 

the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped 

back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of 

the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or 

under cutting shall be done. 

● Before any demolition work is commenced and also during the process of the work – 

 All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

 No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 
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 All practical steps shall be taken to prevent danger to persons 

employed from risk or fire or explosion or flooding. No floor, roof or other part of the building shall be so 

over-loaded with debris or materials as to render it unsafe. 

 All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 

available for the use of the persons employed on the Site and maintained in a condition suitable for 

immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by those 

concerned. 

 Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

 Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious 

to the eyes shall be provided with protective goggles.  

 Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

 Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals.  

 When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 

the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals and boards to prevent accident to the Public. 

● Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

following standard or conditions – 

 These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order. 

 Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects. 

 Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 

21 years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the 

operator. 

 In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate 

means. 

 Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 

In case of hoisting machine having a variable safe working load, each safe working load of the conditions 

under which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce 

to the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce 

to the minimum the risk of any part of a suspended load becoming accidentally displaced. 
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 When workers are employed on electrical installation, which are 

already energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers should not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall 

be provided at or near places of work. 

 Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED AREA 

: WORK IN PROGRESS”, “MEN AT WORK”, etc. 

2.27 DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 

which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the drawings are to be 

strictly adhered to. 

2.28 BENCHES: 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and levels may 

be accurately checked at all times. These benches will consist of timber posts of adequate length and minimum 

diameter 75 mm to be driven in the ground at suitable distance as directed encased with brick work. The wire nails 

will be driven on the top of timber posts on the centre lines of columns, walls, inside and outside face of foundation 

trenches. Centre line of walls, columns, etc., may be clearly indicated and checked at any time if it is so required. 

2.29 CONTRACTOR TO IMMEDIATELY REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 

shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per rules of 

the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall provide and 

maintain at his own expenses electrically or other power-driven pumps and other plant to the satisfaction of the Bank 

for the purpose, until the building is handed over to the Bank. 

The Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the local 

authority and no claims will be entertained afterwards if he does not include in his rates for the purpose. 

2.30 ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the work and / 

or to the workshops, factories or other places where materials are being prepared or constructed for the work and also 

to any place where the materials are lying or from where they are being obtained, and the Contractor shall give every 

facility to the Bank or their representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Bank and Consultant no person shall be allowed at any time without 

the written permission of the Bank. 
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2.31 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order to perform 

and complete any part thereof shall be executed in the best and most workman like manner with materials of the best 

and approved quality of the respective kinds in accordance with the particulars contained in and implied by the 

specifications and as represented by the drawings or according to such other additional particulars and instructions as 

may from time to time be given by the Bank / Consultant during the execution of the work, and to his entire 

satisfaction. If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove 

that the materials etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra 

payment on this account should in any case be entertained. A list of Mandatory Tests is given in Technical 

Specification which is only indicative and not exhaustive. Any other tests, special or routine, on any material or 

workmanship, advised to be done by the Bank / Consultant for any reason shall be done by the Contractor for which 

no additional payment will be made. All the materials, stores & equipment’s required for full performance of the work 

under the contract must be provided through normal channels and must include charge for sales tax, import duties and 

other charges as applicable and must be best of their kind available and the Contractor must be entirely responsible for 

the proper and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples of 

all materials to be used shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant 

shall be obtained prior to placement of order. A list of materials of approved make and brand is annexed. Materials 

mentioned in the said list shall be used. In case materials specified in the list are not available the Contractor/s may 

use the equivalent product with prior permission from the Bank / Consultant. As regards equivalent product / material 

the opinion of the Bank / Consultant shall be final and binding on the Contractor. During the inclement weather 

conditions, the Contractor shall suspend concreting and plastering for such time as the Bank / Consultant may direct 

and shall protect from injury all work during its course of execution. Any damage (during construction) to any part of 

the work for any reasons due to rain, storm or neglect of Contractor, shall be rectified by the Contractor in an 

approved manner at no extra cost. Should the work be suspended by reason of rain, strike, lockouts or any other cause, 

the Contractor shall take all precaution necessary for the protection of work and at his own expenses shall make good 

any damage arising from any of these causes. The Contractor shall cover up and protect from damage, from any cause, 

all new work and supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesman or sub-contractor and any damage caused must be 

made good by the Contractor at his own expenses. 

2.32 REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time the 

removal from the work within such reasonable time or times as may be specified in the order of any materials which in 

the opinion of the Bank / Consultant are not in accordance with specification or instruction, the substitutions or proper 

re-execution of any work executed with materials or workmanship not in accordance with the drawings and 

specifications or instruction. In case the Contractor refuses to comply with the order Bank / Consultant shall have the 

power to employ and pay other agencies to carry out the work and all expenses consequent thereon or incidental 

thereto as certified by the Consultant shall be borne by the Contractor or may be deducted from any money due to or 

that may become due to the Contractor. No certificate which may be given by the Consultant shall relieve the 

Contractor from his liability in respect of unsound work or bad materials. 

2.33 SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the work. 

The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials and 

for checking and measuring work and materials. The Site Engineer shall have no power to revoke, alter, enlarge or 
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relax any requirements of the Contract or to sanction any day work, additions, alterations, 

deviations or omission or any extra work whatever, except in so far as such authority may be specially conferred by a 

written order of the Bank / Consultant. The Site Engineer shall have power to give notice to the Contractor or to his 

foreman, of non-approval of any work or materials and such work shall be suspended or the use of such materials shall 

be discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time be examined 

by the Consultant / Bank or his authorized representative and the Site Engineer. But such examination shall not in any 

way exonerate the Contractor from the obligation to remedy any defects, which may be found to exist at any stage of 

work or after the same is complete. Subject to the limitations of this clause the Contractor shall take instructions only 

from the Consultant / Bank. 

2.34 OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation for the 

Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and ventilated 

and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14.0 sqm (≈ 

150 Sq. Ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper 

lock and backboard for displaying drawings and lights and fans. The accommodation shall be demolished when 

directed. 

2.35 CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available (by 

turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. The Contractor 

shall engage at least one experienced technical representative as Site-in-Charge for execution of the work. The 

Contractor shall employ in connection with the work persons having the appropriate skill or ability to perform their 

job efficiently. The Contractor may employ local labourers on the work as far possible. Any labourer supplied by the 

Contractor to be engaged on the work on day-work basis either wholly or partly under the direct order or control of the 

Bank or his representative shall be deemed to be a person employed by the Contractor. The Contractor shall comply 

with the provisions of all labour legislation including the requirements of the following – 

 Payment of Wages Act, 1936 

 Bank’s Liability Act 

 Workmen Compensation Act, 1923 

 Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

 Apprentices Act, 1961 

 Any other Act or enactment relating thereto, and rules framed there under from time to time. 

The Contractor shall keep the Bank saved, harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman 

are recoverable from the Contractor. The Contractor shall comply at his cost with order of requirement of any Health 

Officer of the State or any local authority or of the Bank regarding the maintenance of proper environmental sanitation 

of the area where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, 

plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, maintain and keep in good 

sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for the 

use of men engaged on the work and shall remove and clear away the same on completion of work. Adequate 

precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the 

same. The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 
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24 hours of occurrence of any accident at or about the site or in connection with execution 

of work, report such accident to the Bank and also to the competent authority where such report is required by law. 

In case of accidents depending on the seriousness of injury etc. in addition to the hospitalization / Treatment charges 

and Group insurance amount, compensation shall be paid by the Contractor to the affected person (s), his / their family 

members in presence of Engineer-in-Charge as per Workmen Compensation Act. The Contractor shall take 

appropriate insurance policy for the effective implementation of the above penalty provision. 

 No person (s) below the age of 16 (sixteen) years and a non-Indian national shall be employed on the work. 

2.36 DISMISSAL OF WORKMEN: 

The Contractor shall, on the request of the Bank / Consultant, immediately dismiss from work any person employed 

thereon by him, who may, in the opinion of the Bank / Consultant, be unsuitable or incompetent or who may 

misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against the Bank 

/ Consultant or any of their officer / employee. 

2.37 ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 

directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, 

without written consent of the Bank and no subletting shall relieve the Contractor from the full and entire 

responsibility of the contract or from active superintendence of the work during their progress. 

2.38 NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for which 

prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification who 

may be nominated or selected by the Consultant / Bank are hereby declared to be sub-Contractors employed by the 

Contractor and are herein referred to as nominated sub-Contractors. No nominated sub-Contractor shall be employed 

on or in connection with the work against which Contractor shall make reasonable objection or save where the Bank 

and Consultant shall otherwise agree who will not enter into a contract provided that – 

 The nominated sub-Contractor shall indemnify the Contractor against the same obligation in respect of the sub-

contract as the Contractor is under in respect of this contract. 

 The nominated sub-Contractor shall indemnify the Contractor against claims in respect of any negligence by the 

sub-Contractor, his servants or agents or any misuse by him or them of any scaffolding or other plants and 

property of the Contractor or under any Workman’s Compensation Act in force. 

 Payment shall be made to the nominated sub-Contractor within 14 days of his receipt of the Consultant’s 

certificate provided that before any certificate is issued the Contractor shall upon request furnish to the 

Consultant proof that all nominated sub-Contractors accounts included in previous certification have been duly 

discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and deduct the 

amount thereof from any sums due to the Contractor. The exercise of those powers shall not create probity of 

contract between the Bank and the Sub-Contractor. 

2.39 DAMAGE TO PERSONS AND PROPERTY: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all 

damages to the structural and / or decorative part of property which may arise from the operations or neglect of 

himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether such injury or damage arise 

from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 
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connected with the carrying out of this contract. The clause shall be held to include, 

inter-alia, any damage to buildings whether immediately adjacent or otherwise and any damage to roads, streets, 

footpaths or ways as well as damage caused to the buildings and the work forming the subject of this contract by rain, 

wind or other inclemency of the weather. The Contractor shall indemnify the Bank and hold harmless in respect of all 

and any expenses arising from any such injury or damages to persons or property as aforesaid and also in respect of 

any claim made in respect of injury or damage under any acts of compensation or damage consequent upon such 

claim. The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 

the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for 

damages to the property or third parties. 

2.40 INSURANCE: 

1.40.1 Obligation: 

Without limiting his obligations and responsibilities under the contract, the Contractor shall insure in the joint names of 

the State Bank of India and the Contractor against all loss of damages from whatever cause arising other than the 

excepted risk, for which he is responsible under the terms of contract and in such a manner that the State Bank of India 

and Contractor are covered for the period stipulated under Clause 2.21 of GCC and are also covered during the period 

of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 

maintenance and for any loss or damage occasioned by the contract in the course of any operations carried out by him 

for the purpose of complying with his obligations under clause – 

● The works for the time being executed to the estimated current Contract value thereof, or such additional sum as 

may be specified together with the materials for incorporation in the work at their replacement value. 

● The constructional plant and other things brought on to the site by the Contractor to the replacement value of such 

constructional plant and other things. 

● Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which approval 

shall not be unreasonably withheld and the Contractor shall, whenever required, produce to the Architect / 

Consultant the policy if insurance and he receipts for payment of the current premiums. 

1.40.2 Damage to persons & property: 

The Contractor shall, except if and so far as the contract provides otherwise, indemnify the Bank against all losses and 

claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever 

which may arise out of or in consequence of the execution and maintenance of the works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to the following – 

 The permanent use of occupation of land by or any part thereof 

 The rights of the Bank execute the works or any part thereof on, over, under, in or through any lands 

 Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

works in accordance with the contract 

 Injuries or damage to persons or property resulting from any act or neglect of the Bank their agents, employees or 

other Contractors not being employed by the Contractor or for or in respect of any claims, proceedings, damages, 

costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the Contractor, his servants or agents such part of the compensation as may be just and 

equitable having regard to the extent of the responsibility of the State Bank of India, their employees, or agents  

or other Contractors for the damage or injury. 
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1.40.3 INDEMNITY CLAUSE – Contractor to Indemnify State Bank of India: 

The Contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision Clause 2.38. 

1.40.4 Contractor’s Superintendence: 

The Contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable which may be payable in respect of any article or part thereof included in the 

contract. 

In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such matters 

as aforesaid the Contractor shall be immediately notified thereof and the Contractor shall be liberty, at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the Contractor shall 

not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Consultant in this behalf. 

1.40.5 Third-party Insurance: 

1.40.5.1 Obligation: 

Before commencing the execution of the work the Contractor but without limiting his obligations and responsibilities 

under Clause 2.25 of GCC shall insure against his liability for any material or physical damage, loss or injury which 

may occur to any property including that of STATE BANK OF INDIA, or to any person, including any employee of 

the STATE BANK OF INDIA, arising out of the execution of the works or in the carrying out of the contract, 

otherwise than due to the matters referred to in the provision to Clause 2.38 thereof. 

1.40.5.2 Minimum Amount of Third-party Insurance: 

Such insurance shall be effective with an insurer and in terms approved by the State Bank of India which approval 

shall not be reasonably withheld and for at least the amount stated below.  The Contractor shall, whenever, produce to 

the Architect / Consultant the policy or policies of insurance cover and receipts for payment of the current premiums. 

1.40.6 Minimum Insurance Cover: 

The minimum insurance cover for physical property, injury, and death is Rs 5.00 Lakh per occurrence with the 

number of occurrences limited to four.  After each occurrence Contractor will pay premium to make insurance valid 

for four occurrences always. 

1.40.7 Accident or Injury to Workmen: 

1.40.7.1 Obligation: 

The Bank shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the Contractor or any 

sub-Contractor, save and except an accident or injury resulting from any act or default of the State Bank of India or 

their agents, or employees. The Contractor shall indemnify and keep indemnify State Bank of India against all such 

damages and compensation, save and except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
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1.40.7.2 Insurance against accidents, etc., to Workmen: 

The Contractor shall insure against such liability with an insurer approved by the Bank during the whole of the time 

that any persons are employed by him on the works and shall, when required, produce to the Consultant such policy of 

insurance and receipt for payment of the current premium.  Provided always that, in respect of any persons employed 

by any sub-contractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the 

sub-contractor shall have insured against the liability in respect of such person in such manner that State Bank of India 

is indemnified under the policy but the Contractor shall require such sub-contractor to produce to the Consultant when 

such policy of insurance and the receipt for the payment of the current premium. 

1.40.7.3 Remedy on Contractor’s failure to Insure: 

If the Contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may 

be required to effect the terms of contract, then and in any such case the Bank may effect and keep in  force any such 

insurance and pay such premium or premiums as may be necessary for that purpose and form time to time deduct the 

amount so paid by the State Bank of India as aforesaid from any amount due or which may become due to the 

Contractor, or recover the same as debt from the Contractor. In addition, an amount of penalty of Rs 1.00 Lakh will 

be imposed and to be recovered from the proceedings of any bill due to be paid to the Contractor. 

1.40.7.4 Obligation: 

Without prejudice to others’ rights of the State Bank of India against Contractors. In respect of such default, the 

employer shall be entitled to deduct from any sum payable to the Contractor the amount of any damages, costs, 

charges, and other expenses paid by the State Bank of India and which are payable by the Contractors under this sub-

clause. The Contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy 

taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 

all the monies received from the Insurer in respect of such damage shall be paid to the Contractor and the Contractor 

shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

2.41 ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall, upon the request of the Bank / Consultant, furnish with all invoices, accounts, receipts and other 

vouchers that they may require in connection with the work under this contract. If the Contractor uses materials less 

than what he is required for under the contract, the value of the difference in the quantity of the materials he was 

required to use and that he actually used shall be deducted from his dues. The decision of the Bank shall be final and 

binding on the Contractor as to the quantum of materials the Contractor is required to use for any work under this 

contract. 

2.42 MEASUREMENT OF WORK: 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / Bank with 

the details of measurements for their scrutiny and signature. The Contractor should submit the bill with such 

endorsement of PMC / Site Engineer / Consultant / Bank. On receipt of the bill, the Consultant shall intimate the 

Contractor that he requires the work to be measured, and the Contractor shall forthwith attend or send a qualified 

agent to assist the Consultant or the Consultant’s representative in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by them. The Contractor or his Agents may at the time of 

measurements take such notes and measurements as he may require. All authorized extra work, omissions and all 

variations made without the Consultants knowledge, if subsequently sanctioned by him in writing, with the approval 

of the Bank shall be included in such measurements. The final measurement should be done within one month from 
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the date of completion of work jointly by the Consultant and / or his representative, and, if 

the Contractor fails to comply, the measurements taken by the Consultant will be final and binding. 

2.43 METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced in 

accordance with up-to-date rules laid down by the Bureau of Indian Standards. In the event of any dispute with regard 

to the measurement of the work executed, the decision of the Bank / Consultant shall be final and binding on the 

Contractor. 

2.44 ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall be 

carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 

case the work shall be carried out in all respects in accordance with the instructions and requirements of the Bank / 

Consultant. 

2.45 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The Consultant 

may require the Contractor to remove any materials, which are considered by him to be a danger or inconvenient to 

the public and cause them to be removed at the Contractor’s cost. 

2.46 PAYMENTS: 

All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant. Normally, one interim 

bill shall be prepared each month subject to minimum value for interim certificate as stated in these documents. The 

interim bill in proper forms must be duly accompanied by detailed measurements, duly endorsed by the Site Engineer / 

PMC in support of quantities of work done and must show deduction for all previous payments, retention money, etc. 

Advance / ad-hoc payments for work will not be normally made. However, ad-hoc payments may be made at the 

discretion of the Bank / Consultant in case of exigency. The Bank / Consultant shall issue after due scrutiny of the 

Contractor’s bill stating the amount due to the Contractor from the Bank and the Contractor shall be entitled to 

payment thereof, by the Bank within the period of “honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approximately 75% 

of invoiced value of material brought to site for permanent incorporation into the work up to the date of the bill less 

the amount to be retained by the Bank as the retention money and less installments previously paid under these 

conditions. 

The materials to be considered for secured advance shall be non-perishable in nature and only include the value of the 

said materials and goods as and from such time as they are reasonably, properly and not prematurely brought to or 

placed adjacent to the work and then only if adequately protected against weather or other casualties and considered 

acceptable by the Bank / Consultant. An indemnity bond is to be submitted in an appropriate format approved by the 

Bank, whenever Secured Advance against materials are prayed for. If the Bank has supplied any materials or goods to 

the Contractor, the cost of any such materials or goods will be progressively deducted from the amount due to 

Contractor in accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only and not as 

payments for work actually done and completed and shall not preclude the requiring of bad unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of the 

due performance of the contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 
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determine or affect in any way the powers of the Bank under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the Contractor to the Consultant within one month of the date of 

certificate of completion furnished by the Consultant and payment shall be made after the same is duly verified and 

certified by the Consultant. 

 Final Payment: 

The final bill shall be accompanied by a certificate of completion from the Bank / Consultant along with all other 

documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be made after 

deduction of Retention Money as specified in these conditions which sum shall be refunded in the manner stated in 

these conditions. The acceptance of payment of the final bill by the Contractor would indicate that he would have no 

further claim in respect of the work executed. 

 Note: 

The contractors are advised to submit their final bill (s) within 30 days from the date of completion of works, duly 

certified / recommended by the user department and supported by the work completion certificate as per the prescribed 

format, failing which their bill (s) may not be considered for payment. One undertaking shall have to be submitted to 

the Bank while receiving the formal works order (s). 

2.47 VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Bank / Consultant, add and or omit or 

vary the work shown in the drawings or described in the specification or included in the priced schedule of quantities. 

The Contractor on his own accord shall make no addition, omission or variation without such authorization from 

Bank. A verbal authority or direction by the Bank / Consultant, if confirmed by the Contractor in writing within 7 

days, shall be deemed to have been given in writing. The price of all such additional / non-tendered items will be 

worked out on the basis of rates quoted for similar items in the contract, wherever existing or an engineering rate 

analysis based on prevalent fair price of labour materials at site of work including wastage and other components as 

required plus 15% for overhead and profit, etc. Works contract Sales Tax at prevailing rate will be payable extra over 

the stipulated OH / project percentage. The tender rates shall hold good for any increase or decrease in tender 

quantities. No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 

Consultant. No variation shall vitiate the contract. 

2.48 SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of the 

Bank / Consultant in writing for any such substitution well in advance. For materials designated in this specification 

by such term as “Equal” or “Other Approved Equivalent”, etc. Specific approval of the Bank / Consultant shall be 

obtained in writing prior to execution. 

2.49 PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 

COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all windows 

and doors cleaned including cleaning and oiling, if necessary, of all hardware.  All floors, staircases and every part of 

the building both inside & outside shall be left neat and clean as to ensure immediate occupation to the satisfaction of 

the Bank. On completion of above, the Contractor shall inform the Bank that he has completed the work and it is ready 

for inspection. 
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2.50 CLEARING OF SITE ON COMPLETION OF WORKS: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, surplus 

materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 

workman like condition to the satisfaction of the Bank / Consultant. 

2.51 DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / Consultant all 

defects, shrinkage, settlements or other faults which may appear within 12 (twelve) months after completion of the 

work and considered as the “Defect Liability Period”. In default the Bank may employ and pay other persons to 

amend and make good such damages, losses and expenses consequent thereon or incidental there to shall be made 

good and borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or 

may be deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from any money 

due to the Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained 

being insufficient recover the balance from the Contractor from the amount retained under these conditions together 

with any expenses the Bank may have incurred in connection therewith. 

2.52 GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized 

agency along with a counter guarantee by the main Contractor engaged for the work. The guarantee shall be furnished 

on a non-judicial stamp paper of appropriate value. If the Contractor is required to submit guarantee / guarantees for 

any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items shall remain 

valid even after expiry of the defect liability period of 12 months as stipulated in the contract. 

2.53 CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth, concrete 

or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected, and 

correct dimensions taken before such burial.  In default whereof, the same shall, at the option of the Bank / Consultant, 

be either opened up for measurements at the Contractor’s expense or no payments may be made for such materials.  

Should any differences or dispute arise after execution of any work as to measurements etc. or other matters which 

cannot be conveniently tested or checked the records of the Bank / Consultant shall be accepted as correct and binding 

on the Contractor. 

 Treasure Trove: 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 

handed over to the Bank immediately. 

2.54 ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) and 

will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi, etc., unless 

specifically provided for this document. 

2.55 IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of tools 

and plants would be entertained under any circumstances. 
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2.56 SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work or in 

the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of the 

contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 

Contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 

purport to be a notice under this clause. After such notice shall have been given, the Contractor shall not be at liberty 

to remove from site of the work or from any ground contiguous thereto, any plant or materials to subsist from the date 

of such notice being given until the notice shall have been complied with. If the Contractor shall fail for 15 days after 

such notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in 

Clause 2.57 (Termination of Contract by the Bank). 

2.57 TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be dissolved 

or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the benefit of 

the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if 

the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a 

Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after notice to him 

requiring him to do so, to show to the reasonable satisfaction of the Bank that he is able to carry out and fulfil the 

contract and if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer execution 

to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of 

the Contractor or shall assign, charge or encumber this contract or any payments due or which may become due to the 

Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things by this 

contract, to be observed and performed by the Contractor within three clear days after the notice shall have been given 

to the Contractor in manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall use 

improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not exercise such due 

diligence and made such due progress as would enable the work to be completed within due time agreed upon and 

shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the Contractor to do so shall 

have been given to the Contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said 

cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in writing to the effect as 

hereinafter mentioned, but without thereby affecting the powers of the Bank of the obligations and liabilities of the 

contract the whole of which shall continue in force as fully as if the contract had not been so determined and as if the 

work subsequently executed had been executed by or on behalf of the Contractor (without thereby creating any trust in 

favour of the Contractor).  Further the Bank or his agent or servants may enter upon and take possession of the work 

and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and materials being lying upon 

premises or the adjoining lands or road and sell the same as his own property or may employ the same by means of his 

own servants and workmen in carrying on and completing the work or by employing any other Contractors or other 

person to complete, and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  

hinder  such other  Contractors  or  other  persons  or  person  employed  from completing and finishing or using the 

materials and plants for the work.  When the work shall be completed or as soon as thereafter as conveniently may be, 

the Bank shall give notice in writing to the Contractor to remove his surplus materials and plants and should the 

Contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank may sell the same 

by Public Auction and shall give credit to the Contractor for the amount so realized. Any expenses or losses by the 

Bank in getting the work carried out by other Contractors shall be adjusted against the amount payable to the 

Contractor by way of selling his tools and plants or due on account of work carried out by the Contractor prior to 

engaging other Contractors or against the Security Deposit. 

2.58 ARBITRATION CLAUSE: 
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1.58.1 Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. If 

the Contractor considers that he is entitled to any extra payment or compensation in respect of the works 

over and above the amount s admitted as payable by the Architect or in case the Contractor wants to dispute 

the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 

dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 

General Manager (Premises & Estate), SBI, LHO Kolkata and endorse a copy of the same to the 

Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery.  The 

said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

the amount claimed and the Contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the Contractor unless notice of such claim shall have been given by the 

Contractor to the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata in the manner and 

within the time as aforesaid.  The Contractor shall be deemed to have waived and extinguished all his rights 

in respect of any claim not notified to the Assistant General Manager (Premises & Estate), SBI, LHO 

Kolkata in writing in the manner and within the time aforesaid. 

1.58.2 The Assistant General Manager (Premises & Estate), SBI, LHO Kolkata shall give his decision in writing on 

the claims notified by the Contractor.  The Contractor may within 30 days of the receipt of the decision of 

the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata submit his claims to the conciliating 

authority namely the Circle Development Officer, SBI, LHO Kolkata for conciliation along with all details 

and copies of correspondence exchanged between him and the Assistant General Manager (Premises & 

Estate), SBI, LHO Kolkata. 

1.58.3 If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall, within a 

period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the 

Bank for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

Contractor shall be deemed to have been considered absolutely barred and waived. 

1.58.4 Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differences arising out of the notified, claims of the Contractor as aforesaid and all claims of the Bank shall 

be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager.  It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contractor relates in the course of his duties as 

Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

1.58.5 It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 

in respect of each dispute along with the notice for appointment of arbitrator. 

1.58.6 It is also a term of this contract that no person other than a person appointed by such Chief General Manager 

as aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with 

the provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or reenactment 

thereof and the rules made thereunder. 
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1.58.7 It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 

the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

1.58.8 It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost of the reference and of the award (including 

the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 

and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so 

paid. 

2.59 DELINQUENCIES: 

The undernoted delinquencies / defaults / misconducts / misdemeanours on the part of the tenderer (s) or the 

empanelled contractors will attract disqualification action: 

 Incorrect information about credentials, performance, equipment, resources, technical staff, etc. 

 Non-submission of fresh / latest Income Tax clearance certificate 

 Irregular tendering practices 

 Submission of tenders containing far too many arithmetical errors and freak rates 

 Revoking of tenders without any valid reason 

 Tardiness in commencing works 

 Poor organization at site and lack of competent supervision 

 Ignoring the Bank’s notices for replacement / rectification of rejected materials, improper workmanship, etc. 

 Violating any of the conditions of the contract viz. site facilities, insurance, labour laws, prohibition on 

subletting, etc., without any valid reason 

 Lack of promptitude and co-operation in measurement of work and settling final account 

 Non-submission of bills, proof of purchases, etc. 

 Tendency towards putting up false and untenable claims 

 Tendency towards suspension of works for frivolous reasons 

 Treatment of workmen injured at site 

 Ill treatment of sub-contractors (piece workers) and unprofessional dealings with suppliers of materials, which 

might affect progress of works at site 

 Lack of co-ordination as well as co-operation with other contractors / vendors / agencies duly appointed by the 

Bank 
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 Contractors becoming insolvent / bankrupt 

 Contractor’s conviction by a Court of Law 

 Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent defects in 

works after expiry of DLP under the contract. 

 Disqualification Action against Contractors on account of Delinquencies: 

The award of the undernoted disciplinary action shall be considered – 

 Placing embargo on issuance of tenders for upcoming works or temporary suspension for a period as decided by 

the Bank at its absolute discretion from the approved list of empanelment; 

 Permanent ban on issuance of tenders and REMOVAL from the Bank’s approved list of empanelment. 

2.60 FORCE MAJEURE: 

Neither the Bank nor the contractor shall be considered in default in performance of their obligations, if such 

performance is prevented or delayed by events under Force Majeure (war, hostilities, revolution, riots, civil 

commotion, strikes, lock-outs, conflagrations, epidemics, pandemics, storms, floods, droughts, earthquakes or any 

kind of natural calamities or act of God). 
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TECHNICAL SPECIFICATION 

As per BOQ/Price Bid Form copy 

 

LIST OF APPROVED MAKE OF MATERIALS 

 

Civil works:  

 

Wall Putty (Interior & exterior 

grade both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 

 

Sand/aggregates Locally available good quality sand & hard aggregates approved by EIC 

Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS frame. 

Reinforcement                         SAIL/TATA/Jindal Steel 

Brick:                                             1
st
 Class Modular Brick certified by PWD (WB 

) 

Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/SOMANY/RAK) 

Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA/RAK) 

Synthetic enamel, Distemper, 

plastic emulsion 

Berger /Asian /Dulox   

Sand Locally available good quality sand approved by EIC 

 

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/Dulox) 

Interior emulsion paints (ASIAN PAINTS/BERGER/Dulox) 

EXTERIOR Grade Acrylic 

Primer 

(ASIAN PAINTS/BERGER/Dulox) 

Exterior Weather Coat paint (ASIAN PAINTS/BERGER/ICI) 

Sanitary Fittings Parryware/Hindware/Cera/Nirali 

Plumbing Fixture Jaquar/Cera/Essco 

GI Pipes TATA( Medium) 

 

Oil & cement paints  

All type 

Berger /Asian /Dulox  

Reinforcement                         SAIL/TATA/Jindal Steel 

Structural steel As per relevant IS Codes 

RCC Works  As per IS 456 : 2000 

 

Any other items required :  

As per Price Bid from / BOQ or prior approval of EIC or user Department. 
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SPECIAL CONDITIONS OF CONTRACT 

3.1 GENERAL: 

The Special Conditions of Contract contain the special requirement of the job and indicate the scope of the work, 

scope of supply of material, the method of inspection of work, the method of the measurement of the work, the terms 

of payment, evaluation criteria, taxes and duties, safety, health and environment requirements, completion documents 

and other special formalities required to be complied with by the contractors after the work is awarded. The method of 

measurement given in the SCC provides clarifications so as to avoid any ambiguity in recording of measurements. 

The document titled “SPECIAL CONDITIONS OF CONTRACT” (SCC) delineates the various contractual 

conditions specific to the project. All clauses present in the SCC will be applicable in the contract. The SCC, however, 

should be considered to be applicable in conjunction with GCC. Nevertheless, the provisions of SCC will be 

applicable if there is any conflict between SCC & GCC. 

3.2 SITE PARTICULARS: 

The site is located at the existing premises of State Bank of India, Asansol Branch Building – Bank’s Own 

Premises 

The intending tenderers may contact the Branch / Office Head (in case of a branch / office functioning from a rented 

premises and / or the Bank’s own premises), OR, the Owner / Owner’s representative (s) at their office / at the job 

site (in case of a branch / office proposed to be opened / relocated at a rented premises), as the case may be, for the 

site inspection. 

3.3 SITE CLEANING: 

The Contractor shall clean and keep clean the work site from time to time to the satisfaction of the Engineer-in-Charge 

for easy access to work site and to ensure safe passage, movement and working. If the work involves dismantling of 

any existing structure in whole or part, care shall be taken to limit the dismantling up to the exact point and / or lined 

as directed by the Engineer-in-Charge and any damage caused to the existing structure beyond the said line or point 

shall be repaired and restored to the original at the Contractor’s cost and the risks to the satisfaction of the Engineer-

in-Charge, whose decision shall be final and binding upon the Contractor. 

3.4 UNDERGROUND AND OVERHEAD STRUCTURES: 

The Contractor will familiarize himself with and obtain information and details from the Client in respect of all 

existing structures, overhead lines existing pipelines and utilities existing at the job site before commencing work. The 

Contractor shall execute the work in such a manner that the said structures, utilities, pipelines, etc., are not distributed 

or damaged, and shall indemnify and keep the owner indemnified from and against any destruction thereof or damages 

thereto. 

3.5 CO-ORDINATION WITH OTHER AGENCIES: 

The work shall be carried out in such a manner that the work of other agencies operating at the site is not hampered 

due to any action of the Contractor. The Contractor will be responsible for ensuring proper coordination with other 

agencies. In the event of any dispute between the Contractor and any other agency employed at or about the job site 

arising out of or related to the performance of the work, the decision of the Bank shall be final and binding on the 

Contractor. 
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3.6 ENVIRONMENTAL OPERATIONAL PROCEDURES: 

Following environmental procedures are required to be adopted during the execution of work: 

(a) Compliance with environmental regulations. Any deviations observed shall be informed to Engineer-in-Charge 

and corrective measures shall be taken thereof. 

(b) All material handling should be carried out in such a manner / kept at a location, that it does not cause pollution. 

(c) The vehicles used for transportation of material used / disposal off should be pollution-free and road worthy as 

per law. 

(d) During transportation of material, it should be protected so that there is no spillage. 

(e) The labour employed for contract should be made aware of environmental requirements of company, i.e., no 

smoking except at designated area, wearing of helmets and safety shoes wherever stipulated, no spillage of 

material in drains, etc. Wherever such deviations occur, they should inform Engineer-in-Charge. 

(f) Emergency plans shall be available with Engineer-in-Charge which can be read/collected by contractors/their 

representatives. Contractors/their representatives are advised to intimate the plan to all their contract workers. 

(g) For Electrical works either the Tenderer should possess valid Electrical Supervisory License or submit an 

Undertaking to line up a subcontractor possessing such a license.   

1.7 SITE ORGANIZATION CHART: 

The Contractor shall, at his cost, provide and ensure continued effective supervision of the work with the help of his 

site staff & the contractor shall provide the following staffs permanently at site form starting of work to completion of 

the work complete in all respect. The contractor shall submit the detail organization chart along with biodata of each 

staff at the time of start of work and the minimum team of contractor is as under – 

 Project Manager 

 Site Engineer (Civil) 

 Quality Engineer 

 Safety Supervisor 

 Billing Engineer 

 Quantity Surveyor 

 Supervisor for documentation for labour and other statutory records. 

1.8 STORAGE OF MATERIALS AT SITE: 

The material storage godown is to be constructed at no extra cost payable to contractors for storing in an appropriate 

way as per standard practices of all materials and consumables registered for construction of building. 
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1.9 PHOTOGRAPHS: 

The Contractor shall, at his own expense, supply to the Architects with duplicate hard copies of large photographs not 

less than 25 cm X 20 cm (10” x 8”) of the works, taken from two approved portions of each building, at intervals of 

not more than one month during the progress of the work or at every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each 

Running Bill for the project clearing showing major progress of work measured and claimed therein failing which the 

Architect / SBI may consider returning the Bill to the contractor and no claim for delay on this account will be 

entertained. 

1.10 FATE OF TEMPORARY STRUCTURES: 

All constructions of temporary nature or permanent nature whatsoever required for facilitation of construction of the 

Project (not the actual project) have to be removed in all aspects from the site before raising the final bill by the 

contractor at the stake risk and cost of the contractor. 

1.11 MAINTENANCE OF DECORUM AT SITE: 

As the site of action is at a heavily congested area with neighboring activities, maintaining law and order, peace and 

harmony in the area is a pre-requisite of working at the site by the Contractor. The Engineer-in-Charge or his 

representatives may at any point ask the Contractor to stop any work at site or such activities which are in defiance 

with the peace and harmony in the area.  

1.12 APPROVAL OF MATERIALS / FITTINGS / FIXTURES TO BE USED: 

The materials and works to be supplied and performed by the Contractor respectively are to be pre-approved on time 

by the E-I-C / Consultant along with testing reports approved by Organization or Authorities as would be applicable. 

If this procedure is not complied with by the Contractor, the materials so brought, and the works so performed at site 

would be deemed to have been inappropriately procured & would be subjected to rejection by E-I-C / Consultant. 

1.13 QUALIFICATION OF SITE PERSONNEL: 

The technical personnel including site engineer / site supervisor / safety supervisor should be appropriately qualified 

in their respective trades, with academic diplomas / degrees or certificates and suitable years of experience in their 

respective resume. Documentary proof has to be submitted to the E-I-C for his approval regarding deployment of such 

personnel. 

SUPPLY OF WATER AND ELECTRICITY: 

 Water: Contractor shall make his own arrangements for the water supply. The contractor has to make his own 

arrangement for transportation and storage of the water (including laying pipelines, tanks, pumps, etc., all 

complete) from source at site of work at his own cost and expenses. Any delay due to non-availability of water 

shall be attributable to contractor. 

Power: Contractor shall make his own arrangements for the power supply. Contractor has to make his own 

arrangement for taking the power from source at his own cost and expenses including all safety, security and statutory 

measures. Contractor shall install approved electric meter for establishing the usage of power at his own cost and 

expenses. Any delay due to non-availability of power shall be attributable to contractor. Contractor shall ensure that 

the generation and distribution of power shall be as per laid down procedures and codes of statutory authorities 

including all safety and security measures as per the extant norms of the Bank 
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1. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 

being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course 

of bill checking period 

SI.

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully understood 

and will abide by the same. 

 

 

Signature of the vendor with seal :                                                                      

 

 

Place :                                                                                                       

                                                                                                                                                                           Date : 

 

 

 

 

 

 

 

 

 

SCOPE OF WORK :  
 

As per price bid form to be downloaded from https://etender.sbi/SBI website 

 

 

https://etender.sbi/SBI/

