NIT NO. | SBI/HYD/IAD/2025-26/015

DATE 20/01//2026

OSBI

STATE BANK OF INDIA

TENDER NOTICE

CIVIL WORKS

e-TENDER DOCUMENT FOR

PROPOSED REPAIR & PAINTING WORKS OF EXTERNAL WALLS AT SBI
NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, LINGAMPALLY
POST, HYDERABAD-500 019

THROUGH E-TENDERING PROCESS

Civil Works Contractors on the panel of SBI Hyderabad Circle (LHO) in the
appropriate category are only eligible (Contractors should submit proof of the same)

Last date for submission of e-tender: 30/01/2026 by 3.00 PM

The Assistant General Manager (Admin),
State Bank of India,

Internal Audit Department, Admin Wing, Corporate Centre,
State Bank Nireekshan Bhavan, Lingampally Post, Hyderabad
Telangana - 500019
Ph No: 040-23012170
Email: agmadmin.iahyd@sbi.co.in
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NOTICE INVITING TENDER (NIT)

SBI invites e-Tender from the SBI eligible empanelled contractors of LHO Hyderabad in the
appropriate category for PROPOSED REPAIR & PAINTING WORKS OF EXTERNAL
WALLS AT SBI NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT,
LINGAMPALLY POST, HYDERABAD- 500 019 on “Percentage Rate Contract basis”.

Details of the tender are as under:

PROPOSED REPAIR & PAINTING WORKS OF
EXTERNAL WALLS AT SBI NIREEKSHAN BHAWAN,
INTERNAL AUDIT DEPARTMENT, LINGAMPALLY
POST, HYDERABAD-500 019

1 Name of the work

2 | Estimated cost %20,80,000 /- plus GST
3 Cost of Tender NIL
Documents

¥ 21,000/- Drafts/BCs shall be in favor of “Assistant
General Manager, (Admin), Internal Audit Dept,
Hyderabad” Payable at Hyderabad.

MSEs and NSSIC are exempted from paying

4 | Quantum of Earnest Tender/RFP fee/cost, EMDs. For getting the benefits in
Money Deposit (EMD) | ca5e of MSE firms and NSSIC, the firms shall submit
relevant documents such as valid registration
Certificates and exemption certificate from relevant
authorities. (Note for Relevant trade only).

Date and Time where Available on Bank’s website https://shi.bank.in/web/shi-in-
5 tender forms are the-news/procurement-news from 20/01/2026 to
available 30/01/2026 AND https://etender.sbi

Last date and time of
6 | submission of online 30/01/2026 up to 03:00 PM

Tender
a) On line submission up to 30/01/2026 up to 03:00 PM at
https://etender.sbi
b) EMD & Cost of tender Document submission Address:
Place, date &time for The Assistant General Manager (Admin),
submission of e tender State Bank of India, Internal Audit Department,
7 Contact person Admin Wing, Corporate Centre, State Bank Nireekshan
/telephone no/email Bhavan, Lingampally Post, Hyderabad, Telangana -
address. 500019

By 30/01/2026 up to 03:00PM

Contact: Assistant General Manager (Admin)
Ph. No: 040-23012170
Email: agmadmin.iahyd@sbi.co.in
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Date, Time and Place of

30/01/2026 at 03:10PM

The Assistant General Manager (Admin),

State Bank of India, Internal Audit Department,

Admin Wing, Corporate Centre, State Bank Nireekshan
Bhavan, Lingampally Post, Hyderabad

8 :
opening of e-Tenders Telangana — 500019
Note- In case, the date of opening of tenders is declared as a
holiday, the tenders will be opened on the next working day
at the same time.
1. Initial Security Deposit (ISD) — 2% of the Tender value
including EMD
2. Retention Money- 5% of the running bills and Total
) deduction of 5% of value of work including EMD, ISD.
9 Quantum of Security 3. Additional  Security  deposi iti
Deposit (percentage) : y eposit (A.SD)/A_ddltlon.aI
performance Guarantee (APG) shall be applicable if the bid
price is below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between
90% of estimated cost put to tender and the quoted price.
Terms of payment of
Bills, if any (specify the
10 | minimum value of work | Minimum value of Running bill value- 10 Lakhs and above
for payment of running
account bills)
Stipulated time for
11 | completion of the 45 Days from the date of the commencement of work
Work/supply.
@ 0.5% of the value of work per week of delay subject to a
12 | Ligquidated Damages maximum penalty of 5% of the value of work would be
strictly imposed.
13 Véhdlt.y period of the 3 (Three) Months from opening of price bid
price bid
14 | Defect Liability Period 12 (Twelve) Months
A) Income Tax & GST IT will be deducted at source as per
Govt. Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
15 | Eligible Taxes GST provision. The contractor should comply with the

following;
1. Contractor should have GST Registration Number
2. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision
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3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment
4. Contractor should timely file his GST return in
accordance with GST provisions to enable the bank to
claim the credit of GST paid to the contractor
5. The GST Number of State Bank of India are
For Telangana State -36 AAACS8577K1ZQ

16

Electronic Payment

Payment shall be made by way of Electronic fund transfer
and the bill will be paid by the Branch. Firm should
furnish details of the bank, a/c no, IFSC code

17

Agency for arranging
online
bidding

e-Procurement technologies Limited, Ahmedabad.

Primary Contact: Ms. Geeta

079-68136810 , geeta@auctiontiger.net

1.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
2. KanchanKumari:- 079-68136820, kanchan.k@eptl.in

3. JaymeetRathod:- 079-68136829, jaymeet.rathod@eptl.in
4. Salina Motani:-  079-68136843, salina.motani@eptl.in
5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in

6. ImtiyazTajani :- 079-68136831, imtiyaz@eptl.in

7. HemangiPatel:- 079-68136852, hemangi@eptl.in

8. NadeemMansuri:-079-68136853, nadeem@eptl.in

9. Deepak Narekar:- 079-68136863, deepak@eptl.in

10. Sujith Nair:- 079-68136857, sujith@eptl.in

11. Devang Patel:-  079-68136859, devang@eptl.in

18

Any additional
Information

The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes
(excluding GST), wastages, Octroi, machinery, temporary
works such as scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges and all related
expenses to complete the work.

19

EVALUATION OF
PRICE BIDS AND
FINALIZATION

1. Only those Bidders, who qualify in the Technical
Evaluation, would be shortlisted and the online price bid
submitted by the bidder will be opened.

2. The L-1 Bidder will be selected on the basis of net total
of the price evaluation as quoted in the Online bidding or
Reverse Auction (if conducted).

3. In case, the L-1 amount quoted by two or more
contractors is the same, such lowest contractors will again
be asked to submit sealed / online “Revised price bid” on
the original Estimated Cost of tender but the revised price
bid shall, in no case, be higher than the price quoted during
their initial offer for the project. The L-1 shall be decided
on the basis of revised offers.

Signature of the Contractor
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4. The process of online rebidding amongst the two or more
contractors offering same rates shall continue till L1 bidder
is discovered. If required, SBI shall conduct reverse auction
to discover the L1 bidder.

5. In case, any of such contractors or all contractors (who
have quoted same tender amount in the initial bidding or
subsequent bidding) refuse to submit revised offer, it shall
be treated as “Withdrawal of tender” by the Contractor
before acceptance by SBI and the EMD of such contractors
shall be forfeited and they shall not be allowed to
participate in the re-tendering process for the work.

6. If the L-1 bidder refuses to give the PBG, then the EMD
will be forfeited and the tender will be re-invited. The L-1
bidder will not be allowed to participate in the retendering
process.

Note: SBI has the right to accept/reject any/all tenders without assigning any reasons.

Following documents to be scanned and uploaded:-

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to
be submitted at given address within due date of tender.

2. Firm should be visit the website (https://etender.sbi) till last date of submission for
changes. Corrigendum, if any, will be published only in https://etender.sbi.

3. L-1 Tenderer must submit the signed copy of entire tender document within 3
days from date of tender opening.

For and behalf of State Bank of India

ASSISTANT GENERAL MANAGER (ADMIN),
STATE BANK OF INDIA
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INSTRUCTIONS TO TENDERERS (ITT)

1. Online, e-tenders are invited in online single bid for PROPOSED REPAIR &
PAINTING WORKS OF EXTERNAL WALLS AT SBI NIREEKSHAN BHAWAN,
INTERNAL AUDIT DEPARTMENT, LINGAMPALLY POST, HYDERABAD-500
019.

2. Only contractors empanelled with SBI LHO Hyderabad for CIVIL WORKS for Rs. 25
Lakhs and above are eligible to participate.

3. Submission of BIDs/Tender Documents: Tenders should be submitted online in the
website https://etender.sbi. In addition, scanned copy of the declaration given in the
tender to be signed with seal and scanned proof of dealership/empanelment letter
certificate should be submitted online with our service provider on the website at:
https://etender.sbi. The tender document is not required to be sent to us in hard copy.

4. Contractors should submit/sent EMD physically within due date of the tender at the
office address mentioned thein NIT document. The tender will be rejected if the tenderer
fails to submit the above documents, EMD and Cost of tender document.

5. Contract documents consist of detailed plans, technical specification, schedule of
quantities of the various classes of work to be done, and the set of ‘conditions of
contract’ to be compiled with by the person whose tender may be accepted. The
documents are available in the website https://etender.sbi.

6. Tenders should be submitted online (As mentioned in NIT).

7. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/
Banker’s Cheque payable at Hyderabad and drawn in favor of State Bank of India,
Hyderabad, otherwise the tender is liable for rejection.

8. The successful tenderer will have to pay an amount of Initial Security Deposit, which
shall be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank
of India, Hyderabad. The Initial security deposit is to be paid by the Contractor to Bank
within 7 days of intimation to him of the acceptance of the tender. No interest is allowed
on the above said security deposit (EMD, ISD).

9. Retention Money: From each running bill, an amount at the rate of 5% of the gross value
of the running bill shall be recovered as retention money, till the total retention amount
including the EMD and ISD amounts already with the Bank become 5% of the value of
the contract amount. This amount is called as Total Security Deposit, which consists of
three components:
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a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits.
c) RM - Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be
refunded after the end of the Defects Liability Period i.e. 12 (Twelve) months after
completion of work, provided he has satisfactorily carried out all the works and attended
to rectification of all defects in accordance with the conditions of the contract. In case of
failure on the part to do so, the cost of rectifying the defects through any other agency
shall be deducted from the amount of security deposit due to the contractor.

Wherever the Bank Guarantee is acceptable, it should be issued by the scheduled Bank
other than SBI or its Associate Banks.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall
be applicable if the bid price is below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 90% of estimated cost put to
tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank
Guarantee shall be submitted within 7 days of intimation of award of work / work order,
without which the contractor will not be allowed to start the work and failure of
submission of ASD will result in forfeiture of EMD and cancellation of tender.

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85%
of the estimate), then ASD of 5% of estimated cost is required to be obtained from the
contractor (90%-85%).

10. Completion of work:

i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank.

ii) The 'defects liability period' as prescribed in the contract shall commence only from
date of such virtual completion.

iii) Any defect that may appear within the defects liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that
effect.

11. The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or
all the tenders received, without assigning any reasons. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

All compensation or other sums of money payable by the Contractor to Clients under the
terms of this contract may be deducted from the security deposit, or from any sum that
may be or may become due to the Contractor on any account whatsoever and in the
event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to do make good in by DD any sum which
have been deducted from his security deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as
applicable, shall be payable by contractor including transportation and TA / DA of the
workers at site and the Bank will not entertain any claim whatsoever in this respect.

I.T. will be recovered as per Government Rules.

Time is the essence of the contract. The work should be completed on time as mentioned
in the NIT. The successful Contractor will have to give CPM/PERT chart of various
activities of works to be done so that the work gets completed within the stipulated time.
The chart shall be submitted within 7 days from the date of acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 3 (Three) months
from the last date of tenders. If the tenderer withdraws his tender before the expiry of the
said period or makes any modifications in terms and condition of the tender which are
not acceptable to the Bank, then the bank without prejudice to any other right or remedy
is at liberty to forfeit the earnest money.

The successful tenderer, after the work is awarded, he will have to enter into an
agreement with the competent authority of the bank.

The tenderer must co-ordinate with the other agencies such as Interior/Civil/
Electrical/IT/Fire/AC etc.

The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution
of the work.
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24. The work may be carried out on any floor level as per site condition. Please note that
materials and machines are required to be carried on head load and the same must be
accounted in the costing. Please note that no separate cost shall be allowed for head load.

25. The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the
right to omit / delete any item(s) of work from the schedule at the time of allotment /
before. Contractor will be paid for the actual work done at the site duly verified by the
concerned official of the bank.

26. The unit price shall be deemed to be fixed price. In case of extra items, a record of
labour charges paid shall be maintained and shall be presented regularly to the
Employer’s for checking. The settlement will be made based on figures arrived at jointly
and taking unit price given in the contract assigned to the successful Tenderer. In case of
extra items where similar or comparable items are quoted in the tender, extra rates shall
be based on tender rates.

27. If the rate quoted by the contractor for any item / items are not workable or abnormally
lower than the market rate, the bank may demand Bank guarantee from the contractor for
satisfactory completion of these work. The bank guarantee amount will be not less than
50% of the estimated amount of the items for which the rates are not workable or
abnormally low. This bank guarantee will be released after completion of these works
(unworkable and abnormally low rated items) to the satisfaction of the bank.

28. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the
insurance cover for the work in the form of CAR policy and Third-Party Insurance
within seven (7) days from the acceptance of work order.

29. The work must be started within immediately from the date of receipt of work order/
mark out at site; whichever is later. In case of work not being started within this
stipulated period, the bank reserves the right to cancel the work order duly forfeiting the
Earnest money deposit

30. No employee of the Bank is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank Services without previous permission of the Bank. This
contract is liable to be cancelled, if either the contractor or any of his employees is any
time to be such a person who had not obtained the permission of Bank as aforesaid
before submission of the tender or engagement in the contractor’s service.

31. Contractor should get approval of the samples of materials in advance with Bank’s
Engineer before use of the same in the work’

32. Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.
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44,

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges
and all related expenses to complete the work.

The tenders shall summarily have rejected, if any one of the above said requirements has
not been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to accept
or reject any or all the tenders without assigning any reason whatsoever.

The contractor should fulfill the labour regulation guidelines stipulated by the
governments.

No advance payment in any form will be granted for the works proposed.

Period of taking up the final bill will be one month from/ after satisfactory virtual
completion or the date of submission of the final bill whichever is later.

Contractor is advised not to engage child labour during the contract period.

The SBI reserves the right to cancel or postpone the tenders at any stage without
assigning any reason.

Firm should be visit the website till last date of submission for changes/ corrigendum, if
any.

Tender documents found partly or fully modified / altered/ corrected etc shall stand
summarily rejected.

The make of materials should be chosen strictly from the approved makes as given in the
tender. Using of the multi brands is not permissible. Single brand should be used for
entire project.

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT
BE ENTERTAINED AT ANY COST.

For and behalf of State Bank of India

ASSISTANT GENERAL MANAGER (ADMIN),
STATE BANK OF INDIA
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager (Admin),

State Bank of India, Internal Audit Department,

Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan, Lingampally Post,
Hyderabad, Telangana — 500019

Dear Sir/s,

REF: PROPOSED REPAIR & PAINTING WORKS OF EXTERNAL WALLS AT SBI
NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, LINGAMPALLY
POST, HYDERABAD-500 019.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions,
Schedule of approximate quantities and rates, Form of Agreement, General Specification,
Approved manufacturers/ natural source of materials Technical Specifications of schedule of
quantities, and clearly understood all the same and on the basis of the same I/ We have
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as
desired by you) at the respective rates quoted.

I/ We are depositing Tender cost (Not Applicable) & Earnest Money Deposit X 21,000/-
(Amount as per NIT) by way of demand draft drawn in favor of SBI, Hyderabad; along with
this tender for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted, I/ We agree to enter into the agreement and submit
the declaration on requisite non-judicial stamp papers as and when required and execute the
contract according to your form of Agreement etc., in default whereof, 1/ We do hereby bind
my-self / ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted, I/ We agree to obtain the labour license and the
CAR and Third party insurance policy and deposit the balance EMD amount and
adhere/comply to all other instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as
mentioned in NIT from the date of the work order issued to commence the same.
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| / We further note that the date of commencement shall be either one week from the date of
work order issued to the contractor or the date on which mark out of work at site has been
given to contractor; whichever is later.

| / We agree not to employ sub-contractors other than those that may be approved by
Employer.

| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time,
on such items for whom same is to be levied by/ for the government, and the rates quoted by
me / us are inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.

GENERAL NOTES
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the
website https://etender.sbi. In addition, scanned copy of the declaration to be signed
with seal and scanned proof of valid dealership certificate should be submitted online
with our service provider on the website at: https://etender.sbi.

b) In the event of the tender being submitted by a firm, it must be signed by a member or
members of the firm having legal authority to do so, and if called for, the legal documents
in support thereof must be produced for inspection and the same in the case of the firm
carried out by one member of a joint family. It must disclose that the firm is duly
registered under the India Partnership Act. Any tender signed by a member not holding a
power of attorney shall be treated as invalid.

¢) Tenderer shall note that their tenders shall remain open for acceptance for a minimum

period of three months from the last date of receipt of tenders. The tenders must be
unconditional. Conditional tenders may be summarily rejected.
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2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated
herein before.

a) Necessary cost of taking samples of materials supplied by them for the work, testing of
the same at Govt.’s / approved laboratory including transportation, cost of the samples,
as and when required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.
3. STORAGE OF MATERIALS:

The contractor shall not store their materials and debris within the premises other than the
work site handed over to him.

5. LABOUR HUTMENT:

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his
own expense and responsibility (outside the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for
idle labour shall not be entertained by the employer. Contractor’s quoted rates should include
for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions
from the Employer. The work should not suffer due to lack of supervision, manpower and
materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at
site. He has to reimburse any of the damage made by him or any of his representatives for
any of the other agency or owner at site.

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,

partition, Paneling, masonry work etc., and providing panels of the same finish in partitions,
paneling shall not be paid extra.
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10. The contractor is required to fabricate a sample where required, or any item so installed
for approval. Any changes made by the Architect/Employer, in the sample to the
specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done

12. All measurements shall be as per relevant IS standards.
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and, in the drawings,
the work shall be carried out as per standard specifications and under the direction of
Employer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise requires.

a) Employer: The term employer shall mean The Assistant General Manager
(Admin), State Bank of India, Internal Audit Department, Admin Wing, Corporate
Centre, State Bank Nireekshan Bhavan, Lingampally Post, Hyderabad Telangana —
500019 and shall include his/their heirs, legal representatives, assignees and successors.

b) Architects / Consultants: The term Architects shall mean the Architects appointed
by the employer for the purpose of preparing detailed drawing, supervision etc. It is the
Bank to decide whether to appoint Architect or not and to change the Architect at any
stage of work.

c) Contractor: The term contractor shall mean (Name and address of
the contractor) and his / their heirs, legal representatives, assigns &successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. interior
works, at SBI Branchincluding any building and erection thereon, allotted by the
employer for the contractors use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and
certified in writing to the Architects and the Contractor, to be positioned at site to
supervise the work.

f) Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer or Architects during the execution of
the work.

All drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer / Architects shall be given access to such
drawings or schedule of quantities wherever necessary.
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In case any detailed Drawings are necessary contractor shall prepare such detailed drawings
and / or dimensional sketches therefore and have it confirmed by the Employer as case may
be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
days ahead from the time when it is required for implementation so that the Employer may be
able to give decision thereon.

e “The Works” shall mean the work or works to be executed or done under this contract.

e “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs
Insolvency Act or in Provincial Insolvency act or any amending status.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract.

e “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with
the accepted quoted rates of the contractor.

e “Contract” shall mean the Articles of Agreement, the general conditions special
conditions, the appendix, the schedule of quantities, specifications and drawings attached
here to and duly signed.

e ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto
or deductions there from as may be made under the provisions hereafter contained.

e ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed
characters sent (unless delivered personally or otherwise provided to have been received)
by registered post to the last known private or business address or registered office of the
addressee and shall be deemed to have been received when in the ordinary course of post it
would have been delivered.

e ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items if the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by adding
to or deducting from the actual figure appearing in the tender as the price of that item a
similar percentage or proportionate sum. Providing always that in determining the
percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime Cost items and provisional sums of money shall be deducted from
the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with
reference to the contract or account shall be held to mean rates or prices so arrived at.
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e “Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for
occupation.

e Words importing persons include firms and corporations. Words importing the singular
only, also include the plural and vice versa where the Context requires.

2. SCOPE OF WORK/ CONTRACT
The Brief Scope of work involves the following.
1. Civil Maintenance Works

2. External Wall Waterproofing Painting Works (Item No. 5 of BOQ to be executed
through manufacturer authorized applicator. Documented proof for the same to be
submitted.)

The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Employer. The
Architect with approval of Employer or Employer issue further drawings and/or written
instructions, detailed directions and explanations which hereafter collectively referred to as
‘Instructions’ in regard to:

e The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.

e Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specification.

e The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof.

e The demolition removal and / or re-execution of any work executed by the
contractor/s.

e The dismissal from the work of any persons employed there upon.
e The opening up for inspection of any work covered up.

e The rectification and making good of any defects under clauses hereinafter mentioned
and those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions,
directions and explanations given to the contractor’s or his representative upon the works by
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the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in
writing to the contractor/s within seven days. No works, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission
of the Employer. The employer as provided in clause “variation” shall fix rates of items not
mentioned in the priced schedule of quantities.

Regarding all factory-made products for which ISl marked products are available, only
products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local
site condition, nature and requirements of the works, facilities of transport conditions,
effective labour and materials, access and storage for materials and removal of rubbish. The
tenderer shall provide in their tender for cost of carriage, freight and other charges as also for
any special difficulties and including police restriction for transport etc., for proper execution
of work as indicated in the drawings. The successful tenderer will not be entitled to any claim
of compensation for difficulties faced or losses incurred on account of any site condition.
Work to be done in phase manner.

4. TENDERS
The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates
shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s
analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as
“lump sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the
case of lump-sum charges in the tender in respect of any items of work will be made for the
actual work done on the basis of lump sum charges as will be assessed to be payable by the
Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in
specifications or include in schedule of quantities and intimate the same in writing but no
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addition, omission or variation shall be made by the contractor without authorization from the
Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
three months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and
legal expenses, incidental thereto. However, the written acceptance by the employer of a
tender will constitute a binding contract between the employer and the person so tendering
such formal agreement is subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting
and other companies, and / or authorities with whose systems the structures were proposed to
have connection and shall before making any variations from the drawings or specifications
that may be associated to so conform, give the Employer / Architects written notices
specifying the variations proposed to be made and reasons for making them and apply for
instruction thereon. The Employer / Architects on receipt of such intimation shall give a
decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer The Contractor shall identify the Employer against all claims in respect of patent
rights, designs, trademarks or name or the protected rights in respect of any constructional
plant, machine, work or material used for or in connection with the works or temporary
works and from and against all claims, demands, proceedings, damages, costs, charges, and
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all
actions arising from such claims, unless he has informed the Employer/ Architects, before
any such infringement and received their permission to proceed and shall himself pay all
royalties, license fees, damages, coat and charges of all and every sort that may be legally
incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties

royalties, cess, local charges if applicable. No extra claim on this account will in any case be
entertained.
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8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no
liability shall attach to the employer for any error may be discovered therein. The Employer
reserves the right to execute only a part or the whole or any excess thereof without assigning
any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness
and sufficiency of his tender for the works and of the prices stated in the Schedule of
Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all
things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or
any work, which is not included in this contract by the other Agency, or persons and
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of
such work. The main contractor shall extend all cooperation in his regard.

11. TENDERER SHOULD DEPOSIT EMD AS MENTIONED IN THE NIT.
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provide that the same can reasonably be inferred there from and if the contractor finds any
discrepancies therein he shall immediately and in writing , refer the same to the Employer /
Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly
proceed with to complete the same. On or before the ‘Day of Completion’ stated in the
Appendix subject nevertheless the provision for the extension of time hereinafter contained.
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If in the opinion of the Employer/Architect the works be delayed:
a) By force majeure or
b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s won default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the
Employer / Architect and not referred in the Schedule of Quantities and / or specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out
effecting any of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions, the employer shall make a fair and reasonable
extension of time for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all they may reasonably be required, to the satisfaction of the
employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM
Program for carrying out the work stage in the stipulated time for the approval of Architect /
Employer and follow strictly the approved time schedule incorporating charges if any, to
ensure the completion of the work in stipulated time. A graph or chart on individual work
shall be maintained showing the proportionate progress of work week by week a weekly
progress report stating the number of skilled and un skilled laborers employed on the work,
working hours done, place, type, and quantity of work done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and
detailed required by him from time to time. The Contractor shall adhere to the approved
program and arrange for the materials and labour etc. accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the
work, the Architect / Employer may take suitable action and deemed fit without prejudice to
any terms and conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as
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given below by way of liquidated damages and not as penalty during which the work remains
un-commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount
for each week beyond the date that the work remains incomplete subject to maximum of 5%
of the contract value.

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and most
workmanlike manner with materials of the best and approved quality of the respective kinds
in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and instructions
as may from time to time be given by the Employer / Architects during the execution of the
work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the
Employer / Architects, the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Employer /
Architects at his own cost to prove that the materials etc., under test conform to the relevant
I.S Standards or as specified in the specifications. The necessary charges, transporting, testing
etc., shall have to be borne by the contractor. No extra payment on this account should in any
case be entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charges for import duties, and other charges and must be the best of their
kind available and the contractors must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workmanlike manner. Samples
of all materials to be used must be submitted to the Employer when so directed by the
Engineer and written approval from Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
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execution of the work whether by himself or special tradesmen or sub-contractor and any
damage caused must be made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the
flooring should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials which in the opinion of the Employer / Architects are not in
accordance with specification or instructions, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specifications or instructions. In case the contractor refuses to comply with the order the
Employer shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental thereto as certified by the Employer /
Architects shall be borne by the contractor or may be deducted from any money due to or that
may become due to the contractor. No certificate shall relieve the contractor from his liability
in respect of unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of
the Employer. The duties of the Employer representative are to watch and supervise the
works and to test any materials to be used of workmanship employed in connection with the
works. He shall have no authority either to relieve the Contractor of any of his duties or
obligations under the Contract, or except those expressly provided hereunder, to order any
work involving delay or any extra payment by the Employer or any variation of or in the
works.

The contractor shall afford the Employer’s representative every facility and assistance for
examining the works and materials and checking the measuring time and materials. Neither
the Employer’s representative nor any assistant to the Architect shall have power to revoke,
alter enlarge or relax the requirements of this Contract, or to Sanction any day-work,
additions, alterations, deviations or omissions unless such an authority may be specially
conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen
about the non-approval of any work or materials and such works shall be suspended or the
use of such material should be discontinued until the decision of the employer/Architect is
obtained, the work will from time to time be examined by the Architect or the Employer’s
representative but such examinations shall not in any way exonerate the Contractor from the
obligation to remedy defects which may be found to exist at any stage of the work of after the
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same is completed. Subject to the limitations of this cause, the Contractor shall take
instruction from the Architect / Employer.

18. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer / Architects. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to perform
their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an
Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to
all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970)
and other safety regulations. The agency shall comply with the provision of all labour
legislation including the latest requirements of all the acts, laws, any other regulations that are
applicable to the execution of the tests.

e Minimum wages act, 1948 (Amended)

e Payment of wages act,1936 (Amended)

e Workmen’s compensation act 1923 (Amended)

e Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

e Chief Labour Commissioner(C) , Ministry of Labour& Employment vide Gazette
notification No.F.N0.1/13(3)/2017-LS-11 dated 20th April 2017 on minimum wages

e Apprentice act 1961 (Amended)
¢ Industrial employment (Standing order) Act 1946 (Amended)

e Personal injuries (compensation insurance) Act 1963 and other modifications
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e Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof

e Shop and Establishment Act
e Employer’s Liability Act.
e Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any
of the workmen and all costs and expenses as may be incurred by the Employer in connection
with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor’s laborers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the same
on completion of the works. Adequate precautions shall be taken by the contractor to prevent
nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works report such accident to the Employer and also to the
competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim
for compensation or damages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part,
share or interest therein nor, shall take a new partner, without written consent of the
Employer and no subletting shall relieve the contractor from the full and entire responsibility
of the contract or from active superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.
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The contractors under the terms of the contract are required to keep the works duly
insured under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance
for the value of 110% of the Project value or Tender value until the Completion of the
project or handing over whichever is later. The insurance policies should be taken in the
joint names by the contractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and / or decorative part of property which may
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident
or any other cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include inter-alias, any damage to buildings whether immediately
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as
damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather. The contractor shall indemnify the Employer and
hold harmless in respect of all and any expenses arising from any such injury or damages to
the person or property as aforesaid and also in respect of any claim made in respect of injury
of damage under any acts on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from
all responsibility in this respect must be effected jointly in the name of the Employer and
contractor and the policy lodged with the Employer. The scope of insurance is to include
damage or loss to the contract itself till this is made over in a complete state. Insurance is
compulsory and must be affected from the very initial stage. The contractor shall be
responsible for anything, which may be excluded from damage to any property arising out of
incidents, negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect
of any such claim or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative
shall give reasonable notice to the contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by Site Engineer or by the
subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.
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The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s /
Architects. Normally one interim bill shall be prepared each month subject to minimum value
as stated in these documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in
support of the qualities of work done and must show deductions for all previous payments,
retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to
payment thereof, within the period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and
retention money as described in this document. The refund of retention money will be made
as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and
taken away and reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
the contractor within one week of the date fixed for completion of the work or of the date of
certificate of completion and payment shall be made within one month from the date of
receipt of the bill.

Final Payment
The final bill shall be accompanied by a certificate of completion from the Architects.

Payments of final bill shall be made after deduction of Retention Money as specified, which
shall be refunded after the completion of the Defects Liability Period after receiving the
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Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the
satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor
would indicate that he has no further claim in respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. The Employer / Architect can increase or decrease any quantities to any extend or
even delete particular item as per the site requirements and the contractor shall not be paid
anything extra on this account. Nothing extra will be paid by the Bank on account of
omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain
any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain
the approval of the Employer/ Architects in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such term as “Equal” or “Other
approved” etc. specific approval of the Employer / Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole
of the site and the works clean and in a workmanlike condition to the satisfaction of the
Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within 12 months after completion of the work. In the default, the
Employer may employ and pay other persons to amend and make good such damages, losses
and expenses consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, loss and expenses shall be recoverable from him by the
Employer or may be deducted by the employer, in lieu of such amending and making good
by the contractor, deduct from any money due to the contractor a sum equivalent to the cost
of amending such work and in the event of the amount retained being insufficient recover that
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balance from the contractor from the amount retained(retention money) together with any
expenses the Employer may have incurred in connection therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be
covered up or finished up or otherwise becoming inaccessible later on, in order that the work
may be inspected and correct dimensions taken before such covering, in default whereof the
same shall, at the opinion of the Employer/ Architect, be either opened up for measurement at
the contractor’s expenses or no payment may be made for such materials. Should any dispute
or differences arise after the execution of any work as to measurements etc., or other matters
which cannot be conveniently tested or checked, the notes of the Employer / Architects shall
be accepted as correct and binding on the contractor.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire
and labor charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed
with due diligence in the performance of his part of the contract or if he shall more than once
make default, the Employer shall have the power to give notice in writing to the contractor
requiring the work to be proceeded within a reasonable manner and with reasonable dispatch,
such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from
the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been compiled with. If the
contractor fails to start the work within seven days after such notice has been given to
proceed with the works as therein prescribed, the employer may proceed as provided in
clause 31 (Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in number of amount
of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official
Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the
contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within
fourteen days after notice to him requiring him to do so, to show to the reasonable
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satisfaction of the employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall suffer
execution to be issued, or shall suffer any payment under this contract to be attached by or on
behalf of and of the creditors of the contractor, or shall assign, charge or encumber this
contract or any payments due or which may become due to contractor, there under, or shall
neglect or fail to observe and perform all or any of the acts matters of things by this contract,
to be observed and performed by the contractor within three clear days after the notice shall
have been given to the contractor in manner hereinafter mentioned requiring the contractor to
observe or perform the same or shall use improper materials of workmanship in carrying on
the works, or shall in the opinion of the employer not exercise such due diligence and make
such progress as would enable the work to be completed within due time agreed upon, and
shall fail to proceed to the satisfaction of the employer after three clear das notice requiring
the contractor so to do shall have been given to the contractor as hereinafter mentioned or
shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding
previous waiver determine the contract by a notice in writing to the effect as hereinafter
mentioned, but without thereby effecting the powers of the employer of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on
behalf of the contractor (without thereby creating any trust in favor of the contractor) further
the employer or his agent, or servants, may enter upon and take possession of the work and
all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other contractors or other persons or person to
complete the works, and the contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other contractors or other persons or person employed from
completing and finishing or using the materials and plants for the works when the works shall
be completed, or as soon thereafter as conveniently may be the employer shall give notice in
writing to the contractor to remove his surplus materials and plants and should the contractor
to remove his surplus materials after receipt by him the employer may sell the same by Public
Auction and shall give credit to the contractor for the amount so realized. Any expenses or
losses incurred by the contractor for the amount so realized. Any expenses or losses incurred
by the employer in getting the amount payable to the contractor by way of selling his tools
and plants or due on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof this
contract or effect thereof or to the rights or liabilities of the parties or arising out of or in
relation thereto whether during or after determination foreclosure or breach of the contract
(other than those in respect of which the decision of any person is by the contract expressed
to be final and binding) shall after written notice by either party to the contract to the other of
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them and to the Employer hereinafter mentioned be referred for adjudication to a sole
Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty days of receipt of the notice, to the contractor a panel of three names of persons
who shall be presently unconnected with the organization for which the work is executed
from the following categories of Arbitrators”:-

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration
Cases.

b) Member of Council of Arbitrators
c) Fellow of the Institution of Engineers

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of
good reputation and integrity

e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty
days of receipt of the names. The Employer shall thereupon without any delay appoint the
said person as the Sole Arbitrator. If the contractor fails to communicate such selection as
provided above within the period specified, the Competent Authority shall make the selection
and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the
period specified, the contractor shall send to the Employer a panel of three names of persons
who shall all be unconnected with either party. The Employer shall on receipt appoint him as
the Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole
Arbitrator within 30days of receipt of the panel and inform the contractor accordingly, the
contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and
communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as
aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be withheld on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice
to both the parties fixing date of the first hearing.
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The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the
Avrbitrator in his Sole discretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification
or re-enactment thereof and the rules made there under, and for the time being in force, shall
apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters hereby
expressly agreed to be so referred to arbitration.
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect,
in accordance with the signed drawings and specifications and such further drawings and
details as may be provided by the Architect/Employer, and in accordance with such written
instructions, directions and explanations as may from time to be given by the
Employer/Architect, whose decision as to the sufficiency and quality of the work and
materials shall be final and binding upon all parties. If the work shown on any such further
drawings or work that may be necessary to comply with any such instructions directions or
explanations, be in the opinion of the contractor extraction that comprised in or reasonably to
be inferred from the contract he shall before proceedings with such work, give notice in
writing to this effect to employer/Architect, and in the event of the employer/Architects agree
to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or
to there is an extra, then, if the Employer/Architect decided that the contractor is to carry out
the said work, the contractor shall do so, and the question whether or not there is any extra,
and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter
provided, but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an
order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work
shall be allowed unless the said work shall have been executed under the provisions of clause
6 (Authorities notices, patent right and royalties) or by the Authorities of directions in
drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall
be furnished by the Architect to the Contractor. The Architect shall furnish within such time,
as he may consider reasonable, one copy of any additional drawing, which is his opinion,
may be necessary for the execution of any part of work. Such copies shall be kept at the
works, and the architect or his representatives shall, at all reasonable time have access to the
same and shall be return to the Architect by the contractor before the issue of the Final
certificate. The contract shall remain in the custody of the Architect and shall be produced by
him at his office as and when required by the Employer or by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/specification
and schedule of quantities and will have to get an immediate clarification from the employer/
Architect on any point that he feels is vague or uncertain. No claim of damages or
compensation will be entertained on this account.
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3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect
from time to time is to be carried out and completed in all its parts to the entire satisfaction of
the Employer /Architect. Any minor details of the work which may not have been definitely
referred to in this contract, but which are usual in practice and essential to the work, are
deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all
frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per
the rules and regulations of Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports,
platform and maintenance of the same.

c) Covering for the walling and other works during inclement weather or striking or
whenever directed as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and other
material & dispose them off where ever required including the furniture and material for
which the contract has given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials
at site and outside laboratory, (3) for other general supervision. Their appointment shall be
approved by the Employer / Architect. The site Engineers shall not be removed from the site
without the written consent of the Employer / Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale
details take precedence over small scale drawings. In case of discrepancy, the contractor is to
ask for a clarification before proceeding with the work. Accordingly, if any work is executed
without prior clarification it is liable to be rejected and shall not be paid for.
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6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office.
He shall also make bar charts indicating individual items and during the progress of work he
shall update the bar charts showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the
proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean that
he has taken into consideration the availability of all material of approved make and quality
in sufficient quantities at site to enable him to complete the entire work in the stipulated
period. Contractor will get sample of all materials approved by the Employer before placing
order / purchase / procurement. They shall conform to I.S. codes and or tender specification
as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make /
source or supply and it will be got approved by Employer before procurement. In case
sufficient quantities of approved quality materials from approved source are not available in
time, contractor may have to procure the same from neighboring area with longer leads as
required and directed at no extra cost. The material will be, however as per relevant 1.S code
as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract,
such material shall not be removed there from (except for the purposes of being used on the
works) without the written authority of the Employer / Architect and when the contractor
shall have received payment in respect of any certificate in which the architect shall have
stated that he has taken in to account to value of such unfixed materials on the works such
material shall become the property of the Employer and the contractor shall be liable for any
loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and
equipment at site and he will provide full time watchman / watchmen to lock after his
materials, stores equipments etc.
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10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and
depth as shown in detailed drawings and as required and directed by the
Architect/Engineer/Employer.

Rates quoted by the contractor shall also hold good for any small work at any place at site.
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for
the extra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if
not so stated, then in accordance with the local day work, rates and wages for the district,
provided that in either case vouchers specifying the daily time (and if required by the
Architect, the workmen’s name) and materials employed at or before the end of the week
following that in which the work has been executed.

c) The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the completion
of the contract works as defined under clause (Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work, which cannot be derived from the contract
item rates, shall be calculated on the basis of actual cost plus 15 % for profit and overheads.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the
contractor. For any clarifications or further drawings are required by the contract, during or
before the start of construction work, the Contractor shall inform the employer/Architects in
writing to provide the same. Working details will be given to the contractor from time to time
during the progress of work as and when required. In case of other drawing is required by the
contractor he will give a minimum ten days notice to the Employer / Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S
INSTRUCTIONS
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If the contractor after receipt of written notice from the employer/architect requiring
compliance with such further drawings and / or instruction, fails within seven days to comply
with the same, the Employer / Architect may employ and pay other persons to execute any
such work whatsoever as may be necessary to give effect thereto and all cost incurred in
connection there with shall be recoverable from the contractors by the Employer as a debit or
may be deducted from any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR
The contractor shall furnish the Employer / Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc

b) The Power of Attorney, name and signature of his authorized representative who will be in
charges for the execution of work

c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer for
the completion of the contract as he may think proper and sufficient in consequences of such
delay, and the contractor, shall not make any claim for compensation or damage in relation
thereto.

17. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other
reason, beyond the control of the parties and any breach of clauses arising from much force
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this
Agreement.

18. INCOME-TAX & GST IT

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and
final bill payments as per Statutory Regulations.

19. SITE MEETINGS
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A senior representative of the contractor shall attend weekly meetings at works site and in
addition meetings as and when arranged by employer / Architect to discuss the progress of
the work and sort out problems, if any and ensure that the work is completed in the stipulated
time.

20. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations
omissions, deductions or additions as provided for in the conditions of this contract and do
not necessarily show the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and
finished according to the drawings or as may be directed from time to time by the employer
and the cost calculated by measurements or weight, at the respective prices, without any
additional charge for any necessary or contingent works connected there with. The rates
quoted are for work in site and complete in every respect.

3. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate quoted
in the schedule shall be re-fixed.

21. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be
carried out in accordance with the Indian Standards Specifications subject to the approval of
the Employer / Architect.

22. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works.
This shall be without prejudice to the responsibility of the contractor under the Insurance
Clause of the general conditions. Contractor shall take all precaution detailed in the safety
code attached separately.

23. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical
or Clericals errors shall be final and binding on the contractors.

24. WORK PERFORMED AT CONTRACTOR’S RISK
The contractor shall take all precautions necessary and shall be responsible for the safety of

the work and shall maintain all lights, goods, signs, temporary passages or other protection
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or
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damage shall result from fire or from others cause, the contractor shall promptly repay or
replace such loss or damage free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles
used held for use in connection with the work. The work shall be carried on to completion
without interferences with the operations of existing machinery or equipment, if any.

25. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the
special conditions of contract shall supersede those mentioned elsewhere.

26. CONTRACTOR'S LABOUR REGULATIONS
Short title:
1. These regulations may be called the "contractor labour regulations.”

2. Definitions: —in these regulations, unless otherwise expressed or indicated, the
works and expressions shall have the meaning hereby assigned to them respectively,
that is to say :

(i) "Labour" means worker employed by the bank's contractor directly or indirectly
through a sub-contractor or other persons or by an agent on his behalf of a payment
not exceeding Rs. /- per month and will not include supervisory staff like
overseers etc.

(i) "fair wages" means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages prescribed by the government of
India in the ministry of labour and employment vide SI.No. 1917 published in the
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii) "contractors' shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and
includes time and piece rate wages.

2. a. Normally working hours if an adult employee should not exceed 9 hours a day
and in case of a child 4 1/2 hours a day. The working day shall be so arranged that
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any
day.
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2.b. When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week, he shall be paid overtime for the extra hours put in
by him at double the ordinary rate of wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in
accordance with the provisions of minimum wages (central) rules, 1960 as amended
from time to time irrespective of whether such worker is governed by the minimum
wages act 1948 or not.

3. Display of notice regarding wage etc. the contractor shall:

(a) Before the commences his work on contract, display and correctly maintain and
continue to display correctly maintain in a clean legible condition in conspicuous
places on the work, notice in English and in the local Indian language spoken by the
majority of workers, giving the rate of wages which have been certified by the
executive engineer, ZONAL labour commissioner fair as wages and the hours of work
for which such wages are earned, and

(b) Send a copy of such notices to the certifying officer.
e Payment of wages under central govt. wages act: —
(1) Wages due to every worker shall be paid to him direct.
(i1) All wages shall be paid in current coin or currency or in both.

(iii) Arrears claimed after 3 months after the completion of the work shall not be
entertained.

e Fixation of wage periods: —

(i) The contractor shall fix the wage periods in respect of which the wages shall be
payable.

The minimum daily rates of wages fixed under notification of the government of India
in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of
wages for weekly day of restyle and the question of extra payment for week holiday
would not arise.

(if) No wage period shall exceed one month.
(iii) wages of every employed on the contract shall be paid (a) in case of

establishments in which wage period is one week within 3 days from the end of the
wage period and (b) in the case of other establishments before the expiry of the 7th
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day or 10th day from the end of the wages period according to the number of workers
employed in such establishment does not exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the
contractor the wages earned by him shall be paid before the expiry the day exceeding
the one on which his employment is terminated.

(v) All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period in which case final payment shall be
made within 48 hours of the last working day at work site and during the working
time.

Note: The term "working day" means a day on which work on which the labor
employed is in progress.

4. Wage book and wage slip etc. The contractor shall maintain a wage book of each
worker in such form as may be convenient at the place of work, but the same shall
include the following particulars: -

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(F) Gross wages payable for the work during each wage period.

(9) All deductions made from the wage with an indication in each case of the ground
for which the deduction is made.

(h) Wages actually paid for each wage period.
(1) Signature or thumb impression of the worker.

(J) The contractor shall also issue a wage slip containing the aforesaid particulars to each
worker employed by him on the work at least a day prior to the day of disbursement of
wages.

(k) The contractor shall issue the employment card in the prescribed form iii to each
worker on the day of work or entry in to his employment. If the worker has already any
such card with him from the previous employer, the contractor shall merely endorse that
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employment card with relevant entries. On termination of employment the employment
card shall again be endorsed by the contractor and returned to the worker.

() The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.

5. Register of unpaid wages: — the contractor shall maintain a register of unpaid
wages in such form as may be convenient at the place of work but the same shall
include the following particulars:

(@) Full particulars of the labourers where wages have not been paid.

(b) Reference number of the muster roll and wage register.

(c) Rate of wages.

(d) Wage period

(e) Total amount not paid

(f) Reasons for not making payment

(g) How the amount of unpaid wages was utilized.

(h) Acquaintance with dates.

6. Register of accidents: the contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the
following particulars:

(@) Full particulars of the labours who met with accident.

(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident

(g) Date and time when admitted in hospital
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(h) Date of discharge from the hospital
(i) Period of treatment and result of treatment.

(j) Percentage of loss of earning capacity and disability as assessed by the medical
officer.

(k) Claim required to be paid under worker's compensation act.

(I) Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid.
(n) Authority by whom the compensation was assessed.

(o) Remarks.

7. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any kind except
the following:

(a) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of
his employment he required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages,
advance granted shall be entered in a register.

(e) Any other deduction which the central government may from time to time allow.

(if) No fine should be imposed on any worker save in respect of such acts and omission
on his part as have been approved by the chief labour commissioner.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.
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(iv) The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after
the expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission
in respect of which it was imposed.

8. Register of fines, etc.:

(i) The contractor shall maintain a register of fines and a register of deduction for damage
or loss in form nos. 1 & 2 respectively which should be kept at the place of work.

(if) The contractor shall maintain both in English and the local Indian language, a list
approved by the chief labour commissioner clearly starting the acts and omissions for
which penalty or fine may be imposed on a workman and display it in a good condition
in a conspicuous place of the work.

9. Preservation of registers: — the wage book the wage slips, the register of unpaid
wages, the register of accidents, the register of fines, deductions required to be
maintained under these regulations shall be preserved for 45 days after the date of last
entry made in them and shall be made available for inspection by the engineer-in-charge
labour welfare officer or any other officer authorized by the chief labour commissioner
in this behalf.

10. Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on
their behalf shall have power to make enquiries with a view to ascertaining and enforcing
due and proper observance of the fair wage clauses and provisions of these regulations.
He shall investigate into any complaint regarding the default made by the contractor or
sub-contractor in regard to such provision.

11. Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report
of result of his investigation or enquiry to the executive engineer concerned indicating
the extent, if any, to which the default has been committed, with a note that necessary
deduction from the contractor's bill be made and the wages and other dues be paid to the
labours concerned. In case an appeal is made by the contractor under clause 14 of these
regulations actual payment to the labours will be made by the executive engineer after
the zonal labour commissioner has given his decision on such appeal.
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[1The executive engineer shall arrange payments to the labours concerned within 45 days
from the receipt of the report from the labour welfare officer or the zonal
labourcommissioner as the case may be.

12. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer
or other person so authorized may appeal against such decision to the zonal labour
commissioner concern within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the executive engineer concerned but subject to
such appeal, the decision of the officer shall be final and binding upon the contractor.

13. Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under
this regulation by:

(a) An officer of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of
a registered union, connected with, or by any other workman, employed in the industry

in which the worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under
this regulation by;

(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which the

Association referred to in clause (a) is affiliated.

(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the

industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

14. Inspection of books and slips: The contractor shall allow inspection of the wage

books and the wage slips the register of unpaid wages, the register of a accident, and
the register of fines and deduction to any of his workers or to his agent at a
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convenient time and place after due notice is received or to the labour welfare officer
or any other person authorized by the central government on his behalf.

15. Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

1 Amendment: The central government may from time to time add to or amend the
regulation and on any question as to the application, interpretation or effect of these
regulations the decision of the chief labour commission or deputy chief labour
commission to the government of India, or any other person authorized by the central
government in that behalf shall be final.
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SAFETY CODE

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be
ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. Noone should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be
done from the ground, or from solid construction except such short period Work as can
be done safely from ladders. When a ladder is used an extra Mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
as suitable footholds and handholds shall be provided on the ladder, and the ladder
shall be given an inclination not steeper than %2 to 1 (Y4 horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter
high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do
not sag unduly or unequally, and if the height of the platform or the Gangway or the
Stairway is more than 3-5 Meters above ground level or floor level they should be
closely boarded, should have adequate width and should be suitably fenced, as
described.

7. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
Meters in length while the width between side rails in rung ladder shall in no case be
less than 30cms for ladder up to and including Meters in length. For longer ladders this
width should be increased at least 6mm for each additional 30 cms. Uniform step
spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s.
For electrical online works gloves, rubber mats, and rubber shoes shall be used.
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of
the trenches, which are 1.5 Meters or more in depth shall be stepped back to give
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge
of the trench or half of the depth of the trench whichever is more cuttings shall be done
from top to bottom. Under no circumstances undermining or under cutting shall be
done.

11. Before any demolition work is commenced and also during the process of the work: -

a) All roads and open areas adjacent to the Work Site shall either be closed or
suitably protected.

b) No electrical cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the
building shall be so over-loaded with debris or materials as to render it
unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the
Site and maintained in a condition suitable for immediate use; and the
Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

f) Those engaged in whitewashing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

g) Those engaged in welding works shall be provided with Welder’s protective
eye-shields

h) Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated at
least for an hour before the workers are allowed to get into the manholes and
the manholes so opened shall be cordoned off with suitable railing and
provided with warning signals and boards to prevent accident to the Public.
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12. Use of hoisting machines and tackle including their attachments, anchorage and
support shall conform to the following standard or conditions: -

a) These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in
good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years should be in-charge of any hoisting
machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension the
safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of hoisting machine having a variable safe
working load, each safe working load of the conditions under which it is
applicable shall be clearly indicated. No part of any machine or of any gear
referred to above in this paragraph shall be loaded beyond the safe working
load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as
may be necessary should be provided. The workers should not wear any rings,
watches and carry keys or other materials, which are good conductors of
electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near
places of work.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of month of year 2026
between The Assistant General Manager (Admin), State Bank of India, Internal Audit
Department, Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan, Lingampally
Post, Hyderabad Telangana — 500019 (Hereinafter referred to as the
“Employer/Owner/Client/Bank/SBI” which expression shall, unless excluded by or repugnant
to the context, includes its successors and assigns) of the ONE PART and

(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context,
includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out PROPOSED REPAIR & PAINTING WORKS
OF EXTERNAL WALLS AT SBlI NIREEKSHAN BHAWAN, INTERNAL AUDIT
DEPARTMENT, LINGAMPALLY POST, HYDERABAD-500 019, shall herein after
referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited e-tenders
from experienced, resourceful and bonafide contractors vide his Notice Inviting Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting
Tender, Instructions to Tenderers, General notes, General Conditions of Contract, Special
conditions, Schedule of approximate quantities and rates , Form of Agreement, General
Specification, Approved manufacturers/ natural source of materials, Declaration, Technical
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter
collectively referred to as the “said conditions”), duly signed on each page as a token of his
acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order
(NO. dt. ) to the contractor subject to his furnishing the requisite Security
Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt. and has also deposited with the Employer
a sum of Rs. which with the Earnest Money of RS. forms the
requisite Security Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
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The following documents shall constitute the Contract Documents.
I. This Article of Agreement.

II. Tender Document submitted by the Contractor including the “said conditions”, NIT, ITT,
GCC, SCC, Schedule of quantity, corrigendums and any other documents as required by the
tender.

I11. All correspondence between the Employer and the Contractor from the date of issue of
NIT and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted
project works shown upon the said drawings etc. and such further detailed drawings as may
be furnished to the contractor by the said Employer and described in the said Specifications
and the said Schedule of Quantities.

3) Notwithstanding what are stated in the NIT conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the
drawings and the nature of the work and addition to or omitting any items of work or of
having portions of same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby and to
abide by and submit themselves to the conditions and stipulations and perform the same on
their parts to be respectively observed and preferred.

5) This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions.

6) The Bank / Employer reserves to itself the rights of altering the specifications and nature
of work by adding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract.

7) All payments by the Employer under this contract will be made only at Hyderabad.

8) Time shall be considered as the essence of this contract and the contractor here by agrees
to commence the work soon after the site is handed over to him or from the 7" (seventh) day
after date of issue of formal work order as provided for in the said conditions of contractor,
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whichever is later and to complete the entire work within ........................ (as mentioned
in NIT) months subject never the less to the provisions for extension of time.

9) Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited
within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration
shall be final and binding on both the parties.

10) That all the parts of this contract have been read by the contractor and fully understood
by the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

IN WITNESS WHEREOF the Employer and the contractors have set their respective hands
to these presents through their duly authorized official and the said two duplicates hereof to
be executed on its behalf of the day and year first herein above written.

Signed and delivered for and on behalf of State Bank of India, Shri.
its duly authorized official, in the presence of —

1. (Name and Address)
2. (Name and Address)
Signed and delivered for and on behalf of

The Contractor by Shri his duly
authorized official, in the presence of —

1. (Name and Address)
2. (Name and Address)
ASSISTANT GENERAL MANAGER (ADMIN)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

PLACE
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DECLARATION

To,

The Assistant General Manager (Admin),

State Bank of India, Internal Audit Department,

Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan, Lingampally Post,
Hyderabad, Telangana — 500019

NAME OF THE WORK: PROPOSED REPAIR & PAINTING WORKS OF
EXTERNAL WALLS AT SBlI NIREEKSHAN BHAWAN, INTERNAL AUDIT
DEPARTMENT, LINGAMPALLY POST, HYDERABAD-500 019

I/We have inspected the site of works and have made me / us fully
acquainted with the local conditions in and around the sites of works. I/We hereby declare
that 1/We have gone through the conditions laid down in the Notice Inviting Tender,
Conditions of Contract, Technical Specifications, Bill of Quantities, approved makes and
understood the same and on the basis of the same I/We quoted our rates in the Schedule of
Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/
make as per the tender schedule.

| undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of
the tender at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and I shall be
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as
| shall be liable to penalized by the employer as deemed fit and for all such loses made
thereof, I/ we shall not have any right to arbitrate in any manner.

I/'We shall also uniformly maintain such progress as may be directed by the Employer /
Architect to ensure completion of same within the target date as mentioned in the tender
document.

Witness:

Signature of Tenderer

Address
Date:
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The quantities given herein are those upon which the lump sum cost of the work is
based. They are subjected to alterations omissions, deductions or additions as provided
for in the conditions of this contract and do not necessarily show the actual quantities of
the work to be done. The unit rate noted below are those governing payment of extras or
deductions for omissions, according to the conditions of the contract as set forth in the
preliminary specifications of the Bank detailed standard specifications and other
conditions or specifications of this contract.

I. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual quantities
when in place and finished according to the drawings or as may be directed from time to
time by the Architects, and the cost calculated by measurements or weight, at the
respective prices, without any additional charge for any necessary or contingent works
connected there with. The rates quoted are for work in site and complete in every
respects.

I11. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
quoted in the schedule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR

WITH DATE
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NAME OF WORK: PROPOSED REPAIR & PAINTING WORKS OF EXTERNAL

WALLS AT SBlI NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT,
LINGAMPALLY POST, HYDERABAD-500 019

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF

MATERIALS TO BEUSED IN THE INTERIOR WORKS SUBJECT TO THE

APPROVAL OF SAMPLES BY SBI.

(ALL THE MATERIALS USED HAVE TO CONFORM TO GREEN INTERIOR

NORMS OF IGBQ)

1\?(" MATERIAL NAME. BRAND /MANUFACTURER.
1 WATERPROFFING FOSROC/ DR.FIXIT/ BERGER /CICO OR
CHEMICALS EQUIVALENT PRODUCTS
ASIAN PAINTS / BERGER PAINTS / PIDILITE
WATERPROOFING
2 ELASTOMERIC PAINTS ISI}IEXSTRIES LTD. / DR. FIXIT / FOSROC / BASF /
PLASTIC  EMULSION
3 PAINTS ASIAN/ NIPPON /BERGER / NEROLAC
PRINCE/ ASHIRWAD/ ASTRAL/ SUPREME OR
2 | PVC / CPVC PIPES EQUIVALENT
3 CEMENT-43/53 ULTRATECH, AMBUJA, ACC, L&T, BIRLA OR
GRADE APPROVED EQUIVALENT.
NOTE: The Contractor shall use only above mentioned material. All other

materials shall conform to the specifications laid down. The Contractor shall take this
into account while tendering rates / prices. All materials and sections used should
adhere to the manufacturer’s guidelines and the contractor must submit certificate
from the manufacturer on usage of their specified product / section.
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PRICE BID

PROPOSED REPAIR & PAINTING WORKS OF EXTERNAL WALLS AT SBI
NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, LINGAMPALLY
POST, HYDERABAD-500 019

DETAILED BILL OF QUANTITIES (BOQ)

s Rate Amount
N6 Description Units Qty. excl. excl. GST
' GST(® ®
1 | Dismantling Work sgm. | 500.00 100.00 50,000.00

Dismantling old plaster or skirting,
raking out joints, and cleaning the
surface for plaster including disposal
of rubbish to the dumping ground
within ~ premise  as  directed.
This item also includes opening up of
visible cracks, raking out joints
(minimum 10 mm deep), cleaning
them, and filling them with a flexible
crack filler or epoxy or polymer
modified mortar as suitable.

The rate shall include the cost of all
materials, labor, specialized tools
(rollers/brushes), scaffolding along
with scaffolding net for any height,
cleaning afterwards etc.

2 | Plastering Work sgm. | 500.00 450.00 | 2,25,000.00

Cement Plaster (in coarse sand):
Providing 20 mm thick cement plaster
of mix : 1.4 (1 cement. 4 coarse
sand).

This item also includes providing and
mixing water proofing material in
cement plaster work in proportion
recommended by the manufacturers.
The rate shall include the cost of all
materials, labor, specialized tools
(rollers/brushes), scaffolding along
with scaffolding net for any height,
cleaning afterwards etc.

3 | Patch Plastering Work sgm. | 300.00 600.00 | 1,80,000.00

Repair to plaster of thickness 12 mm
to 20 mm in patches of area 2.5 sgm
and under, including cutting the patch
in proper shape, opening up of visible
cracks, raking out joints (minimum
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10 mm deep), cleaning them, and
filling them with a flexible crack
filler or epoxy and preparing
plastering the wall surface with white
cement based polymer modified self
curing mortar, including disposal of
rubbish, all complete as per the
direction of Engineer-In-Charge.
The rate also includes providing and
mixing water proofing material in
cement plaster work in proportion
recommended by the manufacturers.
The rate shall include the cost of all
materials, labor, specialized tools
(rollers/brushes), scaffolding along
with scaffolding net for any height,
cleaning afterwards etc.

RCC chhajjas/sunshades Repair

Work sqgm. | 300.00 550.00 | 1,65,000.00

Repairing RCC chhajjas/sunshades by
treating corroded reinforcement and
applying polymer-modified mortar.
The rate is inclusive of following: -

Preparation: Chipping off loose,
spalled, and disintegrated concrete
until the sound concrete surface is
exposed.

Steel Treatment: Removing rust
from exposed reinforcement bars
using a wire brush or mechanical
grinder. Applying one coat of Rust
Remover followed by one coat of
Zinc-rich Epoxy Primer to the steel.
Bonding: Applying a bond coat of
SBR Polymer and cement slurry
(ratio 1:1) over the prepared concrete
surface.

Mortar Application: While the bond
coat is tacky, applying Polymer
Modified Mortar (1 part cement : 3
parts screened sand mixed with SBR
polymer (as per manufacturer's
recommendation) in layers not
exceeding 20mm.
Finishing: Finishing the surface to
match the existing profile and curing
for a minimum of 7 days.

The rate shall include the cost of all
materials, labor, specialized tools
(rollers/brushes), scaffolding along
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with scaffolding net for any height,
cleaning afterwards etc.

Warranty: Contractor to provide a
minimum of 24 months warranty
against the re-appearance of cracks
or debonding of the patch.

Elastomeric Painting Work (to be
executed  through  manufacturer
authorized applicators and produce a
5 | manufacturer-backed performance | sgm. | 3000.00 | 450.00 | 13,50,000.00
warranty of 10 years  for
waterproofing and anti-algal
properties)

Note- Primers, basecoats, topcoats
etc. to be used of same brand and
the applications to be done strictly
as per the manufacturer’s
recommendations/ guidelines.

Providing and applying a high-build,
100% acrylic elastomeric exterior
waterproof coating system of required
shade, specifically designed for
exterior suface of external walls,
sunshades, Chajjas etc. The coating
must possess a minimum elongation
of 100% at break and the ability to
bridge hairline cracks up to 2.0 mm.
The rate is inclusive of following: -
a. Surface Preparation: Cleaning
the surface of all loose dust, dirt,
grease, algae, and fungus using a
high-pressure water jet, wire brushing
etc., preparing the surface smooth
including  necessary  repairs to
scratches etc. complete for painting
work or any other coating. Opening
up of visible cracks, cleaning them,
and filling them with a flexible crack
filler or epoxy or polymer modified
mortar as suitable. This also includes
the filling of AC duct holes or other
holes with non-shrink grout or PU
foam as suitable.

b. Priming: Applying one coat of
specialized water-based primer (Dr.
Fixit Primeseal or equivalent) applied
as per the manufacturer's
recommendations.
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c. Waterproof Basecoat: Applying
one coat of undiluted specialized
waterproof  basecoat (Dr. Fixit
Raincoat WPC or Asian Paints
Ultima Protek Lamination Basecoat
or equivalent).

d. Decorative Topcoat: Applying
two coats of undiluted elastomeric
decorative topcoat (Dr. Fixit Raincoat
Classic or Asian Paints Ultima Protek
or equivalent).

Note- 1. The total system must
achieve a minimum Dry Film
Thickness (DFT) of 170 to 190
microns or as specified by the
manufacturer for the purpose of
manufacturer backed warranty.

Note- 2. Only surface area of walls
excluding all openings such as
windows etc. shall be considered for
payment. The surface area of RCC
shades, chajjas or drain pipes shall
not be considered for payment.

Note- 3. The rate shall include the
cost of all materials, labor,
specialized tools (rollers/brushes),
scaffolding along with scaffolding net
for any height, cleaning afterwards
etc, and a manufacturer-backed
performance warranty of 10 years for
waterproofing and anti-algal
properties.

Make: Asian Paints / Berger Paints /
Pidilite Industries Ltd. / Dr. Fixit /
Fosroc / BASF / SIKA

Plastic Emulsion Painting: Without

Putty sqm. | 400.00 110.00 44,000.00

Cleaning the surface of the wall &
then applying one coat primer and
two coats of NO VOC or LOW VOC
Plastic Emulsion Paint of approved
shade to give a neat finish including
cost of all materials necessary
scaffolding etc., complete for walls &
ceiling.

The rate shall include the cost of all
materials, labor, specialized tools
(rollers/brushes), scaffolding along
with scaffolding net for any height,
cleaning afterwards etc.
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Disposal of C&D Waste

cum.

300.00

220.00

66,000.00

Disposal of building rubbish / malba /
similar unserviceable, dismantled or
waste materials by
manual/mechanical means, including
loading, transporting, unloading to
approved municipal dumping ground
or as approved by Engineer-in-charge
for all leads including all lifts
involved. This includes all the
labours, tools & equipments, vehicles,
fuel etc. required.

TOTAL AMOUNT EXCL. GST }) =

20,80,000.00

Quoted by Tenderer: in % Above (+) % Below (-) or At par =

Amount Quoted by Tenderer }) =

Amount Quoted by Tenderer in words =

Note: Quoted amount should exclude GST. GST Will be paid extra as per actual.
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