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State Bank of India 

Premises & Estate Department,  

Local Head Office, Maharashtra Circle 

‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., 

Kharadi Knowledge Park, Thite Nagar, Pune - 411 014 

Phone No. 020-26236546, e-mail: agmpe.lhomah@sbi.co.in 

 

TENDER ID: MAH20251006 

 

EXPRESSION OF INTEREST (EOI) FOR PROJECT MANAGEMENT CONSULTANT 

FOR PROPOSED CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT 

MIDC SATPUR NASHIK. 

 

State Bank of India (SBI) invites Expression of Interest (EOI) from reputed and 

experienced Project Management Consultant for the Proposed Construction of 

Administrative Office Building at MIDC Satpur, Nashik, Maharashtra. 

 

The prequalification/eligibility criteria, scope of the services to be rendered, terms and 

conditions of appointment and prescribed formats for submission of application can be 

downloaded from Banks website Bank.sbi under “SBI in the News” under Procurement 

News (https://bank.sbi/web/sbi-in-the-news/procurement-news) from 26.01.2026 to 

16.02.2026 up to 3.00 PM. 

 

Interested Firms complying prescribed eligibility criteria should ensure submission of their 

applications in the prescribed format with supporting documents at this office latest by 

3.00 pm on 16.02.2026. Applications received after due date and time will not be 

entertained. The SBI reserves their rights to accept or reject any or all the tenders without 

assigning any reasons whatsoever and no correspondence shall be entertained in this 

regard. 

 

 

 

 

Assistant General Manager (P&E) 

 

 

 

 

 

 

 

 

 

 

file:///C:/Users/7623690/Downloads/Bank.sbi
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TENDER ID: MAH20251006 

State Bank of India 

Premises & Estate Department,  

Local Head Office, Maharashtra Circle 

‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., 

Kharadi Knowledge Park, Thite Nagar, Pune - 411 014 

Phone No. 020- 26236546, e-mail: agmpe.lhomah@sbi.co.in 

 

EXPRESSION OF INTEREST (EOI) FOR PROJECT MANAGEMENT CONSULTANT FOR 

PROPOSED CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC 

SATPUR NASHIK. 

 

 

TENDER SUBMITTED BY: 

 

NAME :   

 

ADDRESS :   

 

 

 

 

 

GSTIN NO. :   

 

DATE :   
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NOTICE INVITING EOI 

 

State Bank of India invites online Expression of Interest (EOI) from reputed and experienced 

Project Management Consultant (PMC) for participating in the selection and engagement 

Project Management Consultant (PMC) for the Proposed Construction of Administrative 

Office Building at MIDC Satpur, Nashik, Maharashtra. 

SN Particulars Details 

1. Name of work Construction of Administrative Office 

Building at MIDC Satpur, Nashik, 

Maharashtra 

2. Nature of Work Project Management Consultancy Services 

(PMC) 

3. Total Time allowed for 

completion of the Project 

24 months from the date of work order to 

selected EPC Contractor. 

4. Estimated cost of the project Rs. 32.82 Crore 

5. Earnest Money Deposit 

(EMD) 

Rs 66,000 - by means of Demand Draft / Pay 

Order (Valid for a period of 90 Days from the 

last date of submission of the tender) from 

any scheduled Commercial Bank drawn in 

favor of Assistant General Manager (P&E) 

and payable at Pune. 

6. Availability of EOI documents Available on Bank’s website 

(https://bank.sbi/web/sbi-in-the 

news/procurement-news) from 26.01.2026 to 

16.02.2026 up to 3.00 PM. 

7.  Website for Online Submission 

of bid 

www.tenderwizard.com/SBIETENDER 

8. Address for submission of EMD Hard copy of the EMD to be submitted to   

Assistant General Manager (P&E)  

State Bank of India 

Premises & Estate Department,  

Local Head Office, Maharashtra Circle 

‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, 

M.I.D.C., Kharadi Knowledge Park, Thite 

Nagar, Pune - 411 014 Phone No. 020-

26445630,e-mail: agmpe.lhomah@sbi.co.in 

9. Date of holding pre-bid 

meeting 

02.02.2026 at 03.00 PM at address 

mentioned above 

10. Last date for submission of 

pre-bid queries, if any, by the 

bidders 

02.02.2026 by 11.00 AM (via e-mail 

agmpe.lhomah@sbi.co.in) 
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11. Last date & time for submission 

Technical Bid along with price 

bid. 

16.02.2026 by 03:00 PM 

(Online Only) 

12. Date and Time of opening of 

Technical Bid. 

16.02.2026 by 03:30 PM 

13. Opening of price bid After completion of presentation from 

shortlisted bidders. 

14. Submission of Tender 

Documents (Online) 

1. Contractors shall download the entire 
Technical Bid to get acquainted with the 
terms and conditions and shall upload 
compulsorily the all pages of technical 
bid without fail in the e-tendering portal 
after putting the signature and seal on all 
pages. Failing to upload as stated above, 
the tender will be rejected. 

2. Scanned Copy of EMD to be uploaded. 
3. Online Price Bid to be uploaded in the 

online portal. 

15. Mandatory Requirements Valid Digital Signature is a must to 

participate in the online tender and Reverse 

Auction.   

16. Deductions from Payment to 

PMC 

Income Tax (TDS), GST-TDS, other 

applicable taxes if any etc @ applicable rates 

 
17. Conditional proposals are liable for disqualification. 

18. The SBI reserve their rights to accept or reject any or all the applications, either in 

whole or in part without assigning any reason(s) therefore and no correspondence shall 

be entertained in this regard. 

19. In case, date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

20. The shortlisted Firms/Individual shall be invited for presentation and date shall be 

intimated by SBI after the scrutiny of Technical Bid. 

21. For any clarifications, please contact Assistant General Manager (P&E) State Bank of 

India, Premises & Estate Department, Local Head Office, Maharashtra Circle 

‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., Kharadi Knowledge Park, Thite 

Nagar, Pune - 411 014 through Email: agmpe.lhomah@sbi.co.in 03:00 PM on 

02.02.2026 in the following format: 

SN Clause No. of the Bid Document Page no Query / Clarification sought 

    

Pre-Bid meeting will be held at 03.00 PM on 02.02.2026 in the Office of the Assistant 

General Manager (P&E) State Bank of India, Premises & Estate Department, Local 
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Head Office, Maharashtra Circle ‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., 

Kharadi Knowledge Park, Thite Nagar, Pune - 411 014. All efforts will be made to 

furnish clarification during the pre-bid meeting. In exceptional cases, the clarification 

will be furnished subsequently. In both cases, the minutes of the pre-bid meeting 

containing clarifications shall be published on the BANK’s website only. 

Any clarifications issued by the BANK shall be an integral part of this document and 

shall amount to an amendment to the relevant clauses of this document, wherever 

required. Interested Firms/Individuals fulfilling prescribed eligibility criteria are hereby 

invited and requested to ensure submission of their Proposals in the prescribed format 

with supporting documents through online mode and send EMD to the Assistant 

General Manager (P&E) State Bank of India, Premises & Estate Department, Local 

Head Office, Maharashtra Circle ‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., 

Kharadi Knowledge Park, Thite Nagar, Pune - 411 014 by 3.00 PM on 16.02.2026. 

22. The bidders are advised to submit the original EMD in a sealed envelope before last 

date of submission to the specified address as per EOI. 

 

 

 

Assistant General Manager (P&E) 
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     Contact Information 
 

 
Antares Systems Limited 

 

 

State Bank of India 

 
‘Honganasu’, #137/3, Bangalore 
Mysore Road, 
Opp. to Metro Pillar #P-696, Kengeri, 
Bengaluru  – 560 060, India 
 
Vendor Help Desk:  9073677150 / 
9073677151 / 9073677152 / 
9674758723 / 9674758726 / 
9674758506 / 9686449042 / 
9708966660 / 9044314492 / 
8951944383 / 9771414548 / 
9708966664 / 9731967722 / 
9606921010  
 
Mr. Kushal Bose,  
Mob: 9674758719,  
E-Mail: 

helpdesk857@etenderwizard.com 

 

To, 

Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department, Local Head 

Office, Maharashtra Circle ‘Spandan’, 15th 

Floor, Plot No. 3/2 & AM-3, M.I.D.C., Kharadi 

Knowledge Park, Thite Nagar, Pune - 411 014 

E-mail: agmpe.lhomah@sbi.co.in 

 

 

Officer Name: Mr. Shrikrishna M. Dahikar 

Department:   Premises & Estate 

Contact No: 9950999155 

E-mail: shrikrishna.dahikar@sbi.co.in 

 

Officer Name: Mr. Prakhar Namjoshi 

Department:   Premises & Estate 

Contact No: 8989441109 

E-mail: prakhar.namjoshi@sbi.co.in  

  

mailto:agmpe.lhomah@sbi.co.in
mailto:shrikrishna.dahikar@sbi.co.in
mailto:prakhar.namjoshi@sbi.co.in
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1. Disclaimer 

 

1.1. The information contained in this EOI document or information provided 

subsequently to bidders whether verbally or in documentary form/email by or on 

behalf of State Bank of India, is subject to the terms and conditions set out in this 

EOI document. 

1.2. This EOI is not an offer by SBI, but an invitation to receive responses from the 

eligible bidders. No contractual obligation whatsoever shall arise from the EOI 

process unless and until a formal contract is signed and executed by duly authorized 

official(s) of State Bank of India with the selected bidders. 

1.3. The purpose of this EOI is to provide the PMC(s) with information to assist 

preparation of their Bid proposals. This EOI does not claim to contain all the 

information each PMC may require. Each bidder should conduct its own 

investigations and analysis and should check the accuracy, reliability and 

completeness of the information contained in this EOI and where necessary obtain 

independent advices/clarifications. SBI may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information 

in this EOI. 

1.4. The SBI, its employees and advisors make no representation or warranty and shall 

have no liability to any person, including any PMC under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any 

loss, damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this EOI or otherwise, including the accuracy, 

adequacy, correctness, completeness or reliability of the EOI and any assessment, 

assumption, statement or information contained therein or deemed to form or arising 

in any way for participation in this bidding process. 

1.5. The SBI also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused arising from reliance of any bidder upon the 

statements contained in this EOI. 

1.6. The issue of this EOI does not imply that the SBI is bound to select a bidder for the 

Project and the SBI reserves the right to reject all or any of the Bids without assigning 

any reason whatsoever. 

1.7. The bidder is expected to examine all instructions, forms, terms and specifications 

in the bidding document. Failure to furnish all information required by the bidding 

document or to submit a Bid not substantially responsive to the bidding document 

in all respect will be at the bidder’s risk and may result in rejection of the Bid.
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INSTRUCTIONS TO PERSPECTIVE PROJECT MANAGEMENT 

CONSULTANTS (PMC) 

 

1. Scope of work: 

PMC Services to render Project Management Consultancy Services for Proposed 

Construction of Administrative Office Building at MIDC Satpur, Nashik, Maharashtra 

 

1.1. Site and its location 

Plot No. - 24 Industrial Area, MIDC Satpur, Near Sakal Circle, Trimbak Road, 

Nashik, Maharashtra - 422 007 

 

1.2. Proposed Construction:  

SBI propose to construct Commercial building on the above-mentioned plot.  

 

2. EOI documents: 

2.1. The work has to be carried out strictly according to the conditions stipulated in the 

EOI consisting of the following documents and the most workmen like manner. 

• Instructions to Perspective bidders 

• General conditions of Contract 

• Price Bid 

 

2.2. The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

the order given below: 

a. Price Bid 

b. Addendums (if any) 

c. General conditions of contract 

d. Instructions to Perspective bidder 

 

2.3. The tender documents are not transferable. 

 

3. Site Visit: 

The bidders are advised to obtain all necessary information to participate in this EOI 

at their own responsibility and cost before entering into a contract for the project. 

The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 

 

4. Signing of contract Documents: 

The selected bidder shall be bound to enter into an agreement in the prescribed 

format, within 15 days from the date of receipt of intimation of acceptance of their 

proposal by the SBI. However, the written acceptance of the offer from the SBI will 
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constitute a binding agreement between the Bank and successful bidder whether 

such formal agreement is subsequently entered into or not. 

 

5. Completion Period: 

Time is essence of the contract. The Project has to be completed in all respect & in 

accordance with the terms of contract within a period of 24 months from the date 

of award of work to L-1 EPC Bidder. The time for onboarding the EPC contractor 

post open tendering will be 3 months from the date of work order to PMC. 

 

6. Validity of Price Bid: 

Design Proposals shall remain valid and open for acceptance for a period of 90 days 

from the date of opening Price/Commercial bid. If the tenderer chooses to withdraw 

their offer during the validity period or makes modifications in their original offer, 

their Design Proposal shall be summarily disqualified without notice and no 

correspondence shall be entertained in this regard. 

 

7. Price Bid shall be opened only of those shortlisted bidders who will participate in 

the proposed presentation proving their technical competency and capability in 

handling similar projects for Central Govt. Dept./State Govt. Dept./ Semi 

Govt./ Dept./ PSU/ Public sector Banks/ Public limited (Listed) Company/ Private 

Listed companies / Reputed Institutional buildings. 

 

8. All the bidders shall be bound to accept and sign the “Integrity Pact” as per 

attached “Annexure I”. The Application/EOI of the bidders not submitting the 

Integrity Pact as per prescribed format shall be summarily disqualified and no 

correspondence shall be entertained in this regard. 

 

9. Joint Venture / Consortia shall not be allowed, and Prospective bidder should 

meet the mentioned Eligibility criteria themselves. 

 

10. The bidder should upload the signed and scanned required documents along with 

this tender document.
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GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions: - 

 

1.1. “Contract” means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India and PMC, together 

with the documents referred there in including these conditions and instructions 

issued from time to time by the Bank and all these documents taken together shall 

be deemed to form one contract and shall be complementary to one another. 

 

1.2. In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 

 

a) ‘SBI’ shall mean State Bank of India, Premises & Estate Department, Local Head 

Office, Maharashtra Circle ‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., 

Kharadi Knowledge Park, Thite Nagar, Pune - 411 014. 

b) ‘The PMC’ shall mean the individual or firm or company selected and engaged for 

undertaking the project as PMC and shall include legal personal representative of 

individual or the composing the firm or company and the permitted assignees of 

individual or firms of company. 

 

2. The PMC must be equipped with adequate expertise and experience in undertaking 

Planning, designing & implementing/execution of Civil, Landscaping work, Electrical 

(HT/LT), Plumbing, Air-Conditioning, Lifts/Elevators, DG sets, UPS system, IBMS 

(CCTV, Public Address System, Fire & Safety Systems and integrating it with Building 

Management System) and all essential and ancillary works/services required for 

construction and completion of Commercial building. 

 

3. Eligibility criteria: 

(i) Minimum 7 years’ experience as a PMC as on 31.12.2025. The experience should 

include all consultancy services for buildings such as architectural, structural, 

engineering, Interior and Furnishing and all internal and external services such as 

electrical, AC, plumbing, water supply, soil and storm water drainage, lifts, 

firefighting/ horticulture, EPABX / Networking, gymnasium, parking, rainwater 

harvesting, sewage treatment plant, recycling of wastewater etc. 

(ii) The PMC should have rendered satisfactory professional services in planning, 

designing & supervision of similar high-rise building construction projects, from 

inception to completion stage for:
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(a) One similar assignment with a project construction completion cost of       

Rs. 26.26 crores (excluding GST)  

or 

(b) Two similar assignments with a project construction completion cost of             

Rs. 16.41 crores (excluding GST)  

or 

(c) Three similar assignments with a project construction completion cost of          

Rs. 13.13 crores (excluding GST) 

during last 7 years ending on 31.12.2025. These building projects should be 

commercial/ institutional building projects. 

“Similar Work” under this clause means Planning, Designing and Supervision of 

Construction of Commercial buildings with basements including Civil, Plumbing, 

Sanitary, Interior & Furnishing, Fire Fighting and Electrical Installation work for 

Central Govt. Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ 

Public Listed companies/ Private Listed companies/ Reputed Institutional buildings 

during last 7 years”. 

 

(iii) The PMC should preferably have a full-fledged office or ready to establish an office 

in Nashik and should have adequate number of qualified Architects, Engineers and 

other personnel on the payroll / establishment of the company and should also have 

tie up arrangements with reputed registered and licensed services Architect, firms, 

Electrical Architects, Air-conditioning Architect etc. 

 

(iv) The average annual turnover of the firm by way of professional Fee in last three 

financial years ending on 31.03.2025 shall not be less Rs. 20 Lakhs. Copies of the 

audited Annual Balance sheet for the last three financial years ending on 31.03.2025 

shall be submitted in support of claims. 

 

(v) The firm satisfying the prescribed eligibility criteria shall only become eligible to bid 

the assignment. Clear supporting evidences like photographs, certificates, 

documents etc. should be submitted with the bid. 

 

(vi) The firm should either have their local / Branch Office in Nashik (documentary 

evidence to be submitted) or prepared to setup an adequate office setup with in-

house capability and infrastructure / expertise to Manage such high magnitude 

specialized projects in Nashik within 2 months from the date of award of contract 

provided they are qualified for the project through laid down selection process. An 

undertaking to be submitted by the PMC to this effect along with their application. 

 

(vii) The bidder shall be ready to establish temporarily office for discussions/meetings 

with SBI higher officials at Pune and Mumbai during all project stages. 
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(viii) The bidder/firm shall be responsible and prepared to engage expertise/Architects 

for all specialized services of the project for which in house expertise is not available 

with them within the professional fee agreed and payable to them. 

 

(ix) The bidder/ firm should have qualified & experienced technical team at its disposal 

for deployment at site for day-to-day supervision of the project during the execution 

of the project from date of commencement of work to handing over of the entire 

infrastructure to the SBI. 

 

(x) The bidder should have all necessary licenses, permissions, consents, no objection 

certificates, approvals as required under the law for carrying out its/their business 

including those envisaged under the scope of this EOI. 

 

(xi) The bidder/firm should have a valid GST Registration Certificate and PAN. Copies 

of supporting documents to be attached. 

 

(xii) The bidder/firm should not have been blacklisted by the Govt. of India Organizations 

/ PSU / PSE / Govt. Depts./reputed Private Public Limited Companies etc. for breach 

of any applicable laws or violation of regulations or breach of contractual agreement 

or rendering unsatisfactory professional services during the last 3 (three) years. 

(Self- declaration to be submitted by the PMC along with their application). 

 

(xiii) The bidder/firm should not be a consortium. 

 

(xiv) However, merely fulfilling the prescribed eligibility criteria shall not entitle the PMC 

for shortlisting and invitation for participation in the proposed Techno-commercial 

competition for the project. The shortlisting as well as final selection of PMC for the 

project shall be subject to independent verification of credentials, inspection of 

project sites, calling confidential reports from the present/previous employers etc. 

 

4. The objective of this EOI is to identify reputed PMC Firm for setting up of the 

Construction of Administrative Office Building, as envisaged above by engaging an 

EPC Contractor etc. 

 

5. Submission of bids: 

 

i. The technical bid and price bid along with certified/self-attested copies of the 

supporting documents shall be submitted online only. 

EMD shall be sent in a sealed envelope super-scribing on top “EMD for Expression 

of Interest (EOI) for the Proposed Construction of Administrative Office Building at 

MIDC Satpur, Nashik, Maharashtra” to the specified address as per notice for EOI. 
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The EMD shall be sent in a sealed envelope by SPEED POST to Assistant General 

Manager, State Bank of India, Premises & Estate Department, Local Head Office, 

Maharashtra Circle ‘Spandan’, 15th Floor, Plot No. 3/2 & AM-3, M.I.D.C., Kharadi 

Knowledge Park, Thite Nagar, Pune - 411 014 or dropped in the tender box available 

at ground floor and 15th floor of LHO Maharashtra, ‘Spandan’ Building, Plot No. 3/2 

& AM-3, M.I.D.C., Kharadi Knowledge Park, Thite Nagar, Pune - 411 014 on all 

working days from 26.01.2026 to 16.02.2026 up to 03:00 PM.  

 

ii. All Annexures shall be duly signed by the firm with stamp on each page. 

iii. Earnest Money Deposit (EMD) 

The tenderers are requested to submit the Earnest Money of Rs 66,000 /- by means of 
Demand Draft / Pay Order (Valid for a period of 90 Days from the last date of submission 
of the tender) from any scheduled Commercial Bank drawn in favor of Assistant General 
Manager (P&E) and payable at Pune. 
EMD in any other form other than as specified above will not be accepted.  
Tender not accompanied by the EMD in accordance above shall be rejected. 
No interest will be paid on the EMD. 
EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

iv. Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 10% of accepted tender 
value in the form of Bank guarantee (BG) within a period of 30 days from the date of 
receipt of Letter of Intent (LOI)/ Work Order from SBI. The EMD will be returned to 
successful bidder after submission of security deposit (BG) without any interest thereon. 

No interest shall be paid to the amount retained by the SBI as Security Deposit 
and EMD. 

 

6. Evaluation of Proposals for Shortlisting: 

a) The online Technical Bid of all the bidders will be first opened by the authorized 

committee and evaluated on the various eligibility criteria and other marking matrix 

parameters as per “ANNEXURE B”. 

b) The Bids will be initially evaluated for the eligibility based on the documents 

submitted in support of eligibility criteria specified hereinbefore and accordingly 

bidders fulfilling the various criteria shall be shortlisted. 

c) Maximum 5 to 6 PMC Firms/Individuals scoring highest marks on the prescribed 

parameters and marking matrix shall be shortlisted by the Committee. 

d) The SBI may consider inspecting the projects and calling for confidential reports 

from their clients prior to shortlisting and inviting for presentation for the project. 

e) The PMC submitting the requisite papers/ documents/drawings/Models etc. shall be 

invited for making a presentation before competent Committee constituted by the 

SBI. 

f) A committee will evaluate the proposal and the presentation of the proposed 

approach, methodology and technical capabilities of the bidders and shortlist the 
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bidders as per the laid down criteria. The decision of the Committee shall be final 

and binding on the bidders. 

g) The online Price/Commercial Bid of only to those bidders shall be opened who will 

participate in the Presentation. 

h) The Technical Bid and Commercial/Price Bid will have weightage of 70 and 30 

marks respectively. 

 

7. Presentation: 

a) Bidders shortlisted for participating in presentation will have to present their scheme 

of proposals/drawings/plans/visuals/3D Views etc. to the committee on the date to 

be advised by SBI separately. 

b) Each Bidder will be given about 15 to 20 minutes time for making presentation. After 

presentation the committee members will interact with the Bidder to understand 

presentation. 

c) To participate in design presentation, the bidders will have to attend the event on 

their own expenses. 

d) The exact timing of start of time slot shall be intimated to bidders separately. 

e) The design brief can be seen in scope of work for the project. 

f) The detailed presentation by the eligible BIDDERs will be held on the date and 

venue intimated to the concerned BIDDERs. The presentation will be part of 

technical bid and will be evaluated accordingly. Presentation shall broadly include: 

as per the annexure B: 

• Past project with focus on special features 

• Quality aspect along with some photos 

• Special management techniques that might be have been used to execute 

the project speedily and with initial budget cost 

• Typical project schedule of past projects of similar nature (preferably 

qualifying projects) 

• Project management approach for this project 

• work plan including time schedule 

• Quality assurance/ 

• HSE /Risk System 

• Project organization 

• Responsibility of key personal 

• Overall Presentation, Interpretation of presentation Concept, Interaction on 

concept and response to queries of the committee members 

• Technical approach and Methodology towards this project with respect to 

the nature of technology, structure, orientation, kind of finish, approaches 

for green building, sustainability, energy efficiency/ overall savings safety 

measures, innovations etc. and innovative idea if technology/ PEB /Modular 

construction. 
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8. Based on the presentation proposal, their capability and capacity shall be judged 

and rated by the competent committee of SBI including some independent external 

members on various Parameters and marking matrix as per ANNEXURE - A for the 

purpose. 

9. Financial bid 

a) The perspective PMC are required to submit their price bid in the specified format 

as per Annexure - G in online mode only. 

 

b) The Price/Commercial Bid of only those PMC shall be opened/ entertained who will 

participate in the Technical Presentation against Specific Invitation from SBI. 

 

c) The price Bid shall be opened only after successful completion of the Technical 

Presentation and its Evaluation by the Competent Committee. 

 

10. Professional Fee: 

While quoting the professional fee for the project, the PMC are as advised to 

consider the following: 

 

i) The bidders are required to quote professional fee (excluding GST) for the 

Project Management Consultancy Services in the Price Bid. The quote will be 

in % of the actual project cost quoted by the EPC contractor. 

 

ii) The total professional Fee (i.e. Fee towards PMC) can be quoted by 

the perspective bidders within following limits: - 

 

Upper cap (Maximum) @ 2% of the Actual project cost 

 

(a) No professional fee shall be payable to the perspective PMC’s for the bought-

out items which are directly procured by the SBI. 

(b) The perspective PMC shall support to L-1 EPC contractor builder or their 

Architect for obtaining all mandatory building permissions/approvals (Essential 

for commencement of construction at site) and its periodical renewal, seeking 

completion/occupancy certificates after completion of project etc. from the 

respective department/authorities including necessary liaison for procuring 

such permissions within the quoted professional fee only. However, any Govt. 

fee /charges payable to the respective Govt authorities against Govt’s demand 

note/challan/Map fee etc, shall be paid by the SBI against production of original 

copies of such demand note/challans. 

 

(c) The selected PMC shall undertake to permit SBI for deductions of the following 

sums from the total fee becomes payable to them for the project as per the Fee 
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structure and rate approved and accepted by the Bank:- 

(i) Deduction on account of TDS & GST TDS as per applicable rules of 

Government. 

 

11. Award of Contract: 

a) The firm which gets highest marks (obtained in technical and commercial bid put 

together) will be decided as the prospective PMC for further decision on 

awarding of contract. 

b) SBI may reject any/all the bids received without assigning any reason 

whatsoever. 

c) Validity period of bid: 90 days shall be the validity period of bid from the date of 

opening of Price/Commercial Bid. 

12. Terms of Payment of Fees  

a) 90% payment against progressive bills after 15 days of payment to the 

contractor.  

b) 5% after 36 months of settlement of final bills of all the contractors.  

c) Balance 5% after expiry of latest of the Defects Liability periods of the various 

contractors. OR after attending to the CTE’s observations, if any, from time to 

time till its final disposal and award of arbitration, if any, whichever is later.  

 

13. On award of the contract, the Firm will be expected to take up/commence 

the assignment within 15 days of time from the date of agreement. 

 

14. If the performance of the PMC at any stage of the project is not found satisfactory 

or in the interest of the Bank, the SBI will have the right to terminate the agreement 

by giving one months’ notice and in such an eventuality, no claim for any 

compensation/Fee for the balance work shall be considered. However, their dues 

shall be settled as per provisions contained in the standard agreement for the 

purpose, in proportion to the services actually rendered. 

15. SBI will have right to change scheduled date of any event. Revised date will be 

displayed on our website or communicated separately. 

 

16. Any corrigendum in this EOI shall be intimated through announcement at Bank’s 

website or through registered email only. The prospective bidders are requested to 

peruse Procurement News section of our Bank’s website Bank.sbi on time to time 

till the process of selection of PMC gets over. 

 

17. Officials of SBI/ Bank may visit office of the PMC, sites of project completed by PMC 

and office of those clients to verify information submitted by PMC in technical bid. In 

case it is found that PMC has submitted misleading information in technical bid, the 

candidature of such PMC(s) will be dismissed. SBI will have discretion to seek 

confidential report from previous clients of the PMC and in case of any negative 

http://www.sbi.co.in/
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report/feedback, the SBI may take action as deemed fit. 

 

18. Scope of services: 

SBI proposes to engage services of Project Management Consultant for Proposed 

Construction of Administrative Office Building at MIDC Satpur, Nashik, Maharashtra. 

This will be a 'State of Art' design having all modern amenities and will comply / have 

features of 'Green' and Energy Efficient Building. 

 

18.1. SBI intends to commence and complete the works in all respects viz. ready for 

occupation within a maximum time span of 24 months from the date of work order 

to L-1 EPC contractor. 

 

18.2. The proposed PMC will take up all further necessary work on the project including 

support to the L-1 contractor for obtaining Municipal and other mandatory 

permissions, NOCs, occupation / completion certificate required to be obtained from 

the local Authorities viz. MIDC, Municipal Corporations, Town & Country Planning 

Department and any other State / Central Government / Statutory authorities etc. as 

applicable including obtaining occupation and completion certificate from MIDC/ 

Municipal Corporations/Govt. authorities within the specified time frame. 

 

18.3. The time is the essence of the contract and the duties of the PMC will be governed 

by the standard agreement (sample of proposed agreement can be inspected at this 

office during Office hours) to be executed with SBI by the successful PMC. 

18.4. The role and responsibilities of the PMC will broadly include: 

 

a) Pre-construction Stage before EPC contractor Selection Phase 

 

i) Preparation of Preliminary Design and Block Estimate 

PMC shall arrange to prepare the preliminary drawings and designs based on the 

Bank’s requirement and the local municipal norms which will be baseline for the 

contractor to develop detailed architectural drawings. Based on the conceptual 

design, PMC shall work out the block estimate for the project with reference to 

CPWD PAR /prevailing market rate. 

ii) Preparation of Tender documents for Selection of EPC Contractor 

PMC shall prepare comprehensive EOI/ tender documents, including technical 

specifications, eligibility criteria and evaluation methodology complying CVC 

guidelines, incorporating clauses for integrity pact, transparency etc. in consultation 

with the committee of SBI. 

 

iii) Bid Evaluation and Selection 

• Provide technical assistance in the evaluation of bids received for the selection of 

EPC contractor. 
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• Prepare, develop suitable format or modify the available format, scope of work and 

submission requirements for the design competition / presentation. 

• Conduct design presentation /competition as part of the tender evaluation criteria. 

• Develop evaluation criteria and weightage for the Quality & Cost Based Selection 

(QCBS) selection including various aspects like experience, innovation, design, 

suitability, aesthetics, compliance with project requirements, etc. 

• Technical bid scrutiny based on the evaluation strategy stated in the tender 

documents. 

• Preparation of the comparative statements and recommending the most suitable 

bidder (QCBS based). 

• Submitting the project technical report based on the successful bidder & 

recommending to the Bank for financial sanction. 

 

b) Pre-construction Stage post selection of EPC contractor (L-1) 

i) Issuing the Letter of Intent (LOI) 

The PMC has to arrange for issuing LOI to the successful bidders including 

followings: - 

• Project details 

• Intent to Award subject to fulfillment of specified preconditions. 

• Contract Value 

• Design and Scope obligations List of conditions to be fulfilled before award of 

Work and formal contract signing such as Submission of ASD & ISD, Finalization 

of detailed designs, MEP etc 

• Project timeframe including key milestones. 

ii) Design review and Validation 

• Review the detailed design prepared by the L-1 EPC contractor to ensure it meets 

the tender specifications, regulatory requirements and applicable quality 

standards. 

• Validate the structural, architectural and MEP (mechanical, electrical, plumbing) 

designs ensuring the constructability and value engineering. 

• PMC shall ensure that the Contractor’s designs align with the technical 

specifications and Bank’s requirements as outlined in the tender. 

• Recommend necessary modifications in consultation with the user department 

and concerned project engineer from the Bank, within a defined timeframe. 

iii) Planning and Scheduling 

• Validate the overall project schedule submitted by the L-1 EPC contractor. 

• Develop a detailed project management plan including risk assessment and 

mitigation strategies. 

 

iv) Issuing Work Order to the L-1 Contractor 

• Issuing work order subject to fulfillment of all mandatory requirements as stipulated 

in LOI including obtaining all necessary statutory approvals, permissions from local 
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authorities for architectural drawings, fire NOC, Third party vetting of structural 

designs etc by the EPC contractor. 

 

c) Broad Scope of Work during Construction Phase 

i. Construction supervision and Monitoring 

ii. Quality Assurance and Control 

iii. Coordination among all stakeholders 

iv. Reporting & MOM 

v. Measurement of executed quantities 

vi. Verification of bills and its recommendations to the department. 

vii. Conducting periodical testing of materials & submission of reports 

i. The PMC will support to EPC L-1 contractor on behalf of the Bank for obtaining all 

required approvals, NOCs, building permission / commencement certificate / 

Building / Municipal Permission from the PMC / local Municipal Corporation, Town 

& Country Planning department, Aviation, Maharashtra State Electricity Board, 

Electrical Inspector, Lifts/Elevators Inspectors/CEA/CPCB/ Fire department and any 

other Govt. / Statutory Authorities for commencing of the project , building 

completion / Occupation Certification and any other permission as applicable for 

establishment. However, all such building permissions shall be procured by the L-1 

contractor in a time bound manner as per the agreement with the Bank. 

ii. The responsibility for liaising with all Govt. departments/authorities responsible for 

issuance of such mandatory permissions shall remain within the scope of services 

of the EPC L-1 contractor within their contract value and no extra charges toward 

liaising etc. shall be payable for the same except reimbursement of govt charges / 

fee payable against production of receipt /challans in respect of deposits made with 

the competent authorities, if any. 

iii. Scrutiny of detailed design of all internal and external services such as electrical, 

AC, plumbing, water supply, lifts, firefighting / horticulture, EPABX / Networking, 

Building Management System, etc. submitted by EPC Contractor. 

iv. Most of the features applicable for ‘Green building’ such as energy conservation, 

use of solar and other renewable sources of energy, use of natural light to the 

maximum extent etc. will have to be taken into account during planning, design, and 

execution stages. 

v. Submitting PERT CHART / Bar Chart through Project management Software (MS 

Project/Primavera) incorporating all the activities required for the completion of the 

project well in time. 

vi. Preparation of block estimates as per CPWD PAR, draft tenders and advising panel 

of EPC contractor to SBI. 
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vii. PMC will ensure to obtain Platinum IGBC rating for the proposed building.  

viii. Preparing documents for pre-qualification and empanelment of EPC contractor, 

scrutinizing prequalification applications, submitting recommendations for 

prequalification of EPC contractor for the project after inspection of work sites/office 

of various shortlisted EPCs and extending all assistance to the SBI in finalizing the 

list of qualified EPC Contractor by following elaborate procedure / norms laid down 

as per CVC guidelines. 

ix. Preparing detailed tender documents/notices for various trades including Articles of 

agreement, special conditions, general conditions of contract, tentative 

specifications, bill of quantities (BOQ), time and progress charts, etc. and seeking 

approval for the same from SBI based on approved estimates by SBI. 

x. Calling of competitive tenders each trade-wise at appropriate time from the pre- 

qualified EPC contractor. Required sets of tender documents will have to be 

prepared by the PMC themselves at no extra cost to SBI. 

xi. Detailed scrutiny of the tender received including preparation of the comparative 

statement etc. and submission of recommendations for acceptance or otherwise, of 

the tender of successful PMC, placing of work order etc. 

xii. Complete role of Project Management Consultancy (PMC) will also be played to 

ensure both qualitative and quantitative aspects of the project and would include 

day to day supervision of work through a team of various experienced Engineers led 

by a Project Manager to be posted at the site (within the professional fee mutually 

agreed only) and who will be overall responsible for smooth and timely completion 

of all works within the agreed time schedule without cost overruns barring 

exceptional circumstances beyond the control of the PMC. 

xiii. The PMC work will broadly include quality control during execution of project 

recording of measurements, verification of running account, final bills of contractors, 

finalization of accounts, extra / deviated items, rate analysis, maintaining various 

registers as per CVC / Bank’s guidelines at site, preparation of bar chart, CPM 

networks and its updating for monitoring progress etc. The collection of samples of 

various materials is being used at the site and arranging for its testing through 

approved laboratories / institutes will have to be done and proper record / registers 

need to be maintained at site. 

xiv. Ensuring day to day supervision, recording measurements, ensuring daily check on 

quality and specifications of the work being executed, ensuring on site / laboratory 

testing of materials as per contractual provisions and maintaining record thereof, 

ensuring compliance with all other standards etc. by deploying minimum 3 full time 

qualified Site Engineers (engineering graduate of civil & electrical branch with 

minimum 5-8 year site experience) for all works and services at their own cost within 

the fee payable. 
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xv. Conducting thorough scrutiny and certification of EPC contractor’s bills/stage wise 

payment of EPC contractor including on site verification of 100% measurement for 

its correctness besides certifying execution of quality work strictly as per tender 

specifications, issuing periodical recommendations and certificates for payments to 

enable SBI to make payments to the EPC contractor and adjustments of all accounts 

between the EPC contractor and the SBI. 

xvi. The PMC shall assume full responsibility for all measurements certified by them. It 

shall be mandatory on the part of the PMC to check the measurements of various 

items to the extent of 100% of each item of work claimed, in each running bill. 

xvii. The effective communication between various agencies / vendors contractors will 

have to be ensured by the PMC. The problems / hindrances / bottlenecks need to 

be sorted out / removed by arranging site meetings of all concerned including 

employer (SBI) and record of such meetings, decisions taken etc. need to be 

maintained in a chronological manner kept in a separate register. 

xviii. During the defect liability period carrying out periodical inspection along with 

representatives of SBI/ SBI and contractor, preparation of defects list and arrange 

for its rectification from contractor. 

xix. To advise EPC Contractor for Preparation of ‘As Built’ drawings including those for 

all services and 2 sets of such drawings laminate and in the form of a CD/pen drive 

(soft copy) will have to be prepared and submitted to SBI. 

xx. The Bank’s project comes under Technical Audit by the Chief Technical Examiner’s 

(CTE) Organization of Central Vigilance Commission. The PMC will assist the Bank 

in submission of reply to CTE’s queries, if any and compliance of their observations. 

xxi. They shall perform all the services and discharge the obligations with due diligence, 

efficiency and economy in accordance with the generally accepted professional 

standards and practices. 

xxii. The PMC shall act as faithful advisor and shall at all time support and safeguard 

legitimate interests of the SBI. 

xxiii. The PMC shall not accept any commission, discount etc. in connection with the 

activities to benefit himself. 

xxiv. All the activities mentioned in the scope of work shall be carried out in consultation 

with and approval of SBI team. 

xxv. The PMC shall assist the employer (SBI) in sending suitable replies to queries raised 

by CTE’s/IEMS. 

xxvi. The list of duties mentioned above is only indicative and the PMC will have to 

assume full responsibility for timely completion of the project both qualitatively and 
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quantitatively as per accepted contract conditions in the best possible workman like 

manner in all respects till its occupation within the agreed time schedule and cost 

by following laid down norms / procedure of SBI and guidelines of CVC in an open 

and transparent manner to the satisfaction of the Bank and towards achieving this 

goal whatever is required to be done will have to be arranged by the consulting firm 

with the approval of SBI. 

19. i) Letter of Intent: 

Within the validity period specified in this EOI, the SBI shall issue a letter of intent 

(LOI)to the selected PMC by registered post at their address or through their 

registered email ID as given in the bid documents to enter into an Agreement in the 

Bank’s prescribed format for taking up the project as PMC. The letter of Intent shall 

constitute a binding contract between the SBI and the PMC. 

ii) Contract Agreement: 

On receipt of LOI from the SBI the selected PMC shall, within fifteen days, arrange 

to execute an agreement with the Bank in the prescribed format on non-judicial 

stamp paper of appropriate value. 

 

20. Assignment and subletting 

The PMC shall not directly entrust and engage or indirectly transfer, assign or 

underlet the Project or any part or share thereof or interest therein to any other PMC 

without the written consent of the SBI and no undertaking shall relieve them from 

the responsibility of active & superintendence of the work during its progress. 

Wherever, the in-house expertise is not available with the PMC, they shall engage 

professionally qualified Architects for Structural / Electrical / Lifts / Firefighting / 

HVAC and other similar specialized professional service required for the verification 

of project within the approved professional Fee as per agreement other than 

structure design which shall be done by the EPC contractor through their structural 

consultant shall be duly checked by the PMC for its stability, safety and economy. 

However, responsibility in all matters pertaining to the project shall remain with PMC. 

 

21. No compensation on restrictions of work 

The SBI shall be at liberty to abandon or reduce the scope of professional services 

of the PMC for the reasons whatsoever including unsatisfactory performance or 

inordinate delay in rendering professional services in the project. In such an 

eventuality, the PMC shall have no right to claim any payment/ compensation or 

otherwise whatsoever on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. 

 

22. Fraud & Corrupt Practices 

22.1. The PMC and their respective employees, agents and advisers shall observe the 
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highest standard of ethics during the bidding process. Notwithstanding anything to 

the contrary contained herein, the SBI shall reject an Application or any such 

suggestion of PMC without being liable in any manner whatsoever to the PMC, if it 

determines that they have, directly or indirectly or through an agent, engaged in 

corrupt/fraudulent/coercive/undesirable or restrictive practices in the bidding 

process. 

22.2. Without prejudice to the rights of the SBI hereinabove, if an PMC is found by the 

SBI to have directly or indirectly or through an agent, engaged or indulged in any 

corrupt/fraudulent/coercive/undesirable or restrictive practices during the bidding 

process or during any course of the project, such PMC shall not be eligible to 

participate in any EOI issued by the SBI during the next period as decided by the 

SBI. 

22.3. For the purposes of this Clause, the following terms shall have the meaning 

hereinafter, respectively assigned to them: 

a. “Corrupt practice” means 

(i) The offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the actions of any person connected with the bidding 

process (for avoidance of doubt, offering of employment to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

SBI who is or has been associated in any manner, directly or indirectly with 

the bidding process or the Letter of Authority or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after 

the execution thereof, at any time prior to the expiry of one year from the 

date such official resigns or retires from or otherwise ceases to be in the 

service of the SBI, shall be deemed to constitute influencing the actions of 

a person connected with the bidding process); or 

(ii) Engaging in any manner whatsoever, whether during the bidding process 

or after the issue of the Letter of Authority or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the Letter of Authority or the Agreement, who at 

any time has been or is a legal, financial or technical adviser of the SBI in 

relation to any matter concerning the Project. 

b. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

bidding process. 

c. “Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation 

or action in the bidding process. 

d. “Undesirable practice” means 

(i) Establishing contact with any person connected with or employed or 
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engaged by the SBI with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the bidding process; or 

(ii) Having a Conflict of Interest. 

e. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among bidders with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process/ Techno commercial evaluation of the 

EPC contractor. 

23. Termination for Default 

23.1. The SBI, without prejudice to any other remedy for breach of Contract, by a written 

notice of not less than 30 (thirty) days sent to the PMC, may terminate the Contract 

in whole or in part: 

a. If the PMC fails to deliver any of the Services within the period(s) specified in 

the Contract, or within any extension thereof granted by the SBI; or 

b. If the PMC fails to perform any other obligation(s) under the contract; or 

c. Laxity in adherence to standards laid down by the SBI; or 

d. Discrepancies/deviations in the agreed processes or 

e. Violations of terms and conditions stipulated in this EOI. 

f. If the PMC fails to open their office locally at Nashik within the timeline 

specified in this EOI. 

23.2. In the event the SBI terminates the Contract in whole or in part for the breaches 

attributable to the PMC, the SBI may engage, upon such terms and in such manner 

as it deems appropriate, Services similar to those undelivered, at the cost of PMC 

and said PMC shall be liable to the SBI for any increase in cost for such similar 

Services. However, the PMC shall continue to provide all their professional services 

to the extent same are not terminated as per agreement 

23.3. If the contract is terminated under any termination clause, the PMC shall handover 

all design documents/ executable/ SBI’s data or any other relevant information to 

the SBI in timely manner and in proper format/soft copies as well as hard copies as 

per scope and shall also support the orderly transition to another PMC or to the SBI 

as decided by the SBI. 

23.4. During the transition, the PMC shall also support the SBI on technical 

queries/support on process implementation. 

23.5. The SBI’s right to terminate the Contract will be in addition to the penalties and other 

actions as deemed fit. 

23.6. In the event of failure of PMC to render the Services or in the event of termination 

of Contract or expiry of term or otherwise, without prejudice to any other right, the 

SBI at its sole discretion may make alternate arrangement for getting the Services 

contracted with another PMC. In such a case, the SBI shall give prior notice to the 

existing PMC. The existing PMC shall continue to provide services as per the terms 
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of Contract until a ‘New PMC completely takes over the work. During the transition 

phase, the existing PMC shall render all reasonable assistance to the new PMC 

within such period prescribed by the SBI, at no additional cost to the SBI, for 

ensuring smooth switch over and continuity of services. 

24. Force Majeure 

24.1. Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 

any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However, a notice is required to be given within 

30 days from the happening of the event with complete details, to the other party to 

the contract, if it is not possible to serve a notice, within the shortest possible period 

without delay. 

24.2. As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

24.3. From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events. 

24.4. Should one or both parties be prevented from fulfilling the contractual obligations by 

a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement. 

25. Termination for Insolvency 

The SBI may, at any time, terminate the Contract by giving written notice to the 

PMC, if the PMC becomes Bankrupt or insolvent or any application for Bankruptcy, 

insolvency or winding up has been filed against it by any person. In this event, 

termination will be without compensation to the PMC, provided that such termination 

will not prejudice or affect any right of action or remedy, which has accrued or will 

accrue thereafter to the SBI. 

26. Termination for Convenience 

The SBI, by written notice of not less than 30 (Thirty) days sent to the PMC, may 

terminate the Contract, in whole or in part, at any time for its convenience. The notice 

of termination shall specify that termination is for the SBI’s convenience, the extent 

to which performance of the PMC under the Contract is terminated, and the date 

upon which such termination becomes effective. 
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27. Governing Language 

The governing language shall be English. 

 

28. Taxes and Duties 

28.1. The PMC shall be liable to pay all corporate taxes and income tax that shall be levied 

according to the laws and regulations applicable from time to time in India and the 

price Bid by the PMC shall include all such taxes (excluding GST) in the approved 

professional Fee. 

28.2. Price Bid quoted should be inclusive of all Central / State Government taxes/duties 

and levies but exclusive of GST. 

28.3. Fee payable to the PMC as stated in the Agreement shall be firm and not subject to 

adjustment during execution of the Project, irrespective of reasons whatsoever, 

including exchange rate fluctuations etc. 

28.4. All expenses, stamp duty and other charges/ expenses in connection with the 

execution of the Agreement as a result of this process shall be borne by the PMC. 

 

29. Tax deduction at Source 

29.1. Wherever laws and regulations that require deduction of such taxes at the source of 

payment, the SBI shall affect such deductions from the payment due to the bidders. 

The remittance of amounts so deducted and issuance of certificate for such 

deductions shall be made by the SBI as per the laws and regulations for the time 

being in force. Nothing in the Contract shall relieve the bidders from his responsibility 

to pay any tax that may be levied in India on income and profits made by the bidders 

in respect of this contract. 

29.2. The bidders staff, personnel and labour will be liable to pay personal income taxes 

in India in respect of such of their salaries and wages as are chargeable under the 

laws and regulations for the time being in force, and the bidders shall perform such 

duties in regard to such deductions thereof as may be imposed on him by such laws 

and regulations. 

30. Notices 

Any notice given by one party to the other pursuant to this contract shall be sent to 

other party in writing/ scanned and confirmed in writing/scanned to other Party’s 

address. The notice shall be effective when delivered or on the notice’s effective 

date whichever is later. 

31. Transition Plan 

In the event of failure of the PMC to render the Services or in the event of 

termination of Contract or expiry of term or otherwise, without prejudice to any other 

right, the SBI at its sole discretion may make alternate arrangement for getting the 

Services contracted with another PMC. In such case, the SBI shall give prior notice 

to the existing PMC. 

The existing PMC shall continue to provide services as per the terms of Contract 
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until a New PMC completely takes over the work. During the transition phase, the 

existing PMC shall render all reasonable assistance to the new PMC within such 

period prescribed by the SBI, for ensuring smooth switch over and continuity of 

Professional Services. 

32. Compliance with Laws 

It shall be the sole responsibility of PMC to comply with the provisions of all the 

applicable laws, concerning or in relation to rendering of Services by PMC as 

envisaged under this. PMC through EPC contractor shall procure and maintain all 

necessary licenses permissions, approvals from the relevant authorities under the 

applicable laws towards its Services throughout the currency of the Contract. 

The PMC would indemnify/make good for the losses to the SBI for non-compliance 

or any claims against the SBI arising out of any non-compliance as above. 

33. Non-Hire and Non-Solicitation 

During the term of the Contract and for a period of one year thereafter, neither party 

shall (either directly or indirectly through a third party) employ, solicit to employ, 

cause to be solicited for the purpose of employment or offer employment to any 

employee/s or sub-contractor/s of the other party, or aid any third person to do so, 

without the specific written consent of the other party. 

34. Payment Terms 

The payment will be based on the final agreed percentage on the bills cleared for L-

1 EPC contractor.  

All payment terms shall be made to PMC as per the format of agreement attached 

in ANNEXURE – J/ point number 12 of EOI. 

 

 

Signed as token of acceptance 

 

Signature of Bidder with seal Date:      Place: 
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SAMPLE BUISNESS RULE DOCUMENT 

 

EXPRESSION OF INTEREST (EOI) FOR PROJECT MANAGEMENT CONSULTANT FOR 

PROPOSED CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC 

SATPUR, NASHIK, MAHARASHTRA. 

(A) Business rules for E-tendering: 

1. SBI will engage the services of an E-tendering service provider who will provide 

necessary training and assistance before commencement of online bidding on 

Internet. 

 

2. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 

 

3. Business rules like event date, closing and opening time etc. also will be 

communicated through service provider for compliance. 

 

4. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 

not be eligible to participate in the event. 

 

5. The Contractors will be required to submit the various documents in sealed Envelope 

to the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. 

(1) Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand 

Draft of specified amount of EMD. Contractors not submitting any one or more 

documents shall not be eligible to participate in the on-line price bidding. 

 

6. E-tendering will be conducted on schedule date & time. 

 

7. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares System has 

been engaged by SBI, an authorized service provider. Please go through the guidelines 

given below and submit your acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s. Antares System, on pre-specified 

date. While the Contractors shall be quoting from their own offices/ place of their 

choice, Internet connectivity and other paraphernalia requirements shall have to be 

ensured by Contractors themselves. In the event of failure of their Internet 

connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. 

In order to ward-off such contingent situation bidders are requested to make all the 
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necessary arrangements/ alternatives such as back–up power supply whatever 

required so that they are able to circumvent such situation and still be able to 

participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in the E-

tendering. On account of this the time for the E-tendering cannot be extended and 

SBI is not responsible for such eventualities. 

 

2. M/s. Antares System shall arrange to train your nominated person(s), without any 

cost to you. They shall also explain you all the Rules related to the E-tendering. You 

are required to give your compliance on it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 

by SBI their appointed Architects. 

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 

6. Procedure of E-tendering: 

 

i. Online E-tendering: 

(a) The NIT &Technical bid available on the Bank’s website during the period 

specified in the NIT. 

(b) Online e-tendering is open to bidders who are qualified for participating in 

the price bidding as provisions mentioned herein above through SBI 

approved Service Provider. 

(c) The Price-Bid shall be made available online only by the Service Provider 

wherein the contractors will be required to fill-in their percentage on the 

project cost. 

(d) The Contractors are advised not to wait till the last minute to submit their 

online item-wise quote in the price bid to avoid complications related with 

internet connectivity, network problems, system crash down, power failure, 

etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their 

rates for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, 

their tender shall be treated as “Incomplete Tender” and shall be liable for 

rejection. 

 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s. Antares System. The Bidders are requested to change the 

Password after the receipt of initial Password from M/s. Antares System. All bids 
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made from the Login ID given to the bidder will be deemed to have been made by the 

bidder.  

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 

or fail to complete the work as per the rates quoted, SBI shall at liberty to take action 

as deemed necessary including de-paneling such contractors and forfeiting their 

EMD. 

 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award 

of Contract shall be final and binding on all the Bidders.  

  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason. 

 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 

 

12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  

 

13. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 

to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  

 

- SBI or its authorized service provider M/s Antares System shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of 

the cause. 

 

- SBI or its authorized service provider M/s Antares System is not responsible for 

any damages, including damages that result from, but are not limited to 

negligence.  
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- SBI or its authorized service M/s Antares System will not be held responsible for 

consequential damages, including but not limited to systems problems, inability to 

use the system, loss of electronic information etc. 

- All the Bidders are required to submit the Process Compliance Statement 

(Annexure II) duly signed to M/s. Antares System. 

- All the bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online event. 

 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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(D) Process Compliance Statement (Annexure II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

To, 
Antares Systems Limited (Auction Tiger) 
‘Honganasu’, #137/3, Bangalore Mysore Road, 
Opp. to Metro Pillar #P-696, Kengeri, 
Bengaluru  – 560 060, India 
 
Sub: EXPRESSION OF INTEREST (EOI) FOR PROJECT MANAGEMENT CONSULTANT 
FOR PROPOSED CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC 
SATPUR, NASHIK, MAHARASHTRA 
Dear Sir,  
 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 

Tender document  

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the 

Reverse Auction as mentioned in RFP of SBI as well as this document and confirm 

our agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-auction platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a 

valid Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted price 

within 24 hours of the completion of the bid/ reverse auction and the format as 

requested by SBI/Antares Systems. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 

auction process.  

 

With regards, 

Date:  

Signature with company seal 

Name: 

Company / Organization: 

Designation within Company / Organization: 

Address of Company / Organization:  
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ANNEXURE – A 

PARAMETERS FOR DESIGN TECHNICAL COMPETITION 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR, NASHIK, 

MAHARASHTRA 

 

(A) BRIEF TECHNICAL PARAMETER FOR EVALUATION BEFORE DESIGN 

PRESENTATION (TOTAL MARKS-70) 

SN Broad criteria/ Technical parameter 
Maximum 

Marks 

1 

Number of technical staff (Architects and Engineers) in main office (on 

pay roll): 

Up to 20 staffs = 4 Marks,  

More than 20 and up to 35 = 5 Marks,  

More than 75 and up to 100 = 7 Marks  

More than 100 = 10 Marks  

10 

2 

Experience of the firm,  

up to 10 yrs = 3 Marks   

more than 10 yrs and up to 15 yrs = 5 Marks, 

more than 15 yrs and up to 20 yrs = 8 Marks, 

more than 20 yrs = 10 Marks  

10 

3 

Maximum value (Project Cost) of any single project handled in the last 

7 years as on 31.12.2025,  

up to Rs 50 crores = 5 Marks,  

More than 50 crores and up to 100 crores =7 Marks, 

More than 100 crores and up to 200 Crores =8 Marks, 

More than 200 crores = 10 Marks  

10 

4 

Experience with PSU/ Public Sector Bank/Public limited (Listed) 

Company/Govt. completed in the last 7 years as on 31.12.2025 

One Project of at least 100% of the proposed project cost (33 Cr) = 15,  

One Projects of at least 80% of the proposed project cost = 12,  

Two or more Projects of at least 50% of the proposed project cost =10, 

Three or more Project of at least 40% of the proposed project cost =5  

15 

5 

Having Local Office at Nashik. 

Full Fledged Office =5 Marks,  

Branch Office =3 Marks,  

No. Office =0 Marks  

5 

6 

Performance Certificate from Existing Clients 

a. Excellent = 10 Marks  

b. Good= 08 Marks  

c. Satisfactory = 06 Marks  

10 
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SN Broad criteria/ Technical parameter 
Maximum 

Marks 

7 

Certification level in green / energy saving building in LEED/ GRIHA/ 

IGBC rating system in any building (having project cost of Rs. 50 Cr or 

above) completed in the last 7 years as on 31.12.2025: 

a. Green certified 05 or more projects = 10 Marks  

b. Green certified 04 or more projects = 08 Marks  

c. Green certified 03 or more projects = 06 Marks  

d. Green certified 02 or more projects = 04 Marks  

10 

 TOTAL 70 

 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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(B) BRIEF TECHNICAL PARAMETER FOR EVALUATION OF 

PRESENTATION MADE BY PMC (TOTAL MARKS 30) 

 

APPROACH AND METHODOLOGY (to be presented before evaluation committee) 

Mark to be allotted by BANK’s evaluation committee / team on the basis of presentation 

made by The BIDDER on the following parameters: 

 

SN Broad criteria / Technical parameter Maximum 

Marks 

1 Design concept of project done so far.  

Architectural & Green building features, 3D view, 

preliminary layout plan, indicating furniture layout, other 

amenities specifications and approximate estimated cost. 

3 Marks 

2 Statutory Approvals  

Capability / experience in obtaining statutory approvals / 

Liasoning with local Government authorities and estimated 

time limit specified for the same 

3 Marks 

3 Experience in undertaking similar projects with PSUs / 

Banks and handling CVC matters 

2 Marks 

4 Cost effective Site Utilization & Economical design along 

with Estimated Cost /Per Sqm cost 

2 Marks 

5 Compatibility of Site Orientation of the project considering 

Sun path and other such parameters governing the design 

concept. Massing (Compactness), Circulation (integration), 

Landscape blending with Existing profile of the proposed 

project. 

2 Marks 

6 Incorporation of Environmentally Friendly, Energy Saving 

and sustainability considerations in planning and design 

considering the use of eco-friendly materials, locally 

available materials and maximisation of retention of existing 

trees at site with IGBC Credentials. 

2 Marks 

7 Design Innovation Modern / Contemporary, State of the Art 

Cost Effective Architectural features used in the existing 

project. 

2 Marks 

8 Knowledge of Building Bylaws, National Building Code and 

Statutory Requirements of respective local 

bodies/Municipalities, etc. 

2 Marks 

9 Overall Presentation, Interpretation of Design Concept, 

Interaction on concept and response to queries of the 

committee members 

12 Marks 

 
TOTAL MARKS: 30 Marks 

 

The PMC who score maximum marks put together for technical bid and price bid shall 
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be considered for selection. 

 

The marks evaluated in the Technical evaluation (Technical & Design Presentation) shall 

be converted into 70 marks. 

 

Technical mark =  Technical marks obtained to particular bidder_ __    x 70 

                                    Maximum Technical marks obtained among bidders 

 

Marks in the price bid will be evaluated as under: 

 

The lowest offer shall be treated as base and shall be given 30 marks. 

Example of calculation of marks for price bid will be as under: 

Financial bid quotes of four PMC’s are as follows 

(i) A : 1.00 % of the cost of the project 

(ii) B : 1.50 % of the cost of the project 

(iii) C : 2.00 % of the cost of the project 

(iv) D : 2.5 % of the cost of the project 

 

Financial mark = Lowest quoted percentage x 30 

                                   Percentage quoted by bidder 

 

The marks will be as under 

(i) A : 1.00 X 30/1.00 = 30 

(ii) B : 1.00 x 30 /1.5 = 20 

(iii) C : 1.00 X30/2.00=15 

(iv) D : 1.00X30/2.5= 12 

 

 

 

Signature, Name and Seal of PMC 

 

With Date and Place 
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Please pay attention: - 

 

Henceforth you will have to fill information in various forms. While doing so please keep 

in mind following things: 

➢ Information to be furnished should be crisp, to the point and precise. 

 

➢ Please do not keep any field blank. In case nothing has to be filled in a particular field 

then please write ‘Not Applicable’ there. 

 

➢ Supporting documentary evidence are needed for claims made in the Proposal. 

Please keep copies of all these documents ready. Arrange them in order of 

appearance of their reference in the Proposal. Write Annexure number in serial order 

on these documents in top right corner of document in bold letters. Annexed the set 

of these documents at the end of the Proposal. Please mention correct Annexure 

Number at relevant pages of the Proposal. This will help us to evaluate the bid quickly. 

 

➢ There is possibility that same document has to be mentioned as evidence at more 

than one place in the Proposal. In that case keep only one copy of that document and 

mention that particular Annexure Number at every place where that particular 

document needs to be referred. 

 

➢ The certificate from the client should clearly mention particulars of the project, scope 

of services offered by the PMC, actual project cost, date of completion of project, 

existence of green building features and opinion of client on quality of services 

rendered by the PMC. 



SEAL AND SIGNATURE OF BIDDER                                                                                            Page 38 of 78  

ANNEXURE – B 

 

FIRM - PROFILE 

 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR, NASHIK, 

MAHARASHTRA 

 

1 Name of the Firm 
 

 

2 

 

Address 

 

3 
Telephone No. with STD code& 

Mobile Number 

 

4 Fax No with STD code 
 

5 Primary e-mail address  

6 Alternate e-mail address  

 

7 

Constitution of the Firm 

(Proprietorship Firm/ Partnership 

Firm/ Private Limited Company/ 

Public Limited Company) 

 

8 Date of Establishment  

 

9 

Name of document of evidence of 

establishment like certificate of 

incorporation and its number (if 

any) and date of issue 

 

10 
Annexure number of documents 

mentioned in col (9) 

 

11 
Please mention PMC work done 

before 31.12.2025 

 

 

12 

Annexure number of documents 

in evidence of information 

submitted in col (11) 

 

 

13 

Name of proprietor / Partners / 

Directors 
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14 
Registration Number(s) with 

“Council of Architecture” if any 

 

 

15 

Annexure number of copies of 

registration certificate mentioned 

in col (14) 

 

16 
Goods & Service Tax registration 

number 

 

 

17 
Annexure number of GST 

registration certificate 

 

 

 

18 

 

Service Tax/ GST paid during 

last 3 years (amount in lacs) 

Year ended 

on 

Tax paid 

31.03.2023  

31.03.2024  

31.03.2025  

 

19 

Annexure number of certificates 

issued by chartered accountant 

for supporting information 

mentioned in col (18) or any other 

evidence in that regard 

 

 

 

20 

 

Turnover of the firm during last 3 

years (amount in lacs) 

Year ended 

on 

Turnover 

31.03.2023  

31.03.2024  

31.03.2025  

 

21 

Annexure number of certificates 

issued by chartered accountant 

for supporting information 

mentioned in col (20) and 

audited P&L statement in that 

regard 

 

 

 

22 

Number of Architects/ Engineers 

who are promoters or permanent 

employee of the firm (These 

numbers should tally with details 

being given in Format VII 

and VIII) 

Architects Engineers Total 

   

 

23 
Annexure number of lists of 

office equipment owned by the 

firm 
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Signature of the PMC with Seal Date: 

Place: 

24 
Address of registered Nashik 

office (if any) 

 

 

25 

If firm is not having office in 

Nashik, then indicate the time by 

which it is likely to open an 

office thereat 

 

 

26 

Details of Bank account of firm  

Account name (exactly as it 

appears on statement of account) 

 

 Account number  

 IFSC  

 Name of Bank  

 Branch name and branch code  

 

27 

Name and designation of 

executive of the firm to whom 

Bank can contact for seeking 

information 

 

28 Mobile number of above contact 

person 

 

29 Annexure number of latest 

income tax clearance certificate 
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ANNEXURE – C 

 

BIO-DATA OF THE PARTNERS / DIRECTORS 

 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR 

NASHIK, MAHARASHTRA 

 

Use separate form for each partner/director. 

1 Name 
 

2 Designation/position 
 

3 Associated with the firm 

since 

 

4 Date of Birth 
 

5 Professional Qualification 
 

6 Professional Experience 
 

7 Professional Affiliation 
 

8 Details of Membership 
 

 

9 

Detail of the papers 

published in Magazine (s) (If 

enclosed in separate sheet 

then indicate 

Annexure number) 

 

 

10 

Annexure number of 

document evidencing 

association with the firm like 

partnership deed etc 

 

 

 

 

Signature of the PMC with seal Date: 

Place: 
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ANNEXURE – D  

BIO-DATA OF 

TECHNICAL STAFF (ARCHITECTS/ ENGINEER) 

 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR 

NASHIK, MAHARASHTRA 

 

Use separate form for each Executive 

1 Name 
 

2 Designation/position 
 

3 Associated with the firm since 
 

5 Professional Qualification 
 

6 Professional Experience 
 

7 Field of expertise 
 

8 Contact number 
 

9 e-mail Id 
 

 

10 

Annexure number of document 

evidencing employment with the 

firm like EPF contribution etc 

 

 

 

 

Signature of the PMC with Seal Date: 

Place: 
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           ANNEXURE – E 

 

DETAIL OF MAJOR BUILDING CONSTRUCTION 

Completed during the last 7 years (as on 31.12.2025) 

 

i) Use separate sheet for each work. 

ii) Mention only completed projects. 

iii) Mention only those projects which you want bank to consider judging 

your eligibility and awarding marks.  

 

1 Name and address of the Client 
 

 

2 

Client’s status like Public Sector 

Organization / Public Sector 

Bank/ Government Department 

 

3 Name of Project  

4 
Description and nature of work  

5 
Location of the building with 

complete address 

 

 

6 
Job assigned to Architect in the 

project like Design/ PMC etc 

 

7 Estimated value of project (Rs in 

Cr) 

 

8 Final value of Project (Rs in Cr)  

9 Scheduled date of start of project  

10 Scheduled date of completion of 

project 

 

11 Actual date of start of project  

12 Actual date of completion of 

project 

 

13 Reasons of cost/ time over run, if 

any 

 

14 Number of stories 
 

15 
Height of building from ground 

(in meters) 
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16 Number of basement (s)  

 

17 

Annexure number of side 

elevation/sectional elevation 

showing number of basement and 

height of building 

 

 

18 

Whether Building constructed is 

having IGBC/GRIHA certification. 

 

Yes/ No 

 

19 

Annexure number of letters 

received from the client regarding 

award of work. 

 

 

20 

Annexure number of letters 

received from the client regarding 

successful completion of work. 

 

 

Note: 

(a) The work should have been executed by the firm under the name in which they 

are submitting the application. 

(b) The Bank will obtain the confidential report from the previous clients and the Architect 

shall not object the same. 

 

 

 

Signature of the PMC with Seal Date: 

Place:  

 

 

 

 



SEAL AND SIGNATURE OF BIDDER                                                                                                           Page 45 of 78  

           ANNEXURE – F 

 

LIST OF PENDING ARBITRATION/LITIGATION/SUITS WITH PREVIOUS CLIENTS 

 

SELECTION OF PMC CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING 

AT MIDC SATPUR, NASHIK, MAHARASHTRA 

 

SR. NAME OF PENDING REASONS FOR ANNEXURE 

NO

. 

PROJECT 

WITH 

SINCE PENDING NUMBER OF 

 NAME OF   SUPPORTING 

 CLIENT   DOCUMENT 

     

     

     

     

 

 

 

 

Signature of the PMC with Seal Date: 

Place: 
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ANNEXURE – G 

 

(TO BE SUBMITTED IN ONLINE MODE ONLY) 

PRICE BID 

 

PERFORMA FOR SUBMISSION OF THE PRICE BID 

 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR 

NASHIK, MAHARASHTRA 

 

We have understood the prequalification criteria, scope of the services to be offered, the 

terms and conditions for the appointment to be rendered by the PMC specified by SBI in 

their technical bid as well from their standard agreement for the captioned purpose and 

we will abide by the same in case our proposal is accepted. 

 

Accordingly, we now quote a total professional fee at 

 

Fee in figures: ...................................... (Percentage to the project cost) 

Fee in words: …………………………………………………………………………… 

plus, GST as applicable. 

 

(Upper cap maximum fee is 2 % of the actual project cost) 

 

We agree that the above payment of the fees will be released to us at pre-determined 

stages related to the progress of work based on the standard terms of SBI in this regard. 

 

We, further agree that in case we fail to deliver satisfactory services, State Bank of India 

will be at liberty to discontinue our services as PMC for the project within their sole 

discretion and no fee shall be claimed by us for the project. 

 

We agree that the income tax (i.e. TDS& GST TDS) as payable to statutory authorities 

may be deducted from the above quoted fees. I/We fully understand that SBI is not bound 

to accept the lowest or any offer. 

 

 

 

 

Signature, name and designation of the Authorized signatory Date: 

Place: 
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ANNEXURE – H 

 

LIST OF ANNEXURES 

(Use additional sheets if necessary) 

 

 

ANNEXURE NUMBER 

 

PARTICULARS OF DOCUMENT 
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ANNEXURE – I 

PRE-CONTRACT INTEGRITY PACT 

(TO BE STAMPED AS AN AGREEMENT) 

 

This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on ………. day of the month of 2025/2026, between, on the one hand, 

 

The State Bank of India (a body corporate incorporated under the State Bank of India 

Act, 1955) having its Corporate Center at State Bank Bhavan, Nariman Point, Mumbai 

and one of its local head offices at Pune through its……………………………..Department 

/ Office at …………… (Hereinafter called the "SBI", which expression shall mean and 

include, unless the context otherwise requires, its successors) of the First Part and M/s    

represented by Shri ………………………… MD & Chief Executive Officer (hereinafter 

called the " PMC which expression shall mean and include, unless the context otherwise 

requires, its / his successors and permitted assigns of the Second Part. 

 

      WHEREAS the SBI proposes to appoint a PMC for   proposed construction of 

administrative office building at MIDC Satpur, Nashik, Maharashtra and the PMC is willing 

to offer/has offered the services and WHEREAS the PMC is a private company/public 

company/Government undertaking/partnership/ registered export agency, constituted in 

accordance with the relevant law in the matter and the SBI  is an Office / Department of 

State Bank of India performing its functions on behalf of State Bank of India. 

  

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free 

from any influence/prejudiced dealings prior to, during and subsequent to the currency of 

the contract to be entered into with a view to: 

 

➢ Enabling the SBI to obtain the desired service / Equipment/ product at a competitive 

price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement; and 

 

➢ Enabling bidders to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also 

abstain from bribing and other corrupt practices and the SBI will commit to prevent 

corruption, in any farm, by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

1. Commitments of the SBI 

1.1. The SBI undertakes that no official of the SBI, connected directly or indirectly with 

the contract, will demand, take a promise for or accept, directly or through 
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intermediaries, any bribe, consideration, gift, reward, favor or any material or 

immaterial benefit or 

any other advantage from the PMC, either for themselves or for any person, 

organization or third party related to the contract in exchange for an advantage in 

the bidding process, Bid evaluation, contracting or implementation process related 

to the contract. 

 

1.2. The SBI will, during the pre-contract stage, treat all bidders alike, and will provide to 

all bidders the same information and will not provide any such information to any 

particular bidder which could afford an advantage to that particular bidder in 

comparison to other bidders. 

 

1.3. All the officials of the SBI will report to the appropriate authority any attempted or 

completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by 

the PMC to the SBI with full and verifiable facts and the same is prima facie found 

to be correct by the SBI, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the SBI and such a 

person shall be debarred from further dealings related to the contract process. In 

such a case while an enquiry is being conducted by the SBI the proceedings under 

the contract would not be stalled. 

 

2. Commitments of PMC. 

2.1. The PMC commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its Bid or during any pre- 

contract or post-contract stage in order to secure the contract or in furtherance to 

secure it and in particular commit itself to the following: 

 

2.2. The PMC will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the SBI, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract. 

 

2.3. The PMC further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favor, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the SBI or otherwise in procuring the Contract or forbearing to do 

or having done any act in relation to the obtaining or execution of the contract or 

any other contract with State Bank of India for showing or forbearing to show favor 

or disfavor to any person in relation to the contract or any other contract with State 
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Bank of India. 

2.4. Wherever applicable, the PMC shall disclose the name and address of agents and 

representatives permitted by the Bid documents and Indian bidders shall disclose 

their foreign principals or associates, if any. 

 

2.5. The PMC confirms and declares that they have not made any payments to any 

agents/brokers or any other intermediary, in connection with the is Bid/contract. 

 

2.6. The PMC further confirms and declares to the SBI that the PMC is the original SIs 

in respect of Equipment / product / service covered in the Bid documents and the 

PMC has not engaged any individual or firm or company whether Indian or foreign 

to intercede, facilitate or in any way to recommend to the SBI or any of its 

functionaries, whether officially or unofficially to the award of the contract to the 

PMC, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

 

2.7. The PMC, at the earliest available opportunity, i.e. either while presenting the Bid 

or during pre-contract negotiations and in any case before opening the financial Bid 

and before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the SBI or their family members, 

agents, brokers or any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

 

2.8. The PMC will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, Bid evaluation, 

contracting and implementation of the contract. 

 

2.9. The PMC will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

 

2.10. The PMC shall not use improperly, for purposes of competition or personal gain, or 

pass. on 'to others, any -information provided by the SBI as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The PMC also undertakes to 

exercise due and adequate care lest any such information is divulged. 

 

2.11. The PMC commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

2.12. The PMC shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

 

2.13. If the PMC or any employee of the PMC or any person acting on behalf of the PMC, 
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either directly or indirectly, is a relative of any of the officers of the SBI, or 

alternatively, if any relative of an officer of the SBI has financial Interest/stake in the 

PMC’s firm, the same shall be disclosed by the PMC at the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

 

2.14. The PMC shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the SBI. 

 
2.15. To define the scope of works of EPC builder.  

 
2.16. Assisting Bank in carrying out soil investigation of site through specialized agencies. 

Working out requirements based on Bank’s needs and norms.  

 
2.17. Preparation of preliminary /conceptual architectural designs and drawings of the 

project which will work as baseline for the EPC contractor to develop detailed 

architectural drawings based on the banks requirements and local municipal 

norms, Block estimate based on CPWD PAR as well as market rates for items 

which are not available in CPWD PAR, item-wise specifications, make of materials 

etc.  

 
2.18. Pre-qualification process, preparation of eligibility criteria, design basis and tender 

documents for selection of EPC company.  

 
2.19. Review the detailed design prepared by the L-1 EPC contractor to ensure it meets 

the tender specifications, regulatory requirements and applicable quality standards. 

Validate the structural, architectural and MEP (mechanical, electrical, plumbing) 

designs ensuring the constructability and value engineering.  

 
2.20. The proposed PMC will take up all further necessary work on the project including 

support to the L-1 contractor for obtaining Municipal and other mandatory 

permissions, NOCs, occupation / completion certificate required to be obtained 

from the local Authorities viz. MIDC/Municipal Corporations, Town & Country 

Planning Department and any other State / Central Government / Statutory 

authorities etc. as applicable including obtaining occupation and completion 

certificate from M I D C / NMC/Govt. authorities within the specified time frame. 

 
2.21. PMC shall ensure that the Contractor’s designs align with the technical 

specifications and Bank’s requirements as outlined in the tender.  

 
2.22. Recommend necessary modifications in consultation with the user department and 

concerned project engineer from the Bank, within a defined timeframe.  

 
2.23. Daily supervision at site, maintain registers, submitting & certifying progress reports 

and test reports, verification & confirmation of drawings.  
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2.24. Taking measurements jointly with the EPC Contractor and submitting 

recommendation of running and final bills etc. Give timely decisions on the project 

and advise Bank on extra / deviated / likely deviations in the project and giving 

recommendations and rate analysis on the same. All other related matters with the 

commencement and completion of the project till handing over the project to the 

Bank including recommendation of final bill. Assisting Bank in any Arbitration / court 

proceedings initiated by the EPC Contractor during the course of executing work 

or after its completion. Validate the overall project schedule submitted by the L-1 

EPC contractor. Develop a detailed project management plan including risk 

assessment and mitigation strategies. Issuing LOI and work order to the L-1 EPC 

contractor. 

 

3. Previous Transgression 

3.1. The PMC declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise / Public Sector Banks in India or any Government Department in 

India or RBI that could justify PMC’s exclusion from the tender process. 

 

3.2. The PMC agrees that if it makes incorrect statement on this subject, PMC can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 

4. Sanctions for Violations 

4.1. Any breach of the aforesaid provisions by the PMC or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the PMC) shall entitle 

the SBI to take all or any one of the following actions, wherever required: 

 

i. To immediately call off the pre contract negotiations without assigning any reason 

and without giving any compensation to the PMC. However, the proceedings with 

the other PMC would continue, unless the SBI desires to drop the entire process. 

 

ii. To immediately cancel the contract, if already signed, without giving any 

compensation to the PMC. 

 

iii. To recover all sums already paid by the SBI, and in case of an Indian PMC with 

interest thereon at 2% higher than the prevailing Base Rate of State Bank of India, 

while in case of a PMC from a country other than India with interest thereon at 2% 

higher than the LIBOR. If any outstanding payment is due to the PMC from the SBI 

in connection with any other contract for any other stores, such outstanding could 

also be utilized to recover the aforesaid sum and interest. 

 

iv. To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the PMC, in order to recover the payments, already made by the SBI, 
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along with interest. 

 

v. To cancel all or any other Contracts with the PMC. The PMC shall be liable to pay 

compensation for any loss or damage to the SBI resulting from such 

cancellation/rescission and the SBI shall be entitled to deduct the amount so 

payable from the money(s) due to the PMC. 

 

vi. To debar the PMC from participating in future bidding processes of the SBI or any 

of its Subsidiaries for a minimum period of five years, which may be further extended 

at the discretion of the SBI. To recover all sums paid, in violation of this Pact, by 

PMC to any middleman or agent or broker with a view to securing the contract. 

Forfeiture of Performance Bond in case of a decision by the SBI to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

 

vii. Intimate to the CVC, IBA, RBI, as the SBI deemed fit the details of such events for 

appropriate action by such authorities. 

 

4.2. The SBI will be entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this Pact also on the Commission by the PMC or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the PMC), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

4.3  The decision of the SBI to the effect that a breach of the provisions of this Pact 

has been committed by the PMC shall be final and conclusive on the PMC. 

However, the PMC can approach the Independent Monitor(s) appointed for the 

purposes of this Pact. 

5. Fall Clause 

The PMC undertakes that it has not supplied/is not supplying similar 

service/product/equipment/systems or subsystems at a price lower than that offered 

in the present Bid in respect of any other Ministry/Department of the Government of 

India or PSU or any other Bank and if it is found at any stage that similar 

Equipment/product/systems or sub systems was supplied by the PMC to any other 

Ministry/Department of the Government of India or a PSU or a Bank at a lower price, 

then that very price, with due allowance for elapsed time, will be applicable to the 

present case and the difference in the cost would be refunded by the PMC to the 

SBI, if the contract has already been concluded. 

6. Independent External Monitors 

6.1. The SBI has appointed Independent Monitors (hereinafter referred to as Monitors) 

for this Pact in consultation with the Central Vigilance Commission. 
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Shri Satyajit Mohanty IPS (Retd) 

satyajitmohanty88@gmail.com 

Smt. Rashmi Verma IAS (Retd.) 

verma.rashmi@rediffmail.com 

6.2. The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

 

6.3. The Monitors shall not be subjected to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

 

6.4. Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. Parties signing 

this Pact shall not approach the Courts while representing the matters to 

Independent External Monitors and he/she will await their decision in the matter. 

 

6.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the SBI. 

 

6.6. The PMC(s) accepts that the Monitor has the right to access without restriction to 

all Project documentation of the SBI including that provided by the PMC. The PMC 

will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is 

applicable to Subcontractors. 

 

The Monitor shall be under contractual obligation to treat the information and 

documents of the PMC/Sub-contractor(s) with confidentiality. 

 

6.7. The SBI will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on 

the contractual relations between the parties. The parties will offer to the Monitor 

the option to participate in such meetings. 

 

6.8. The Monitor will submit a written report to the designated Authority of SBI/Secretary 

in the Department/ within 8 to 10 weeks from the date of reference or intimation to 

him by the SBI / PMC and, should the occasion arise, submit proposals for 

correcting problematic situations. 

 

7. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the SBI or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the bidders and the bidders shall provide 

necessary information and documents in English and shall extend all possible help 

for the purpose of such examination. 

 

mailto:satyajitmohanty88@gmail.com
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8. Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the 

seat of the bidders. 

9. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

 

10. Validity 

10.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 5 

years or the complete execution of the agreement to the satisfaction of both the 

SBI and the PMC, including warranty period, whichever is later. In case Architect 

is unsuccessful, this Integrity Pact shall expire after six months from the date of the 

signing of the contract, with the successful PMC by the SBI. 

 

10.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 

 

11. The parties hereby sign this Integrity Pact at on   

 

 

 

For SBI FOR PMC 

Name of the Officer Chief Executive Officer 

Designation 

Office/Department/Branch 
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COMPLIANCE OF RESTRICTIONS FOR COUNTRIES WHICH SHARE LAND 
BORDER WITH INDIA 

Restrictions under Rule 144(xi) of the General Financial Rules, 2017–Reference OM 
no. 6/18/2019 – PPD dtd. 23.07.2020 (read along with any subsequent clarifications/ 
amendments thereof) issued by Ministry of Finance, Public Procurement Division 
(https://doe.gov.in/procurement-policy-divisions) 

 

 

(I) Any bidder* from a country which shares a land border with India will be eligible to bid in this 

tender only if bidder is registered with Competent Authority. The Competent authority for the 

purpose of registration shall be the Registration Committee constituted by the Department of 

Promotion of Internal Trade (DPIIT) of Govt. of India. (*In case of domestic tenders, the term 
“bidder” shall mean domestic bidders as defined under clause III below) 

 
(II) “Bidder” (Including the term ‘Tenderer’, ‘Consultant’ or ‘Service Provider’ in certain contexts) 

means any person or firm or company, including any member of a consortium or joint venture (that 

is an association of several persons, or firms or companies), every artificial juridical person not 

falling in any of the descriptions of bidders stated herein before, including any agency branch or 

office controlled by such person, participating in a procurement process. 

 

(III) “Bidder from a country which shares a land border with India” means: 

 

a) An entity incorporated, established or registered in such country; or 

b) A subsidiary of an entity incorporated, established or registered in such country; or 

c) An entity substantially controlled through entities incorporated, established or 

registered in such country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above. 

 

(IV) “Beneficial owner” for the purpose of para (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person(s), 

has a controlling ownership interest or who exercises control through other means. 

Explanation: 

 

a. “Controlling ownership interest “means ownership of an entitlement to more than twenty-

five percent of shares or capital or profits of the company; 

b. “Control shall include the right to appoint majority of the directors or to control the management 

or policy decisions including by virtue of their shareholding or management rights or shareholders 

agreements or voting agreements; 

c. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 

alone or together, or through one or more juridical person, has ownership of entitlement to more 

than fifteen percent of capital or profits of the partnership; 

 

2. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or through one or more 
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juridical person(s), has ownership of or entitlement to more than fifteen percent of the property 

or capital or profits of such association or body of individuals; 

 

3. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 

relevant natural person who holds the position of senior managing official; 

4. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 

and any other natural person exercising ultimate effective control over the trust through a chain 

of control or ownership. 

 

(V) An “Agent” is a person employed to do any act for another, or to represent another in dealings 

with third person. 

 

(VI) The successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with the 

Competent Authority. 

 

 

 

# # # # # 
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Undertaking with respect to Compliance of Restrictions for Countries which share 

land border with India – as stipulated by Govt. of India. 

(On Company Letter Head, to be signed by the duly authorized person) 

 

Date:                        Tender No.:                                   

 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR, 

NASHIK, MAHARASHTRA 

To, 

Assistant General Manager (P&E) 

State Bank of India 

LHO Maharashtra 

Kharadi Pune 

Dear Sir/Madam, 

In line with the guidelines issued for compliance of Restrictions for Countries which share land border 

with India as issued latestly by Govt. of India, 

 

I/We have read the clause regarding restrictions on procurements from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such countries. 

 

a. I/We certify that this bidder is not from such a country or if from such a country has been 

registered with the competent authority. I hereby certify that this bidder fulfills all 

requirements in this regard and is eligible to be considered*. 

 

b. I/We certify that this bidder is not from such a country or if from such a country has been 

registered with the competent authority and will not sub-contract any work to a contractor 

from such countries unless such contractor is registered with the competent authority. I 

hereby certify that this bidder fulfills all requirements in this regard and is eligible to be 

considered*.(Applicable for works involving possibility of sub-contracting) 
 

I/We hereby certify that I/We fulfill all requirements in this regard and am/are eligible to be 

considered. 

 

[ * Where applicable, evidence of a valid registration by the Competent Authority is 
attached] 

 

 

 

Name and Signature of the Authorised Signatory 
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LETTER OF UNDERTAKING 

 

Assistant General Manager (P&E)  

      State Bank of India 

      Premises & Estate Department, 

      Local Head Office,  

      Maharashtra Circle, Pune 

       

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 

CONSTRUCTION OF ADMINISTRATIVE OFFICE BUILDING AT MIDC SATPUR, 

NASHIK, MAHARASHTRA 

 

Dear Sir, 

 

We acknowledge the receipt of your Tender for the captioned project. 

 

We have examined and clearly understood the scope of professional services to be 

rendered by us in respect of the project of Construction of Administrative Office Building 

at MIDC Satpur, Nashik, Maharashtra. We have also considered all the contemplations 

furnished by SBI in this regard while submitting our proposal for your consideration. 

 

Accordingly, we offer to provide our comprehensive professional services as PMC for the 

captioned project strictly in accordance with the Scope of work and detailed terms and 

conditions spelt out in this Tender. 

 

While submitting this Bid, we certify that: - 

 

1. We have adequate experience in providing professional services for Planning, 

Designing and Supervision of all activities and services pertaining to Construction 

of Administrative Office Building at MIDC Satpur Nashik, Maharashtra by engaging 

EPC contractor for designing and execution of the project. 

2. We are equipped with adequate technical expertise and Manpower to plan, design 

and supervise various activities pertaining to Civil, Plumbing, Electrical, Mechanical, 

HVAC, Firefighting, Access Control System, Security, BMS and all other services 

pertaining to the project. 

3. We shall be fully responsible to support the L-1 contractor/EPC contractor to 

carryout necessary liaising at all levels with the respective Govt Departments/ local 

authorities to procure various mandatory municipal and other local authorities 

permissions applicable for the project including ensuring its revalidation from time 

to time at our own cost (Excluding any legal charges payable to the respective 

authority against the Written demand for issuance/revalidation of such permissions) for 

the project for commencement, execution and completion of all activities and services of 

the project from scratch to Completion and procuring necessary Certificate/Occupancy 
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Certificates from the local Authorities within the specified time. 

4. We, further undertake that it will be our sole responsibility to support and assist to 

L-1 contractor/EPC contractor for submission of required design 

documents/drawings/papers to the competent authorities and carrying necessary 

liaison with them to procure all such permission within a reasonable time. 

5. We understand that except approved professional fee, the SBI shall not be 

responsible for making any extra payment to us towards any of the professional and 

Liaison services pertaining to this project. 

6. We also undertake that in case, we are unable (i) to deliver timely professional 

services in the project to deliver satisfactory pro-rata progress in the project, the SBI 

shall be at liberty to terminate our agreement at any stage of the project by giving 

30 days’ notice and no compensation shall be claimed by the us for the services 

rendered including compensation for the balance work. 

7. Wherever, necessary, we undertake that we shall be engaging expert 

Architects/consultants to cater the requirement of specialized services for the project 

at our own cost within the professional fee approved by the SBI. 

8. The undersigned is authorized to sign on behalf of the consultant and the necessary 

support document delegating this authority is enclosed to this letter. 

9. We declare that we are not in contravention of conflict-of-interest obligation 

mentioned in this EOI. 

10. We confirm that the Price bid pertaining to our Professional Fee for the project 

submitted by us have been arrived at without agreement with any other bidder of 

this EOI for the purpose of restricting competition. 

11. The rate for Professional Fee quoted in the price Bids are as per the EOI and 

subsequent clarifications/ modifications / revisions furnished by the SBI, without any 

exception. Moreover, our Fee approved shall remain firm and fixed till completion of 

entire project and we shall not raise any claim for any escalation/enhancement in 

the approved fee structure for the reasons whatsoever. 

12. The Professional Fee quoted by us have not been disclosed and will not be 

disclosed to any other bidder responding to this EOI. 

13. We have not induced or attempted to induce any other bidder to submit or not to 

submit a Bid for restricting competition. 

14. If our offer is accepted, we undertake to take up the project immediately and will 

render our professional services as per the timeline specified in this document. 

15. We agree that the SBI may split the scope of services in this project i.e. Principal 

Project Architect as well as Project Management Consultancy (PMC) to different 

agencies within its sole discretion. Under such an eventuality, we undertake to 

manage the project in full coordination with any of the agencies appointed/engaged 

by the SBI for the successful completion of the project and also undertake the 

responsibility of pre- qualification of an “EPC contractor” who shall design the 

project, get Municipal plan approvals and construct the project under supervision of 

PMC. We undertake that in competing for and (if the award is made to us) in 

executing the above contract, we will strictly observe the laws against fraud and 

corruption in force in India namely “Prevention of Corruption Act 1988”. 

16. We undertake that we will not offer, directly or through intermediaries, any bribe, gift, 
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consideration, reward, favor, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the SBI, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract. 

17. We undertake that we will not resort to canvassing with any official of the SBI, 

connected directly or indirectly with the bidding process to derive any undue 

advantage. We also understand that any violation in this regard, will result in 

disqualification of bidder from further bidding process. 

18. We certify that we have not made any changes in the contents of the EOI document 

read with its amendments/clarifications provided by the SBI submitted by us in our 

Bid document. 

19. It is further certified that the contents of our Bid are factually correct. We also 

undertake that in the event of any information / data / particulars proving to be 

incorrect at any stage, the SBI will have the right to terminate our services at any 

stage of the project without notice. 

20. We also understand that SBI reserve their rights to Shortlist any number of bidder 

firms for participating in the Techno-commercial competition and to accept any or to 

reject all the Bids without assigning reason there for. 

21. We hereby undertake that our name does not appear in any “Caution” list of RBI / 

IBA or any other regulatory body for outsourcing activity. 

22. If our Bid is accepted, we undertake to enter into and execute at our cost, when 

called upon by the SBI to do so, a contract in the prescribed form and we shall be 

jointly and severally responsible for the due performance of the contract. However, 

until such formal contract is prepared and executed, this Bid, together with your 

written acceptance thereof and your notification of award, shall constitute a binding 

Contract between us. Moreover, we shall not withhold our professional services in 

the project for execution such formal agreement. 

23. The name(s) of successful bidder to whom the contract is finally awarded after the 

completion of bidding process shall be displayed on the website of the SBI and/or 

communicated to the successful bidder(s). 

 

We hereby undertake and agree to abide by all the terms and conditions stipulated by 

the SBI in the EOI document. 

 

Our Bankers are: I) 

 

ii) 

 

The names of partners of our firm are: 

 i) 

 

 

 ii) 
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Name of the partner of the firm Authorized to sign Or 

 

(Name of person having Power of Attorney to sign the Contract. (Certified true copy 

of the Power of Attorney should be attached) Yours faithfully, 

 

Signature of PMC 

 

 

Signature and addresses of Witnesses  

i) 

 

 

ii) 
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ANNEXURE – J 

 

FORMAT OF AGREEMENT WITH PROJECT MANAGEMENT CONSULTANT 

    (On a stamp paper of Rs 600/-) 

 

   (Name and address of branch/ office/ Department)  

      AND  

   (Name and project management consultants)  

     M/s.________  

     TOWARDS  

   PROJECT MANAGEMENT CONSULTANCY  

      FOR  

     PROPOSED  

    (Name and location of project)  

  DRAFT OF THE AGREEMENT BETWEEN THE BANK AND  

  THE PROJECT MANAGEMENT CONSULTANT(PMC)  

  CONDITIONS OF AGREEMENT – BETWEEN SBI AND PMC  

 

 

Articles of this agreement made at Mumbai this day of _____ between M/s. 

___________ a firm having its office at __________________ hereinafter called, the 

‘PMC’ or ‘Firm (which expression shall unless it be repugnant to the context or 

meaning thereof be deemed to mean and include for the time being and from time to 

time of the said firm, the survivor or survivors of them, their respective heirs, executors 

and administrators of the last survivor heirs, his or her assigns) of the one part and 

AGM/ (DGM (Premises/ Estate), State Bank of India, having its name of branch or 

office at -------------(address) and one of its Department known as Premises& Estate 

Department represented by Shri -----------(Name),----------------- (Designation) 

hereinafter called ‘SBI’ or ‘Bank’ (which expression shall unless it be repugnant to the 

context or meaning thereof be deemed to mean and include its successors and 

assignees) of the other part. 

EXTENT OF AGREEMENT  

This agreement represents the entire agreement between SBI and the firm and shall 

be read with all prior negotiations, representations or correspondence or agreements, 
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if any. This agreement may be amended only by written instruments signed by both 

SBI and the firm.  

1. WHEREAS SBI is desirous of constructing its (Name of Project) at (Address of 

Project) (hereinafter referred to as the Project of Works) and for that purpose have 

appointed M/s._____ as the Architects of the Project (hereinafter referred to as “The 

Architects”)  

2. AND WHEREAS for the purpose of comprehensive services of complete 

supervision and management of the said project SBI is desirous of engaging the PMC. 

The term ‘PMC’ shall mean the persons/ companies to be selected by SBI for 

undertaking the Project Management Consultancy.  

3. AND WHEREAS the PMC is agreeable to undertake the said works on the terms 

and conditions hereinafter appearing.  

NOW THEREFORE THE AGREEMENT WITNESSES THAT:  

1. In consideration of the covenants hereinafter contained and the fees and other 

charges agreed to be paid by SBI to the said PMC, the SBI hereby appoint the PMC 

as its Project Management Consultants for the project and issued a letter of intent 

No._____ dated the __________and the PMC hereby accepts the said appointment 

in terms of their letter No.____ dated there ad with other letters No._____ dated the 

_____ and _____. These letters and SBI’s subsequent letter No._______ dated the 

_____ shall form part of this agreement.  

2. The ACF hereby undertakes to supervise and manage the said project in most 

professional and efficient manner to further the interest of SBI and protect the same 

in all circumstances and use best of their professional skills and judgment for the said 

purpose. ACF assures SBI that it shall do all acts and things necessary to sustain the 

trust and confidence reposed in it by SBI under this agreement.  

3. PROJECT COORDINATION COMMITTEE  

3.1 The parties hereto agree that the following shall constitute the Joint Project 

Committee (hereinafter referred to as JPC) for assessing and reviewing the progress 

of the work on the project and to issue instructions or directions from time to time for 

being observed and followed by the ACF and other Consultants / Contractors 

engaged in the execution of the project.  

(i) --------------------------, SBI, who shall be the Chairman of the Committee. 

(ii)  -------------------------Engineers (Civil & Electrical) in charge of this project, as may 

be nominated as Members.  

(iii) Concerned director / partner of the ACF and their Resident Architects 

as………..Members.  

(iv) Project Manager and Resident Engineer-in-Change of the project of the ACF and 

Secretary respectively.  
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3.2The Secretary of the Committee may convene the meetings of the SBI, ACF and 

the concerned Contractors / Consultants at such regular intervals or frequently as may 

be instructed by the Chairman of the JPC and shall record and circulate to all 

concerned the decisions of the JPC for implementation/ information as may be 

applicable.  

3.3The ACF shall keep the Chairman of the Committee posted with the information 

relating to implementation of the JPC’s decision and also the usual progress reports 

of the Project work fortnightly.  

4. The scope of work of the ACF toward Project Management Consultant shall 

broadly include:  

a. Programming, planning, monitoring, follow up action, supervision, measurement of 

Civil, Electrical, air-conditioning, lifts, sanitary, water supply, file protection, roads, site 

development works and any other work comprised in the Project as a whole, scrutiny 

of bills, preparation of variation statement, arranging various tests on materials / 

works, arranging meetings, coordination of the works of various agencies and all other 

incidental works thereto.  

b. Attend to inspection carried out by the (Names of various statutory / local 

authorities), Government, SBI and agencies such as Chief Technical Examiner(CTE) 

of Central Vigilance Commission, New Delhi and any other Authorities connected with 

the various works involved in the project and assist the Bank to reply their queries/ 

objections and ensure removal of the deficiency pointed out by the agency during the 

inspection and the help SBI in replying to their observations from time to time till the 

matters are finally cleared by the C.T.E.’s Organization and settled.  

c. Effect complete administration and management of construction, supply and 

installation of plant & machinery, equipments, lifts, firefighting arrangements etc. 

pertaining to the project contract till expiry of the defects liability period as indicated in 

the building contract and payment of final dues to the contractors are made, replies 

given to CTE’s/ Chief Vigilance Organization (CVO)of the SBI observations are finally 

accepted by the CTE of CVC/ CVO of the SBI.  

d. Effect coordination with the ACF, consultants, other contracting agencies and local 

authorities like __________ etc..  

e. Effect verification of work on virtual completion and actual completion of the project 

and advise the Bank suitably.  

f. Advise SBI with regard to extra claims or disputes, Chief Technical Examiner’s 

observations, arbitration cases between SBI and the contractors, if any and assist SBI 

in case of any dispute till the cases are resolved either by mutual negation or through 

Arbitration or Court, as the case may be.  

g. Collect and deliver to SBI any specific, written warrantee/s or guarantee/s given by 

Specialist firms / Suppliers including all required trade contractors, insurance policies, 

performance guarantees and warranties. Work as conciliator in the event of any 

dispute arising between the Contractors engaged in the project and SBI before the 

matter goes to arbitration.  
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5.0 Further clarification for firm’s services:  

 

5.1 Day to day supervision and ensuring that the said works are being executed as 

per the plans and designs and specification prepared by the Architects and provided 

for in the contract agreements with the selected / appointed contractors for various 

disciplines of the said works, monitoring of the project, checking the materials / works, 

getting various tests for material and works done, correct measurements of the works, 

initial scrutiny of the contractors bills at site and making the recommendations to the 

Bank. The ACF shall be involved in the project right from the beginning from the 

stages of soil exploration, prequalification of the contractors as the Bank’s agency to 

remain fully associated with the project and day to day work. 

Assisting the Bank in scrutiny of the recommendation, reports, plans, estimates etc. 

received from the Architects with a view of expediting the decisions in the matters at 

the Bank’s end. It is expected that the Architects and the PMC work jointly as team in 

good spirit with a view to getting the said works completed in best possible manner 

and efficiently without bringing in aspect of ego while performing their duties.  

The Firm is expected to go through the draft tender specifications, drawings and 

schedules thoroughly and suggest modification wherever considered necessary by 

them to the Bank for the Bank’s consideration to improve the performance of the 

project components, affect economy in cost and case in monitoring and control and 

expedite progress with particular attention to construction techniques, durability of 

permanent components, water tightness of roofs, walls, sanitary block etc., case of 

construction, quality surveillance, technical audit and quality control.  

In any of these suggestions involve any likely extra cost, they shall clarify the same to 

SBI to enable the latter to take decision and advise the Architect suitably. The firm is 

expected to scrutinize in detail the tenders received and Architects recommendations 

and advise the Bank on reasonableness or other with of the lowest tender and the 

Architects’ recommendations after evaluating terms and conditions and price bid of 

various tenderers.  

5.2 (a)Arranging periodical and emergency joint meetings of the Joint Project 

Committee (JPC), consultants, contractors etc. and develop project schedules for 

both management and working level use and co-ordination of the works of the 

“Construction agencies” including that of with SBI’s estimates and construction 

schedules. Update the project schedule from time to time and generate detailed 

working schedules for all activities of project, including realistic activity sequences and 

durations, processing of the drawings issued, identifying bottle necks and 

incorporating remedial measures to make up lost time, if any.  

(b) ACF shall review, audit and ensure systematic and timely supply of drawings, 

estimates, work orders as per the conditions of contract entered into with various 

contractors by SBI by necessary communications in writing as well as by holding 

discussion in advance with the Bank for this project. They shall maintain daily record 

of receipt of plans/ designs and other details and issue of the same to the concerned 

contractors and present such documents to SBI from time to time as and when 

required.  
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(c) For the purpose of supervision and site activities, the ACF shall employ or engage 

suitably qualified and experienced engineers and overseers of adequate number at 

their own cost. Without prejudice to this, the ACF agrees that it shall deploy the 

following minimum staff at the site.  

One Project Manager for overall control, coordination and liaison purposes. He may 

or may not be stationed at the site. He shall have a minimum of 15 years field 

experience after graduation.  

One full time Resident Civil Engineer-in-charge. He shall have minimum 10 years field 

experience after graduation. He shall be stationed at site.  

Two full time Civil Engineers for supervision measurements, scrutiny of the bills, 

testing and quantity control. Each of them shall have a minimum of 5 years field 

experience after graduation.  

One full time Electrical Engineer to supervise electrical and A/C/ works. He shall have 

a minimum of 10 years field experience in electrical works, installation of A.C….. 

public address system, pumps etc. For other specialized works, the PMC may appoint 

such other full or part time technical staff as may be required during the execution of 

those works.  

The above requirements are only the minimum. However, more Engineers and other 

categories of staff as may be considered necessary by the ACF for satisfactory 

management of the entire project have to be appointed by the PMC. If necessary, for 

satisfactory supervision and coordination, it is specifically agreed that SBI shall have 

no responsibility for any staff/ officers/ Engineers/ workmen engaged by the ACF and 

the said ACF alone shall be responsible as Bank for them nor that they are the 

employees of SBI at any point of time and there being to employer-employee 

relationship between the Bank and those employed by ACF for any purpose 

whatsoever.  

(d) The ACF shall fully supervise the various works at the site including scaffolding, 

form works etc. and ensure complete quality of the work at the site, including materials 

incorporated in the work and effect measures to get the works completed without any 

time and cost over-run. They shall provide constant day to day technical supervision 

over the interior / building services / installation work including recording of 

measurements as and when necessary scrutiny and certification of contractor’s bills 

for making recommendations to the Bank, review and monitoring of materials supply 

storage and utilization so as to ensure requisition and procurement of the same on 

time (by the contractors) and conforming to approved specifications and standards. 

They shall prepare, check and monitor weekly and monthly programs of work and 

submit a copy thereof to the Dy. General Manager (Premises) of SBI along with 

progress reports for the previous periods highlighting delays and suggestions and 

implement remedial actions necessary for making up the lost time along with technical 

directions and procedure wherever necessary for achieving the same. Ensure that the 

extra items / quantities of items are not executed until and unless the same have been 

approved by SBI and maintain necessary site records for the same as soon as the 

same is envisaged. They will also approve materials after the contractors carry out 

tests on the same as stated in tender and or as per approved procedures and 

standards laid down in the tender and maintain adequate records thereof. They shall 
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recommend to the Bank bills for the accuracy for quantity and quality of the items of 

works for payments to the contractors after amending the rates claimed by the 

contractors wherever necessary in their opinion. They shall maintain genuine 

hindrance register, records of site meetings and issuing minutes of meetings 

recommendation of applications for time extension to the contractors, scrutiny and 

recommendations for rates of extra items, scrutiny of the contractor’s claims under 

PVA Clauses if any for labour and materials as provided in the agreement to the 

Architects / Consultants and prepare quantity variations statement, ensure quality 

control of materials and workmanship and detailed scrutiny / checking for running / 

final bills and prepare the statement of theoretical estimated and actual consumption 

of materials if any as per specification and schedules laid down in the relevant 

contracts.  

(e) Ensure that essential gauges, instruments are in order for testing. The ACF shall 

maintain necessary site records and obtain data in support of the same. They shall 

arrange to carry out field and laboratory tests through the contractor on materials of 

construction as well as partially or complete erected structures etc. if required and 

maintain adequate records thereof  

(f) Suggesting modifications, if any, due to site conditions and advising regarding cost 

variations on account of extra items and excesses during the progress of works.  

(g) The certification of all the bills shall be done by the authorized engineer of the ACF 

as approved by SBI and recommendations therefor shall be made to the Bank along 

with a forwarding letter by the PMC.  

(h) To check PERT/BAR networks chart prepared by the contractors for project 

programming and progress control and keep constant check on various activities and 

coordinate with various agencies to get the project completed on time and within the 

budgeted costs. These charts will also be updated. They will also suggest suitable 

remedial actions to be taken to clear bottlenecks / delays / loss of progress etc. 

progressively and promptly.  

(i) Co-ordination with all contracting agencies  

(j) Rendering generally all technical services at site as may in anyway relate to or arise 

out of the construction of the said works.  

(k) Rendering to SBI every assistance, guidance or advice on any matter concerning 

the technical aspect of the project.  

(l) To work as conciliator in the event of any dispute arising between the parties before 

the matter goes to legal forum.  

(m) Render all assistance as may be required from the project site to the Bank for 

obtaining necessary certificates from the local authorities for occupation of the 

buildings.  

 

6.0 General Conditions of contract. 

6.1 No deduction shall be made from the ACF’s fees on account of any penalty, 

liquidated damages or other sums withheld from payment to the contractor but when 

any penalty is levied or damages are recovered or sum is withheld from payment to 

the contractor on account of defective work in such a cases, the ACF’s fees in respect 
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of the total value of the detective work shall not be paid for. Such fees shall, however, 

be paid upon the rectification of the defective work and on the basis of the bills 

payment of various contractors for actual work done and the total payments released 

by the Bank(SBI) after making corrections, if any, in the certificate.  

6.2 For the purpose of supervision, the ACF agrees that they will set up a site office 

under the charge of competent Resident Civil Engineer – In – Charge who will be in 

a constant charge of the direction and control of the said works (as may be entrusted 

to ACF).The ACF agrees to engage and retain at their cost adequate competent 

supervising staff (minimum as prescribed herein this agreement).These supervising 

staff should always be in charge of the works and be available on the site until the 

construction of the said work as entrusted to the firm is completed. These supervising 

staff shall be employed and paid by the firm. Their appointment, dismissal, 

retrenchment, the condition of services and the rate of remuneration will be 

determined by the ACF and shall be at the ACF’s entire discretion and the said staff 

at all times work under the orders and control solely of the ACF.SBI shall, however, 

have the right to direct the ACF without assigning any reasons to remove any staff 

who is considered by SBI as undesirable. The site engineers of the ACF will work in 

cooperation with SBI staff at site, if any and at corporate center of Mumbai and carry 

out the instructions.  

6.3 If during the period of contract, it is established that certain risk or damage or loss 

has occurred due to the defective supervision of work, the ACF shall be required to 

pay back the fees for execution of such affected parts of the works and to indemnify 

the Bank to compensate any loss, injury sustained by the Bank due to the negligence/ 

improper supervision.  

6.4 The ACF shall not have any objection to SBI maintaining any own engineering 

staff at SBI’s costs at site of works, if desired by SBI to carry out the work and duties 

allotted to them by SBI, in respect of all works at the site or other areas outside the 

scope of the firm’s works and overall surveillance security and verification at the Bank 

’s end.  

6.5 The ACF agrees to perform their duties as ACF under those presents and will do 

everything in their power and authority to ensure that the contractor or contractors 

complete the execution of the works as may be entrusted to them according to the 

specifications and the schedule of time given to them and that no unnecessary delay 

is caused by them.  

6.6 The ACF agrees that they will not without the written sanction of the SBI make 

any deviations in the plans or estimates or order any variation, commission or extras. 

In consequences thereof, they will not fix any new rate or rates of new items of work 

without written approval of SBI.  

6.7 The ACF shall promptly notify SBI of any changes in the constitution of their ACF. 

It shall be open to SBI to terminate the agreement on the death, retirement, insanity 
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or insolvency of any person/s is being director/s or partner/s in the said company / 

firm, or on the addition or introduction of a new partner without the previous approval 

in writing of SBI. But in absence of and until its termination by SBI as aforesaid, this 

agreement shall continue to be of full force and effect notwithstanding any changes in 

the constitution of the firm by death, retirement, insanity or insolvency of any of its 

partners or the addition or introduction of any new partners. In case of retirement / 

death the surviving or remaining partners of the firm shall be jointly and severally liable 

for the due and satisfactory performance of the terms and conditions of the 

agreement.  

 1.The ACF agrees to perform their duties under above terms so as to cause the 

completion of all the works as proposed and of other works as may be entrusted to 

the ACF and everything necessary to render the same fit for the occupation / use of 

SBI according to the contract as also the completion of the several stages of the said 

work in accordance with the programme to be drawn up and embodied in the contract 

between SBI and the contractors. The extension of time limit to the contractor under 

the agreements if any, given by SBI will have no consequential effects on the ACF’s 

time schedule in respect of works of to be completed till then.  

 2.Extra payment on account of PVA will be applicable and paid if applicable to 

the contracting agencies i.e. they will be paid fees on the bill + PVA amount payable 

to the contracting agencies. 

 3.For day to day execution and supervision of the field work, the ACF shall 

employ such strength of qualified and other staff as would enable clear control over 

the work subject to the minimum staff in clause 5.2(c) herein before.  

 4.For survey instruments such as Theodolite, levelling instrument, prismatic 

compass, chain, measuring tapes, plain tables and ranging rods, such other survey 

equipment including tents for shelter, the firm shall make their own arrangements at 

no extra cost.  

 

6.8 The ACF will not during the period of their assignment and thereafter till the 

satisfactory completion of the work act as ACF or give any advice regarding the 

construction of this work in particular to intending contractors who would tender and 

undertake this work or any other agency gainfully concerned with this work.  

 

6.9 Whether the ACF is partnership firm or a company, no change in the constitution 

of such partnership or no change in the constitution of Board of Directors of the 

Company shall be made without the prior approval of SBI.  

6.10 (a)The ACF shall supervise the work and also record the measurements of 

various items of works and check the field working drawings. The ACF shall also 

inform the Resident Architect / Consultant or his representatives of their programme 

for joint measurements so that if the latter chooses to remain present at that time, he 

can do so as this will ultimately help to reduce the time gap between the issue of the 

recommendations for payment of contractor’s bill and issue of the payment certificate 

to the SBI.  

 (b). The ACF shall in accordance with and as required by the terms of the 
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agreement or agreements entered or to be entered into between the SBI on the one 

part and the contractor on the other part, certify after due verification that the work 

measured and recommended for payment of running bills of the contractors are 

supervised by them and are fully consistent with the type, quality and specifications 

prescribed in the agreement entered into with the contractors. In the matter of 

recommending such bills to Bank / consultants, the firm shall be deemed to guarantee 

the correctness of all such certificates and shall hold themselves, responsible for the 

correctness of all the bills and certificates scrutinized, checked for and issued by them 

with the recommendations to the architects, as to the quality control of the work 

concerned as well as the quantities of various items of works. Before certifying any 

bill, they shall ensure that the work being certified is in accordance with the designs 

and specifications. The Bank, however, reserves its discretion also not obligatory to 

scrutiny the bills, certify and make payment to the contractors in accordance to such 

scrutiny. This will be without prejudice to the Bank’s right to such action as deemed 

necessary for giving defective / wrong certificate.  

6.11 Scrutiny / recommendations / certifications of the contractors running bills by the 

ACF and payment by the Bank. The ACF shall certify the running bills of the 

contractors within 5 working days from the date of the receipt of the same from the 

contractor. To avoid delay in payment of R.A. Bill of the contractors, the joint 

measurements of the executed works by the authorized engineers of the ACF and 

contractors are required to be recorded from time to time by them soon after execution 

as also arithmetic calculations etc. are also required to be done soon thereafter and 

except for summary of quantities under various items of works, the measurement work 

should stand updated so that the recommendations from the ACF for each such 

running bill can reach within 5 days to the architects. The ACF are supposed to satisfy 

themselves about the recommendations especially to ensure that the disputed / 

rejected works and the works not sanctioned by the Bank are not included, the 

quantities are not in excess of the tender quantities unless justified suitably to the 

satisfaction of the Bank by the Architects / Consultants, the rates allowed by the ACF 

are not in opinion of the ACF more than reasonable in case of partly done / substituted 

/ extra items and not more than tendered rates in case of completed tender items, 

various recoveries / deductions from the bills are properly effected, deductions for 

upto date actual payments effected by the Bank / tax deductions made / other 

recoveries made upto the last running bill in case of each contractor by the Bank are 

ascertained from the Bank and are given affect in the running bill hand so as to 

minimize further corrections as the Bank ’s end, various insurance covers are 

arranged by the contractors before giving certificate for payments of the bills by the 

Bank to the contractors. The ACF shall not be responsible for the correctness of the 

individual measurements, calculations etc. which shall be the responsibility of the 

ACF. But the ACF should satisfy themselves through their Resident Architect that 

there is no duplication of measurements and recording of the work done is under 

proper tender items. To avoid delays in verification on this account, the ACF or his 

assistants at site may remain associated with the concerned contractors at the time 

of joint measurements to satisfy himself about work is being measured and under 
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what tender items.  

6.12 It is expected that the ACF work jointly as a team in good spirit with a view to 

getting the said work completed in the best possible manner and efficiently without 

bringing in aspect of ego while performing their duties. The AC F will have right to 

oversee, defer with contractors opinion in regard to the quality, measurements, rates 

of part / substituted / extra items etc. without affecting the Bank’s interest. However, 

in the event of any dispute arising out due to difference between the opinion of the 

ACF & contractors, the decision of the Bank shall be final and binding on the ACF. 

Normally, the works rejected by the ACF or the rates and / or quantities reduced by 

them shall not be disputed by the Contractors. However, if they differ with the ACF in 

this regard they have right to make recommendations / suggestions to the Bank for 

the Bank’s consideration and pending the Bank’s decision /s on such points, the ACF 

shall issue the interim payment certificates. On getting the Bank’s decision on such 

points, the ACF can give effect to the same as may be necessary in the bills to follow 

there after.The ACF will have, however, a right to reject the works, if in their opinion 

they are not satisfied with the quality or execution of the same as expected by them 

but by clarifying the specific reasons to do so to the Bank.  

 

6.13 The Architects / Consultants are authorized by the Bank for test checking or 

cross checking of the measurements of the works done by the PMC if and when felt 

necessary by them and bring the amendments if necessary, to the Employees notice 

for necessary action. The PMC is authorized by the Bank to talk / instruct / write 

directly to the contractors / their representatives during the progress of the work and 

till settlement of the final dues of the contractor as long as those pertain to 

specifications, quality, measurements, drawings, progress of the works as provided 

in the respective contractor’s contract agreement. The Architects / Consultants are 

authorized to closely follow – up and keep account of the progress of the works and 

arrange to solve bottlenecks if any. They are authorized to write to PMC about time 

lag in the project works and suggest improvement / course of action for PMC’s 

consideration. Similarly, the PMC will be authorized to write to the Architects / 

Consultants about their requirements from architects / consultants e.g. drawing 

details, clarifications, contract agreement copies and bring to their notice the 

discrepancies etc. if any. The PMC shall endorse the copies of all their 

correspondence with the Contractors and the Architects / Consultants and the Bank.  

6.14 The PMC will have right to stop bad / defective work or the work which is not as 

per the tender items / drawings. The PMC will have right to ask the contractors to 

remove / demolish disapproved / rejected materials / works. Only where the 

contractors disagree of the same they will refer the matter to the Architects / 

Consultants for further necessary action.  

 

7.0 It is agreed between the parties as follows :  

 

7.1 SBI shall include in all contracts which may be entered into with the contractor or 
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contractors such clauses as would provide for the payment to SBI by the contractor 

or contractors of adequate damages for losses or delay on his or their part in carrying 

out the terms of the said contract and the PMC shall take all necessary precautions 

are ____ all their duties before and during the progress of the work as may be 

entrusted to them including determining claims of the contractor due to fault or delays 

caused by the PMC subject to the total liability of the firm on this account being limited 

to an amount equal to 15% of the total fees payable.  

 

7.2 If the work of construction of anyone or more of the civil engineering works or 

other works therein be substantially interrupted by force measure or by reasons of 

any orders in writing issued by SBI stopping or suspending the work of construction 

on grounds other than bad / unsound work or installation and / or defective supervision 

or lack of it or by negligence, the firm shall not be liable in anyway for the consequent 

delay in the completion of such work.  

 

7.3 Liquidated damages In the opinion of the Bank, _____________if any delay in 

execution is attributable to the fault of the firm, SBI shall be entitled to recover 

liquidated damages at the rate of 0.5% of the total fees per week (7 days) of delay. 

Total recoveries on account of delays and / or any other loss or damage caused to 

the Bank due to defective / faulty supervision on part of PMC shall be limited to 

maximum of 15% of total fees payable to PMC on entire actual work, for which the 

PMC’s services availed by the Bank. The decision of the Bank in this matter after 

giving due hearing to the PMC’s arguments, shall be final and binding on the PMC.  

 

7.4 SBI may require the firm to go out of Mumbai,______ for proper discharge of any 

of their duties enumerated herein about and on earlier pages without any extra charge 

of fees. In such case, the firm shall except in the case of visit to work site, 

Laboratories, quarries be entitled to traveling and Daily Allowance permissible as 

under.  

 

Senior Partners and Senior Consultants  

 

Actual traveling charges (permitted to travel by air) lodging plus boarding charges 

together not exceeding Rs.2000/- + taxes per day after producing necessary bills / 

receipts in support of their claims.  

 

Other Engineers / Architects / Employees / Junior Partners:  

 

Traveling expenses: 1st class train fare, lodging and boarding charges not exceeding 

Rs.1,000/- + taxes per day after producing necessary bills / receipts is support of their 

claims.  

 

Security Deposit and Performance Bond  

 

The firm will furnish to SBI a security deposit in the form of a Bank Guarantee for an 
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amount of 10% of their total fees (approx.) within 30 days of the date of Agreement. 

On completion of the entire job the Bank Guarantee against security deposit will be 

converted to a Performance Bond to be valid for 36 months from the date of virtual 

completion of different works.  

 

8. Project Management Consultant’s Fees  

 

8.1 In consideration of the performance of the contract, SBI agrees to pay the firm, as 

compensation for his services, total professional fees as under: For civil, sanitary and 

plumbing, electrical fire protection & A.C. Works etc. % fees on coat of works payable 

to contractors after PMC reports at site.  

 

The fees also include all cost towards living and traveling expenses to site of work/ to 

laboratories for testing / to different sites for inspection of source of materials etc. cost 

of stationery, drafting suitable draft replies to CTE’s observations, if any/ arbitration 

proceedings etc. if any, arisen due to dispute between the Bank and any contractors 

of any works of this project.  

 

8.2Terms of Payment of Fees  

 

a. 90% payment against progressive bills after 15 days of payment to the contractor. 

b. 5% after 36 months of settlement of final bills of all the contractors.  

c. Balance 5% after expiry of latest of the Defects Liability periods of the various 

contractors. OR after attending to the CTE’s observations, if any, from time to time till 

its final disposal and award of arbitration, if any, whichever is later.  

 

9. Obligations  

 

9.1SBI shall designate representatives who shall be fully acquainted with the project 

and have authority to communicate approvals of project construction budgets 

variation and technical approvals of all cases consistent with project, schedule and 

furnish information expeditiously.  

 

9.2 SBI shall not employ any of the firm’s employees during the tenure of this contract 

and for a further period of one year. Also the firm commits itself not to employ any of 

SBI employees within one year of their leaving SBI unless such employees or retired 

employees of SBI had already joined the firms service prior to the date of notice for 

pre qualification of PMC.  

 

10.0. Changes in the Project  

 

10.1The SBI without invalidating this agreement, may order changes in the project 

within the general scope of this agreement consisting of additions, deletions, or other 

revisions. All such changes in the project shall be authorized by change order.  
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10.2 A change order is written order to the contractors signed by SBI issued after the 

execution of this agreement, authorizing a change in the scope of the project, services 

to be provided. 

 

11.0 Termination of the Contract If the firm fails to perform any of its obligations under 

this agreement and if SBI is dissatisfied with the services of the firm, SBI may 

terminate the services of the firm after serving a notice giving the Project Management 

Consultant a period of one month to wind up without prejudice to other clauses of the 

agreement.  

 

12.0. SBI’s right to perform firm’s obligations and termination by the SBI for the 

cause  

 

12.1 If the firm fails to perform any of its obligations under this agreement, SBI may 

terminate the services of the firm with such other action as may be available in law 

during which period the firm fails to perform such obligations, make good such 

deficiencies.  

 

12.2 If the firm is adjudged as Bankrupt, or if they make a general assignment for the 

benefit of its creditors or if a receiver is appointed on account of their insolvency or 

persistently disregards law, ordinances, rules, regulations or orders of any public 

authority having jurisdiction, or otherwise is guilty of a substantial violation of 

provisions of the agreement then SBI may terminate the services of the firm with a 

notice of winding up within a period of one month without prejudice to any right or 

remedy and after giving the firm and his surety, if any, seven days written notice, 

during which period firm fail to cure the violation, terminate the services of the 

consultants with a notice of winding up within a period one month and take possession 

of the site and may finish the project by whatever method they may deem expedite. 

In such case, the firm shall not be entitled to receive any further payment, if due at the 

time of termination, until the project is finished nor shall be relieved from his 

obligations assumed under this article.  

 

12.3 The firm has been given various powers under this agreement for the completion 

of the project as Project Manager – cum – Monitor – cum – Supervisor and the said 

power shall not be deemed to be as a power of attorney for the development, 

construction, sale or improvement of the property.  

 

ARBITRATION CLAUSE  

 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, instructions 

orders or these conditions or otherwise concerning the work or the execution or failure 
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to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter:  

 

i) If any dispute, difference, or question shall at any time arise between the Architects 

and the Employer as to the interpretation of this agreement or concerning anything 

herein contained or arising out of this agreement except that state in (I) above or 

as to the rights, liabilities and duties of the said parties hereunder, or as to the 

execution of the said works, except in respect of the matters for which it is provided 

herein, that the decision of the Employer is final and binding, the same shall be 

referred to the Arbitration for settlement of disputes and final decision of the 

arbitrator to be agreed upon and appointed by both the parties.  

 

ii) For the purpose of appointing the (……….) based sole Arbitrator referred to above, 

the Appointing Authority i.e. the Chief General Manager of (……..was local Head 

Office) of the Bank or on his behalf the Asst. General Manager 

(Premises),(…………)Local Head Office will send within thirty days of receipt by 

him of the written notice aforesaid to the Architects a panel of three names of 

technically competent persons not below the rank of Superintending Engineer or 

equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc.  

 
iii) The Architects shall on receipt by them of the names of aforesaid, select any one 

of the persons named to be appointed as a sole Arbitrator and communicate his 

name to the Appointing Authority who shall thereupon without any delay appoint 

the said person as the sole Arbitrator. If the Architects fail to communicate such 

selective as provided above within the period Specified, the Appointing Authority 

shall make the selection and appoint the selected person as the sole Arbitrator.  

 
iv) If the Appointing Authority fails to send to the Architects the panel of three names 

as aforesaid within the period specified, the Architects shall send to the Appointing 

Authority a panel of three names of technically competent persons not below the 

rank of Superintending Engineer or equivalent position in Public Sector Banks / 

CPSEs, CPWD, LIC, RBI etc. The Appointing Authority shall on receipt of the 

names of the aforesaid persons and appoint his as the sole Arbitrator within 30 

days of receipt by him of the panel and inform the Architects accordingly. If the 

Appointing Authority fails to do so, the Architects shall be entitled to appoint one 

of the three persons from the panel as the sole Arbitrator and communicate his 

name to the Appointing Authority.  

 
v) If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed as aforesaid.  

 
vi) The work under the contract shall, however, continue during the arbitration 

proceedings, no payment due or payable to the PMC shall be withheld on account 
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of such proceedings except the disputed payment of fees, if any, on account of 

other provisions in this agreement.  

 
vii) The arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties fixing the date of the first hearing.  

 
viii) The arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award.  

 
ix) The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The arbitrator shall decide each dispute in accordance with the 

terms of the contract and give a reasoned award. The venue of arbitration shall be 

such place in as may be fixed by the arbitrator in his sole discretion.  

 
x) The fees, if any, of the Arbitrator, if require to be paid before the award is made 

and published by paid half by each of the parties. The cost of the reference and of 

the award including the fees, if any of the Arbitrator who may direct to and by whom 

and in what manner, such costs or any part thereof shall be paid may fix or settle 

the amount of cost to be so paid.  

 
xi) The award of the Arbitrator shall be final and binding on both the parties.  

 
xii) Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory, 

modification of reenactment thereof and the rules made thereunder, and for the 

time being in force shall apply to the arbitration proceedings under this clause.  

 

 

This agreement executed the day and year first written above.  

 

 

FOR PROJECT MANAGEMENT CONSULTANTS  

SHRI :  

NAME :  

OFFICE ADDRESS :  

WITNESS :(1)        WITNESS: (2) 

NAME :      NAME: 

ADDRESS :     ADDRESS:  

 

 

FOR STATE BANK OF INDIA  

SHRI…………………………………..  

------------------------------------  

STATE BANK OF INDIA  

---------------- DEPARTMENT.  
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WITNESS :(1)     WITNESS: (2) 

NAME :      NAME: 

ADDRESS :     ADDRESS: 


