Tender ID

SBI/GNR/GAO-
3/20251010

Date

29.01.2026

STATE BANK OF INDIA

INVITES ONLINE e-TENDER
FOR

INTERIOR FURNISHING WORKS

OF

IQBALGADH BRANCH AT IQBALGARH

TA AMIRGADH DIST BANASKANTHA-385135

FROM

THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS
UNDER THE CATEGORY OF WORKS UP TO ¥ 25.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED)

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED

PRICE BID: 18.02.2026 by 15:00 Hrs

PART - A: TECHNICAL BID
IENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect:

M/s. MAHESH DESAI

10-B, Sumeru,

Nr. Parimal Railway Under Padd & Suvidha Shopping Centre,
Ramdevnagar road

Paldi, Ahmedabad 380 079

Email: maheshdesai@gmail.com
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NOTICE INVITING TENDERS

SBI through its Architect M/s. MAHESH DESAI invites Online e-tenders in two bid system i.e., online technical
bid and online sealed price bids” (Bidder has to submit his final quote in terms of item rate of each item) from
the SBI Empaneled Furniture contractors CATEGORY OF WORKS UP TO % 25.00 LAKHS AND ABOVE (AS
PER THE LIST ENCLOSED) of Ahmedabad Circle for Furniture works of SBI IQBALGADH BRANCH,
IQBALGARH.

Please note that there will be no reverse auction and rates quoted in online sealed price bids
will be final.

The details of tender are as under:

S. No. Description Details
1. |Name of work INTERIOR FURNISHING WORKS of SBI
IQBALGADH BRANCH AT IQBALGARH
2. |Nature of Work FURNISHING WORK - NEW PREMISES
3. |Estimated Project Cost % 13.50 Lakhs
4. [Time allowed for completion 30 days from date of acceptance of work order
5. |Earnest Money Deposit % 13,500.00/- by means of Demand Draft / Pay Order (Valid

for a period of 90 Days from the last date of submission of
the tender) from any scheduled Nationalized Bank drawn in
favor of State Bank of India, payable at PALANPUR,
[Contractors registered with ‘MSME UDYAM’' need not to
submit EMD. Instead of EMD, vald MSME UDHYAM
certificate shall be uploaded]

6. |Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing
ISD to be submitted by the L1 Bidder)
Total Security Deposit 5% of the final bill amount
Start and end date for downloading 0f29.01.2026 to 18.02.2026 at www.sbi.co.in
tender documents form Bank’s under<Link>procurement news.
website

9. |Last date & time  for 18.02.2026 by 15:00 Hrs
submission of online Technical bid
and Online Indicative Price Bid

10. |Address at which EMD & Process  [The Assistant General Manager,
compliance form has to be submitted |State Bank of India, RBO-3 (B.K. Patan)
S. P. House, Abu highway,
Palanpur-3805001.

11. |Date and time of opening of online  [18.02.2026 at 15:30 Hrs

Technical bid &Online Indicative Price
bid at SBI address mentioned

at Sr. No.10
12. |E-Tendering will be conducted by our| M/s. Antares Systems Limited,
approved e-tendering consultant Registered Office: #24, Sudha Complex,
3 Stage, 4™ Block, Bangalore —
560079,

1) Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com
2) Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com
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www.tenderwizard.com/SBIETENDER

13

Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of]
contract value or final bill value.

14

Rates Rates quoted shall be inclusive of all existing & future
(including variation) taxes, duties, levies, royalties,
transportation, other incidental charges, WCT etc. PVA &
PVA Clause shall not be applicable.

Note: GST will be paid Extra as per Applicable norms.

If any tenderer puts any condition/anything/any taxes extra
over and above their quoted rates the tender shall be
summarily rejected.

15

Defects Liability Period 12 Months from the date of Virtual Completion

16

Validity of offer 90 days from the date of opening of Price-bid

17

Value of Interim Certificate No advance on materials / plant / machinery or
mobilization advance shall be paid wunder any
circumstances.
Only full and final payment shall be made after
satisfactory completion of work.

18

Insurance The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the center
& shall require to produce the original policy of
Insurance& receipt of the premium as applicable in the
matter to the Architect/Bank.

In absence of this, suitable amount (Rs. 400/- per lakh or
as decided by Bank) shall be deducted from Contractor’s
Final Bill Amount.

19

Water and Electricity If contractor is permitted to use SBI source of water &
electricity, the SBI will recover @ 0.5% of contract amount
from the final bill of contractor. However further distribution
& extension & light fixtures etc. with required MCB
switches, switch boards, lamp, tube etc. shall be arranged
by the contractor at their own cost within the accepted
tender amount. Bank will recover 0.5% of the final bill
amount towards consumption of water & electricity

20

Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the
news<Procurement News>. It shall be responsibility of the contractor to timely submit the
technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in tender
submission.

21

The contractor shall read and understand each page of the tender document thereby ensuring
the number and sequence of all pages.

22

No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before submission of final quote, else their bid will be rejected.

23

The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained
in this reaard

24 ([Tenders received without EMD & Process compliance form shall be summarily rejected and such
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered.

25 |In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the same time.

26 [SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

27 | The Bank will place order as per its requirement and quoting minimum rate for any category

does not provide any guarantee for receiving order for that item by the firm who quotes lowest
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28 | Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

29 | The Bank reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rates or other condition if his tender is accepted in parts.

30 | In case the date of online tendering is declared as a holiday, the online tendering will be
conducted on the next working day at the same time.

31 | SBl reserves the right to accept or reject any or all the tenders without assigning any reason
whatsoever. For any clarification regarding E-Tendering procedure, System requirements etc
please contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is
mentioned in the NIT.

32 | Itis vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

Yours Faithfully,
(For and on behalf of SBI)

The Assistant General Manager,

State Bank of India, RBO-3 (B.K. Patan)
S. P. House, Abu highway,
Palanpur-3805001.
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 25 LAKH.

1

Abhay Interiors,

SB/3, Nandanvan Complex, Nr. Citizen
Society, RameshwarMandir Road, Ellora Park, Vadodara
- 390021

9825327845
abhayv845@gmail.com

2 | Raj Decor, 9426081311
A-202, Arpan Flat, OppHariba Park, Nr Sukurti Nagar rajdecorbaroda@gmail.com
society,diwalipura, Vadodara -0390015

3 | Rakesh B Sharma, 9426240961/9624730951
F/2-24, Om Shanti Nagar-2, Nr. rakeshbsharma1983@gmail.com

BhammariyaKuwa,LambhaVatwa Road, Vatwa,

Ahmedabad

4 | Umesh Engineering works,Gala No A-10, D M Singh 9821098131/9869423623
Compound,OppShraddha Tower, Thakur complex, umeshengineeringworks@gmail.com
Kandivali (East), Mumbai - 400101

5 | Arvind C Shukla & Co.,"Meeta" 7/A, Tushar Society, | 9227100313/9099550373
Opp Ghelani Petrol Pump,Nizampura,Vadodara - 390002 | surit as@yahoo.com

6 | HarshadFurniture Mart, | 9898198877/9979744997
Sadar, MotiTankiChowk, Opp. Vedanta (Ratlam - 2) harshad furniture@yahoo.com
Hospital,Near Eagle Travels Office, Jigar Pan Street,
Rajkot - 360001

7 | Shree Pithad Decorators, 9376215159
82, Kalakunj Society - 1, Water Tank Road, Nr Aavakar| nilesh.spd@gmail.com
Hall,Karelibaug,Vadodara - 390018

8 | The Decorator, 9825028363
109-110, City Enclave, BS Baroda High School, Polo | thedecoratorsindia2@gmail.co
Ground (South),Vadodara - 390001 m/dilipnachankar@gmail.com

9 | SHREE SAI CONSTRUCTION, 9426007886/9427612103
E -402, SHIKHAR-1, ABHAY NAGAR SOCIETY,
VADODARA-390023 shyamprasad.kumble@gmail.com

10 | SHREE THAKAR FURNITURE 9426024569/9426588635,/9909416839

WORKS,

RAMESH INDUSTRIES LANE, BEHIND WADI SHAK
MARKET,PARATAPNAGAR ROAD, BAORDA

11 | R.S. ENTERPRISES, 9826961063/9425378197,
(HEAD OFFICE) C 74 PATEL NAGAR, RAISEN ROAD,
BHOPAL - 462021 (BRANCH OFFICE) BHASAN SINGH, | rsenterprises73@gmail.com
236/6, SHIV NAGAR COLONY, GANDHIDHAM -
KUTCH, GUJARAT - 370201

12 | TEZ CORPORATION, 9426020113
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 tez267@gmail.com
VASTRAL ROAD,AHMEDABAD

13 | PATEL CONSTRUCTION CO., 9427007484
18, Sanket Complex, N.H.No./, patelconstructioncompany99@yahoo.co
Naroda, Ahmedabad m

14 | M/S DEVI KRUPA CORPORATION 9825068135
65 Kanan Residency, B/H Panchayat Office, Nana devikrupa9297 @yahoo.com
Chiloda, Ahmedabad — 382330

15 | DURGA FURNISHERS 9898094841/9998948412

1,Adesh apartment, Nr. Dharnidhar Derasar,
ShreyasCrossing Road, Paldi, Ahmedabad - 380007

durga79m@gmail.com
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16

S R ENTERPRISE,
128, Sarvoday Co-operative Society, Nr. Ramvadi,
Opp. DevCastle, Isanpur, Ahmedabad -382443

9824690946/9601253767
srenterprises365@gmail.com

17

PRAKASH FURNITURE,
4 - Laxmi Estate, B/H Navneet Press, Ajod Dairy Road,
Rakhial, Ahmedabad - 380023

9824021548/9824021498
prakashfurn@gmail.com
/prakashfurniture2013@gmail.com

18

SURENDER FURNITURE,

J-201, SANGANI PLATINIUM, OPP. SATVA-2, B/s
SHRINATHRESIDENCY, NAROL, AHMEDABAD -
382405.

9824054688/8401021565,
surenderfurniture@gmail.com

19

FIRM-AMUL TRADERS,
35, PRASHANT  PARK  SOCIETY, BEHIND
FATEHNAGAR, NR. DHANVANTARI GARDEN, PALDI,
AHMEDABAD - 380007

9825005970
nineshipanchigar@gmail.com

20

M/s Daxesh Furniture Mall,

48-49, Jay Hanuman Estate, ChoshathJogani Mandir
Road, Nr. Navjivan Hyundai Showroom, Udhna Magdalla
Road, Surat - 395004

9824126610
info@daxeshfurnituremall.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 50.0 LAKH

1

R S Enterprises,
C-74, Patel Nagar, Raisen
Road,Bhopal (M.P.) -462022

9826961063/9425378197
rsenterprises73@gmail.com

2 | Payal, 9426485544/9825077428
12/E Shilpalay Shopping Centre, B/H Old Anjali manan.2407 @gmail.com
Cinema,Vasna, Ahmedabad - 380007

3 | Gurukripal Wooden Furniture, 9427981212/9824093358
Ramnath Mahadev Mandir, Opp Idgah Medan, gurukripal@yahoo.co.in
Pratapnagar Road, Vadodara - 390004

4 | Harishkumar Narandas Mistry, 9825981475/9925170302
33, 2nd Floor, MunicipalShopping Centre, Kotsafil harishmistry1971@gmail.com
Main Road, Surat

5 | Devi Krupa, 9825013223/9925039223
26/A, Jivrajpark Society, B/H Sahjanand Tower, devikrupa9297@yahoo.com
Jivrajpark Cross Road, Vejalpur, Ahmedabad -

380051

6 | Raj Interior, 9825321878
Plot No 13, Milan Industrial Estate, Dharmshi Desai rajinteriorbaroda2@gmail.com
Marg,Near ChhaniJakat Naka, Vadodara - 390024

7 | Rajalinfracon, 9898544404
LG - 2, Sargam Complex, Opp. Bhulakabhavan nirajinmehta@yahoo.co.in
School, Nr. Reid & Tailor Showroom, Nr. Hero Honda
godown, Adajan -Hazira Road, Surat

8 | LAXMI INTERIOR, 7021634858/9322255135/
106/18A VARDHAMAN PARK, DESHMUKH HOMES, | 8451899148,

TATAPOWER HOUSE, KALYAN SHILL ROAD, laxminarayanjangid5@gmail.com
DOMBIVALI(E)

9 | MISTRY & SONS, 9723747744/9825191014/261-2485044/
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP 8160074393
MEHTAPETRO, PUMP, KATARGAM, SURAT sanju6206@gmail.com

10 | VARDHAN CONSTRUCTION, 9825533571/7990251062

202 VANSHIKA RESIDENCEY, 12 UTKANTH
SOCIEYT, BEHINDALKAPURI CLUB, ALKAPURI

vardhan.construction@yahoo.com
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BARIDA

11| MAMTA WOOD DECORATE(INDIA) 0291-2790444/9782343734
O/S CHANDPOLE NEAR VIDHYA SOLA SCHOOL, mwdindia@yahoo.com
JODHPUR
(Rajasthan), Pin code: 342001

12| PHONIX FURNISHERS 7999552829/9827096677/
E4/141, ARERA COLONY, BHOPAL - 462016 9999765017

phonixfurnishers@gmail.com

13 | ASTHA ENTERPRISES, 7738009043/8828263768/

1602, Crimson Tower, Akurli Road, Lokhandwala
Complex,Kandiwali (E),
MUMBAI-400101

022-40030967
Aastha.enterprises@ymail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 100 LAKH

1

Mukund Furniture,

683/1, Ganesh Temple road, MotaThakor Vas,
OppVankarVas, B/H Nirmal Nagar Society, Vatva
Gam, Ahmedabad - 382440

9081115137
mukundfurniture@gmail.com

PHONIX FURNISHERS,
E4/141, ARERA COLONY, BHOPAL - 462016

7999552829/9827096677,
phonixfurnishers@gmail.com

ARIHANT DECOR,
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR
VARTAKSCHOOL, VASAI(W), PALGHAR

9326877256/9511637029
gandhi devesh@yahoo.in

4 | LIVEFURNISHERS, 079-26580996/9824023048
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, rvshah54@hotmail.com
ASHRAMRAOD AHMEDABAD

5| DECORA 9825073947

40, Mahavirnagar Society, Nr. L J College,
Vastrapur,Ahmedabad - 380015

decora1967@gmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO %200 LAKH

1

Grid Interiors Pvt. Ltd.,
E-326, Greater Kailash-2, New Delhi - 110048

9810135852
thegridprojects@gmail.com

2

SHAH ASSOCIATES,
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ
KUTCHH -370001

02832-226067/9825228305
shahassociate1@gmail.com

PHONIX FURNISHERS,
E4/141, ARERA
COLONY,BHOPAL -
462016

7999552829/9827096677/ 9999765017
phonixfurnishers@gmail.com
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POORAN CHAND SHARMA & SONS,
1/70 W H S TIMBER MARKET, KIRTI
NAGAR,NEW DELHI - 110015.

011-41420277/9810111055

sds.pcss@gmail.com

A RAJ CONSTRUCTION CO.

Office No. 301, Top Floor, Bharat Chamber, Scindia
House, Connaught Place,

New Delhi - 110001

9873960024/9873937633
a_rajconstruction@yahoo.co.in

Inter Furn
HIG-1/637, ArvindVihar, Opposite UCO Bank,
Bagmugaliya,Bhopal - 462043

0755-2488430/09425301192-93
interfurn1@rediffmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥500 LAKH

1

MAHENDRU CONSULTANTS,
16 VINDHYACHAL APARTMENTS, INDER
ENCLAVE, NEW DELHI

011-25289843/9818446200/9810000608
mahendruconsultants@gmail.com

SANJEEV FURNISHERS PVT LTD,
R-552,2" floor, Shankarroad, Newrajindernagar,New
Delhi-110060

011-28741050/011-
45088541/9810350767
sanjeev@sanjeevfurnishers.com

MAHENDRA REALTORS & INFRASTRUCTURE PVT
LTD,

603 QUANTUM TOWER, 6TH FLOOR, RAM BAUG
LANE, NEXT TO SBI MALAD WEST INDUSTRIAL
BRANCH, MALAD(W) MUMBAI -400 064

022-28828239/28807684
EMAIL - info@mripl.net

/tenders@mripl.net

M/s InTeRmArc,
1191-A, Arjun Nagar, Kotla Timber Market, New Delhi -
110003

9717070610/9717070613/9818111113
info@intermarc.co.in
/taranjitbawa@intermarc.co.in
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FORM OF TENDER

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

The Assistant General Manager,

State Bank of India, RBO-3 (B.K. Patan)
S. P. House, Abu highway,
Palanpur-3805001.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified
in the memorandum hereinafter set out and having visited and examined the site of the works specified in the
said memorandum and having acquired the requisite information relating thereto as affecting the tender, 1/We
hereby offer to execute the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are provided for by, and in all
other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Description of work Proposed Furnishing works at SBI IQRBALGADH branch,
Igbalgarh

Earnest Money The tenderer shall furnish EMD of ¥ 13,500.00/-. In the form of

Demand draft or bankers’ cheque drawn in favor of State Bank
of India payable at Ahmedabad on any Scheduled Bank. No
tender shall be considered unless the EMD is so deposited in
the required form. No interest shall be paid on this EMD. [Those
registered with MSME UDYAM need not submitted EMD.
Instead, DD, Valid MSME UDHYAM certificate shall

be uploaded].

Percentage, if any, to be deducted from 10 % from Running Bills, subject to maximum Total 5% of
Bills and total amount to be retained contract amount or actual Final Bill value.

Time allowed for completion of the |30 days
Works from fourteenth day after the date of
written order or date of handing over of the
site (whichever is later) to commence the
work

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of
the said conditions of Contract annexed hereto so far as they may be applicable or in default thereof
to forfeit and pay to SBI, the amount mentioned in the said conditions.

I/'We have deposited a sum of ¥ 13,500.00/- of the total tender amount as Earnest Money with the
State Bank of India which is not to bear any interest. Should | / We fail to execute the Contract when
called upon to do so I/ We do hereby agree that suitable action shall be initiated against us by SBI.
This may also include debarring of my empanelment for a year or so.

I/We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any
of the material during the currency of contract/execution/completion period. I/We have deposited a
sum of Rs. NIL of the total tender amount as Earnest Money with the State Bank of India which is
not to bear any interest. Should | / We fail to execute the Contract when called upon to do so I/ We
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do hereby agree
that this/any sum

shall be forfeited by me/us to SBI and any suitable action may be taken by the Bank against us.

Yours Faithfully,

Signature of Contractor with Seal

1) Our Bankers are: i)
ii)
The names of partners of our firm are: i)
ii)
Name of the partner of the firm Authorized to sign
Or
(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)
Yours faithfully,

Signature of Contractors

Signature and addresses of Witnesses:
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(A)

© N

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORKS AT SBI
IQBALGADH BRANCH AT IQBALGARH

Business rules for E-tendering:

. Only Bank's empaneled FURNITURE WORK contractors with SBI under appropriate

category who are invited by the project Architect/SBI shall only be eligible to
participate.

. SBI will engage the services of an E-tendering service provider who will provide

necessary training and assistance before commencement of online bidding on
Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

. Business rules like event date, closing and opening time etc. also will be

communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed Envelope
to the office of SBI at the address mentioned hereinbefore by the stipulated date i.e.
(1) Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand
Draft of specified amount of EMD (3) Online Tender Fees receipt. Contractors not
submitting any one or more documents shall not be eligible to participate in the on-line
price bidding.

The e-tendering will be conducted on schedule date &time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

2.

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance
to the same along with your Commercial Bid.

. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore,

on pre-specified date. While the Contractors shall be quoting from their own offices/ place of
their choice, Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due
to any reason whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/alternatives such as back—up power supply whatever
required so that they are able to circumvent such situation and still be able to
participate in the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI
is not responsible for such eventualities.

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s),
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(d)

(e)

(f)

without any cost to you. They shall also explain you all the Rules related to the E-tendering.
You are required to give your compliance on it before start of bid process.

. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in

Indian currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided
by SBI their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.
Procedure of E-tendering:

. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s website
during the period specified in the NIT.

Online e-tendering is open to the empaneled bidders who receive NIT from the
Architect and qualified for participating in the price bidding as provisions mentioned
hereinabove through SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the
contractors will be required to fill-in rates

The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity,
network problems, system crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for
each and every item.

In case, contractor fails to quote their rates for any one or more tender items, their
tender shall be treated as “Incomplete Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by
M/s. Antares Systems Limited, Bangalore. The Bidders are requested to change the
Password after the receipt of initial Password from M/s. Antares Systems Limited,
Bangalore. All bids made from the Login ID given to the bidder will be deemed to have been
made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L1 Bidder backs out or
fail to complete the work as per the rates quoted, SBI shall have the liberty to take
action as deemed necessary including de-paneling such contractors and forfeiting
their EMD and imposing heavy penalty to contractor to recover the losses occurred to
the Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision
on award of Contract shall be final and binding on all the Bidders.
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10.SBI shall be at liberty to cancel the E-tendering process/tender at any time, before
ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

13.0THER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation
of any kind directly or indirectly by communicating with other suppliers/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any
other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole
discretion.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore,
shall not have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is
not responsible for any damages, including damages that result from, but are not
limited to negligence.

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be
held responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement (Annexure-
II) duly signed to M/s. Antares Systems Limited, Bangalore,

-All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)

(The bidders are required to print this on their company'’s letter head and sign, stamp
before e-mailing)

To,

M/s. Antares Systems Limited,

3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

E-mail:kushal.b@anataressystems.com
Contact No.- 91 - 9674758719, 9674758720

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE
ONLINE E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI
IQBALGADH BRANCH

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the
Tender document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be
liable & responsible in any manner whatsoever for my/our failure to access & bid on
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus
attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on on
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the ..., dayof .....oovviiiiiiii, between
.............................. ,State Bank of India, --------------(hereinafter called the Bank or SBI)
which expression shall include the successors and assigns) of the one part and M/s.
.......................................... company / partnership for registered under the Indian
Companies Act/ Partnership Act having its registered
0111 (Hereinafter called
‘the Contractors’ which expression shall include the present directors / partners and also
the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part. WHEREAS the employer

is desirous of execution of (Name of work) and has caused
drawings and specifications describing the works to be done prepared by Project
Architects M/s having their offices at (hereinafter called “the
Architect”)

AND WHEREAS the Contractor has agreed to execute upon and subject to the
Conditions set forth herein and to the Conditions set forth herein in the Special Conditions
and in the Schedule of Quantities and Conditions of Contract (all of which are collectively
hereinafter referred to as “the said conditions”) the works shown upon the said Drawings
and / or described in the said Specifications and included in the Schedule of Quantities
at the respective rates therein set forth amounting to the sum as therein arrived at our
such other sum as shall become payable there under (hereinafter referred to as “the said
Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and described
in the said Specifications and the priced Schedule of Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said Conditions.
The term “the Architects” in the said Conditions shall mean the Mr/s.
......................................... , or in the event of their ceasing to be the Architects for the
purpose of this Contract for whatever reason, such other person or persons as shall be
nominated for that purpose by the Employer, not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Employer, PROVIDED
ALWAYS that no person or persons subsequently appointed to be Architects under this
Contract shall be entitled to disregard or overrule any previous decisions or approval or
direction given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part of
this Agreement, and the parties here to shall respectively bide by submit themselves to
the said Conditions and perform the Agreements on their part respectively in the said
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Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract
to carry out the work in respect of the entire building complex to be paid for according to
actual measured quantities at the rates contained in the Schedule of Quantities and Rates
or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to Interior Furnishing works, installation of lifts, Telephone, electrical installations,
fittings FURNITURE and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors, etc. after the
completion of his work.

The SBI reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out without
prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from the date
of issue of formal work order as provided for in the said Conditions whichever is later and
to complete the entire work within the specified time subject to nevertheless the
provisions for extension of time.

10) All payments by the SBI under this contract will be made only at Ahmedabad.
11) All disputes arising out of or in any way connected with this agreement shall be deemed

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction
to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands
to these presents and two duplicates hereof the day and year first hereinabove written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS
In presence of: In presence of:
1) Signature: 1) Signature:
Name: Name:
Address: Address:
In presence of: In presence of:
2) Signature: 2) Signature:
Name: Name:
Address: Address:
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1.0

1.1

2.0
2.1

2.2

2.3
3.0
3.1

4.0
4.1

4.2
4.3

4.4
4.5

INSTRUCTIONS TO THE TENDERERS

Scope of Work
Sealed Tenders are invited by M/s MAHESH DESAI Architects for and behalf of State
Bank of India for the work of Furniture for SBI IQBALGADH BRANCH, IQBALGARH.

Site and Its Location
The proposed work is to be carried out at Ground floor, SBI IQBALGADH BRANCH,
IQBALGARH.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender
consisting the following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

YVVVYVYYVYYVY

YVVVYY

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power, transport
and communication facilities, the character quality and quantity of the materials, labour,

the law & order situation, climatic conditions local authorities’ requirement, traffic
regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand
Draft or Banker’'s Cheque in favor of State Bank of India drawn on any Bank in India.
EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.



5.0

6.0

6.1

6.2
6.3

7.0

8.0

9.0

10.0
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Initial Security Deposit (ISD)

The successful tenderer will have to submit a sum equivalent to 2% of contract value less
EMD by means of D/D drawn in favor of State Bank of India within a period of 15days of
acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be 10% till total 3%
of contract value is reached. 50% of the total security shall be paid to the contractors on
the basis of architect’s certifying the virtual completion. The balance 50% would be paid
to the contractors after the defects liability period as specified in the contract.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 90% of estimated cost put
to tender and the quoted price. ASD in the format of DD / Banker’'s Cheque / Bank
Guarantee shall be submitted within 15 days of intimation of award of work / work
order, without which the contractor will not be allowed to start the work and failure of
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g.,
if a contractor is quoting 15% below the estimated cost put to tender (i.e., 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the
contractor (90%-85%).

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

Completion Period: The time period allowed for completion of the project shall be_30
days / menths from the date of commencement of work or 15 days from the date of
issuance of work order, whichever is earlier.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not acceptance
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5%
contract value.
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11.0 Rates and Prices
111 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate quoted
in words will prevail. If no rate is quoted for a particular item the contractor shall not be
paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would
be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the Architect/
Bank.

1114 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc.

12.0 Signing of the contract:

The successful Tenderer shall be required to execute an agreement in the Performa
attached with this tender document within 7 days from the date of receipt of the notice of
acceptance of tender. In the event of failure on the part of the successful Tenderer to
sign the agreement within the above stipulated period. The reserves the right to forfeit
the earnest money/ security deposit and cancel the contract. Until the Agreement is
formally signed, the Work Order / Letter of Acceptance of Tender issued to the successful
Tendered and accepted by him shall be operative and binding on the SBI and the
Contractor.

¢ On acceptance of the tender, the name of the accredited representatives of the Tenderer
who would be responsible for taking instructions from the SBI shall be mentioned by the
Tenderer.

e The SBI reserves the right to reproduce partly or fully the items executed on site
anywhere in the country premises and no copyright claims shall be made by any
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contractor of any description from the SBI.

e The SBI has the right to delete items, reduce or increase the scope of work without the
contractor claiming any compensation for the reduction in the scope of work. | / We
hereby declare that | / We have read and understood the above instructions for the
guidance of the Tenderers

e The rate quoted shall be firm and shall include all costs, allowances, materials, labours,
taxes etc. except G.S.T, which shall be payable / reimbursed at actual.

e The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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(xi)

(xii)

(xil)

(xiv)

GENERAL & IMPORTANT NOTES

GENERAL NOTES:
Unless otherwise specified in these tender documents mode of measurements

specifications etc. shall be as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects

/ Bank before using. In case of deviations, decision of the Bank shall be final and binding
and shall not be open for arbitration.

The Architects have their specific role / duties / rights as defined in these tender
documents. However, in the event of any dispute arising out of differences between the
opinions of the Architects and also their role/ duties/rights, the Banks’ decision shall be
final & binding on the Architects and the Contractor and shall not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to
Architect /Bank for discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all
the items, which are mentioned in the separate list of approved makes. Any work found
not as per the tender specifications and list of approved the contractor has to replace
the same without any delay. The contractor is instructed of get approval of all the
materials to be used on this site before starting the work. He should provide different
sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The
contractor must take actual measurement at site and billing shall be done as per the
actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site
before starting the work. He shall provide different sample of materials for approval
before execution of the work

All material has to be used in full size/length only. Joints should be avoided as far as
possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite
executed to the shape area only.

Making various levels & line out for total layout on site for the items in scope of the work
shall be done by the contractor at his own cost.

MTC (Manufacturer Test certificate) Wherever applicable shall be arranged & submitted
by the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the
contractor at his own cost.

2. IMPORTANT NOTES:

(1)
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The contractor’s qualified & authorized representative shall remain on site during the
entire execution process for coordination with various agencies / Architect / Bank &
execution of work.
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(ii) If the assigned work is in running/working Branch, the contractor should have executed
the site erection work in odd hours, Holidays and Sundays.

(i) The contractor shall prepare all loose Electrical items at his workshop only & deliver the
same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials.

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the
location beyond the limit as approved by the local authority.

(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same The
Architect shall be provided with such details well in advance so that the other work is not held
up due to last moment action.

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the
false ceiling, partitions etc. in coordination with other agencies on site.

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroy, Transportation, Delivery,
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind
of taxes. However, the GST will be paid extra as applicable as per actual.

viii) The entire job shall be executed in total coordination with the other agencies working
on the project & also with landlord, Branch Manager and Bank officials etc.

ix) Architect of the project shall be kept informed about the progress of the work at various
stages.
X) The contractor shall arrange on his own for lighting & plug point with socket & electrical

wiring, DB's etc. required during entire execution process. However, supply at point shall be
provided by the bank / landlord

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect
/ Bank

Xii) BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -
a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).
¢) Original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All
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documents shall be submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in Excel
format).

j) The contractor shall submit the purchase bill copy of major items used in the project.
k) That extension of time, if any, beyond scheduled date of completion has been
granted by the Competent Authority.

I) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials
used in the work from the original manufacturer/authorized dealers/distributors

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement of all
claims"

0) The total cost of work should be within the sanction amount, If not, revised sanction

taken from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE
MEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY SIGNED
BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between SBI (client) and the contractor, together with the documents
referred there in including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Architects / Bank and all these documents taken together shall be
deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s
representatives, successors and assigns.

‘Architects/ Consultants’ shall mean Mahesh Desai, Architects & Interior Designers, Ahmedabad.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for
day- to-day supervision of work and to give instructions to the contractors

‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking
the works and shall include legal personal representative of individual or the composing the firm
or company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the
“Scope of work” and/or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
refer red to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time-to-time Contract value shall mean value of the entire work as stipulated in the
letter of acceptance of tender subject such additions there to or deductions there from as may be
made under the provide herein after contained.

Specifications shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the Architect/Consultant.

“‘Month” means calendar month.
“Week” means seven consecutive days.
“‘Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

“SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated
by the AGM (P&E) SBI, Ahmedabad// Competent Authority, AHMEDABAD.
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The following shall constitute the Joint Project Committee (herein under referred to as JPC)
for assessing and reviewing the progress of the work on the project and to issue instructions
or directions from time to time for being observed and followed by the Architects Site
Engineer / PMC and other consultants / contractors engaged in the execution of the project.

i) Assist General Manager — (P &E)
i) SBI Engineer (Furniture and Electrical) in-charge of the Project.
i) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

Total Security Deposit:

Total security deposit shall be 5.0% of contract value. Deduction from each running bill account
(if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The
50% of the Total Security Deposit shall be paid to the contractor on the basis of Architect’s
certifying the virtual completion. The balance 50% would be paid to the contractors after
completion Defects Liability Period as specified in the contract/WORK ORDER.

Earnest Money Deposit- 13,500.00/-

However, if the tenderer revokes his tender after acceptance of rate at any time the period when
he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or
the contractor fails to enter into a formal agreement or fails to commence the work within the
stipulated time, the bank is liable to initiate necessary action against the bidder. The action may
also include debarring of bidders empanelment for an year or so.

Initial Security Deposit (ISD): 2% INCLUDING EMD

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Additional Security deposit (ASD) / Additional performance guarantee (APG) shall be applicable
if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/APG
shall be the difference between 90.00 % of estimated cost put to tender and the quoted price.

Retention Money:

The Retention money shall be deducted from the running account bill at the rate of 10% of the
gross value of work done by the contractor and claimed in each bill provided the Total Security
Deposit plus Retention Money shall both together not exceeding 5.0% of the contract value. The
50% of the total security deposit shall be refunded to the contractor without any interest on issue
of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security
deposit shall be refunded to the contractors without interest within fifteen days after the end of
defects liability period provided the contractor has satisfactorily attended to all defects in
accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.
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i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
i) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:
a) In case of difference between rates written in figures and words, the rate in words shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction Bank to be
communicated through the architect/consultant. The architect/consultant at the directions of the
SBI from time-to-time issue further drawings and / or write instructions, details directions and
explanations which are here after collectively references to as Architect's / consultant’s
instructions in regard to the variation or modification of the design, quality or quantity of any work
or the addition or omission or substitution work. Any discrepancy in the drawings or between BOQ
and / or drawings and/or specifications. The removal from the site of any material brought thereon
by the Contractor and any substitution of any other materials therefore the removal and/or re-
execution of any work executed by him. The dismissal from the work of any person engaged the
re upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through
the architect by registered post or otherwise depositing at the of the contractor as given in the
tender to enter into a Contract for the execution of the work as per the terms of the tender. The
letter of acceptance shall constitute a bind contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer
shall be bound to implement the contract and within fifteen days there of shall sign an agreement
in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect /
consultants are the properties of the SBI They are not to be used on other work.

Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work. All such
drawings and instructions shall be consistent with contract documents, true developments thereof
and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities on
receipt of the work order and submit the same to the SBI through the architect/consultant

Copies of agreement:

Two copies of agreement duly signed by both the parties with the drawings shall be handed over
to the contractors.
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8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to
complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion, without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value
which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new
and both workmanship and materials shall be best quality. The contractor shall at all times enforce
strict discipline and good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is
found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site
immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at
his own expenses. The contractor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contract. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the
Architect/ Consultant. If the contractor performs any act, which is against the law, rules and
regulations he shall meet all the costs arising the reform and shall indemnify the SBI any legal
actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the architect / consultant before proceeding with the work. If at any
time any error in this respect shall appear during the progress of the works, irrespective of the
fact that the layout had been approved by, the architect / consultant the contractor shall be
responsible for the same ad shall his own expenses rectify such error, if so, required to satisfaction
of the SBI

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection of all his work from damage and
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss, except due to causes beyond his control and due to
his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protections of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to
prevent accidents, or injuries to persons or property on about or adjacent to his place of work.
The contractor shall take insurance covers as per clause at his own cost. The policy may be taken
in joint names of the contractor and the SBI and the original policy may be lodged with the SBI
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13.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free
access to the work site and / or to the workshop, factories, or other places where materials are
lying or from where they are obtained and the contractor shall give every facility to the
SBI/Architect/consultant and their representatives necessary for inspection and examination and
test of the materials and workmanship. No person unless authorized by the SBI/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner's Organization a wing of Central Vigilance
commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share there of or interest therein without the written consent of the SBI through the Architect and
no undertaking shall relieve the contractor from the responsibility of the contractor from active &
superintendence of the work during its progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract and
in accordance with Architect/consultant instructions and shall be subject from time to time to such
tests as the architect/consultant may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labor, and materials as are normally required for examining measuring sampling and
testing any material or part of work before in corporation in the work for testing as may be selected
and required by the architect/consultant.

ii) Samples:
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied

by the contractor without any extra charges. If certain items proposed to be used are of such
nature that samples cannot be presented or prepared at the site detailed literature / test certificate
of the same shall be provided to the satisfaction of the Architect/consultant before submitting the
sample/literature the contractor shall satisfy himself that the material / equipment for which he is
submitting the sample / literature meet with the requirement of tender specification. Only when
the samples are approved in writing by the architect/consultant the contractor shall proceed with
the procurement and installation of the particular material / equipment. The approved samples
shall by the signed by the Architect / Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur
in approving the samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in AIRCONDITIONING MATERIAL samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipment
etc. shall be to the account of the contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or provided
for in the specification or BOQ.

iv) Costs of tests not provided for:
If any test is ordered by the Architect/ Consultant which is either
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a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Architect / Consultant to be carried out by
an independent person at any place other than the site or the place of manufacture or fabrication
of the materials tested or any Government / approved laboratory, then the cost of such test shall
be borne by the contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution the works
and as long, thereafter, as the Architect/Consultant may consider necessary until the expiry of the
defects liability period, stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent. The entire amount
paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any,
shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the work
to be measured and the contractor shall forthwith attend or send a quantity representative to assist
the Architect in taking such measurements and calculation and to furnish all particulars or to give
all assistance required by any of them. Such measurements shall be taken in accordance with
the Mode of measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the measurements
shall be entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been recorded in
token of his acceptance. All the corrections shall be duly attested by both representatives. No
over writings shall be made in the M book should the contractor not attend or neglect or omit to
depute his representative to take measurements the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work, omissions and
all variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the
contract. In case the SBI/ Architect / Consultant thinks proper at any during the progress of works
to make any alteration in, or additions to or omission from the works or any. Alteration in the kind
or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof
in writing to the contractor shall confirm in writing within seven days of giving such oral instructions
the contract shall alter to, add to, or omit from as the case may be in accordance with such but
the contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Architect/ Consultant
and the value of such extras, alterations, additions or omissions shall in all cases be determined
by the Architect / Consultant and the same shall be added to or deducted from the contract value,
as the case maybe.
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21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following
provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where

such extra work is of similar character and executed under similar conditions as the work price
herein.

(il) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of Works are carried out,
otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance
inform the Architect/ consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the Architect/consultant shall fix such rate
or prices as in the circumstances in his opinion are reasonable and proper, based on the market
rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance
with the local day work rates and wages for the district; provided that in either case, vouchers
specifying the daily time (and if required by the Architect/Consultant) the workman’s name and
materials employed be delivered for verifications to the Architect /consultant at or before the end
of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the
‘market rate basis for material, labor hire / running charges of equipment and wastages etc. plus
15% towards establishment charges, contractor’s overheads and profit. Such items shall, not be
eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months
of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full satisfaction of the

SBI, the contractor shall ensure that the following works have been completed to the satisfaction

of the SBI:

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment
and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labor sheds/ camps and construction of other items and things whatsoever brought
upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI
and shall clear, level, and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
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SBI.

e) The contractor shall hand over the work in a peaceful manner to the SBI.

f) All defects/ imperfection has been attended and rectified as pointed out by the SBI to the full
satisfaction of the SBI.

g) All defects / imperfections have been attended and rectified as pointed out by the Architects
to the full satisfaction of SBI

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is entitled to
apply to the Architect / consultant is satisfied of the completion of work. Relative to which the
completion certificate has been sought, the Architect/ consultant shall within fourteen (14)
days of the receipt of the application for completion certificate, issue a VCC in respect of the
work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities
under the contract including the contractor’s liability for defects liability nor shall the issuance
of VCC in respect of the works or work at any site be construction as a waiver of any right or
claim of the SBI against the contractor in respect of or work at the site and in respect of which
the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out by other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work. The contractor however shall not be required
to provide any plant or material for the execution of such work except by special arrangement with
the SBI. Such work shall be carried out in such manner as not to impede the progress of the works
included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and
in such a manner that the SBI and contractor are covered for the period stipulated | clause of
GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at
their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval

shall not be unreasonably withheld and the contractor shall whenever required produce to the
Architect / consultant the policy if insurance and the receipts for payment of the current premiums.

26.0 Damage to persons and property:
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The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation
of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.
c¢) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in respect

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to by the contractor, his servants

or agents such part of the compensation as may be just and equitable having regard to the extent

of the responsibility of the SBI, their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

27.0 Contractor to indemnify SBI:
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect to any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result of
an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 25.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in
the carrying out of the contract, otherwise than due to the matters referred to in the provision to
clause 25.0 thereof.

30.0 Minimum amount of Third-Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval
shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required, produce to the. Architect / consultant the policy or policies of insurance cover
and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is ¥5 Lakh per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay additional
premium necessary to make insurance valid for four occurrences always.
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31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in
respect or inconsequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI During the
whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any sub-contractor
the contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the
sub-contractor shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect /consultant when such policy of insurance and the receipt for the payment
of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for that purpose and from time to time deduct the amount so paid by the
SBI as aforesaid from any amount due or which may become due to the contractor, or recover
the same as debt from the contractor.

Without prejudice to the others’ rights of the SBI against contractors In respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damage’s costs, charges, and other expenses paid by the SBI And which are payable by the
contractors under this clause. The contractor shall upon settlement by the Insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies received from
the Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within the stipulated period from the date of commencement. If required in the
contract or as directed by the Architect / consultant. The contractor shall complete certain portions
of work before completion of the entire work. However, the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension
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of time for the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply
to the SBI Through the Architect’ Consultant in writing at least 30 Days before the expiry of the
scheduled time and while applying for extension of time he shall furnish the reason in detail and
his justification if an’, for the delays. The architect/consultant shall submit their recommendations
to the SBI in the prescribed format for granting extension of time. While granting extension of time
the contractor shall be informed the period extended time which will qualify for levy of liquidated
damages. For the balance period in excess of original stipulated period and duly sanctioned
extension of time by the provision of liquidated damages as stated under clause

10.0 shall become applicable. Further the contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/consultant should the rate of progress of the work or
any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure the
completion of the whole of the work the prescribed time or extended time for completion the
Architect/consultant shall the re upon take such steps as considered necessary by the Architect /
consultant to expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / consultant neither shall relieve. The contractor
from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out
of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in writing
of the Architect/consultant, save when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall immediately
advise the Architect / consultant. However, the provisions of the clause shall not be applicable in
the case of any work which becomes essential to carry by rotary or double shifts in order to
achieve the progress and quality of the part of the works being technically required / continued
with the prior approval of the Architect / consultant at no extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. The Architect / consultant shall give notice in writing that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise what so ever on account of any profit or advantage which
he might have derived from the execution of the Work fully but which he did not derive in
consequence of the fore closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the site of the work by the contractor and rendered surplus as a result of
the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect/Consultant shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate whichever is
less.
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In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally issued
to the contractor after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of
Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part the offer
such time and in such manner as Architect/consultant may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of following
reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or
c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect / consultant shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect /
consultant shall be conclusive evidence) and in which case the security, deposit of the contractor
shall be forfeited and be absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work,
debiting the contractor with the cost of the labor and materials cost of such labor and materials as
worked out by the Architect / consultant shall final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the contractor under the terms of
this contract certificate of architect /consultant as to the value of work done shall be final
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out
of his hands, and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (The amount of which excess the certificates in writing of
the Architects / consultant shall final and conclusive) shall be borne by original contractor and
may be deducted any money due to him by SBI under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no

claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material
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or entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the contract and incase the contract shall be rescind
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum
or any work thereto for actually performed under this contract, unless, and until the Architect /
consultant will have certified in writing the performance of such work and the value payable in
respect thereof, and he shall only been titled to be paid the value so certified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within seven days after notice to him to do
so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out
and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under:

a) has abandoned the contract; or

b) has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect / consultant written notice to proceed, or

c) has failed to proceed with the works with such diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or has failed to
remove the materials from the site or to pull down and replace work within seven days after
written notice from the SBI through the Architect / Consultant that the said materials were
condemned and rejected by the Architect/ consultant under these conditions; or has neglected
or failed persistently to observe and perform all or any of the acts matters or things by this
contract to be observed and performed by the contactor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to the detriment
of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and or the
Architect / consultant, may not withstanding any previous waiver, after giving seven days’
notice in writing to the contractor, determine the contract, but without thereby affecting the
powers of the SBI or the Architect/consultant or the obligation and liabilities of the contractor
the whole of which shall continue in force as fully as if the contract had not been determined
and as if the works subsequently had been executed by or on behalf of the contractor. And,
further the SBI through the Architect / consultant their agents or employees may enter upon
and take possession of the work and all plants, took scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by
engaging any other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other
persons employed for complement and

[Type here] [Type here] [Type here]



finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or
architect/consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive thereof
by him the SBI sell the same by publication, and after due publication, and shall, adjust the
amount realized by such tender. The contractor shall have no right to question any of the act
of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect / consultant
to the contractor within 10 working days from the date of certificate to payment from SBI from
time-to-time SBI shall recover the statutory recovering other dues including the retention
amount from the certificate of payment. Provided always that the issue of any certificate by the
Architect / consultant during progress of works or completion shall not have effect as certificate
of satisfaction relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part
thereof is not carried out to their satisfaction. The Architect/consultant may by any certificate
make any corrections required previous certificate. The SBI shall modify the certificate of
payment as issued by the architect/ consultant from time to time while making the payment.
The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement books. The Contractor shall not submit interim bills when the
approximate value of work done by him up to 70%. The final bill may be submitted by contractor
within a period of one month from the date of virtual completion and Architect / consultant shall
issue the certificate of payment within a period of two months. The SBI Shall pay the amount
within a period of three months from the date of issue of certificate provided there is no dispute
in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates, instruction,
orders or these conditions or otherwise concerning the work or the execution or failure
to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

i.  If the contractor consider that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the concerned
Assistant General Manager, and endorse a copy of the same to the Architect, within
30 days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall given full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the
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contractor to the Assistant General Manager, in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not notified to the Assistant General Manager, in writing
in the manner and within the time aforesaid.

ii. The Assistant General Manager, shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the
decision of the Assistant General Manager submit his claims to the conciliating
authority namely the DGM (B&O) for conciliation along with all detail and copies of
correspondence exchanged between him and the Assistant General Manager.

ii. If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned CHIEF GENERAL MANAGER, of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

iv. Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the CHIEF GENERAL MANAGER. It
will also be no objection to any such appointment that the Arbitrator so appointed is
a Bank Officer and that he had to deal with the matters to which the contract relates
in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
said CHIEF GENERAL MANAGER. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor. It is a term of this
contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.
It is also a term of this contract that no person other than a person appointed by such
CHIEF GENERAL MANAGER as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and
the rules made there under. It is also a term of this contract that if any fees are payable to the
arbitrator, these shall be paid equally by both the parties. However, no fees will be payable to
the arbitrator if he is a Bank Officer. It is also a term of this contract that the arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties
calling them to submit their statement of claims and counter statement of claims. The venue
of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of parties. The cost of the reference and of the award
(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may
direct to any by whom and in what manner, such costs or any part thereof, shall be paid and
fix or settle the amount of costs to be so paid.

45.0 Water supply:

The contractor shall make his own arrangements for water required for the work and nothing

extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the

Architect /consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if the

arrangement made by the contractor for procurement of water in the opinion of the Architect /
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consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore
well (existing or new) etc., the SBI will recover as per clause 51.0 of this document form the
final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI The contractor
has to make his own arrangements for drawing and distributing the water at his own cost. He
has to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the wells. He has to obtain necessary approvals
from local authorities, if required, at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well to the SBI
without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost, the cost of
running and maintenance of the plants are to be included in his tender prices, He shall pay all
fees and charges required, by the power supply and include the same in his tendered rates
and hold the owner free from all such costs. He has to obtain necessary approval from the
appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point, the
SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement the
decision of the Architect / consultant shall be final and binding on the corrector.

Maintenance of registers:

The contractor shall maintain the following registers as per the enclosed perform at site of work
and should produce the same for inspection of SBI /Architect / consultant whenever desired
by them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. from time to time.

i) Register for secured advance
ii) Register for hindrance to work
i) Register for running account bill
iv) Register for labour

50.0 Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the obligations if
such performance is prevented or delayed by events such as but not war, hostilities revolution,
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms,
floods, droughts, earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However, a notice is required
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to be given within 30 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest possible period
without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all
the water required for the work and the contractor shall make his own arrangements for the
supply of good quality water suitable for the construction and good quality drinking water for
their workers If necessary the contractor has to sink a tube well/open well and bring water by
means of tankers at his own cost for the purpose The SBI will not be liable to pay any charges
in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the contractor
However, the concerned contractor shall make their own arrangements to draw the supply and
pay directly the actual consumption charges at mutually agreed rates between them. All
municipal charges for drainage and water connection for Construction purposes shall be borne
by the contactor and charges payable for permanent connections, if any, shall be initially paid
by the contactor and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at
one point, the SBI will recover @ 0.50% of final bill amount for water and electricity (Combined)
from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose
he shall provide requisite number of fire extinguishers and adequate number of buckets, some
of which are to be always kept filled with sand and some with water this equipment shall be
provided at suitable prominent and easily accessible place and shall be properly maintained.
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Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and, to the approval of the relevant authorities. The contractor makes the following
arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus
materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication between
the Architect / Consultant. Any communication relating to the work may be conveyed through
records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect/consultant as and when demanded-
Any instruction which the architect/consultant may like to issue to the contractor or the
contractor may like to bring to the architect / consultant two copies of such instructions shall
be taken from the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates
at his cost to adequately enclose all boundaries of the site for the protection of the public and
for the proper execution and security of the work and in accordance with the requirement of
the architect/consultant and regulations of local authorities. These shall be altered, relocated
and adopted from time to time as necessary and removed on completion of the work.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions.
Any additional review meetings shall he held if required by the architect/ consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility
of the contractor to obtain from the local authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities borrow
pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other
specialists’ contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
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architect/consultant at his own cost and remove the same on completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBI / Architect/ Consultant.
The contractor will make the changes made on these copies and return these copies to the
architect / Consultant for their approval. In cases revision is required or the corrections are not
properly marked the architect/Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporated these corrections and / or attend to discrepancies either
on copies as directed by the architect / consultant and resubmit to him for approval. The
architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the
SBI / architect / consultant. And submit two copies of such modified drawings to the architect/
consultant for approval. The architect / consultant will return one copy of the approved drawing
to the contractor.

62.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum
doors and windows and any other item as specified in the tender. The architect/consultant may
approve any make / agency within the approved list as given in the tender after inspection of
the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the
work. All wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on works
contract excise duty, and Octroi, payable in respect of materials, equipment plant and other
things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall
be to the contractor’s account and the SBI Shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work
shall be deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any case be entertained.
If a new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during
the currency of contract the same shall be borne by the contractor. However, GST will be paid
extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are
not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right
to question the acts of the SBI. However adequate transparency would be maintained by the
SBI

66.0 Photographs:
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
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large photographs not less than 25 cm. x 20 cm. (10" x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one month during the progress
of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ SBI may consider returning the Bill to the
contractor and no claim for delay on this account will be entertained.

67.0 Safety Codes:

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases when the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent running's shall not
be more than 30 cm. When a ladder is used an extra labor shall be engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of
the depth of trench whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as
to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.
10. (i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint. (ii)Suitable face masks should be supplied for use by the workers when the
paint applied in the form of spray

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

(On non-judicial stamp paper of I ------------ /-)
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

B.G.No. Value 2

State Bank of India,
(Address)

Sub: Bank Guarantee of 3 ..............ccooein. towards Security Deposit for the work offer State Bank of India.

(Name of Branch/Office)

Dear Sir,

WHEREAS (Name and address of contractor/vendor) (hereinafter called the Contractor) have entered
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's
Consultants (Name & address of consultants) vide their letter No................. dated .......cccceunnnnnes and
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract”
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value
less earnest money deposit of ¥ ................... (Rupees only), to State Bank of India for performing their
part

of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India
a Guarantee of a Scheduled Bank for a value of .................... to be valid upto(date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in
the manner hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at
(address)here after called the “Guarantor” (which expression shall include its successors and
assigns) here by expressly, irrevocably &unreservedly undertake and guarantee under that if
the Contractor fails to execute the work according to his obligations under the said contract,
then not withstanding any dispute between State Bank of India and the contractor the
Guarantor shall, on demand without demur and without reference to the contractor pay to
State Bank of India immediately any sum claimed by State Bank of India under the said
contract up to a maximum amount of Rs. (Rupees only).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of
demand, the Guarantor agrees to pay the aforesaid amount of Rs. /- (Rupees
only).




(i) Such payment shall be notwithstanding any right the contractor may have directly against
State Bank of India or any disputes raised by the Contractor with State Bank of India or
any suits or proceedings pending in any competent court or before any arbitrator. State
Bank of India’s written demand shall be conclusive evidence to the Guarantor that such
payment is payable under the terms of the Contract and shall be binding in all respect
on the guarantor.

(i) The Guarantor shall not be discharged or released from the the undertaking and
Guarantee, by any arrangement, variations made between SBI and the Contractor and
or indulgence shown to the contractor by SBI, with or without the consent and knowledge
of the guarantor or by alterations in the obligations of the contractor by any forbearance,
whether as to payment, time performance or otherwise.

(i) This guarantee shall remain valid until or as may because to be extended by the contract
or until discharged by SBI in writing whichever is earlier.

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its
currency except with the previous written consent of SBI.

(v) This guarantee shall not be affected by any change in the constitution of the contractor,
by absorption with any other body or corporation or dissolution or otherwise and this
guarantee will be available to or enforceable against such body or corporation.

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were
the Principal debt or and the Guaranty or here by waives all and any of it sights or
suretyship.

(vi) This guarantee shall continue to be in force notwithstanding the discharge of the
contractor by operation of law and shall cease only on payment of the full amount by the
Guarantor to SBI of the amount hereby secured.

(vii) This guarantee shall be in addition to and not in substitution for any other guarantee or
security for the contract or given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by post
or any other mode or communication to the guarantor addressed as aforesaid and if sent
by post it shall be deemed to have been given at the time when it would be delivered in
due course of post and in providing such notice when given by post it shall be sufficient
to prove that the envelope containing the notice was posted and a certificate signed by
an officer of SBI that the envelope was so posted shall be conclusive.

(x) These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this
guarantee is restricted to as amount of I__

This guarantee will remain valid up to Unless a demand or claim under this guarantee is
made in writing on or before the guarantor shall be discharged from all liability under the
guarantee thereafter.

Dated

t€. v, For (Name of Bank)
(Signature/s  with designation/s of
signatory/ies)

(Name and Stamp of Bank)



ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | Amount® Policy No. Validity
Insurance

CAR policy including
3rd party liability

Workmen’s
Compensation

Remarks:

1) This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2) The quantum of work done and materials delivered at site have been certified

3) should you wish to audit such work, kindly contact the undersigned and oblige.

Architects



ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1.

10.

All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used
properly.

First Aid Box should be kept at site with all requisite materials.

No one should be allowed to inspect/ work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well as suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination
notsteeperthan’ato1(Yshorizontal and1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor
orplatformofsuchscaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandends
thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in
length while the width between side rails in rung ladder shall in no case be less than 30cms
for ladder up to and including Meters in length. For longer ladders this width should be
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30
cms.

Adequate precautions shall be taken to prevent danger from electrical equipments. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench



1.

b)

d)

9)
h)

12.

Whichever is more cuttings shall be done from top to bottom. Under no circumstances
undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work:-

All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

No electrical cable or apparatus which is liable to be a source of danger over a cableor
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion nor flooding. No floor, roof or other part of the building shall be so over-loaded
with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site and maintained in a
condition suitable for immediate use; and the Contractor should take adequate steps to
ensure proper use of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in whitewashing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye-shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals and boards to prevent accident to
the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support
shall conform to the following standard or conditions:-

a) These shall be of good mechanical construction sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working
order.

b) Every rope used in hoisting or lowering material so rasa mean s of
suspension shall be of durable quality and adequate strength, and free
from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21years should be in-charge of any hoisting machine
including any scaffold, winch or give signals to the operator.



d) Incase of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of
suspension the safe working load shall be ascertained by adequate
means.

e) Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine having
a variable safe working load, each safe working load of the conditions
under which it is applicable shall be clearly indicated. No part of any
machine or of any gear referred to above in this paragraph shall be
loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous
parts of hoisting appliances should be provided with efficient
safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the load,
adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are
already energized, insulating mats, wearing apparel such as gloves,
sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall
be altered or removed while it is in use. Adequate washing facilities shall be
provided at or near places of work.



1.

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT

1. This agreement made the ..................ocoinl . day of ...
between AGM/ DGM ,State Bank of India, -------------- (hereinafter called the Bank or
SBI) which expression shall include the successors and assigns) of the one part and
M/S. o, company / partnership for registered under the
Indian Companies Act/ Partnership Act having its registered
Off I e (hereinafter
called ‘the Contractors’ which expression shall include the present directors / partners
and also the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work) and has caused drawings and specifications describing the works to
be done prepared by Project Architects M/s having their offices at

(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender
documents hereinafter mentioned and to be issued from time to time, the
specifications and the Schedule of items and quantities have been signed by or on
behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the
condition set forth herein and Schedule of items and quantities, General & special
Conditions of Contract, specification etc. contained in the tendered documents
including all correspondences exchanged by or between the parties from the
submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon
the said drawing and /or described in the said specification and included in the
schedule of Items and Quantities at the respective rates therein set forth amounting
to the sum of Rs (Rupees in words ) as there in
arrived at or such other sum as shall become payable there under (hereinafter referred
to as “ the said Contract Amount”.
NOW IT IS HEREBY AGREED AS FOLLOWS:
In consideration of the said Contract amount to be paid at the times and the manner
set forth in the said Conditions, the Contractors shall upon and subject to the said
conditions execute and complete the work shown upon the said drawings and
described in the said specifications and the schedule of items and quantities.
The employer shall pay the Contractors the amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.
The term “the Architect” in the said condition shall mean the said “M/s ”orin
the event of their ceasing to be the Architect for the purpose of this contract for
whatever reason, such other person or persons as shall be nominated for that
purpose by the Employer, not being a person to whom the Contractor shall object



for reasons considered to be sufficient by the Employer provided always that no
person or persons subsequently appointed to be Architect under this contract shall
be entitled to disregard or over rule any previous decisions or approval or direction
given or expressed in writing by the architect for the time being.

The said conditions and appendix thereto shall be read and construed as forming
part of this agreement, and the parties hereto shall respectively abide by / submit
themselves to the said conditions and perform the agreements on their part
respectively in the said conditions contained.

The plans, agreement and documents mentioned herein shall form the basis of this
contract.

This contract is neither a fixed Lump sum contract nor a piece work contract but is
a contract to carry out the work in respect of the entire project on item rate basis to
be paid for according to actual measured quantities at the rates contained in the
schedule of quantities and rates or as provided in the said conditions.

The Bank / Employer reserves to itself the rights of altering the specifications and
nature of work by adding to or omitting any item of work or having portions of the
same carried out without prejudice to the contract.

Time shall be considered as the essence of this contract and the contractor here by
agrees to commence the work soon after the site is handed over to him or from the
14th day after date of issue of formal work order as provided for in the said conditions
of contractor whichever is later and to complete the entire work within ___ (period
of contract) months subject never the less to the provisions for extension of time.
All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in

1.

12.

STATEBANKOFINDIA

accordance with the stipulations laid down in the tender.

That all the parts of this contract have been read by the contractor and fully
understood by the contractor. They further agree to complete the said work to fullest
satisfaction of architect / Employer.

IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to these presents through their duly authorized official and the said two
duplicates hereof to be executed on its behalf of the day and year first herein above
written.

Signed on behalf of the Signed on behalf of the

CONTRACTORS

In the presence of:

In the presence of:

1. Signature: 1. Signature:
Name: Name:
Address: Address:

In the presence of :

2. Signature:
Name:

In the presence of:
2. Signature:

Name:



Address:

Address:

APPENDIX HEREIN BEFORE REFERRED TO

1. Name of the organization Offering
Contract

2. Consultants

3. Site Address

4. Scope of Work

5. Name of the Contractor

6. Address of the Contractor

7. Period of Completion

8. Earnest Money Deposit

9. Retention Money

10. Defects Liability Period

11. Insurance to be undertaken by the
Contractor at his cost (Contractor’s all
risk policy)

12. Liquidated damages

13. Value of Interim Bill (Min.)

14. Date of Commencement

The Assistant General Manager,

State Bank of India, RBO-3 (B.K. Patan)
S. P. House, Abu highway,
Palanpur-3805001.

ARCHITECT M/s. Mahesh Desai

SBI IQBALGADH Branch, IQBALGARH

Proposed Furniture Work IQBALGADH
BRANCH

within the stipulated period from the date of
Issue of work order.

Rs. 13,500.00/-

As per clause no. 1.4 of General Conditions

Twelve Months from the date of Virtual
Completion

125% of Contract Value

0.5% of the Contract amount shown in the
tender per week subject to max. 5% of the
contract value or actual final bill value

No Interim payment will be paid

From the date of work order issued to the
Contractor/ or the day on which the Contractor



is instructed to take possession of the site
15. Period of Final Measurement whichever is earlier.
Months from the date of Virtual completion.
16. Initial Security Deposit
2% of the Accepted Value of the Tender
including EMD.
17. Total Security Deposit
5% of the final bill amount including ISD
18. Refund of Total Security Deposit
50% of the Security Deposit shall be refunded
to the Contractor on completion of the work
and balance refunded only after the Defect
Liability Period is over.
19. Period for Honoring Certificate
One Month for R. A. Bills

20. The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be Certified within 3 months from the date of receipt of final

bill provided the bills are submitted with all pre-requisite documents/test reports etc.
prescribed in the tender.

Signature of Tenderers

Date:



LETTER OF DECLARATION

To,

The Assistant General Manager,

State Bank of India, RBO-3 (B.K. Patan)
S. P. House, Abu highway,
Palanpur-3805001.

Dear Sir,
PROPOSED INTERIOR FURNISHING WORKS FOR SBI, IQBALGADH BRANCH, IQBALGARH

Having examined the terms & conditions, drawings, specifications, design relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum and having acquired the requisite information
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified in
the said memorandum within the time specified in the said memorandum on the item rate basis
mentioned in the attached schedule and in accordance in all respect with the specifications,
design, drawings and instructions in writing referred to in conditions of Tender, the articles of
agreement, conditions of contract and with such conditions so far as they may be applicable.

MEMORANDUM
(a) |Description of work PROPOSED INTERIOR FURNISHING WORKS
FOR SBI, IQBALGADH BRANCH, IQBALGARH
(b) |Earnest Money Rs. 13,500.00/-

(c) [Time allowed for completion of work [30 days from the date of commencement as per
from the date of issue of work order. ftender

Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of my
empanelment for an year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in part
or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff
Qtrs And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall not raise
any claim/compensation in the eventuality of Bank deciding to drop any of the
work/building/buildings from the scope of work of this tender at any stage during the contract period.
Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard
rates accepted by us/on our approved rates and within the stipulated time limit without any extra
claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor with seal



PROFORMA FOR RUNNING
A/C BILL TABLE - Xl

Name of Contractor/ Agency

Name of Work :

Sr. No. of this Bill:

No. & Date of previous Bill :

Reference to Agreement No.

Date of Completion as per Agreement

: Date of Written order to commence :

S | Item Unit | Rat | As Up to Up to Date Present Bill Remar
N | Descripti e per Previous (Gross) ks
on (X) | Tende R.A. Bill
r
Qty | Amo | Qty | Amou | Qty | Amou | Qty | Amou
u nt nt (%) nt (%) nt (%)
()
1 12 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such a
rate.
Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned
specifically.




CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ----------------
were made have been taken jointly on and are recorded in Excel format. Excel
sheet enclosed

Signature and date Signature and date of Signature and date of Site
of Contractor Architects Representative Engineer
(Seal)

The work recorded in the above-mentioned measurements has been done at the site satisfactorily

as per tender drawings, conditions and specifications.

Architect Signature and date of
Site Engineer



TABLE - XV
MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total  value of work done since g
previous bill (A)

2. Total amount of secured advance dug [ xS:wwwweessssseeeeee
since Previous Bill (B)

3. Total amount due since Previous Bill RS-
(C) (A+B)
and—other-materials—and-labor-as—detailed-in—separate
statements-enclosed:

S. Total amount due to the Contractor RS
OBJECTIONS:

i) Secured Advance paid in the previous RS
R/A

i) Retention money on value of works as RS
per accepted tenders up to date
amount Rs.
Less already recovered RS
Balance to be recovered RS

i) Mobilization Advance, if any RS

(a) Outstanding amount (prinCipaI + RS ........................
interest) as on date

(b) TO be recovered in this bi” RS ------------------------

iii. Any other Departmental materials cost RS v
to be recovered as per contract, if any

iv. Any other Departmental service RS,
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us

after due checking of the measurements of work as required and is recommended for
payment.

Date:

Signature of Architect with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me
after due test checking of measurements of works as required and is recommended for
payment for an amount of Rs.........ccccooeeiiiiii.



STATUTORY DEDUCTION: Date : -—-

------ i) Total Amount due (E) RS, ——mmmemee .
i) Less I.T. Payable S —
iii) Less S.T. Payable S —
Net Payable > —
This figures

given in the Memorandum for payable has been verified and bill passed for payment -------
(in words and figures)

Date:

Signature of the CM (GB)



TECHNICAL SPECIFICATION

SPECIFICATIONS OF MATERIALS TO BE USED

General:

These specifications are for the work to be executed items to be supplied and materials to be used in
the works as shown and defined on the drawings and described here in all under the supervision and
to the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of specialist
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds,
approved by the architect in accordance with any samples, which may be submitted for approval, and
generally in accordance with the specification. Where materials or products are specified in this
specification and/ or bill of quantities by the name of the manufacture or the brand trade name or
catalogue references the contractor will be required to obtain the approval of the architect/ employer
before using a material or product other than the specified. The contractor shall produce all invoices,
vouchers or receipted accounts for any materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor orders
or delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors,
fabrics etc. For the approval of the architect before proceeding with the works. Should it be necessary
to prepare shop drawings, then four copies of such drawings shall be submitted for the approval of
the architect who will retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the respective
Indian standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test certificates in
original shall be submitted to the architect and the entire charges for repeated testes, if ordered shall
be borne by the constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from
manufacturer of the material supplier that the work has been carried out by using their material and
as per their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and the
contractor shall be responsible for its safe custody until they are required on the works and till the
completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special
specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein
under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment
and



facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the relevant
Indian standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect, before use. A
sample of approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be furnished, if so directed
by him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall be strictly
adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on
the same to the owner.

Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The
same shall be carefully used and shall be properly preserved till the work is completed and handed
over to the owner. Proper accounts of such materials will be maintained and will be presented for
inspection and physical verification as and when requested by the owner.

Timber:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from
worm holes large loose or dead knots or other defects and sawn die square and will not supper
warping, splitting or other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 Ibs per cubic foot with moisture content
not exceeding 12% to 14%. The moisture content of timber shall be determined according to method
described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for
different purpose in different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for
each planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well-seasoned. It shall have uniform color, reasonably
straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends,
borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. In
diameter and aggregate area of all knots shall not exceed 2 % of the area of the piece. It shall be
close gained and there shall not be less than 6 growth rings per 2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color reasonably
straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall
be more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of
the piece. There shall not be less than 4 growth rings per 2.5 cm width.



Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun
and stored under cover so that the air will circulate freely around it. Joinery is to be prepared,
immediately after the placing of the contract, framed up (but not bonded) and stored until required for
fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop shakes
or other defects are to be replaced before wedging up. The whole of the work is to be framed and
finished in a proper and workman like manner, in accordance with the detailed drawings, and fitted
with all necessary motets straps, belts screws etc. Running bounded joints are to be cross-tongued
with teak on guese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to
be finished with fine class papered surfaces unless otherwise specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain
accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to
walls etc. At 1’- 6” centers

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of
wood plugs with the approval of the architect.

All unexposed surfaces of timber e.g., fails ceilings, backings fillets backs of doors frames backs of
doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber
preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and
approved water-soluble timber preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall
be considered as well seasoned, if its moisture content does not exceed the following limits.

(1)timber for frames.  14%
(2)timber for planking, shutters etc. 12%

The moisture content of timber shall be determined according to method described in paragraph 4 of is
287 for "maximum permissible moisture content of timber used for different purposes in different climatic
zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be
allowed for each planed surface.

Carpentry & Joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances
required to complete the work including the installation of hardware as per the drawing. The timber
shall be of the quality as described on the drawings or in the bills of quantities, shall be seasoned and
uniform in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay,
discoloration, soft or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow
pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely
nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by
g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved
by the architects. All assembly is exactly at right angles.



Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow
and shall have smooth, well-planned faces at right angles to each other. The frame members shall be
planned on the three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-
1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces
of timber only. The heads and posts shall be thought - tanned into the mortises of not less than 7%".
Solid wood panels of not less than 5” and not more than 8” in width shall be used and jointed together
with tongue and groove joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all
defects are entirely removed. Assembled door frame without sills shall be fitted with temporary
stretchers All exposed wood and plywood shall be straight-grained method grain and color and shall
be approved by the architects. Interior wood finished doors cabinets and other fixed wooden
equipments shall be properly installed, level plumb and true. But joints shall be avoided wherever
possible; if unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining interior
woodwork shall match and harmonies. All woodwork in contact with masonry shall be painted with
bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and
grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but
joints will not be accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per |.S.I. and of good quality. The type of wood shall
be got approved before collecting the same on site. Fabrication of wooden members shall be started
only after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps,
bends or any other defect. It shall be uniform in substance and of straight fibers as far as possible. It
shall be free from rats, decay, harmful fungi and other dejects of nature which will affect the strength,
durability of it usefulness for the purpose for which it is required. The color of wood shall be uniform
as far as possible. The scantlings planks etc. Shall be seen in straight lines and planes in the direction
of grain and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm |.S. 303 MR grade & |.S. 710 B.W.P. / marine grade as

specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm.
Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content
shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved
make. Where B.W.P. grade is specified it should be boiling waterproof confirming to |.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine
grade as specified Cementing together thin boards or sheets of wood into panels makes plywood.
There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each
layer is right angle to the grain in the adjacent layer.

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for
general purpose shall be of three grades namely |.S. 303 MR grade & |.S. 710 B.W.P. / marine grade
as specified depending upon the adhesives used for bonding and veneers, and it will be further
classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each
face being of three kinds namely, a, b and c.

303 MR grade & |.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness
commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction.
The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it
should be boiling waterproof conforming to Indian standards.



Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in
approved the color and shade as approved and specified by the architect. It shall be matt finish
manufactured by recommended makes as per sample shown by the consultant unless otherwise
specified. It shall satisfy all the standards for melamine coated laminated fiber board's before
the use of such fiberboard laminated. The contractor shall have to take approval of the
department of each sheet of the laminates.

Fixtures & Fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower
bolts, door latch, bath room latch, handles, door stoppers, casement window fasteners,
casement stays and ventilators catch shall be made of the metal as specified in the item or
its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and
chromium plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum
as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and
shall be such as will ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and shape
before providing them in position. Brass and anodized aluminum fixtures and fastenings shall
be bright finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match
the finish of the hardware item. Nails, in a finished surface shall be neatly punched and the
hole filled with wood filler matching the finish. Screws in a finished surface will be round head,
raised head or sunk beneath the surfaces and the hole plugged with a wood plug with
matching color and grain of the wood surface as directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match
with the hardware items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler
matching the finish. Screws, in a finished surface will be round head, raised head or sunk
beneath the surfaces and the hole plugged with a wood plug with matching color and grain
of the wood surface, unless especially detailed

Hardware:
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the
manufacturer specified. In any variation of this quality of the substitute shall be equal to or
better than the original specified, and the samples shall be submitted to the architect for prior
approval.

Hardware and metals:




The hardware throughout shall be of approved brand and supply well-made and equal in
every respect to the samples deposited with the architect. The contractor may be required to
produce and provide samples many different sources before the architect is able to make the
decision and he should allow in his rates for doing so.

Fittings generally shall have a brass finish or powder coated finish unless otherwise specified
and should be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or
counter sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other
suitable material, renew as necessary and subsequently clean off and clear away on
completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strength. If so required by the architect at the contractors expenses.

Door closers:

The overhead door closer shall be of standard make as listed by the architect. The overhead
door closer shall be of color as approved by the architect. Fixing of the overhead door closer
shall be done by and experienced worker preferable from the principal supplier of the item.

After successful installation of the overhead door closer the same shall be checked for speed
of door closing. The contractor shall make necessary adjusted operating mechanism as per
manufacturer’s guidelines to arrive at most suitable operating speed. The selected operating
speed should remain constant on all repeated operations. If an overhead door closer is found
to lose its adjusted operating speed often during warranty period then the shall have to be
replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a special
plate supplied by the manufacturer. No extra payment shall be due for such mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid
per no. Of overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel
paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement
paint shall be from an approved manufacturer and shall conform to the latest Indian standard
for various paints. Ready mixed paints as received from the manufacturer without any
admixture shall be used, except for addition of thinner, if recommended by the manufacturer.
However, if ready mixed paint of specified shed or tint is not available then only ready mixed
paint with approved strainer will be allowed. In such a case, the contractor shall ensure that
the shade of the paint so allowed shall be uniform.

All the paints shall met with following general requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be re
dispersed with a paddle to a smooth homogeneous state. The paint shall show no curdling,



levering, cracking or color separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running
or sagging tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and
other imperfections. General: wherever scaffolding is necessary, it shall be double
scaffolding. The surface shall be thoroughly brushed free from mortar droppings, and
foreign matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to
expose the original surface. All broken edges, cracks, loose- plaster and wavy surface
shall be brought up either by patch plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel
paint, plastic emulsion paint, cement primer, red lead and other primers and metallic paints
shall conform to respective i.s. specifications and shall be obtained from approved
manufacturers

Painting - Flat / Plastic emulsion etc.:

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,
aluminum paint, etc. Shall be brought in original containers and in sealed tins, if for any reason
thinner is necessary, the brand and quality of thinner recommended by the manufacturer or
as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be
applied. After 24 hours drying, approved or specified quality paint shall be applied evenly and
smoothly. Filler putty coating may be given to give to give a smooth finish. Each coat shall be
allowed to dry out thoroughly and then lightly rubbed down with sand paper and cleaned of
dust before the next coat is applied. Number of coats shall be as specified in the item and if
the finish of the surface is not uniform, additional coats as required shall be applied to get
good and uniform finish at no extra cost. After completion no hair marks from the brush or
clogging of paint puddles in the corners of panels, angles or moldings etc. Shall be cleaned
of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing
coats of plastic emulsion paint. Pasted filler to be applied after every coat exempting the final
finishing coat and sanded. When the final coat is applied, if directed the surface shall be rolled
with a roller or if directed, it shall be stippled with a stippling brush.

Enamel paints

Oil paints shall be of first quality and of the specified color and shade, and as approved. The
ready mixed paints shall be only used. However, if ready mixed paint of specified shade or
tint is not available while ready mixed paint with approved strainer will be allowed. In such a
case, the contractor shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:

Paint shall not showed excessive setting in a freshly opened full can and shall easily be
redispersed with a paddle to a smooth homogeneous stage. The paint shall show no curdling
levering, caking or color separation and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no running



or sagging tendencies.
The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other
imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally
according to their instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned

ingredients and other necessary material:

i) denatured spirit of approved quality
i) chandras

i) shella

P

iv)pigme
t

>0=0

The French polish so prepared shall conform to is 348.

French polishing:
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared
on site, dissolving

0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating.
To obtain required shade pigment may be added and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and
well dusted. Knots, if visible, shall be covered with a preparation of red lead and glue.
Resinous or loose knots and gaps shall be filled with seasoned timber pieces and made level
with rest of the surface. Holes and indentations on surface shall be filled with putty made of
whiting and linseed oil. Surface shall be given a coat of filler made of

2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be
rubbed down perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface applying the
polish sparingly but uniformly and completely over the entire surface. It shall be allowed to
dry and another coat applied in the same way. To give CIVIL coat the pad shall be covered
with a fresh piece or clean fine cotton cloth, slightly damped with mentholated spirit and
rubbed lightly and quickly with a circular motion, till the finished surface attains uniform texture
and high glass.

Wax polishing:

Wax polish shall either be prepared on site or obtained ready made from market. Polish made
on the state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and
varnish in the ration or 2:1 %2:1: 72 by weight. The bee’s wax and the boiled linseed oil shall
be heated over a slow fire. When the wax is completely dissolved the mixture shall be cooled
till it is just warm, and turpentine oil and varnish added to it in the required proportions and



the entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing
shall be done with

sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank
patches are left, and rubbed continuously for half an hour. When the surface is quite dry a
second coat shall be applied in the same manner and rubbed continuously for an hour or until
the surface is dry. Final coat shall then be applied and rubbed for two hours or more if
necessary, until the surface has assumed a uniform glass and is quite dry showing no sign
of stickiness when touched. Glass rubbing must be continuous and with uniform pressure and
frequent change is direction.

Glass:

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes
blisters and other defects. The thickness and kind of glass to be used shall be as mentioned
in the item or as shown in detailed drawing. The thickness of glass panel shall be uniform. All
glass shall be of approved make by the architect and conforming to is 3548.

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air
holes, blisters and other defects. The kind of glass to be used shall be as mentioned in the
item or specification or in the special provisions or as shown in detailed drawings thickness
of glass panel shall be uniform. All glass to be approved manufacture complying with is: 3548-
1966 or as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound
manufacture for the purpose and of 9 brands and quality approved the interior
designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be
in one whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes
and leave in good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the installation
of glass and glazing items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of
the glass at site and shall be responsible for proper handling and stacking. We shall insure
glass against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused
in the execution of the work of faulty installation, before the virtual completion of the work.
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the
architects. Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In

thickness.



The putty used for glazing metal door, window or ventilator shall conform to
I.S. 420:1953. Before installation of the glass, the contractor shall ensure
against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames
shall be adjusted before glazing. The weight of the glass in side hung casement causes it to
drop slightly on its hinges. Before glazing it shall be set in slightly high position in its frame.
Glass edges shall be clean and cut to the exact size, chipped or damaged edges shall be
rejected. Sashes shall be glazing in the closed position and shall not be open till the putty is
set.

The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve
water lightness.

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the
glass to form packing between the glass and the metal coating. The ground glass shall be
getting with smooth surface outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may
be used instead of front putty. In this case putty shall be applied to the face of the bead, which
is in contact with glass. Putty would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners The
position and size of

the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0”
apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be
removed.



SPECIFICATION FOR WORKMANSHIP

Painting And Polishing: Various Readymade Paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be
repaired with plaster of Paris. All irregularities shall be sand papered and wiped clean. The
surface so prepared must be dry and free from dust.

The priming coat shall be applied over in the manner recommended by the manufacture in
case of special paint. When no priming coat is specified by the manufacturer, putty composed
of powered whitening chalk mixed with double polished linseed oil of required workable
consistency shall be applied to prepare a good, hard background in case of undecorated
surfaces. The surface shall be then rubbed down again with a fine grade sand paper and
made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.

Ready mixed paint as received from the manufacturer without any admixture shall be used,
except for addition of thinner, if recommended by the manufacturer. However, if ready mixed
paint of specified shade or tint is not available while ready mixed paint with approved strainer
will be allowed. In such a case, the contractor shall ensure that the shade of the paint so
allowed shall be uniform.

Polishing To Wood Work:

Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth
with medium and fine sand papers In no case sand paper shall be rubbed across the grains.
All holes, cracks, open joints and small defects if all allowed to remain by the architect shall
be stopped with putty made from pure whiting mixed to the proper consistency with linseed
oil.

Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before
applying first coat after stopping, the wood surface shall be rubbed down lightly with a fine
sand paper taking care to rub along the grains and to leave the color even. The number of
coats shall be as specified in the item.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of
such finishing shall be included in the rate of related item of woodwork. But if the item is to
be carried out independent item of measurement shall be as per is 1270.

Melamine polishing to wood work:
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of
dust.

The wood to be polished should be first painted with filler composed of a mixture of whiting
and mentholated spirit to obtain a good glass surface. The surface shall be again rubbed
down for making perfectly smooth with sand paper.



The number of coats of melamine polish shall be as specified in the item. On the woodwork

a pad of woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The
pad shall be moistened with polish and rubbed on a surface in a series of overlaying
circles, applying the polish uniformly over the entire area togive even surface. A trace of
linseed oil on the face of pad facilitates this operation. The surface shall be allowed to dry
and the remaining coats shall be applied in the same manner to finish off. The pad shall

be covered with a fresh piece of clean fine cloth, slightly damped with mentholated spirit
and rubbed lightly and quickly with circular motion.

The finished surface shall have uniform texture and high glass. The melamine polish shall be

applied with spray gun and even coating shall be applied to get the very good quality of
finishes.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of
such finishing shall be included in the rate of related item of woodwork. But if the item is to
be carried out independent item of measurement shall be as per IS 1270.




LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING

WORK
SN | Particulars and Specifications Approved Make/ model
1 Gypsum Board Gyproc (saint gobain)/ USG BORAL
Framing with complete system Gyp steel ultra (saint gobain) /USG BORAL
2 Locks®
Auto latch Lock P-ALL1-22 (Ebco)/EG
Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej
Night latch 8812 (Godrej)/Doorset-NL 180 s/s / Europa
8010 NS of SS brush Finished
Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / C120¢
(Europa)
Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make
Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S / Dor
3 Drawer channels
Telescopic channels (zink plated) | STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ STDS
(Ebco)/ EFG/Everite/
Bottom channels (powder coated) | BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco
4 General hardware SS matt finish
Door stopper i) Black/ivory/brown/silver color Powder coated D
(Ebco)
ii) Spring type black/brown/ivory color powder cog
(ECGL’s sterling)
‘D’ bracket 50x12 mm (Oswal)
Hinges i) 3"/4”15”/6” 1.8mm th. SS matt finish (Suzu)
ii) 75x12x19 1.2 mm th. SS matt finish for storage
iii) Auto close hinges — slip on hinge- euro / click
hinge-| (Ebco) for storage
Handles ‘D’ or ‘C’ type 1) 3"/4”/6”10mm dia SS 202 matt finish (Anjali)
Tower bolt 37/47/6”18” brass extruded SS matt finish (Oswal)
5 Floor spring
60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite
80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite
100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite
6 Door closer
60 kg Double speed 8292-silver, 7345- golden (Godrej)
(Hardwyn)/Dorma/Ebco/Ozone
Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
7 Patch fittings for door and fixed | Godrej / XLC series(Dorma) / OPF series (Ozone
glass partition (top/bottom patch,
pivot, patch lock, L arm, L connect,
connector, floor spring, handle,
8 Particle boards Novapan / Deco board
9 Computer accessories
Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite




CPU hanger/ shelf

Side mounted IS CPU HL SM (Innofitt) /CPUSN
4/2-SMCS (Zipco)

cable manager (60mm)

i) metal - CO60ZN1(Ebco)
i) PVC - CO 60 (Ebco) black/ivory/grey color

10 Foam Sleepwell / Feather foam
11 Glass film 3M INDIA /AVERY DENNISON
12 Wood For Partition and Paneling | Marandi wood or Equivalent
Frame
13 Wooden for Visible surface (i.e. | Steam Beach or Equivalent
Beading, jambs, etc.
A | INTERIOR WORK
1 Vitrified floor tiles(600mm x 600mm ) | Johnson / Somani / AGL
2 | Adhesive Favicol SH / Blue coat / Royel bond / Mevicol
Sealant Pidilite / Roaper
Paint on Wall & Ceiling Asian Paint / Nerolac
Paint on Wood: Polyurethane Sirca Paint / Asian paint
systems ( PU)
Ply wood ( IS 303 BWR)/ water proof
5 ply IS 701 / Block Board IS 1659 / Green / Century / Anchor / Archid / Mayur / Kit [IS 303
Flush Door IS 2202
6 Laminate 1S 2046 Green / Formica / Sunmica / Marino / Bloom / Century
7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / Century/Green
8 Bison board NCL Industries
9 Timper fqr Iipping: mouldipg& vyhen Superior quality seasoned Ghana teak.
furniture is to be finished in polish
10 TimIE)er for all other type of furniture First class seasoned C.P. Teak.
wor
11 | Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica
12 Exterior Grade Compact Laminate Clads (Greenlam) / Staylam
(5mm,6mm)
13 | Veneer Green ply nature max / Century / Lignin
14 | Hardware
a) Latches Ebco / Hafele / Hettich
b) Locks Ebco / Hafele / Hettich / Godrej
c) Screw Nettle fold / GKW / Hafele
d) Floor Spring Doorset / Dorma / Ozone / Godrej
e) Patch Fitting Dorma / Haffle / Ozone
f) Handles Doorset / Ozone / Godrej
g) Drawer slides telescopic Ebco / Hafele / Hettich
h) Key board trey Ebco/ Hettich / Innofit
i) CPU trolley Ebco/ Hettich / Innofit
j) Door Closer Ozone / Dorma / Hafele / Godrej
k) Cable Manger Ebco / Easy
[) Glass Bracket Flora / Riddhi
m) Magnet Suprime / Bentex / Honda
n) Tower Bolt Rolex / Flora / Riddhi
o) Hinge Suzu matt / Gary premium
p) Nails Mehta / chakra / Sun
q) L &key Riddhi / Prince
15 | Glazing, Lacquered glass Tata / Modi guard / Saint gobain




16 | Vinyl & Glass film 3M India / Avery Dennison
17 | Roller Blinds Vista wall fashion / Mac
18 | Fabric Masper / D Décor
19 | Calcium silicate board Saint Gobain / Usgboral / Hilux
20 mfﬁfl fiber ceiling tiles tabulated Armstrong / USG / Usgboral / AMF
21 | Fire proof pvc sheet Vardhman wonder boards / Hilux
22 | Corian (Solid Surfaces) DUPONT
23 | Solid hardwood floor Vista / Armstrong / Squarfoot’
24 | ACP Aludecore / Armstrong / Urobond / Timex
25 | Aluminum skirting Ozone
26 | Aluminum Section Jindal / Hindustan / Hindalco
27 quular items IiI.<e chairs, storage Featherlite/ godrej / wipro
units, drawer units
28 | Wall Putty Birla white / J.K. white
29 | Texture paint Asian / Nerolac
30 | Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 | Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 | Wall paper Green / Asian
Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of
any material of specified make, the Alternative equivalent make should be used only after it
is Approved in writing by the Employer or the Architect. The Material shall be used in
preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers
and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned
above.

[e] The tenderer shall use all the material strictly as per the list of approved make as stated above,
it is mandatory to take the written confirmation well in advance if the material as stated above is
not available and / or the same is not suitable (colour, size, shape, texture) as per the site
condition.

[f] Contractor has to submit purchases voucher of items from authorized vendor of respective
brand on demand by EIC.
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LIST OF APPROVED MAKE FOR CIVIL WORKS

1) Ordinary Portland Cement
2) White Cement
3) TMT “Fe — 415/ 500 D” Ribbed bars

4) Structural Rolled Steel sections-beams,

5) Structural Hollow steel sections

6) Structural tubular sections
7) Coarse Aggregates (machine cut)

8) Stone Rubbles & Gravels

9) Shuttering plywood
10) Water proof/Marine grade plywood

11) Commercial Plywood —
Century

12) Decorative ply

13) MDF

14) Prelam particle board

15) Laminate sheet

16) Cement bonded particle board

17) Calcium silicate board / Gypsum Board.
18) Flush door — decorative / non decorative
19) Compact sheet

20)Dead Locks/ Mortise locks/
Narrow stile dead locks/ Tubular locks

21) Float Glass / wired Glass, Mirror
22) Reflective Glass

23) Paver block

As per latest approved list from R & B Dept.
Birla, J.K.
Tata, RINL. (VIZAG). SAIL

Tata, SAIL, RINL.tee, flats, angles,
bars(round, square, hexagonal)

(Square & Tata, Asian, Jindal, Surya, Appolo.
Rectangular)

Tata, Asian, Jindal, Surya, Appolo.
6mm to 40mm sizes
Approved quarry from Sevalia (Hardblack trap

stone) Approved quarry from Sevalia. (Hard
black trap stone)

as per Anchor, Green, Archid, Silicon, Century
- 1S -710 (BWP)
IS — 303 (BWR) Anchor, Green, Archid, Silicon,

(Veneer) Anchor, Green, Archid, Silicon, Century

Nuwood, Duratuff (exterior grade only)
Novapan, Bhutan. (exterior grade only)
Formica, Greenlam, Archid, Bloom, Aerolam.
Shera ,NCL (Bison board), Everest (Eternite).
Saint Gobain (India Gypsum), Hilux ,Lafartz.
Anchor, Green, Archid, Silicon, Century
Alfiaca, Sundek, Vir, Bloom, Formica, merino.

Kich, Dorma, Dorset, Yale.

Modi guard, Saint Gobain, Asai, HNG.
Saint Gobain, PPG, Asahi, Emirates, Pilkington.

Vyara, Super €q..



24) MS Rolling shutter

25) Precast terrazo tiles &skirting( Mosaic)
26) Glazed tiles

27) Ceramic tiles

29) Vitrified tiles

30) Non-metallic floor hardener
31) Glass mosaic
32)Construction chemicals:
Plasticisers, Bonding agents,
SBR micro concrete

Water proofing chemicals:
Chemical Water proofing &
Integral water proofing compound

Crystalline water proofing

33) Silicon sealant/ Silicon paint

34) Pre-coated steel roofing/ walling sheets
(550 Mpa)

35) Polypropylene fibers

36) Paint, primer, putty Asian,
37) Liquor /Melamine /PU polish
38) PVC Water stop

39) Door Window Hardware,
40) Floor spring

41) Door closer

42) Adhesives: Wooden Adhesives
Tile adhesives & grouting material

43) Oil & water finish Double boiled

44) Fire door

Sona, Sagar, Suryoday, Gandhi,.
Royal(rajkot) ,Alcock, Vyara, Nitco,.
Asian, Johnson, Somani, Kajaria, Nitco,
Asian.Johnson, Somani, Nitco, Kajaria,
Kajaria, Johnson, Simpolo, Nitco, Somany
Ironite

Bisazza, Palladio

BASF, Fosroc

Cico or Pidilite Penetron or Kryton

Wacker, Dowcorning, GE, Soudal, Bostik
Polysulphide sealant P.U sealant/

Pidilite, Chawksey,Sika (Exterior grade - UV
resistant)

Tata bluescope, Interarch, Nippon Dendro (poly

steel), Shree Precoated (Meta color)
Nina concrete, Reliance
Nerolac, ICI, Birla (putty), JK (Putty)
MRF, Asian, ICI, ICA
ArtiCables Baroda, Fixopan, Marulti.
Kich, Dorma, Haffle,Palladium, Magnum
Dorma.Mab ,Hafle, Godrej, Inox,0zone
Dorma. Yale.,Hafle, Godrej, Ozone

Fevicol, Blue coat, Araldite.
BAL, Laticrete, Kerakoll.

CAT brand linseed oil & MTO of reliance

Shaktimat, AGEW, Radiant.



45) Aluminum sections

46) Aluminum finish
Interior works
Jotun,

Facade exteriors
Non visible

47) Aluminum Window locks, handle ,
Savio, Frikstay

47a) Rough ground for Aluminium works

48)Gasket of infill panel for Aluminum
Maharashtra

49) Anchor Fasteners

50) Spandrel Insulation
51) Wool felt/weather strip

52) Rust Remover/converter

53) Non-shrink general purpose grout
54) Anchoring chemical for rebar dowell bar
55) Roll down mosquito curtain

56) Baker Rod, Expansion joint
pre-moulded filler board

57) SS clamps for cladding

58) Aluminium operable Louvers
59)Spacer tape

60)Anodising

61) Glass Processor

For HS/HT, Bulletproof, DGU, Toughness,
lamination etc.

62) Smoke seal

63) Elevator Schindler,

64) uPVC windows

Jindal, Hindalco (Indal), Banco, Royal touch,
Bhoruka, Pankaj, Alufit, Gulf extrusion.

Super durable powder coated (Akzonobel,
FullerAG

PVDFfinish (Valspar, PPG, Akzonobel)
surface Chromatizing.

Alualpha, Securestyle, Giessee, Roto, Geze,

IS 710 ply, 6mm to 8mm thick or Ghana teak.
Amee rubber, gold seal, Osaka rubber,
polymer, Maharashtra tyre& rubber industries.
Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,
Buildex
Glass wool

Anand, reddiplex Itd.

Feovert (Krishna Conchem), Roff Rust Clear
(Pidilite Industries)

Fosroc, BASF
Hilti, Fischer, Axel
Netmos

Supreme.

Hilti, Axel.

Technal, Domal

Norton, tremco, bow.

Bhoruka alum, Alufit alum, Ajit India, Alufin
Impact safety, sejal, Glasstech, GSC, Asahi, FG
Glass, Goldplus, Emirates
Intumecent Hilti/3M.

Otis, Mitsubishi

Kommerling, Fenesta



65) First Class Brick Jay Jalaram Bricks, Jindal Mechno Bricks

66) Autoclaved Aerated Concrete Block Aerocon, Green

Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of non-Availability of any
material of specified make, the Alternative equivalent make should be used only after it is
Approved in writing by the Employer or the Architect. The Material shall be used in preferential
Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/ Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacture as
and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned
above.

[e] The tenderer shall use all the material strictly as per the list of approved make as stated
above, it is mandatory to take the written confirmation well in advance if the material as stated
above is not available and / or the same is not suitable (colour, size, shape, texture) as per the
site condition.

[f] Contractor has to submit purchases voucher of items from authorized vendor of respective
brand on demand by EIC.

PLEASE NOTE:

BIDDERS ARE ADVISED TO VISIT THE SITE BEFORE SUBMITTING THEIR BIDS. BIDDERS
NEED TO ARRANGE FOR THEIR WORKING / STAYING SPACE IN THE AREA BY THEIR
OWN (OTHER THAN SITE). BANK WILL NOT BE RESPONSIBLE FOR THESE
ARRANGEMENTS.
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Furniture Layout Drawings (For tender purpose only)
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False Ceiling Layout Drawings (For tender purpose only)
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