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TENDER DOCUMENT 
 

STATE BANK OF INDIA 
LOCAL HEAD OFFICE, GUWAHATI  
PREMISES & ESTATE DEPARTMENT 

GUWAHATI, ASSAM. 
 

INVITES ON-LINE TENDERS 

THROUGH SBI E-TENDER PORTAL https://www.tenderwizard.com/SBIETENDER 

SERVICE PROVIDER: M/S ANTARES SYSTEM LIMITED, BANGALORE 

Sl. No. Description 
(a) Tender ID P&E/2025-26//Tender/134, dated 

04.02.2026 
(b) Tender Name AIR CONDITIONING INSTALLATION WORK 

AT NEW PREMISES OF GARAL BRANCH, 
GUWAHATI, ASSAM 

(c) Ending Date of Technical bid 11.02.2026 UP TO 02:00 PM 
 

The Contractors who are in the list of approved empanelled contractors finalised in February 2023 by  SBI, Local Head 

Office, Guwahati (North Eastern Circle) for the 4(FOUR) categories of work   

i.e. Category- I, II, III ,IV, V  ( Work Value  upto 10 Lakh and above) 

under AIR CONDITIONING INSTALLATION WORK 

are only eligible to participate in this E-Tender.  

Note:  The Contractors should possess valid digital signature for participating in this E-tendering Process. 

 

 

 

ASSISTANT GENERAL MANAGER 
Premises & Estate Department 

3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 

Dispur-781006 
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NOTICE INVITING TENDERS 

STATE BANK OF INDIA, LOCAL HEAD OFFICE, GUWAHATI (hereinafter referred to as SBI) invites Tenders from the 

Contractors/Vendors who are in the list of approved empanelled contractors/vendors as mentioned in attached Tender 

document. 

1. Name & location of Work : AIR CONDITIONING INSTALLATION WORK AT NEW PREMISES OF GARAL 
BRANCH, GUWAHATI, ASSAM 

2. Availability of tender documents : Tender documents will be issued to the eligible contractors by the 

service provider M/s. Antares Systems Limited and also can be 

downloaded from the Bank's website www.sbi.co.in under section 

‘Procurement news’. 

3. Technical Bid : The Technical Bid containing the following Documents should be 

submitted in a sealed envelope addressed to the Premises & Estate 

Department , SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. 

Assam Sachivalaya, Dispur, Guwahati-781006, Assam or may be e-

mailed the following Technical Documents to the e-mail ID 

agmpne.lhoguw@sbi.co.in and md.alam12@sbi.co.in on or before 

11.02.2026 up to 02:00 PM :- 

ii) Earnest Money Deposit (EMD) amounting to Rs. NIL to be deposited to 

the Bank’s A/C No. 10242804581 (Name of the Account :- SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit account, maintained at 

SBI, Dispur Branch, IFSC code-SBIN0003030) and submit the deposit 

voucher copy as proof of deposit the amount as part of the Technical 

Bid.  

iii) The Process Compliance Form as at Annexure-I Duly filled, signed, 

and stamped by the Bidder as token of acceptance of all the terms & 

conditions stipulated in this tender. 

iv) Tender form 

The Bidder, who failed to submit any of the above mentioned 

documents, will be disqualified in Technical Bid and will not be allowed 

to participate in the e-Tender for Price Bid. Moreover, the conditional 

tenders are liable for rejection and will not be allowed to participate in 

e-Tendering Process. 

4. Price Bid : The Lowest Bidder will be finalized from the Price Bid submitted by the 
Contractors through on-line Price Bidon the basis of “Item Rate”(The 
details of the tendering process are indicated in “BUSINESS RULES FOR 
e-TENDERING”.The Details of the events is as under:- 
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i) Submission of On-Line Price Bid : on or before 11.02.2026 up to 02:00 

PM :- 

Only the bidders who qualified in Technical Bid (who submitted 

specified EMD and duly filled & signed Process Compliance Form) will 

be eligible to participate in the On-line Price Bid. The bidder should 

have valid digital signature for participation in e-Tendering Process. 

5. Opening of Price Bid : After completion of the e-Tendering process and L1 Bidder will be 

informed for their confirmation of the quoted L1 Price. 

6. Estimated Cost : Rs. 3,45,000.00 +GST  

6. Validity of Tenders  : For a period of 90 days from the date of opening of Price Bid. 

7. Initial security deposit (ISD) : 2% of the awarded value of work including EMD. 

8. Retention money 
 

5%  of the awarded value of work. 

9. Commencement of the work 
 

The date of commencement of the work will be reckoned as the date 

of handing over site or 15 days from the date of issue of Work Order of 

the tender whichever is later 

10. Time allowed for completion : 15 days from the date of handing over site or 15 days from the date of 

issue of work order letter whichever is later. Work will be carried out 

mostly in night hours. 

11. Deduction of Income Tax and GST : A) TDS onIncome Tax/GST will be deducted at source as per Govt. 

Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor should 

submit fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

contractor. 

12 Performance Guarantee 
 

If the L1 bidder quotes abnormally low (7.5% below the Total estimated 

cost prepared by SBI, theL1 bidder will be required to furnish a 

Performance Guarantee  for an amount not less than the difference 

amount of the estimated cost and accepted tendered amount  valid for 



                                                                              P&E/2025-26/Tender/134, dated 04.02.2026 
 

a period of 12 months from the date of signing the  contract from a 

Scheduled Commercial Bank other than SBI or SBI STDR lien to the Asstt. 

General Manager(P&E), SBI, LHO, Guwahati or SBI Bank Draft in favour of 

Asstt. General Manager(P&E), SBI, LHO, Guwahati for an amount not less 

than the difference amount of the estimated cost and accepted 

tendered amount  in addition to the Security Deposit amounting to 2% 

of the accepted tender amount, which will be released after virtual 

completion of the work. 

   
 

13. Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work, 100% payment will be 
released against submission of GST invoice and work completion 
Certificate from the user deptt. 

iii) Security deposit and statutory deductions will be made as 
applicable. 

iv) The contractor should furnish details of the Bank, A/c no, IFSC code 
etc. 

14. Liquidated Damages : If the bidder is not able to complete the work within the stipulated 

completion period as per terms of the tender, liquidated Damages will 

be imposed at the rate of 0.5% of the contract value per week subject 

to a maximum of 5% of the contract value. 

15. Defects Liability Period : 12 Months (Twelve months) from the date of completion of the work 

and handing over to the Bank. 

16. Contact details for any clarification : Premises & Estate Department 

,3rd Floor, SBI, LHO Building, Guwahati, 

Dispur-781006,  

Mobile No:  

17. Contact details for any e-Tender  

related queries 

: Service provider : 
M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

 
Help Desk: 9073677150/9073677151/9073677152/033 
46046611 
Contact Persons: 
(On working days 9AM to 6PM) 
 
1.Mr.KushalBose 
Mobile No.:+917686913157 
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e-Mail:kushal.b@antaressystems.com 

You are requested to contract the agency for further guidance on    e-

tendering process 

18. Any additional Information : The estimated rates as per the Break-up Of Quantities (BOQ) uploaded 

in this tender are inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes &charges , cost of the insurances as 

specified in the tender, cost towards testing of materials supplied, 

wastages,  Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges and 

all related expenses to complete the work. However, GST on work 

contract will be extra as applicable. 

 
Notes: 

  

a) All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of quantity of 

tender i.e“Price Bid” is to be submitted online on e-tendering portal. Work Order will be placed on the basis of closing 

L1 price by bidders in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure 

to furnish all information required as per the Tender Documents or submission of bids not substantially responsive to 

the Tender Documents in every respect will be at the Bidders risk and shall result in rejection of the Tender. 

c) In case the date of submission of Technical Bid, Online Price Bid  is declared as a holiday, the respective date will be 

considered on the next working day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this 

tender.  

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason. 

e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work complete in all 

respects within the stipulated completion time. 

f) Corrigendum: (If any) is to be followed as published in https://etender.sbi/ portal. 

 
(For and on behalf of State Bank of India)  

 

 

Assistant General Manager 
Premises & Estate Department 
3rdFloor,A Block ,  
Local Head Office,Guwahati 
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BUSINESS RULES FOR e-TENDERING 

Name of Work / Project:- AIR CONDITIONING INSTALLATION WORK AT NEW PREMISES OF GARAL BRANCH, GUWAHATI, ASSAM 
 

BUYER NAME State Bank of India 

E-TENDERING TO BE 

CONDUCTED BY 

SBI Service Provider: 

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

Help Desk: 9073677150 / 151 / 152 / 1800-3096630 / 080-40482100 / 033 4604 6611 

Contact Persons: 

1. Mr. Subrata Sheet 
Mobile No.: +91 96747 58723 
e-Mail: subrata.s@antaressystems.com 

2. Mr. Kushal Bose 

Mobile No.: +91 96747 58719 

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF  
ON-LINE PRICE BID Opening 
 

11.02.2026 from 03:00 PM ONWARDS. 

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms& conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity (Annexure-III) 

ix)  installation work terms & conditions 

xi) Contact Information. 

 

Type & Procedure of On-line Price Bid :- 

The On-line Price Bid e-tendering will be conducted on the basis of “Item Rate System”by adopting the following broad 
process flow as under :-  
 

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who fulfil all the terms and 

conditions including deposit the earnest money(EMD) and submission of dully filled Process Compliance Formas per 

Annexure-I only shall be eligible to participate in e-tendering process. 
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2. SBI will engage the services of a service provider M/s Antares Systems Limited who will provide all necessary training 

and assistance before commencement of on line bidding on Internet. 

3. Business rules like event date, time, etc. also will be communicated through service provider for compliance. 

4. E-tendering process will be conducted on schedule date & time. 

5. The lowest bidder has to confirm their quoted L1 price duly signed filled-in prescribed format as provided to SBI 

through e-mail ID agmpne.lhoguw@sbi.co.in within 24 hours of completion of auction. 

6. Any variation between the on-line bid value and signed document will be considered as sabotaging the tender 

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure. 

7. Business rules , tender details, event date, time etc. will be communicated through service provider for compliance 

in addition to uploading the same in Bank’s website. 

 

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested to 

change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will 

be deemed to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the 

bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they bid. 

Should any bidder back out and not executed the work, SBI and / or ETL shall take action as appropriate. 

3. E-TENDERING TYPE: a) Online Sealed Price Bid. 

4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as mentioned above  

in “Type of On-line Price Bid will be the winner. 

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-Tendering site 

using the Login Ids and passwords given to them. 

6. OTHER TERMS & CONDITIONS:  

 The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly 

by communicating with other bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 SBI’s decision on award of Contract shall be final and binding on all the Bidders. 

 SBI along with ETL can decide to extend, reschedule or cancel any E-Tender. Any changes made by SBI and / or 

ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time. 

 ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 

 ETL is not responsible for any damages, including consequential damages, including but not limited to systems 

problems, inability to use the system, loss of electronic information etc. 

N.B 

 All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

participate in the online event. 
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Annexure- I 
 

Process Compliance Form 
 
(The bidders are required to print this on their company’s letter head and sign, stamp and send the   scanned copy to 
Premises & Estate Department, LHO Guwahati through e-mail ID agmpne.lhoguw@sbi.co.in) 
 
 

To, 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 
e-Mail: kushal.b@antaressystems.com 
 
Sub: AIR CONDITIONING INSTALLATION WORK AT NEW PREMISES OF GARAL BRANCH, GUWAHATI, ASSAM 
Agreement to the Process related Terms and Conditions for the e-Tender. 
 
Dear Sir, 
 
This has reference to all the Terms &Conditions of the captioned tender. 
 
This letter is to confirm that: 

1. The undersigned is authorized representative of the company. 
2. We have studied the all the terms & conditions specified in this tender, Commercial Terms and the Business rules 

governing the e-Tendering Process and the RFP as mentioned in your letter and confirm our agreement to them. 
3. We also confirm that we have taken the training on the E-Tendering  tool and have understood the functionality of 

the same thoroughly. 
4. We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access 

& bid on the e-Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, problems with 
the PC, any other unforeseen circumstances etc. before or during the E-Tendering event. 

5. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 
6. We also confirm that we will send the e-mail the price confirmation of our quoted price as per Annexure II and the 

format as requested by SBI/ ETL.  
7. We, hereby confirm that we will honour the Bids placed by us during the e-Tendering  process.  
8. I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 

around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the Notice 
Inviting Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications and 
understood the same and on the basis of the same I/We will quote our price in theE-Tendering. 

 
With regards 
 
 
 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
Scan it and sent this document on agmpne.lhoguw@sbi.co.in 
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TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE BIDDERS 
 
1.0 Scope of Work 
Tenders are invited by State Bank of India for the captioned work. 
 
1.1 Site and Its Location: The proposed work is to be carried out at captioned site. 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting of the following 
documents and the most workmen like manner, 
 

a) General Conditions of Contract 
b) Special Conditions of Contract 
c) Technical Specifications 
d) Drawings 
e) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below: 
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract 

 
2.3 The tender documents are not transferable. 
 
3.0 Site Visit 
The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may be 
required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 
work. The Bidder is requested satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions local 
authorities requirement, traffic regulations etc; The Bidder will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 
 
4.0 Earnest Money Deposit (EMD) :- 

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIEDto be deposited to A/C No. 10242804581 (SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-SBIN0003030). 

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of Bank 

Account by the bidders. 

4.4 EMD of successful Bidder will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he is required 

to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipulated time. 
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5.0 Initial Security Deposit (ISD) :- 
The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to A/C No. 
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-
SBIN0003030) through SBI Bank draft or Bankers Cheque in favour of The Assistant General Manager (premises & Estate) 
within a period of 15 days of acceptance of tender. 
 
6.0 Security Deposit :- 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% 
of the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of contract value 
is reached. 50% of the total security shall be paid to the contractors without interest on the basis of certifying the virtual 
completion. The balance 50% would be paid to the contractors without interest within 15 days after the end of the defect 
liability period provided the contractor has satisfactorily attended to all defects in accordance with the conditions of 
contract including site clearance 
6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 
 
7.0 Signing of Contract Documents 
The successful Bidder shall be bound to implement the contract by signing an agreement and conditions of contract (draft 
agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his tender by SBI. However, 
the written acceptance of the tender by the Bank will constitute a binding agreement between SBI and successful Bidder 
whether such formal agreement is subsequently entered into or not. 
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract 
within a period of 15 days from the date of handing over site or15 days from the date of issue of work order whichever is 
later. Work to be carried out in day and night shifts and mostly in night shifts. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering Process. If 
the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period  subject to a 
maximum of 5% of contract value. 
 
11.0 Tendered Rates and Prices 
 
11.1 The Bidders shall quote their rates for individual items through online submission in the  Price Bid as per the attached 
BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any 
(other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained. 
Bank will only pay GST in addition to quoted rates. 
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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Form of Tender 

To 
The Asstt. General Manager(P&E), 
PREMISES & ESTATE DEPARTMENT 
3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 
Dispur-781006. 
 
Dear Sir, 
 
Re:  AIR CONDITIONING INSTALLATION WORK AT NEW PREMISES OF GARAL BRANCH, GUWAHATI, ASSAM 
 
1. I/We refer to the tender notice issued by the Bank for above work at CAPTIONED SITE in connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 
conditions of contract, specifications, percentage offered price in the bill of quantities applicable for all the items uniformly. 
 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender 
conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to: 
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
 
b) Complete the works within 15days from the date of handing over the site as stipulated in two or three shifts if considered 
necessary by the Bank/Consultant at no extra cost to the Bank. 
 
4. I/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process Compliance form 
confirming our acceptance of all the tender terms & conditions stipulated in the tender. I/We note, the Earnest Money 
Deposit will not bear any interest and is liable for forfeiture: 
 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 60 days from the date of receipt of the letter of acceptance. 
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
 
6. Name of Partners/Directors of our Firm : 
 
i) 
ii) 
iii) 

Yours faithfully 
 

Signature: 
Name of Partner/Director of the firm authorized to   Designation: 
Sign or Name of person having power of attorney to   
sign the contract (Certified true copy of Power of  
Attorney should be attached) 
Signature and address of witness    a) Signature: 

Name: 
Address: 
b) Signature: 
Name: 

Address: 
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SAMPLE OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the State Bank of India, a 
Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other 
places (hereinafter referred to as “the OWNER”). 

AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter called the 
‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
executed at the SBI ………………………..  as per conditions of the contract and special conditions prepared subject to which 
the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security deposit for 
the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the contractor. 

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, priced schedule 
of quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) have 
been signed by the parties hereto and the contractor has agreed to execute the works upon and subject to the said 
conditions. 

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general 
conditions of contract, Specification and all correspondences exchanged by or between the parties from the submission of 
tender till the award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said 
condition”) the work shown upon the said drawings and/ or described in the said specification and included in the 
schedule of  items and quantities at the respective rates therein at of such other sum as shall become payable there under 
(Hereinafter referred to as “the said contract amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall upon 
and subject to the said conditions executed the completed the works shown upon the said drawings etc. and 
such further detailed drawings as may be furnished to the contractor by the said owner through the Architect(if 
engaged)  as described in the said specifications and the said priced schedule of quantities. 

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………….    
), hereinafter call the contract sum or such other sum as shall become payable hereunder at the times and in the 
manner specified in the said condition. However, the actual sum will be paid on the actual value of work done, 
irrespective of the contract sum. 

 
 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be 

decided in the manner prescribed in the conditions attached hereto. 
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4. The said contract comprises the interior and furniture………………………………………………… works as above 
mentioned, and shall subsidiary works connected therewith within the same site as may be  ordered to be done 
from time to time by the said Owner even through said works may not be shown on the drawings or described in 
the said specifications or the priced schedule of quantities. 

 
 
5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner 

reserves to himself the right to alter the drawings and nature of the work and of adding to or omitting any items of 
works from or of having portions of the same carried out departmentally or otherwise and such alternations or 
variations shall be carried out without prejudice to this contact. 

 
 
6. The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will 

respectively be bound thereby and to abide by and submit themselves to the conditions and perform the same 
on their part to be respectively observed and preferred. 

 
 
7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with 

consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of the 
arbitrator shall be final and binding on both parties. 

 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written 
 
WITNESS                                                                     EXECUTANTS 
 
1.                                                                                     1. OWNER 
 
2.                                                                                     2. CONTRACTOR 

 
 

                                                                               Common Seal  
 
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance 
with Articles of Association of the Company the director etc. as the case may be affixing common seal may be 
initial in token thereof  and also by putting their names. 

 

 

GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between State Bank of India (Client) and the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

respectively assigned to them. 
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns. 
 

1.3 ‘The Contractor’ shall mean thename of the contractor undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the permitted assignees of such individual 
or firms of company. 
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1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or 

to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the 
contractor under the contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI. 

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘ 
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to 
such additions thereto or deductions there from as may be made under the provision herein after contained. 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to 

time be furnished or approved by the employer. 
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days. 
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & 
Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the 
drawings and specifications etc, the following order shall apply.  

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same 
item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this 
contract and with the directions of and to the satisfaction of the Employer 

5.0 Letter of Acceptance 
Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise 
depositing at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a binding contract between the Employer and the 
contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shall 
be bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp 
paper of appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished  byArchitects/ Consultants(if engaged) are the properties of the 
SBI. They are not to be used on other work. 
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6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings 
and instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there 
from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including 
therein the date of start and completion of various activities on receipt of the work order and submit the same to  
SBIthrough the Architect/ Consultant(if engaged). 

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week for the delayed period, subject to a maximum of 5% of the 
contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall 
at all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person 
or any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the 
SBI/ architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing 
under intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions 
for safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local 
bodies safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his 
place of work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint 
names of the contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 
The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives 
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necessary for inspection and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization, a wing of central Vigilance commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the 
written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor 
from active superintendence of the work during its progress. 

15.0  Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant(if engaged) instructions and shall be subject from time to time to such tests as the SBI/Architect/ 
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing labouratory. The 
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation in the work for testing as may 
be selected and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the 
samples are approved in writing by the Architect/consultant the contractor shall proceed with the procurement and 
installation of the particular material/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection/ comparison at any 
time. The Architect/consultant shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of the materials/ equipment 
etc. shall be to the account of the contractor. 

ii) Cost of tests:Test provided for in the specifications or BOQ : 
 

a) The cost of making any test shall be borne by the contractor 
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is 
either to be carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved labouratory, then the cost of such test shall be 
borne by the contractor. 

 
 
 
 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for 
the fulfilment of contract. 

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as 
the Employer may consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 
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i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of 
provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the 
contractor shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. The representative of the Employer 
shall take joint measurements with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All authorized extra work, omissions and all 
variations made shall be included in such measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks 
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or 
omit from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make 
any alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the Employer and the value of such 
extras, alterations, additions or omissions shall in all cases be determined by the Employer and the same shall be added to 
or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work 

is of similar character and executed under similar conditions as the work priced herein. 
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 

the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 
valued under sub clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where 
the omissions vary the conditions under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix 
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the 
net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and 
wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Employer) the workman’s name and materials employed be delivered for verifications to the Employer at or before 
the end of the week following that in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labour, 
hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 
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22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of 
the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor 
shall ensure that the following works have been completed to the satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any 
land allotted to the contractor by the SBI and not incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 
level and dress, compact the site as required by the Employer. 
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer. 
 

e) Shall hand over the work in a peaceful manner to the Employer. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction 
of Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion 
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at 
any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site 
and in respect of which the VCC has been issued. 

24.0 Work by other agencies 
The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall 
not be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manner as not to impede the progress of the works included in the contract 

 
 
 
 
 
 
25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 
following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 
 
ii) Workmen Compensation Policy. 

 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for 
the period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage 
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arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as 
may be specified together with the materials for incorporation in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not 
be unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of 
insurance and the receipts for payment of the current premiums 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise 
indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees 
or other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having 
regard to the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause. 

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made 
under or action brought against Employer in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the Employer if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the Consultant in this 
behalf. 

 

 

 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 
injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 26.0 thereof. 
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25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to 
make insurance valid for four occurrences always. 

 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or 
their agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such 
damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer 
approved by the Employer during the whole of the time any person employed by him on the works and shall, when 
required, produce to the Employer such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability 
in respect of such persons in such manner that Employer is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Employer when required such policy of insurance and the receipt for 
the payment of the current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance 
referred to above or any other insurance which he may be required to effect under the terms of contract, then and 
in any such case the Employer may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so paid by the Employer 
as aforesaid from any amount due or which may become due to the contractor, or recover the same as debt from 
the contractor. 

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. 
The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the 
date of issue of letter of acceptance of the tender by the Employer whichever is later. 
 
 
 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 
within a period of 45 days from the date of handing over the site or 60 days from the date of issue of the work order, 
whichever is later. If required in the contract or as directed by the Employer, the contractor shall complete certain portions 
of work before completion of the entire work. However the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 



                                                                              P&E/2025-26/Tender/134, dated 04.02.2026 
 

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension 
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while 
applying for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time by the 
Employer the provision of liquidated damages as stated under clause 8 of GCC shall become applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution 
and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant 
/SBI should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant 
too slow to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant 
/SBI shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to 
complete the works the works by the prescribed time or extended time. Such communications from the Architect/ 
consultant /SBI neither shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise 
any claims arising of such directions. 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is 
unavoidable or absolutely necessary for the saving of life of property or for the safety of the work in which case the 
contractor shall immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required/ continued with the prior approval of the Architect/ 
consultant/SBI at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the 
whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to 
the site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such 
cases the option of taking over all or any such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to 
him at the rates not exceeding those at which were originally issued to the contractor after taking into considerations and 
deduction for claims on account of any deterioration or damage while in the custody of the contractor and in his respect 
the decision of Architect /consultant/SBI shall be final. 

 

 

 

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the 
contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider 
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necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of 
following reasons. 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out 
the instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of Employee. 
 

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as worked 
out by the Employer shall be final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract the certificate of Employer as to the value of work 
done shall be final and conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original contractor, if the whole work had been executed by him (of 
the amount of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by Employer under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation 
for any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements 
or make any advances on account of, or with a view to the execution of the work or the performance of the contract and 
in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and until the Employer will have 
certified in writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to 
be paid the value so certified. 

34.0 Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and 
of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the 
contract, and to give security therefore if so required by the Employer. 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or 
encumber this contract or any payment due to which may become due to the contractor there under. 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the Employer written notice to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable 
the works to be completed within the time agreed upon, or has failed to remove the materials from the site or to 
pull down and replace work within seven days after written notice from the Employer that the said materials were 
condemned and rejected by the Employer under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the Employer instructions to the contrary 
subject any part of the contract. Then and in any of said cases the Employer may not withstanding any previous 
waiver, after giving seven days notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the Employer or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the Employer, their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads, use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing 
to the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the 
amount realized by such auction. The contractor shall have no right to question any of the act of the Employer 
incidental to the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the work or the execution or failure to execute the same, whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensationin respect of the works over 
and above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date 
ofdisallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the Assistant General Manager (Premises& Estate) 
in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and extinguished 
all his rights in respect of any claim not notified to the Assistant General Manager (Premises& Estate) in writing in the 
manner and within the time aforesaid. 
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ii)The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the 
contractor.The contractor may within 30 days of the receipt of the decision of the Assistant General Manager 
(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)  

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank 
for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will 
also be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. 
Such person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation 
Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of 
the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, 
no fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall 
be deemed to have entered on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the arbitration shall be such place 
as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may 
direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid 

 
 
36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 
10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of 
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold 
the certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any 
certificate make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by 
the Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking 
actual measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 

37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This 
will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor 
for procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after 
obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing 
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the water at his own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if 
required, at his own cost. He shall restore the ground to his original condition after well are dismantled on the completion of 
work or hand over the well to the SBI without any compensation as directed by the Architect /consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for 
the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his 
tender prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if 
required. 

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed 
over to the bank immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event 
any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor. 

41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the 
same for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ 
registers as required by the local authorities /Govt. from time to time. 

i) Register for secured advance. 
ii) Register for hindrance to work. 
iii) Register for running account bill 
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any 
other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice is required to 
be given within 30 days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during 
the continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to 
the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to 
a period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of 
1970) and other safety regulations. The contractor shall comply with the provision of all labour legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project. 
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i) Minimum Wages Act, 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 
xi) Indian Electricity Act 
xii) Tariff Advisory Committee Manual 

 
45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of 
the work report such accident to the Employer. The contractor shall also report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant. 

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with 
the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site at their own cost 
after getting the approval from the Architect/ consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses. 
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any 

other earlier date as directed by the architect/ consultant. 
d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 

expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain 
statutory approvals for providing the above facilities. 

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for 
his staff and workmen to and workmen to and from site of work at his own cost. 

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled 
with sand and some water. These equipments shall be provided at suitable prominent and easily accessible places 
and shall be properly maintained. 
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the 
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but not 
limited to the following: 

i) Proper handing, storage and disposal of combustible materials and waste.  
ii) Work operations which can create fire hazards.  
iii) Access for fire-fighting equipments.  
iv) Type, number and location of containers for the removal of surplus materials and rubbish  
v) Type, size, number and location of fire extinguishers or fire fighting equipment   
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ 
SBI. Any communication from one party to the other shall be deemed to Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been adequately served in terms of contract. Each 
site order book shall have machine numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect/ consultant/ SBI as and when demanded. Any instruction which 
the architect/ consultant/ SBI may like to issue to the contractor or the contractor may like to bring to the architect/ 
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consultant two copies of such instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgement and the second copy will be retained for their record. 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative 
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI. 

9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by 
the construction site or any other off-site activities borrow pits has been properly disposed off. 
 
10.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other 
sub contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness 
as will not in any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the 
name of project and other details as given by the architect /consultant at his own cost and remove the same on 
completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets 
of drawings to the Contractor for the items for which some changes have been made. From the approved 
drawings as instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these 
copies and return these copies to the architect/ consultant for their approval. In case any revision is required or the 
corrections are not properly marked the architect/ consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporate these corrections and /or attend to discrepancies either on the copies as 
directed by the architect/ consultant and resubmit to him for approval. The architect/ consultant/SBI will return one 
copy duly approved by him. 
 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the 
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the 
contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make 
/agency within the approved list as given in the tender. 

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in 
weight shall be to the contractor’s account. 

15.0 Tendered Rates / Amount 

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-III of this tender 
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges 
etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise 
rates bid in “Price Bid” will be the basis of final order placement. 
 

16.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the 
lowest or any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

17.0 Government and Local Rules: 
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The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. 
of the Government and Local Authorities and of any company with whose system the structure is proposed to be 
connected. The contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees 
payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking encroachment and restorations etc. and shall indemnify the Employer against such 
liabilities and shall defend all action arising from such claims of liabilities. 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction 
notices or communications and clear away on completion of the work and make good all work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made 
available to the Owner /architects for inspection or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time. 
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 

required and to provide all necessary attendance, lights etc. required. 
e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a 

clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil 
to be cleared away whenever necessary and shall good all the work disturbed by the conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected 
against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of 
anti-malarial measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed 
or placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and 
protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in 
course of execution of the work.The contractor shall provide necessary temporary enclosures etc. for the protection of the 
work and materials and for altering and adopting the same as may be required and removing on completion of the work 
and making good all work disturbed. 
 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials 
etc. and other work that may be executed on the site including the tools and materials of nominated sub-contractors and 
remove same on completion. 

22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement 
shall be supplied by the Contractor.The labours and the supervisor on the work shall carry with them always a one meter or 
two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see 
that the work is being done according to the drawing and specifications. The site engineer will use any or all measuring 
instruments or tools belonging to the contractors as he chooses for checking the work executed or being executed on the 
contract.The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by nominated sub-contractors for their work. 
 
23.0 Removal of Improper Work 
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from 
the work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the 
SBI/ Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with 
materials or workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor 
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refuses to comply with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out 
the work and all expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the 
Contractor or may be deducted from any money to or that may become due to the contractor. No certificate which may 
be given by the consultant shall relieve the contractor from his liability in respect of unsound work or bad materials. 

24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by 
him, who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such 
discharge shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their 
officer or employee. 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either 
opened up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any 
dispute or difference arise after the execution of any work as to measurements etc or other matters which cannot be 
conveniently tested or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the 
contractor. 

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as 
“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion 
of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all 
hardware, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean 
and ready for immediate occupation and to the satisfaction of the SBI. 

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may 
appear within 12 months after completion of the work. In default the SBI may employ other persons to amend and make 
good such damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the 
contractor by the SBI from any money due to the contractor. In the event of the amount being insufficient the SBI may 
recover the balance from the contractor, from the amount retained under Clause No. 1 (total security deposit) of General 
Conditions of Contract together with any expenses the SBI may have incurred in connection therewith. 

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools 
and plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized 
agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on 
a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items 
for a period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the 
defects liability period of 12 months as stipulated in the contract. 

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 
provided with Helmets. It should be ensured that these are used properly. 

1. First Aid Box should be kept at site with all requisite materials. 
2. No one should be allowed to inspect / work at a height without Safety Belt. 
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work as can be done safely from ladders. When a ladder is used 
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an  extralabour shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as 
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, 
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or 
floor level they should be closely boarded, should have adequate width and should be suitably fenced, as 
described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall 
of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters 
length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the 
surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or under cutting 
shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render 
it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and 
the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious 
to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting 
or lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case of hoisting machine having a variable safe working load, each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to 
the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to 
the minimum the risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on AIR CONDITIONING INSTALLATION, which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good conductors of 
electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall 
be provided at or near places of work. 

 
 
 
 
32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 
electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent 

leakage current while in operation.  
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.  
6. Fire extinguishers recommended by fire officers shall be kept on the site.  
7. Used paint drums shall be stored in specified store only after closing them properly.  
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon 

the requirement of the work shall be provided by the contractor to the workmen to prevent occupational health 
hazards.  

9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more 
than 10 Mtr. from Ground level.  

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 
materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 
designated place in proper manner.  

12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working 
beyond office hours. 

           SPECIAL CONDITIONS OF CONTRACT FOR SITC FOR AIR CONDITIONING WORK 

Preventive and Breakdown Maintenance during Warranty Period & AMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the standards of the original 
manufacturing company during the warranty period as well as AMC 
2. The warranty would be on-site and comprehensive in nature and back to back support from the OEM. The 
vendor will warrant all the spares against defects arising out of faulty design, materials and workmanship etc. 
during the period of warranty. After the Warranty period of newly installed AC units expires, then these units are to 
be maintained by the Contractor till the expiry period of AMC. 

3. In case of AMC of the existing ACs, the contractor has to repair /service/ maintain 
the air conditioners under the AMC in as is where is condition when handed over to them under AMC. 

4. All required tools and tackles (in good working condition) necessary for carrying out repair and 



                                                                              P&E/2025-26/Tender/134, dated 04.02.2026 
 

maintenance works of Air Conditioners under AMC have to be provided by the vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the vendor will be 
permitted to undertake Preventive Maintenance/repair services during the period of warranty and AMC period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect working order and 
condition and for this purpose will provide the repairs and maintenance services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 72 hours of 

complaint 

Within 72 hours of 

Complaint 

 
Preventive maintenance: The Vendor shall conduct the following activities under Preventive Maintenance once 
within first 90 days of the installation of new ACs and once in every quarter thereafter, during the currency of this 
agreement or on a day and time to be mutually agreed upon. Notwithstanding the foregoing, the Vendor 
recognizes Bank’s operational needs and agrees that Bank shall have the right to require the Vendor to 
reschedule preventive maintenance from any scheduled time to a date and time not later than 15 working days 
thereafter. 
 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound 

etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the check 

nut etc or diagnose any other fault 

4. Checking of current consumption 

5. Remove the filter, water service and fix it back after drying 

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any 

fungus formation or bad smell and wash it with chemical, if required. 

8. Lubricating /greasing of all Fans 

9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of 

AC 

13. Check the temperature setting and operation mode and advise the Branch on 

the optimum operation levels 

 
 
 

7. This comprehensive Contract includes replacement of all faulty spares. Some of the spare  are listed 
as under: 
 

Compressors Starting Capacitors 

Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 

Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 



                                                                              P&E/2025-26/Tender/134, dated 04.02.2026 
 

External Electronic / Analog time 
switches for timed running of A.C’s 

Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC Existing drain piping from IDU to drain 
point 

 
Note: The above list is only indicative. However, any parts which are not mentioned in the Tender Schedule of this 
Contract but required for the smooth and trouble free operation of the AC equipment are also required to be 
rectified or replaced within the scope of this contract. 
 

8. Working Hours for Repair and Maintenance: 

All activities under the scope of the contract shall be undertaken during working hours 
i.e. from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday).  In  case any defects, faults and 
failures in the AC could not be repaired or rectified during the said period, the technicians are required to 
accomplish their duties beyond the said schedules in case of any situation, if it warrants. 
 

9. Replacement of Spare parts: The required spares shall be kept as stock with the vendor for readily replacing 
the faulty spares, without loss of time or delay. In cases where unserviceable parts of the equipment need 
replacement, the vendor shall replace such parts, at no extra cost to the Bank, with brand new parts or those 
equivalent to new parts in performance. Any worn or defective parts withdrawn from the equipment and 
replaced by the vendor during the warranty period shall become the property of the vendor and the parts 
replacing the withdrawn parts shall become the property of Bank. 

Defective spares compressors / condensers are to be replaced with new compressors /condensers and repairing of the 

old compressors is not permitted. Whenever new compressors / condensers are used, the Contractor has to produce 

original invoice and Warranty Card of the new Compressor/ condenser if demanded by the Bank. The compressor/ 

condenser being replaced should match with the original star rating of the air conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used for the maintenance 
during the AMC Period. If duplicate, refurbished or second hand parts are used by the vendor during the AMC, 
the contract shall be cancelled immediately without any notice period. 

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the Bank and to 
rectification of the fault in A.C under maintenance. 
 
Response Time on receiving the complaint: The maximum response time i.e. time required for Vendor’s 
maintenance technicians to report to the Bank after a request call / fax /e-mail is made or letter is written by Bank 
shall not exceed 48 hours. 

                 Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications from Bank are to 

be treated as formal communication for all practical purposes. 

Escalation Matrix: The mobile number, land line number and email ID of the Contractor/Supervisor/Help desk to 
whom the complaints have to be reported and that of Top Management level is to be provided to Bank and 
display at UPS room for communication purpose. Any change in numbers shall be advised then and there to the 
Bank. 

Time taken for Repairs/Rectification: In case of Minor technical problems same are to be rectified within 3 hours of 
diagnosing of fault. In case of major technical problems, the same are to be rectified within 24 hours of identifying 
the problem. 
In the event of the equipment not being repaired or a workable solution not provided during Warranty period and 
the AMC period, a penalty as per the penalty clause will be charged to vendor. The vendor may provide 
temporary equivalent replacement as a workable solution to avoid the above penalty. 
 
Insurance for the Workmen: The technicians deployed under AMC are to be covered by insurance under 
Workman Compensation Policy through reputed Insurance Companies during the AMC Period. If demanded, 
Copies of the Insurance Policies are to be submitted to the Bank by the vendor. 
Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the Maintenance 
activity under AMC contract or during the installation of new AC units. Vendor to ensure that all safety protocols 
are strictly followed while execution of the work. Vendor shall indemnify the Bank against any claims, damages, 
compensation for such losses. 
 
12.  Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC, additional 
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AMC Charges will be paid on the pro-rata basis for the period for which these units are to be maintained at the 
same unit rate as applicable to similar item in the original AMC and on the same terms and conditions of the AMC. 
 
13.  Increase / Decrease of ACs: If Bank decides that the additional number of air- conditioners other than the 
quantity mentioned in the tender is to be maintained by the Contractor, the contractor shall agree and maintain 
the ACs till the expiry period of AMC as per the same terms and conditions of the Contract. Proportionate amount 
of AMC shall be paid by the Bank for the same. 

14.  If any units covered under these AMC are removed/dismantled/shifted from this location to another location, 
the Contract amount as per the unit rate of the Tender will be revised and suitable deductions made from the 
AMC bills. 
 
Other: The Bank has installed its own transformer for the site premises, hence the power supply is stable and is well 
regulated. The bank will not admit any claim from the contractor that the fault/damage is caused due to quality 
of power supply and it will not absolve the responsibility of the contractor in rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites also free of 
cost within the scope of the contract. Vendor should also analyze the site conditions and take efforts to secure the 
AC equipment from the rodent bites by proper wrapping of the critical components with suitable glass wool 
packing or any other material and closing the opening made for the AC piping & drains properly to avoid rodent 
entry. 

15. Details of important programs / functions of the Bank such as Conference, Review Meeting, VVIP functions 
etc that may be held in the Office will be informed to the contractor and they should assist the Bank in 
maintaining smooth running of the air-conditioners on that day without failure even if they are held on Bank 
Holidays. Non-attendance of the technicians on such a day will attract penalty at the discretion of the Bank. 
All security and safety regulations and guidelines as per the applicable law are to be followed. All 
guidelines/directions of Bank’s Security Section must be followed. 

Complaint / Service / Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or any other person 
identified by Bank shall record each event of failure and / malfunction of the ACs. The Vendor’s technician shall 
enter the details of the air conditioners serviced/  maintained  /  repaired  by  him  in  this  register. Additionally, 
every time a preventive or corrective maintenance is carried out, the Vendor’s engineer shall make, in duplicate, a 
Service call report which shall be signed by him and thereafter countersigned by the Bank’s official. One copy of the 
Service call report shall be handed over to the Bank’s official. Spares taken outside the premises also to be recorded with 
serial number of spare and in and out date and time. The Vendor shall provide replacement equipment if any 
equipment is out of the premises for repairs. 
 

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
18.1 If Bank desires to shift the AC to a new location/floor or department in the same premises or to another 
branch/office and install it thereof urgently, the Bank shall bear the charges for such shifting and the vendor shall 
dismantle and reinstall the AC as desired. The terms of this agreement, after such shifting to the alternate site and 
reinstallation thereof would continue to apply and binding on the vendor. The warranty terms would not be 
considered as violated due to the above shifting. The vendor, would not unreasonably assume that the causes lie 
with the shifting activity. 
 
CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 
Successful bidder has to handover all the ACs in good running condition before expiring of CAMC contract. 
Security Deposit will be released only after verifying the same. 
 
PENALTY CLAUSE FOR AMC: 

Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or retention money 
retained by the Bank as per following in case of non- satisfactory services provided under Warranty/AMC: 
 

S. 
No. Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which 
is not repaired post completion of 72 hours of 
reporting the complaint till the day the 
complaint is rectified. 

Rs 100/- per air conditioner per day 
till the day of rectification  
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2 Penalty for not doing the Preventive 
Maintenance or Vendor does not fulfill the 
provisions of the contract in a quarter 

only the proportionate maintenance 
charges for that period during the month 
will be considered payable by Bank 
without prejudice to the right of the Bank to 
terminate the contract. 

3 Penalty for non-responsiveness to the 

calls of the Bank to repair or replace the 
faulty AC. If the vendor could not resolve the 
issues or not showing any interest to resolve 
the issue or non- responsive to Bank’s calls 

Bank will arrange to rectify the same  

through any other agency and 
recover the losses from the vendor by 
suitable deductions from the bills payable 
to the vendor or from the Security Deposit 
and contract cancelled. 

4 Penalty for losses to Bank’s property while 
performing the PM or repair works on account 
of any negligence, mishandling, non- 
adherence to the required safety protocols, 
commission or omission by the technicians of 
the Vendor and if any loss or damage 
caused to the Equipment or any Bank’s 
property 

Contractor to rectify or shall make 
good of the losses suffered by the Bank or 
Bank will recover the actual amount 
incurred by Bank 

 

2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or LD, the Bank can 
deduct the same from future payments payable or the Vendor shall refund the amount forthwith to Bank on 
demand by Bank. 

3. Further Bank reserves the right to terminate the contract at any time during the validity of the Contract 
period by giving 30 days’ notice to the Contractor with or without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver or 
consent shall be in writing and signed by the party claimed to have waived or consented. Any consent by any 
party to or waiver of a breach by other, whether express or implied, shall not constitute a consent to or waiver of 
or excuse for another different or subsequent breach. 
 
 

Date: 
Place: 

Signature and seal of the Bidder 
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TECHNICAL SPECIFICATIONS VARIABLE REFRIGERATION SYSTEM 

1. System 
 
The system selected is a floor wise modular system, with number of indoor units connected to centrally locate 
outdoor units, as per detail design given in the tender. The outdoor units shall be air cooled type and mounted on 
terrace of the building. Indoor units in various areas shall be as per enclosed drawings/ Bill of Quantities. 
 
All the VRV air conditioners shall be fully factory assembled, wired, internally piped & tested. 
The outdoor unit shall be pre-charged with first charge of R 410A Refrigerant. Additional charge shall be added as 
per refrigerant piping at site. All the units shall be suitable for operation with 415 V +/- 10%, 50 Hz +/- 5%, 3 Phase 
supply for outdoor units & 230 V +/- 10%, 50 Hz +/- 5%, Single Phase supply for indoor units. Only one cable will be 
extended to each Outdoor unit and if any additional breakup of supply is required, the Contractor shall provide 
suitable outdoor distribution box as part of Unit cost. 
 
The VRV system shall provide stable, trouble free & safe operation, with flexibility of Operating desired indoor units. 
The outdoor units must be capable of delivering exact Capacity proportional to the number of indoor units 
switched on & the heat load in the air conditioned area. The proportional operation shall be achieved by varying 
Speed of the compressor in the outdoor units. 
 
The operation of the VRV system shall be through independent wired/ wireless remote controllers as specified. 
 
2. Outdoor Unit. 
 

Outdoors units of the VRV system shall be compact air cooled type. 
The compressors of the outdoor units must be hermetically sealed scroll type. Each module of outdoor unit must 
have separate inverter operated compressor, suitable to operate at heat load proportional to indoor requirement. 
 
The outdoor units must be suitable for up to min. 150 m refrigerant piping between outdoor unit & the farthest 
indoor units, with total piping length of  300 m for all the indoor units. Allowable level difference between outdoor 
unit & indoor units shall be min. 50 m in case of outdoor unit on top & min.40 m in case of outdoor unit at bottom. 
Allowable Level difference between various indoor units connected to one out door unit shall be up to min. 15 m. 
Back up operation, in case of failure of one of the compressors of outdoor unit, for single module outdoor units or 
failure of one of the modules in case of multiple Module outdoor units shall be possible. 
 
The outdoor unit shall employ system of equal run time for all the compressors, Inverter or on/ off type, within each 
out door unit – Single Module or Multi Module. 
 
The outdoor units shall be suitable to operate within an ambient temperature range of – 5 Deg C to 45 Deg C, in 
cooling mode. 
 
Air cooled condenser shall have Axial Flow, upward throw fan, directly coupled to fan motors with minim um IP 55 
protection. The outdoor unit condenser fan shall be able to develop external static pressure up to 6 mm of water. 
 

The entire operation of outdoor units shall be through independent remotes of indoor Units and a Common Floor 
wise Central controller. No separate Start/ Stop function is required. 
 
Starter for the Outdoor Unit compressor shall be “Direct on Line” type. Inverter Compressor of the unit shall start first 
& at the minimum frequency, to reduce the inrush current during starting. 
 

Compressor 
 
The compressor shall be highly efficient, high COP scroll type and capable of inverter control. The inverter 
compressor shall change the speed in accordance to the variation in cooling or heating load requirement. 
 
All outdoor units shall have multi-steps of capacity control to meet load fluctuation and indoor unit individual 
control. All parts compressor shall be sufficiently lubricated stock. Forced lubrication may also be employed. 
 
Oil heater shall be provided in the compressor casing. 
 
Inverter compressor shall preferably by Reluctance DC inverter compressor for higher efficiency and improved 
reliability. 
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Heat Exchanger 

 
The heat exchanger shall be constructed with copper tubes mechanically bonded to aluminum fins to form a 
cross fin coil. The aluminum fins shall be covered by anti-corrosion resin film. The unit should be with e-pass heat 
exchanger to optimize the path of heat exchanger and for better efficiency of condenser. The unit shall be 
provided with necessary number of direct driven low noise level propeller type fans arranged for vertical 
discharge. Each fan shall have a safety guard. 
 

Refrigerant Circuit 
 
The refrigerant circuit shall include an accumulator, liquid and gas shut off valves and a solenoid valves at 
condenser end. The equipment must have in built refrigerant stabilization control for proper refrigerant distribution. 
All necessary safety devices shall be provided to ensure the safety operation of the system. 
 

Safety Devices 
 
VRV system shall be provided with all safety devices as required and to ensure safe operation of the system, but 
not restricted to the following: 
 

i. High pressure switch 

ii. Fan driver overload protector 

iii. Over current relay 

iv. Inverter Overload Protector 

v. Fusible Plug 

vi. Fan motor safety thermostat 
 

Oil Recovery System 
Each unit shall be equipped, with an oil recovery system to ensure stable operation with long refrigerant piping. 
The system must be provided with oil balancing circuit to avoid poor lubrication. 
 
3. Indoor Units 
 
This section deals with supply, installation, testing, commissioning of various type of indoor units confirming to 
general specification and suitable for the duty selected. The type capacity and size of indoor units shall be as 
specified in detail Bill of Quantities. 
 
Indoor unit shall be either ceiling mounted cassette type, or ceiling mounted ductable type or floor standing type 
or wall mounted type or other as specified in BOQ. Each unit shall have electronic control valve to control 
refrigerant flow rate respond to load variations of the rooms. The indoor units shall have following features: 
The address of the indoor unit shall be set automatically in case of individual and group control. 
 
b. In case of centralized control, it shall be set by liquid crystal remote controller. 

c. The fan shall be dual suction, aerodynamically designed turbo, multi blade type, statically & dynamically 
balanced to ensure low noise and vibration free operation of the system. The fan shall be direct driven type, 
mounted directly on motor shaft having supported from housing. 
 
d. The cooling coil shall be made out of seamless copper tubes and have continues aluminium fins. The fins 
shall be spaced by collars forming an integral part. The tubes shall be staggered in the direction of airflow. The 
tubes shall be hydraulically/ mechanically expended for minimum thermal contact resistance with fins. Each coil 
shall be factory tested at 21kg/sq.mt air pressure under water. 
e. Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The filter shall slide away 
type and neatly inserted. 
 
f. Each indoor unit shall have computerized PID control for maintaining design room temperature. Each unit 
shall be provided with microprocessor thermostat for cooling and heating. 
 
g. Each unit shall be with wired LCD type remote controller. The remote controller shall memorize the latest 
malfunction code for easy maintenance. The controller shall have self-diagnostic features for easy and quick 
maintenance and service. The controller shall be able to change fan speed and angle of swing flap individually as 
per requirement. 

The indoor units shall generally be of following type: 
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Hi static Ductable Type Unit 
 
Each Indoor unit shall be ceiling mounted ducted type, as specified in scope of work. It shall have electronic 
control valve to control refrigerant flow rate in response to load variations of the room. The fan shall be of the dual 
suction multi blade type and statically and dynamically balanced to ensure low noise and vibration free 
operation. The unit shall have high static fan for Ductable arrangement. 
 

Ceiling Mounted Cassette Type Unit (Multi Flow/ Round Flow Type) 
 
The unit shall be ceiling mounted type. The unit shall include pre-filter, fan section and DX-coil section. The housing 
of the unit shall be powder coated galvanized steel. The body shall be light in weight and shall be able to suspend 
from four corners. The fan shall be aerodynamically designed diffuser turbo fan type. Noise level should not be 
more than 35 dB at low speed. 
 
Unit shall have an external attractive panel for supply and return air. Unit shall have four way supply air grilles on 
sides and return air grille in center. Each unit shall have high lift drain pump, fresh air intake provision (if specified) 
Low gas detection system and very low operating sound. All the indoor units regardless of their difference in 
capacity should have same decorative panel  size for harmonious aesthetic point of view. It should have 
provision of connecting branch ducts. 
 

High Wall Mounted Units 
 
The unit shall be wall mounted type. The unit includes pre filter, fan section & DX-coil section. The housing of unit 
shall be light weight powder coated galvanized steel. Unit shall have an attractive external casing for supply and 
return air. 
 
4. Control System for VRV air conditioning system Corded Remote 

Controller 

1. Corded remote controller shall be supplied as specified in the “Bill of Quantities”. The controller must have 
crystal display screen, which displays complete operating status. The digital display must allow setting of 
temperature with 1 deg. C interval. Remote shall be able to individually 
program by timer the respective times for operation start and stop within a maxim um of 72 hours. Remote must be 
equipped with thermostat sensor in the remote controller that will make possible more comfortable room 
temperature control .The remote shall be able to monitor room temperature & preset temperature by 
microcomputer & can select cool/ heat operation mode automatically. 
 
2. The remote must constantly monitor malfunctions in the system & must be equipped with a “self-diagnosis 
function” that let know by a message immediately when a malfunction occurs. 
 
3. It shall be possible to wire the remote up to 500 RM T. 
 
4. Cordless Remote Controller: Cordless remote controller shall be supplied as specified in the “Bill of 
Quantities”. The same operation modes & settings as with wired remote controllers must be possible. Compact 
light receiving unit to be mounted into wall or ceiling shall be included. 
 
5. Central Remote Controller: Central Remote controller shall be supplied as specified in the “Bill of Quantities”. 
 
Following functions shall be possible: 

• Control Max 64 Groups (128 indoor units) 

• Zone control 

• Malfunction code display 

• All the functions available with corded remote controller 

• It should be possible to wire the remote to 1000m 
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5. Installation and Commissioning 
 
The Outdoor units shall be placed on vibration isolation pads etc., and leveled properly. The blower motor shall be 
ensured for balancing by operating the blower. All nuts bolts etc., shall be tightened and placed intact prior to the 
connections. The refrigerant system shall be vacuumed to 7m m Hg and maintained for 24 hours prior to charging. 
The contractors shall supply all lubricants and required charge of refrigerant. 
 
6. Testing 
 
The test shall be furnished in accordance with IS 5141- (revised up to date) and the results shall be computed. The 
test results shall tally with the listed figures furnished in the tender. 
 
Additional supports wherever considered necessary by the Engineer -in – charge shall be provided. Supports shall 
be taken from steel members grouted in the RCC Work and fixing of steel members shall involve minimum 
damage. The entire supporting system s shall be met with the approval of the Engineer - in - charge. 
 
Alternatively 50 x 50 x 6 mm cleats duly anchor bolted to the structural ceiling can be provided. 
 
All duct supports, flanges, hangers shall be given two coats of red - oxide before Installation and one coat of 
aluminum paint after erection. 
 
Where ducts are connected to the wall, such connections shall be made through Galvanized steel frame fixed to 
the wall through suitable shear fasteners. Ducts connecting to air moving apparatus shall be through 15 OZ mil 
dew resistant double canvass as directed by the Engineer-in-Charge. On all circular spigots the flexible materials 
are to be flanged and bolted with a backing flat or bolted to either backing flat. 

REFRIGERANT PIPING 
 
1. General Conditions 
 

The scope of this section covers supply, laying, testing and commissioning of copper refrigerant piping. The tender 
drawings enclosed depict the schematic layout for the refrigerant piping routing. The contractor shall prepare his 
working drawings for approval by the consultant before execution at site. 
 
The vendor shall design the piping and prepare working drawings showing full details of piping arrangement, pipe 
sizes and thickness, methods of supporting pipes and connections in various components for approval of Engineer-
in- Charge. Work shall commence only after approval. Piping shall be able to withstand the thermal stresses and 
vibrations encountered during normal operations. 
 
Refrigerant pipe sizes indicated in the tender is only tentative and the contractor shall confirm the same. 
Refrigerant piping shall be designed as per the requirement of the system. Suction risers shall be designed as per 
the minimum load requirement of the system. The contractor shall submit the design calculations for the same for 
the consultant’s approval and then execute the same at site. 
 
2. Construction 
 
Hard drawn copper pipes shall be used for the refrigerant piping. 
 
Fittings like bends, tees, and sockets shall be of copper or brass and shall be suitable for duty involved. Flare type 
compression fittings shall be allowed up to 15mm size for which annealed copper tubing is used. Tubes up to and 
including 15mm size may be bent to form 90deg. bends with inside radius not less than 3 tube diameters. For 
bigger sizes, bend fittings as mentioned above shall be used. Valves shall be of packed, back seating type, and 
shall be forged or cast brass construction. 
 
Joints between pipes or pipes and fittings shall be of the socketed or flanged type. Brazing alloy of the silver-
copper-Phosphorous type shall be used and joints shall be made by the flow of brazing alloy by capillary action 
along the annular space between the two mating surfaces. Ends of mating tubes shall be square cut and cleaned 
properly to remove burrs and dirt or oxide. For flare type fittings, tubes shall be fully annealed at the flare before 
and after flaring. 

3. Piping Insulation 
 
Refrigerant Pipe insulation thickness should be maintained as per the AC Unit manufacturers standards, different 
sizes for Suction & discharge pipelines such that the AC Unit cooling /efficiency should be in line with the design 
conditions. 
Pipe Insulation minimum of 19 mm thick Fire Retardant (Class O) Nitrile Rubber/ cross linked closed cell 
polyethylene tube insulation shall be used for suction line and liquid line (Depends on expansion valve). Insulation 
shall have Fire retardant ultra violet barrier film for physical protection and for protection from sunlight. All joints 
shall be sealed with self-adhesive tape or with heat. 
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An air gap of 25 mm shall be present between adjacent insulation surfaces carrying chilled water or refrigerant. 
Before applying insulation, all pipes shall be brushed and cleaned. All Pipe surfaces shall be free from dirt, dust, 
mortar, grease, oil, etc. Thermal insulation shall be applied as follows or as specified in drawings or schedule of 
quantity: 
 
Application 
 
1. Insulating material in tube form shall be sleeved on the pipes. 
 
2.  On existing piping, slit opened tube of the insulating material (slit with a very sharp knife in a straight line) shall 
be placed over the pipe and adhesive shall be applied as suggested by the manufacturer. 
 

3.  Adhesive must be allowed to tack dry and then press surface firmly together starting from butt ends and 
working towards center. 
 

4.  Wherever flat sheets shall be used it shall be cut out in correct dimension. All longitudinal and transverse joints 
shall be sealed as per manufacturer recommendations. 
 

     5. The insulation shall be continuous over the entire run of piping and fittings. 
 

4. Pressure Test 
 
After completion of piping installation, the suction and liquid lines shall be pressure tested and repaired if 
necessary and further pressure tested to hold 1.5 times of working pressure for a minimum 24 hours with dry 
nitrogen prior to insulating the joints. 
 
Systems shall be charged with Nitrogen to 4.5 kg/cm2 (450 psi) gauge pressure and all joints shall be checked for 
leakages with soap solution. Leaks shall be marked, pressure released and repairs carried out. Brazed joints that 
leak shall be opened and redone. These shall not be required by addition of brazing alloy to the joint. 
 
System shall be charged with nitrogen to the pressure specified as above. Leak detection and repairs to leaks shall 
be carried out till no leak exists. 
 
After all leaks have been repaired; system shall be retested with test pressure maintained for not less than 8 hours. 
No measurable drop in pressure should be detected after pressure readings are adjusted for temperature 
changes. Pressure gauges and controls may be closed during pressure testing. 
 
5. Charging 
 
• Charge refrigerant in liquid form, through liquid line port 
• Use weighing machine to charge exact calculated amount 
• Weight the refrigerant cylinder before and after charging 
• After complete charging open both suction and liquid ball valve of outdoor unit 
• If full additional charge cannot be charge in liquid form, then charge balance amount in liquid form by 
using the suction service valve with system working in cooling mode 
• After charging refrigerant remove manifold and refrigerant cylinder and replace caps of service valves 
• Close (Front End) both suction and liquid service valves 
• Check for leaks in service valve connections 
 
6. Commissioning 
 
After refrigerant charging, energies the power supply to outdoor unit so that crankcase heater is energized for 
minimum 4 hours. 
 
• Set dip switch settings. 
• Check continuity of communication wiring 
• Check all electrical connections are tight 
• Check incoming voltage at power terminals 
• Operate the indoor units by unit controller or group controller 
• Observe for any abnormal noise 
• Observe parameters and inside conditions for 12 hours 
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•     Handover the system to customer along with user manual 
 
 
7. DRAIN PIPING 
 
The drain piping shall be made out of rigid PVC pipes of 10 Kg/cm2 class. The piping shall be supported by hitech 
clamping running continuously below the pipe. The piping shall be insulated with 6mm thick closed cell nitrile 
rubber sleeves. 
 
The drain pans of IDUs shall be connected to rigid PVC pipe by braided PVC flexible pipe with appropriate 
adapters. U trap shall be providing in the drain connection of each IDU. All pipes support/clamps shall be painted 
with red oxide primer followed by two coats of synthetic enamel finish paint.  
 

 INSTALLATION OF AIR CONDITIONERS: 
 The Contractor shall carry out and complete the AC installation work as per standard specifications / as 

stipulated in this contract and OEM’s recommendations and to the satisfaction of the SBI Bank with 
approval of Bank issue further written instructions, detailed directions and explanations with respect 
to the specifications, quality or quantity of works or the addition or omission or substitution of any 
work. 

 
SPLIT TYPE ACs: 

 Wherever split A.C. are planned in the new buildings, necessary openings in wall may be provided by 
use of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes and cable to outdoor 
unit, so as to avoid unnecessary cutting / damage to walls at a later stage. The slope of sleeve of 
PVC pipe should be towards exterior to avoid seepage of water into the room. This opening should 
be sealed properly after installation to avoid entry of vermin, rodents and rain water. 

 
 If the Split ACs are installed in the existing buildings, the opening shall be made with suitable drilling 

equipment with slope towards the exterior wall side for free flow of drain water and avoid seepage of 
rain water inside. The opening shall be packed with glass wool and finished with cement to avoid 
entry of rodents through the opening. 
 

 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition and taken 
to nearest drain or up to the stack for collection & disposal of condensate. The slope of such pipe 
also should be downwards. As far as possible, joints should be avoided in this pipe. 
 

 The length of connecting refrigerant pipes between outdoor and indoor unit be kept to minimum 
feasible at site. However, it should not exceed 9 m, as the efficiency of the unit gets severely affected 
on increase of distance. Where the OEM specifies more than 9m for the specific model being used, 
the refrigerant pipe may be increased. 
 

 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their surface by 
saddles. If walls etc. are not available, tray be used to support the refrigerant pipes. No opening shall 
be made in the concrete roof to run the refrigerant pipe to avoid damage to the water proofing and 
leakage of water from the terrace. Where bending of refrigerant pipes is required, proper pipe 
bending tool should be used to avoid pinching of pipes. 
 

 The refrigerant pipes should be properly insulated as per the recommendations of the manufacturer 
of split type AC units. The insulation over refrigerant pipes be examined once in a year and in case of 
any deficiency/ defect the same may be replaced as a part of AMC. 
 

 The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the SBI. Care 
should be taken while fixing on the partition to ensure the holding capacity of the partition, to avoid 
the IDU from falling and getting damaged or causing injury. The installation of IDU shall be done in 
such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall / partition. 
 

 The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports fixed firmly 
with anchor fasteners or as specified in the BOQ. 
 

 If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical and 
horizontal) between ODUs shall be maintained to ensure optimum and efficient dissipation of Hot air 
to the atmosphere and to avoid short circuiting of the hot air between ODUs. 

INSTALLATION OF CASSETTE ACs: 
 While installing Cassette type IDU’s, the contractor has to check the distance between the roof and 

the false ceiling and ensure that the sufficient height is available for fixing the IDU as per the layout 
and any hindrance like sewerage pipe lines, electrical cables etc. Support to hang the IDU to be 
provided in the roof with threaded rods of suitable size, as per recommendation of OEM. The length 
of the rod shall be of sufficient length to make finer adjustments while balancing the IDU. 
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 s. 

 

CONCEALING THE PIPES: 
 The contractor shall give due notice to the Employer whenever any work like copper piping, cabling, 

acoustic insulation of the ducts or any work is to be concealed  in the wall/false ceiling/partitions or 
finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before concealing. 
 

 If the Contractor has concealed the items without informing SBI Engineer, the same shall be opened up 
for measurement and made good to the original finishing at the contractor’s expenses. If the contractor 
refuses to do so, then the same will not be considered for measurement and no payment may be made 
for such materials. 
 

 The contractor shall not execute any extra work other than the SBI written instruction. No works, for which 
rates are not specifically mentioned in the price bid, shall be taken up without written permission of the 
SBI Bank. 

 Should any dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the decision of SBI shall be accepted as 
correct and binding on the contractor. 
 

 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any other gadgets 
or supports required for the execution of the work at site and Bank will not provide or entertain such 
requests. 

 
         MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

 All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workman like 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by SBI 
during the execution of the work and to his entire satisfaction. The Contractor shall use only products 
bearing ISI marking in the work for those materials for which no makes are mentioned in the tender. 

 
 No refurbished, second hand and spurious materials should be used. If required, the contractor has to 

submit the details of the source of his purchase of materials to SBI. SBI reserves its right to enquire and 
collect data from the supplier to confirm the authenticity of the materials. SBI has the right to stringent 
action against the contractor, as deemed fit, in addition to suspend / cancel the contract. 

 Contractor should get approval of the samples of materials in advance with SBI Engineer before use of 
the same in the work. Should be contractor desire to substitute any specified materials with “Equal” or 
“Other approved” etc., he/they must obtain the specific approval of the SBI in writing for any such 
substitution, well in advance. 

 
 Samples of all materials to be used must be submitted when so directed by SBI. If required, the 

contractor shall have to carry out tests on materials in approved materials testing laboratories or as 
prescribed by SBI at his own cost to prove that the materials etc., under test conform to the relevant I.S 
Standards or as specified in the specifications. The necessary charges, transporting, testing etc., shall 
have to be borne by the contractor. No extra payment on this account will be entertained. 

 
 If the contractor has used any material which is not complying with the specifications, or the 

workmanship is bad or the material used is substandard or second hand etc, SBI shall during the progress 
of the work have power to order the removal and substitution of the material or proper re-execution of 
the work within a reasonable time. In case the contractor refuses to comply with the order, SBI shall have 
the power to employ other agencies to rectify or re-execute the work at the cost and risk of the 
contractor. 

 Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost. 

 
 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall 

take all precautions necessary for the protection of work and at his own expenses shall make good any 
damage arising from any of these causes. 

 
 When the employer observes that the progress of the work is not satisfactory or very slow or not in a 

workmanship manner or of poor quality or violative of safety protocols etc, the contractor shall be issued 
a suitable advise to rectify the same or replace the materials or redo the entire work, within a 
reasonable time frame. If the contractor could not rectify the things within the time frame given, in the 
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interest of the work, the Employer reserves the right to execute any part of the work included in this 
contract or the entire work by any other Agency or persons and contractor shall allow all reasonable 
facilities and extend cooperation for the execution of such work. 

 
 All expenses consequent thereon or incidental thereto as certified by SBI shall be borne by the 

contractor or may be deducted from any money due to or that may become due to the contractor. No 
certificate shall relieve the contractor from his liability in respect of unsound work or bad materials. 

 
 
LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE HVAC (AIR 
CONDITIONING) WORKS SUBJECT 

TO THE APPROVAL OF SAMPLES BY SBI / CONSULTANT 

 
 
 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Inverter Split/Cassette 

AC 

Voltas/Blue Star/Daikin /LG/Hitachi 

2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or 

approved equivalent. 

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar 

or approved equivalent. 

4. Vibration Isolators / 

FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

5. INSULATION / Fibre 

glass 

UP Twiga / Kimmco / Owens corning or 

approved equivalent. 

6. Power Cables CCI / ICC / Gloster / UCL or approved 

equivalent. 

7. Control Cables Finolex / Delton or approved equivalent. 

8. Aluminum Grilles 

Diffusers /Linear Grilles 

Caryaire / Air Master / Air Breeze/SRIFABS 

or approved equivalent. 

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or 

approved equivalent. 

10. Cooling Coils / Heating Coils Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil
 Company / ZECO or approved 
equivalent. 

11. Nitrile rubber Armaflex / vedoflex /AERO 

FLEX/ARMACELL or approved equivalent. 

 

NOTE :  The contractor shall use only above mentioned material or equivalent   make to be approved by SBI / 
Consultant. All other materials shall confirm to the specifications laid down. The tenderer shall take this into 
account while tendering rates / prices 
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TECHNICAL SPECIFICATIONS 

 
 CATEGORY-I: 1 TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 1 TR  

4 Star rating 5 STAR 
 

5 ISEER Rated Minimum 4.5 
 

6 Compressor type ROTARY  

7 Condenser COPPER/alloy copper 
 

8 Power Source 230V / 50HZ / 1PH 
 

9 Cooling Capacity Rated Minimum 3.5 KW 
 

10 Voltage Range Vendor has to specify 
 

11 Operating Current Vendor has to specify 
 

12 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 
13 

 
Operating Range deg C 

It should be operational at 
Minimum ambient temperature of 
50 deg C 

 

    
 

CATEGORY-II: 1.5TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 1.5 TR  

4 Star rating 5 STAR  

5 ISEER Rated Minimum 4.0 
 

6 Compressor type ROTARY 
 

7 Condenser COPPER/alloy copper 
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8 Power Source 230V / 50HZ / 1PH 
 

9 Cooling Capacity Rated Minimum 5 KW 
 

10 Voltage Range Vendor has to specify 
 

11 Operating Current Vendor has to specify 
 

12 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 
13 

 
Operating Range deg C It should be operational at 

Minimum ambient temperature of 
50 deg C 

 

 
 

CATEGORY-III: 2 TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 2.0 TR 
 

4 Star rating 5 STAR 
 

5 ISEER Rated Minimum 4.5 
 

6 Compressor type ROTARY 
 

7 Condenser COPPER/alloy copper 
 

8 Power Source 230V / 50HZ / 1PH 
 

9 Cooling Capacity Rated 6.0 KW 
 

10 Voltage Range Vendor has to specify 
 

11 Operating Current Vendor has to specify 
 

12 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 

13 

 

Operating Range deg C 
It should be operational at 
Minimum ambient temperature of 
50 deg C 
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CATEGORY-IV: 2 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 2.0 TR 
 

4 ISEER Rated Minimum 4.5 
 

5 Compressor type ROTARY 
 

6 Condenser COPPER/alloy copper 
 

7 Power Source 230V / 50HZ / 1PH 
 

8 Cooling Capacity Rated Minumum 6.5 KW 
 

9 Voltage Range Vendor has to specify 
 

10 Operating Current Vendor has to specify 
 

11 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 
12 

 
Operating Range deg C 

It should be operational at 
Minimum ambient temperature of 
50 deg C 

 

 
13 

 
Compressor warranty 

 
1 YEAR 

 

14 
COMPREHENSIVE PRODUCT 
WARRANTY 1 YEAR 

 

 

 
CATEGORY-V: 3 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 3.0 TR 
 

4 ISEER Rated Minimum 4.5 
 

5 Compressor type ROTARY 
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6 Condenser COPPER/alloy copper 
 

7 Power Source 415V / 50HZ / 3PH or 
230V / 50HZ / 1PH 

 

8 Cooling Capacity Rated Minimum 10.5 KW 
 

9 Voltage Range Vendor has to specify 
 

10 Operating Current Vendor has to specify 
 

11 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 
12 

 
Operating Range deg C 

It should be operational at 
Minimum ambient temperature of 
50 deg C 

 

13 
COMPREHENSIVE PRODUCT 
WARRANTY 1 YEAR 

 

 

 
CATEGORY-VI: 4 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify 
 

2 MODEL No Vendor has to specify 
 

3 Tonnage (minimum) 4.0 TR  

4 ISEER Rated Vendor has to specify 
 

5 Compressor type ROTARY  

6 Condenser COPPER/alloy copper 
 

7 Power Source Vendor has to specify 
 

8 Cooling Capacity Rated 13.0 KW  

9 Voltage Range 415V / 50HZ / 3PH  

10 Operating Current Vendor has to specify 
 

11 Refrigerant R32/R410/ ECO-FRIENDLY 
 

 
12 

 
Operating Range deg C 

It should be operational at 
Minimum ambient temperature of 
50 deg C 

 

13 
COMPREHENSIVE PRODUCT 
WARRANTY 1 YEAR 

 

 

Note: The bidders should fill the above data for the model and make offered by them in the online portal by 
uploading. 
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SBI LHO GHY  
 

 
 
 

III. CERTIFICATE 
 

The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken 
jointly on ……………………………. and are recorded at pages ……………………….to ……………………………….. …………. 
Of measurement book no./Sheets …………………………………………………………….. 

 

 

 

Signature and date of         Signature and date of 

Contractor           Engineer of SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender 
drawings, conditions and specifications. 

 

 

Architect     Site Engineer/Bank’s Engineer 
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SBI LHO GHY  
 

 

IV – MEMORANDUM FOR PAYMENT 

                                                                    R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

in separate statement enclose    Rs……………………… 

3. Deductions: 

a. Secured Advance paid in the previous R.A.  Rs.. ……………………. 

b. Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs……………………… 

Balance to be recovered     Rs……………………… 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest) 

as on date      Rs……………………… 

ii. To be recovered in this bill    Rs……………………… 

iii. Any other departmental material cost 

to be recovered as per contract, if any   Rs..…………………… 

iv. Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

Enclose statement     Rs……………………… 

4. Total deduction as per contractor    Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

 

(Rupees……………………………………………………….) in words. 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after 
due test check of the measurement of works as required and as recommended for payment. 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS: 
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SBI LHO GHY  
 

1. Total amount due (E)    Rs……………………… 

2. Less:  Income Tax Payable   Rs……………………… 

3. Net Payable     Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs………………………………………………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office 

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity 

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,   
     materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

     _____________________________ 

 Architects  

PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date MonthYear 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous applications should be 
attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra 
work assigned if any etc. 

 

 

  Signature of Contractor 
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Annexure II 

To, 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 
e-Mail: kushal.b@antaressystems.com 
  
Sub: E- Tendering  FOR ……………………..vide NIT No…………dated…………….. 
 
 
Ref :  1 ________________________________ 

         2. e-tendering  dt. ……………………. 

         3. Our Offer No.                                              dt.  

 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ----------------------------------------------------  
 
 as our final lump sum prices during the e-tendering process conducted today. 

 
The item wise detail rates are worked out as per the Price bid(Annexure-III) appended herewith. 
 
Thanking you and looking forward to the valuable order from SBI. 
 
Yours sincerely, 
 
For _____________________ 
 
Name: 

Company: 

Date: 

Seal: 
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BILL OF QUANTITIES (BOQ) 

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE) 

 


