
1 

 

 

NIT NO 
AOCYB/75/3/2025-
26 

DATE 06.02.2026  
 
 
 

 

 
 
 
 

 

 
STATE BANK OF INDIA 

 
 

TENDER DOCUMENTFOR 
 
 
 
 
 
 

HVAC TENDER FOR KONDAPUR BRANCH (SHIFTING) UNDER RBO MADHAPUR 
--------------------------------------------------------------------------------------------------------------------- 
 
 
 

THROUGH E-TENDERING PROCESS 
 
 

* Air conditioning vendors empanelled with SBI-LHO, Hyderabad under 
respective category are only eligible to participate* 

 

 

 

 
 
 
 
 
 
 

The Regional Manager, 

State Bank of India, 

Regional Business Office-Madhapur 
 

 

 



2 

 

 

NOTICE INVITING TENDER (NIT) 
State Bank of India invites online tenders for the following work in TWO BID SYSTEM from the 

Banks empanelled AC vendors with SBI, Hyderabad Circle.  

 

1.  Name of the Work HVAC TENDER FOR KONDAPUR BRANCH (Shifting) 
UNDER RBO MADHAPUR   

2.  Estimated cost of work 
 

SITC: Rs 20.83 Lakhs  
+CAMC: Rs 3.78 lakhs 
(=Rs 24.61 Lakhs Plus GST) 

3.  Scope of Work 
 

1. SITC of Air conditioners as per the BOQ. 

4.  Time for Completion of work 45 DAYS from the date of PO or handover of the site 

whichever is earlier. 

5.  Eligibility of the contractor 1. Air conditioning vendors of the respective category 
empanelled with SBI-LHO, Hyderabad. 

2. The vendor should have a valid digital signature to 

participate in the online tendering process. 

7.  Earnest Money Deposit (EMD) Rs.21,000/-all Drafts/BCs shall be in favour of “The 

Regional Manager”Payable at Hyderabad. 

8.  Tender documents available for 
download from the websites: 

1) https://www.sbi.co.in under “SBI in the News” link 
“procurement news“  
2)  https://etender.sbi 

9.  Address for submission of EMD 
and opening of tenders : 

Original EMD should be submitted (before due date and 
time) physically at office mentioned above.  
Technical Bid of those firms / contractors who do not 
submit EMD or tender fee shall be rejected. 

10.  Availability for download from 
the above web site  

From 07.02.2026 to 21.02.2026 

11.  Last date and time for 
submission of online bids in e-
tender portal  

21.02.2026 by 3.00 P.M. 

12.  Date and Time of opening of e-
Tenders: 

21.02.2026 by 3.10 P.M. 

13.  Initial Security Deposit (ISD) 2% of work order value 
 

14.  Payment terms i) No advance payment.  
ii) a. 70% payment after Supply of all materials at 

site 
b. 27% payment after installation , testing & 
Commissioning of all AC units 
c. 3% will be retained as security deposit, 
subject to deductions as applicable.  
 

15.  Total Security Deposit  i) 3% of contract value which will be retained till the 
completion of the defects liability period; 
(From each running bill, an amount at the rate of 8% of 
the gross value of the running bill shall be recovered as 

https://etender.sbi/
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retention money, till the total retention amount including 
the ISD amount already with the Bank become 3% of the 
value of the contract amount) 
 
ii)  For AMC - 3 months AMC amount in the form of PBG 
as required by Bank. 

16.  Defects Liability Period 12 Months (Twelve months) from the date of completion 
or commissioning and handover of the work. 

17.  Liquidated Damages for delay 
in work 

If the work is delayed beyond the scheduled completion 
date, then 0.50% of the total value of the contract per 
week of delay will be deducted from the final bill value 
subject to max 5%of the value of work 

18.  Validity of tender 90 days.  

19.  Tax Deduction As applicable  

20.  Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of 
materials, all taxes(excluding GST), wastages, 
Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related 
expenses required for the completion of the work. 

2. Additional claims other than the quoted amount will 
not be entertained.  

3. The quoted rates shall be firm throughout the 
completion of the project. 

21.  Check list of documents to 
be uploaded 

1. Scanned copy of DD/BC of EMD 
2. Bidders are required to upload the NIT in PDF as 
uploaded by the Bank. This will satisfy digital signing of 
the terms and condition of the tender by the bidder.  
4. Scanned copy of the AC Technical Data Sheet. 
5. Details of the Bidder – Duly filled in and signed in all 
the pages. 
6. Scanned copy of Authorization letter from Manufacturer 
/OEM to participate in the tender (or) Scanned copy of 
Valid dealership certificate (validity shall be for the current 
year or valid on the date of tender notice) 
7. Scanned copy of the Experience certificate satisfying 
the eligibility criteria. 

22.  Any additional information 1. The make of materials should be chosen strictly 

from the approved makes as given in the tender. 

Using of the multi brands for the same item is not 

permissible. Single brand should be used for entire 

project. No change of brand will be permitted 

during the progress of the project 

2. Any clarifications sought after opening of the 
tenders will not be entertained at any cost. Firm 
should be visit the website till last date of 
submission for changes/ corrigendum, if any 

3. The Bank reserves the right to cancel or postpone 

the tenders at any stage without assigning any 
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reason. 

4. Claims for revision of the Quoted price by any 

bidder after the tender will not be entertained. 

23.  For any queries or support in 
connection with the online 
tendering process, please 
contact our E-procurement 
solutions agency  
 

e-Procurement technologies Limited, Ahmedabad. 
 Primary Contact Numbers :- +91-9081000427, 
9904407997 
 Alternate Contact No.:-    Ms. Shubhangibanodiya :- 079-
68136826 , shubhangi@auctiontiger.net 
1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 
2. Kanchan Kumari:-  079-68136820, kanchan.k@eptl.in   
3. JaymeetRathod:-  079-68136829, 
jaymeet.rathod@eptl.in 
4. Salina Motani:-079-68136843, salina.motani@eptl.in 
5. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in   
6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 
7.  HemangiPatel:-    079-68136852, hemangi@eptl.in      
8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in       
9. Deepak Narekar:-  079-68136863, deepak@eptl.in      
10. Sujith Nair:-          079-68136857, sujith@eptl.in        
11. Devang Patel:-      079-68136859, devang@eptl.in   

24.  The tender will be summarily 

rejected if the Bidder    

 

1. Failed to pay the required tender fee and submit the 

proof. 

2. Failed to submit the original EMD at above 

 office before due date. 

3. Failed to upload Entire tender document, which is 

downloaded from the website as a proof of 

accepting the terms and conditions.    
4. Failed to upload the Scan copy of required 

documents as mentioned in the documents to be 
uploaded.   

5. Partly or fully Modifies, alters or corrects the tender 

document uploaded by the Bank. 

25.  Bank reserves the right to accept or reject any or all bids without assigning any reasons thereof, 

even after opening of the bids. 

26.  Detailed Tender documents along with BOQ , Terms & Conditions shall be available at 

“https://etender.sbi” for Banks Empanelled Contractors for State Bank of India, LHO, Hyderabad. 

 
 
 
 

 
The Regional Manager 

*********************************************************************************************** 
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GENERAL CONDITIONS OF CONTRACT 
 
INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 
In this connection, the following terms shall be interpreted as indicated below: 

 
i. “The Employer/Bank” ‘means the State Bank of India (including branches and 

other offices)and any of its employees representative authorized on their behalf. 
 

ii. “Bidder” means an eligible entity/firm submitting the Bid. 
 

iii. “The Contract” means the agreement entered into between the Bank and the 
Contractor, as recorded in the Contract Form signed by the parties, including all 
attachments and appendices thereto and all documents incorporated by reference 
therein. 

 
iv. “Vendor/Contractor” is the successful Bidder to whom the work has been 

awarded. 
 

v. “The Contract Price/Project Cost” means the price payable to the Vendor under 
the Contract for the full and proper performance of its contractual obligations. 

 
vi. “The Equipment/Product” means all the Air conditioners along with the 

accessories which the Vendor is required to supply to the Bank under the 
Contract. 

 
vii. “The Works/Project” shall mean the works to be executed or done under this 

contract. 
 

viii. “The Project Site” means locations where the ACs are to be supplied and 
installed and services as desired in this tender document are to be provided. 

 
ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as 

specified and forming part of this contract. 
Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires. 
 
1.0 SCOPE OF WORK 
The detailed scope of the work is given in the BOQ  
 
2.0SITE AND ITS LOCATION 
The proposed work is to be carried out at the site whose address is given in the NIT. 
 
3.0 BID DOCUMENTS 
3.1 The work hasto be carried out strictly according to the conditions stipulated in Bid 
consisting the following documents and in the most workman like manner, 

-NIT 
- General Conditions of Contract 
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- Special conditions of Contract 
- Price Bid 

3.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below : 

- Price Bid 
- Special conditions of  Contract 
- General Conditions of Contract 
-NIT 

3.3 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-
pr0curement agency’s portal  https://etender.sbi during the period mentioned in the NIT. 
 
4.0 BID PREPARATION: 
4.1  The Bidder is advised to inspect the site and satisfy himself on his own 
responsibility and his own expenses all the following information and data which may be 
required for the purpose of preparation and submission of their bids: 
i) The location of indoor and outdoor units of the proposed ACs 
ii) Required civil work like making opening in the wall, 
iii) feasibility for laying the refrigerant pipes and its route 
iv) Availability of drain water point at the site 
v) Availability of Power near the proposed AC location  
vi) Security gate pass requirements 
vii) Storage space for the new ACs 
viii) Permissible working hours at the site 
ix) any other adverse conditions or hindrance to the installation 
x) Any demo or presentation is required by Bank before installation  
xi) traffic regulations, law & order  situations in the area  
xii) Whether AC has to be installed in coordination with other agencies like interior etc 
 
4.2   The Bidder will be fully responsible for considering the financial effect of any or all 
the above factors while submitting his Bid.The Bank shall not be liable in any manner 
whatsoever for the same or for any other costs or other expenses incurred by a Bidder 
regardless of the conduct or outcome of the bidding process. 
 
5.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify us in writing 
at the address/by e-mail given in the NIT within the date/time mentioned. 
 
5.2. The clarifications to the queries received or amendments in the tender will be 
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. No 
individual communication will be conveyed to the Bidders. The interested 
parties/Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications / amendments issued, if any, 
have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the participating 
Bidders. Bank will not take any responsibility for any such omissions by the Bidder. 
Bank at its own discretion, may extend the deadline for submission of Bids in order to 
allow prospective Bidders a reasonable time to prepare the Bid, for taking the 
amendment into account. 
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5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid 
meeting, if required, will be held on the date and time specified in the tender which may 
be attended by the interested Bidders or their representatives and get their queries 
clarified.  
 
5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior 
to the deadline for submission of Bids.  
 
5.5. No request for change in commercial/legal terms and conditions, other than what 
has been mentioned in the tender or any addenda/corrigenda or clarifications issued in 
connection thereto, will be entertained and queries in this regard, therefore will not be 
entertained.  
 
5.6. Queries received after the scheduled date and time will not be responded/acted 
upon. 
 
 
6.0 EARNEST MONEY DEPOSIT (EMD): 
6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulatedin the form of 
Demand Draft or Banker’s Cheque in favour of ““The Regional Manager” drawn on 
any Bank in India 
 
6.2 EMD in any other form other than as specified above will not be accepted. Bid 
not accompanied by the EMD as above shall be rejected. 
 
6.3  No interest will be paid on the EMD. 
 
6.4 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to 
award the contract is taken.  
 
6.5 EMD of successful Bidder will be retained as a part of security deposit. EMD will 
be returned by the Bank. 
 
6.6 The EMD shall stand absolutely forfeited:- 

a. If the finally selected bidder revokes his Bid at any time during the period 

when he is required to keep his Bid open for acceptance by the Bank. 

 (or)  
b. After the bid is accepted by Bank, the vendor fails to enter into a formal 

agreement with the Bank 

                                                       (or) 
c. The bidder fails to pay the initial security deposit as stipulated  

 (or) 
d. The bidder fail to supply the ACsor complete the works within the 

stipulated time. 

 
6.7  If the tendering process is delayed for any reason, the Bank will insist on the 
revalidation of the DD and the bidder has to get it revalidated and submit again. 
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7.0 BID SUBMISSION  
7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. 
Tenders should be submitted online in the website https://etender.sbi.Bidder should 
log into the site well in advance for bid submission so that he/she upload the bid 
in time i.e. on or before the bid submission time. The server time (which is 
displayed on the bidders’ dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the bids by the bidders, opening of 
bids etc. The bidders should follow this time during bid submission. Bidder will 
be responsible for any delay due to other issues.   
 
7.2 The bidders should submit their bids online with their valid digital certificate, 
which confirms that the bidders have read and understood the tender terms and 
conditions. Claimingignorance of all the terms and conditions in this tender either before 
or after the PO is issued or during the progress of the work will not be accepted.  
 
7.3 The bidder shall submit the documents enlisted in the checklist in the NITin the 
softcopy format. ie scanned copy of the documents either in PDF or JPEG format as 
required.The Bank will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders. The bidder should see that 
the bid documents submitted should be free from virus and if the documents could not 
be opened, due to virus, during tender opening, the bid is liable to be rejected. 
 
7.4 The documents submitted online in the Technical Bid should NOT contain any 
price information.  Such Bid, if received, will be rejected. 
 
7.5 The bidder shall submit his quotes online through the PRICE BID in the e-
procurement portal. The price bid will be opened only if the Bid is unconditional and 
the bidder qualifies as per eligibility criteria and meets technical specifications. 
 
7.6 If required, Bank shall conduct e-reverse auction among the qualified bidders 
and the same shall be communicated to the bidders.  
 
7.7 No claim for submission of offline bids will be entertained. Such bids will not be 
considered. 
 
7.8 If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shall not 
submit a Bid on behalf of another OEM / brand.  
 
8.0PRICE BID: RATES QUOTED BY BIDDER  
8.1 The contractor shall satisfy himself before Bidding as to the correctness and 
sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of 
quantities and / or the schedule of rates and amount as provided covering all his 
obligations under the contract and all matters necessary for proper completion of the 
works expected in this document.  
 
8.2 The rate quoted shall be firm and shall include costs of all materials, loading, 
transport, unloading, Installation charges, wastage of materials during execution, levies, 
Octroi(if applicable), local body taxes(if applicable), all type of Insurance Charges, 
temporary works such as scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work etc..  
 

https://etender.sbi/
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8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads 
and depths of the work and No extra charges will be paid over and above the contract 
amount on account of any other charges (existing or future addition) or on any other 
account.  
 
8.4 The GST shall be paid extra as applicable.  
 
8.5  Rate Revision in the contract amount is not permitted during the validity period of 
the contract for any reason including during the extended period, if any. 
 
8.6 Any request for review of the price bid after the bid opening will not be 
entertained. 
 
9.0 OPENING AND EVALUATION OF BIDS 
9.1 The online Bids will be opened at the office of the Regional 
Manager;Representatives of Bidder may be present during opening of Bids.However, 
Bids would be opened even in the absence of any or all the bidder’s representatives. 
 
9.2 In the two bid system, the technical bids will be opened at the scheduled time 
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or 
Holiday, the bids will be opened on the next working day. The price bid of the qualified 
vendors will be opened on a subsequent date which will be intimated to the bidders. 
 
9.3 VALIDITY OF BID 
Bids shall remain valid and open for acceptance for a period stipulated in this document 
from the date of opening of price bid. If the Bidder withdraws his/her offer during the 
validity period or makes modifications in his/her original offer, which are not acceptable 
to the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty 
to forfeit the EMD. 
 
 
 
10.0 PRELIMINARY EXAMINATION 
10.1 M/s Bankwill examine the Bids to determine whether they are complete, on 
required formats & accompanied by supporting Documents and the Bids are conforming 
to all the terms and conditions of the Bidding Document without any deviations and are 
generally in order.  
 
10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. 
However, Bank will have right to demand submission of more information as required, if 
any of the document is partly submitted.  If the bidder does not respond within the 
stipulated time, BANK will reject or disqualify the bid. 
 
11.0 TECHNICAL EVALUATION 
11.1 Only those Bidders and Bids who have been found to be in conformity of the 
eligibility terms and conditions during the preliminary evaluation would be taken up for 
further detailed evaluation. Those Bids who do not qualify the eligibility criteria and all 
terms during preliminary examination will not be taken up for further evaluation. 
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11.2 The Bank will evaluate the bids on technical & functional parameters including 
site or factory visit and witness demos of the system and verify functionalities, response 
times etc from the previous employers or users of the equipment. 
 
11.3 During evaluation of bids, the Bankmay, at its discretion ask the bidders for 
clarification of its bid. The request for clarification shall be in writing and no change in 
prices or substance of the bid shall be sought, offered or permitted. No post bid 
clarification at the initiative of the bidder shall be entertained. 
 
11.4 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 
 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and 
the online price bid submitted by the bidder will be opened. 
 
12.2 The L1 Bidder will be selected on the basis of net total of the price 
evaluation as quoted in the online bidding.  
 
12.3 The process of online rebidding amongst the two or more contractors 
offering same rates shall continue till L1 bidder is discovered.  
 
12.5 In case, any of such contractors or all contractors (who have quoted same 
tender amount in the initial bidding or subsequent bidding) refuse to submit 
revised offer, it shall be treated as “Withdrawal of tender” by the Contractor 
before acceptance by BANK and the EMD of such contractors shall be forfeited 
and they shall not be allowed to participate in the re-tendering process for the 
work.  
 
 
13.0 CONTACTING THE BANK: 
13.1 No Bidder shall contact BANK or Bank on any matter relating to its Bid, from the 
time of opening of Price Bid to the time the Contract is awarded. 
 
13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or 
contract award may result in rejection of the Bid. 
 
 
 
 
14.0 AWARD OF WORKS 
14.1 BANK will award the Contract to the successful Bidder whose Bid is the lowest 
evaluated Bid. If required, Bank will issue separate PO for the AMC of the ACs to the 
contractor after the completion of the warranty period. 
 
14.2  The Bank reserves the right at the time of award of contract to increase or 
decrease the quantity of goods and / or services from what was originally specified 
while floating the tender without any change in unit price or any other terms and 
conditions.  
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14.3 BANK’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
BANKreserves the right to accept or reject any Bid in part or in full or to cancel the 
Bidding process and reject all Bids at any time prior to award of the contract, without 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Bank’s action. 
 
14.4 The acceptance of a tender rests with the Competent Authority, who does not 
bind himself to accept the lowest tender and reserves to himself the authority to reject 
any or all of the tenders received, without assigning any reasons. All tenders in which 
any of the prescribed conditions are not fulfilled, or are incomplete in any respect are 
liable to be rejected. 
 
14.5 The notification of award will constitute the formation of the Contract.  The 
selected Bidder should convey acceptance of the award of contract by returning duly 
signed and stamped duplicate copy of the award letter within 15 days of receipt of the 
communication and to enter into an agreement with the Bank.   
 
15.0 INITIAL SECURITY DEPOSIT 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless 
or otherwise specified. 
 
15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 
15 days of acceptance of Bid  
 
15.3 No interest shall be paid on the amount retained by the Bank as Security 
Deposit.  
 
15.4 Security deposit shall be refunded to the contractors without interest after sixty 
days after the end of contract period provided the contractor has satisfactorily attended 
to all defects in accordance with the conditions of contract including site clearance.  
 
16.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement within 15 days from 
the receipt of intimation of acceptance of his Bid by BANK. However, the written 
acceptance of the Bid by the Bank will constitute a binding agreement between the 
Bank and successful Bidder pending execution of formal agreement. All expenses, 
stamp duty and other charges/ expenses in connection with the execution of the 
Agreement as a result of this tendering process shall be borne by the successful bidder.  
For AMC separate agreement will have to be entered with the Bank against the 
issue of PO.  
 
17.0 INSTALLATION OF AIR CONDITIONERS: 
17.1 The Contractor shall carry out and complete the AC installation work as per 
standard specifications / as stipulated in this contract and OEM’s recommendations and 
to the satisfaction of the Bank. The Bank with approval of Bank issue further written 
instructions, detailed directions and explanations with respect to the specifications, 
quality or quantity of works or the addition or omission or substitution of any work. 
 
17.2 SPLIT TYPE ACs:  
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17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall 
may be provided by use of 75 mm PVC pipe sleeves at suitable locations for taking 
refrigerant pipes and cable to outdoor unit, so as to avoid unnecessary cutting / damage 
to walls at a later stage. The slope of sleeve of PVC pipe should be towards exterior to 
avoid seepage of water into the room. This opening should be sealed properly after 
installation to avoid entry of vermin, rodents and rain water. 
 
17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be made 
with suitable drilling equipment with slope towards the exterior wall side for free flow of 
drain water and avoid seepage of rain water inside. The opening shall be packed with 
glass wool and finished with cement to avoid entry of rodents through the opening.   
 
17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site 
condition and taken to nearest drain or up to the stack for collection & disposal of 
condensate. The slope of such pipe also should be downwards. As far as possible, 
joints should be avoided in this pipe. 
 
17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be 
kept to minimum feasible at site. However, it should not exceed 9 m, as the efficiency of 
the unit gets severely affected on increase of distance. Where the OEM specifies more 
than 9m for the specific model being used, the refrigerant pipe may be increased.  
 
17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped 
to their surface by saddles. If walls etc. are not available, tray be used to support the 
refrigerant pipes. No opening shall be made in the concrete roof to run the refrigerant 
pipe to avoid damage to the water proofing and leakage of water from the terrace.  
Where bending ofrefrigerant pipes is required, proper pipe bending tool should be used 
to avoid pinching of pipes. 
 
17.2.6 The refrigerant pipes should be properly insulated as per the recommendations 
of the manufacturer of split type AC units. The insulation over refrigerant pipes be 
examined once in a year and in case of any deficiency/ defect the same may be 
replaced as a part of AMC. 
 
17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ 
instructions of the Bank. Care should be taken while fixing on the partition to ensure the 
holding capacity of the partition, to avoid the IDU from falling and getting damaged or 
causing injury. The installation of IDU shall be done in such a way to add to the 
ambience of the Branch. It shall be firmly fixed on the wall / partition.  
  
17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS 
supports fixed firmly with anchor fasteners or as specified in the BOQ.  
 
17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient 
distance (vertical and horizontal) between ODUs shall be maintained to ensure 
optimum and efficient dissipation of Hot airto the atmosphere and to avoid short 
circuiting of the hot air between ODUs.  
 
17.3 INSTALLATION OF CASSETTE ACs: 
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17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance 
between the roof and the false ceiling and ensure that the sufficient height is available 
for fixing the IDU as per the layout and any hindrance like sewerage pipe lines, 
electrical cables etc. Support to hang the IDU to be provided in the roof with threaded 
rods of suitable size, as per recommendation of OEM. The length of the rod shall be of 
sufficient length to make finer adjustments while balancing the IDU. 
 
17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and 
sealing tape to avoid leakage of water. As far as possible, Contractor should use full 
length of drain and refrigerant pipe for installation to avoid leakage of water or 
refrigerant gas.     
 
17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with 
the slotted angle supports or trays of suitable size firmly fixed with the threaded rods to 
the ceiling.   
 
17.3.4 To avoid rodent menace, the contractor shall close all openings made by him 
andalso provide sufficient protection to the PCB, other parts of the IDU. No claim for 
additional amount towards rectifying the IDU on account of damages caused by rodents 
will be entertained during the warranty period or AMC period.    
 
17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the 
copper pipes as required by OEM recommendation to ensure the optimum and desired 
performance of the ACs. 
 
17.3.6 If the works involves, some architectural features in the false ceiling, the 
contractor shall consult the interior contractor and BANK Engineers before installation 
of cassette ACs to avoid any damage or any hindrance to the proposed architectural 
features. 
 
17.4 CONCEALING THE PIPES: 
17.4.1 The contractor shall give due notice to the Employer whenever any work like 
copper piping, cabling, acoustic insulation of the ducts or any work is to be concealed in 
the wall/false ceiling/partitions or finished up or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before 
concealing. 
 
17.4.2 If the Contractor has concealed the items without informing BANK Engineer, the 
same shall be opened up for measurement and made good to the original finishing at 
the contractor’s expenses. If the contractor refuses to do so, then the same will not be 
considered for measurement and no payment may be made for such materials. 
  
 
17.4.3 The contractor shall not execute any extra work other than the Bank’s or BANK’s 
written instruction. No works, for which rates are not specifically mentioned in the price 
bid, shall be taken up without written permission of the Bank.  
 
17.5 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the decision of BANKshall be accepted as correct and binding on the contractor. 
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17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, 
stands or any other gadgets or supports required for the execution of the work at site 
and Bank will not provide or entertain such requests. 
 
18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
18.1 All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be executed 
in the best and most workman like manner with materials of the best and approved 
quality of the respective kinds in accordance with the particulars contained in and 
implied by the specifications and as represented by the drawings or according to such 
other additional particulars, and instructions as may from time to time be given by 
BANKduring the execution of the work and to his entire satisfaction. The Contractor 
shall use only products bearing ISI marking in the work for those materials for which no 
makes are mentioned in the tender. 
 
18.2 No refurbished, second hand and spurious materials should be used. If required, 
the contractor has to submit the details of the source of his purchase of materials to 
BANK. BANK reserves its right to enquire and collect data from the supplier to confirm 
the authenticity of the materials. BANK has the right to stringent action against the 
contractor, as deemed fit, in addition to suspend / cancel the contract. 

18.3 Contractor should get approval of the samples of materials in advance with 
BANK’s Engineer before use of the same in the work. Should be contractor desire to 
substitute any specified materials with “Equal” or “Other approved” etc., he/they must 
obtain the specific approval of the Bank in writing for any such substitution, well in 
advance.  
 
18.4 Samples of all materials to be used must be submitted when so directed by 
BANK. If required, the contractor shall have to carry out tests on materials in approved 
materials testing laboratories or as prescribed by Bank at his own cost to prove that the 
materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be borne 
by the contractor. No extra payment on this account will be entertained. 
 
18.5 If the contractor has used any material which is not complying with the 
specifications, or the workmanship is bad or the material used is substandard or second 
hand etc, Bank shall during the progress of the work have power to order the removal 
and substitution of the material or proper re-execution of the work within a reasonable 
time. In case the contractor refuses to comply with the order, Bank shall have the power 
to employ other agencies to rectify or re-execute the work at the cost and risk of the 
contractor. 
 
18.6 Any damage (during the work) to any part of the work or to the premises for any 
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in 
an approved manner at no extra cost. 
 
18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other 
cause, the contractor shall take all precautions necessary for the protection of work and 
at his own expenses shall make good any damage arising from any of these causes. 
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18.8 When the employer observes that the progress of the work is not satisfactory or 
very slow or not in a workmanship manner or of poor quality or violative of safety 
protocols etc, the contractor shall be issued a suitable advise torectify the same or 
replace the materials or redo the entire work, within a reasonable time frame. If the 
contractor could not rectify the things within the time frame given, in the interest of the 
work, the Employer reserves the right to execute any part of the work included in this 
contract or the entire work by any other Agency or persons and contractor shall allow all 
reasonable facilities and extend cooperation for the execution of such work. 
 
18.9 All expenses consequent thereon or incidental thereto as certified by BANK shall 
be borne by the contractor or may be deducted from any money due to or that may 
become due to the contractor. No certificate, shall relieve the contractor from his liability 
in respect of unsound work or bad materials. 
 
19.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
19.1  Time is the essence of the contract. The Contract shall be executed within 
the stipulated period in the NIT. No request for extension will be entertained and the 
bidder has to plan and mobilize his resources for the satisfactory completion of the 
project within the time period agreed in the tender.  
 
19.2 If in the opinion of the Employer, the work is delayed due to the following 
reasons not attributable to the contractor, the employer shall make a fair and 
reasonable extension of time, for completion of the Contract works 
a) By force majure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s own 
default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out  (or) 
f) In consequence of the Contractor not having in due time, necessary instructions 
from the Employer for which he shall have specifically applied in writing ahead of time, 
giving reasonable time to prepare such instructions  
 
19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give 
written notice thereof to the employer, but the Contractor shall nevertheless constantly 
use his endeavors to prevent delay and shall do all they may reasonably be required, to 
the satisfaction of the employer to proceed with the work. 
 
19.4 In case the work is held up for any site conditions not attributable to the 
contractors or for any decisions instructions / want of details from Employer or for any of 
the conditions, the contractor shall be allowed reasonable extension of time by the 
employer but any claim for idle labour shall not be entertained by the employer. 
Contractor’s quoted rates should include for all such contingencies. 
 
20.0 PAYMENT TERMS 
 
20.1 For the SITC of ACs 

i) No advance payment.  
ii) No part payment. For certain works, part payment will be considered if 

stipulated in the NIT. 
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iii) Payment shall be made by way of Electronic fund transfer and the bill will be 
paid by the Branch. 

iv) Bidder should furnish details of the bank a/c no, IFSC code along with their 
invoices. 

 
For the AMC  

i) No advance payment.  
ii) Quarterly payments will be released after the end of the quarter subject to 

deductions for shortfall in services 
iii) Field reports of the PM and breakdown maintenance reports shall be 

enclosed to the Invoices  
 
20.2 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All 
the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and 
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. 
 
20.3 If the Bank has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work. 
 
20.4  The final bill shall be accompanied by a certificate of completion or 
Commissioning report signed by an official of the Bank. Payments of final bill shall be 
made after deduction of Retention Money as specified, which shall be refunded after 
the completion of the Defects Liability Period provided the contractor has rectified all 
defects to the satisfaction of the Bank. The acceptance of the payment of the final bill 
by the contractor would indicate that he has no further claim in respect of the work 
executed. 
 
20.5GST as applicable shall be paid extra and the same shall be clearly shown in the 
invoices.  
 
20.6  Statutory deduction towards income tax and other taxes as and when directions 
from statutory bodies are received will be made at the time of making payments. 
Currently, I.T. will be recovered @ 2 % plus surcharge or as applicable as per 
Government Rules. GST-TDS as per applicable rates will be deducted, wherever 
applicable. 
 
20.7GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. 
Payments will not be made to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as 
per applicable GST provision. Non-GST invoices will not be accepted. The contractor 
should comply with the following. 
c. Contractor should have GST Registration Number 
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d. Invoice should specifically disclose the amount of GST levied at applicable rate as 
per GST provision 
e. In case of Correction in the bills after scrutiny,contractor should submit fresh bills for 
payment 
f. Contractor should timely file his GST return in accordance with GST provisions to 
enable the bank to claim the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 

 

20.8 The works will be paid for as “measured work” on the basis of actual work done 
and not as “lump sum” contract, unless otherwise specified. 
 
20.9 All items of work described in the schedule of quantities are to be deemed and 
paid as complete works in all respects and details including preparatory and finishing 
works involved, directly related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed in 
this connection. In the case of lump-sum charges in the tender, in respect of any items 
of work, payment will be made for the actual work done, on the basis of lump sum 
charges, as will be assessed by BANK. 
 

21.0 SECURITY DEPOSIT 
21.1   Retention Money: From each running bill, an amount at the rate of  8% of the 
gross value of the running bill shall be recovered as retention money, till the total 
retention amount including the ISD amount already with the Bank become 5% of the 
value of the contract amount. This amount is called as Total Security Deposit, which 
consists of two components 

a) ISD - Initial Security Deposits. 
b) RM - Retention Money. 

 
21.2 The total security deposit (5%) will be kept with the Bank. The total security 
deposit amount shall be refunded without interest to the contractor 15 days after the 
end of defects liability period, provided he has satisfactorily carried out all the works and 
attended to rectification of all defects in accordance with the conditions of the contract.  
 
21.3 The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, which may appear within the defects liability period. In case of 
failure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 
 
21.4 During the contract period, all compensation or other sums of money payable by 
the Contractor to Bank under the terms of this contract,will be deducted from the 
security deposit, or from any sum that may become due to the Contractor on any 
account whatsoever.  
 
21.5 In the event of the Security Deposit being reduced by reasons of any such 
deductions, the Contractor shall within 7 days of being asked to make good, by DD, any 
sum which have been deducted from his security deposit.  
 
21.6 For AMC - 3 months AMC amount in the form of PBG as required by Bank will 
have to be submitted by the contractor.  
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22.0 PENALTY CLAUSE  
The successful bidder shall execute the work in a workmanship like manner and 
complete the work within the stipulated period in the NIT. If the work is delayed beyond 
the stipulated period for reasons attributable to the bidder, BANK shall penalize them a 
penalty @ 0.5% per week for every week of delay or part thereof beyond the scheduled 
date of completion, in any case, not exceeding 5% of the contract value or the 
completed value of work. 
Where the contractor is undertaking the AMC, the penalty clause will be as per 
the special terms and conditions.  
 
23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM  
23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have 
been prepared in accordance with the Standard Procedure shall be considered to be 
approximate and no liability shall attach to the employer for any error which may be 
discovered therein.  
 
23.2 The Employer reserves the right to increase or decrease or delete or omit or 
execute only a part or the whole or any excess thereof, as per the site requirements, 
without assigning any reason therefor at the time of allotment / execution of work. 
Contractor will be paid for the actual work done at the site. No variation shall vitiate the 
contract. 
 
23.3 The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. Nothing extra will be paid by the Bank on account of omission / 
deletion of items or decrease in the quantity of items. The Bank shall not entertain any 
claim whatsoever from the contractor on this account. Payment will be made on actual 
measurement of the work done. All measurements shall be as per relevant I.S. 
standards 
 
23.4 Bank reserves the right to order more quantities than what is mentioned in this 
tender (at the same rate and terms and conditions) either at the same site or other sites 
as per the need within the validity of this tender. 
 
23.5 The price of all additional items/non-tendered items will be worked out on the 
basis of rates quoted for similar items in the contract wherever existing. If similar items 
are not available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as 
required with 15% towards contractor’s profit and overheads. 
 
 
24. CONTRACTOR’S EMPLOYEES 
 
24.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent personsfully trained and adequately experienced technicians, who are 
medically fit. They should be free from any contagious diseases. The technicians shall 
be well mannered and properly dressed with shoes etc.  
 
24.2 The contractor shall provide necessary training on safety measures while 
executing the work wherever necessary so as to avoid accident. The Bank shall not be 
responsible for any accident occurred or damage incurred or claims arising there from 
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during the execution of work. The contractor shall also provide all risk insurance policy 
including third party insurance as may be necessary to cover the risk. 
 
24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour 
of their employees within the premises. Bank is not responsible for any damages or 
claims on account of the misbehavior / misdeeds of his employees.  For this purpose, 
any person supplied by the contractor to be engaged on the work on regular basis or as 
an alternate arrangement, under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
 
24.4 The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct. Such discharges shall not be the 
basis of any claim for compensation or damages against the Employer or any of their 
officer or employee. 
 
24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 
years of his/her retirement from Bank Services without previous permission of the Bank. 
This contract is liable to be cancelled, if either the contractor or any of his employees is 
any time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service. 
 
24.6 Contractor should not engage child labour in any of the activities in this contract.  
 
24.7 The contractor shall not employ person who is not an Indian National. 
 
24.8 The technician shall not over stay in the Bank premises or in the odd hours or 
holidays unless or otherwise required by the Branch for specific reasons like 
maintenance, repair works etc.  
 
24.9 In respect of all labour employed directly or indirectly on the work for the 
performance of the contractor’s part of work, the contractor at his own expense, will 
arrange for the safety provisions as per the statutory provisions, B.I.S 
recommendations, factory act, workman’s compensation act, CPWD code and 
instructions issued from time to time.  
 
24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in 
the Bank. The Contractor shall be responsible for all the claims of the employees of the 
Contractor and shall not make and claim whatsoever against the Bank. The Contractor 
shall be responsible for all statutory requirements e.g. ESI, PF, labour registrations, 
Insurance coverage etc. The operator is responsible for compliance of all the rules & 
safety regulations etc.  
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by 
the contractor as the case may be. The Contractor shall bind himself and  keep the 
Employer saved harmless and indemnified against claims if any of the workmen and all 
costs and expenses as may be incurred by the Employer in connection with any claim 
that may be made by any workmen. 
 
25. WORKING HOURS AT THE SITE 
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As instructed by Bank. Contractor to ensure that the routine operations at the site are 
not affected by the contract work. If required, they have to work on the Bank Holidays in 
coordination with other agencies and Bank. 
 
 
 
26.0 SUBCONTRACTING 
26.1  The whole of the works included in the contract shall be executed by the 

contractor and the contractor shall not directly or indirectly transfer, assign or underlet 

the contract or any part, share or interest therein nor, shall take a new partner, without 

written consent of the Employer and no subletting shall relieve the contractor from the 

full and entire responsibility of the contract or from active superintendence of the work 

during their progress 

 
27.0 STORAGE OF MATERIALS  
27.1 The contractor shall store their materials like AC machines, copper pipes, wires, 
refrigerant gas cylinders, tools etc in the site with the permission of the Bank. However, 
the contractors shall be responsible for the custody and security of all materials and 
equipment at site. No claim for loss or theft will be entertained by the Bank.  

 
27.2 Shelter or stay and other amenities for the labors have to be arranged by the 
contractor at his own expense and responsibility.  
 
27.3 On completion of the works, the contractor shall remove all tools,surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site 
and the works clean and in a workmanlike condition to the satisfaction of the Bank 
 
28.0  FORCE MAJEURE 
28.1 Notwithstanding the provisions of  General terms and conditions of the Contract, 
the Vendor shall not be liable for forfeiture of its performance security, liquidated 
damages, or termination for default if and to the extent that the delay in performance or 
other failure to perform its obligations under the Contract is the result of an event of 
Force Majeure. 
 
28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, 
insurrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, 
bandh, fires, floods, epidemic, quarantine restrictions, freight embargoes, declared 
general strikes in relevant industries, Vis Major Act of Government, impeding 
reasonable performance of the Contractor and / or Sub-Contractor but does not include 
any foreseeable events, commercial considerations or those involving fault or 
negligence on the part of the party claiming Force Majeure. 
 
28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in 
writing of such condition and the cause thereof. Unless otherwise directed by the Bank 
in writing, the Vendor shall continue to perform its obligations under the Contract as far 
as is reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the Force Majeure event. 
 
29.0 COMPLIANCE OF STATUTORY REGULATIONS 
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29.1   The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulations and Bye-Laws of any authorities like 
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage boards 
and shall before making any variations from the drawings or specifications that may be 
associated to so conform, give the Employer written notices specifying the variations 
proposed to be made and reasons for making them and apply for instruction thereon. 
The Employer on receipt of such intimation shall give a decision within a reasonable 
time. 
 
29.2  The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer. The Contractor shall indemnify the Employer 
against all claims in respect of patent rights, designs, trademarks or name or the 
protected rights in respect of any equipment, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Employer, before any such infringement and 
received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof. 
 
29.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract 
labour, including the latest amendments, if any and other safety regulations.  
 
29.4 The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 
 
30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
30.1 The insurance shall be for an amount equal to 110 percent of the value of the 
Productsfrom “Warehouse to final destination” on “All Risks” basis, valid until the 
Completion of the project or handing over whichever is later.  
 

30.2 Should any loss or damage occur, the Vendor shallinitiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any 
damaged item to the satisfaction of the Bank, irrespective of settlement of claim by the 
underwriters. 
 
30.3 The contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and / or decorative part 
of property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. 
 
30.4 The contractor shall reinstate all damages of every sort mentioned in this clause 
so as to deliver the whole of the contract works complete and perfect in every respect 
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and so as to make good or otherwise satisfy all claims for damages to the property of 
third parties. 
 
30.5 The contractor shall affect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. 
 
30.6 The contractor shall be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 
 
30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or accruing from 
or in respect of any such claim or damages from any sums due to or to become due to 
the contractor. 
 
31. TERMINATION OF CONTRACT BY BANK 
If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in number 
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, 
or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, 
shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the 
court shall be unable within fourteen days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the BANK that he is able to carry out and fulfill 
the contract, and if so required by the BANK to give reasonable security therefore, or if 
the contractor shall suffer execution to be issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of the creditors of the contractor, or shall 
assign, charge or encumber this contract or any payments due or which may become 
due to contractor, there under, or shall neglect or fail to observe and perform all or any 
of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to observe or 
perform the same or shall use improper materials of workmanship in carrying on the 
works, or shall in the opinion of the BANK not exercise such due diligence and make 
such progress as would enable the work to be completed within due time agreed upon, 
and shall fail to proceed to the satisfaction of the BANK after three clear das notice 
requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned or shall abandon the contract, then and in any of the said cases, the BANK 
may notwithstanding previous waiver determine the contract by a notice in writing to the 
effect as hereinafter mentioned, but without thereby effecting the powers of the BANK 
of the obligations and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any 
trust in favor of the contractor) further the Bank or his agent, or servants, may enter 
upon and take possession of the work and all plants tools scaffolding sheds machinery, 
steam, and other power, utensils and materials lying upon premises or the adjoining 
lands or roads and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works or by 
employing any other contractors or other persons or person to complete the works, and 
the contractor shall not in any way interrupt or do any act, matter or thing to prevent or 
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hinder such other contractors or other persons or person employed from completing 
and finishing or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be the Bank shall give notice in 
writing to the contractor to remove his surplus materials and plants and should the 
contractor to remove his surplus materials after receipt by him the Bank may sell the 
same by Public Auction and shall give credit to the contractor for the amount so 
realized. Any expenses or losses incurred by the contractor for the amount so realized. 
Any expenses or losses incurred by the BANK in getting the amount payable to the 
contractor by way of selling his tools and plants or due on account of work carried out 
by the contractor prior to engaging other contractors or against the Security Deposit. 
 
32.0 DISPUTES/ARBITRATION: 

32.1 All disputes or differences whatsoever arising between the parties out of or in 
connection with this contract or in discharge of any obligation arising out of the Contract 
(whether during the progress of work or after completion of such work and whether 
before or after the termination of this contract, abandonment or breach of this contract), 
shall be settled amicably.  
 
32.2 If however, the parties are not able to solve them amicably, either party (SBI or 
Vendor), give written notice to other party clearly setting out there in specific dispute(s) 
and/or difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and 
the award made in pursuance thereof shall be binding on the parties.  
 
32.3 In the absence of consensus about the single arbitrator, the dispute may be 
referred to joint arbitrator; one to be nominated by each party and the said arbitrators 
shall nominate a presiding arbitrator, before commencing the arbitration proceedings. 
The arbitration shall be settled in accordance with the applicable Indian Laws. Any 
appeal will be subject to the exclusive jurisdiction of courts at Hyderabad. 
 
32.4 The Vendor shall continue work under the Contract during the arbitration 
proceedings unless otherwise directed by the Bank or unless the matter is such that the 
work cannot possibly be continued until the decision of the arbitrator is obtained. 
 
32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 
arbitration proceedings and that of all documents and communications between the 
parties shall be in English. 
 
33. Governing Language: 
 All communication with respect to the Bid, clarifications, replies, contract 
documents etc shall be in English.  
 
34. Safety Guidelines for the Contractor: 
The Contractor should follow the following General safety Guidelines while executing 
the work: 
34.1 Smoking is strictly prohibited at workplace. 

 
34.2 No one is allowed to work at or more than three meters height without wearing 
safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is worn. 
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34.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye protection 
has to be provided as per the need. 
 
34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 
 
34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 
 
34.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 
 
34.7 All the dangerous moving parts of the portable / fixed machinery being used shall 
be adequately guarded. 

 
34.8 Ladders being used at site shall be adequately secured at bottom and top. 
Ladders shall not be used as work platforms. 
 
34.9  Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work everyday. Dismantled Material shall not be 
thrown from the height and shall be properly disposed off to prevent any injury to 
public/staff. 
 
34.10 Other than electricians no one is allowed to carry out electrical connections, 
repairs on electrical equipment or other jobs related thereto. 
 
34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. 
 
34.12 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 
  
34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/ 
tobe corrected on priority basis. 
 
34.14 No childrenor physicallychallenged personsshall be allowed to enter the 
workplace and shall not be utilized for any service during execution of the work. 
 
34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 
properly and safely when not in use. 
 
34.16 Clamps shall be used on Return cables to ensure proper earthling for welding 
works. 
 
34.17 Return cables shall be used for earthling. 
 
34.18 All the pressure gauges used in gas cutting apparatus shall be in good working 
condition and in case of any leakages, the same shall not be used.  
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34.19 Proper eye washing facilities shall be made in areas where chemicals are 
handled. 
 
34.20 Connectors and hose clamps are used for making welding hose connections. 
 
34.21 Tapping of power by cutting electric cables in between must be avoided. Proper 
junction boxes must be used. 
          
 

 
 
READ, UNDERSTOOD AND ACCEPTED 

 
 
 

*******************************************************************************************  
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FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer) 

 
The Regional Manager,  
State Bank of India  

 
Dear Sir/s, 

 
Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by TheBANK and I/We have 
inspected the site of works and have made me / us fully acquainted with the 
local conditions in and around the sites of works and offer to undertake 
Contract as detailed in this tender by submitting my/our online bids in the 
Bank’s e-tender portal.  

 
2. While submitting this Bid, I / We certify that: 
 
i) The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 
the bid. 

ii) We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by the Bank, 
submitted by us in our Bid document.  

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any 
exception. 

3. We agree to abide by all the Bid terms and conditions, contents of Agreement 
and the rates quoted in the bid, which shall remain binding upon us. 

 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, 

when called upon by the Bank to do so, a contract in the prescribed form and 
we shall be jointly and severally responsible for the due performance of the 
contract. 
 

5.  Until a formal contract is prepared and executed, this Bid, together with your 
written acceptance thereof and your notification of award, shall constitute a 
binding Contract between us. 

 
6.   It is further certified that the contents of our Bid are factually correct. We also 

accept that in the event of any information / data / particulars proving to be 
incorrect, Bank will have the right to disqualify us from the Bid. 

 
7.  We understand that you are not bound to accept the lowest or any Bid you 

may receive and you may reject all or any Bid without assigning any reason or 
giving any explanation whatsoever.  
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8.  We hereby undertake that our name does not appear in any “Caution” list of 
RBI / IBA or any other regulatory body. 

 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State  

or Central Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in 

any Bank / PSU / State  or Central Govt departments. 
 
11.  We confirm that we are submitting bid on behalf of the OEM, and we are not 

submitting bid on behalf of another OEM for this tender. 
 
12. We confirm that we are responsible to obtain all necessary licenses, 

permission, NOC from all the statutory /local authorities for the smooth 
execution of this contract in SBI premises.  

 
13. We hereby confirm that all the components/spare parts/equipment etc. to be 

supplied /used as a part of this contract shall be original new components / 
parts / equipment only, from respective OEMs of the products and that no 
refurbished / duplicate / second hand components /parts/ equipment shall be 
supplied or shall be used 
 

14.   For any type of deviation (to any of above or subsequent instructions), it 

will be my/ our responsibility to obtain the written instruction of the Engineer-in-

charge for the same failing which it shall be deemed that I have carried out any 

such deviations at my own and I shall be duty bound to replace the all deviated 

material/ works from the site at my/ our cost as well as I shall be liable to 

penalized by the BANK as deemed fit and for all such loses made thereof, I/ we 

shall not have any right to arbitrate in any manner. 
 

Yours Faithfully, 
Signature of 
Witness: 

Contractor’s Signature_______________________ 1. 

Name: _______________________________ 2. 

Address: ___________________________________ 3. 
 

**************************************************************************************************** 
 

 
 

  



28 

 

 

FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 
2021 between 
_______________________________________________________________
_____________________________(Hereinafter referred to as 
the“Employer/Bank” which expression shall, unless excluded by or repugnant to 
the context, includes its successors and assigns) of the ONE PART and 
___________ of___________  (Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of 
the OTHER PART. 

 
WHEREAS the Employer intends to carry out 
__________________________________________________________________
and shall herein after referred to as “Project”. 

 
AND WHEREAS for the purpose of the above said project, the Employer invited 

sealed tenders from experienced, resourceful and bonafide contractors through 

Bank, Hyderabad vide its Notice Inviting Tender 

(No._______________dated.______________ ). 
 

WHEREAS the contractor submitted his Online Tender containing Notice 

Inviting Tender, General Conditions of Contract, Special conditions, Bill of 

Quantities, Form of Agreement, Preferred makes of materials, Form of 

Submission of tender, Technical Specifications etc. for the above said project, 

(Hereinafter collectively referred to as the “said conditions”), digitally signed as a 

token of his acceptance of the same, along with requisite Cost of tender and 

Earnest Money Deposit. 
 

AND WHEREAS out of the Tenders received, the Tender of the contractor was 

found to be most suitable for the project. 
 

AND WHEREAS the Employer through the Bank has accordingly issued the 

work order (No._____dated.__________) to the contractor subject to his 

furnishing the requisite Security Deposit. 
 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his 

letter of acceptance NO.____________ dt.______________ and has also 

deposited with the Employer a sum of Rs._____________ which with the 

Earnest Money of Rs._________forms the requisite Security Deposit @2 % of 

the accepted Tender Value of Rs._________. 
 

NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, 
N.I.T and Schedule of quantity.  
III. All correspondence between the Employer and the Contractor from the date 
of issue of N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________ 
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2) In consideration of the payments to be made to the Contractor as hereinafter 
provided the Contractor shall upon and subject to the said conditions, execute 
and complete the contracted project works and such further detaileddrawings as 
may be furnished to the contractor by the said Employer and described in the 
said Specifications and the said Schedule of Quantities. 
  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, 
Conditions of Contract of herein stated before, the Employer reserves itself the 
right of altering the nature of the work and addition to or omitting any items of 
work or of havingportions of same carried out through another agency or 
otherwise and such alterations or variations shall be carried out without 
prejudice to this contract. 

 
4) As mentioned above, the “said conditions” shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound 

thereby and to abide by and submit themselves to the conditions and 

stipulations and perform the same on their parts to be respectively observed and 

preferred. 
 

5) Any dispute arising under this agreement shall be referred to the Arbitration 

in a manner specified in the General Conditions of the Contract and all legal 
disputes shall be limited within the territorial jurisdiction of the Hyderabad 
thereto. The decision of the arbitration shall be final and binding on both the 

parties. 
 

6) The Vendor / Contractor shall promptly notify SBIof any changes in the 
constitution of their firm. It shall be open to SBI to terminate the agreement on the 
death, retirement, insanity or insolvency of any person/s is being director/s or 
partner/s in the said company / firm, or on the addition or introduction of a new 
partner without the previous approval in writing of SBI.But in absence of and until its 
termination by SBI as aforesaid, this agreement shall continue to be of full force and 
effect notwithstanding any changes in the constitution of the firm by death, 
retirement, insanity or insolvency of any of its partners or the addition or introduction 
of any new partners. In case of retirement / death the surviving or remaining 
partners of the firm shall be jointly and severally liable for the due and satisfactory 
performance of the terms and conditions of the agreement. 

 
7) The Contractor agrees and hereby keeps the Bank indemnified against all 
claims, actions, loss, damages, reputation loss, costs, expenses, charges, including 
legal expenses (Attorney, Advocates fees included) which the Bank may suffer or 
incur on account of any deficiency in Services rendered by The Contractor or 
breach of any obligations under this contract, including without limitation, breach of 
confidentiality obligations or any acts of commission / omission on the part of 
employees, agents, representatives or Sub-Contractors of the Contractor. The 
Contractor agrees to make good the loss suffered by the Bank. 
 

  
IN WITNESS WHEREOF THE PARTIES to their present have here under set 
and subscribed their hands, the day, month and year first above written. 
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Signed and delivered for and on behalf of  
Shri. 
____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 

 
 
 

 

2. (Name and Address) 
 
 

 

Signed and delivered for and on behalf of 
 

The Contractor _________________by Shri__________________________ his 

duly authorized official, in the presence of – 
 

1. (Name and Address) 
 
 
 

 

2. (Name and Address) 
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SPECIAL CONDITIONS OF CONTRACT 

Preventive and Breakdown Maintenance during Warranty Period& AMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the 
standards of the original manufacturing company during the warranty period as well as 
AMC 
2. The warranty would be on-site and comprehensive in nature and back to back 
support from the OEM. The vendor will warrant all the spares against defects arising out 
of faulty design, materials and workmanship etc. during the period of warranty. After the 
Warranty period of newly installed AC units expire, then these units are to be 
maintained by the Contractor till the expiry period of AMC. 
3. In case of AMC of the existing ACs, the contractor has to repair /service/ 

maintain the air conditioners under the AMC in as is where is condition when handed 

over to them underAMC.  

4. All required tools and tackles (in good working condition) necessary for carrying 
out repair and maintenance works of Air Conditioners under AMC have to be provided 
by the vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the 
vendor will be permitted to undertake Preventive Maintenance/repair services during 
the period of warranty and AMC period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect 
working order and condition and for this purpose will provide the repairs and 
maintenance services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 48 hours of 
complaint 

Within 48 hours of Complaint 

 
Preventive maintenance: The Vendor shall conduct the following activities under 
Preventive Maintenance once within first 90 days of the installation of new ACs and 
once in every quarter thereafter, during the currency of this agreement or on a day and 
time to be mutually agreed upon. Notwithstanding the foregoing, the Vendor recognizes 
Bank’s operational needs and agrees that Bank shall have the right to require the 
Vendor to reschedule preventive maintenance from any scheduled time to a date and 
time not later than 15 working days thereafter. 
 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound 
etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the 
check nut etc or diagnoseanyother fault  

4. Checking of current consumption  

5. Remove the filter, water service and fix it back after drying  

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain 
water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any 
fungus formation or bad smell and wash it with chemical, if required.  

8. Lubricating /greasing of all Fans 



32 

 

 

9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of 
AC  

13. Check the temperature setting and operation mode and advise the Branch on 
the optimum operation levels  

 
7. This comprehensive Contract includes replacement of all faulty spares. Some of 

the spares are listed as under:  

Compressors Starting Capacitors 

Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 

Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 

External Electronic / Analog time switches 

for timed running of A.C’s 
Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC 
Existing drain piping from IDU to drain 

point 

 

Note:The above list is only indicative.However, any parts which are not mentioned in 
the Tender Schedule of this Contract but required for the smooth and trouble free 
operation of the AC equipment are also required to be rectified or replaced with in the 
scope of this contract.  

 
8. Working Hours for Repair and Maintenance: 
All activities under the scope of the contract shall be undertaken during working hours 
i.e. from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday).   In 
case any defects, faults and failures in the AC could not be repaired or rectified during 
the said period, the technicians are required to accomplish their duties beyond the said 
schedules in case of any situation, if it warrants.   
 
9. Replacement of Spare parts: The required spares shall be kept as stock with 
the vendor for readily replacing the faulty spares, without loss of time or delay. In cases 
where unserviceable parts of the equipment need replacement, the vendor shall replace 
such parts, at no extra cost to the Bank, with brand new parts or those equivalent to 
new parts in performance. Any worn or defective parts withdrawn from the equipment 
and replaced by the vendor during the warranty period shall become the property of the 
vendor and the parts replacing the withdrawn parts shall become the property of Bank. 
Defective spares compressors / condensers are to be replaced with new compressors / 

condensers and repairing of the old compressors is not permitted. Whenever new 

compressors / condensers are used, the Contractor has to produce original invoice and 
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Warranty Card of the new Compressor/ condenser if demanded by the Bank. The 

compressor/ condenser being replaced should match with the original star rating of 

the air conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used 

for the maintenance during the AMC Period. If duplicate, refurbished or second hand 

parts are used by the vendor during the AMC, the contract shall be cancelled 

immediately without any notice period.  

11. It is the responsibility of the Contractor to accurately specify the damaged spare 

parts to the Bank and to rectification of the fault in A.C under maintenance. 

 
Response Time on receiving the complaint:The maximum response time i.e. time 
required for Vendor’s maintenance technicians to report to the Bank after a request call 
/ fax /e-mail is made or letter is written by Bank shall not exceed 48 hours. 
Apart from regular letter communications, all telephonic/E-mail or Whatsapp 

communications from Bank are to be treated as formal communication for all practical 

purposes. 

Escalation Matrix:The mobile number, land line number and email ID of the 

Contractor/Supervisor/Help desk to whom the complaints have to be reported and that 

of Top Management level is to be provided to Bank for communication purpose. Any 

change in numbers shall be advised then and there to the Bank. 

Time taken for Repairs/Rectification:In case ofMinor technical problems same are to 
be rectified within 3 hours of diagnosing of fault. In case of major technical problems, 
the same are to be rectified within 24 hours of identifying the problem.  
In the event of the equipment not being repaired or a workable solution not provided 
during Warranty period and the AMC period, a penalty as per the penalty clause will be 
charged to vendor.  The vendor may provide temporary equivalent replacement as a 
workable solution to avoid the above penalty.  
 
Insurance for the Workmen:The technicians deployed under AMC are to be covered 

by insurance under Workman Compensation Policy through reputed Insurance 

Companies during the AMC Period. If demanded, Copies of the Insurance Policies are 

to be submitted to the Bank by the vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while 
undertaking the Maintenance activity under AMC contract or during the installation of 
new AC units. Vendor to ensure that all safety protocols are strictly followed while 
execution of the work. Vendor shall indemnify the Bank against any claims, damages, 
compensation for such losses. 
 

12. Extended Period of AMC:In case the Bank needs the AMC service beyond the period 

of AMC, additional AMC Charges will be paid on the pro-rata basis for the period for 

which these units are to be maintained at the same unit rate as applicable to similar 

item in the original AMC and on the same terms and conditions of the AMC. 

 

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-

conditioners other than the quantity mentioned in the tender are to be maintained by the 
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Contractor, the contractor shall agree and maintain the ACs till the expiry period of AMC 

as per the same terms and conditions of the Contract. Proportionate amount of AMC 

shall be paid by the Bank for the same. 

14. If any units covered under these AMC are removed/dismantled/shifted from this location 

to another location, the Contract amount as per the unit rate of the Tender will be 

revised and suitable deductions made from the AMC bills. 

 

Other:The Bank has installed its own transformer for the site premises, hence the 

power supply is stable and is well regulated. The bank will not admit any claim from the 

contractor that the fault/damage is caused due to quality of power supply and it will not 

absolve the responsibility of the contractor in rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising 

due to rat bites also free of cost within the scope of the contract. Vendor should also 

analyze the site conditions and take efforts to secure the AC equipment from the rodent 

bites by proper wrapping of the critical components with suitable glass wool packing or 

any other material and closing the opening made for the AC piping & drains properly to 

avoid rodent entry. 

15. Details of important programs / functions of the Bank such as Conference, 

Review Meeting, VVIP functions etc that may be held in the Office will be informed to 

the contractor and they should assist the Bank in maintaining smooth running of the air-

conditioners on that day without failure even if they are held on Bank Holidays. Non-

attendance of the technicians on such a day will attract penalty at the discretion of the 

Bank. 

All security and safety regulations and guidelines as per the applicable law are to be 

followed. All guidelines/directions of Bank’s Security Section must be followed. 

Complaint / Service / Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s AC operator / 
Electrician or any other person identified by Bank shall record each event of failure and 
/ malfunction of the ACs. The Vendor’s technician shall enter the details of the air 
conditioners serviced/ maintained / repaired by him in this register. Additionally, every 
time a preventive or corrective maintenance is carried out, the Vendor’s engineer shall 
make, in duplicate, a Service call report which shall be signed by him and thereafter 
countersigned by the Bank’s official. One copy of the Service call report shall be 
handed over to the Bank’s official. Spares taken outside the premises also to be 
recorded with serial number of spare and in and out date and time. The Vendor shall 
provide replacement equipment if any equipment is out of the premises for repairs. 
 

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
18.1 If Bank desires to shift the AC to a new location/floor or department in the same 
premises or to another branch/office and install it thereof urgently, the Bank shall bear 
the charges for such shifting and the vendor shall dismantle and reinstall the AC as 
desired. The terms of this agreement, after such shifting to the alternate site and 
reinstallation thereof would continue to apply and binding on the vendor. The warranty 
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terms would not be considered as violated due to the above shifting. The vendor, would 
not unreasonably assume that the causes lie with the shifting activity.  
 
CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 
Successful bidder has to handover all the ACs in good running condition before expiring 
of CAMC contract. Security Deposit will be released only after verifying the same. 

 
PENALTY CLAUSE FOR AMC: 
 
Any penalty due during the Warranty/AMC period will be adjusted against the bills 
payable or retention money retained by the Bank as per following in case of non-
satisfactory services provided under Warranty/AMC:  

S. 

No. 
Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which 

is not repaired post completion of 72 

hours of reporting the complaint till the 

day the complaint is rectified. 

Rs 100/- per air conditioner per day 

till the day of rectification 

2 Penalty for every air conditioner that 

breaks down for more than three times 

in a month 

Rs 500/- per air conditioner per 

month 

3 Penalty for not doing the Preventive 

Maintenance or Vendor does not fulfill 

the provisions of the contractin a 

quarter 

only the proportionate 

maintenance charges for that 

period during the month will be 

considered payable by Bank 

without prejudice to the right of the 

Bank to terminate the contract. 

4 Penalty for non-responsiveness to the 

calls of the Bank to repair or replace the 

faulty AC. If the vendor could not 

resolve the issues or not showing any 

interest to resolve the issue or non-

responsive to Bank’s calls 

Bank will arrange to rectify the same 

through any other agency and 

recover the losses from the vendor 

by suitable deductions from the 

bills payable to the vendor or from 

the Security Deposit and contract 

cancelled. 

5 Penalty for losses to Bank’s property 

while performing the PM or repair works 

on account of any negligence, 

mishandling, non- adherence to the 

required safety protocols, commission 

or omission by the technicians of the 

Vendor and if any loss or damage 

Contractor to rectify orshall make 

good of the losses suffered by the 

Bank or Bank will recover the actual 

amount incurred by Bank 
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caused to the Equipment or any Bank’s 

property 

 

2. If, in any quarter, the invoice was paid to the Vendor without deducting the 

penalty or LD, the Bank can deduct the same from future payments payable or 

the Vendor shall refund the amount forthwith to Bank on demand by Bank. 

3. Further Bank reserves the right to terminate the contract at any time during 

the validity of the Contract period by giving 30 days’ notice to the Contractor with 

or without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless 
such waiver or consent shall be in writing and signed by the party claimed to have 
waived or consented.  Any consent by any party to or waiver of a breach by other, 
whether express or implied, shall not constitute a consent to or waiver of or excuse for 
another different or subsequent breach. 
 

 

Date: 

Place: 

       Signature and seal of the Bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS 

TO BE USED IN THE HVAC (AIR CONDITIONING) WORKS SUBJECT  

TO THE APPROVAL OF SAMPLES BY BANK 

 
 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Inverter Split/Cassette AC 1. Voltas 6. Mitsubishi Heavy 

2. Bluestar 7. Daikin 
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3. Carrier 8. O’General 

4. LG 9. Toshibha 

5. Panasonic 10. Hitachi 
 

2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or 
approved equivalent. 

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or 
approved equivalent. 

4. Vibration Isolators / 
FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

5. INSULATION / Fibre 
glass 

UP Twiga / Kimmco / Owens corning or 
approved equivalent. 

6. Power Cables CCI / ICC / Gloster / UCL or approved 
equivalent. 

7. Control Cables Finolex / Delton or approved equivalent. 

8. Aluminum Grilles 
Diffusers /Linear Grilles  

Caryaire / Air Master / Air Breeze/SRIFABS or 
approved equivalent. 

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or 
approved equivalent. 

10. Cooling Coils / Heating 
Coils 

Bluestar / Rohini / Ethos / Carrier / Jaypee / 
Coil Company / ZECO or approved equivalent. 

11. Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL 
or approved equivalent. 

 
NOTE : The contractor shall use only above mentioned material or equivalent 

make to be approved by Bank. All other materials shall confirm to the 
specifications laid down. The tenderer shall take this into account while 
tendering rates / prices. 
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TECHNICAL SPECIFICATIONS  
 

  1.5TR INVERTER SPLIT AC 

S. 

No. 
parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 1.5 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 4.5   

6 Compressor type ROTARY   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   

9 
Cooling Capacity 

Rated 
Minimum 5.2 KW   

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant 
R32/R410/ ECO-

FRIENDLY 
  

13 
Operating Range  deg 
C 

It should be operational 

at Minimum ambient 
temperature of 50 deg 

C 

  

 
 

2 TON INVERTER CASSETTE TYPE AIR CONDITIONERS 
 

 

Description Bank's Requirement Vendor Response 

MAKE  Vendor has to specify  

MODEL No.  Vendor has to specify  

Tonnage (minimum) 2 ton  

Star rating  3  

Rated ISEER 3 (minimum)  

Compressor type 
HERMETIC ROTARY DC INVERTER / 
ROTARY/ ROTARY BLDC 

 

Condenser Copper   

Power Source 1phase 230-240V, 50Hz  
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Cooling Capacity Rated 6.5 KW (minimum)  

Voltage Range  Vendor has to specify  

Operating Current  Vendor has to specify  

Refrigerant  R410A  or R32 or Eco friendly  

Operating Range  deg C 
It should be operational at 
Minimum ambient temperature of 
50 deg C 

 

Compressor warranty 
Minimum 1 Year or as per OEM 
Warranty, whichever is more 
applicable 

 

COMPREHENSIVE PRODUCT 
WARRANTY 

1 YEAR 
 

 
 
 

Note: The bidders should fill the above data for the model and make offered by 
them in the online portal   
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BOQ: HVAC WORKS FOR KONDAPUR BRNACH UNDER RBO MADHAPUR  

S.NO DESCRIPTION UNIT QTY RATE  AMOUNT  

A PART - A - HIGH SIDE         

1 Condensing Unit (Outdoor Unit):         

  

The condensing unit shall be capable of assessing the 
requirement of liquid refrigerant flow of each evaporating 
unit at all times by means of a micro computer control 
expansion valve and generating the required total flow of 
refrigerant liquid for supply to the evaporator units. The 
condensing unit shall be modular type, designed as per 
Indian atmospheric conditions and should be capable to 
perform for outside ambient 50 Deg. C. Outdoor Units 
should be modular in type and should be equipped with 
DIP IPM type Inverter Scroll Compressor, all Inverter with 
variable speed compressors capable of changing the 
capacity in accordance to the cooling load requirement 
with highest COPPEER. Provision of setting External 
Static Pressure up to 60Pa by on site.Unit COP/EER 
should be high and designed for cooling operation for 
highest ambient Temperature as per Indian atmospheric 
conditions.  

        

  

Set of Outdoor Unit should be able to connect up to 64 
Indoor Units. Outdoor unit should consists of DC variable 
speed motor for condenser fan with minimum 25 steps 
speed control to reduce input power, auto check function 
for connection error, auto address setting. Unit should be 
equipped with a double stage highly efficient oil separation 
management system to ensure minimum oil entrachment 
and proper lubrication with high reliability and stable 
operation with long refrigerant piping. The noise level of 
the base unit shall be less than 60dB (A) when measured 
horizontally 1 m away from cover surface and 1.5 m 
above floor level during night shift. Unit should assess 
demand function automatically and perform with the help 
of Central Station. Units having Noise reduction mode will 
be preferred but must be having back up operation 
function for emergency to avoid complete stop. Outdoor 
unit should have feature of Rotation Operation function of 
Compressor to distribute load.  

        

  

The condenser coil should be with internally grooved Cu 
tubes, mechanically bonded to super slit aluminum fins. 
The surface of the condenser coil shall be coated with 
suitable chemical coating to prevent deterioration due to 
climate. Outdoor unit must have automatic judgement 
function to check whether or not the refrigerant amount is 
sufficient in one refrigerant cycle. Reliable Transmission 
system should be used between outdoor and indoor units. 
All necessary safety devices shall be provided to ensure 
safe operation of the system. two ODUs to be cascading  

        

1.1 14 HP Outdoor Units Nos 2 357000 714000 

1.2 4.0HP Outdoor unit Nos 1 143000 143000 
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2 

Supply of CASSETTE UNITS type indoor units comprising 
with pre-filter, fan section with low noise fan multi speed 
motor, coil section with DX coil, outer cabinet, drain water 
lift-up mechanism, insulation, pipe connections etc. of 
various capacities as per specifications and drawings. 
WITH CORDLESS REMOTE CONTROL 

        

2.1 1.5 Ton 4way Cassette Nos 3 40500 121500 

2.2 3.0 Ton 4way Cassette Nos 8 41200 329600 

3.1 

Multi kits  for  Outdoor units FOR BOTH LIQUID & 
SUCTION LINE. (only one unit will be considered for both 
suction and liquid lines) 

Nos 1 8350 8350 

3.2 

Multi kits  for  Indoor units FOR BOTH LIQUID & 
SUCTION LINE. (only one unit will be considered for both 
suction and liquid lines) 

Nos 9 5100 45900 

  
Total Amount  Part -A 

    
             

1,362,350.00  

B LOW SIDE WORKS:         

1 
Lifting, Shifting, Positioning & Installation of VRF Outdoor 
units 

Nos 3 15500 46500 

2 
Lifting, Shifting, Positioning, Installation , Commissioning 
and Testing  of VRF Indoor  units  Nos 11 4500 49500 

3 

Vacuuming the system, Gas filling and topping up with 
R410-Ozone Friendly and NonCFC Refrigerant, pressure 
testing and commissioning of above system. 

Per / 
HP 

32 1750 56000 

4 

Supply & installation of suction & discharge Hard copper 
Refrigerant piping with proper supports/hangers from 
ceiling/wall as required at site & approved by consultant & 
duly insulated with closed cell elastomeric nitrile insulation 
of 19mm thick for pipes above 1" and 13 mm thick for 
pipes below 1" as suggested by the manufacturer. (only 
one length will be considered for both suction and liquid 
lines). The scope of work includes scoffolding work)  

    

  

  

4.1 LO : 19.05 & G.O 31.75 Rmt 42 2150 90300 

4.2 LO : 15.90 & G.O 28.58 Rmt 16 2020 32320 

4.3 LO : 12.70 & G.O 25.40 Rmt 21 1750 36750 

4.4 LO : 12.70 & G.O 22.20 Rmt 16 1720 27520 

4.5 LO : 9.37 & G.O 19.05 Rmt 22 1590 34980 

4.6 LO : 9.37 & G.O 15.90 Rmt 72 1360 97920 

4.7 LO : 6.35 & G.O 12.70 Rmt 20 1190 23800 

5 

Supply and Erection of hard CPVC condenseted drain 
piping with 9mm thick  Nitrile insulated including support 
and wall opening of the following sizes etc.. 

        

5.1 b) 32mm Dia Rmt 67 480 32160 

5.2 c) 25mm Dia Rmt 74 376 27824 

6 

Supply and Laying of Control and communication cable 
and connecting the VRF IDUs and ODUs (control wiring 
using 2C X 1.5 Sq.mm copper cable) with conduit 

Rmt 245 176 43120 
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7 

Supply and fixing of following size GI perforated cable tray 
made out of 2mm thick galvanized sheet and the tray 
covered with 2mm thick cover including GI / MS supports 
for fixing the tray, anchor fasteners,hi tech supports etc., 
complete as required. ( For Copper pipes and CPVC 
Pipes) 

        

7.1 300mm*75 mm Rmt 49 1840 90160 

8 Associated Civil works         

  

Chipping ,chasing & Plastering the wall openings in 
cement morter 1:6 of 15 mm thick finishing to line and 
level with sand facied finishing at all levels, including all 
leads & lifts, scaffolding, curing etc complete (for Copper 
& Drain openings in all rooms etc. The scope of work 
includes supply & Fixing  of suitable ODU Stand for all 
bavoe Condensor units 

Lot 1 32000 32000 

  TOTAL AMOUNT -B 
      

  
720,854.00  

  TOTAL RUPEES (A+B)= C  
    

             
2,083,204.00  

  Comprehensive ANNUAL MAINTENANCE CONTRACT 
(AMC) For the above Air conditioning units, which shall 
start after warranty period of One Year, which includes all 
spares, compressor, replenishing the refrigerant, 
bimonthly servicing, any number visits if any problem 
occurs 

        

1 
CAMC for 2nd Year TR. 28.5 2,400 

    
68,400.00  

2 
CAMC for 3rd Year  TR. 28.5 2,520 

    
71,820.00  

3 
CAMC for 4th Year TR. 28.5 2,646 

    
75,411.00  

4 
CAMC for 5th Year TR. 28.5 2,778 

    
79,181.55  

5 
CAMC for 6th Year TR. 28.5 2,917 

    
83,140.63  

  TOTAL FOR CAMAC (D)    RS.   
  
377,953.18  

  Grand Total E=C+D 
             

2,461,157.18  

PERCENTAGE TO BE QUOTED IN ABOVE/ BELOW/ AT PAR  
(+/-/NIL) 

F %     

FINAL AMOUNT E-F RS.     

 

NOTE:  

1. Contractor is allowed to quote only % above or below or at par. 

2. The quoted amount shall be excluding GST. 

3. GST will be paid extra as applicable. 

 


