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TENDER DOCUMENT 

 

 

STATE BANK OF INDIA 

LOCAL HEAD OFFICE 

GUWAHATI 
 

 

INVITES ON-LINE TENDERS 

THROUGH SBI E-TENDER PORTAL https://www.tenderwizard.com/SBIETENDER 

SERVICE PROVIDER: M/S ANTARES SYSTEM LIMITED, BANGALORE 

 

Sl. No. Description 

(a) Tender ID P&E/2025-26/Tender/136 Date: 

12.02.2026 

(b) Tender Name RENOVATION OF MENDAL BRANCH: 

ELECTRICAL INSTALLATION WORK 

(c) Ending Date of Tender(Technical Bid) 20.02.2026 up to 02:00 PM 

 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors 

finalised in May 2022 by SBI, Local Head Office, Guwahati (Guwahati Circle) for the respective 

category of work i.e. Category- I to V (Rs. 00.00 lakhs to Rs. 100.00 lakh) for Electrical installation 

work at RENOVATION OF MENDAL BRANCH: ELECTRICAL INSTALLATION WORK Note:   i) Firm should possess 

valid digital signature for this e-tendering process. 

 

 

 

ASSISTANT GENERAL MANAGER 

Premises & Estate Department 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 

Dispur-781006 

 

 

 

 

 

 

https://www.tenderwizard.com/SBIETENDER
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NOTICE INVITING TENDERS 

SBI LHO Guwahati invites e-Tendering system in TWO BID System from the Contractors/Vendors who are in the list of 

approved empanelled contractors/vendors as mentioned in Tender document attached herewith. 

1. Name & location of Work : RENOVATION OF MENDAL BRANCH: ELECTRICAL 

INSTALLATION WORK 

2. Availability of tender 

documents 

: Tender documents will be issued to the eligible contractors 

by the service provider M/s. Antares Systems Limited 

and also can be downloaded from the Bank's website 

www.sbi.co.in under section ‘Procurement news’. 

3. Technical Bid : The following Documents should be submitted in the 

Technical Bid in ONLINE MODE i.e scan copies of the 

following documents to M/S ANTARES SYSTEM LIMITED  on 

or before 20.02.2026 up to 02:00 PM :- 

i) Earnest Money Deposit (EMD) NIL,  

If the vendor after being L1 backs out from the 

tender, the security deposit submitted for 

empanelment will be forfeited. Forfeiture of Security 

deposit for empanelment will ultimately lead to non 

participation of the vendor in the future tenders. 

 

ii) The Process Compliance Form as at Annexure-I: duly 

filled, signed and stamped by the Bidder in 

company’s letter head as token of acceptance of 

all the terms & conditions stipulated in this tender. 

iii) Page No-1 to 9 of NIT duly signed and stamped by 

the contractor in each page. 

iv) Page No-37 to 39 (Make list) of NIT as at Annexure-II: 

duly signed and stamped by the contractor in each 

page. 

The Bidder, who failed to submit any of the above 

mentioned documents, will be disqualified in Technical Bid 

and will not be allowed to participate in the Price Bid. 

Moreover, the conditional tenders are liable for rejection 

and will not be allowed to participate in e-Tendering 

Process. 

http://www.sbi.co.in/
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4. Price Bid : The Lowest Bidder will be finalized from the Price Bid 

submitted by the Contractors through on-line Price Bid on 

Item rate system (The details of the tendering process are 

indicated in “BUSINESS RULES FOR e-TENDERING”. The 

Details of the events is as under:- 

i) Submission of On-Line Price Bid: on or 

20.02.2026 up to 02:00 PM  

ii) Only the bidders who qualified in Technical Bid 

(who have submitted all the relevant 

documents as per Sl. No 3) will be eligible to 

participate in the Online Price Bid submission of 

this e-Tendering Process. The bidder should 

have valid digital signature for participation in 

e-Tendering Process. 

5. Estimated Cost : Rs.5.45 lakh excluding GST 

6. Opening of Price Bid : 20.02.2026, 02:30 PM onward after completion of the time 

period of e-Tender. 

7. Validity of Tenders  : For a period of 120 days from the date of opening of Price 

Bid. 

8. Initial security deposit (ISD) : 2% of the awarded value of work including EMD 

9. Retention money 
 

5% (Including EMD+ISD) of the awarded value of work. 

10. Commencement of the work 
 

The date of commencement of the work will be reckoned 

as the date of handing over site or 05 days from the date 

of issue of Work Order of the tender whichever is later 

11. Time allowed for completion : 30 days from the date of handing over site or 45 days from 

the date of issue of letter of acceptance of Bank whichever 

is later. 

12. Deduction of Income Tax and 

GST 

: A) TDS on Income Tax/GST will be deducted at source as 

per Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 
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ii. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provision 

iii. In case of Correction in the bills after scrutiny, contractor 

should submit fresh invoice for payment 

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor. 

13. Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work, 100% payment 

will be released against submission of GST invoice and work 

completion Certificate from the user deptt.  

iii) Security deposit and statutory deductions will be made 

as applicable. 

iv) The contractor should furnish details of the Bank, A/c no, 

IFSC code etc. 

14. Liquidated Damages : If the bidder is not able to complete the work within the 

stipulated completion period as per tender, liquidated 

Damages will be imposed at the rate of 0.5% of the 

contract value per week subject to a maximum of 5% of the 

contract value. 

15. Defects Liability Period : 12 Months (Twelve months) from the date of completion of 

the work and handing over to the Bank. 

16. Contact details for any 

clarification 

: Premises & Estate Department 

,3rd Floor, SBI, LHO Building, Guwahati, 

Dispur-781006 

17. Contact details for any e-Tender  

related queries 

: Service provider : 

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

Contact Persons: 

(On working days 9AM to 6PM) 

 

1.Mr.Kushal Bose 

Mobile No.:+917686913157 
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e-Mail:kushal.b@antaressystems.com 

You are requested to contract the agency for further 

guidance on    e-tendering process 

18. Any additional Information : The estimated rates as per the Break-up Of Quantities 

(BOQ) uploaded in this tender are inclusive of materials, 

labour, wages, fixtures, transportation, installation, all taxes 

& charges , cost of the insurances as specified in the tender, 

cost towards testing of materials supplied, wastages,  

Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the work. 

However, GST on work contract will be extra as applicable. 

19 Additional Security Deposit (ASD) 

/ Additional Performance 

Guarantee (APG): 

 
Additional security deposit (ASD)/ Additional performance 

Guarantee (APG) shall be applicable if the bid price is 

below 10 % of the estimated cost put for tender. The 

amount of such ASD/AGP shall be the difference between 

90 % of estimated cost put for tender and the quoted 

price.  

The ASD/AGP shall cover defect liability period of 12 months 

from virtual completion of work and the amount of such 

ASD/ASP to be deposited in the form of Bank Guarantee 

issued by the Schedule Bank other than SBI. 

 
Notes: 

  

a) All Bidders are informed that, price bidding for the work will be through e-tendering method. The 

bill of quantity of tender i.e “Price Bid” is to be submitted online on e-tendering portal. Orders will 

be placed on the basis of closing price by bidders in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender 

documents. Failure to furnish all information required as per the Tender Documents or submission 

of bids not substantially responsive to the Tender Documents in every respect will be at the Bidders 

risk and shall result in rejection of the Tender. 

c) In case the date of submission of Tender Processing Fee, EMD, Online Price Bid  is declared as a 

holiday, the respective date will be considered on the next working day at the same time. The 

bidder, who is the authorized representative and participating on behalf of company/ 

Dealer/vendor, should have a valid digital signature certificate (DSC) for this tender.  

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning 

any reason. 



  

                                           P&E/2025-26/Tender/136, dated 12.02.2026 

 

SBI LHO GHY Page 6 
 

e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work 

complete in all respects within the stipulated completion time. 

f) Corrigendum: (If any) is to be followed as published in 

https://www.tenderwizard.com/SBIETENDER portal  AND BANK’S WEBSITE  >> SBI IN THE NEWS >> 

Procurement News. 

 
(For and on behalf of State Bank of India)  

Assistant General Manager 

Premises & Estate Department 

3rdFloor,A Block ,  

Local Head Office,Guwahati 

 

BUSINESS RULES FOR e-TENDERING 

 

Name of Work / Project: - RENOVATION OF MENDAL BRANCH: ELECTRICAL INSTALLATION WORK 

BUYER NAME State Bank of India 

E-TENDERING TO BE 

CONDUCTED BY 

SBI Service Provider: 

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

Help Desk: 9073677150 / 151 / 152 / 1800-3096630 / 080-40482100 / 033 

4604 6611 

Contact Persons: 

1. Mr. Subrata Sheet 

Mobile No.: +91 96747 58723 

e-Mail: subrata.s@antaressystems.com 

2. Mr. Kushal Bose 

Mobile No.: +91 96747 58719 

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF  

ON-LINE PRICE BID Opening 

 

20.02.2026 from 02:30 PM ONWARDS. 

 

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms& conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity with detailed estimate (Annexure-III) 

https://etender.sbi/
mailto:subrata.s@antaressystems.com
mailto:kushal.b@antaressystems.com
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ix) installation work terms & conditions 

xi) Contact Information. 

 

Type of On-line Price Bid :- 

The On-line Price Bid e-tendering will be conducted on the basis of “Item Rate System”by adopting the 

following broad process flow as under :-  

 

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who 

fulfill all terms and conditions including deposit of Earnest money amount only shall be eligible to 

participate. 

2. SBI will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on Internet. 

3. SBI will inform the service provider to enable them to contact and get trained. 

4. Business rules like event date, time, etc. also will be communicated through service provider for 

compliance. 

5. Vendors have to e-mail the compliance form in the prescribed format (provided by service 

provider) before start of e-tendering process. Without this the vendor will not be eligible to 

participate in the event. 

6. E-tendering process will be conducted on schedule date & time. 

7. The lowest bidder has to e-mail the duly signed filled-in prescribed format as provided on case-

to-case basis to SBI through service provider within 24 hours of completion of auction without fail.  

8. Any variation between the on-line bid value and signed document will be considered as 

sabotaging the tender process and will invite disqualification of vender to conduct business with 

SBI as per prevailing procedure. 

Procedure of “E-TENDERING PROCESS” :- 

9. For the proposed e-Tendering Process, already empanelled vendors for the said purpose who 

qualified in Technical Bids only shall be eligible to participate. 

10. SBI will engage the services of a service provider M/s Antares Systems Limited who will provide 

all necessary training and assistance before commencement of on line bidding on Internet. 

11. SBI will inform the vendor in writing, the details of service provider to enable them to contact and 

get trained. 

12. Business rules , tender details, event date, time etc. will be communicated through service 

provider for compliance in addition to uploading the same in Bank’s website. 
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13. Bidders have to send  the duly signed Process compliance form in the prescribed format 

(provided by service provider) , On-line Payment details for Tender Fee and Earnest  Money 

Deposit within the stipulated date & Time as Technical Bid, failing which, the vendor/contractor  

will not be eligible to participate in the price bid event. 

14. E-Tendering Process will be conducted on schedule date & time. 

15. The lowest bidder has to send e-mail the duly signed filled-in prescribed formats as provided on 

case-to-case basis to SBI within 24 hours of completion of E-Tendering without fail.  

16. Any variation between the on-line bid value and signed document will be considered as 

sabotaging the tender process and will invite disqualification of vender to conduct business with 

SBI as per prevailing procedure. 

 

 

 

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/S Antares 

Systems Limited. The Bidders are requested to change the Password after the receipt of initial Password 

from service provider . All bids made from the Login ID given to the bidder will be deemed to have been 

made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids 

once made by the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned 

above at the price that they bid. Should any bidder back out and not executed the work, SBI shall take 

action as appropriate. 

3. E-TENDERING TYPE: a) Online Sealed Price Bid. 

4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) 

as mentioned above  in “Type of On-line Price Bid will be the winner. 

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of 

the e-Tendering site using the Login Ids and passwords given to them. 

6. OTHER TERMS & CONDITIONS:  

• The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 

directly or indirectly by communicating with other bidders. 

• The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

• SBI’s decision on award of Contract shall be final and binding on all the Bidders. 

• SBI along with M/S Antares Systems Limited can decide to extend, reschedule or cancel any E-

Tender. Any changes made by SBI and / or M/S Antares Systems Limited, after the first posting will 

have to be accepted if the Bidder continues to access the site after that time. 
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• M/S Antares Systems Limited shall not have any liability to Bidders for any interruption or delay in 

access to the site irrespective of the cause. 

• M/S Antares Systems Limited is not responsible for any damages, including consequential 

damages, including but not limited to systems problems, inability to use the system, loss of 

electronic information etc. 

N.B 

• All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 

 

 

 

 

 

 

Process Compliance Form               

Annexure- I 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the   

scanned copy to Premises & Estate Department, LHO Guwahati through e-mail) 

 

 

To, 

M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 

3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 

e-Mail: kushal.b@antaressystems.com 

Sub: Agreement to the Process related Terms and Conditions for the e-Tender for RENOVATION OF 

MENDAL BRANCH: ELECTRICAL INSTALLATION WORK  

Dear Sir, 

This has reference to the Terms & Conditions for“ e-Tendering 

This letter is to confirm that: 

1. The undersigned is authorized representative of the company. 

2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and 

the Business rules governing the e-Tendering Process and the RFP as mentioned in your letter and 

confirm our agreement to them. 

3. We also confirm that we have taken the training on the E-Tendering tool and have understood 

the functionality of the same thoroughly. 

4. We confirm that SBI and service provider shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-Tendering  platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E-Tendering event. 
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5. I/we have understood the urgency and important of project. 

6. We also confirm that we will send the e-mail the price confirmation of our quoted price as per 

Annexure II and the format as requested by SBI/ service provider.  

7. We, hereby confirm that we will honour the Bids placed by us during the e-Tendering  process.  

8. We, hereby confirm that we have enough man power to execute the work in stipulated time. 

9. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through 

the conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 

Conditions of Contract, Technical Specifications and understood the same and on the basis of 

the same I/We will quote our price in the E-Tendering. 

10. We, hereby confirm that, if I/we fail to complete the work in stipulated time Bank may take 

appropriate action against my/our firm as per the tender terms and condition. 

 

With regards 

 

 

Signature with company seal 

Date:  

Name:  

Company / Organization: 

Designation within Company / Organization: 

Address of Company / Organization: 

E Mail –ID 

 

 

 

 

TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of Work 

Tenders are invited by State Bank of India for RENOVATION OF MENDAL BRANCH: ELECTRICAL 

INSTALLATION WORK 

 

1.1 Site and Its Location: The proposed work is to be carried out at Guwahati university Premises, Assam. 

 

2.0 Tender Documents 

 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 

following documents and the most workmen like manner, 

 

a) Instructions to tenderers 

b) General Conditions of Contract 

c) Special Conditions of Contract 

d) Technical Specifications 

e) Drawings 

f) Price Bid 

 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

 

a) Price Bid 

b) Drawings 

c) Technical Specifications 

d) Special Conditions of Contract 

e) General Conditions of Contract 

f) Instructions to Tenderer 
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2.3 The tender documents are not transferable. 

 

3.0 Site Visit 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data 

which may be required for the purpose of filling this tender document and enter into a contract for the 

satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability 

of water, power, transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic 

regulations etc; The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

 

4.0 Earnest Money Deposit(EMD) :- 

4.1 The tenderer are requested to submit the Earnest Money AS SPECIFIED to be deposited to A/C No. 

10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur 

Branch (IFSC code-SBIN0003030). 

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.4 EMD of successful tenderer will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period 

when he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the 

contractor fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or 

fails to commence the work within the stipulated time. 

5.0 Initial Security Deposit (ISD) :- 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD to be 

deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) 

maintained at SBI, Dispur Branch (IFSC code-SBIN0003030) through Bank draft or Bankers Cheque in 

favour of The Assistant General Manager(premises & Estate) within a period of 15 days of acceptance of 

tender. 

 

6.0 Security Deposit :- 

6.1 Total security deposit shall be 3% of contract value. Out of this 2% of contract value is in the form of 

initial security deposit, which includes the EMD. Balance 1% shall be deducted from the running account 

bill of the work at the rate of 10% of the respective running account bill i.e. deduction from each running 

bill account will be 10% till total 1% of contract value is reached. 50% of the total security shall be paid to 

the contractors without interest on the basis of certifying the virtual completion. The balance 50% would 

be paid to the contractors without interest within 15 days after the end of the defect liability period 

provided the contractor has satisfactorily attended to all defects in accordance with the conditions of 

contract including site clearance 

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 

 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract (draft agreement attached herewith) within 7 days from the receipt of intimation 

of acceptance of his tender by SBI. However, the written acceptance of the tender by the Bank will 

constitute a binding agreement between SBI and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

 

8.0 Completion Period 
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Time is essence of the contract. The work should be completed in all respects in accordance with the 

terms of contract within a period of 30 days from the date of handing over site or 45 days from the date 

of issue of letter of acceptance of Bank whichever is later. 

 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of three months from the date of E-

Tendering Process. If the tenderer withdraws his/her offer during the validity period or makes modifications 

in his/her original offer which are not acceptable to the Bank without prejudice to any other right or 

remedy the Bank shall be at liberty to forfeit the EMD. 

 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% of the accepted tendered cost per week subject to a maximum 

of 5% of contract value. 

 

11.0 Tendered Rates and Prices 

 

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price Bid as 

per the attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, 

material, allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA by any 

means due to increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates 

 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 

 

 

 

 

 

Form of Tender 

To 

 

ASSISTANT GENERAL MANAGER 

PREMISES & ESTATE DEPARTMENT 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 

Dispur-781006. 

 

Dear Sir, 

Re: RENOVATION OF MENDAL BRANCH: ELECTRICAL INSTALLATION WORK 

 

1. I/We refer to the tender notice issued by the Bank for above work at CAPTIONED SITE in connection 

with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity 

with the drawings, conditions of contract, specifications, percentage offered price in the bill of quantities 

applicable for all the items uniformly. 

 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects 

of the tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in 

whole or in part, to: 

 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

 

b) Complete the works within 30 days as stipulated in two or three shifts if considered necessary by the 

Bank/Consultant at no extra cost to the Bank. 
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4. I/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process 

Compliance form confirming our acceptance of all the tender terms & conditions stipulated in the 

tender. I/We note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 

Or 

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever 

is later. 

 

5. I/We understand that you are not bound to accept the lowest or any tender you receive. 

 

6. Name of Partners/Directors of our Firm : 

 

i) 

ii) 

iii) 

Yours faithfully 

 

Signature: 

Name of Partner/Director of the firm authorized to   Designation: 

Sign or Name of person having power of attorney to   

sign the contract (Certified true copy of Power of  

Attorney should be attached) 

Signature and address of witness    a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 

Address: 

ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the State 

Bank of India, a Corporation constitute under the State Bank of India Act, 1955 and having its LHO at 

Dispur, Guwahati and many other places (hereinafter referred to as “the OWNER”). 

AND M/s……………………………………………….......…………..having its registered office at  

……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. 

(hereinafter called the ‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities 

of the work to be executed at the SBI ………………………..  as per conditions of the contract and special 

conditions prepared subject to which the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………………………    as 

security deposit for the due performance of the agreement AND WHEREAS the Owner issued work order 

therefore to the contractor. 
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AND WHEREAS said drawings……………………………………………………………..inclusive of the 

specifications, priced schedule of quantities, condition of contract and special conditions (hereinafter 

collectively referred to as the said condition) have been signed by the parties hereto and the contractor 

has agreed to execute the works upon and subject to the said conditions. 

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and 

quantities general conditions of contract, Specification and all correspondences exchanged by or 

between the parties from the submission of tender till the award of work, both letter inclusive, (all of which 

are collectively hereinafter referred to as “the said condition”) the work shown upon the said drawings 

and/ or described in the said specification and included in the schedule of  items and quantities at the 

respective rates therein at of such other sum as shall become payable there under (Hereinafter referred 

to as “the said contract amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the 

contractor shall upon and subject to the said conditions executed the completed the works 

shown upon the said drawings etc. and such further detailed drawings as may be furnished to 

the contractor by the said owner through the Architect(if engaged)  as described in the said 

specifications and the said priced schedule of quantities. 

2. The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees………………………………………………………………

……………………….    ), hereinafter call the contract sum or such other sum as shall become 

payable hereunder at the times and in the manner specified in the said condition. However, 

the actual sum will be paid on the actual value of work done, irrespective of the contract sum. 

 

 

3. The plans, agreement and documents above mentioned shall form the basis of this contract 

and all disputes to be decided in the manner prescribed in the conditions attached hereto. 

 

4. The said contract comprises the Electrical Installation………………………………………………… 

works as above mentioned, and shall subsidiary works connected therewith within the same site 

as may be  ordered to be done from time to time by the said Owner even through said works 

may not be shown on the drawings or described in the said specifications or the priced 

schedule of quantities. 

 

 

5. Notwithstanding what are stated in the special condition, conditions, of contract and 

hereinafter stated the owner reserves to himself the right to alter the drawings and nature of the 

work and of adding to or omitting any items of works from or of having portions of the same 

carried out departmentally or otherwise and such alternations or variations shall be carried out 

without prejudice to this contact. 

 

 

6. The said condition shall be read and be treated as forming part of this Agreement, and the 

parties hereto will respectively be bound thereby and to abide by and submit themselves to 

the conditions and perform the same on their part to be respectively observed and preferred. 
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7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator 

appointed with consent of the Owner and the contractor as indicated in the Article of the 

general conditions. The award of the arbitrator shall be final and binding on both parties. 

 

 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first 

hereinabove written 

 

WITNESS                                                                     EXECUTANTS 

 

1.                                                                                     1. OWNER 

 

2.                                                                                     2. CONTRACTOR 

 

 

                                                                               Common Seal  

 

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors 

in accordance with Articles of Association of the Company the director etc. as the case may be 

affixing common seal may be initial in token thereof  and also by putting their names. 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 

 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (Client) and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank 

and all these documents taken together shall be deemed to form one contract and shall be complementary to one 

another. 

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

respectively assigned to them. 

 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame 

Cama Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns. 

 

1.3 ‘The Contractor’ shall mean the ----------------------(name of the contractor) undertaking the works and shall include 

legal personal representative of such individual or the composing the firm or company and the permitted 

assignees of such individual or firms of company. 

 

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 

and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 

temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 
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1.5 ‘Engineer’ shall mean the representative of the SBI. 

 

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘ 

 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender 

subject to such additions thereto or deductions there from as may be made under the provision herein after 

contained. 

 

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time 

to time be furnished or approved by the employer. 

 

1.9 “Month” means calendar month. 

 

1.10 “Week” means seven consecutive days. 

 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 

2.0 Language 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between 

the drawings and specifications etc, the following order shall apply.  

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in 

the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 

same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

 

 

4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this 

contract and with the directions of and to the satisfaction of the Employer 

5.0 Letter of Acceptance 

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise 

depositing at the address of the contractor as given in the tender to enter into a Contract for the execution of the 

work as per the terms of the tender. The letter of acceptance shall constitute a binding contract between the 

Employer and the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful 

tenderer shall be bound to implement the contract and within seven days thereof he shall sign an agreement in a 

non judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished byArchitects/ Consultants (if engaged) are the properties of 

the SBI. They are not to be used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible 

promptness additional instructions by means of drawings or otherwise necessary for the proper execution of the work. 

All such drawings and instructions shall be consistent with the contract documents, true developments thereof and 

reasonably inferable there from. 
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The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule 

including therein the date of start and completion of various activities on receipt of the work order and submit the 

same to SBI through the Architect/ Consultant (if engaged). 

7.0 Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over 

to the contractors. 

8.0 Liquidated Damages 

If the contractor fails to complete the work and clear the site including vacating their office on or before the 

contracted or extended date or completion without justification in support of the cause of delay, he may be called 

upon without prejudice to any other right of remedy available under the law to the SBI on account of such breach to 

pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% of the 

contract value. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, 

equipment transportation and any other facilities that are required for the satisfactory execution and completion of 

the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among his employees and shall not 

employ on the work any unfit person or any one not skilled in the work assigned to him. Workman whose work or 

behaviour is found to be unsatisfactory by the SBI/ architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 

contract. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor performs any act which is against 

the law, rules and regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions 

arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for 

the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank 

before proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, 

irrespective of the fact that the layout had been approved by the bank the contractor shall be responsible for the 

same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the 

SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 

loss, except due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

precautions for safety and protections of his employees on the work and shall comply with all applicable provisions of 

Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take insurance covers as per clause 25.0 at his own cost. 

The policy may be taken in joint names of the contractor and the SBI and the original policy may be lodged with the 

SBI. 

13.0 Inspection of work: 

The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the 

workshop, factories, or other places where materials are lying or from where they are obtained and the contractor 

shall give every facility to the SBI, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized by the SBI /architect/consultant 

and their representatives necessary for inspection and examination and test of the materials and workmanship. No 

person unless authorized by the SBI/architect/consultant except the representative of public authorities shall be 
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allowed on the work at any time. The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 

engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the 

written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the 

contractor from active superintendence of the work during its progress. 

15.0  Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 

architect/consultant(if engaged) instructions and shall be subject from time to time to such tests as the SBI/Architect/ 

Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required 

for examining measuring sampling and testing any material or part of work before incorporation in the work for testing 

as may be selected and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature the samples cannot be 

presented or prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction 

of the Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the 

material/ equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. 

Only when the samples are approved in writing by the Architect/consultant the contractor shall proceed with the 

procurement and installation of the particular material/equipment. The approved samples shall be sign by the 

Architect/ consultant for identification and shall be kept on record at site office until the completion of the work for 

inspection/ comparison at any time. The Architect/consultant shall take reasonable time to approve the sample. Any 

delay that might occur in approving the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects causing delay 

on the approval of the materials/ equipment etc. shall be to the account of the contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ : 

 

a) The cost of making any test shall be borne by the contractor 

 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI 

which is either to be carried out by an independent person at any place other than the site or the place of 

manufacture or fabrication of the materials tested or any Government/ approved laboratory, then the cost 

of such test shall be borne by the contractor. 

 

 

 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 

to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 

obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the entire 

responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the Employer may consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with 

the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 

quantity against individual item to any extent subject to maximum variation of the contract value by 25%. The entire 

amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 
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ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the 

basis of provisions of clause 21(e) hereof. 

19.0 Works to be measured 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the 

contractor shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements 

and calculation and to furnish all particulars or to give all assistance required by any of them. The representative of 

the Employer shall take joint measurements with the contractor’s representative and the measurements shall be 

entered in the measurement book. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance. All authorized extra 

work, omissions and all variations made shall be included in such measurements. 

20.0 Variations 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer 

thinks proper at any time during the progress of works to make any alteration in, or additions to or omission from the 

works or any alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 

shall alter to, add to, or omit from as the case may be in accordance with such notice but the contractor shall not do 

any work extra to or make any alteration or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of the 

Employer and the value of such extras, alterations, additions or omissions shall in all cases be determined by the 

Employer and the same shall be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the 

following provisions. 

a)  

i) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 

not vary the conditions under which any remaining items of works are carried out, otherwise the prices for 

the same shall be valued under sub clause (c) hereunder. 

 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 

where the omissions vary the conditions under which any remaining items or works are carried out, then the 

contractor shall within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which 

he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 

Employer shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based 

on the market rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 

at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day 

work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if 

required by the Employer) the workman’s name and materials employed be delivered for verifications to the 

Employer at or before the end of the week following that in which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 

the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for 

material, labor, hire/running charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 

completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
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On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the 

contractor shall ensure that the following works have been completed to the satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor 

sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 

or any land allotted to the contractor by the SBI and not incorporated in the permanent works. 

 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall 

clear, level and dress, compact the site as required by the Employer. 

 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer. 

 

e) Shall hand over the work in a peaceful manner to the Employer. 

 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 

satisfaction of Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to 

the Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which the 

completion certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application 

for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 

including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or 

work at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of works or 

work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work 

not included in the scope of this contract which it may desire to have carried out by other persons simultaneously and 

the contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor 

however shall not be provided any plant or material for the execution of such work except by special arrangement 

with the SBI. Such work shall be carried out in such manner as not to impede the progress of the works included in the 

contract 

25.0 Insurance of Works 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in 

the following pares/clauses: 

 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 

 

ii) Workmen Compensation Policy. 

 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names 

of the Employer and the contractor against all loss or damages from whatever cause arising other than the excepted 

risks, for which he is responsible under the terms of contract and in such a manner that the Employer and contractor 

are covered for the period stipulated in clause 28 of GCC and are also covered during the period of maintenance 

for loss or damage arising from a cause, occurring prior to the commencement of the period of maintenance and for 

any loss or damage occasioned by the contractor in the course of any operations carried out by him for the purpose 

of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement 

value. 

 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value 

of such constructional plant and other things. 
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c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the Employer the 

policy of insurance and the receipts for payment of the current premiums 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise 

indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever 

in respect of or in relation thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 

 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, 

employees or other contractors not being employed by the contractor or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents such part of the compensation 

as may be just and equitable having regard to the extent of the responsibility of the Employer , their 

employees, or agents or other employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause. 

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the contract. In the event of any claim 

made under or action brought against Employer in respect of such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, 

loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 

of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 

due to the matters referred to in the provision to clause 26.0 thereof. 

 

 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 

be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 

produce to the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the 

current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with 

the number of occurrences limited to four. After each occurrence contractor will pay additional premium 

necessary to make insurance valid for four occurrences always. 

25.6 Accident or Injury to Workmen 



  

                                           P&E/2025-26/Tender/136, dated 12.02.2026 

 

SBI LHO GHY Page 22 
 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the employment of 

the contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 

of the Employer or their agents, or employees. The contractor shall indemnify and keep indemnified Employer 

against all such damages and compensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an 

insurer approved by the Employer during the whole of the time any person employed by him on the works 

and shall, when required, produce to the Employer such policy of insurance and receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any sub-contractor the 

contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 

have insured against the liability in respect of such persons in such manner that Employer is indemnified under 

the policy but the contractor shall require such sub-contractor to produce to the Employer when required 

such policy of insurance and the receipt for the payment of the current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance 

referred to above or any other insurance which he may be required to effect under the terms of contract, 

then and in any such case the Employer may effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the Employer as aforesaid from any amount due or which may become due to the contractor, or 

recover the same as debt from the contractor. 

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the Employer and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim made against 

the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed or damaged. In this event all the monies received from the insurer in respect of such 

damage shall be paid to the contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from 

the date of issue of letter of acceptance of the tender by the Employer whichever is later. 

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 

within a period of 30 days from the date of commencement. If required in the contract or as directed by the Employer, 

the contractor shall complete certain portions of work before completion of the entire work. However the completion 

date shall be reckoned as the date by which the whole work is completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant 

a fair and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs 

an extension of time for the completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall apply to the Employer in writing 

immediately and while applying for extension of time he shall furnish the reasons in detail and his justification if any, for 

the delays. While granting extension of time the contractor shall be informed the period extended time which will 

qualify for levy of liquidated damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the Employer the provision of liquidated damages as stated under clause 8 of GCC 

shall become applicable. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of 

execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the 

Architect/ consultant /SBI should the rate of progress of the work or any part thereof be at any time be in the opinion 

of the Architect/ consultant too slow to ensure the completion of the whole of the work by the prescribed time for 

completion the Architect/ consultant /SBI shall thereupon take such steps as considered necessary by the Architect/ 

consultant to expedite progress so as to complete the works the works by the prescribed time or extended time. Such 
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communications from the Architect/ consultant /SBI neither shall relieve the contractor from fulfilling obligations under 

the contract nor will he be entitled to raise any claims arising of such directions. 

30.0 Work during night and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided 

be carried on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the 

work is unavoidable or absolutely necessary for the saving of life of property or for the safety of the work in which case 

the contractor shall immediately advice the Architect/ consultant. However, the provisions of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 

progress and quality of the part of the works being technically required/ continued with the prior approval of the 

Architect/ consultant/SBI at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise 

and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 

whatsoever and hence not required, the whole or any work to be carried out. The Architect/consultant shall give 

notice in writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought 

to the site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the 

work or any portion thereof and then taken back by the contractor, provided however that the Architect/ Consultant 

shall have in such cases the option of taking over all or any such materials at their purchase price or a local current 

rate whichever is less.  

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given 

to him at the rates not exceeding those at which were originally issued to the contractor after taking into 

considerations and deduction for claims on account of any deterioration or damage while in the custody of the 

contractor and in his respect the decision of Architect /consultant/SBI shall be final. 

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the 

contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider 

necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of 

following reasons. 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry 

out the instructions given in that behalf by the Consultant. 

               If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account. 

 

33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to 

pay compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of 

the following course as they may deem best suited to the interest of the SBI. 
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a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be 

conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and be 

absolutely at the disposal of Employee. 

 

b) To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labor and materials (the cost of such labor and materials as 

worked out by the Employer shall be final and conclusive against the contractor) and crediting him with the 

value of the work done, in all respects in the same manner and at the same manner and at the same rates 

as if it had been carried out by the contractor under the terms of this contract the certificate of Employer as 

to the value of work done shall be final and conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount of which excess the certificates in writing of the Employer shall be final and 

conclusive) shall be borne by original contractor and may be deducted from any money due to him by 

Employer under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any material or entered 

into any engagements or make any advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the contractor 

shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, 

unless, and until the Employer will have certified in writing the performance of such work and the value payable in 

respect thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Bank’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being 

an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of 

Govt and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven 

days after notice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out 

and fulfill the contract, and to give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall 

suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall 

charge or encumber this contract or any payment due to which may become due to the contractor there under. 

a) Has abandoned the contract; or 

 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 14 days after receiving from the Employer written notice to proceed, or 

 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials from 

the site or to pull down and replace work within seven days after written notice from the Employer that the 

said materials were condemned and rejected by the Employer under these conditions; or has neglected or 

failed persistently to observe and perform all or any of the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of 

the Employer instructions to the contrary subject any part of the contract. Then and in any of said cases the 

Employer may not withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the Employer or the 

obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the contract 

had not been so determined and as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employees may enter upon and take possession of the 

work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
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adjoining lands or roads, use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the materials and plant for the 

works. 

When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in 

writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so 

within 14 days after receipt thereof by him the Employer sell the same by public auction after due publication 

and shall adjust the amount realized by such auction. The contractor shall have no right to question any of 

the act of the Employer incidental to the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as  to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the work or the execution or failure to execute 

the same, whether arising during the progress of the work or after the cancellation, termination, completion 

or abandonment thereof shall be dealt with as mentioned hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 

over and above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to 

the Assistant General Manager (Premises& Estate) and endorse a copy of the same to the Architect(if 

engaged), within 30 days from the date ofdisallowance thereof or the date of deduction or recovery. The 

said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall have been given by 

the contractor to the Assistant General Manager (Premises& Estate) in the manner and within the time as 

aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any 

claim not notified to the Assistant General Manager (Premises& Estate) in writing in the manner and within 

the time aforesaid. 

ii)The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by 

the contractor.The contractor may within 30 days of the receipt of the decision of the Assistant General 

Manager (Premises& Estate) submit his claims to the conciliating authority namely the Circle Development 

Officer  for conciliation along with all details and copies of correspondence exchanged between him and 

the Assistant General Manager (Premises& Estate)  

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager 

of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall 

be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager. It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contract relates in the course of his duties as 

Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid 

by the said Chief General Manager. Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 

in respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract 

that no person other than a person appointed by such Chief General Manager aforesaid should act as 

arbitrator. The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made 
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there under. It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. It is also 

a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, be 

paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if 

any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid 

 

 

36.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor 

within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the 

statutory recoveries and other dues including the retention amount from the certificate of payment. Provided always 

that the issue of any certificate by the Architect/Consultant during the progress of works or completion shall not have 

effect as certificate of satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant 

shall have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 

Architect/Consultant may by any certificate make any corrections required in previous certificate. The SBI shall modify 

the certificate of payment as issued by the Architect/Consultant from time to time while making the payment. The 

contractor shall submit final bills only after taking actual measurements and properly recorded in the Measurement 

book (M.B).. The SBI shall pay the amount within a period of three months from the date of issue of certificate provided 

there is no dispute in respect of rates and quantities. 

37.0 Water Supply 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. 

This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after 

obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and 

distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents or damages 

caused due to construction and subsequent maintenance of the wells. He has to obtain necessary approvals from 

local authorities, if required, at his own cost. He shall restore the ground to his original condition after well are 

dismantled on the completion of work or hand over the well to the SBI without any compensation as directed by the 

Architect /consultant. 

38.0 Power Supply 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or 

machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants 

are too included in his tender prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary approval from the 

appropriate authorities, if required. 

39.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 

handed over to the bank immediately. 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the 

net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In 

the event any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the 

contractor. 

41.0 Maintenance of registers 
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The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce 

the same for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the 

records/ registers as required by the local authorities /Govt. from time to time. 

i) Register for secured advance. 

ii) Register for hindrance to work. 

iii) Register for running account bill 

iv) Register for labour 

42.0 Price Variation 

No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, 

conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or 

for any other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice 

is required to be given within 30 days from the happening of the event with complete details, to the other party to the 

contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has 

been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 

adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 

during the continuance of any inability so caused. With the cause itself and inability resulting there from having been 

removed, the agreed time of completion of the respective obligations under this agreement shall stand extended by 

a period equal to the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 

lasting to a period of 6 months or more the two parties shall mutually decide regarding the future execution of this 

agreement. 

44.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act 

of 1970) and other safety regulations. The contractor shall comply with the provision of all labor legislation including 

the latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

ix) Shop and Establishment Act 

x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

xi) Indian Electricity Act 

xii) Tariff Advisory Committee Manual 

 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 

execution of the work report such accident to the Employer. The contractor shall also report immediately to the 

competent authority whenever such report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

1.0 Notice of operation 

The contractor shall not carry out any important operation without the Consent in writing from the Architect/ 

consultant. 

2.0 Temporary works 

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 

consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 

contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance 

with the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety 

of all temporary works and unfinished works and for quality of the permanent works resulting from the arrangement 

eventually adopted for their execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 

canteens and other temporary structures for themselves in connection with the work at the site at their own 

cost after getting the approval from the Architect/ consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 

any other earlier date as directed by the architect/ consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 

expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to 

obtain statutory approvals for providing the above facilities. 

4.0 Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 

adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where 

necessary for his staff and workmen to and workmen to and from site of work at his own cost. 

5.0 Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 

supervision and inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall 

provide requisite number of fire extinguisher and adequate number of buckets. Some of which are to be 

always kept filled with sand and some water. These equipments shall be provided at suitable prominent and 

easily accessible places and shall be properly maintained. 

 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the 

approval of the relevant authorities. The contractor shall make the following arrangements at his own cost 

but not limited to the following: 

i) Proper handing, storage and disposal of combustible materials and waste.  

ii) Work operations which can create fire hazards.  

iii) Access for fire-fighting equipments.  

iv) Type, number and location of containers for the removal of surplus materials and rubbish  

v) Type, size, number and location of fire extinguishers or fire fighting equipment   

vi) General housekeeping. 

7.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 

consultant/ SBI. Any communication from one party to the other shall be deemed to Records in the site order book. 

Such a communication from one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 

preserved by the contractor and shall be made available to the architect/ consultant/ SBI as and when demanded. 

Any instruction which the architect/ consultant/ SBI may like to issue to the contractor or the contractor may like to 

bring to the architect/ consultant two copies of such instructions shall be taken from the site order book and one copy 
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will be handed over to the party against proper acknowledgement and the second copy will be retained for their 

record. 

8.0 Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 

representative along with the site representative and other staff of approved sub-contractors and suppliers as required 

to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required by the 

architect/ consultant /SBI. 

9.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 

directed by the construction site or any other off-site activities borrow pits has been properly disposed off. 

 

10.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or 

other sub contractors to enable them to prepare their own shop drawings and pass on the information with sufficient 

promptness as will not in any way delay the works. 

11.0 Displaying the name of the work 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in 

the name of project and other details as given by the architect /consultant at his own cost and remove the same on 

completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue 

two sets of drawings to the Contractor for the items for which some changes have been made. From the 

approved drawings as instructed by the SBI/ Architect/ consultant. The contractor will make the changes 

made on these copies and return these copies to the architect/ consultant for their approval. In case any 

revision is required or the corrections are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporate these corrections and /or attend to 

discrepancies either on the copies as directed by the architect/ consultant and resubmit to him for approval. 

The architect/ consultant/SBI will return one copy duly approved by him. 

 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him 

wherever the changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified 

drawings to the architect/ consultant/SBI for approval. The architect/ consultant will return one of the 

approved drawings to the contractor. 

13.0 Approved make 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any 

make /agency within the approved list as given in the tender. 

14.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and 

losses in weight shall be to the contractor’s account. 

15.0 Tendered Rates / Amount 

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-III of this 

tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, 

taxes, charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as 

applicable. Item wise rates bid in “Price Bid” will be the basis of final order placement. 

 

16.0 Acceptance of tender: 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the 

lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. However 

adequate transparency would be maintained by the SBI. 

17.0 Government and Local Rules: 
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The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations 

etc. of the Government and Local Authorities and of any company with whose system the structure is proposed to be 

connected. The contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and 

pay fees payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed 

to have been included in his quoted rates, taking encroachment and restorations etc. and shall indemnify the 

Employer against such liabilities and shall defend all action arising from such claims of liabilities. 

18.0 Possession Prior to Completion 

The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 

possession or use shall not be an acceptance of any work not completed in accordance with the contract 

Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for 

the Contractor’s representative and staff which office shall be open at all reasonable hours to receive 

instruction notices or communications and clear away on completion of the work and make good all work 

disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 

with a cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects 

and made available to the Owner /architects for inspection or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work within the 

specified time. 

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 

longer required and to provide all necessary attendance, lights etc. required. 

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same 

in a clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such 

latrines and soil to be cleared away whenever necessary and shall good all the work disturbed by the 

conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 

the construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably 

protected against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of 

rules in respect of anti-malarial measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to 

be fixed or placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

20.0 Protective Measures 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and 

protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays. 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in 

course of execution of the work. 

The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for 

altering and adopting the same as may be required and removing on completion of the work and making good all 

work disturbed. 

21.0 Storage of Materials: 

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of nominated sub-

contractors and remove same on completion. 

22.0 Tools 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking 

measurement shall be supplied by the Contractor. 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a 

measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see that the work is being 

done according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools 

belonging to the contractors as he chooses for checking the work executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 

tools and plant etc. by nominated sub-contractors for their work. 

23.0 Removal of Improper Work 
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The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal 

from the work within such reasonable time or times as may be specified in the order of any materials which in the 

opinion of the SBI/ Consultant are not in accordance with specifications or instructions, the substitution or proper re-

executed with materials or workmanships not in accordance with the drawings and specifications or instructions. In 

case the Contractor refuses to comply with the order the SBI/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by the 

SBI/ consultant shall be borne by the Contractor or may be deducted from any money to or that may become due 

to the contractor. No certificate which may be given by the consultant shall relieve the contractor from his liability in 

respect of unsound work or bad materials. 

24.0 Dismissal of Workmen 

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon 

by him, who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. 

Such discharge shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any 

of their officer or employee. 

25.0 Concealed Work 

The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the 

earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be 

inspected and correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ 

Architect be either opened up for measurement at the Contractor’s expense or no payment may be made for such 

materials. Should any dispute or difference arise after the execution of any work as to measurements etc or other 

matters which cannot be conveniently tested or checked, the notes of the SBI/ Architects shall be accepted as 

correct and binding on the contractor. 

26.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 

SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such 

term as “Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On 

completion of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all 

hardware, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and 

clean and ready for immediate occupation and to the satisfaction of the SBI. 

28.0 Defects after Completion 

The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which 

may appear within 12 months after completion of the work. In default the SBI may employ other persons to amend 

and make good such damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable 

from the contractor by the SBI from any money due to the contractor. In the event of the amount being insufficient 

the SBI may recover the balance from the contractor, from the amount retained under Clause No. 1 (total security 

deposit) of General Conditions of Contract together with any expenses the SBI may have incurred in connection 

therewith. 

29.0 Idle Labour 

Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of 

tools and plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized 

agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be 

furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period of more than 12 months, the guarantee/ guarantees in case of those items shall 

remain valid even expiry of the defects liability period of 12 months as stipulated in the contract. 

31.0 Safety Measures at Site 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also 

should be provided with Helmets. It should be ensured that these are used properly. 
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1. First Aid Box should be kept at site with all requisite materials. 

2. No one should be allowed to inspect / work at a height without Safety Belt. 

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, 

or from solid construction except such short period Work as can be done safely from ladders. When a ladder 

is used an  extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well as suitable footholds and handholds shall be provided on the ladder and the ladder shall 

be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or staging 

and extending along the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 

ground level or floor level they should be closely boarded, should have adequate width and should be 

suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side 

rails in rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For 

longer ladders this width should be increased at least 6mm for each additional 30 cms. Uniform step spacing 

shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 

Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 

above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half 

of the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to 

render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 

available for the use of the persons employed on the Site and maintained in a condition suitable for 

immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are 

injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the workers are allowed 

to get into the manholes and the manholes so opened shall be cordoned off with suitable railing and 

provided with warning signals and boards to prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order. 
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b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give signals 

to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate 

means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 

conditions under which it is applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards, hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 

taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 

displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 

workers should not wear any rings, watches and carry keys or other materials, which are good 

conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near places of work. 

 

 

32.0 Fire Safety Measure 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 

electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  

3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to 

prevent leakage current while in operation.  

4. Before commencing the welding work, fire section shall be informed and required precautions should be 

taken.  

5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the 

site.  

6. Fire extinguishers recommended by fire officers shall be kept on the site.  

7. Used paint drums shall be stored in specified store only after closing them properly.  

8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 

upon the requirement of the work shall be provided by the contractor to the workmen to prevent 

occupational health hazards.  

9. The safety belt shall be provided by the contractor and used by the workmen while working from height for 

more than 10 Mtr. from Ground level.  

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored 

at the designated place in proper manner.  

12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working 

beyond office hours. 

 

 

 

III. CERTIFICATE 
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The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken 

jointly on ……………………………. and are recorded at pages ……………………….to ……………………………….. 

…………. Of measurement book no./Sheets …………………………………………………………….. 

 

 

 

Signature and date of         Signature and 

date of 

Contractor           Engineer of 

SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender 

drawings, conditions and specifications. 

 

 

Architect     Site Engineer/Bank’s Engineer 
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IV – MEMORANDUM FOR PAYMENT 

                                                                    R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

in separate statement enclose    Rs……………………… 

3. Deductions: 

a. Secured Advance paid in the previous R.A.  Rs.. ……………………. 

b. Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs……………………… 

Balance to be recovered     Rs……………………… 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest) 

as on date      Rs……………………… 

ii. To be recovered in this bill    Rs……………………… 

iii. Any other departmental material cost 

to be recovered as per contract, if any   Rs..…………………… 

iv. Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

Enclose statement     Rs……………………… 

4. Total deduction as per contractor    Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

 

(Rupees……………………………………………………….) in words. 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after 

due test check of the measurement of works as required and as recommended for payment. 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs……………………… 

2. Less:  Income Tax Payable   Rs……………………… 

3. Net Payable     Rs……………………… 
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The figure in the Memorandum for Payment has been verified and the bill passed for payment 

Rs………………………………………………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office 

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity 

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,   

     materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

 

 

     _____________________________ 

 Architects  

 

PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

 

Sr. no. Nature of 

hindrance 

Date of 

occurrence of  

hindrance 

Date of which 

hindrance was 

removed 

period of 

hindrance 

Signature 

SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date MonthYear 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous applications should 

be attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra 

work assigned if any etc. 

 

 

  Signature of Contractor 
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33.0 Special Electrical work terms & conditions :- 

 

1. All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test 

certificates of cables issued by manufacturers are to be furnished after installation on demand. 

2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable. 

3. Contractor would be required to furnish after completion, two sets of detailed drawings. 

4. The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of 

completion and all defects cropping up within this period must be rectified at contractor's cost immediately. 

5. Caution boards as per statutory requirements must be displayed wherever required. 

6. All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian 

Standard specifications, wherever they exist. A list of approved material is annexed and other materials not 

covered will have to be got approved by SBI Engineer-in-charge, prior to actual use. 

7. Contractor is required to ensure that no damage is caused to Bank's property during execution of the job 

and should make good damages, if any, at their own cost. 

8. Work has to be carried on without disturbing normal banking operations. 

9. Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the 

work. 

10. Bank shall have the right to change the quantities as per on spot requirements.  

11. Contractors should submit the Test Certificate form at the time of submission of final bill 

12. Necessary blanking plates are to be provided wherever required. 

13. For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all respect. 

14. All the materials which shall be used in the work shall be as per specification and must be from the list of 

approved materials as mentioned in the specification. Samples of the materials proposed to be used shall 

be submitted for approval and nothing shall be used which are not approved. 

15. It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified 

Electrical Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the 

State License Board 

16. The contractor has to obtain labour license and abide by Rules and Regulations of contract labour 

(Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.) 

17. Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be 

furnished as and when required. 

18. Quantities are approximate and the work will be paid on the measurement basis as per ISI code of 

measurement. 

19. Test report of supply authority has to filled in, if required 
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ANNEXURE II 

 

LIST OF APPROVED MAKES 

 

The vendor must be a class-I local supplier a supplier or service provider whose goods, services or works 

offered for procurement has local content equal to or more than 50% as per Ministry of Commerce & 

Industry, Govt. of India vide order “Public Procurement, Preference to Make in India, Order 2017 dated 

04.06.2020 & Order No.P-45021/2/2017-B.E.-11 dated 15.06.2017, 28.05.2018 & 29.05.2019. 

 

The contractor shall use materials in their works subject to inspection prior to dispatch, by Owner or his 

authorized representative of any materials, as deemed necessary in accordance with the following list.  

All materials not otherwise specified shall be in accordance with the latest Indian Standard Specification, 

where such exists and subject to prior approval of Owner/Architect.   The contractor shall be bound to 

offer sample of materials, which are claimed to be conforming to IS Specifications, for testing at an 

approved Test Laboratory as and when directed by Owner/Architect. 

 

Contractor shall purchase all materials from the makers or their authorized stockiest only. Necessary 

documentary evidence must be produced to the Owner or their authorized representative on demand. 

Contractor shall be bound to supply   items of any make of the items as per the choice of the 

Owner/Architect. 

 

ALL MATERIAL USED MUST HAVE  ISI & FIA APPROVED 

1 Rigid PVC Conduit (FRLS) Medium Gauge 2mm wall thickness ISI & 

FIA approved & manufactured from 

Virgin material. Make: Precision, BEC, AKG, ASTRAL 

2 Accessories for conduit Same make as sr. no. 1 above. 

3 M. S. Conduit ISI 16 SWG thickness ISI & FIA approved. Make: 

BEC/AKG/NIC/SETIA  

4 GI/M.S. Boxes Fabricated out of 16 gauge continuously 

Welded. Make: Legrand/ North-west/ crabtree/ MK/ 

honey well/ kolors/ hager/Havells (Brand of boxes must 

be same as brand of switches) 

5 Copper Conductor PVC insulated 

1100V grade multi stranded FRLS/ 

FRZH Flexible wire only. 

As per IS:694-1977 :-  Finolex/ RR Kabel/Polycab/Havell’s 

/KEI/GLOSTER  

6 Raceways and Junction Boxes Legrand/Havells /C&S/L&T  Makes only   and model 

approved by Bank’s Engineer 

7 Switches, Switch Plates, Boxes 

(Metal-PVC) 

Legrand-myrius/ North-west- stylus/ Crabtree-Signia/ MK-

wraparound/honey well-citric/kolors-krest kara/Hager-

insysta/Havells- Fabio/L&T- englaze  

8 MCBs  Legrand / Schneider/ L&T / Hager/ GEC/Havells/SIEMENS  

(Model: C series or C curve) 

9 RCCBs Make: Legrand / Schneider/ L&T / Hager/ 

GEC/Havells/SIEMENS 

10 MCCBs 4P type  (40 A to 160 A) Legrand- (Cat No.4200 92 to 97)/ Schneider-LV510340 to 

47, LV516342&43) / L&T- (Cat No. DZ1F0040DXC1A to 

DZ1F0160DXD1A) /Hager-(Cat No. HNA041U to 

HNA161U)/ Havells-( Cat No.IHDA6TBF0040 to 

IHD2HTB0160)/SIEMENS-(Cat No. 3VJ1104-5EB42-0AA0 to 

3VJ1216-5EB42-0AA0) 
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11 MCCB 4P type (200A and above) Legrand- (Cat No.420248 to 49)/ Schneider-LV525342 to 

343/ L&T- (Cat No. CM92109OON1OG to 

CM92109OOP1OG) /Hager-(Cat No. HNB201U to 

HNB251U)/ Havells-( Cat No. IHD2HTBF0200 to 

IHD2HTBF0250)/SIEMENS-(Cat No. 3VM1220 -4GD42-0AA0 

to 3VM1225 -4GD42-0AA0) 

12 Change over switch Havells/L&T/Siemens/HPL 

13 Distribution box double door 

(SPN/TPN/VTPN) 

Legrand- Ekinox/ Schneider- acti9/ L&T- Exora /Hager-

Novello +)/ Havells-Stadx/SIEMENS-Betagard 

14 Telephone wires Delton/ Finolex /Kei as per ITD S/WS-113 B 

15 PVC tape BHOR's Steel grip/KEI/Anchor/Vinay 

16 Compound Shalimar No. 6 

17 Main Cables PVC Insulated 1.1 kV 

grade FRLS XLPE only 

PVC armoured cable For 1.1 KV as per ISI 1554. 

Havell’s/Gloster/ RR Kabel/National/Polycab/ KEI  

18 Cable Glands Double compression type: Dowel /Siemens/ Comet/ 

Gripwel with rubber ring and double washers (Sample to 

be approved by Bank Engineer) 

19 Cable Lugs Dowells/ 3-D/ Comet/Cosmos 

20 Metal Clad Sockets/ Plugs ABB/  L&T/  LEGRAND/  NORTH WEST/ MK/  HPL  

21 Connectors/ Indicating Lamps Technica,  Mimic (Static LED type), 

Technoplast, Porcelain  

22 Batten holder, Angle holder, Ceiling 

Rose 

Anchor/ Precision/vinay/Havells 

23 Bakelite Sheet HYLAM / FORMICA 

24 A.C.B. Draw out type (LT) L&T /SIEMENS/Crompton /Scheider  

25 Telephone tag block KRONE/ Legrand only 

26 Capacitor L&T / Crompton Greaves/ ASIAN/Havells 

27 Relay L&T /EE /C&S/Siemens/ABB 

28 

 

Metering Equipments JAIPUR/ CONZERV/ RISHAB/  AE/ SEMS /Secure meter/L&T 

29 ASS/VSS KAYACEE/ L&T 

30 Recess mounted Ultra slim 36 Watt 

2x2 LED PANEL light  

PHILIPS-RC380BLED42S5700 G6 L60W60 PSU OD/ 

CROMPTON- Polaris(T) TCR-145-36-65-SL-NWH/ BAJAJ-

BARSQL36WH/  WIPRO-CRCO10R036HP57/ HAVELLS- 

STARTO PLR36WLED830MOD 

31 Round recess mounted  slim 15 

Watt LED down light with die-cast  

aluminium  housing 

Crompton- PEARL ULTIMA-LSCRM-15W-CDL/Havells-

INTEGRANXTDLR15WLED857S/Wipro-LD90-191-XXX-65-

XX/BAJAJ-BGSLO Sleek recess RD15W WHLED/PHILIPS- 

Astra metallica 

32 Surface mounted METAL body 

round  18Watt LED down light  

Crompton- LCDSPLN-R-18-CDL/Havells-

GLOWGENXDLS18WLED857S /Wipro- LD80-171-XXX-60-SM 

/BAJAJ-BGSLO18W6000K/PHILIPS- BN308C LED20S-6500 

L60PSU WF 

33 Basic all purpose surface and wall 

mounted 20 watt LED batten with 

aluminium housing & integrated 

electronic driver. 

Crompton- CCS-100-20-65-HL2-DP-NWH/Havell’s-

ENDURALINEARNEOBS20WLED865SPCWH /Wipro- LL20-

281-XXX-65AL1 /BAJAJ-BCLAB20W LED PS/PHILIPS- star 

surface 

34 30 Watt LED Street Light/Security 

Light made up of pressure die cast 

housing with IP66 Protection. 

Crompton-LSTS-30-CDL-M/Havells-

VILUMINASL30WLED757PASYBOPC /Wipro- LR02-331-XXX-

57-XX /BAJAJ-ENXTP30LWHPOPCSD/PHILIPS- BRP331 

LED36 CW R5N PC PSU S1 SPD 
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35 BLDC 5 star Ceiling Fans Crompton-Charge/ Havells- Efficiencia DX / BAJAJ-

Energos 26/ USHA- Energia 32/ ORIENT-Hector 500 

36 Exhaust Fan Crompton-Drift air plus/ Havells- Ventil air Ds/ Bajaj-

Bahar/ Usha-Aeroclean/ Orient-Hill air 

37 Wall Mounted Fan Crompton-SDX Black Gold/ Havell’s- Girik neo 

FHWG1MTBLK16/Usha- Colossus 

38 Electronic call bell / timer Anchor / Precision /Havells 

39 TV Cable Finolex, Delton 

40 Volt meter & Ammeter (Digital) MECO, AE , CONZERV or equivalent 

41 Current Transformer AE, Kappa or equivalent 

42 L. T. Panel Manufactured with 16 gauge MS Sheet followed by 

powder coating and finished by Siemens grey paint. The 

fabrication done by CPRI approved Fabricator only. 

Electrical materials used must be as per the approved 

make list. 

43 Data & Voice (CAT-5E & CAT-6) 

cabling & its Components 

AMP / D Link  

44 Jack Panel AMP / D Link or equivalent 

45 4U/9U / 12U / 15U Rack for jack 

Panel 

Vallrack or equivalent 

46 PIR cum Occupancy Sensors Honeywell/ AITEC/Philips 

 

 

NOTE:- 

• The Bidders shall use all the material strictly as per the list of approved make as stated 

above, it is mandatory to take the written confirmation well in advance if the material 

as stated above is not available and / or the same is not suitable (colour, size, shape, 

texture) as per the site condition. 

 

• Deviation from the above make without prior confirmation from the Bank’s Engineer 

will be a serious offence. Vendor involved in any such offence will be dealt strictly. 

 

• Whether a product is equivalent or not will be decided by the Bank’s Engineer only. 

 

• Contractor has to submit purchases voucher of items from authorized vendor of 

respective brand on demand by EIC. 

 

 

 

 

Signature of vendor with seal 

 
 


