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Tender ID  AOKNL/DCB/01 

Date  17/02/26 

 

 

STATE BANK OF INDIA 
ADMINISTRATIVE OFFICE, KURNOOL 

 
 

INVITES e-TENDERS 
 
 

THROUGH E-TENDERING PROCESS 
 
 

FOR 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
DUCTABLE AC UNITS AT KADAPA MAIN BRANCH (00830) 

 
 

Manufacturers, Contractors/Approved Dealers of O- General, Daikin, Carrier, Voltas, Blue star, Mitsubhishi, LG, 
Panasonic and Hitachi  are only eligible.(Contractors/Vendor should submit proof of the same) 

 
 

Note:Firm should possess valid digital signature for this tender  
 

 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 24.02.2026 
 

Opening of e Tenders: 3:30 P.M. (IST) on 24.02.2026 
 
 
 

 
 

The Assistant General Manager, 
State Bank of India, 

Kadapa Main Branch 
Kadapa. 
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NOTICE INVITING TENDER (NIT) 
 
SBI invites online e tenders for the below mentioned work from the Manufacturers, Contractors/Approved 
Dealers of O- General, Daikin, Carrier, Voltas, Blue star, Mitsubhishi, LG, Panasonic and Hitachi  are only 
eligible.(Contractors/Vendor should submit proof of the same). 
 

1 Name of the work 
 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF DUCTABLE 
AC UNITS AT KADAPA MAIN BRANCH (00830) 

2 Cost of Tender Documents nil 

3 Date and Time where tender 
forms are available  

Available from 17.02.2026 to 24.02.2026 
 
at          (i).  https://etender.sbi/ 
             (ii). SBI Procurement news. 

4 Time and last date of 
submission of online e-Tender 

Up to 3.00pm on  24.02.2026 

5 Place, Time& Address for 
submission of e 
tender/contact person 
/telephone no/email address. 

Up to 3.00 pm  on 24.02.2026  
A) Tender documents (as specified) through online at 
                       https://etender.sbi/ 
 
B) EMD, Tender fees credit proof physically at the Address: 
 

The Assiatant General Manager 
State Bank of India, 
Kadapa Main Branch 
Kadapa 
AGM:  8008498666 
mail: sbi.00830@sbi.co.in 

6 Date, Time and Place of 
opening of e - Tenders 

On  24.02.2026 at  3:30 PM  
 
                      The Assiatant General Manager 

State Bank of India, 
Kadapa Main Branch 
Kadapa 
AGM:  8008498666 
mail: sbi.00830@sbi.co.in 

7 Quantum of Earnest Money 
Deposit (EMD). 

Rs. 15,500.00 (DD-Drawn in favor of SBI, Kadapa Main Branch, Kadapa. 
payable at KADAPA) 

8 Quantum of Security Deposit 
(SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value including EMD. 
 
2. Retention Money- Deductible in running bills @ 10% of the value of 
work and Total deductible is 5% of value of work including EMD, ISD. 

9 Estimated cost Rs. 15,34,875.00 + GST 

10 Terms of payment of Bills 1. No Advance will be paid 
2.One running bill minimum of 07.00 lakhs will be paid. 

11 Penalty clause/Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a maximum 
penalty of 5% of the value of work would be strictly imposed. 

12 Stipulated time for 20 DAYS 

https://etender.sbi/
https://etender.sbi/
mailto:cmcsr3.aotpt@sbi.co.in
mailto:cmcsr3.aotpt@sbi.co.in


Signature of Bidder                                                                                                         Page No. 4 of 63  

completion of the 
work/supply. 

13 Validity period of the tender. 180 days from last date for receipt of tender  

14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines. 
 
B) Reimbursement of GST will be made only on submission of proper 
GST invoice as per applicable GST provisions/Rules. The contractor 
should comply with the following; 

 Contractor should have GST Registration Number.  
 Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provisions/Rules. 
 In case of Correction in the bills after scrutiny, contractor should 
submit fresh bills for payment. 
 Contractor should timely file his GST return in accordance with 
GST provisions to enable the bank to claim the credit of GST paid to 
the contractor. 
 The GST Number of State Bank Of India are 

 
For Andhra Pradesh state-37AAACS8577K1ZO 
For Telangana State         -36AAACS8577K1ZQ 
For Puducherry U.T         - 34AAACS8577K1ZU 

15 Electronic Payment Electronic payment shall be preferred. All the contractor must furnish 
contact details for communication in addition to,  
      1)  Name of the their bank  

2) Name of their branch 
3) Account number  
4) Name of the account holder as in the bank account   
5) IFSC No of the branch  
6) PAN number.  

16 For further Clarifications on 
Technical matters & Agency 
for arranging e-tender/online 
bidding 

1. All e-Tender/Online bidding related issues, 
e-Procurement technologies Limited, Ahmedabad. 
Call : +91 9904406300 / +91 9510812960 /  
+91 9265562821 | +91 6354919566 
e-mail: etender.support@sbi.co.in  
 
2. All technical matters contact , 

Sri.  M A Rehman,  
Electrical  Engineer: 9573947192 

17 Defect Liability Period. One year from date of Virtual Completion 

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), wastage’s, 
Octroi, machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work 

 
 
 

mailto:yashrajsinh@auctiontiger.net
mailto:samjad@auctiontiger.net
mailto:samjad@auctiontiger.net
mailto:samjad@auctiontiger.net
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MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 

 
 Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be submitted at given 

address within due date of tender. Else MSME eligibility certificate to be submitted. 
 

 Scan copy of letter of Authorized dealership from Manufacturer should be uploaded, failing which tender 
summarily rejected. 
 

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 
 

➢ Scan copy of model no., brand, and technical specificatons of the machines which are going to be supplied 
and installed at the site. 

 
 The signed and scanned copy of entire tender document in pdf format which is downloaded from 

https://etender.sbi/. 
 

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should 
visit the website till last date of submission for changes/ corrigendum if any. 

 
♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 
 

♦ The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any reason. 
 
 
 
 

ASISTANT GENERAL MANAGER 
SBI, KADAPA MAIN BRANCH, KADAPA. 
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INSTRUCTIONS TO THE TENDERER 
 

1.0 NAME OF WORK 
Sealed Tenders are invited by M/s SBI for the work of SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 
OF DUCTABLE AC UNITS AT KADAPA MAIN BRANCH (00830) 
 
1.1 SITE AND ITS LOCATION 
The proposed work is to be carried out at  :  STATE BANK OF INDIA 
      KADAPA MAIN  BRANCH 
      SEVEN ROADS CIRCLE, 
      KADAPA, KADAPA DT. 
2.0 TENDER DOCUMENTS 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 
following documents and the most workman like manner, 

Instructions to tenderer 
General Conditions of Contract 
Special Conditions of Contract 
Additional Conditions for AIR CONDITIONERS 
Technical Specifications 
Drawings 
Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below : 

Price Bid 
Technical Specifications 
Additional Conditions for AIR CONDITIONERS 
Special Conditions of Contract 
General Conditions of Contract 
Instructions to Tenderer 

 
2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from the                          
(i).  https://etender.sbi/ 
                               (ii). SBI Procurement news  
              on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
3.0 SITE VISIT 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The 
tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting 
his tender. 
 

https://etender.sbi/
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3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations / 
restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor. 
 
4.0 TENDER EVALUATION  
4.1 Submission of Bids/Tender: 
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted online 
in two parts, viz., Technical Bid and Financial/Price Bid with acceptance of Tender Conditions. In addition, 
scanned copies of required(as mentioned in NIT) Mandatory checklist documents should be submitted 
online with help of our service provider on the website at https://etender.sbi/ . The tender document is not 
required to be sent to us in hard copy. 
 
4.2 Technical bid 
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the bidder. Only 
Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will be opened.  
All Technical bid documents will be verified at the tender opening time specified in Notice Inviting Tender.  
 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
 

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
 

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily 
rejected. 

 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 

 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated. 

 
6. If any bidder submit false/fake document they will be banned from doing work in SBI. 

 
Financial bids of those bidders who qualified in technical bid will only be opened. 
 
4.3 Financial bid 
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up 
automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be validated/scrutinized by 
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for 
award of work. 
 
The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any or 
all the tenders without assigning any reason whatsoever. 
 
6.0 EARNEST MONEY DEPOSIT 
6.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand 
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 
 
6.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 
EMD in accordance with clause 4.1 above shall be rejected. 
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6.3 No interest will be paid on the EMD. 
 
6.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
6.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
Forfeit of EMD : The EMD will be forfeited under the following conditions:  

(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the 
period of validity of the tender. 
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within 
the time frame of extension given by SBI in special case communicated before the expiry of the bid.  
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 
document.  
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time.  

 
7.0 INITIAL SECURITY DEPOSIT 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of D/D 
drawn in favour of State Bank of India within a period of 15 days of acceptance of tender. 
 
8.0 SECURITY DEPOSIT 
8.1 Total security deposit comprise of : 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit which 
includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to the contractors on the basis of SBI/Architects 
certifying the virtual completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 
 
8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
9.0 SIGNING OF CONTRACT DOCUMENTS 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the 
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently entered into or not. 
 
10.0 COMPLETION PERIOD 
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from the date 
of the work order issued to the contractor to commence the work.   

i) The work shall be considered as complete only when the certificate of virtual completion is issued by 
the architects/Bank/SBIIMS. 

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual 
completion.   

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within 



Signature of Bidder                                                                                                         Page No. 9 of 63  

reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect.  
 
11.0 VALIDITY OF TENDER 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 
 
12.0 PAYMENT TERMS 
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be granted in 
approved format as mentioned in NIT. Period of taking up the final bill will be one month from/ after 
satisfactory virtual completion or the date of submission of the final bill whichever is later. 
 
13.0 TAXES AND DUTIES 
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, cess ,local 
charges if applicable. No extra claim on this account will in any case be entertained. 
 
14.0 RATES AND PRICES 
14.1 The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted for 
a particular item the contractor shall not be paid for that item when it is executed. 
 
The amount of each item shall be calculated and the requisite total is given. In case of discrepancy between the 
unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 
 
14.2 The tenderer need not quote their rates for which no quantities have been given. In case the tenderer 
quote their rates for such items those rates will be ignored and will not be considered during execution. 
 
14.3 The tenderer should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any discrepancy is observed 
he should immediately bring to the knowledge of the SBI/ Bank. 
 
14.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 
attested by him. 
 
14.5 Each page shall be totaled and the grand total shall be given. 
 
14.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding 
GST.Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies.The quantities of various items given in the schedule of quantities are 
approximate. The quantities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves 
the right to omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor 
will be paid for the actual work done at the site duly verified by the concerned official of the Bank/SBIIMS. 
 
15.0 ADDITIONAL SECURITY DEPOSIT 
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Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the 
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be 
the difference between 90% of estimated cost put to tender and the quoted price. ASD in the format 
of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award 
of work / work order, without which the contractor will not be allowed to start the work and failure 
of submission of ASD will result in forfeiture of EMD and cancellation of tender.  
 
 
 
The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any 
respect are liable to be rejected. 
 

 
-Sd- 

Assistant General Manager, 
SBI, Kadapa Main Branch, Kadapa.. 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 
State Bank of India, 
Kadapa Main Branch, 
Kadapa. 
 
Dear Sir/s, 
 
Ref: TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF DUCTABLE AC UNITS AT 

KADAPA MAIN  BRANCH (00830) 
 
I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials 
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the 
same I/We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 
respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees _______ 
______________ ONLY ) as earnest money deposit by way of demand draft drawn in favor of SBI, Kadapa Main 
Branch, Kadapa. payable at Kadapa ) along with this tender for due execution of the work at my/ our tendered 
rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration 
on requisite non-judicial stamp papers as and when required and execute the contract according to your form 
of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit. 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third party  
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in 
TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities within time 20 days from 
the date of the work order issued to commence the same. Date of commencement shall be either one week 
from the date of work order issued to the contractor or the date on which mark out of work at site has been 
given to contractor; whichever is later. 
 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We agree to 
pay all taxes(except GST), insurance charges as prevailing from time to time, on such items for whom same is to 
be levied by/ for the government, and the rates quoted by me / us are inclusive of all the same. 
 
Yours Faithfully,        Signature of Witness: 
 
Contractor’s Signature_______________________   1. 
 
Name: _______________________________    2. 
 
Address: ___________________________________   3. 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the SBI/Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 
 
1.2 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, 
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at 
Hyderabad and includes the client’s representatives, successors and assigns. 
 
1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions to 
the contractors. 
 
1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company. 
 
1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.6 ‘Engineer’ shall mean the representative of the SBI/Architect. 
 
1.7 ‘Drawings’ shall mean the drawings prepared by the SBIs and issued by the Engineer and referred to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time to time 
‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender 
subject to such additions thereto or deductions there from as may be made under the provision herein after 
contained. 
 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may 
time to time be furnished or approved by the SBI/ Architect “Month” means calendar month. 
 
1.9 “Week” means seven consecutive days. 
 
1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 
2.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
Architect. The Architect at the directions of the Bank from time to time issue further drawings and/or written 
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instructions, details directions and explanations which are hereafter collectively referred to as SBI’s/Architect’s 
instructions in regard to : the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings 
and/or specifications, the removal from the site of any material brought thereon by the contractor and the 
substitution of any other materials thereof, the demolition, removal and/or re-execution of any work executed 
by him, the dismissal from the work of any person employed/engaged thereupon. 
 
3.0 
(i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
Architect by registered post or otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 
(ii)Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 
(iii) Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 
4.0 Detailed drawings and instructions 
The SBI through its Architects shall furnish with reasonable promptness additional instructions by means of 
drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions shall 
be consistent with the contract documents, true developments thereof and reasonably infer-able there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the Architect. 
 
Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its  Architects are the properties of 
the SBI. They are not to be used on other work. 
 
5.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI 
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 
 
6.0 Schedule of Quantities 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements The rate quoted shall remain valid for variation of quantity 
against individual item to any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded. 
 
ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 21(e) hereof. 
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Approximate Quantities and Rates 

 The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are 
subjected to alterations omissions, deductions or additions as provided for in the conditions of this 
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted 
below are those governing payment of extras or deductions for omissions, according to the conditions 
of the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed standard 
specifications and other conditions or specifications of this contract. 

 

 It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the SBIs, and the cost calculated 
by measurements or weight, at the respective prices, without any additional charge for any necessary 
or contingent works connected there with. The rates quoted are for work in site and complete in every 
respects. 

 

 If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the amount shall not be paid.. 

 
7.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one 
in the specification the former shall be taken as correct. 
iii) Between written description of the item in the specifications and descriptions in bills of quantities of 
the same item, the latter shall be adopted. 
iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

 
8.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behavior is found to be unsatisfactory by the SBI/SBI/Architect he shall be 
removed from the site immediately. 
 
9.0 Quality of Materials, Workmanship & Test 
           (i) All materials and workmanship  
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance 
with SBI/Architect instructions and shall be subject from time to time to such tests as the SBI/Architect may 
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour and materials 

(ii)Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to 
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the satisfaction of the SBI/ Architect. Before submitting the sample/literature the contractor shall satisfy 
himself that the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the SBI/Architect the 
contractor shall proceed with the procurement and installation of the particular material/equipment. 
 
The approved samples shall be signed by the SBI/Architect for identification and shall be kept on record at site 
office until the completion of the work for inspection/comparison at any time. The SBI/Architect shall take 
reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the materials/equipments etc 
shall be to 
the account of the contractor. 

(iii)Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

(iv)Cost of test not provided for 
If any test is ordered by the SBI/ Architect which is either : 
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so 
intended or provided for but ordered by the SBI/Architect which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government/approved laboratory, then the cost of such test shall be borne by the contractor. 
 
10.0 Work Performed at Contractors Risk 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with the 
operations of existing machinery or equipment, if any 
 
11.0 Authorities, Notices, Patent rights and Royalties 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose systems the structures were proposed to have connection and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the Employer / SBIs 
written notices specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer / SBIs on receipt of such intimation shall give a decision within a reasonable 
time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 
given to any authority, and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Employer 
 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor 
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shall defend all actions arising from such claims, unless he has informed the SBIs, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof. 
 
12.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the SBI/Architect. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI any legal actions arising there from. 
 
13.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the SBI/Architect before proceeding with the work. If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout had been approved by the 
SBI/Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the 
SBI. 
 
14.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. He shall 
take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions 
for safety and protection of his employees on the works and shall comply with all applicable provisions of 
Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to his place of work. The contractor shall take insurance covers as per clause 22.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original policy 
may be lodged with the SBI. 
 
15.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract. 
 
16.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the SBI/Architect may consider necessary until the expiry of the defects liability period, stated 
hereto. 
 
17.0 Dismissal of Workmen 
The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. 
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee. 
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18.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of 
the SBI/Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion of 
the SBI/ Architect too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the SBI/Architect shall thereupon take such steps as considered necessary by the 
SBI/Architect to expedite progress so as to complete the woks by the prescribed time or extended time. Such 
communications from the SBI/Architect neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions. 
 
19.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein 
without the written consent of the SBI and no undertaken shall relieve the contractor from the responsibility of 
the contractor from active superintendence of the work during its progress. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the SBI/Architect shall vitiate the contract. 
 
In case the SBI/Architect thinks proper at any time during the progress of works to make any alteration in, or 
additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the SBI/Architect shall give notice thereof in writing to the contractor or shall confirm in writing within 
seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice but the contractor shall not do any work extra to or make any alteration or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the SBI/Architect and 
the value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/Architect 
and the same shall be added to or deducted from the contract value, as the case may be. 
 
21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
a)         i)The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein. 
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of 
Quantities. 
 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for the 
same shall be valued under sub clause (c) hereunder. 
 
c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the SBI/Architect of the rate 
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the SBI/Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
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based on the market rate. 
 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the SBI/Architect) the workman’s name and materials employed be delivered for verifications to the 
SBI/Architect at or before the end of the week following that in which the work has been executed. 
 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, 
labour, hire/running charges of equipment and wastage’s etc plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation. 
 
22.0 Insurance of Works 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than 
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause.  
 

a)The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 
 
b)The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 
 
c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
SBI/Architect the policy of insurance and the receipts for payment of the current premiums. 
 

22.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

 
a)The permanent use or occupation of land by or any part thereof. 
 
b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
 
c)Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
 
d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 
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employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

 
22.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 22.2 of this clause. 
 
22.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of 
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the SBI/Architect in this behalf. 
 
22.5 Third Party Insurance 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 09.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 2.0 & 9.0 thereof. 
 
22.5.2 Minimum Amount of Third Party Insurance : Such insurance shall be affected with an insurer and in 
terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the SBI/Architect the policy or policies of insurance 
cover and receipts for payment of the current premiums. 
 
22.6 Minimum Insurance Cover 
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 
 
22.7 Accident or Injury to Workmen 
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in consequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor,save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect 
thereof or in relation thereto. 
 
22.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the 
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time any person employed by him on the works and shall,when required, produce to the SBI/Architect such 
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce 
to the SBI/Architect when required such policy of insurance and the receipt for the payment of the current 
premium. 
 
22.7.3 Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract,then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any 
amount due or which may become due to the contractor,or recover the same as debt from the contractor. 
 
22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 
 
23.0 Extension of Time 
If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of the contractor, the 
SBI/Architect may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the SBI/Architect in 
writing at least 30 days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. The SBI/Architect shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension 
of time the contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time 
by the SBI the provision of liquidated damages as stated under clause 24.0 of GCC shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 
24.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 
 
25.0 Inspection of Work 
The SBI/Architect or their representatives shall at all reasonable time have free access to the work site and/or to 
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the workshop, factories or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI, Architect and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the SBI/Architect 
except the representative of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission. 
 
26.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Architect 
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. 
 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the work fully but which he did not 
derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafied 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that 
the Architect shall have in such cases the option of taking over all or any such materials at their purchase price 
or a local current rate whichever is less. In case of such stores having been issued from SBI stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding those at  which were 
originally issued to the contractor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of Architect shall 
be final. 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period as mentioned in Notice from the date of commencement. If required in the contract 
or as directed by the Architect, the contractor shall complete certain portions of work before completion of the 
entire work. However the completion date shall be reckoned as the date by which the whole work is completed 
as per the terms of the contract. 
 
28.0 Action Where there is no Specification 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer / . 
 
29.0 Suspension of work 
i)The contractor shall, on receipt of the order in writing of the Architect(whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner 
as  Architect may consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

a)On account any default on the part of the contractor, or 
b)For proper execution of the works or part thereof for reasons other than the default of the contractor, 
or 
c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Architect. 
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ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
30.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect shall have the power to 
adopt any of the following course as they may deem best suited to the interest of the SBI. 

a)To rescind the contract (of which rescission notice in writing to the contractor by the Architect shall 
be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and 
be absolutely at the disposal of SBI. 
 
b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials(the cost of such labour and 
materials as worked out by the  Architect shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect as to the value of work done shall be final and conclusive against 
the contractor. 
 
c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Architect 
shall be final and conclusive) shall be borne by original contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the Architect will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 
31.0 Prices for Extras etc., Ascertainment  
The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
in accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required by the SBI, the workman’s name) and materials 
employed at or before the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion) 
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32.0 Extra Items Rates 
The work or extra items shall be started only after the approval of extra items rates by client. Rates for 
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the 
basis of actual cost plus 15 % for profit. 
 
33.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 
 

a)Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery. 
 
b)Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or erected 
at the site or any land allotted to the contractor by the SBI and not incorporated in the permanent 
works. 
 
c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 
 
d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
 
e)Shall hand over the work in a peaceful manner to the SBI. 
 
f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI.  
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to 
the SBI/Architect for the certificate. If the SBI/Architect is satisfied of the completion of the work, relative to 
which the completion certificate has been sought, the SBI/Architect shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC 
has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued. 
 
34.0 Removal of Improper Work 
The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Employer / SBI/s are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Employer / SBI/s shall be borne by the contractor 
or may be deducted from any money due to or that may become due to the contractor. No certificate, shall 
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relieve the contractor from his liability in respect of unsound work or bad materials. 
 
35.0 Defects after Completion 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained(retention money) together with 
any expenses the Employer may have incurred in connection therewith. 
 
36.0 Works to be measured 
The SBI/Architect may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the SBI/ in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements detailed in the 
specifications. The representative of the SBI/Architect shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. 
 
The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or 
omit to depute his representative to take measurements then the measurements recorded by the 
representative of the SBI/Architect shall be final. All authorized extra work, omissions and all variations made 
shall be included 
in such measurements. 
 
37.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 
 
38.0 Work by other agencies 
The SBI/SBI/Architect reserves the rights to use premises and any portion of the site for execution of any work 
not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 
 
39.0 Notices and Statutory Regulations 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works. The whole of the work is to be complied with as per the requirements and 
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 
40.0 Clearing Site on Completion 
On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
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materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and 
in a workmanlike condition to the satisfaction of the Employer/SBI/s. 
 
41.0 Architect’s Delay in Progress 
The SBI/ may delay the progress of the works in case of rains or otherwise, without vitiating the contract and 
grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
 
42.0 Failure by Contractor Comply with Architect Employer’s Instructions 
If the contractor after receipt of written notice from the employer/SBI requiring compliance with such further 
drawings and / or instruction, fails within seven days to comply with the same, the Employer / SBI may employ 
and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors. 
 
43.0 Owner’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
SBI/Architect that he is able to carry out and fulfill the contract, and to give security therefore if so required by 
the SBI/Architect. Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI 
through the SBI/Architect or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under. 

 
a)Has abandoned the contract; or 

 
b)Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the SBI/Architect 
written notice to proceed, or 

 
c)Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the SBI through the SBI/Architect that the said materials were condemned and rejected by the 
SBI/Architect under these conditions; or has neglected or failed persistently to observe and perform all 
or any of the acts, matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the SBI’s or SBI’s/Architect’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases the SBI and 
or the SBI/Architect, may not withstanding any previous waiver, after giving seven days notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
SBI/Architect or the obligation and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the SBI/Architect, their agents 
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or employees may enter upon and take possession of the work and all plants, tools, scaffolding’s, 
materials, sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by 
means of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was interrupt or 
do any act, matter or thing to preventor hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the SBI or the SBI/Architect shall give a notice in writing 
to the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication 
and shall adjust the amount realized by such auction. The contractor shall have no right to question any 
of the act of the SBI incidental to the sale of the materials etc. 

 
44.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the SBI/Architect to the contractor within 
10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover 
the statutory recoveries and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the SBI/Architect during the progress of works or completion 
shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 
 
The SBI/Architect shall have power to withhold the certificate if the work or any part thereof is not carried out 
to their satisfaction. 
 
The SBI/Architect may by any certificate make any corrections required in previous certificate.  
 
The SBI shall modify the certificate of payment as issued by the SBI/Architect from time to time while making 
the payment. 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). 
 
The contractor shall not submit interim bills when the approximate value of work done by him is less than 
amount specified in NIT and the minimum interval between two such bills shall be one month. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and SBI/Architect shall issue the certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 
 
45.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter : 
 
i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
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over and above the amounts admitted as payable by the SBI or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, 
the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the SBI, within 30 days 
from the date of dis allowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in the 
manner and within the time aforesaid. 
 
ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his decision in 
writing on the claims notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) submit his 
claims to the conciliating authority namely the Circle Development Officer/General Manager (Corporate 
Services) for conciliation along with all details and copies of correspondence exchanged between him and the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises). 
 
iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director &Corporate Development Officer of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 
 
iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy. 
Managing Director &Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if 
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 
 
1.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the SBI/Architect, 
save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of 
the work in which case the contractor shall immediately advise the SBI/Architect. However the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the SBI/Architect at no extra cost to the SBI. All work at night after 
obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 
 
2.0 Site Supervision 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 
      (1) for joint measurements and preparations of bills,  

(2) for testing materials at site and outside laboratory, 
(3) for other general supervision. Their appointment shall be approved by the Employer / SBI.  
(4) The site Engineers shall not be removed from the site without the written consent of the Employer / 

SBI. 
 
3.0 Cutting and Making Good 

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. 
Wooden plugs will not  be permitted .Holes shall be formed with electric drills whenever possible. 
Structural members shall not be cut or drilled without prior consent of the client. 
 
4.0 Typographical Clerical Errors 
The Employer / SBI clarification regarding partially omitted particulars of typographical or Clericals errors shall 
be final and binding on the contractors.   
 
5.0 Water supply 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 
 

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 
SBI/Architect. 

 
ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements made 

by the Contractor for procurement of water in the opinion of the SBI/Architect is unsatisfactory. 
 
6.0 Power supply 
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The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approvals from the appropriate authorities, if required. 
 
7.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately. 
 
8.0 Unfixed Materials 
When any materials intended for the works shall have been placed at site by the Contract, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority 
of the Employer / SBI and when the contractor shall have received payment in respect of any certificate in 
which the SBI shall have stated that he has taken in to account to value of such unfixed materials on the works 
such material shall become the property of the Employer and the contractor shall be liable for any loss or 
damage to any such materials. 
 
9.0 Custody and Security of Materials 
The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 
 
10.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/disagreement the decision of the SBI/Architect shall be final and 
binding on the contractor. 
 
11.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of work and should 
produce the same for inspection of SBI/SBI/Architect whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
12.0 Force majeure 
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 
 
12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 



Signature of Bidder                                                                                                         Page No. 31 of 63  

adducing necessary evidence in support thereof. 
 
12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting there 
from having been removed, the agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such events. 
 
12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 
execution of this agreement. 
 
13.0 Local Laws, Acts, Regulations  
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to 
the 
execution of the project. 

i)Minimum Wages Act, 1948 (Amended) 
ii)Payment of Wages Act 1936 (Amended) 
iii)Workman’s Compensation Act 1923 (Amended) 
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v)Apprentice Act 1961 (Amended) 
vi)Industrial Employment (Standing Order) Act 1946 (Amended) 
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  
ix)Shop and Establishment Act 
x)Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
14.0 Amendment 
The central government may from time to time add to or amend the regulation and on any question as to the 
application, interpretation or effect of these regulations the decision of the chief labour commission or deputy 
chief labour commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final. 

15.0 Contractor's Labour Regulations 

Contractors should strictly follow the labour regulations as per the latest Indian Government acts.  
    15.1.Short title:These regulations may be called the "contractor labour regulations." 
 
   15.2.Definitions :– in these regulations, unless otherwise expressed or indicated, the works and expressions 

shall have the meaning hereby assigned to them respectively, that is to say :  
(i)"Labour" means worker employed by the Bank/SBIIMS's contractor directly or indirectly through a 

sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs. 
________/- per month and will not include supervisory staff like overseers etc.  

(ii)"fair wages" means wages whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages prescribed by the government of India in the ministry of labour 
and employment vide S. No. 1917 published in the gazette of India, extraordinary part - ii 
section (3) sub-section (ii) dated 19-5-1969. 

(iii)"contractors' shall include every person whether a sub-contractor or headman or agent employing 
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labour on the work taken on contract. 
(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes time and 

piece rate wages. 
 
       2.a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a 

child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

       2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week. he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra. 

       2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 
provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective 
of whether such worker is governed by the minimum wages act 1948 or not. 
 

   15.3.Display of notice regarding wage etc. the contractor shall: 
        (a) Before the commences his work on contract, display and correctly maintain and continue to display 

correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and 
in the local Indian language spoken by the majority of workers, giving the rate of wages which have 
been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of 
work for which such wages are earned, and  

        (b) Send a copy of such notices to the certifying officer. 
 
   15.4.Payment of wages under central govt. wages act:– 
 (i) Wages due to every worker shall be paid to him direct. 
 (ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 
 
   15.5.Fixation of wage periods:– 
        (i)  The contractor shall fix the wage periods in respect of which the wages shall be payable. 

The minimum daily rates of wages fixed under notification of the government of India in the ministry of 
labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle and the 
question of extra payment for week holiday would not arise. 

      (ii)  No wage period shall exceed one month. 
      (iii)  wages of every employed on the contract shall be paid (a) in case of establishments in which wage 

period is one week within 3 days from the end of the wage period and (b) in the case of other 
establishments before the expiry of the 7th day or 10th day from the end of the wages period according 
to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000. 

      (iv)  When the employment of any worker is terminated by or on behalf or the contractor the wages earned 
by him shall be paid before the expiry the day exceeding the one on which his employment is 
terminated. 

       (v)  All payment of wages shall be made on a working day except when the work is completed before the 
expiry of the wage period in which case final payment shall be made within 48 hours of the last working 
day at work site and during the working time. 
Note: The term "working day" means a day on which work on which the labor employed is in progress. 

 
   15.6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form 

as may be convenient at the place of work, but the same shall include the following particulars :- 
        (a) Name of the worker. 
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        (b) Rate of daily or monthly wages. 
        (c) Nature of work on which employed. 
        (d) Total number of days worked during each wage period. 
        (e) Dates and periods for which worked overtime. 
        (f)            Gross wages payable for the work during each wage period. 
        (g) All deductions made from the wage with an indication in each case of the ground for which the 

deduction is made. 
        (h) Wages actually paid for each wage period. 
        (i)            Signature or thumb impression of the worker. 
        (j)           The contractor shall also issue a wage slip containing the aforesaid particulars to each 

worker employed by him on the work at least a day prior to the day of disbursement of wages. 
        (k) The contractor shall issue the employment card in the prescribed form iii to each worker on the 

day of work or entry in to his employment. If the worker has already any such card with him 
from the previous employer, the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed 
by the contractor and returned to the worker. 

        (l) The contractor shall issue an attendance-cum-wages card as perform:   
Attached to each worker on the day of each worker on entry into his employment. 

 
   15.7.Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such form as may 

be convenient at the place of work but the same shall include the following particulars: 
        (a) Full particulars of the laborers where wages have not been paid. 
        (b) Reference number of the muster roll and wage register. 
        (c) Rate of wages. 
        (d) Wage period 
        (e) Total amount not paid 
        (f)             Reasons for not making payment 
        (g) How the amount of unpaid wages was utilized. 
        (h) Acquaintance with dates. 

 
   15.8.Register of accidents: the contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 
        (a) Full particulars of the laborers who met with accident. 
        (b) Rate of wages. 
        (c) Sex 
        (d) Age 
        (e) Nature of accident and cause of accident. 
        (f)            Time and date of accident 
        (g) Date and time when admitted in hospital 
        (h) Date of discharge from the hospital 
        (i)            Period of treatment and result of treatment. 
        (j)           Percentage of loss of earning capacity and disability as assessed by the medical officer. 
        (k) Claim required to be paid under worker's compensation act. 
        (l)            Date of payment of compensation. 
       (m) Amount paid with details of persons to whom the same was paid. 
       (n)             Authority by whom the compensation was assessed. 
       (o)           Remarks. 
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   15.9.Fines and deductions which may be made from wages: 
♦ The wages of a worker shall be paid to him without any deduction of any kind except the following: 
♦ Fines. 
♦ Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he 

required to work. The amount of deduction shall be in proportion to the period for which he was 
absent. 

♦ Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or 
loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to this neglect or default. 

♦ Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall 
be entered in a register. 

♦ Any other deduction which the central government may from time to time allow. 
1. No fine should be imposed on any worker save in respect of such acts and omission on his part as 

have been approved by the chief labour commissioner. 
2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

3. The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 
period. 

4. No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 
sixty days from the date on which it was imposed. 

5. Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 
which it was imposed. 

 
   15.10.Register of fines, etc.: 

♦ The contractor shall maintain a register of fines and a register of deduction for damage or loss in form 
nos. 1 & 2 respectively which should be kept at the place of work. 

♦ The contractor shall maintain both in English and the local Indian language, a list approved by the chief 
labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in a good condition in a conspicuous place of the work. 

 
   15.11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the register of 

accidents, the register of fines, deductions required to be maintained under these regulations shall be 
preserved for 45 days after the date of last entry made in them and shall be made available for 
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the chief 
labour commissioner in this behalf. 

 
   15.12.Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 
complaint regarding the default made by the contractor or sub-contractor in regard to such provision. 

 
   15.13.Report of labour welfare officer             
         The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the 
default has been committed, with a note that necessary deduction from the contractor's bill be made 
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and the wages and other dues be paid to the laborers concerned. In case an appeal is made by the 
contractor under clause 14 of these regulations actual payment to the laborers will be made by the 
executive engineer after the zonal labour commissioner has given his decision on such appeal. The 
executive engineer shall arrange payments to the labors concerned within 45 days from the receipt of 
the report from the labour welfare officer or the zonal labour commissioner as the case may be. 

 
   15.14.Appeal against the decision of labour welfare officer: 

Any person aggrieved by the decision and recommendations of the labour welfare officer or other 
person so authorized may appeal against such decision to the zonal labour commissioner concern 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
executive engineer concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 
 

   15.15. Prohibition regarding representation through lawyer: 
1. A workman shall be entitled to be represented in any investigation or enquiry under this regulation by:  

(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c)Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which 
the worker employed. 

 
2. An employer shall be entitled to be represented in any investigation or enquiry under this regulation by; 

(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the  
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 
these regulations. 

 
   15.16.Inspection of books and slips: 

The contractor shall allow inspection of the wage books and the wage slips the register of unpaid 
wages, the register of a accident, and the register of fines and deduction to any of his workers or to his 
agent at a convenient time and place after due notice is received or to the labour welfare officer or any 
other person authorized by the central government on his behalf. 
 

   15.17.Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 

 
16.0 Delayed Payments 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the SBI 
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid by the 
Employer. 
 

17.0 SAFETY CODE/SAFETY MEASURES 
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
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Visitors also should be provided with Helmets. It should be ensured that these are used properly. 
 
2. First Aid Box should be kept at site with all requisite materials. 
 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 
ground level or floor level they should be closely boarded, should have adequate width and should be 
suitably fenced, as described. 
 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall 
be 1 Meter. 
 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 
For longer ladders this width should be increased at least 
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 
 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used. 
 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth 
shall be stepped back to give suitable slope, or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be 
done from top to bottom. Under no circumstances undermining or under cutting shall be done. 
 
11. Before any demolition work is commenced and also during the process of the work :- 
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a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 
 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 
 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 
 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to the 
Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 
to the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order. 
 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free  from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 
give signals to the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained 
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by adequate means. 
 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe working 
load of the conditions under which it is applicable shall be clearly indicated. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 
 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. 
 
g) When workers are employed on electrical installation, which are already energized, insulating 
mats, wearing apparel such as gloves,sleeves, and boots as may be necessary should be provided. 
The workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work. 
 
18.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the SBI/Architect. The contractor shall also report immediately to 
the competent authority whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS 
 

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the additional 
conditions for Air Conditioning works shall be adopted. The Air Conditioning works  and other accessories shall 
comply with latest IS(Indian Standard Codes). 
 
GENERAL 

1. These conditions are meant to amplify the specifications. If any discrepancy is noticed between these 
conditions, Specifications, Bill of Quantities and Drawings the most stringent of the above shall apply 
for execution of the work. 

 
2. The materials, design and workmanship shall satisfy the specifications contained herein and Codes 

referred to. Where the technical specifications stipulate the requirement in addition to those contained 
in the Standard Codes and specifications those additional requirements shall also be satisfied. In the 
absence of any Standard/Specifications covering any part of the work covered in this tender document, 
the instruction/directions of Consultant will be binding on the contractor. The contractor shall quote as 
per specification and shall not be accepted to deviate from the same. No alternative offer shall be 
accepted for the works. 

 
3. The scope of this section is to describe materials and systems for Heating, Ventilation & Air 

Conditioning (HVAC) which form together with the project documents, a complete volume of work and 
quality description. 

 
4. All HVAC works shall be of high quality, complete and fully operational including all necessary items and 

accessories whether or not specified herein. All HVAC works shall be completed in accordance with the 
regulations and standards to the satisfaction of the Consultants. The general provisions, special 
provisions and general requirements apply to the entire installation. 

 
5. During the progress of work completed portion of the building may be occupied and be put to use by 

the owner but the contractor shall remain fully responsible for the maintenance of Heating, Ventilation 
& Air-conditioning works till the entire work covered by this contract is satisfactorily completed by him 
and handed over to the owner. 

 
6. Contractor shall calculate the capacities for areas and confirm the inside conditions specified in the 

basis of design. Contractor shall be liable to make do any changes/modifications to the system for 
achieving the inside conditions without any extra expenditure to the client. 

 
RATING  
Rating of all items shall be appropriate for the conditions on the particular site on which the item will be used. 
All the equipment shall be fit for continuous work under the most severe conditions of site and shall berated for 
the following ambient condition. 7.  

 
Outdoor temperature           44º C 
Temperature under shade   42º C 

 
INSPECTION AND TESTING 
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1. The BANK /Consultant reserves the right to request inspection and testing at  manufacturer’s works at 
all reasonable times during manufacture of items for this contract. Tests on site of completed works 
shall demonstrate among other things. 

 
2. That the equipment installed complies with specification in all particulars and is of the correct rating for 

the duty and site conditions. 
 

3. That all items operate efficiently and quietly to meet the specified requirements. 

 
4. The contractor shall provide all necessary instruments and labour for testing shall make adequate 

records of test procedures and readings, shall repeat any tests requested by BANK /Consultants and 
shall provide test certificates signed by a properly authorized person. Such test shall be conducted on all 
materials and equipment’s and on completed work as called for by BANK / Consultants. 

 
5. If it is proved that the installation or part thereof is not satisfactorily carried out then the contractor 

shall be liable for the rectification and re-testing of the same as called for by BANK /Consultants at the 
cost of the contractor. The BANK / Consultants decision as to what constitutes a satisfactory test shall 
be final. 

 
6. The above general requirements as to testing shall be read in conjunction with any particular 

requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out all tests. 
 

7. In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests of the 
system, each of (3) three days duration, and each one during the full specified outside conditions (when 
the ambient conditions are close to the specified ambient conditions). The first running test may be 
taken on the completion of the initial test, provided the ambient temperature and Humidity are near 
their peak. 

 
8. The Contractor shall provide all necessary tools, instruments, gauges, flow meter, Anemometer, etc. as 

may be required for conducting the various tests. He shall also provide necessary lubricant etc and 
required personnel for the tests. 

 
SAMPLES AND CATALOGUES 
Before ordering the necessary material for these installations, the contractor shall submit Technical data sheets 
for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, Piping, , insulation, grills , 
dampers & all other instruments & controls to the BANK /Consultants for approval. A sample of every kind of 
material such as pipe, fittings, insulation of ducts etc., shall be supplied. 
 
Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space 
provided in the building. 

 
INSTRUCTION / MAINTENANCE MANUAL 

1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in English 
for the use, operation and the maintenance of the supplied equipment and installations and submit to 
BANK /Consultants in (6) copies at the time of handing over. 

 
2. The manual shall generally consist of the following: 
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1. D
escription of the project. 

2. O
perating instructions. 

3. M
aintenance instructions including procedures for preventive maintenance. 

4. M
anufacturers catalogue. 

5. S
pare parts list with prices. 

6. T
rouble shooting charts. 

7. S
chematic & control wiring diagrams. 

8. T
ype and routine test certificates of major items. 

9. O
ne (1) set of reproducible ‘As Built’ tracings on cloth. 

 
COMPLETION CERTIFICATE 
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned by the 
licensed supervisor, under whose direct supervision the installation was carried out. 
 
GUARANTEE: 
At the close of the work and before issuance of final certificate of virtual completion by BANK /Consultants, the 
contractor shall furnish written guarantee indemnifying the owner against defective materials and 
workmanship for a period of one year after completion. The contractor shall hold himself fully responsible for 
re-installation or replacement free of cost to owner, the following: 
 

1. Any defective work or material supplied by the Contractor. 
 

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a result of 
defective workmanship by the contractor. 

 
3. Any material or equipment damaged or destroyed as a result of defective workmanship by the 

contractor. 
 
RATE ANALYSIS 
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up costs and 
prices of any part or parts of the works. 

 
WATER AND POWER 
The contractor will make his own arrangement for water and electricity. If arranged by the Owner the same 
shall be supplied at one point only and the contractor shall be required to make his own arrangement for 
distribution lines required for the work. Recovery for the same shall be made at the prevailing rates based on 
the meter readings to be installed by the contractor at the source point. In case the Owner does not provide 
power/water they should make arrangements for themselves for carrying out the works. 
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PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS 
The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from the date 
of issue of Work Order to commence works or handing over of site in respect of the award of Contract. 

 
PROFESSIONAL INTEGRITY AND TEAM SPIRIT 
It is the intent of BANK / Consultant that this project will be executed in a    spirit of team and full professional 
integrity. Contractor is expected to cooperate with all the agencies involved in the project to fulfill this 
objective. 

 
NOISE CRITERION 
All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, acoustic 
lining etc.,) will be selected, designed and installed in such a manner that the inside noise criterion for all 
conditioned spaces will be in the range NC-30 to NC-35. The noise levels in conditioned occupied spaces due to 
all air conditioning equipment will not exceed 50 dB at 125Hz when measured at any point in the occupied 
spaces less than 1.5 meter above floor level and not closer than 1.5 meter from any supply air register or 1 
meter from any return air grill. 

 
When taking noise level measurements, the background noise level without the equipment operating shall be 
at least 7 dB below the actual background noise level when the equipment is in operation. 
 
MODE OF MEASUREMENT 
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit. Mode of 
Measurement for payment of items of ducting and piping & their insulation shall be as follows: 
 

1. PIPING: 
Shall be measured in units of length along the center line of installed pipes including all pipe fittings, flanges 
(with gaskets and nuts and bolts for jointing), unions, bends, elbows, tees, concentric and/or eccentric reducers, 
inspection pieces, expansion loops etc. The above accessories shall be measured as part of piping length along 
the center line of installed pipes and no special rates for these accessories shall be permitted. The quoted unit 
rates for center line linear measurement of piping shall include all wastage, allowances, pipe supports includes 
hangers, MS channel, wooden bunches, nuts and check nuts, vibration isolator suspension where specified or 
required, and cost of excavation, bedding back filling and finishing as required to complete the piping 
installation as per the specification. None of these items will be separately measured and paid for. However, all 
valves (gate/globe /butterfly /check -balancing/purge/drain etc.), strainers, orifice plates, temperature gauge, 
pressure gauges shall be separately measured and paid as per their individual unit rates, which shall also include 
their insulation as per specifications, piping measurements shall be taken before application of the insulation. 
The cost shall also include any excavations and making masonry valve chamber with steel cover etc. 

 Piping will be measured in running lengths (Meters) 

 No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be made. All 
such fittings / accessories will be treated as normal piping. 

 The length of the piping including accessories and fittings will be measured along the 
enter line of piping. 

 
2. PIPING INSULATION: 

Shall be measured in units of length along the centerline of the installed pipe, strictly on the same basis as the 
piping measurements described above. The linear measurements shall be taken before the application of the 
insulation, it may be noted that for piping measurements, all valves, orifice plates and strainers are separately 
measurable and their quoted unit rates shall include the insulation cost in the valve required and as specified. 
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No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces, expander , 
tees , crosses , flanges , etc, All such insulation shall be linear in meters measurement along the center line of 
piping. 
 

3. ELECTRICAL WORK:- 

 All cables shall be measured in running lengths as finally installed at site. No wastage 
measurement will be allowed. 

 Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum 
item. 

 All measuring instruments indicating lamps, etc shall form part of the equipment specified and no separate 
measurement shall be made for such items. 

 
TESTS AT SITE: 

1. GENERAL: 
The Contractor must perform all inspection and tests of the system as a whole and of components individually 
as required, under the supervision of the Engineer, in accordance with the provisions of the applicable ‘ASHRAE’ 
standards or approved equal and as per site requirements. All tests shall be recorded in the format approved by 
BANK / Consultant 

 
2. PIPING SYSTEM: 

In general pressure tests shall be applied to piping only before connection of equipment and appliances. In no 
case shall piping, equipment appliances be subjected to pressures exceeding their test ratings. Tests shall be 
completed and approved before insulation is applied. After tests have been completed, the system shall be 
drained and cleared of all dust and foreign material. The prescribed pressure shall be maintained at least three 
complete days of Twenty Four hours each. 
 

3. ELECTRICAL EQUIPMENT: 
All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor as per 
relevant IS/IE rules shall carryout the following minimum tests. 
Wire and cable continuity tests 
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and 
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not exceed 
half (0.5) OHM. 
 
The phase rotation tests Operating tests on all protective relays to prove their correct operation before 
energizing the main equipment including secondary injection test at site. Operating tests on all starters, circuit 
breakers, etc. 

 
PERFORMANCE TESTS: 
The installation as a whole shall be balanced and tested upon completion and all relevant information including 
the reports to be handed over to engineer-in-charge. 

 
MAINTENANCE 
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective parts 
without any extra expenses to the client. This clause shall be in vogue till the guarantee period of the system. 
 
PENALTY OTHER THAN LIQUIDATED DAMAGES 
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule he shall 
compensate the for client the expenses incurred by virtue of power or any other means. Over and above he 
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shall compensate for the expenses incurred in running the plant until it is put back to the rating specified and 
confirmed by BANK / consultants/owner. In case the job is not completed within the stipulated time, the 
contractor shall be penalized at rate of 0.5% of the total contract value per week of delay up to a maximum of 
10% of the total contract value. 
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TECHNICAL SPECIFICATIONS 
 
Unless otherwise mentioned in item description / bill of quantities and / or instructed by architects/Engineer 
following specifications shall be adopted. All works to be carried as per detailed execution drawings and 
instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or elsewhere in these tender 
documents are finished sizes and center to center distance is the maximum permissible distance. 

 
DUCTABLE SPLIT AIR CONDITIONERS 

 
All the Duct-able split air conditioners units shall be factory assembled and tested complete in all respects and 
conforming to Indian/ASHRAE standards. They shall be supplied pre-charged with refrigerant gas and oil ready 
for installation at site. The Air-cooled split Unit shall be a two piece assembly comprising of the following:  
 

DESIGN CRITERIA 
 
App. Area considered 
for air-conditioning :            –-9000 sq. ft 
 
Ambient Condition :             Summer : DB 48.0ºC (118.4 ºF) 

     WB 37.7ºC (100 ºF) 
 

Monsoon : DB 32.2ºC (90 ºF) 
      WB 30.3ºC (86 ºF) 

 
Inside Condition :                 DB 24 ± 1ºC (75º ± 2ºF) 

RH 70.0 ± 5% 
 
Occupancy :                         70 persons (Approx). 
 
Light Load :                          @ 1.0 Watt/sq. ft. 
 
Fresh air :                             17 CFM/person, as per ASHRAE 

           Standard 62.1-2004. 
 

Proposed system                TR duct able split AC with scroll compressor. (refer BOQ) 
 
CONDENSING UNIT 

1. Hermetically sealed Scroll type compressors with refrigerant cooled motor. 
2. Air-cooled Condenser with copper coil. 
3. Condenser fan with sufficient air discharging capacity. 
4. Steel structure with sheet metal casing in which the above are mounted. 
5. Automatic capacity control devices along with safety gauges/devices. 
6. Full charge of R-134a/ R410A/R407c/R32 along with refrigerant oil. 

 
EVAPORATOR UNIT 

7. Direct expansion-cooling coil. 
8. Inter connected Seam less copper refrigerant piping. 
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9. Centrifugal fan with motor. 
 
COMPRESSOR 
The Scroll compressor shall be Hermetically sealed in design. The compressor shall be a direct shaft mounting of 
the refrigerant cooled hermetic motor. 
 
EXTERNAL 
The compressor housing shall be made of gas tight steel shell which is made up of two shells, these shells are 
welded together to form a Hermetic (Airtight) seal. One shell is fitted with a suction tube and a Glass-matic 
terminal used for supplying power to the motor, fitted inside the compressor shell and the other is fitted with a 
discharge tube. The shell also acts as an oil sump. 

 
INTERNAL 
The internal parts shall be accurately machined for installation of the required parts. The Impellers, valve plate 
and connecting shaft shall all be made of Aluminum alloy having high compressive strength. 

 
LUBRICATION 
The oil pump formed by drilling number of holes on the surface shall do the lubrication of the bearing. One end 
of the crankshaft shall be always dipped in the oil. 

 
CONDENSER COIL 
The condenser coil shall be internally grooved copper tube with split aluminum fins. The condenser shall be 
fitted with a fan of propeller type. The condenser shall be built on an air-cooled design using outside ambient 
air up to 45ºC to condense the refrigerant. The condenser coils shall be constructed of 12 mm OD integrally 
enhanced Seam less copper tubes arranged in staggered rows. This shall have a minimum of 3 rows to provide 
proper heat rejection. The copper tubes shall be mechanically expanded into lanced and rippled Aluminum fins 
of minimum 0.1mm thick with 13 fins per inch. 

 
CONDENSER FANS 
The condenser fans shall be of propeller type with the motor directly fitted to the shaft of the fan. The fan shall 
have a minimum of 6 blades for delivering maximum air quantity of air without any motor overloading. The fan 
blade should be either moulded unbreakable plastic or die cast aluminum material. The motor shall be of TEFC 
construction and shall be of IP 55 protection with resistant to high ambient. 
 
REFRIGERANT PIPING 
The refrigerant piping interconnecting all the condensing unit and the evaporator unit shall be of Seam less 
copper with tube dia as required and having a wall thickness of minimum 2mm and able to withstand pressure 
up to 450 PSI. Necessary gas mufflers, flexible connections on discharge and suction side shall be provided to 
reduce vibration / noise of refrigerant/compressor. 

 
SAFETY DEVICES 
The condensing units shall be provided with all necessary safety devices, which are essential for proper 
operation of the equipment. These shall not be limited to the scope of this specification and shall have all safety 
devices required for optimum operation of the unit. The following minimum safety devices are suggested: 

• Low voltage cutout 

• Low evaporating cutout 

• In-built internal overload 

• Pressure relief valve 
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• Low pressure cutout 

• High condensing pressure cutout 

• Motor overload trip/protection 

• Thermostat for energy saving 
 

MOTOR 
Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase power supply. Motor 
speed shall not exceed 1450 RPM. The fan and motor combination selected for particular requirement shall be 
for the most efficient type so that sound level and energy consumption is minimal. Motor conduit box shall be 
mounted on exterior of the casing. Wires from the motor to the conduit box shall be protected from the air 
stream by enclosing in a flexible metal conduit. 

 
EVAPORATOR UNIT 
 
FAN 
Fan impeller and housing shall be fabricated from heavy gauge steel. Fan wheels shall be of double width, 
double inlet forward-curve mulch-blade type enclosed in Housing and mounted on a common shaft. Fan 
housing shall be made of die-formed steel sheets with streamlined inlets and guide vanes to ensure smooth 
airflow into the fans. The fan shall be belt driven with pulley having belt-tension arrangements. All rotating 
parts shall be statically and dynamically balanced. Fan speed shall not exceed 1500 RPM and maximum fan 
outlet velocity shall be 450 meters per minute (1500 FPM). The average air quantity for the air handling units 
shall be 400 CFM per TR of refrigeration. However the fan should be facilitated with capacity adjustment for 
lower or higher air quantities as per individual air requirements as the site demands. Stretch less V-Belts should 
be used. The fan shall be able to deliver the desired air quantity with sufficient static pressure for carrying out 
the ducting and also be able to add fresh air. 

 
COOLING / COILS 
Cooling coils shall have 12.5 to 15 mm dia copper tubes min. 24 gauge thick, with aluminum fins firmly bonded 
to copper tubes assembled in zinc coated steel frame. Face and surface areas shall be such as to ensure rated 
capacity from each unit and such that the air velocity across each coil shall not exceed 150 meters per minute. 
The coil shall be pitched in the unit casing for proper drainage. Each coil shall be factory tested at 21 Kg / Sq. 
cm. air pressure while submerged in water. Tubes shall be hydraulically expanded for minimum thermal contact 
resistance with the fins. Fin spacing shall be 13 fins per inch. (4-5 Fins/CM.). The units shall be fitted with 
minimum 3-row coil for giving the cooling effect. 
 
STEEL STRUCTURES 
The evaporator unit shall be assembled on formed corrosion resistant galvanized sheet metal steel sections 
which shall be pre treated and finished with epoxy painting/polyester powder coating. The steel structure shall 
be sturdy enough to withstand transport without getting distorted and when stationary handle the equipment 
load. There should be proper encasing of unit with acoustic lining in all inside to reduce noise level of the 
equipment. 
 
MOTOR 
Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase power supply. Motor 
speed shall not exceed 1450 RPM. The fan and motor combination selected for particular requirement shall be 
for the most efficient type so that sound level and energy consumption is minimal. Motor conduit box shall be 
mounted on exterior of the casing. Wires from the motor to the conduit box shall be protected from the air 
stream by enclosing in a flexible metal conduit. 
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PERFORMANCE 
The performance of the unit shall be proved at site at the time of installation and also the power consumption 
should not exceed the confirmed rating through out the period of service of the equipment. The company shall 
stand guarantee for the aforesaid condition and shall compensate the client in case the power consumption 
proved at site is more than the stipulated power. The rate of compensation shall be as indicated in penalty 
clause as given earlier in the conditions of contract. 
 
The contractor shall submit along with the tender the rating charts of the machines offered indicating the 
percentage capacity, power consumed, rated amperage, locked rotor amps and also inrush currents of 
equipment at maximum ambient conditions. 
 
HIGH WALL MOUNTED UNITS 

♦ High Wall mounted units must be compact & stylish design that does not detract from the Décor of the 
room. 

♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. 
♦ Additional charge shall be added as per refrigerant piping at site. 
♦ Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 

temperature control to deliver cooling/ heating as per the heat load of the room. 
♦ The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit. 
♦ Unit must be insulated with sound absorbing thermal insulation material, polystyrene/Polyethylene 

foam. The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical 
distance of 1.5 m from the grille of the unit. 

♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 
clean & re install. 

♦ The unit grille must be washable with soap solution. 
♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller.  
♦ It shall be possible to fit drain pipe from either side of the unit (Left or right) 
♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate the unit 

independently, through corded/ cordless remote specified in the bill of quantities. The unit will be 
further connected to Intelligent Building Management System(To be supplied by other vendors) & it 
shall be possible to operate the unit through this IBMS system. 

♦ The unit shall be supplied with following from the factory with following: 
1.Operation Manual 
2.Installation Manual  
3.Installation panel 
4.Paper pattern for installation  
5.Insulation tape/ Clamps/ Screws. 

 
NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame 
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client. 
 

GSS DUCTING 
 
SHEET METAL WORKS 
Sheet metal ducting required for air distribution system is shown in drawings forming part of these 
specifications. These drawing indicate the duct sizes and configuration required to meet design air distribution 



Signature of Bidder                                                                                                         Page No. 49 of 63  

requirements and also to provide the Contractor with necessary data for bidding; they are not meant to serve 
as working drawings which will have to be prepared by the successful contractor, giving due attention to the 
structural features of the building and to other site requirements, as well as partition layouts, lighting and false 
ceiling patterns etc, and for which approval has to be obtained from the Consultants/Owners.  

 
1. GSS sheets shall be used for ducting. Only new, fresh, clean (unsoiled) and bring sheets shall be used. 
 
2. The thickness of the sheets to be used shall be as shown in the table below: 
 
RECTANGULAR DUCT 
 

Dimensions 
of Ducts (mm) 

Guage Guage– Type of Joints. Type of Bracings. 

– G. I. Aluminum.   

    

Upto 600 24 22 G. I. Flange at 2.5 Center. Cross Bracings. 

601 to 750 24 22 22  x  225  x  3  mm  angle 25  x  25  x  3  mm  MS  angles 
    frame with 6mm dia nuts bracing at 1500mm from joints. 
    and bolts.  

750 to 1000 22 20 25 x 25 x 3 mm angle frame 25  x  25  x  3  mm  MS  angles 
    with  6mm  dia  nuts  and bracing at 1500mm from joints. 
    bolts.  

1001 to 22 20 40 x 40 x 5 mm angle frame 40  x  40  x  3  mm  MS  angles 
1500    with  8mm  dia  nuts  and bracing at 1500mm from joints. 

    bolts.  

1501 to 20 16 50 x 50 x 3 mm angle to be 40  x  40  x  3  mm  MS  angle 
2250    cross   braced   diagonally bracing at 1200mm from joints 

    with  10mm  dia  nuts  and or 40 x 40 x 3 mm MS angle 
    bolts at 125 center. diagonal bracing. 

. 
Sheet metal ducts shall be fabricated as per ISI Standards/SMACNA out of galvanized steel sheets. Sheets used 
shall be produced by hot dip process and galvanizing shall be Class VI - Light Coating of zinc nominal 185 gm/sq. 
m. 
 
HANGERS FOR DUCT 
 

Duct Size (mm) Spacing (M) Size of MS angle (mm x Size of rod – dia (mm) 
  mm)  

Up to 750 2.5 40 x 3 10 

751 to 1500 2.0 40 x 3 12 

1501 to 2250 2.0 50 x 3 15 

2251 & above 2.0 50 x 3 15 

   .     

➢ The fabrication of the ducting including details of transverse joint connections, bracing, scams, etc., for 
longitudinal joints etc., will be generally as per ISS-655-1963, the intent being to obtain duct pieces that 
are robust and rigid enough to preclude flutter, buckling etc., and to avoid air leakage’s 

➢ Angle iron flanges shall be used 
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➢ All supports for ducting shall be provided by the successful contractor, MS angles, rods and other 
sections shall be used as required for the purpose. The supports shall be taken independently to the 
building structure, in other words they should not be tied on to supports for light fixtures. 

➢ All bolts, nuts, rivets, washers, etc., sued for duct joints shall be of GI and not MS. 

➢ All duct joints shall be made tight and the interior surfaces shall be smooth. Necessary gaskets of 
rubber or similar material shall be used to secure tightness of joints. 

➢ ALL MS angles, flats, etc., used for flanges, stiffening etc., shall be finished with two coats of Red Oxide 
and one coat of Black paint. These requirements shall apply to supporting arrangements / members 
also. 

➢ Minimum thickness of structural members employed for supports shall be as per IS 800. 

➢ Where ducting is supported from ceiling/ roof slab, Anchor grip bolts shall be used to fasten the 
suspension rods (for duct supports) to the ceiling/ roof slab. 

➢ All civil works involved including the drilling of holes for fixing the grip bolts and any chipping and 
finishing of the ceiling/ roof slab, if found unavoidable, shall be carried out by the successful contractor 
at no extra cost. 

➢ Elbows, bends, offsets, etc. should be fabricated with a width to radius ratio of not less than 1.0 to1.5. 
Alternately, turning vanes should be provided at intervals so chosen that the aspect ratio of the various 
sections so formed by the vanes will be atleast five. 

➢ Turning vanes shall be provided at branch take-offs and collars wherever possible. Similarly, 
straightening vanes shall be provided in all the collars unless and except in case where conditions at site 
do not permit their installation. 

➢ All supply air diffusers shall be of powder coated extruded aluminum sections and removable core type. 
Volume control dampers shall be provided for all diffusers. 

➢ Return air diffusers shall be identical to supply air diffusers except that they do not incorporate volume 
control dampers. 

➢ Supply air grilles shall be doubt deflection type & powder coated extruded aluminum construction. 
They shall be complete with volume control dampers of aluminum mounted on grilles. The vanes at the 
front shall be horizontal while those the rear shall be vertical. The width of the perimeter flanges shall 
be 32 mm. The vanes shall be 3 mm thick and 25 mm deep. 

➢ Return air grills shall also be Powder coated extruded aluminum construction. They shall incorporate 
(only) horizontal vanes, which shall be fixed. The perimeter flanges shall be 32 mm width. The vanes 
shall be 3 mm thick and 25 mm deep. The pitch of vanes shall be 20 mm. 

➢ All dampers shall be louvered dampers (of GI) of robust construction and tightly fitted in epoxy painted 
MS angle iron frame. They shall be provided with suitable links, levers and quadrants as required for 
their proper operation, control or setting in any desired position. 

➢ Dampers and their operating devices shall be made robust, easily operable and accessible through 
suitable access doors in the ducts/ false ceiling. Where required, dampers shall have an indicating 
device, clearly showing the damper position at all times. 

➢ Dampers shall be placed in ducts and at every branch (whether or not indicated on the drawings) for 
the proper volume control and for balancing the system. 

➢ All sheet metal connections, partitions and plenums required to confine the flow of air to and through 
the filters, fans, etc., shall be constructed of 18 G GI Sheets, thoroughly stiffened with 25 mm x 25 mm 
angle iron braces and fitted with all necessary doors as required to give access to all parts or apparatus. 
Doors shall not be less than 450 mm x 600 mm in size. 

➢ Where sheet metal ducts sleeves terminate in woodwork, brick or masonry openings, Tight joints shall 
be made by means of closely fitted heavy flanged collars. 

➢ Connection of ducts to fans shall be of suitable flexible synthetic material. 
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➢ On completing the erection, the system shall be pressure tested with dry nitrogen or carbon Dioxide. 
The test pressures shall be as under for R-22 

 

 UOM Value 

High pressure side kg/sqcm(psi) - 28./5 (420) 

Low pressure side kg/sqcm(psi) - 10.0 (150) 

 
1. The systems hall hold the pressure for a minimum period of 24 hours without revealing any leaks. After 

the leak test has been completed successfully, the pressure due to the nitrogen gas/carbon-di-oxide in 
the system shall be used to blow-out the system. 

2. The system shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be atleast as 
deep as 500 microns and shall be maintained for a period of atleast 24 hours after the vacuum pump 
has been shut off. 

 
THERMAL INSULATION 

✔  The scope of this Section comprises the supply and application of insulation to condensate drain piping, 
refrigerant piping, sheet metal ducting, 

 

✔  The materials used shall be Class O Nitrile foam insulation for suction lines, condensate drain pipes and 
equipment’s. While for sheet metal ducting, Class O Nitrile rubber foam sheet form shall be used. 

 

✔  The Nitrile Rubber Foam used shall conform to the following requirements: 

a) Density Not less than 43 kg/ cum 

b) ‘K’ valve: Not greater than 0.032 

  w/m deg C at 0 Deg. C 

c) Water vapour Not more than 1.9 X 10 -11   g/s.mPa   

d) 
  Moisture Resistance 
factor(Mu): 

  >10000 

e) Fire Safety   Class O as per BS 476 Part 6 

 
ACOUSTIC LINING 
Where stipulated the supply air ducts – whether of masonary or sheet metal – shall be lined acoustically using 
25 mm thick rigid fiber glass boards with 28 guage aluminum perforated facing on one side. The density of the 
material used shall be 48 kg/ cum. 
The rigid fiber glass boards shall be fixed to the inner surface of the ducts so that the plain fiber glass finish 
facing will be in contact with sheet metal ducting while the face with RP tissue facing will be in contact with air. 
The boards shall be fixed using GI bolts, nuts, & washers. 
 
The joints between the boards be sealed using PVC adhesive tapes. 
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The joints between the boards be sealed using PVC adhesive tapes. 
 
REFRIGERANT PIPING INSULATION 
Insulation of refrigerant piping shall be carried out with Nitrile Rubber material. The Nitrile Rubber shall be 
closed cell structure of minimum13mm thickness. 
 

Application 

➢ C
lean the surface of the pipe which is to be insulated. 

➢ S
elect the size of the section and cut the section longitudinally along with length. The cut shall 
be straight throughout the length. 

➢ A
pply a thin layer of Adhesive on the surface of the Pipe and leave it to dry for 2-3 minutes. 

➢ F
ix the insulation material after drying and both the surfaces shall be matched properly. 

➢ A
pply self adhesive black cotton tape on both the longitudinal and circumferential joints. 

 
VOLUME CONTROL DAMPERS 
Volume control dampers shall be made out of 1.2 mm thickness galvanized steel sheet frame with 1 mm thick 
blade.  Blades should be double skinned aerofoil construction and opposed blades should be at 50mm pitch 
centres.  The blades should be mounted in nylon bushes operated by an interior wheel gear system.  The 
operating lever or knob shall have locking arrangement and markings of various positions including open and 
closed position. 
 
INSULATION TO REFRIGERANT PIPING 
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 9mm up to 1”dia pipes and 13mm 
thick for 1” and above shall be used for copper piping both for suction line and liquid line. All joints shall be 
sealed with self-adhesive tape or with heat. 
 
COMMUNICATION CABLE AND CONTROL CABLING 
Communication cable and control cabling: Communication cable and control cabling should be of non-polar 
shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped 
neatly maintaining a distance from power cables, Cable terminations and dressing shall be done properly and 
neatly. 
 
DRAIN PIPING 
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with 
sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with 
adhesive. Drain piping should be tested for leaks before commissioning. After testing for leaks, drain pipe shall 
be insulated with 6 mm thick nitrile rubber tube insulation. Insulation shall be finished with self-adhesive black 
cotton tape. 
 
SUPPLY AND RETURN AIR GRILLS 
Supply and return air grilles shall be of anodized extruded Aluminium construction with adjustable bars. Supply 
air grills shall be generally double deflection type backed with GI damper. The supply/return air grills being 
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provided with removable key operated volume control dampers. Aluminium supply and return grills shall be 
powder coated and should have the color of client’s choice as per bill of quantities. 
 
SUPPLY AND RETURN AIR DIFFUSERS 
The supply air diffuser shall be provided with removable key operative volume control dampers. Aluminium 
supply and return air diffusers shall be powder coated and should have the colour of client’s choice or shall be 
extruded Aluminium. Supply/return air linear diffuser shall be Extruded Aluminium construction, square, 
rectangular, or round diffusers with flush fixed pattern or adjustable flow pattern. Diffusers for different spaces 
shall be selected in consultation with the Client/Consultants. Supply air diffusers may be equipped with fixed 
air-distribution grids, removable key-operated volume control dampers, and anti-smudge rings as per 
requirements of schedule of quantities. 
 
FRESH AIR INTAKE AND EXTRACT LOUVERS 
All the louvers shall be rain protection type and shall be fabricated from extruded aluminum section. The 
louvers shall additionally be provided with heavy duty expanded metal bird screen and Cowl. They shall be 
factory made with powder coating finish. The louvers shall be provided with control damper with lever for 
operation and control of fresh air. 
 
ELECTRICAL EQUIPMENT 

 All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor 
as per relevant IS/IE rules shall carryout the following minimum tests. 

 

 Wire and Cable continuity tests. 
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and 
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not 
exceed half (0.5)OHM. 

 

 The phase rotation tests Operating tests on all protective relays to prove their correct operation before 
energizing the main equipment including secondary injection test at site. Operating tests on all starters, 
circuit breakers, etc. 

 

 Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the equipment cost 
and should be done with armored copper conductor PVC insulated cable of approved makes only. 

 

 The cabling to the main control panel of each A.C. unit shall be done as per drawings or instruction from 
Engineer-in-Charge and shall be done in concealed conduit using copper flexible wires in BEMS conduit as 
per tender specification. 

. 
TESTING OF AIR CONDITIONING SYSTEM 

• Routine and types tests for various items of equipments shall be performed at the contractor’s work 
and the test certificates furnished. Functional test shall be conducted at site 

 
• The performance test to determine whether or not the full indent of the specification is met shall be 

conducted by the contractor. After notification to the Employers that installation has been completed 
and the plant has run continuously for a period of at least two weeks  

 
• the contractor shall conduct under the direction of the Architect and in the presence of Employers 
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representatives test, such test as specified to establish the capacity of various equipment supplied and 
installed by the contractor. 

 

• The contractor shall operate test and adjust the air conditioning system units, fans, motors all air 
conditioning appliances including adjustment of regulators, dampers etc. 

 

• All test equipment. labour, operating personnel , oil and refrigerant required for this test shall be 
furnished by the contractor to enable the plant to be put in continuous running test for a period of 3 
days after all other tests and adjustments have been made. 

 

• The contractor will be provided with electrical power water for testing by the client. The performance 
test shall be conducted during peak summer and peak monsoon. 

 
Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit delivered. 
 
GENERAL NOTES 
 

 These specifications are for work to be done, items to be supplied and materials to be used in the 
works as shown and defined on the drawings and described herein all under supervision and to the 
entire satisfaction of the Architect/Consultant & owner. 

 

 The workmanship is to be the best available and of a very high standard, use must be made of specialist 
tradesmen in all types of work and necessary allowance must be made for the same in the rates 
quoted. 

 

 The materials and items to be provided by the contractor shall be the best of their respective kinds as 
specified in the tender and in accordance with the samples approved, where materials or products are 
specified in these specifications and/or Bill of Quantities by the name of the manufacturer of the brand 
name, trade name or catalogue reference, the contractor will require to obtain prior approval of the 
Architect/Consultant and owner for using substitute material or product.  

 

 The contractor shall produce all invoices, vouchers or receipted accounts for any materials if called 
upon to do so by the Architect/Consultant and owner.  

 

 Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval before 
the contractor orders or delivers in bulk in the site.  

 

 Samples together with their packing are to be provided by the Contractor free of charge and approved 
samples will be retained by the owner and designer for comparison with the materials which will be 
delivered to the site. 

 

 Should any materials be rejected by the Architect/Consultant/owner, they will be  removed from the 
site at the Contractor's expense. Also the contractor will be required to submit specimen finishes of 
colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding with the works.  

 

 Should it be necessary to prepare shop drawings, and then four copies of such drawings shall be 
submitted for approval of the Architect/Consultant who will retain two copies, all at the Contractor's 
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expenses. 
CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION WORK 
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for outdoor 
units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain piping, electrical 
cabling from ODU & IDU and the distribution wiring from the TPN Units provided by the other agency by the 
side of the machine. Opening for fresh air etc. & making good of same will be done by the Air-conditioning 
Contractor. The rates for above items mentioned shall be included in the A.C. Contract. No extra cost for the 
above will be admissible for any reason. 

TECHNICAL DATA SHEET 
  
Tenderer shall furnish the following technical data of the equipment and accessories offered by them as per the 
scheme and bill of quantities. 
 

Sl. No.   Description    Unit     Condition of services 

                                                  
Indoor Unit/Evaporator Unit 

1 Unit no./model No. 
2 Manufacturer 
3 Operating weight KG 
4 Overall dimension M 
5 Dimension of coil M 
6 Finned area Sq. M 
7 No. of rows Nos. 
8 Fins per cm Nos. 
9 Tube Dia MM 
10 Thickness of tubes MM 
11 Fin Material 
12 Air quantity M 3 /hr 
13 Fan outlet velocity M/s 
14 No. of blower Nos. 
15 Dia of blower MM 
16 Fan speed RPM 
17 Total static pressure MM WG 
18 Motor rating HP 
19 Type of air filters/thickness/No. 

 
Type & Make of Electrical items 

1 Type 
2 Size (Dia) MM 
3 Air quantity Cum/hr 
4 BHP/Offered motor HP 

 
Compressor 

1 Type: Reciprocating/screw/rotary/scroll 
2 Make 
3 Model 
4 Refrigerant R-22 
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Condenser 

1 Type 
2 Make 
3 Model 
4 Tube Material 
5 Tube thickness MM 
6 Tube diameter MM 
7 No. of tubes Nos. 
8 Type of tubes/finning 
9 Design pressure 
10 Test pressure 
 

TOTAL POWER CONSUMTION OF THE UNIT:- 
 For 17 TR Ductable Unit 3 Phase…………………………………….. 

 
TOLERANCES:- 

 Voltage 
 Power Factor 
 Frequency 

 
PIPES & FITTINGS:- 

 Material 
 Thickness / Diameter 

 
INSULATION MATERIAL:- 

 Material 
 “K” Value at 10 c Mean temperature 
 Density 

 
CABLES:- 

 Make 
 Type 
 Grade 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2026 between the State Bank of India, 
Kadapa Main Branch, Kadapa (Hereinafter referred to as the “Employer/Owner/client” which expression shall, 
unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and 
___________ of ___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
DUCTABLE AC UNITS AT KADAPA MAIN  BRANCH (00830) and shall herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite 
Earnest Money Deposit 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to the 
contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
1) Contract documents 
The following documents shall constitute the Contract Documents. 

 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of   N.I.T 
and the date of issue of work order. 
IV. Work order No. ______________dt.______________ 
 

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the 
said drawings etc. and such further detailed drawings as may be furnished to the contractor by the said 
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Employer and described in the said Specifications and the said Schedule of Quantities. 
 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein 
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and 
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.  
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the     
day, month and year first above written. 
 
Signed and delivered for and on behalf of  
 
State Bank of India,  Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized official, in the 
presence of – 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 

 
READ, UNDERSTOOD AND ACCEPTED 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE  
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DECLARATION 
 
The Asst. General Manager, 
State Bank of India, 
Kadapa Main Branch, 
Kadapa 

 
     I/We have inspected the site of SBI, Kadapa Main Branch, Kadapa  and I/We have made me/ us fully 
acquainted with the local conditions in and around the sites of works and Lay out drawings of works, drawings 
of each items etc. complete.  

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. 
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of 
Quantities/BOQ attached with the tender documents. 

 
      We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender 
schedule. I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole 
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ 
natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items. 

 
    For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to 
obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I 
have carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and 
for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 
 
      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also 
shall uniformly maintain such progress as may be directed by the employer to ensure completion of same 
within the target date/ time as mentioned in the tender document. 

 
 

Date:                                                                                Signature and seal of Contractor/ Tenderer 
 

Witness:  
 
1. 
 
2. 
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PROFORMA FOR  
RUNNING A/C BILL 

 
 

 
i. Name of Contractor/ Agency : 

 
ii. Name of Work : 

 
iv. Sr. No. of this Bill: 

 

• No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement : 
 
 
 

S.No Item 
description 

Unit Rate(R
s. 

As per Tender  Up to Previous 
R.A. Bill 

Up to date  
(Gross) 

Present Bill  
Remarks 

Qty Amoun
t 

Qty Amount Qty Amoun
t 

Qty Amou
nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 
 
 
Note: 
 
1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value 
since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 
 

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 
 
FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _  
 
 
 

R/A BILL NO. 
 
1. Total value of work done since previous bill (A)                             Rs...................... 
 
2. Total amount of secured advance due since Previous Bill (B)       Rs...................... 
 
3. Total amount due since Previous Bill (C) (A+B)                             Rs...................... 
 
4. PVA on account of declaration in price of Steel, Cement and  
other materials and labour as detailed in separate statements  
enclosed.                                                                                           Rs..................... 
 
5. Total amount due to the Contractor                                               Rs...................... 
 
 

 
OBJECTIONS 
 
6.   i) Secured Advance paid in the previous R/A                            Rs...................... 
      
      ii) Retention money on value of works as per accepted  
          tenders up to date amount                                                    Rs...................... 
 
                   Less already recovered                                               Rs...................... 
 
                   Balance to be recovered                                              Rs...................... 
 
      iii) Mobilization Advance, if any                                                 Rs...................... 
            
           (a) Outstanding amount(principal+interest) as on date        Rs...................... 
 
           (b) To be recovered in this bill                                              Rs...................... 
 

(c) Any other Departmental materials cost to be 
recovered as per contract, if any                                  Rs...................... 

 
iv) Any other Departmental service charges to be 

recovered if any, as per contract (water, power  
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etc.) enclose statement.                                               Rs...................... 
 
 
 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 
 
Date:-------------------------  
 
 
Signature of Architects 
with Seal 
 
 
 
 
The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of 
Rs................................... 
 
Date : ----------------------------- 
 
 
Signature of Banks/ SBIIMS Engineer 
 
 
 
 
STATUTORY DEDUCTION: 
 
         i) Total Amount due (E)                       Rs. ----------- 
 
         ii) Less I.T. Payable                            Rs. ----------- 
 
         iii) Less S.T. Payable                          Rs. ----------- 
 
         iv) Net Payable                                   Rs. ----------- 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for payment --------------------
-------------------------------------------- (in words and figures) 
 
 
 
Date:----------------------                                                Signature of the Regional Manager 
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LIST OF APPROVED MAKES 
 

 S. No         ITEM MANUFACTURER 

1 Split/cassette unit Voltas/Blue Star/Carrier/LG/Hitachi/Daikin/O-General/Mitsubhishi 
heavy/Panasonic 

2 Starter/switch gear Siemens/Larsen & Toubro/Crabtree 

3 Power cables CCI/Gloster/ Finolex 

4 Control cable -doTender 

5 GSS sheet SAIL/TATA/Jindal 

6 Nitrile Rubber Armaflex/K Flex/ EQUIVAL 

7 Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral 

8 Thermocole Breadshell/ Eq. 

9 Copper Pipe Mandev / Rajco / Totaline 

10  Multi function meter Conserve/ Siemens / L & T / Schneider 

11 Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab 

12 Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin 

13 Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab 

14 Stabilizers V Guard, Microtek,  

 
 
Note: Contractors has to submit samples as advised by the Architect / Bank and shall  execute / use Article as 
approved by the Architect / Bank engineer. 

 
 

IS CODES PERTAINING TO AIR CONDITIONING WORKS 
 

I.S. 3696       Safety code for scaffolds and ladders 
 
I.S. 660         Safety Code for Mechanical Refrigeration 
 
I.S. 659         Safety Code for air conditioning 
 
I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations 
 
I.S. 818         Code of practice for safety and health requirements in electrical and gas welding 
and cutting operations. 
 
I.S. 5216       Code for safety procedure and practice in electrical works 

 

 


