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STAE BANK OF INDIA, 
REGIONAL BUSINESS OFFICE : V 
TAKATPUR CHHACK, BARIPADA -757003 
NOTICE INVITING e-TENDERS  

                                                   Part – I (Technical Bid) 

WORK: WATER PROOFING & OTHER CIVIL WORK OF UDALA BR UNDER RBO BARIPADA                                   

                     Tender reference No: SBI/BHU/AO-BAL/RBO-V/15/25-26/ DTD 23.02.2026 

Payment: No interim payment. Only final payment is made after completion of work subject to the satisfaction 
RBO/Branch.   

SBI, RBO-BARIPADA invites TWO BID ONLINE PERCENTAGE RATE e- Tenders system 
from eligible : Empaneled contractors under Cat-CF of SBI, Bhubaneswar Circle to apply for ‘WATER 
PROOFING TREATMENT AND OTHER CIVIL WORK OF UDALA BRANCH’ The other 
details of the tender are as under  

1. Name of Work  WATER PROOFING TREATMENT & OTHER CIVIL 
RELATED WORK,  

2 Eligibility of criteria  Empaneled contractors under Category- CF of SBI, Bhubaneswar 
Circle  are eligible to apply 

3 Estimated cost to tender  Rs. 7,77,515/- + GST 

4 Time of Completion 30 days  

5 Earnest Money Deposit 
(EMD) 

Rs 8,,000/-- (Rupees EIGHT THOUSAND ONLY) in any of the following 
forms: 

a. DD/Banker’s Cheque issued by any Nationalised /Scheduled Bank 
Drawn in favour of “SBI.” Payable at Bhubaneswar,” OR 

Scan copy of EMD shall be submitted on-line.     

Contractors registered in MSME are exempted for payment of EMD. Scan 
copy of MSME registration and its validity, other details shall be attached. 
Contractor shall register for this type of work are eligible for exemption of 
EMD. L-1 contractor under this category shall submit 2% of Tender value 
as ISD ONCE DECLARED AS L-1 VENDOR  

6 Availability of Tender 
document. 

24.02.2026 TO 02.03.2026 from e--Tender portal 
www.tenderwizard.com/SBIETENDER. Contractor should download 
Tender from e-tendering portal and submit on-line only in the e-
tendering portal.  
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7 Last date, time and place 
for submission of Online 
Technical Bid. 

The eligible agencies/ companies are required to submit the scan 
copies of following documents online on service provider portal i.e 
www.tenderwizard.com/SBIETENDER, on or before: 

Dt. 02.03.2026 up to 04:00 PM. 

The price bid shall be submitted on-line only. Price bid of technically 
qualified vendors will be opened. Submitting PRICE BID online 
means the contractor has accepted all terms and conditions of 
TB and PB. 

8 Last date, time and Mode 
of submission of Online 
Price Bid  

The Price Bid to be uploaded/submitted online on service provider portal 
i.e www.tenderwizard.com/SBIETENDER on or before Dt. 02.03.2026 
up to 04:00 PM.  The bidder (Company/Authorized person) should have 
valid digital signature for this e-tender. E-tendering guidelines may be 
obtained from: 

Service provider: 
M/s Antares Systems Limited,  
Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block,  
Bangalore – 560079. 
Ph: - 080-49352000 / 40482000, Fax: - 080-49352034 
Help Desk: 9073677150/ 9073677151 / 9073677152 / 033 4604 6611 
Contact Person:  Mr. Kushal Bose / Biswajit charaborty 
Mobile no. 09674758719/23 / 09674758723 (On working days-9 hours–18 
hours), 

9 Date & Time of opening of 
online Technical Bid.  

Technical bid (Part-1): After 4.00 PM on 02.03.2026 

10 Date, Time, Place of 
opening of Online Price 
Bid.   

To be notified later to the successful bidder.  

11 Validity for Offer 180 days from The Date of Opening of Price-Bid 

12 Commencement of work. As advised in the Work Order.  

13 Penalty  As per the tender 

14 Contact Person for sending 
any kind of correspondence 
regarding this tender) 

For Technical queries:  
Sri Sukanta Hotta, Chief Manager (Civil Engineering),  
SBI, AO: Balasore Ph-96747-17368 & hottasukanta@sbi.co.in,  

 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. The bidder, who is the authorized representative and participating on 
behalf of company/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-
tender. The validity of the DSC should be at least 3 months 
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 SBI reserves the right to increase or decrease the quantum of services, manpower to be provided and 
also reserves the right to reject, cancel or revise or accept any or all the tenders or part of tenders 
without giving any reasons thereto. 

 SBI reserves its rights to accept/reject any/all tender without assigning any reasons whatsoever and to 
increase or decrease the quantities of any item and contractor has to execute the same at the rate 
quoted and no correspondence shall be entertained in this regard. The successful bidders shall sign 
and stamp each page of the tender document thereby ensuring the number and sequence of all pages 
after completion of the tendering procedures.  Conditional tenders are liable for rejection.  

 
       Sd/- 
(Regional Manager)   

           SBI, RBO-BARIPADA 
 
 

E-TENDERING INSTRUCTIONS TO BIDDERS 
General: 
State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” and 
TENDER will be hereunder called as “e-Tender”. The e-tender published online through above portal 
(website) consisting of standard tender conditions, specifications, schedule of quantities, drawings (if any) for 
above referred work. Please note that copy of the above e-tender can be downloaded from above portal 
(website) and should be mandatorily submitted Online Electronic Mode hereinafter referred as “Online 
Offer”. The submission of Online offer duly Encrypted & Digitally signed on above portal should be in 
prescribed Electronic Forms (Online) available on above portal for respective tender in Online Envelope(s) on 
or before as per the key Dates mentioned in the Tender Notice in this document and online portal for above 
tender. 
 
Instructions: 
1. Tender Bidding Methodology: 
Electronically Sealed Bid System – Two Stage – Technical Bid and Price Bid, in percentage tendering 
process on price bid. Firstly, technical bid will be opened and after technical evaluation, suitable agencies will 
be shortlisted. The Price bid (Financial bid) will be opened of only those agencies who qualifies in technical 
bid.  
2. Broad outline of activities from Bidders prospective: 

1.0 Procure a Digital Signing Certificate (DSC) 
2.0 Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 
3.0 (The contractors need to upload scan copy of their valid empanelment letter in the portal 

otherwise their registration would be cancelled) ,Create Users and assign roles on the above portal 
4.0 View Notice Inviting Tender (NIT) on the above portal, Download Official Copy of Tender 

Documents from the above portal, Clarification to Tender Documents on the above portal  
5.0 Bid-Submission on the above portal, Attend Public/Limited Online Tender Opening Event 

(TOE) on the above portal-Opening of Technical-Part 
6.0 Post-TOE Clarification on the above portal (Optional) – Respond to SBI’s Post-TOE queries 
7.0 Attend Public/Limited Online Tender Opening Event (TOE) on the above portal – Opening of 

Financial-Part (Only for Technical Responsive Bidders) 
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3. Digital Certificates 
Each user to have a Digital Certificate (DC) /DSC  of Class II or above, issued by a Certifying Authority (CA) 
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 
4. Registration 
To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to register on the 
portal. Registration of each organization is to be done by one of its senior persons vis-a-vis Authorized 
Signatory who will be the main person coordinating for the e-tendering activities. In the above portal 
terminology, this person will be referred to as the Super User (SU) of that organization. For further details, 
please visit the website/portal, and follow further instructions as given on the site. 
Note: After successful submission of Registration details please contact to the Helpdesk of the portal to get 
your registration accepted/activated. 
 
 
Help Desk: 9073677150/ 9073677151 / 9073677152 / 033 4604 6611 

Contact Person:/ Mr. Kushal Bose / Mr. Tousik Gohsh 

Mobile no.  07686913157 / 09674758724 (On working days-9 hours–18 hours) 

e-mail: kushal.b@antaressystems.com / tousik.g@antaressystems.com 

5. Bidding related Information for this Tender (Sealed Bid). The entire bid-submission would be online 
on the portal. Broad outline of submissions are as follows: 

• Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document and 
Submission of digitally signed copy of Tender Documents/ Addendum, 

• Power of Attorney, • Two Envelopes,- Technical-Part, Each of the above electronic envelopes 
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 

E-Tendering system is an automatically time locked system and will not accept any offer after that.  

5. Tender Opening Event (TOE): 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online TOE’. Tender Opening 
Officers as well as authorized representatives of bidders can attend the Public/Limited Online TOE 
from the comfort of their offices. For this purpose, representatives of bidders (i.e. Supplier 
organization) dully authorized are requested to carry a Laptop and Wireless Connectivity to Internet. 
Every legal requirement for a transparent and secure ‘Public/Limited Online TOE’ has been 
implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as 
submitted online by the bidder himself, salient points of the Bids are simultaneously made available for 
downloading by all participating bidders. The tedium of taking notes during a manual ‘Tender Opening 
Event’ is therefore replaced with this superior and convenient form of ‘Public/Limited Online TOE. 
The portal has a unique facility of ‘Online Comparison Chart’, which is dynamically updated as each 
online bid is opened. The format of the chart is based on inputs provided by the Buyer for each Tender. 
The information in the Comparison Chart is based on the data submitted by the Bidders. A detailed 
Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are given 
on relevant screens. The portal has a unique facility of a detailed report titled ‘Minutes of Online TOE 
covering all important activities of ‘Online (TOE. This is available to all participating bidders for 
‘Viewing/ Downloading’. There are many more facilities and features on the portal. For a particular 
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tender, the screens viewed by a Supplier will depend upon the options selected by the concerned 
Buyer. 

MPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as – a short period before bid-submission deadline, during online public/limited tender 
opening event, during e-tender, it is the bidder’s responsibility to have backup internet connections. In 
case there is a problem at the e-procurement/ e-tender service-provider’s end (in the server, leased line, 
etc) due to which all the bidders face a problem during critical events, and this is brought to the notice 
of SBI/SBI by the bidders in time, then SBI/SBI will promptly re-schedule the affected event(s). 

6. Minimum Requirements at Bidders end: 

In order to operate on the electronic tender management system, the user’s machine is required to be 
set up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or 
Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java. 

 

(Regional Manager)   
           SBI, RBO: BARIPADA 

 

PROCESS COMPLIANCE STATEMENT                            (Annexure- I) 

(The bidders are required to print this on their company’s letterhead and sign, stamp before 
emailing/submission online.) 

M/s Antares Systems Limited, 
#24,3rd stage 4th block, Basaveswarnagar, 
Banglore-560079 
Telephone no: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 
Email ID: kushal.b@antaressystems.com 
 

Agreement to the Process Related Terms and Conditions for the on-line e–tendering for WATER 

PROOFING WORK & OTHER CIVIL WORK OF UDALA BRANCH.   

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender  

Document. This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned 

in Tender of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems ltd. Limited shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E- tendering platform due to loss of internet 
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connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

before or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying  

   Authority. 

  6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering process. 

With regards, 

Date:                                                                                Name: 

                                                                                         Company / Organization: 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on --------------------------- 
 

 

    

 

ARTICLES OF AGREEMENT                                    ANNEXURE-II 

This AGREEMENT is made at ………… on this ……. day of …………………… between SBI, a body 
Corporate created under SBI Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and one of the circle office at SBI Local Head Office,  III/1 Pandit Jawaharlal Nehru 
Marg, Bhubaneswar- 01 represented by authorized officer of SBI. (hereinafter called “the Employer”) on the 
one part and M/s  ____________ (proprietorship/partnership firm/Company), incorporated under the 
provisions of the Companies Act and having its registered office at  
____________________________________________________________ (hereinafter called “the Vendor”) 
represented by Shri …………………… who is authorized to enter this agreement by its Board of Directors on 
the other part.   
AND WHEREAS the Employer has intention of engaging an empaneled electrical Contractor under SBI, 

LHO, Bhubaneswar for execution of “WATER PROOFING WORK & OTHER CIVIL WORK OF 
UDALA BRANCH.’’                                      

AND WHEREAS the Employer had called for tenders from empaneled vendors for the proposed work as 
indicated in the scope of work and other documents attached to the tender.  
AND WHEREAS the Vendor and others submitted the tenders and the Employer has awarded the contract 

relating to “WATER PROOFING WORK & OTHER CIVIL WORK OF UDALA BRANCH‘’ as 
stated in the scope of work attached to the Tender Document to the Vendor. 

AND WHEREAS both the parties to this agreement are desirous of recording the terms and conditions upon 
which the said services are to be rendered by the Vendor.  
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1.In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work 
shown upon the said Drawings and described in the said Specifications and the priced Schedule of Quantities.   
2.The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become 
payable, at the times and in the manner specified in the said Conditions. 
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3.The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 
and the parties hereto shall respectively abide by submit themselves to the said Conditions and perform the 
Agreements on their part respectively in the said Conditions contained. 
4. We shall promptly notify SBI/ SBI of any change in their constitution. It shall be open for SBI to terminate 
the agreement ion the death, retirement, insanity or insolvency of any person/s, being director/s or partner/s, in 
the said company/ firm or on the addition or introduction of a new partner without the previous approval in 
writing of SBI. But in absence of and until its termination by SBI as aforesaid, this agreement shall continue 
to be of full force and effect not withstanding any changes in the constitution of any firm by death, retirement, 
insanity or insolvency of any partners or the addition or introduction of any new partners. In case of 
retirement/ death, the surviving or remaining partners of the firm shall be jointly and severally liable for due 
and satisfactory performance of the terms and conditions of the agreement. 
5. The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  
6.This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 
work as per enclosed schedule of Items and to be paid for according to actual measured quantities at the rates 
contained in the Schedule of Quantities or as provided in the said Conditions and approved by the SBI.  
7. The Contractor shall afford every reasonable facility for the carrying out of all works relating to “WATER 

PROOFING WORK & OTHER CIVIL WORK OF UDALA BRANCH in the manner laid down in the 
said Conditions, and shall make good any damages done to walls, floors, etc. after the completion of his work. 

8. The Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

9. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the 
work soon after the Site is handed over to him or from 7th day after the date of issue of formal work order as 
provided for in the said Conditions whichever is later and to complete the entire work within 1 month subject 
to nevertheless the provisions for extension of time.  
10. All payments by the Employer under this Contract will be made by State Bank of India. 
11. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at 
Bhubaneswar and only the Courts in Bhubaneswar shall have jurisdiction to determine the same. 
12. That the several parts of this Contract have been read by the Contractor and fully understood by the 
Contractor. 
IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first herein above written.  
SIGNATURE CLAUSE 

SIGNED AND DELIVERED by the  

_______________________ By the  

                 (Employer)  

and of Shri ___________________ 

______________________________   (Signature of Employer) 

(Name and Designation) 

 

In the presence of: 

Shri / Smt. ___________________   (Signature of Witness) 
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Address     ___________________ 

  ___________________ 

           (Witness) 

 

SIGNED AND DELIVERED by the  

_______________________   by the  

                 (Contractor)             (Signature of Contractors) 

In the presence of : 

Shri / Smt. ___________________                          (Signature of Witness) 

Address     ___________________ 

 

 

INSTRUCTIONS TO THE TENDERERS: 

1.0  Scope of Work 

Sealed Tenders are invited for SBI for “WATER PROOFING WORK & OTHER CIVIL WORK OF 
UDALA BRANCH.,  

.1 Site and Its Location 

The proposed work is to be carried out at UDALA.    

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the specifications and conditions stipulated in tender 
consisting the following documents and the most workman like manner, 

2.1 (a) Instructions to tenderers 

2.1 (b) General Conditions of Contract 

2.1 (c) Special Conditions of Contract 

2.1 (d)   Additional Conditions for Electrical Installation 

2.1 (e)   Technical Specifications 

2.1 (f)   Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below: 
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a.  Price Bid 

b.  Technical Specifications 

c.  Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f.  Instructions to Tenderers 

3.0 SITE VISIT 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability 
of water, power, transport and communication facilities, the character, quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 EARNEST MONEY: Rs 8000/-- (Rupees EIGHT THOUSAND only) in any of the following forms: 

a. DD/Banker’s Cheque issued by any Nationalised /Scheduled Bank Drawn in favour of “SBI.” 
Payable at Bhubaneswar,” OR 

Scan copy of EMD shall be submitted on-line.     

Contractors registered in MSME are exempted for payment of EMD. Scan copy of MSME registration and its 
validity, other details shall be attached. Contractor shall register for this type of work are eligible for 
exemption of EMD. L-1 contractor under this category shall submit 2% of Tender value as ISD within 7 days 
of the issue of WO to the firm. L-1 contractor shall confirm by mail that ISD shall be deposited within time 
frame. If he fails to submit ISD, his tender will be cancelled and he will not allow to participate in all future 
tenders. 

5.0 INITIAL SECURITY DEPOSIT. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less EMD by 
means of D/D drawn in favour of SBI within a period of 7 days from the date of receipt of confirmation  

6.0 SECURITY DEPOSIT 

6.1 Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value (i.e. tender 
amount) is in the form of initial security deposit (ISD)  Balance security deposit (i.e. 5% of final value of 
work less 2% of tender value already deposited as ISD) towards the work shall be deducted from the final bill 
of the work as Retention money. 5% of the retention money shall be paid after the defects liability period of 1 
Year as specified in the contract. 50% of the total security i.e.2.5% of the final value of work shall be paid to 
the contractors on the basis of Project Engineer-in-charge certify the virtual completion and its approval by 
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SBI. The balance 50% i.e. 2.5% of final value of work would be returned to the contractors after the defects 
liability period as specified in the contract. The retention money will be interest free.  

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 SIGNING OF CONTRACT DOCUMENTS 

The successful tenderer shall be bound to implement the contract with SBI by signing an agreement and 
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of his 
tender by the SBI. However, the written acceptance of the tender by the SBI will constitute a binding 
agreement between the SBI and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 COMPLETION PERIOD: Time is the essence of the contract; the work should be completed in all 
respect and in accordance with the terms of contract within a period of 30 days from the date of 
commencement of work. 

9.0 VALIDITY OF TENDER                                    : 3 Months 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/her original offer which are not acceptable to the SBI without prejudice to any other 
right or remedy the SBI shall be at liberty to forfeit the EMD. 

10.0 LIQUIDATED DAMAGES 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the actual value of work. 

11. RATES AND PRICES (Item rate tendering system) 

IMPORTANT INSTRUCTIONS TO THE BIDDERS: 
 
The Bidders are advised to note and ensure compliance of the following while quoting their rates: - 

   
i) GST as applicable, will be paid extra. Net Tender Value of each bidder shall be evaluated and the bidder 

offering lowest Tender amount for projects shall be declared as successful Bidder. 
 

ii) In case, the Lowest Tender Amount of two or more contractors is same, such lowest contractors will 
again be asked to submit sealed / online “Revised +/- (percentage (%) offers” on the Original Estimated 
Cost of tender including all subsections/ sub heads as the case may be, but the revised amount quoted 
shall, in no case, be higher than the amount during their initial offer for the project. The Lowest tender 
shall be lowest among all bidders quoted during offers. 

 
 

GENERAL CONDITIONS OF CONTRACT 

8.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI and the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects/SBII and all these, documents taken together shall be deemed to form one contract and shall be, 
complementary to one another. 
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1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 

1.1.1 ‘SBI / Bank’ shall mean State Bank of India (client) a body Corporate created under SBI Act 1955, 
having one of its Circle Office at State Bank of India, III/1 Pandit Jawaharlal Nehru Marg, Bhubaneswar- 01 
and includes the client’s representatives, successors and assigns. 

‘SBRSETI’ shall mean State Bank Rural Self Employment Training Institute, Odisha, Bhubaneswar having its 
office at State Bank of India, 3rd Floor, Local Head Office, III/I, Pt. Jawaharlal Neheru Marg, Bhubaneswar 
and includes the client’s representatives, successors and assigns. 

1.1.2 “ SBI”  shall means  State Bank of India (SBI), its wholly owned subsidiary having Head Office at 
Mumbai and One of its Circle office at 4th Floor, SBI, Local head Office, 4th Floor, III/1 Pandit Jawaharlal 
Nehru Marg, Bhubaneswar- 01 and includes the client’s representatives, successors and assigns. 

1.1.3 ‘Architects/Consultants’ shall mean: In house project. No architect is appointed..  

1.1.4 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors. 

1.1.5 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the composing the 
firm or company and the permitted assignees of such individual or firms of company. 

1.1.6 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope 
of Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 

1.1.7 ‘Engineer’ shall mean the representative of the SBI/Architect/consultant. 

1.1.8 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred 
to in the specifications and any modifications of such drawings as may be issued by the Engineer from time to 
time ‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender 
subject to such additions thereto or deductions there from as may be made under the provision herein after 
contained. 

1.1.9 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the architect/ consultant “Month” means calendar month. 

1.1.10 “Week” means seven consecutive days. 

1.1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

CLAUSES: 

1.0 Total Security Deposit 

Total Security deposit comprise of: Earnest Money Deposit, Initial Security Deposit and Retention Money 

c) Retention Money 
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Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value (i.e. tender 
amount) is in the form of initial security deposit (ISD) which includes the EMD. Balance security deposit (i.e. 
5% of final value of work less 2% of tender value already deposited as ISD) towards the work shall be 
deducted from the running account bill of the work as Retention money at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 5% of final value of 
work as per final bill is reached. 50% of the total security i.e.2.5% of the final value of work shall be paid to 
the contractors on the basis of Project Engineer-in-Charge certifying the virtual completion and its approval 
by SBI. The balance 50% i.e. 2.5% of final value of work would be paid to the contractors after the defects 
liability period as specified in the contract and after satisfactory completion of CVC Audit. In case CVC Audit 
is not conducted, 1.25% of final value of work will be retained for a maximum period of further one year 
(w.e.f. completion of defect liability period). 

2.0 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description)on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 
same item, the latter shall be adopted. 

iv)   In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

3.0 Scope of Work: Interior Furnishing of SME BYASANAGAR Branch.   

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 
with this contract and with the directions of and to the satisfaction of the SBI /architect/consultant. The SBI/ 
architect at the directions of the Bank from time to time issue further drawings and/or written instructions, 
details directions and explanations which are hereafter collectively referred to as SBI/Architect’s/Consultant’s 
instructions in regard to : the variation or modification of the design, quality or quantity of work or the 
addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/or 
drawings and/or specifications, the removal from the site of any material brought thereon by the contractor 
and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

4.0 (i) Letter of Acceptance 

Within the validity period of the tender the SBI shall issue a letter of acceptance either directly or through the 
architect by registered post/e-mail/speed post or otherwise depositing at the address of the contractor as given 
in the tender to enter into a Contract for the execution of the work as per the terms of the tender. The letter of 
acceptance shall constitute a binding contract between the SBI and the contractor. 

ii) Contract Agreement 
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On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof ,he shall sign an agreement in a non-judicial 
stamp paper of appropriate value(as per the Article of Agreement format earlier given in this document) with 
SBI. 

5.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI., through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

6.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably 
inferable there from. 

The work shall be executed in conformity therewith and the contractor shall prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order 
and submit the same to the SBI through the Architect/Consultant. 

7.0 Copies of Agreement 

Out of Six copies, two copies of agreement/tender document duly signed by both the parties with the drawings 
shall be handed over to the contractors, two copies to SBI and one copy each shall be for the use of SBI and 
Architect. 

8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of contract or to complete the work and clear 
the site including vacating their office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBIRSETI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the final value of work per week subject to a maximum of 5% of the final value of work. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees/workers and shall not employ on the work any unfit person/worker or anyone not skilled in the 
work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI /Architect, 
he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws/ labour laws, and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the 
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drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the architect/consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBI.  

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies’ safety laws and relevant building codes to prevent accidents, or 
injuries to persons or property of about or adjacent to his place of work. The contractor shall take insurance 
covers as per clause 25.0 at his own cost. The policy may be taken in joint names of the contractors and the 
SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

SBI/SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work 
site and/or to the workshop, factories or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the SBI /SBI/Architect/Consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI/Architect/Consultant except the representative of Public authorities shall 
be allowed on the work at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 
Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein 
without the written consent of the SBI through the architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/Architect’s instructions and shall be subject from time to time to such tests as the SBI  
/Architect may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. 
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The contractor shall provide such assistance, instruments, machinery, labour and materials. Contractor to 
made arrangement of laboratory on site, where weight of various materials like aluminium extrusions etc. can 
be done, Contractor should also make available a 3.00 meters, 15.00 meters & a 50.00 meters tape, a Vernier 
Caliper & Micrometer so any measurements/ tests can be taken on sites itself. 

(ii)Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to 
the satisfaction of the SBI/Architect.  

 If any test is ordered by the SBI/Architect which is either: 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or through 
so intended or provided for but ordered by the SBI/ Architect which is either to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government/approved laboratory, then the cost of such test shall be borne by 
the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the SBI/Architect may consider necessary until the expiry of the defects liability period, stated 
hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements 

19.0 Works to be measured 

The SBI /SBI/Architect may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the 
SBI./SBI/Architect in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the SBI/SBI/ Architect shall take joint 
measurements with the contractor’s representative and the measurements shall be entered in the measurement 
book. 

The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
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representatives. No over writings shall be made in the measurement book. Should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the measurements recorded by the 
representative of the SBI/SBI/ Architect shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the SBI /Architect shall vitiate the contract. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra  

It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastages etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within one month of the 
virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI/SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI 
/SBI-  

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by the SBI 
and not incorporated in the permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site (SBIRSETI) and 
all land allotted by the SBI. 

               e)   Shall hand over the work in a peaceful manner to the SBI /SBI/SBI RSETI. 

              f)  All defects/imperfections have been attended and rectified as pointed out by the SBI /SBI to the 
full satisfaction of SBI /SBI. Upon the satisfactory fulfilment by the contractor as stated above, 
the contractor shall be entitled to apply to the Architect/Consultant for the certificate. If the 
SBI/Architect/Consultant is satisfied of the completion of the work, relative to which the 
completion certificate has been sought, the SBI/Architect/Consultant shall within fourteen (14) 
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days of the receipt of the application for virtual completion certificate, issue a VCC in respect 
of the work for which the VCC has been applied. This issuance of a VCC shall be without 
prejudice to the SBI  /SBI’s rights and contractor’s liabilities under the contract including the 
contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the 
works or work at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC has been 
issued. 

24.0 Work by other agencies 

The SBI /SBI/Architect reserves the rights to use premises and any portion of the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI /SBI. Such work 
shall be carried out in such manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall ensure in 
the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period stipulated in clause 27 & 28 
of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 
to the SBI/Architect the policy of insurance and the receipts for payment of the current 
premiums. 

25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage to 
any property whatsoever which may arise out of or in consequence of the execution and maintenance of 
the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 
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b) The right of SBI /SBI to execute the works or any part thereof, on, over, under, in or through any 
lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI  /SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI 
/SBI, their employees, or agents or other employees, or agents or other contractors for the damage or 
injury. 

25.3 Contractor to indemnify SBI /SBI/SBIRSETI 

The contractor shall indemnify the SBI /SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 25.2 of this clause. 

25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI/SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI /SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the SBI/Architect in 
this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 25 of GCC shall insure against his liability for any material or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to 
any person, including any employee of the SBI/SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 25 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the SBI/Architect the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 
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25.7 Accident or Injury to Workmen 

25.7.1 The SBI/SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI/SBI or their agents, or employees. The contractor 
shall indemnify and keep indemnified SBI/SBI against all such damages and compensation, 
save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

        25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI /SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the architect/consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of such persons in 
such manner that SBI/SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the SBI /SBI/Architect when required such policy of insurance and 
the receipt for the payment of the current premium. 

    25.7.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such case 
the SBI may effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount so paid by the SBI as 
aforesaid and also deduct 15% of contract value from any amount due or which may become due 
to the contractor, or recover the same as debt from the contractor. 

 Without prejudice to the other rights of the SBI/SBI against contractors, in respect of such default, 
the SBI shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site by 
the SBI/SBI or 7 days from the date of receipt of Letter of Acceptance from SBI, whichever is later. 

27.0 Time for completion 
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Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within a period of 30 days from the date of commencement. If required in the contract 
or as directed by the SBI/Architect, the contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs 
an extension of time for the completion of work or if the completion of work is likely to be delayed for 
any reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to 
the SBI through the Architect/Consultant in writing at least 15 days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reasons in detail and his justification 
if any, for the delays. The architect/consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time the contractor shall 
be informed the period extended time which will qualify for levy of liquidated damages. For the balance 
period in excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 8 of GCC shall become applicable. Further 
contract shall remain in force even for the period beyond the due date of completion irrespective wether 
the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the SBI/SBI/Architect. Should the rate of progress of the work or any part thereof be at 
any time be in the opinion of the SBI /Architect too slow to ensure the completion of the whole of the 
work by the prescribed time or extended time for completion the SBI /SBI/Architect shall thereupon 
take such steps as considered necessary to expedite progress so as to complete the woks by the 
prescribed time or extended time. Such communications from the SBI /SBI/Architect neither shall 
relieve the contractor from fulfilling obligations under the contract nor shall he be entitled to raise any 
claims arising out of such directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
SBI/SBI/Architect, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the 
SBI/SBI/Architect. However the provision of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required and continued with the prior approval of the SBI 
/SBI/Architect at no extra cost to the SBI/SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance so as to avoid disputes with the neighbours. 
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31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not require the whole or any part of the work to be carried out, the 
SBI Architect shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona fide brought to the site of the work by the contractor and rendered surplus as 
a result of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the SBI /SBI/Architect shall have in such cases the option of taking 
over all or any such materials at their purchase price or a local current rate whichever is less. In case of 
such stores having been issued from SBI /SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in 
the custody of the contractor and in this respect the decision of SBI /SBI/Architect shall be final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI/Architect (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as SBI /SBI/Architect may consider necessary so as not cause any 
damage or injury to the work already done or endanger the safety thereof for any of following 
reasons. 

               a) On account of any default on the part of the contractor, or 

   b) For proper execution of the works or part thereof for reasons other than the default of the con      tractor, 
or 

  c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the SBI /SBI/Architect. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have 
the power to adopt any of the following course as they may deem best suited to the interest of the SBI /SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 
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b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials(the cost of such labour and 
materials as worked out by the SBI/Architect shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect/Consultant as to the value of work done shall be final and 
conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole 
work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security 
deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the 
work or the performance of the contract and in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect/Consultant/SBI will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Government and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the SBI /Architect that he is able to carry out and fulfil the contract, and to give 
security therefore if so required by the SBI.  

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under. 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 
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c) Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written 
notice from the SBI /SBI through the Architect/ Consultant that the said materials were 
condemned and rejected by the Architect/ Consultant under these conditions; or has neglected 
or failed persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBI /SBI’s or Architect’s/Consultant’s instructions to 
the contrary subject any part of the contract. Then and in any of said cases the SBI /SBI and or 
the Architect/Consultant, may not withstanding any previous waiver, after giving seven days’ 
notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect/Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI/ARCHITECT through the Architect/Consultant, their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by means 
of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient to the SBI /SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI. /SBI sell the same by public auction after due publication and shall adjust the 
amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBI /SBI incidental to the sale of the materials etc. 

35.0 Certificate of Payment 

Payment as per actual measurement will be made as per terms mentioned in the NIT. Taxes shall be deducted. 
GST shall be paid extra. No payment shall be made in advance nor will any loan from any bank or financial 
institution be recommended on the basis of the order of award of work. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to meaning of the 
specifications, designs, drawings and instructions herein before mention and as to the quality of workmanship 
of materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any                 
way arising out of or relating to the contract designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the work or the execution or failure to execute same whether 
arising during the progress of the work or after the cancellation, termination completion or abandonment 
thereof  shall  be  dealt  with  as mentioned hereinafter. 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the                 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants                 
to dispute the validity of any deduction or recoveries made or proposed to be made from the contract                       
or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the                    
Asst. Gen. Manager (Premises & Estate)/ Dy. General Manager (Premises)/ Regional Manager, RBO……….. 
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and endorse a copy of the same to the Architect within 30 days from the date of disallowance   thereof or   the   
date of deduction or recovery.  
 
The said notice shall give full particulars of the claim, grounds on which it is based and detailed                    
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall                   
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall                   
have been given by the contractor to the RM,RBO BARIPADA…in the manner and within the  time as 
aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the Asset. Gen. Manager (P&E)/ DGM(Premises)/RM, RBO……..in  writing  in  the  
manner and  within  the  time  aforesaid. 
 
Asst. General Manager (P&E)/DGM(Premises)/RM, RBO……….. shall give his decision in writing on the 
claims notified by the contractor. The contractor may within 30 days of the receipt of the decision of the Asst. 
Gen. Mgr (P&E), DGM(Premises), RM, RBO: -KEINJHAR Except where otherwise provided in the contract all 
questions and disputes relating to meaning of the specifications, designs, drawings and instructions herein 
before mention and as to the quality of workmanship of materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any                 way arising out of or relating to the contract 
designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning 
the work or the execution or failure to execute same whether arising during the progress of the work or after 
the cancellation, termination completion or abandonment thereof  shall  be  dealt  with  as mentioned 
hereinafter. 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the                 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants                 
to dispute the validity of any deduction or recoveries made or proposed to be made from the contract                       
or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the                    
Asst. Gen. Manager (Premises & Estate)/ Dy. General Manager (Premises)/ Regional Manager, RBO……….. 
and endorse a copy of the same to the Architect within 30 days from the date of disallowance   thereof or   the   
date of deduction or recovery.  
 
The said notice shall give full particulars of the claim, grounds on which it is based and detailed                    
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall                   
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall                   
have been given by the contractor to the RM,RBO BARIPADA…in the manner and within the  time as 
aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the Asset. Gen. Manager (P&E)/ DGM(Premises)/RM, RBO……..in  writing  in  the  
manner and  within  the  time  aforesaid. 
 
Asst. General Manager (P&E)/DGM(Premises)/RM, RBO…KEONJHAR shall give his decision in writing on 
the claims notified by the contractor. The contractor may within 30 days of the receipt of the decision of the 
Asst. Gen. Mgr (P&E), DGM(Premises), RM, RBO: -_KEONJHAR submit  his  claims  to  the  conciliating  
authority  namely  the  Circle Development Authority/ DGM(B&O)/AO: BALASORE for conciliation along with 
all  details  and  copies  of  correspondence  exchanged  between  him  and AGM(P&E)/DGM(Premises)/RM, 
RBO: PARADEEP.                         
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall                   
within a period of 30 days of termination thereof shall give a notice to the concerned CGM of the Bank for 
appointment of the arbitrator to adjudicate the notified claims failing which the claims of a contractor shall be 
deemed to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of contract, all disputes                       
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank                 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the CGM at LHO. It 
will also be no objection to any such appointment that the Arbitrator so appointed is a technically competent 
person not below the rank of SE or equivalent position of PSU/PSB/CPSE, CPWD, LIC, RBI etc. If                    
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to   
any reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid by the said CGM. 
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Such person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts             
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such CGM as aforesaid 
should act as arbitrator. 
  
The conciliation and arbitrator shall be conducted in accordance with the provisions of                                      
the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof                                
and   the rules made there under. 
 
It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid                        
equally by both the parties.  
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and 
published be paid half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and 
in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so 
paid. 
 
37.0 Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. The rates quoted by the contractor includes all expenditure for providing water for the works 
including that for the work people and all staff at site. However, the contractor may be allowed to use the 
existing source at the site for which recovery @ 0.5% of the contract value will be recovered from his 
bills. The arrangement for distribution will be contractor’s responsibility. But in no way  Bank  will  be  held  
responsible  for  continuous  supply  of  water. 
 
38.0 Power supply 

Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  responsibility  to carry out  the  
work  at  site  whenever  required  for  and  asked  by  the  Bank / Architect. 
The contractor shall at his own cost arrange for necessary power for the work and lighting for the entire period 
of contract. However, Bank may provide power from their existing source at site on providing suitable electric 
meter approved by Bank / Architect. Bank will recover from the contractor the power consumed as per 
prevailing rate from time to time from their running bills / final bill.  If  electric  meter  is  not  arranged  by  the  
contractor  recovery  @ 0.5% of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  way  

Bank  will  be  held responsible  for  continuous  supply  of  electricity. He has to obtain necessary approvals 
from the appropriate authorities, if required. 

39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the SBI immediately. 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 
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Bureau of Indian Standards. In the event any dispute/disagreement the decision of the 
Architect/Consultant shall be final and binding on the contractor. 

41.0 Force Majeure 

41.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

41.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 

41.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 
there from having been removed, the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

41.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement. 

42.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all 
labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 
applicable to the execution of the project. 

43.0   Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

SAFETY CODE 
 

      SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

2.  First Aid Box should be kept at site with all requisite materials. 
 

3. No one should be allowed to inspect / work at a height without Safety Belt. 
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4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 
 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described. 
 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter. 
 

8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30 cms. 
 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on 
line works gloves, rubber mats, and rubber shoes shall be used. 
 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in 
depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 
the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 
to bottom. Under no circumstances undermining or under cutting shall be done. 
 

11. Before any demolition work is commenced and also during the process of the work: - 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected. 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
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f) Those engaged in white washing and mixing or stacking of cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to the 
Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 
the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 
give signals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe working 
load of the conditions under which it is applicable shall be clearly indicated. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 
 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, rubber footwear etc.  
 

 Address of Tenderer:  
     
 
 Date: 
 
 


