NIT NO [AO/NIZ/MANCHI/25-26/10

DATE 25/02/2026

STATE BANK OF INDIA

e-TENDER DOCUMENT FOR
PROPOSED INTERIOR WORKS FOR SHIFTING OF

JANNARAM BRANCH,
RBO MANCHERIAL, AO NIZAMABAD

(INTERIOR WORKS)

TENDER NOTICE THROUGH E-TENDERING PROCESS

Interior Contractors who are on the panel of SBI. Hvderabad Circle, (LHO) in

the Appropriate category are only eligible (Contractors should submit proof of

the same)

Last date for submission of e-tender: 10/03/2026 by 3.00 PM

The Regional Manager,

State Bank of India, Regional Business Office ,
H.NO.12-907-2, First Floor Reddy Colony,
NH Road, Mancherial-504208
Ph No: 08736 255792
Email: agmr4.aoniz@sbi.co.in




NOTICE INVITING TENDER (NIT)

NAME OF WORK: SBI INVITES e-TENDER FOR PROPOSED INTERIOR WORKS
FOR JANNARAM BRANCH, RBO MANCHERIAL, AO NIZAMABAD

1 Name of the work E-Tender Notice for PROPOSED INTERIOR WORKS FOR
JANNARAM BRANCH, RBO MANCHERIAL, AO
NIZAMABAD
2 Estimated cost Rs. 13,32,600/- + plus GST
3 Cost of Tender Documents NIL
4 Quantum of Earnest Money | Rs.14,000/- Drafts/BCs shall be in favor of “Regional Manager,
Deposit (EMD) RBO, Mancherial” Payable at Mancherial. (No Exemption for MSME)
5 | Date and Time where tender| 25/02/2026 at https://sbi.bank.in/web/sbi-in-the-
forms are available news/procurement-news and https://etender.sbi
6 Last date and time off 10/03/2026 Upto 03:00PM
submission of online Tender
7 | Place, date &time for * Online submission up to 10/03/2026 Upto 03:00PM
submission of e tender at https://etender.sbi
Contact person * EMD &Cost of tender Document submission Address:
/tiiephone no/email The Regional Manager,
address.
H.NO.12-907-2, First Floor, Reddy Colony, NH Road ,
Mancherial-504208
10/03/2026 Upto 03:00PM
Contact: Chief Manager (CM &CS)
Ph No: 08736 255792
8 Date, Time and Place ofl 10/03/2026 at 03:30PM
opening of e-Tenders
Regional Manager,
H.NO.12-907-2, First Floor, Reddy Colony, NH Road ,
Manchiriyal-504208
9 Quantum of Security |I. Initial Security Deposit (ISD) — 2% of the Tender value

Deposit (percentage)

including EMD
2. Retention Money- 5 % of the running bills and Total
deduction of 5% of value of work including EMD, ISD.
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10 | Terms of payment of Bills, if | Each Running bill value Rs.6 Lakh & Above.
any (specify the minimum
value of work for payment
of
running account bills)
11 | Stipulated  time 60 Days from the date of the work order issued to the
for completion of contractor.
the
Work/supply.
12 | (Penalty clause) @ 0.5% of the value of work per week of delay subject to a
Liquidated Damages maximum penalty of 5% of the value of work would be
strictly imposed.
13 | Validity period of the tender. | Three (3) Months
14 | Defect Liability Period Twelve (12) Months
15 | Eligible Taxes A )Income Tax &GST IT will be deducted at source as per
Govt. Guidelines.
* Reimbursement of GST will be made only on submission
of proper GST invoice as per applicable GST provision .The
contractor should comply with the following;
* Contractor should have GST Registration Number
* Invoice should specifically/separately disclose the amount
of GST levied at applicable rate as per GST provision
* In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment
* Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the
credit of GST paid to the contractor
* The GST Number of State Bank of India are
For Telangana State -36 AAACS8577K1Z2Q
16 | Electronic Payment Payment shall be made by way of Electronic fund transfer and

the bill will be paid by the Branch. Firm should furnish details
of the bank, a/c no, IFSC code
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Agency for arranging online
bidding

e-Procurement technologies Limited, Ahmedabad.
Primary Contact: Ms. Geeta

079-68136810 ,geeta@auctiontiger.net

* Anshul Juneja:-  079-68136840,anshul.juneja@eptl.in
* Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in

* JaymeetRathod:- 079-68136829 jaymeet.rathod@eptl.in
*  SalinaMotani:- 079-68136843, salina.motani@eptl.in
* VinayakKhambe:-079-68136835,vinayak.k@eptl.in

* ImtiyazTajani:- 079-68136831, imtiyaz@eptl.in

* HemangiPatel:- 079-68136852, hemangi@eptl.in

* Nadeem Mansuri:-079-68136853 nadeem@eptl.in

* Deepak Narekar:- 079-68136863, deepak@eptl.in

*  SujithNair:- 079-68136857, sujith@eptl.in

* DevangPatel:- 079-68136859, devang@eptl.in
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Any additional Information

The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes (excluding GST),
wastage, Octroi, machinery, temporary works such as|
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the

work
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EVALUATION OF PRICE
BIDS AND FINALIZATION

* Only those Bidders who qualify in Technical evaluation
would be shortlisted and the online price bid submitted by the
bidder will be opened.

* The L1 Bidder will be selected on the basis of net total of
the price evaluation as quoted in the Online bidding or
Reverse Auction (ifconducted).
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* In case, the L1 amount quoted by two or more contractors

is the same, such lowest contractors will again be asked to
submit sealed / online “Revised price bid” on the original
Estimated Cost of tender but the revised price bid shall, in no
case, be higher than the price quoted during their initial offer
for the project. The L1 shall be decided on the basis of revised
offers.

* The process of online rebidding amongst the two or more
contractors offering same rates shall continue till L1 bidder is
discovered. If required, SBI shall conduct reverse auction to
discover the L1 bidder.

5. In case, any of such contractors or all contractors (who have
quoted same tender amount in the initial bidding or
subsequent bidding) refuse to submit revised offer, it shall be
treated as “Withdrawal of tender” by the Contractor before
acceptance by SBI and the EMD of such contractors shall
beforfeited and they shall not be allowed to participate in the
re-tendering process for the work.

Following documents to be scanned and uploaded:-

*

Scanned copy of Tender cost and EMD must be uploaded and the same needs
to be submitted at given address within due date of tender. Anyhow.

Firm should be visit the website (https://etender.sbi) till last date of submission
for changes. corrigendum if any will be published only in https://etender.sbi
L-1 Tenderer signed copy of entire tender document should be submit within
3 days from date of tender opening

Sd/-

REGIONAL MANAGER, STATE BANK OF INDIA

INSTRUCTIONS TO TENDERERS

* Online, e tenders are invited in online single bid for PROPOSED INTERIOR WORKS
FOR JANNARAM BRANCH, RBO MANCHERIAL ,AO NIZAMABAD.

*

Submission of BIDs/Tender Documents: Tenders should be submitted online in the

website_https://etender.sbi. In addition, scanned copy of the declaration given in
the tender to be signed with seal and scanned proof of dealership/empanelment
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letter Certificate should be submitted online with our service provider on the
website at:_https://etender.sbi. The tender document is not required to be sent to us
in hard copy.

* Contractors should submit/sent EMD should be submitted physically within due date
of the tender at the office of the Regional Manager, H.NO.12-907-2, First Floor, Reddy
Colony, NH Road , Mancherial-504208 The tender will be rejected if the tenderer fails to
submit the above documents scanned copies of Dealership certificate, EMD and Cost of
tender document.

* Contract documents consist of detailed plans, technical specification, schedule of
quantities of the various classes of work to be done, and the set of ‘conditions of
contract’ to be compiled with by the person whose tender may be accepted. The
documents are available in the website_https://etender.sbi

*  Tenders should be submitted online (As mentioned in NIT).

* EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/
Banker’s Cheque payable at Mancherial and drawn in favor of State Bank of India,
Mancherial, otherwise the tender is liable for rejection.

* The successful tenderer will have to pay an amount of Initial Security Deposit, which
shall be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank of
India, Mancherial. The Initial security deposit is to be paid by the Contractor to Bank
within 7 days of intimation to him of the acceptance of the tender. No interest is allowed
on the above said security deposit (EMD, ISD).

* Retention Money: From each running bill, an amount at the rate of 5% of the gross
value of the running bill shall be recovered as retention money, till the total
retention amount including the EMD and ISD amounts already with the Bank
become 5% of the value of the contract amount.

This amount is called as Total Security Deposit, which consists of three components

* EMD - Earnest Money Deposit.

* ISD - Initial Security Deposits.

* RM - Retention Money.
The total security deposit will be kept with the Bank. And total security deposit may be refunded after
the end of defects liability period (one year), provided he has satisfactorily carried out all the works
and attended to rectification of all defects in accordance with the conditions of the contract. In case of
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failure on the part to do so, the cost of rectifying the defects through any other agency shall be
deducted from the amount of security deposit due to the contractor.

*

Completion of work:
* The work shall be considered as complete only when the certificate of
virtual completion is issued by the architects/Bank.

* The 'defects liability period' as prescribed in the contract shall commence
only from date of such virtual completion.
* Any defect that may appear within the defects liability period shall be

rectified by the contractor within reasonable time on receipt of necessary
instructions from Bank to that effect.

The acceptance of a tender will rest with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to
reject any or all the tenders received, without assigning any reasons. All tenders in
which any of the prescribed conditions are not fulfilled or are incomplete in any
respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients
under the terms of this contract may be deducted from the security deposit, or
from any sum that may be or may become due to the Contractor on any account
whatsoever and in the event of the Security Deposit being reduced by reasons of
any such deductions, the Contractor shall within 7 days of being asked to do make
good in by DD any sum which have been deducted from his security deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable
to be summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as
applicable, shall be payable by contractor including transportation and TA / DA of
the workers at site and the Bank will not entertain any claim whatsoever in this
respect

LT. will be recovered as per Government Rules

Time is the essence of the contract. The work should be completed on time as
mentioned in the NIT. The successful Contractor will have to give CPM/PERT chart
of various activities of works to be done so that the work gets completed within the
stipulated time. The chart shall be submitted within 7 days from the date of
acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from
the last date of tenders. If the tenderer withdraws his tender before the expiry of
the said period or makes any modifications in terms and condition of the tender



which are not acceptable to the Bank, then the bank without prejudice to any other
right or remedy is at liberty to forfeit the earnest money.

* The successful tenderer, after the work is awarded, he will have to enter into an
agreement with the competent authority of the bank.

* The tenderer must co-ordinate with the other agencies such as Interior/Civil/
Electrical/IT/Fire/AC etc.

*The tenderer should visit the site to ascertain the working conditions and local
authority regulations / restrictions if any and other information required for the
proper execution of the work.

* The work may be carried out on any floor level as per site condition. Please note
that materials and machines are required to be carried on head load and the same
must be accounted in the costing. Please note that no separate cost shall be allowed
for head load.

* The quantities of various items given in the schedule of quantities are
approximate. The quantities of work may vary at time of allotment / execution of
work. Bank reserves the right to omit / delete any item(s) of work from the
schedule at the time of allotment / before. Contractor will be paid for the actual
work done at the site duly verified by the concerned official of the bank.

*  The unit price shall be deemed to be fixed price. In case of extra items, a record of
labour charges paid shall be maintained and shall be presented regularly to the
Employer’s for checking. The settlement will be made based on figures arrived at
jointly and taking unit price given in the contract assigned to the successful
Tenderer. In case of extra items where similar or comparable items are quoted in
the tender, extra rates shall be based on tender rates.

* If the rate quoted by the contractor for any item / items are not workable or
abnormally lower than the market rate, the bank may demand Bank guarantee
from the contractor for satisfactory completion of these work. The bank guarantee
amount will be not less than 50% of the estimated amount of the items for which
the rates are not workable or abnormally low. This bank guarantee will be released
after completion of these works (unworkable and abnormally low rated items) to
the satisfaction of the bank.

* The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the
insurance cover for the work in the form of CAR policy and Third-Party Insurance
within seven (7) days from the acceptance of work order.

* The work must be started within immediately from the date of receipt of work
order/ mark out at site; whichever is later. In case of work not being started within
this stipulated period, the bank reserves the right to cancel the work order duly
forfeiting the Earnest money deposit



No employee of the Bank is allowed to work as a contractor for a period of 2 years
of his/her retirement from Bank Services without previous permission of the Bank.
This contract is liable to be cancelled, if either the contractor or any of his
employees is any time to be such a person who had not obtained the permission of
Bank as aforesaid before submission of the tender or engagement in the
contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s
Engineer before use of the same in the work’

Bank has the right to offer the contractor to modify the old material wherever/
whenever necessary instead of new supplies

*The quoted rate should be inclusive of materials, labour, wages, fixtures,

transportation, installation, all taxes(excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses to complete the work

The tenders shall summarily have rejected, if any one of the above said
requirements has not been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reason whatsoever

The contractor should fulfill the labour regulation guidelines stipulated by the

governments
No advance payment in any from will be granted for the works proposed

Period of taking up the final bill will be one month from/ after satisfactory virtual
completion or the date of submission of the final bill whichever is later.

Contractor is advised not to engage child labour during the contract period

*The SBI reserves the right to cancel or postpone the tendersat any stage without

assigning any reason.

* Firm should be visit the website till last date of submission for changes/ corrigendum if

any

* Tender documents found partly or fully modified / altered/ corrected etc shall stand

summarily rejected

* The make of materials should be chosen strictly from the approved makes as given

in the tender. Using of the multi brands is not permissible. Single brand should be

used for entire project.

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL
NOT BE ENTERTAINED AT ANY COST



REGIONAL MANAGER,
STATE BANK OF INDIA.

FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
H.NO.12-907-2, First Floor,
Reddy Colony, NH Road,
Mancherial-504208

Dear Sir,

REF: PROPOSED INTERIOR WORKS FOR JANNARAM BRANCH, RBO MANCHERIAL,
AO NIZAMABAD

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the
Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by you
) at the respective rates quoted.

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand
draft drawn in favor of SBI, Mancherial; along with this tender for due execution of the work at my/
our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self /
ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

1/ We further agree to complete the work included in the said schedule of quantities as mentioned in
NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor
or the date on which mark out of work at site has been given to contractor; whichever is later.

1/ We agree not to employ sub-contractors other than those that may be approved by Employer.
I/ We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are

inclusive of all the same.

Yours Faithfully,



Signature of Witness:
Contractor’s Signature 1.

Name: 2.

Address:



GENERAL NOTES

* PROCEDURE OF FILLING AND SUBMISSION OF TENDER

* Submission of BIDs/Tender Documents: Tenders should be submitted online in the
website_https://etender.sbi. In addition, scanned copy of the declaration to be
signed with seal and scanned proof of valid dealership certificate should be
submitted online with our service provider on the website at:_https://etender.sbi.

* In the event of the tender being submitted by a firm, it must be signed by a member
or members of the firm having legal authority to do so, and if called for, the legal
documents in support thereof must be produced for inspection and the same in the
case of the firm carried out by one member of a joint family. It must disclose that the
firm is duly registered under the India Partnership Act. Any tender signed by a
member not holding a power of attorney shall be treated as invalid.

* Tenderer shall note that their tenders shall remain open for acceptance for a
minimum period of three months from the last date of receipt of tenders. The
tenders must be unconditional. Conditional tenders may be summarily rejected.

* RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein
before.

* Necessary cost of taking samples of materials supplied by them for the work,
testing of the same at Govt.’s / approved laboratory including transportation, cost
of the samples, as and when required.

*  Submission of test reports of other materials as may be specified by Bank’s Engineer.

* STORAGE OF MATERIALS:

The contractor shall not store their materials and debris within the premises other than the work site
handed over to him.

* LABOUR HUTMENT:

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility (outside the Bank premises).

* IDLE LABOUR:
In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall not
be entertained by the employer. Contractor’s quoted rates should include for all such contingencies.
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* The contractor shall engage one competent person at site who shall take the
instructions from the Employer. The work should not suffer due to lack of supervision,
manpower and materials.

* The Contractor is required to co-ordinate his works along with other agencies
working at site. He has to reimburse any of the damage made by him or any of his
representatives for any of the other agency or owner at site.

* Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in
partitions, paneling shall not be paid extra.

* The contractor is required to fabricate a sample where required, or any item so
installed for approval. Any changes made by the Architect/Employer, in the sample to
the specifications as mentioned in the tender, shall not be deducted or paid extra.

* All measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done

* All measurements shall be as per relevant I.S. standards
GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be
carried out as per standard specifications and under the direction of Employer.

* INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires.

* Employer: The term employer shall denote SBI( H.NO.12-907-2, First Floor, Reddy
Colony, NH Road , Mancherial-504208 )and any of its employees representative

authorized on their behalf.

* Architects / Consultants: The term Architects shall mean the
Architects appointed by the employer for the purpose of preparing detailed
drawing, supervision etc. It is the Bank to decide whether to appoint
Architect or not and to change the Architect at any stage of work.

* Contractor: The term contractor shall mean (Name
and address of the contractor) and his / their heirs, legal representatives,
assigns &successors.

* Site: The site shall mean the site where the works are to be
executed, i.e. interior works, Repairing and painting works at SBI Branch



including any building and erection thereon, allotted by the employer for the
contractors use.

* Site Engineer: Any Engineer appointed from time to time by the
Employer and certified in writing to the Architects and the Contractor, to be
positioned at site to supervise the work.

* Drawings: The work is to be carried out in accordance with
drawings, specifications, the schedule of quantities and any further
drawings which may be supplied or any other instruction, which may be
given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or schedule
of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking
up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the
time when it is required for implementation so that the Employer may be able to give decision
thereon.

* “The Works” shall mean the work or works to be executed or done under this
contract.

* “Act of Insolvency” shall mean any act as such as defined by the Presidency
MAINSs Insolvency Act or in Provincial Insolvency act or any amending
status.

* “The Schedule of Quantities” shall mean the schedule of quantities as
specified and forming part of this contract.

* “Priced Schedule of Quantities” shall mean the schedule of quantities duly
priced with the accepted quoted rates of the contractor.

* “Contract” shall mean the Articles of Agreement, the general conditions
special conditions, the appendix, the schedule of quantities, specifications
and drawings attached here to and duly signed.

* ‘Contract Price’ shall mean the sum named in the Tender subject to such
additions thereto or deductions there from as may be made under the
provisions hereafter contained.

* ‘Notice in Writing” or written notice shall mean a notice in writing, type or
printed characters sent (unless delivered personally or otherwise provided to
have been received) by registered post to the last known private or business
address or registered office of the addressee and shall be deemed to have



been received when in the ordinary course of post it would have been
delivered.

* ‘Net Prices” any arriving at the Contract amount the Contractor shall have
added to or deducted from the total of the items if the Tender any sum, either
as a percentage or otherwise, then the net price of any item in the tender shall
be the sum arrived at by adding to or deducting from the actual figure
appearing in the tender as the price of that item a similar percentage or
proportionate sum. Providing always that in determining the percentage or
proportion of the sum so added or deducted by the contractor, the total
amount of any Prime Cost items and provisional sums of money shall be
deducted from the total amount of the Tender. The expression ‘net rates’ or
‘net prices’ when used with reference to the contract or account shall be hold
to mean rates or prices so arrived at.

* “Virtual Completion’ shall mean the premise is in the opinion of the Employer fit
for occupation.

* Words importing persons include firms and corporations. Words importing
the singular only, also include the plural and vice verse where the Context
requires.

* SCOPE OF WORK/ CONTRACT
The Brief Scope of work involves the following.
* Interior Works.

* False Ceiling
* Wall paneling and glass works

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Employer. The Architect with
approval of Employer or Employer issue further drawings and/or written instructions, detailed
directions and explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

* The variation or modification of the design quality or quantity of

works or the addition or omission or substitution of any work.

* Any discrepancy in the drawings or between the schedule of

quantities and / or drawings and / or specification.

* The removal from the site of any defective material brought thereon

by the contractor and the substitution of any other material thereof.

* The demolition removal and / or re-execution of any work executed by the
contractor/s.

* The dismissal from the work of any persons employed there upon.

* The opening up for inspection of any work covered up.

* The rectification and making good of any defects under clauses

hereinafter mentioned and those arising during the maintenance period

(Defect Liability Period).



The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s
or his agent / Architect’s instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the works by the Employer’s or his
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within
seven days. No works, for which rates are not specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. The employer as provided in
clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities.
Regarding all factory-made products for which ISI marked products are available, only products
bearing ISI marking shall be used in the work.

* TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour and
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition. Work to be done in phase manner.

* TENDERS

The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. If
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted.
The Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work™ on the basis of actual work done and not as “lump
sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related
to and reasonably detectable from the drawings, specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump-sum charges in the tender
in respect of any items of work will be made for the actual work done on the basis of lump sum
charges as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in
specifications or include in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months
from the date of opening of the tender.

* AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses,
incidental thereto. However the written acceptance by the employer of a tender will constitute a
binding contract between the employer and the person so tendering such formal agreement is
subsequently executed.

* AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specifications that may be associated to so



conform, give the Employer / Architects written notices specifying the variations proposed to be made
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt
of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that may
be properly chargeable in respect of the work and lodge the receipts with the Employer The
Contractor shall identify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Employer/ Architects, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every
sort that may be legally incurred in respect thereof.

* TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all taxes(except GST) and duties royalties,
cess,local charges if applicable. No extra claim on this account will in any case be entertained.

* NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the
successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act 1970.

* QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completion of the works.

* OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work,
which is not included in this contract by the other Agency, or persons and contractor shall allow all
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor
shall extend all cooperation in his regard.

* Tenderer should deposit EMD as mentioned in the NIT.

* CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the con"tractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding.



* TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless
the provision for the extension of time hereinafter contained.
If in the opinion of the Employer/Architect the works be delayed:

* By force major or

* By reason of any exceptionally inclement weather or

* By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor’s
won default or

* By the works or delays of the contractors tradesmen engaged or nominated by
the Employer / Architect and not referred in the Schedule of Quantities and / or
specifications or

* By reason of civil, commotion, local combination of workmen or strike or lock-
out effecting any of the buildings traders or

* In consequence of the Contractor not having in due time, necessary
instructions from the Employer for which he shall have specifically applied in
writing ahead of time, giving reasonable time to prepare such instructions, the
employer shall make a fair and reasonable extension of time for completion of

the Contract works
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with
the work.
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and
follow strictly the approved time schedule incorporating charges if any, to ensure the completion of
the work in stipulated time. A graph or chart on individual work shall be maintained showing the
proportionate progress of work week by week a weekly progress report stating the number of skilled
and un skilled laborers employed on the work, working hours done, place, type, and quantity of work
done during the period.
The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and arrange
for the materials and labour etc accordingly.
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and
conditions of the contract

* LIQUIDATED DAMAGES
Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way
of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.
If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each
week beyond the date that the work remains incomplete subject to maximum of 5%of the contract
value



* MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workmanlike
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by
the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that the materials etc., under test conform to the relevant I.S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment
required for the full performance of the work under the contract must be
provided through normal channels and must include charges for import duties,
and other charges and must be the best of their kind available and the
contractors must be entirely responsible for the proper and efficient carrying out
of the work. The work must be done in the best workmanlike manner. Samples
of all materials to be used must be submitted to the Employer when so
directed by the Engineer and written approval from Employer must be obtain

prior to placement of order.
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost.
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.
The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses.
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost.

* REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ and
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Employer / Architects shall be borne by the contractor or may be deducted from any
money due to or that may become due to the contractor. No certificate, shall relieve the contractor
from his liability in respect of unsound work or bad materials.



* SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employer representative are to watch and supervise the works and to test
any materials to be used of workmanship employed in connection with the works. He shall have no
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or
except those expressly provided hereunder, to order any work involving delay or any extra payment
by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order of the Employer.
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such material
should be discontinued until the decision of the employer/Architect is obtained, the work will from
time to time be examined by the Architect or the Employer’s representative but such examinations
shall not in any way exonerate the Contractor from the obligation to remedy defects which may be
found to exist at any stage of the work of after the same is completed. Subject to the limitations of this
cause, the Contractor shall take instruction from the Architect / Employer.

* CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall
be available (by turn) throughout the working hours to receive and comply with instructions of the
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-charge
for execution of the work. The contractor shall employ in connection with the work persons having
the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or
partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of
the tests.

* Minimum wages act, 1948 (Amended)

* Payment of wages act, 1936 (Amended)

* Workmen'’s compensation act 1923 (Amended)

* Contract labour Regulation and Abolition act 1970 and Central rules 1971
(Amended)

* Chief Labour Commissioner( C) , Ministry of Labour & Employment vide
Gazette notification No.F.No.1/13(3)/2017-LS-1I dated 20th April 2017 on
minimum wages

* Apprentice act 1961 (Amended)

* Industrial employment (Standing order) Act 1946 (Amended)

* Personal injuries (compensation insurance ) Act 1963 and other modifications



* Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

* Shop and Establishment Act

* Employer’s Liability Act.

* Any other Act or enactment thereof and rules framed there under from time to

time.U
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.
The contractor shall comply at his own cost with the order for requirement of any Health Officer of
the State or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide
facilities for pure drinking water at all times for the use of men engaged on the works and shall
remove and clear away the same on completion of the works. Adequate precautions shall be taken by
the contractor to prevent nuisance of any kind on the works or the lands adjoining the same.
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and also to the competent Authority
where such report is required by law.

* DISMISSAL OF WORKMEN
The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.

* ASSIGNMENT
The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress

* INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works
duly insured under CAR Policy(Contractor All Risk Policy) as well as third
Party Insurance for the value of 110% of the Project value or Tender value
until the Completion of the project or handing over whichever is later. The
insurance policies should be taken in the joint names by the contractors and

the same should be renewed at appropriate time.
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things
and for all damages to the structural and / or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works



forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor
shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any
such injury or damages to the person or property as aforesaid and also in respect of any claim made in
respect of injury of damage under any acts on compensation or damage consequent upon such claim.
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying out of this
contract. The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of any
such claim or damages from any sums due to or to become due to the contractor.

* MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement
in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is
final and binding on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents.

* PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in support
of the qualities of work done and must show deductions for all previous payments, retention money,
etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the
period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the requiring
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract, or any part thereof
in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the
power of the Employer under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one week of the date fixed for completion of the work or of the
date of certificate of completion and payment shall be made within one month from the date of receipt
of the bill.

Final Payment



The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded after
the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

* VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities.
The Employer / Architect can increase or decrease any quantities to any extend or even delete
particular item as per the site requirements and the contractor shall not be paid anything extra on this
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing. If similar items are not available, the rates for such
items will be derived as per standard method of rate analysis based on prevalent fair price of labour,
material and other components as required with 15% towards contractor’s profit and overheads.

* SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific
approval of the Employer / Architect has to be obtained in writing.

* CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

* DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
which may appear within 12 months after completion of the work. In the default, the Employer may
employ and pay other persons to amend and make good such damages, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from any money
due to the contractor a sum equivalent to the cost of amending such work and in the event of the
amount retained being insufficient recover that balance from the contractor from the amount
retained(retention money) together with any expenses the Employer may have incurred in connection
therewith.

* CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion
of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no
payment may be made for such materials. Should any dispute or differences arise after the execution
of any work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer / Architects shall be accepted as correct and binding on the
contractor.



* IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor
charges of tools and plants would be entertained under any circumstances.

* SUSPENSION OF WORKS
If the contractor except on account of any legal restraint upon the Employer
preventing the continuance of the work or in the opinion of the Employer shall
neglect or fail to proceed with due diligence in the performance of his part of the
contract or if he shall more than once make default, the Employer shall have the
power to give notice in writing to the contractor requiring the work to be proceeded
within a reasonable manner and with reasonable dispatch, such notice purport to be
a notice under this clause. After such notice shall have been given, the contractor
shall not be at liberty to remove from the site of the works or from any ground
contiguous thereto any plant or materials to subsist from the date of such notice
being given until the notice shall have been compiled with. If the contractor fails to
start the work within seven days after such notice has been given to proceed with the
works as therein prescribed, the employer may proceed as provided in clause 31
(Termination of Contract by Employer)

* TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the
Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the
contractor’s firm appointed by the court shall be unable within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to carry
out and fulfill the contract, and if so required by the employer to give reasonable security therefore, or
if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract to
be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to contractor, there under, or
shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to
be observed and performed by the contractor within three clear days after the notice shall have been
given to the contractor in manner hereinafter mentioned requiring the contractor to observe or perform
the same or shall use improper materials of workmanship in carrying on the works, or shall in the
opinion of the employer not exercise such due diligence and make such progress as would enable the
work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the
employer after three clear das notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases,
the Bank may notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on behalf of the
contractor (without thereby creating any trust in favor of the contractor) further the employer or his
agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding
sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other
contractors or other persons or person to complete the works, and the contractor shall not in any way



interrupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or
person employed from completing and finishing or using the materials and plants for the works when
the works shall be completed, or as soon thereafter as conveniently may be the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should the contractor
to remove his surplus materials after receipt by him the employer may sell the same by Public Auction
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting
the amount payable to the contractor by way of selling his tools and plants or due on account of work
carried out by the contractor prior to engaging other contractors or against the Security Deposit.

ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether
during or after determination foreclosure or breach of the contract (other than those in respect of
which the decision of any person is by the contract expressed to be final and binding) shall after
written notice by either party to the contract to the other of them and to the Employer hereinafter
mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed from the following
categories of Arbitrators”:-

* Retired High Court/Supreme Court judge who have experienced in handling
Arbitration Cases.

* Member of Council of Arbitrators

* Fellow of the Institution of Engineers

* Eminent Retired Chief Engineer from State/Central PWD/Public sector

undertaking of good reputation and integrity

* Fellow of Indian Institute of Architects
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt
of the names. The Employer shall thereupon without any delay appoint the said person as the Sole
Arbitrator. If the contractor fails to communicate such selection as provided above within the period
specified, the Competent Authority shall make the selection and appoint the selected person as the
Sole Arbitrator.
If the Employer fails to send to the contractor the panel of three names as aforesaid within the period
specified, the contractor shall send to the Employer a panel of three names of persons who shall all be
unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of receipt of
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the
persons from panel as the Sole Arbitrator and communicate his name to the Employer.
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.
The work under the Contract shall, however, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of such proceedings.
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both
the parties fixing date of the first hearing.
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and
publishing the award.
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole
discretion.



The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the
arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be condition
precedent to any right to action under the contract with regard to the matters hereby expressly agreed
to be so referred to arbitration

SPECIAL CONDITIONS OF CONTRACT

*  DRAWINGS AND SPECIFICATIONS
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as may
be provided by the Architect/Employer, and in accordance with such written instructions, directions
and explanations as may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the
work shown on any such further drawings or work that may be necessary to comply with any such
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra,
then, if the Employer/Architect decided that the contractor is to carry out the said work, the contractor
shall do so, and the question whether or not there is any extra, and it so the amount thereof, shall
failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in no
way delay the fulfillment of this contract.
No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.
One complete set of the signed drawings and specification and scheduled of quantities shall be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representatives shall, at all reasonable time have access to the same and shall be return to the Architect
by the contractor before the issue of the Final certificate. The contract shall remain in the custody of
the Architect, and shall be produced by him at his office as and when required by the Employer or by
the contractor.

* INSPECTION OF DRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect on
any point that he feels is vague or uncertain. No claim of damages or compensation will be
entertained on this account.

*  EXECUTION OF WORK (PRICES TO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time
to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer



/Architect. Any minor details of the work which may not have been definitely referred to in this
contract, but which are usual in practice and essential to the work, are deemed to be include in this
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well
as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies,
State Government and Government of India.
The rates quoted in the tender should include all charges for:
* Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
* Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports,
platform and maintenance of the same.

* Covering for the walling and other works during inclement weather or striking or
whenever directed as necessary.
The rates quoted by contractor shall include removal of all the existing furniture and other material &
dispose them off where ever required including the furniture and material for which the contract has
given the pay back offer.

*  SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at
site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer /
Architect. The site Engineers shall not be removed from the site without the written consent of the
Employer / Architect.

* DIMENSIONS
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarification it is liable to be rejected and shall not be paid for.

* PROGRAMME OF WORKS
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
bar charts showing the proportionate progress of work every week.
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate
progress of work.

* PROCUREMENT OF MATERIALS
Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at
site to enable him to complete the entire work in the stipulated period. Contractor will get sample of
all materials approved by the Employer before placing order / purchase / procurement. They shall
conform to I.S. codes and or tender specification as applicable.
For all materials the contractor shall quote for the best quality of the materials of best make / source
or supply and it will be got approved by Employer before procurement. In case sufficient quantities of
approved quality materials from approved source are not available in time, contractor may have to
procure the same from neighboring area with longer leads as required and directed at no extra cost.
The material will be, however as per relevant .S code as and wherever applicable.

* UNFIXED MATERIALS



When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / Architect and when the contractor shall have received payment
in respect of any certificate in which the architect shall have stated that he has taken in to account to
value of such unfixed materials on the works such material shall become the property of the Employer
and the contractor shall be liable for any loss or damage to any such materials.

* CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at site
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

* RATES
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as
shown in detailed drawings and as required and directed by the Architect.
Rates quoted by the contractor shall also hold good for any small work at any place at site.

* PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below
* The rates will be derived from the rates of items already quoted in the original tender
for the extra work.
* Where extra work cannot be properly measured or valued, the contractor shall be
allowed any work prices at the net rates stated in the tender or the priced schedule of
quantities, or if not so stated, then in accordance with the local day work, rates and
wages for the district, provided that in either case vouchers specifying the daily time
(and if required by the Architect, the workmen’s name) and materials employed at or
before the end of the week following that in which the work has been executed.
* The measurements and valuations in respect of the extra items of contract shall be
completed within the “period of final measurement’ or within three months of the
completion of the contract works as defined under clause (Certificate of Virtual
Completion)

* EXTRA ITEMS RATES
The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit and overheads.

* DRAWINGS AND INSTRUCTIONS
A set of major drawings along with the contract documents shall be provided to the contractor. For
any clarifications or further drawings are required by the contract, during or before the start of
construction work, the Contractor shall inform the employer/Architects in writing to provide the
same. Working details will be given to the contractor from time to time during the progress of work as
and when required. In case of other drawing is required by the contractor he will give a minimum ten
days notice to the Employer / Architect.

* FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S

INSTRUCTIONS
If the contractor after receipt of written notice from the employer/architect requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other persons to execute any such work whatsoever as may
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable



from the contractors by the Employer as a debit or may be deducted from any money due or which
become due to the Contractors.

* INFORMATION TO BE SUPPLIED BY THE CONTRACTOR
The contractor shall furnish the Employer / Architect the following:
* Detailed industrial statistics regarding the labor employed by him etc
* The Power of Attorney, name and signature of his authorized representative who will
be in charges for the execution of work
* The list of technically qualified persons employed by him for the execution of this work.
* The total quantity and quality of materials used for the works.
* The list of plant and machinery employed for this work.

* ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall
not make any claim for compensation or damage in relation thereto.

FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
control of the parties and any breach of clauses arising from much force majeure conditions as
aforesaid shall not be regarded as a breach of the provision of this Agreement.

16. INCOME-TAX & GST IT
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final bill
payments as per Statutory Regulations.

17. SITE MEETINGS
A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time.

18. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

* The quantities given herein are approximate and they are subjected to alterations
omissions, deductions or additions as provided for in the conditions of this contract
and do not necessarily show the actual quantities of the work to be done.

* It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
quantities when in place and finished according to the drawings or as may be directed
from time to time by the employer and the cost calculated by measurements or weight,
at the respective prices, without any additional charge for any necessary or contingent
works connected there with. The rates quoted are for work in site and complete in
every respects.

* If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
quoted in the schedule shall be re-fixed.

19.ACTION WHERE THERE IS NO SPECIFICATION



In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
Architect

* ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This shall
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

* TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

* WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from
all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used
held for use in connection with the work. The work shall be carried on to completion without
interferences with the operations of existing machinery or equipment, if any.

* SPECIAL CONDITIONS OF CONTRACT
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions
of contract shall supersede those mentioned elsewhere.

* CONTRACTOR'S LABOUR REGULATIONS

*

Short title:

*  These regulations may be called the "contractor labour regulations."

*  Definitions :- in these regulations, unless otherwise expressed or indicated,
the works and expressions shall have the meaning hereby assigned to them
respectively, that is to say :

* "Labour" means worker employed by the bank's contractor directly
or indirectly through a sub-contractor or other persons or by an agent on his
behalf of a payment not exceeding Rs.

/- per month and will not include supervisory staff like overseers etc.
* "fair wages" means wages whether for time or piece work notified
at the time of inviting tenders for the work and where such wages prescribed by
the government of India in the ministry of labour and employment vide S1.No.
1917 published in the gazette of India, extraordinary part - ii section (3) sub-
section (ii) dated 19-5-1969.
* "contractors' shall include every person whether a sub-contractor
or headman or agent employing labour on the work taken on contract.




* "Wages" shall have the same meaning as defined in the payment of
wages act and includes time and piece rate wages.
* a. Normally working hours if an adult employee should not exceed
9 hours a day and in case of a child 4 1/2 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over
more than 12 hours on any day.
* When an adult worker is made to work for more than 9 hours on
any day or for more than 48 hours in any week.he shall be paid overtime for the
extra hours put in by him at double the ordinary rate of wages. Children shall
not be made to work extra.
* Every worker shall be given a paid weekly holiday normally on
Sunday in accordance with the provisions of minimum wages (central) rules,
1960 as amended from time to time irrespective of whether such worker is
governed by the minimum wages act 1948 or not.
3 Display of notice regarding wage etc. the contractor shall:
* Before the commences his work on contract, display and correctly
maintain and continue to display correctly maintain in a clean legible condition
in conspicuous places on the work, notice in English and in the local Indian
language spoken by the majority of workers, giving the rate of wages which
have been certified by the executive engineer, ZONAL labour commissioner fair
as wages and the hours of work for which such wages are earned, and
* Send a copy of such notices to the certifying officer.
* Payment of wages under central govt. wages act:—
*  Wages due to every worker shall be paid to him direct.
*  All wages shall be paid in current coin or currency or in both.
*  Arrears claimed after 3 months after the completion of the work shall not be
entertained.
* Fixation of wage periods:—

* The contractor shall fix the wage periods in respect of which the wages shall be
payable.

The minimum daily rates of wages fixed under notification of the government
of India in the ministry of labour and employment no. 1972 dated 10-5-78 are
inclusive of wages for weekly day of restyle and the question of extra payment
for week holiday would not arise.

* No wage period shall exceed one month.

* wages of every employed on the contract shall be paid (a) in case
of establishments in which wage period is one week within 3 days from the end
of the wage period and (b) in the case of other establishments before the expiry
of the 7th day or 10th day from the end of the wages period according to the
number of workers employed in such establishment does not exceed 1000 or
exceeds 1000.

* When the employment of any worker is terminated by or on
behalf or the contractor the wages earned by him shall be paid before the expiry
the day exceeding the one on which his employment is terminated.

* All payment of wages shall be made on a working day except
when the work is completed before the expiry of the wage period in which case



final payment shall be made within 48 hours of the last working day at work
site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in
progress.

* wage book and wage slips etc. :

the contractor shall maintain a wage book of each worker in such form as may be
convenient at the place of work, but the same shall include the following particulars :-

* Name of the worker.

* Rate of daily or monthly wages.

* Nature of work on which employed.

*

Total number of days worked during each wage period.
Dates and periods for which worked overtime.
* Gross wages payable for the work during each wage period.

*

* All deductions made from the wage with an indication in each case of the ground for
which the deduction is made.

* Wages actually paid for each wage period.

* Signature or thumb impression of the worker.

* The contractor shall also issue a wage slip containing the aforesaid particulars to each
worker employed by him on the work at least a day prior to the day of disbursement of
wages.

* The contractor shall issue the employment card in the prescribed form iii to each
worker on the day of work or entry in to his employment. If the worker has already any
such card with him from the previous employer, the contractor shall merely endorse
that employment card with relevant entries. On termination of employment the
employment card shall again be endorsed by the contractor and returned to the worker.

* The contractor shall issue an attendance-cum-wages card as perform:
Attached to each worker on the day of each worker on entry into his employment.
* Register of unpaid wages: —

the contractor shall maintain a register of unpaid wages in such form as may be
convenient at the place of work but the same shall include the following particulars:
* Full particulars of the labourers where wages have not been paid.

*

Reference number of the muster roll and wage register.
* Rate of wages.

* Wage period

* Total amount not paid

* Reasons for not making payment

* How the amount of unpaid wages was utilized.

* Acquaintance with dates.

* Register of accidents:



the contractor shall maintain a register of accidents in such form as may be convenient
at the work place but the same shall include the following particulars:

* Full particulars of the labourers who met with accident.

* Rate of wages.

* Sex

* Age

* Nature of accident and cause of accident.

Time and date of accident

Date and time when admitted in hospital

*

*

* Date of discharge from the hospital

*

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by the medical officer.
* Claim required to be paid under worker's compensation act.

Date of payment of compensation.

*

* Amount paid with details of persons to whom the same was paid.
Authority by whom the compensation was assessed.
Remarks.

*

¥

*

Fines and deductions which may be made from wages:

*

The wages of a worker shall be paid to him without any deduction of any kind except
the following;:

* Fines.

* Deduction for absence from duty i.e. from the place or the places whereby terms of
his employment he required to work. The amount of deduction shall be in proportion
to the period for which he was absent.

* Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to this neglect or default.

* Deduction for recovery of advances or for adjustment of over-payment of wages,
advance granted shall be entered in a register.

* Any other deduction which the central government may from time to time allow.

* No fine should be imposed on any worker save in respect of such acts and omission
on his part as have been approved by the chief labour commissioner.

* No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

* The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in

respect of that wage period.

* No fine imposed on any worker shall be recovered from him by installment, or after
the expiry of sixty days from the date on which it was imposed.

* Every fine shall be deemed to have been imposed on the day of the act or omission in

respect of which it was imposed.

* Register of fines, etc.:



* The contractor shall maintain a register of fines and a register of deduction for
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of
work.

* The contractor shall maintain both in English and the local Indian language, a list
approved by the chief labour commissioner clearly starting the acts and omissions for
which penalty or fine may be imposed on a workman and display it in a good
condition in a conspicuous place of the work.

* Preservation of registers —

the wage book the wage slips, the register of unpaid wages, the register of accidents,
the register of fines, deductions required to be maintained under these regulations shall
be preserved for 60 Days after the date of last entry made in them and shall be made
available for inspection by the engineer-in-charge labour welfare officer or any other
officer authorized by the chief labour commissioner in this behalf.

* Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

* Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which
the default has been committed, with a note that necessary deduction from the contractor's bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by
the contractor under clause 14 of these regulations actual payment to the labourers will be made by
the executive engineer after the zonal labour commissioner has given his decision on such appeal.
engineer shall arrange payments to the labours concerned within 60 Days from the receipt of the
report from the labour welfare officer or the zonal labour commissioner as the case may be.

™ The executive

* Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or other
person so authorized may appeal against such decision to the zonal labour commissioner concern
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the
executive engineer concerned but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

* Prohibition regarding representation through lawyer:
(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation

by:
* An officer of a registered trade union of which he is a member.



* An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.

* Where the employee is not a member of any registered trade union, by any officer, of
a registered union, connected with, or by any other workman, employed in the
industry in which the worker employed.

* An employer shall be entitled to be represented in any investigation or enquiry under
this regulation by;

* An officer of any association of employers of which he is a member.

* An officer of a federation of association of employers

to which the Association referred to in clause (a) is

affiliated.

* Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the
industry in which the employer is engaged.

* No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

* Inspection of books and slips:

The contractor shall allow inspection of the wage books and the wage slips the register
of unpaid wages, the register of a accident, and the register of fines and deduction to
any of his workers or to his agent at a convenient time and place after due notice is
received or to the labour welfare officer or any other person authorized by the central
government on his behalf.

* Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

Amendment: the central government may from time to time add to or amend the regulation and on
any question as to the application, interpretation or effect of these regulations the decision of the chief
labour commission or deputy chief labour commission to the government of India, or any other person

authorized by the central government in that behalf shall be final. N

Safety code

) Scaffolds:
* Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged
for holding the ladder and if the ladder used for carrying material as will, suitable
footholds and hand holds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)

* Scaffolding or staging more than 4m. above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail
properly attached bolted, braced and otherwise secured at least 3 feet high above the



floor or platform of such scaffoldings or staging and extending along the entire length
of the outside and ends there of with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

* Working platform, gangways, and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway or
the stairway is more than 12 feet above the ground level on the floor level. They should
be closely boarded, should have adequate width and should be suitably fastened, as
described in (ii) above.
e means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced
off by suitable railing and danger signals installed at night so as to prevent persons slipping into the
excavations.
" every opening in the floor of a building or in a working platform be provided with suitabl

* Safe means of access shall be provided to all working platforms and the working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m.
In length while the width between sides rail in rung ladder width shall in no case be
less than 290mm. For ladder up to and including 3m.In length. For longer ladders this
width should be increased at least 20mm. for each additional meter or length.

* A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the engineer obtained prior to construction.

Other safety measures

* All personnel of the contractor working within the plant site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work and
all metal workers shall be provided with safety gloves. Persons employed on metal
cutting and grinding shall wear safety glasses.

* Adequate precautions shall be taken to prevent danger from electrical equipment. No

materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of _year 2026 between the THE REGIONAL
MANAGER, SBI MANCHERIAL (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)




of the ONE PART and_ of (Hereinafter referred to as “Contractor” unless excluded by or
repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out (PROPOSED INTERIORWORKS FOR
JANNARAM BRANCH, RBO MANCHERIAL ,AO NIZAMABAD) shall
herein after referred to as “Project”. AND WHEREAS for the purpose of the above said
project, the Employer invited sealed tenders from experienced, resourceful and
bonafied contractors videhis Notice Inviting Tender (NO.___dated._).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender,
General notes, General Conditions of Contract, Special conditions, Schedule of approximate
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each
page as a token of his acceptance of the same, along with requisite Cost of tender and Earnest Money
Deposit

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt.__)tothe
contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance

NO.___dt. and has also deposited with the Employer a sum of Rs._which with the Earnest
Money of RS. forms the requisite Security Deposit @ 2 % of the accepted Tender Value of
Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:
* Contract documents
The following documents shall constitute the Contract Documents.
* This Article of Agreement.
* Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantity.
* All correspondence between the Employer and the Contractor from the date of issue
of N.I.T and the date of issue of work order.
* Work order No. dt.

* In consideration of the payments to be made to the Contractor as hereinafter
provided the Contractor shall upon and subject to the said conditions, execute and
complete the contracted project works shown upon the said drawings etc. and such
further detailed drawings as may be furnished to the contractor by the said Employer
and described in the said Specifications and the said Schedule of Quantities.

* Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the
drawings and the nature of the work and addition to or omitting any items of work or
of having portions of same carried out departmentally or otherwise and such
alterations or variations shall be carried out without prejudice to this contract.



* As mentioned in Article 1 above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby
and to abide by and submit themselves to the conditions and stipulations and perform
the same on their parts to be respectively observed and preferred.

* Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal disputes shall
be limited within the territorial jurisdiction of the Mancherial thereto. The decision of
the arbitration shall be final and binding on both the parties.

* IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India, Shri. its duly authorized official, In the presence of —

* (Name and Address)

* (Name and Address)

Signed and delivered for and on behalf of
The Contractor by Shri his duly authorized official, in the presence of —

* (Name and Address)

* (Name and Address)

THE REGIONAL MANAGER, SBI

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR
WITH SEAL DATE



DECLARATION

TO
THE REGIONAL
MANAGER

STATE BANK OF INDIA,
H.NO.12-907-2, FIRST
FLOOR, REDDY COLONY,
NH ROAD,
MANCHIRIYAL-504208

NAME OF THE WORK: FOR PROPOSED INTERIOR WORKS FOR SBI
JANNARAM BRANCH, RBO MANCHERIAL, AO NIZAMABAD.

I/'We___have inspected the site of works and have made me / us fully acquainted with the local
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the
conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications,
Bill of Quantities, approved makes and understood the same and on the basis of the same I/We quoted
our rates in the Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule.

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender
at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document.

Witness:

Signature of Tender Address____
Date: _



LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED

IN THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI /.

ARCHITECT.
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

S.
No.

MATERIAL NAME.

BRAND / MANUFACTURER.

MDF - Exterior Grade (Medium
Density Fibre Board) —
CONFIRMING TO IS : 12406 -
2003. (Density: 750 — 850 Kgs/m3)

GREEN PLY / CENTURY /ARCHID / TESA

PLYWOOD - BWR (Boiling Water
Resistant, Termite Resistant & Borer
Resistant) — CONFIRMING TO IS:
303.

GOLDENPLY / SARDAPLY / ARCHID /
GREENPLY / CENTURY / UNIPLY / RAMA PLY /
MAYUR / NATIONAL PLYWOOD.

FLEXI PLYWOOD - BWP (Boiling
Water Resistant, Termite Resistant &
Borer Resistant) — CONFIRMING
TO IS: 303.

GOLDENPLY / SARDAPLY / ARCHID /
GREENPLY / CENTURY / UNIPLY / RAMA PLY /
NATIONAL PLYWOOD.

BLOCK BOARD — CONFIRMING
TO IS :11255 - 2003.

NIKON / GOLDEN / TRUWUD / ARCHID /
GREENPLY/ CENTURY/ GREEN PANEL.

FLUSH DOOR — CONFIRMING TO
IS : 2202 (Part— 1) — 1991.

NIKON / GREENPLY / EGG WOOD / RAMA/
CENTURY / UNIPLY/ GREEN PANEL.

LAMINATE — CONFIRMING TO IS
: 2046-1995.

GREENLAM / MERINO/ FORMICA/ CENTURY /
AICA/ SUNMICA ARCHID / MONARCHLAM /
VIR LAMINATE / MIKA/STYLAM/ ROYAL
CROWN/ BRAVIA.

6. GLASS. SAINT GOBAIN / GUJRAT GUARDIAN /
TRIVENI / MODIFLOAT / ASAHI FLOAT.

7. HARDWARE. EFFICIENT GADGETS / KUBIK /
HETTICH/EARL BEHARI (EBCO) / HARDWIN /
ETALICA / GODREJ/ DORSET/ OZONE.

8. NATURAL WOOD. AS APPROVED BY SBI/ARCHITECT.

SCREWS.

GKW NETTLEFOLD OR AS APPROVED.




10. | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/
JEEVANJOR.

11. | PAINT. ASIAN / NIPPON / BERGER / KANSAI
NEROLAC.

12.

FLOOR SPRING / DOOR CLOSER.

HETTICH/DOORSET / STERLING / DORMA /
OZONE.

13.

LOCKS.

DOORSET / GODREJ/ HETTICH.

14.

GI SUPPORT SYSTEM FOR
PLAIN FALSE CEILING.

GYPSTEEL ULTRA / US BORAL/ SAINT
GOBAIN.

15.

GI DRY WALL PARTITION
SYSTEM.

GYPSTEEL / US BORAL / FRAME WORK /
RONDO / BMS/ SAINT GOBAIN

16.

GYPSUM / PLASTER BOARDS.

GYPBOARD / LAGYP/ SAINT GOBAIN/ USG
BORAL.

17.

GI SUPPORT SYSTEM FOR GRID
CEILING.

ARMSTRONG / GYPSTEEL ULTRA / US
BORAL/ DAIKEN.

18.

CEILING TILES.

ARMSTRONG / GYPROCK
DAIKEN.

/- US BORAL/

19.

ACRYLIC SOLID SURFACE.

LG Hausys, HI - MACS / DUPONT - MONTELLI /
STARON / LOTTE - STARON.

20.

TEXTURED PAINT.

TERRACO / SPECTRUM/ ASTAN.

21.

VINYL FLOORING.

LG / WINNER/ ARMSTRONG / PERGO.

22.

MODULAR FURNITURE, SOFAS
AND CHAIRS.

GODREJ / FEATHERLITE / MONARCH /
METHODEX / BOSQ / AMARDEEP/ EURO
COUSTIC /NEMAN / MANSAROVER

23. | VITRIFIED, @ CERAMIC AND | JOHNSON / SIMPOLO / KAJARIA / RAK /
GLAZED TILES. VARMORA/ SOMANY.
24. | SANITARY FAUCETS AND | JAGUAR / HINDWARE / KOHLER/ CERA/

FIXTURES.

PARRY.




25. | ALUMINIUM COMPOSITE | ALSTRONG / EUROBOND / ALUDECOR/
PANELS. ALUCOBOND.

26. | CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX /
FLORTEX/VITOFLOOR/WELSPUN.

27. | CEMENT FIBER / CALCIUM | VISAKA/TRILITE / SHERA / BISON.
SILICATE / REINFORCED
MAGNESIUM SILICATE BOARD.

NOTE: The Contractor shall use only above mentioned material. All other materials
shall confirm to the specifications laid down. The Contractor shall take this into account
while tendering rates / prices. All materials and sections used should adhere to the
manufacturer’s guidelines and the contractor must submit certificate from the
manufacturer on usage of their specified product / section

S.No | MATERIAL NAME. BRAND / MANUFACTURER.

1. CEMENT. 43/53 GRADE - L&T, BIRLA, ACC OR APPROVED
EQUIVALENT.

2. REINFORCEMENT STEEL. | Fe500 — TATA, SAIL, VSP / TMT OR APPROVED
EQUIVALENT.

3. AAC BLOCKS. AEROCON / BIRLA OR APPROVED BY ARCHITECTS.

4. METAL. APPROVED BY ARCHITECTS.

5. SAND. MACHINE MANUFACTURED SAND OR APPROVED
BY ARCHITECTS.

6. READY MIX CONCRETE. BIRLA/L & T/ACC OR EQUIVALENT.

7. STRUCTURAL STEEL. TATA OR EQUIVALENT.

8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT.

9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT.




10. | WATER PROOFING | B-DRY OR EQUIVALENT.
COMPOUNDS.
11. | PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED
EQUIVALENT.
12. | UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR
APPROVED EQUIVALENT.
13. | FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT.
14. | FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT.
15. | VITRIFIED TILES. | JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO /
(DOUBLE CHARGE OR | RAK OR APPROVED EQUIVALENT.
NANO ONLY.)

16.

CERAMIC AND GLAZED
TILES.

JOHNSON / KAJARIA /NITCO OR EQUIVALENT.

24. NATURAL WOOD. APPROVED BY ARCHITECT

18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT.

19. CORBELLING STONE APPROVED BY ARCHITECTS.

20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT.

21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT.

21. SANITARY FIXTURES AND | JAGUAR / HINDWARE OR APPROVED EQUIVALENT.
FAUCETS:

NOTE:The Contractor shall use only above mentioned material. All other materials shall

confirm to the specifications laid down. The Contractor shall take this into

account while tendering rates / prices. All materials and sections used should

adhere to the manufacturer’s guidelines and the contractor has to submit

certificate from the manufacturer on usage of their specified product /

sections.




The contractor shall submit all the parameters, for IGBC Certification,
obtained from manufacturers, mentioned in “NOTES FOR
CONTRACTOR” on page no 3 of this document to Architects / SBI

and get their approval before procuring the material at site.

SPECIALISED AGENCIES:

1. Water proofing work : Work to be executed through Authorized /specialist
agencies of B-DRY / FOSROC with prior approval of Architects/ Bank.

2. Anti termite treatment : Pest Control (India) Pvt. or any other equivalent.

GENERAL NOTE:

Any item/specification where in it is stated as equivalent means it should be equal in respect of
quality and cost. While opting any “Equivalent” make, prior written approval of Architects and Bank
shall be obtained.

PRICE BID AND OTHER T&Cs ARE AVAILABLE TO BANK’S EMPANELLED CONTRACTORS ON
ETENDER WEBSITE (due to size restraints)

PROPOSED INTERIOR LAYOUT AT JANNARAM BRANCH,
RBO MANCHERIAL
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