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NIT NO. SBI/HYD /2025-26/30 
DATE 20/02/2026 

 

 

STATE BANK OF INDIA 

INVITES TENDERS  

 

IN A SINGLE BID PROCESS 

FOR 

PROPOSED WATERPROOFING WORKS FOR AT LHO CAMPUS 
(COMMERCIAL BRANCH, STRESSED ASSET AND OTHER BUILDINGS)          

LHO HYDERABAD-500001 

TENDER NOTICE 

THROUGH E-TENDERING PROCESS 

 

Specialized Waterproofing Agency who are having sufficient experience are only 
eligible (Contractors should submit proof of the same) 

 

Last date for submission of e-tender: 07/03/2026 by 3.00 PM 

 
The Assistant General Manager (P&E), 

State Bank of India, 
Premised and Estate Department, 

       Local Head Office, Koti, 
  Hyderabad - 500001. 

Email: agmpre.lhohyd@sbi.co.in 
 
 

 

mailto:agmpre.lhohyd@sbi.co.in
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NOTICE INVITING TENDER (NIT) 

SBI invites e-Tender from the Specialized Waterproofing Agency who are having sufficient 
experience in the appropriate category for PROPOSED WATERPROOFING WORKS FOR 
AT LHO CAMPUS (COMMERCIAL BRANCH, STRESSED ASSET AND OTHER 
BUILDINGS)  LHO, HYDERABAD-500001 on “Percentage Rate Contract basis”. 

Details of the tender are as under:  

1  Name of the work  
WATERPROOFING WORKS FOR AT LHO CAMPUS 
(COMMERCIAL BRANCH, STRESSED ASSET AND 
OTHER BUILDINGS)  LHO, HYDERABAD-500001 

2 Estimated cost  Rs. 10,87,400.00/- + plus GST 

3  Cost of Tender 
Documents  NIL 

4 Quantum of Earnest 
Money Deposit (EMD)  

Rs. 11,000/- /BCs shall be in favour of “Assistant General 
Manager, P&E Dept, Hyderabad” Payable at Hyderabad 

5  
Date and Time where 
tender forms are 
available  

Available on Bank’s website https://sbi.bank.in/web/sbi-in-
the-news/procurement-news from 20/02/2026 to 
07/03/2026 
AND 
https://etender.sbi 

6  
Last date and time of 
submission of online 
Tender  

07/03/2026 Up to 03:00 PM 

7  

Place, date &time for 
submission of e tender  
Contact person 
/telephone no/email 
address.  
 

a) On line submission up to 07/03/2026 up to 03:00 PM at 
https://etender.sbi 
 
b) EMD & Cost of tender Document submission Address:  
The Assistant General Manager (P&E), 
          State Bank of India, 
Premised and Estate Department, 
       Local Head Office, Koti, 
          Hyderabad - 500001. 
Email: agmpre.lhohyd@sbi.co.in 
 

8  Date, Time and Place of 
opening of e-Tenders  

07/03/2026 Up to 03:10 PM 
The  Assistant General Manager (P&E), 
SBI (Premises and Estate).  Third Floor , SBI LHO 
Building, Bank Street, Koti, Hyderabad – 500001 
 
Note- In case, the date of opening of tenders is declared as a 
holiday, the tenders will be opened on the next working day 
at the same time. 

https://sbi.bank.in/web/sbi-in-the-news/procurement-news
https://sbi.bank.in/web/sbi-in-the-news/procurement-news
https://etender.sbi/
https://etender.sbi/
mailto:agmpre.lhohyd@sbi.co.in
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9  Quantum of Security 
Deposit (percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD  
2. Retention Money- 5% of the running bills and Total 
deduction of 5% of value of work including EMD, ISD.  
3. Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be applicable if the bid 
price is below 10% of the estimated cost put to tender. The 
amount of such ASD/ APG shall be the difference between 
90% of estimated cost put to tender and the quoted price. 

10  

Terms of payment of 
Bills, if any (specify the 
minimum value of work 
for payment of running 
account bills)  

Running bill will be released after 60% of Works 
completion and Minimum work value should be Rs.5Lakhs. 

11  
Stipulated time for 
completion of the 
Work/supply.  

30 Days from the date of the commencement of work 

12  Liquidated Damages  
@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be 
strictly imposed.  

13  Validity period of the 
price bid 

3 (Three) Months from opening of price bid 

14 Warranty Period 

Contractors to provide 5 Years of warranty on Stamp 
paper and required to attend/rectify the defects during 5 
years period. During this period, if any leakage is 
observed, the same shall be rectified by contractor 
through said agency to the Satisfaction of SBI without 
any extra cost. 

15  Eligible Taxes  

A) Income Tax & GST IT will be deducted at source as per 
Govt. Guidelines.  
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable GST 
provision. The contractor should comply with the 
following;  

1. Contractor should have GST Registration Number  
2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 
provision  

3. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment  

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor  
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5. The GST Number of State Bank of India are  
For Telangana State -36AAACS8577K1ZQ 

16  Electronic Payment  
Payment shall be made by way of Electronic fund transfer 
and the bill will be paid by the Branch. Firm should 
furnish details of the bank, a/c no, IFSC code 

17  
Agency for arranging 
online  
bidding  

e-Procurement technologies Limited, Ahmedabad. 
Primary Contact: Ms. Geeta 
079-68136810 , geeta@auctiontiger.net 
1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 
2. KanchanKumari:-  079-68136820, kanchan.k@eptl.in   
3. JaymeetRathod:-  079-68136829, jaymeet.rathod@eptl.in 
4. Salina Motani:-      079-68136843, salina.motani@eptl.in 
5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in   
6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 
7. HemangiPatel:-    079-68136852, hemangi@eptl.in      
8. NadeemMansuri:-079-68136853, nadeem@eptl.in       
9. Deepak Narekar:-  079-68136863, deepak@eptl.in      
10. Sujith Nair:-          079-68136857, sujith@eptl.in        
11. Devang Patel:-      079-68136859, devang@eptl.in  

18  Any additional 
Information  

The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes 
(excluding GST), wastages, Octroi, machinery, temporary 
works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related 
expenses to complete the work. 

19 
EVALUATION OF 
PRICE BIDS AND 
FINALIZATION 

1. Only those Bidders, who qualify in the Technical 
Evaluation, would be shortlisted and the online price bid 
submitted by the bidder will be opened. 
Specialized Waterproofing Agency who are having 
sufficient experience are only eligible (Contractors has to 
submit documented proof for the past work experience) 
2. The L-1 Bidder will be selected on the basis of net total of 
the price evaluation as quoted in the Online bidding or 
Reverse Auction (if conducted).  
3. In case, the L-1 amount quoted by two or more contractors 
is the same, such lowest contractors will again be asked to 
submit sealed / online “Revised price bid” on the original 
Estimated Cost of tender but the revised price bid shall, in 
no case, be higher than the price quoted during their initial 
offer for the project. The L-1 shall be decided on the basis of 
revised offers.  
4. The process of online rebidding amongst the two or more 
contractors offering same rates shall continue till L1 bidder 

mailto:geeta@auctiontiger.net
mailto:anshul.juneja@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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is discovered. If required, SBI shall conduct reverse auction 
to discover the L1 bidder. 
5. In case, any of such contractors or all contractors (who 
have quoted same tender amount in the initial bidding or 
subsequent bidding) refuse to submit revised offer, it shall 
be treated as “Withdrawal of tender” by the Contractor 
before acceptance by SBI and the EMD of such contractors 
shall be forfeited and they shall not be allowed to participate 
in the re-tendering process for the work. 
6. If the final L1 bid is unreasonably low i.e L1 bid is less by 
10% or more of the Estimated Cost, the contractor shall 
submit additional Security Deposit in the form of PBG/DD 
for an amount equal to difference in the estimated cost vis-
a-vis final tender amount quoted by the L1 contractor.  
PBG/DD to be submitted within 7 days from issue of letter 
from Bank.    
7. If the L-1 bidder refuses to give the PBG, then the EMD 
will be forfeited and the tender will be re-invited. The L-1 
bidder will not be allowed to participate in the retendering 
process. 

 

Note: SBI has the right to accept/reject any/all tenders without assigning any reasons. 

Following documents to be scanned and uploaded:- 

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to 
be submitted at given address within due date of tender. 

2. Firm should be visit the website (https://etender.sbi) till last date of submission for 
changes. Corrigendum, if any, will be published only in https://etender.sbi. 

3. L-1 Tenderer must submit the signed copy of entire tender document within 3 
days from date of tender opening. 

 

For and behalf of State Bank of India 

 

ASSISTANT GENERAL MANAGER (P&E), 

STATE BANK OF INDIA 

https://etender.sbi/
https://etender.sbi/
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INSTRUCTIONS TO TENDERERS  

1. Online, e-tenders are invited in online single bid for WATERPROOFING WORKS 
FOR AT LHO CAMPUS (COMMERCIAL BRANCH, STRESSED ASSET AND 
OTHER BUILDINGS) LHO, HYDERABAD-500001. 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
website https://etender.sbi. In addition, scanned copy of the declaration given in the 
tender to be signed with seal and scanned proof of dealership certificate should be 
submitted online with our service provider on the website at: https://etender.sbi. The 
tender document is not required to be sent to us in hard copy.  

3. Contractors should submit/sent EMD (1%) at the office of The Assistant General 
Manager (P&E), SBI (Premises and Estate), 3rd  Floor , SBI LHO Building, Bank Street, 
Koti, Hyderabad – 500001. 

4. The tender will be rejected if the tenderer fails to submit the above documents scanned 

copies of Dealership certificate, EMD and Cost of tender document. 

5. Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and the set of ‘conditions of contract’ 
to be compiled with by the person whose tender may be accepted. The documents are 
available in the website https://etender.sbi. 

6. Tenders should be submitted online (As mentioned in NIT).  

7. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ 
Banker’s Cheque payable at Hyderabad and drawn in favor of State Bank of India, 
Hyderabad, otherwise the tender is liable for rejection.  

8. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 
be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank of 
India, Hyderabad. The Initial security deposit is to be paid by the Contractor to Bank 
within 7 days of intimation to him of the acceptance of the tender. No interest is allowed 
on the above said security deposit (EMD, ISD).  

9. Retention Money: From each running bill, an amount at the rate of 5% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount 
including the EMD and ISD amounts already with the Bank become 5% of the value of 
the contract amount. This amount is called as Total Security Deposit, which consists of 
three components: 

a) EMD - Earnest Money Deposit.  

b) ISD - Initial Security Deposits.  

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/
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c) RM - Retention Money.  

The total security deposit will be kept with the Bank. And total security deposit may be 
refunded after the end of the Warranty Period i.e. 5 (Five) years after completion of work, 
provided he has satisfactorily carried out all the works and attended to rectification of all 
defects in accordance with the conditions of the contract. In case of failure on the part to 
do so, the cost of rectifying the defects through any other agency shall be deducted from 
the amount of security deposit due to the contractor. 

Wherever the Bank Guarantee is acceptable, it should be issued by the scheduled Bank 
other than SBI or its Associate Banks. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 
be applicable if the bid price is below 10% of the estimated cost put to tender. The amount 
of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 
and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall 
be submitted within 7 days of intimation of award of work / work order, without which 
the contractor will not be allowed to start the work and failure of submission of ASD will 
result in forfeiture of EMD and cancellation of tender.   

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% 
of the estimate), then ASD of 5% of estimated cost is required to be obtained from the 
contractor (90%-85%).  

10. Completion of work:  

i) The work shall be considered as complete only when the certificate of virtual completion 
is issued by the architects/Bank. 

ii) The 'Warranty period' as prescribed in the contract shall commence only from date of 
such virtual completion. 

iii) Any defect that may appear within the warranty liability period shall be rectified by 
the contractor within reasonable time on receipt of necessary instructions from Bank to 
that effect.  

11. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected.  

12. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the event 



   
 

Signature of the Contractor                                                                                    Page 8 of 58 

of the Security Deposit being reduced by reasons of any such deductions, the Contractor 
shall within 7 days of being asked to do make good in by DD any sum which have been 
deducted from his security deposit.  

13. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected.  

14. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection.  

15. The tenderer should quote their (own) rates for undertaking the work.  

16. GST as applicable will be reimbursed by Bank as specified in NIT.  

17. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect.  

18. I.T. will be recovered as per Government Rules. 

19. Time is the essence of the contract. The work should be completed on time as mentioned 
in the NIT. The successful Contractor will have to give CPM/PERT chart of various 
activities of works to be done so that the work gets completed within the stipulated time. 
The chart shall be submitted within 7 days from the date of acceptance of the tender.  

20. Tenders for works shall remain open for acceptance for a period of 3 (Three) months from 
the last date of tenders. If the tenderer withdraws his tender before the expiry of the said 
period or makes any modifications in terms and condition of the tender which are not 
acceptable to the Bank, then the bank without prejudice to any other right or remedy is at 
liberty to forfeit the earnest money.  

21. The successful tenderer, after the work is awarded, he will have to enter into an agreement 
with the competent authority of the bank.  

22. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ 
Electrical/IT/Fire/AC etc.  

23. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of 
the work.  

24. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head load.  
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25. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the bank.  

26. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented regularly to the Employer’s for 
checking. The settlement will be made based on figures arrived at jointly and taking unit 
price given in the contract assigned to the successful Tenderer. In case of extra items where 
similar or comparable items are quoted in the tender, extra rates shall be based on tender 
rates.  

27. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than 
50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank.  

28. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) 
days from the acceptance of work order.  

29. The work must be started within immediately from the date of receipt of work order/ mark 
out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit  

30. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service.  

31. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’  

32. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies. 

33. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such 
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as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all 
related expenses to complete the work. 

34. The tenders shall summarily have rejected, if any one of the above said requirements has 
not been complied with.  

35. The Bank will not be bound to accept the lowest tender and reserves the right to accept or 
reject any or all the tenders without assigning any reason whatsoever.  

36. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments. 

37. No advance payment in any form will be granted for the works proposed. 

38. Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later.  

39. Contractor is advised not to engage child labour during the contract period. 

40. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning 
any reason. 

41. Firm should be visit the website till last date of submission for changes/ corrigendum, if 
any. 

42. Tender documents found partly or fully modified / altered/ corrected etc shall stand 
summarily rejected. 

43. The make of materials should be chosen strictly from the approved makes as given in the 
tender. Using of the multi brands is not permissible. Single brand should be used for entire 
project. 

44. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 
BE ENTERTAINED AT ANY COST. 

For and behalf of State Bank of India 

 

The Assistant General Manager (P&E) 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Assistant General Manager (P&E), 
SBI (Premises and Estate), 
3rd Floor, SBI LHO Building,  
Bank Street, Koti, Hyderabad – 500001 
 

Dear Sir/s,  

REF: WATERPROOFING WORKS FOR AT LHO CAMPUS (COMMERCIAL 
BRANCH, STRESSED ASSET AND OTHER BUILDINGS) LHO, HYDERABAD-
500001. 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have quoted 
our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.  

I / We do here by undertaken to execute and complete the whole or part of the work (as desired 
by you) at the respective rates quoted.  

I/ We are depositing Tender cost (Not Applicable) & Earnest Money Deposit ₹ 11,000/- 
(Amount as per NIT) by way of demand draft drawn in favor of SBI, Hyderabad; along with 
this tender for due execution of the work at my/ our tendered rates.  

In the event of this Tender being accepted, I/ We agree to enter into the agreement and submit 
the declaration on requisite non-judicial stamp papers as and when required and execute the 
contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind 
my-self / ourselves to forfeit the aforesaid deposit.  

In the event of this Tender being accepted, I/ We agree to obtain the labour license and the 
CAR and Third party insurance policy and deposit the balance EMD amount and 
adhere/comply to all other instructions as given in TENDER DOCUMENT.  

I / We further agree to complete the work included in the said schedule of quantities as 
mentioned in NIT from the date of the work order issued to commence the same.  
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I / We further note that the date of commencement shall be either one week from the date of 
work order issued to the contractor or the date on which mark out of work at site has been given 
to contractor; whichever is later.  

I / We agree not to employ sub-contractors other than those that may be approved by Employer.  

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted by 
me / us are inclusive of all the same.  

 

Yours Faithfully,        Signature of Witness:  

Contractor’s Signature_______________________    1.  

Name: _______________________________    2.  

Address: ___________________________________   3. 
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GENERAL NOTES 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 
https://etender.sbi. In addition, scanned copy of the declaration to be signed with seal and 
scanned proof of valid dealership certificate should be submitted online with our service 
provider on the website at: https://etender.sbi.  

b) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried out by one member of a joint family. It must disclose that the firm is duly registered 
under the India Partnership Act. Any tender signed by a member not holding a power of 
attorney shall be treated as invalid.  

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

 

2. RATES TO INCLUDE:  

While quoting their rates the tenderer should include the following if otherwise not stated 
herein before.  

a) Necessary cost of taking samples of materials supplied by them for the work, testing of 
the same at Govt.’s / approved laboratory including transportation, cost of the samples, 
as and when required.  

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.  

3. STORAGE OF MATERIALS:  

The contractor shall not store their materials and debris within the premises other than the work 
site handed over to him.  

5. LABOUR HUTMENT:  

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 
own expense and responsibility (outside the Bank premises).  

6. IDLE LABOUR:  

https://etender.sbi/
https://etender.sbi/
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In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor’s quoted rates should include for 
all such contingencies.  

7. The contractor shall engage one competent person at site who shall take the instructions from 
the Employer. The work should not suffer due to lack of supervision, manpower and materials.  

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for any 
of the other agency or owner at site.  

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall not be paid extra.  

10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done 

12. All measurements shall be as per relevant IS standards. 
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GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 
the work shall be carried out as per standard specifications and under the direction of Employer.  

1. INTERPRETATION  

In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires.  

a) Employer: The term employer shall mean The Assistant General Manager (P&E), 
SBI (Premises and Estate).  Third Floor, SBI LHO Building, Bank Street, Koti, 
Hyderabad – 500001 and shall include his/their heirs, legal representatives, assignees 
and successors. 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by 
the employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank 
to decide whether to appoint Architect or not and to change the Architect at any stage of 
work.  

c) Contractor: The term contractor shall mean _____________ (Name and address of the 
contractor) and his / their heirs, legal representatives, assigns &successors.  

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, 
at SBI Branch including any building and erection thereon, allotted by the employer for the 
contractors use.  

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to supervise 
the work.  

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any other 
instruction, which may be given by the Employer or Architects during the execution of the 
work.  

All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to such 
drawings or schedule of quantities wherever necessary.  

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case may be 
prior to taking up such work.  
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The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 days 
ahead from the time when it is required for implementation so that the Employer may be able 
to give decision thereon.  

• “The Works” shall mean the work or works to be executed or done under this contract.  

• “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs 
Insolvency Act or in Provincial Insolvency act or any amending status.  

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract.  

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor.  

• “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 
the appendix, the schedule of quantities, specifications and drawings attached here to and 
duly signed.  

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as may be made under the provisions hereafter contained.  

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent (unless delivered personally or otherwise provided to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received when in the ordinary course of post it would have 
been delivered.  

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 
to or deducting from the actual figure appearing in the tender as the price of that item a 
similar percentage or proportionate sum. Providing always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total amount 
of any Prime Cost items and provisional sums of money shall be deducted from the total 
amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with reference 
to the contract or account shall be held to mean rates or prices so arrived at.  

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation.  

• Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice versa where the Context requires.  
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2. SCOPE OF WORK/ CONTRACT  

The Brief Scope of work involves the following.  

1. Terrace waterproofing 
 

The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Employer. The Architect 
with approval of Employer or Employer issue further drawings and/or written instructions, 
detailed directions and explanations which hereafter collectively referred to as ‘Instructions’ in 
regard to:  

• The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution of any work.  

• Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification.  

• The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof.  

• The demolition removal and / or re-execution of any work executed by the contractor/s.  

• The dismissal from the work of any persons employed there upon.  

• The opening up for inspection of any work covered up.  

• The rectification and making good of any defects under clauses hereinafter mentioned 
and those arising during the maintenance period (Warranty Period).  

The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 
directions and explanations given to the contractor’s or his representative upon the works by 
the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing 
to the contractor/s within seven days. No works, for which rates are not specifically mentioned 
in the priced schedule of quantities, shall be taken up without written permission of the 
Employer. The employer as provided in clause “variation” shall fix rates of items not 
mentioned in the priced schedule of quantities.  

Regarding all factory-made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work.  
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3. TENDERER SHALL VISIT THE SITE  

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport conditions, effective 
labour and materials, access and storage for materials and removal of rubbish. The tenderer 
shall provide in their tender for cost of carriage, freight and other charges as also for any special 
difficulties and including police restriction for transport etc., for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of any site condition. Work 
to be done in phase manner. 

4. TENDERS  

The Employer reserves the right to reject the lowest or any tender.  

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates 
shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s 
analysis.  

The works will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified.  

All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly 
related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender in respect of any items of work will be made for the actual work done 
on the basis of lump sum charges as will be assessed to be payable by the Employer / Architects.  

The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Employer. No variation shall vitiate the contract.  

The tenderer shall note that his tender shall remain open for consideration for a period of three 
months from the date of opening of the tender.  

5. AGREEMENT  

The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 
legal expenses, incidental thereto. However, the written acceptance by the employer of a tender 
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will constitute a binding contract between the employer and the person so tendering such 
formal agreement is subsequently executed.  

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specifications that may 
be associated to so conform, give the Employer / Architects written notices specifying the 
variations proposed to be made and reasons for making them and apply for instruction thereon. 
The Employer / Architects on receipt of such intimation shall give a decision within a 
reasonable time.  

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer The Contractor shall identify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any constructional 
plant, machine, work or material used for or in connection with the works or temporary works 
and from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Employer/ Architects, before any such 
infringement and received their permission to proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all and every sort that may be legally incurred in 
respect thereof.  

7. TAXES AND DUTIES  

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained.  

8. NOTICES AND STATUTORY REGULATIONS:  

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations 
for the successful completion of the contract works.  

The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor (Regulation and Abolition) Act 1970.  

9. QUANTITY OF WORK TO BE EXECUTED  

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability 
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shall attach to the employer for any error may be discovered therein. The Employer reserves 
the right to execute only a part or the whole or any excess thereof without assigning any reason 
therefore.  

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities 
and / or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary 
for the completion of the works.  

10. OTHER PERSONS ENGAGED BY THE EMPLOYER  

The Employer reserves the right to execute any part of the work included in this contract or 
any work, which is not included in this contract by the other Agency, or persons and contractor 
shall allow all reasonable facilities and use of his scaffoldings for the execution of such work. 
The main contractor shall extend all cooperation in his regard.  

11. TENDERER SHOULD DEPOSIT EMD AS MENTIONED IN THE NIT.  

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  

The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provide that the same can reasonably be inferred there from and if the contractor finds any 
discrepancies therein he shall immediately and in writing , refer the same to the Employer / 
Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART  

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated 
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 
proceed with to complete the same. On or before the ‘Day of Completion’ stated in the 
Appendix subject nevertheless the provision for the extension of time hereinafter contained.  

If in the opinion of the Employer/Architect the works be delayed:  

a) By force majeure or  

b) By reason of any exceptionally inclement weather or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s won default or  

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer 
/ Architect and not referred in the Schedule of Quantities and / or specifications or  
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e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting 
any of the buildings traders or  

f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works  

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work.  

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 
Program for carrying out the work stage in the stipulated time for the approval of Architect / 
Employer and follow strictly the approved time schedule incorporating charges if any, to ensure 
the completion of the work in stipulated time. A graph or chart on individual work shall be 
maintained showing the proportionate progress of work week by week a weekly progress report 
stating the number of skilled and un skilled laborers employed on the work, working hours 
done, place, type, and quantity of work done during the period.  

The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc. accordingly.  

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 
work, the Architect / Employer may take suitable action and deemed fit without prejudice to 
any terms and conditions of the contract  

14. LIQUIDATED DAMAGES  

Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 
given below by way of liquidated damages and not as penalty during which the work remains 
un-commenced or unfinished after the expiry of the completion date.  

If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 
for each week beyond the date that the work remains incomplete subject to maximum of 5% 
of the contract value.  

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  

All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
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workmanlike manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Employer / Architects during the execution of the 
work and to his entire satisfaction.  

All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer / 
Architects at his own cost to prove that the materials etc., under test conform to the relevant 
I.S Standards or as specified in the specifications. The necessary charges, transporting, testing 
etc., shall have to be borne by the contractor. No extra payment on this account should in any 
case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and 
must include charges for import duties, and other charges and must be the best of their kind 
available and the contractors must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. Samples of all 
materials to be used must be submitted to the Employer when so directed by the Engineer and 
written approval from Employer must be obtain prior to placement of order.  

Any damage (during the work) to any part of the work or to the premises for any reasons due 
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner 
at no extra cost.  

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes.  

The contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-contractor and any 
damage caused must be made good by the contractor at his own expenses.  

Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost.  

16. REMOVAL OF IMPROPER WORK  

The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified in 
the order of any materials which in the opinion of the Employer / Architects are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
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work executed with materials or workmanship not in accordance with the drawings and 
specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the Employer / Architects 
shall be borne by the contractor or may be deducted from any money due to or that may become 
due to the contractor. No certificate shall relieve the contractor from his liability in respect of 
unsound work or bad materials.  

17. SITE ENGINEER  

The Employer may appoint a Site Engineer or clerk of works who shall be representative of 
the Employer. The duties of the Employer representative are to watch and supervise the works 
and to test any materials to be used of workmanship employed in connection with the works. 
He shall have no authority either to relieve the Contractor of any of his duties or obligations 
under the Contract, or except those expressly provided hereunder, to order any work involving 
delay or any extra payment by the Employer or any variation of or in the works.  

The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking the measuring time and materials. Neither the 
Employer’s representative nor any assistant to the Architect shall have power to revoke, alter 
enlarge or relax the requirements of this Contract, or to Sanction any day-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Employer.  

The Employer’s Representative shall have to give notice to the Contractor or his foremen about 
the non-approval of any work or materials and such works shall be suspended or the use of 
such material should be discontinued until the decision of the employer/Architect is obtained, 
the work will from time to time be examined by the Architect or the Employer’s representative 
but such examinations shall not in any way exonerate the Contractor from the obligation to 
remedy defects which may be found to exist at any stage of the work of after the same is 
completed. Subject to the limitations of this cause, the Contractor shall take instruction from 
the Architect / Employer.  

18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one experienced 
Engineer as site-in-charge for execution of the work. The contractor shall employ in connection 
with the work persons having the appropriate skill or ability to perform their job efficiently.  

The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National.  
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Any laborer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the contractor.  

LOCAL LAWS, ACTS, REGULATIONS  

The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and 
other safety regulations. The agency shall comply with the provision of all labour legislation 
including the latest requirements of all the acts, laws, any other regulations that are applicable 
to the execution of the tests.  

• Minimum wages act, 1948 (Amended)  

• Payment of wages act,1936 (Amended)  

• Workmen’s compensation act 1923 (Amended)  

• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  

• Chief Labour Commissioner(C) , Ministry of Labour& Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

• Apprentice act 1961 (Amended)  

• Industrial employment (Standing order) Act 1946 (Amended)  

• Personal injuries (compensation insurance) Act 1963 and other modifications  

• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  

• Shop and Establishment Act  

• Employer’s Liability Act.  

• Any other Act or enactment thereof and rules framed there under from time to time.  

The contractor shall keep the Employer saved harmless an indemnified against claims if any 
of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen.  

The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the contractor’s laborers are housed or 
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accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times for 
the use of men engaged on the works and shall remove and clear away the same on completion 
of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same.  

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection 
with execution of the works report such accident to the Employer and also to the competent 
Authority where such report is required by law.  

19. DISMISSAL OF WORKMEN  

The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officer or employee.  

20. ASSIGNMENT  

The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  

The contractors under the terms of the contract are required to keep the works duly 
insured under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance 
for the value of 110% of the Project value or Tender value until the Completion of the 
project or handing over whichever is later. The insurance policies should be taken in the 
joint names by the contractors and the same should be renewed at appropriate time.  

The contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and / or decorative part of property which may 
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident 
or any other cause whatsoever in any way connected with the carrying out of this contract. The 
clause shall be held to include inter-alias, any damage to buildings whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold harmless in 
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respect of all and any expenses arising from any such injury or damages to the person or 
property as aforesaid and also in respect of any claim made in respect of injury of damage 
under any acts on compensation or damage consequent upon such claim.  

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 
the whole of the contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damages to the property of third parties.  

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect must be effected jointly in the name of the Employer and 
contractor and the policy lodged with the Employer. The scope of insurance is to include 
damage or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. The contractor shall be responsible 
for anything, which may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract.  

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor.  

22. MEASUREMENTS  

Before taking any measurement of any work the Site Engineer or employer’s representative 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by Site Engineer or by the subordinate 
deputed by him as the case may be is final and binding on the contractor and contractor shall 
have no right to dispute the same.  

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be entitled 
to payment thereof, within the period of honoring certificates named in these documents.  

23. PAYMENTS  

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum value 
as stated in these documents.  

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
support of the qualities of work done and must show deductions for all previous payments, 
retention money, etc.  
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The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment 
thereof, within the period of honoring certificates named in these documents.  

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be made as 
specified.  

If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work.  

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, nor 
shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 
within one week of the date fixed for completion of the work or of the date of certificate of 
completion and payment shall be made within one month from the date of receipt of the bill.  

Final Payment  

The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, which 
shall be refunded after the completion of the Warranty Period after receiving the Branch 
Manager/Engineer’s certificate that the contractor has rectified all defects to the satisfaction of 
the Employer. The acceptance of the payment of the final bill by the contractor would indicate 
that he has no further claim in respect of the work executed.  

24. VARIATION / DEVIATION  

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or 
even delete particular item as per the site requirements and the contractor shall not be paid 
anything extra on this account. Nothing extra will be paid by the Bank on account of omission 
/ deletion of items or decrease in the quantity of items. The Bank shall not entertain any claim 
whatsoever from the contractor on this account.  

The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
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prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads.  

25. SUBSTITUTION  

Should be contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Employer/ Architects in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as “Equal” or “Other 
approved” etc. specific approval of the Employer / Architect has to be obtained in writing.  

26. CLEARING SITE ON COMPLETION  

On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 
of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer/Architects.  

27. DEFECTS AFTER COMPLETION  

The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within 12 months after completion of the work. In the default, the 
Employer may employ and pay other persons to amend and make good such damages, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the Employer 
or may be deducted by the employer, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that 
balance from the contractor from the amount retained(retention money) together with any 
expenses the Employer may have incurred in connection therewith. 

28. CONCEALED WORK  

The contractor shall give due notice to the Employer/Architects whenever any work is to be 
covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the 
same shall, at the opinion of the Employer/ Architect, be either opened up for measurement at 
the contractor’s expenses or no payment may be made for such materials. Should any dispute 
or differences arise after the execution of any work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, the notes of the Employer / Architects shall 
be accepted as correct and binding on the contractor.  

29. IDLE LABOUR  

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 
labor charges of tools and plants would be entertained under any circumstances. 
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30. SUSPENSION OF WORKS  

If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 
due diligence in the performance of his part of the contract or if he shall more than once make 
default, the Employer shall have the power to give notice in writing to the contractor requiring 
the work to be proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this clause.  

After such notice shall have been given, the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with. If the 
contractor fails to start the work within seven days after such notice has been given to proceed 
with the works as therein prescribed, the employer may proceed as provided in clause 31 
(Termination of Contract by Employer)  

31. TERMINATION OF CONTRACT BY EMPLOYER  

If the contractor being a company go into liquidation whether voluntary or compulsory or being 
a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or 
if a receiver of the contractor’s firm appointed by the court shall be unable within fourteen days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer 
that he is able to carry out and fulfill the contract, and if so required by the employer to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 
suffer any payment under this contract to be attached by or on behalf of and of the creditors of 
the contractor, or shall assign, charge or encumber this contract or any payments due or which 
may become due to contractor, there under, or shall neglect or fail to observe and perform all 
or any of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the contractor to observe or perform the same or shall 
use improper materials of workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such progress as would enable the work to 
be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the 
employer after three clear das notice requiring the contractor so to do shall have been given to 
the contractor as hereinafter mentioned or shall abandon the contract, then and in any of the 
said cases, the Bank may notwithstanding previous waiver determine the contract by a notice 
in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
the employer of the obligations and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any trust in 
favor of the contractor) further the employer or his agent, or servants, may enter upon and take 
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possession of the work and all plants tools scaffolding sheds machinery, steam, and other 
power, utensils and materials lying upon premises or the adjoining lands or roads and sell the 
same as his own property or may employ the same by means of his own servants and workmen 
in carrying on and completing the works or by employing any other contractors or other persons 
or person to complete the works, and the contractor shall not in any way interrupt or do any 
act, matter or thing to prevent or hinder such other contractors or other persons or person 
employed from completing and finishing or using the materials and plants for the works when 
the works shall be completed, or as soon thereafter as conveniently may be the employer shall 
give notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor to remove his surplus materials after receipt by him the employer may sell the 
same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses or losses 
incurred by the employer in getting the amount payable to the contractor by way of selling his 
tools and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit.  

32. ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract or effect thereof or to the rights or liabilities of the parties or arising out of or in relation 
thereto whether during or after determination foreclosure or breach of the contract (other than 
those in respect of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 
appointed as hereinafter provided.  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 
within thirty days of receipt of the notice, to the contractor a panel of three names of persons 
who shall be presently unconnected with the organization for which the work is executed from 
the following categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration 
Cases.  

b) Member of Council of Arbitrators  

c) Fellow of the Institution of Engineers  

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good 
reputation and integrity  

e) Fellow of Indian Institute of Architects  
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The contractor shall on receipt of the names as aforesaid, select any one of the person’s name 
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 
days of receipt of the names. The Employer shall thereupon without any delay appoint the said 
person as the Sole Arbitrator. If the contractor fails to communicate such selection as provided 
above within the period specified, the Competent Authority shall make the selection and 
appoint the selected person as the Sole Arbitrator.  

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons 
who shall all be unconnected with either party. The Employer shall on receipt appoint him as 
the Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole 
Arbitrator within 30days of receipt of the panel and inform the contractor accordingly, the 
contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and 
communicate his name to the Employer.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.  

The work under the Contract shall, however, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be withheld on account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 
both the parties fixing date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award.  

The arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the 
Arbitrator in his Sole discretion.  

The award of the Arbitrator shall be final and binding on the both the parties.  

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification 
or re-enactment thereof and the rules made there under, and for the time being in force, shall 
apply to the arbitration proceeding under this clause.  

The Employer and the contractor hereby also agree that arbitration under clause shall be 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 

1. DRAWINGS AND SPECIFICATIONS  

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 
in accordance with the signed drawings and specifications and such further drawings and 
details as may be provided by the Architect/Employer, and in accordance with such written 
instructions, directions and explanations as may from time to be given by the 
Employer/Architect, whose decision as to the sufficiency and quality of the work and materials 
shall be final and binding upon all parties. If the work shown on any such further drawings or 
work that may be necessary to comply with any such instructions directions or explanations, 
be in the opinion of the contractor extraction that comprised in or reasonably to be inferred 
from the contract he shall before proceedings with such work, give notice in writing to this 
effect to employer/Architect, and in the event of the employer/Architects agree to the same in 
writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an 
extra, then, if the Employer/Architect decided that the contractor is to carry out the said work, 
the contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but 
such references shall in no way delay the fulfillment of this contract.  

No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an 
order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work 
shall be allowed unless the said work shall have been executed under the provisions of clause 
6 (Authorities notices, patent right and royalties) or by the Authorities of directions in drawing 
of the Architect as herein mentioned.  

One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as 
he may consider reasonable, one copy of any additional drawing, which is his opinion, may be 
necessary for the execution of any part of work. Such copies shall be kept at the works, and the 
architect or his representatives shall, at all reasonable time have access to the same and shall 
be return to the Architect by the contractor before the issue of the Final certificate. The contract 
shall remain in the custody of the Architect and shall be produced by him at his office as and 
when required by the Employer or by the contractor.  

2. INSPECTION OF DRAWINGS  

Before filling in the tender, the contractor will have to check up all drawings/specification and 
schedule of quantities and will have to get an immediate clarification from the employer/ 
Architect on any point that he feels is vague or uncertain. No claim of damages or compensation 
will be entertained on this account.  
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3. EXECUTION OF WORK (PRICES TO INCLUDE)  

The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from 
time to time is to be carried out and completed in all its parts to the entire satisfaction of the 
Employer /Architect. Any minor details of the work which may not have been definitely 
referred to in this contract, but which are usual in practice and essential to the work, are deemed 
to be include in this contract. Rates quoted in the Schedule shall be inclusive of all frights, 
Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the rules 
and regulations of Local Bodies, State Government and Government of India.  

The rates quoted in the tender should include all charges for:  

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, platform 
and maintenance of the same.  

c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary.  

The rates quoted by contractor shall include removal of all the existing furniture and other 
material & dispose them off where ever required including the furniture and material for which 
the contract has given the pay back offer.   

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 
at site and outside laboratory, (3) for other general supervision. Their appointment shall be 
approved by the Employer / Architect. The site Engineers shall not be removed from the site 
without the written consent of the Employer / Architect.  

5. DIMENSIONS  

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 
details take precedence over small scale drawings. In case of discrepancy, the contractor is to 
ask for a clarification before proceeding with the work. Accordingly, if any work is executed 
without prior clarification it is liable to be rejected and shall not be paid for. 
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6. PROGRAMME OF WORKS  

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He 
shall also make bar charts indicating individual items and during the progress of work he shall 
update the bar charts showing the proportionate progress of work every week.  

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work.  

7. PROCUREMENT OF MATERIALS  

Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean that he 
has taken into consideration the availability of all material of approved make and quality in 
sufficient quantities at site to enable him to complete the entire work in the stipulated period. 
Contractor will get sample of all materials approved by the Employer before placing order / 
purchase / procurement. They shall conform to I.S. codes and or tender specification as 
applicable.  

For all materials the contractor shall quote for the best quality of the materials of best make / 
source or supply and it will be got approved by Employer before procurement. In case sufficient 
quantities of approved quality materials from approved source are not available in time, 
contractor may have to procure the same from neighboring area with longer leads as required 
and directed at no extra cost. The material will be, however as per relevant I.S code as and 
wherever applicable.  

8. UNFIXED MATERIALS  

When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) 
without the written authority of the Employer / Architect and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he 
has taken in to account to value of such unfixed materials on the works such material shall 
become the property of the Employer and the contractor shall be liable for any loss or damage 
to any such materials.  

9. CUSTODY AND SECURITY OF MATERIALS  

The contractors shall be responsible for the custody and security of all materials and equipment 
at site and he will provide full time watchman / watchmen to lock after his materials, stores 
equipments etc.  
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10. RATES  

Rates quoted by the contractor shall hold good for all the work carried out to any height and 
depth as shown in detailed drawings and as required and directed by the 
Architect/Engineer/Employer.  

Rates quoted by the contractor shall also hold good for any small work at any place at site.  

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below  

a) The rates will be derived from the rates of items already quoted in the original tender for the 
extra work.  

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the Architect, 
the workmen’s name) and materials employed at or before the end of the week following that 
in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or within three months of the completion of the 
contract works as defined under clause (Certificate of Virtual Completion)  

12. EXTRA ITEMS RATES  

The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work, which cannot be derived from the contract 
item rates, shall be calculated on the basis of actual cost plus 15 % for profit and overheads.  

13. DRAWINGS AND INSTRUCTIONS  

A set of major drawings along with the contract documents shall be provided to the contractor. 
For any clarifications or further drawings are required by the contract, during or before the start 
of construction work, the Contractor shall inform the employer/Architects in writing to provide 
the same. Working details will be given to the contractor from time to time during the progress 
of work as and when required. In case of other drawing is required by the contractor he will 
give a minimum ten days notice to the Employer / Architect.  

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS  
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If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to comply 
with the same, the Employer / Architect may employ and pay other persons to execute any such 
work whatsoever as may be necessary to give effect thereto and all cost incurred in connection 
there with shall be recoverable from the contractors by the Employer as a debit or may be 
deducted from any money due or which become due to the Contractors.  

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  

The contractor shall furnish the Employer / Architect the following:  

a) Detailed industrial statistics regarding the labor employed by him etc 

b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work  

c) The list of technically qualified persons employed by him for the execution of this work.  

d) The total quantity and quality of materials used for the works.  

e) The list of plant and machinery employed for this work.  

16. ARCHITECT’S DELAY IN PROGRESS  

The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for 
the completion of the contract as he may think proper and sufficient in consequences of such 
delay, and the contractor, shall not make any claim for compensation or damage in relation 
thereto.  

17. FORCE MAJEURE  

Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, 
beyond the control of the parties and any breach of clauses arising from much force majeure 
conditions as aforesaid shall not be regarded as a breach of the provision of this Agreement.  

18. INCOME-TAX & GST IT  

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations.  

19. SITE MEETINGS  
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A senior representative of the contractor shall attend weekly meetings at works site and in 
addition meetings as and when arranged by employer / Architect to discuss the progress of the 
work and sort out problems, if any and ensure that the work is completed in the stipulated time.  

20. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  

1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily 
show the actual quantities of the work to be done.  

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the employer 
and the cost calculated by measurements or weight, at the respective prices, without any 
additional charge for any necessary or contingent works connected there with. The rates quoted 
are for work in site and complete in every respect.  

3. If any operation of work, which is specified in the respective items mentioned in the schedule 
of quantities, is not executed by the contractor then proportionately the rate quoted in the 
schedule shall be re-fixed.  

21. ACTION WHERE THERE IS NO SPECIFICATION  

In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of 
the Employer / Architect. 

22. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. 
This shall be without prejudice to the responsibility of the contractor under the Insurance 
Clause of the general conditions. Contractor shall take all precaution detailed in the safety code 
attached separately. 

23. TYPOGRAPHICAL CLERICAL ERRORS  

The Employer / Architect clarification regarding partially omitted particulars of typographical 
or Clericals errors shall be final and binding on the contractors.  

24. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 
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damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer.  

The contractor shall be responsible for any loss or damage to materials, tools or other articles 
used held for use in connection with the work. The work shall be carried on to completion 
without interferences with the operations of existing machinery or equipment, if any.  

25. SPECIAL CONDITIONS OF CONTRACT  

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere. 

26. CONTRACTOR'S LABOUR REGULATIONS  

Short title:  

1. These regulations may be called the "contractor labour regulations."  

2. Definitions: –in these regulations, unless otherwise expressed or indicated, the works 
and expressions shall have the meaning hereby assigned to them respectively, that is 
to say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment not 
exceeding Rs. ________/- per month and will not include supervisory staff like 
overseers etc.  

(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the 
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.  

(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract.  

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages.  

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day.  
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2.b. When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid overtime for the extra hours put in by 
him at double the ordinary rate of wages. Children shall not be made to work extra.  

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of whether such worker is governed by the minimum 
wages act 1948 or not.  

3. Display of notice regarding wage etc. the contractor shall:  

(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous places 
on the work, notice in English and in the local Indian language spoken by the majority 
of workers, giving the rate of wages which have been certified by the executive 
engineer, ZONAL labour commissioner fair as wages and the hours of work for which 
such wages are earned, and  

(b) Send a copy of such notices to the certifying officer.  

• Payment of wages under central govt. wages act: – 

 (i) Wages due to every worker shall be paid to him direct.  

(ii) All wages shall be paid in current coin or currency or in both.  

(iii) Arrears claimed after 3 months after the completion of the work shall not be 
entertained.  

•  Fixation of wage periods: – 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.  

The minimum daily rates of wages fixed under notification of the government of India 
in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages 
for weekly day of restyle and the question of extra payment for week holiday would not 
arise.  

(ii) No wage period shall exceed one month.  

(iii) wages of every employed on the contract shall be paid (a) in case of establishments 
in which wage period is one week within 3 days from the end of the wage period and 
(b) in the case of other establishments before the expiry of the 7th day or 10th day from 
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the end of the wages period according to the number of workers employed in such 
establishment does not exceed 1000 or exceeds 1000.  

(iv) When the employment of any worker is terminated by or on behalf or the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one on 
which his employment is terminated.  

(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working time.  

Note: The term "working day" means a day on which work on which the labor 
employed is in progress.  

4. Wage book and wage slip etc. The contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars: - 

(a) Name of the worker.  

(b) Rate of daily or monthly wages.  

(c) Nature of work on which employed.  

(d) Total number of days worked during each wage period.  

(e) Dates and periods for which worked overtime.  

(f) Gross wages payable for the work during each wage period.  

(g) All deductions made from the wage with an indication in each case of the ground 
for which the deduction is made.  

(h) Wages actually paid for each wage period.  

(i) Signature or thumb impression of the worker.  

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 
worker employed by him on the work at least a day prior to the day of disbursement of 
wages.  

(k) The contractor shall issue the employment card in the prescribed form iii to each worker 
on the day of work or entry in to his employment. If the worker has already any such card 
with him from the previous employer, the contractor shall merely endorse that employment 
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card with relevant entries. On termination of employment the employment card shall again 
be endorsed by the contractor and returned to the worker.  

(l) The contractor shall issue an attendance-cum-wages card as perform:  

Attached to each worker on the day of each worker on entry into his employment. 

5. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages 
in such form as may be convenient at the place of work but the same shall include the 
following particulars:  

(a) Full particulars of the labourers where wages have not been paid.  

(b) Reference number of the muster roll and wage register.  

(c) Rate of wages.  

(d) Wage period  

(e) Total amount not paid  

(f) Reasons for not making payment  

(g) How the amount of unpaid wages was utilized.  

(h) Acquaintance with dates.  

6. Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars:  

(a) Full particulars of the labours who met with accident.  

(b) Rate of wages.  

(c) Sex  

(d) Age  

(e) Nature of accident and cause of accident.  

(f) Time and date of accident  

(g) Date and time when admitted in hospital  
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(h) Date of discharge from the hospital  

(i) Period of treatment and result of treatment.  

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.  

(k) Claim required to be paid under worker's compensation act.  

(l) Date of payment of compensation.  

(m) Amount paid with details of persons to whom the same was paid.  

(n) Authority by whom the compensation was assessed.  

(o) Remarks.  

7. Fines and deductions which may be made from wages:  

(i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following:  

(a) Fines.  

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to this neglect or default.  

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register.  

(e) Any other deduction which the central government may from time to time allow.  

(ii) No fine should be imposed on any worker save in respect of such acts and omission on 
his part as have been approved by the chief labour commissioner.  

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.  
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(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 
respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed.  

8. Register of fines, etc.:  

(i) The contractor shall maintain a register of fines and a register of deduction for damage 
or loss in form nos. 1 & 2 respectively which should be kept at the place of work.  

(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition in 
a conspicuous place of the work.  

9. Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages, the register of accidents, the register of fines, deductions required to be maintained 
under these regulations shall be preserved for 45 days after the date of last entry made in 
them and shall be made available for inspection by the engineer-in-charge labour welfare 
officer or any other officer authorized by the chief labour commissioner in this behalf.  

10. Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and provisions of these regulations. He 
shall investigate into any complaint regarding the default made by the contractor or sub-
contractor in regard to such provision.  

11. Report of labour welfare officer  

The labour welfare officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the executive engineer concerned indicating the 
extent, if any, to which the default has been committed, with a note that necessary 
deduction from the contractor's bill be made and the wages and other dues be paid to the 
labours concerned. In case an appeal is made by the contractor under clause 14 of these 
regulations actual payment to the labours will be made by the executive engineer after the 
zonal labour commissioner has given his decision on such appeal.  
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The executive engineer shall arrange payments to the labours concerned within 45 days 
from the receipt of the report from the labour welfare officer or the zonal labour 
commissioner as the case may be.  

12. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare officer 
or other person so authorized may appeal against such decision to the zonal labour 
commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor.  

13. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under 
this regulation by:  

(a) An officer of a registered trade union of which he is a member.  

(b) An officer of a federation of trade unions to which the trade union referred to in clause 
(a) is affiliated.  

(c) Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the industry in 
which the worker employed.  

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 
this regulation by;  

(a) An officer of any association of employers of which he is a member.  

(b) An officer of a federation of association of employers to which the  

Association referred to in clause (a) is affiliated.  

(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry 
in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
or enquiry under these regulations.  

14. Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and 
the register of fines and deduction to any of his workers or to his agent at a convenient 
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time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf.  

15. Submission of returns:  

The contractor shall submit periodical returns as may be specified from time to time.  

 Amendment: The central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour commission 
to the government of India, or any other person authorized by the central government in 
that behalf shall be final.  
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SAFETY CODE 

SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
 

3. No one should be allowed to inspect / work at a height without Safety Belt. 
 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder, and the ladder shall be given 
an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as 
described. 

7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter. 

8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up to and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. 
For electrical online works gloves, rubber mats, and rubber shoes shall be used.  
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 
the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge 
of the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

11. Before any demolition work is commenced and also during the process of the work: - 
 

a) All roads and open areas adjacent to the Work Site shall either be closed or 
suitably protected. 

b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from 
risk or fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over-loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 

f) Those engaged in whitewashing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective 
goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective 
eye-shields  

 

h) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and 
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support shall conform to the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

g) When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of 
electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 
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FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ month of year 2026 
between The Assistant General Manager (P&E), SBI (Premises and Estate), 3rd Floor, SBI 
LHO Building, Bank Street, Koti, Hyderabad – 500001 (Hereinafter referred to as the 
“Employer/Owner/Client/Bank/SBI” which expression shall, unless excluded by or repugnant 
to the context, includes its successors and assigns) of the ONE PART and 
…………………………………..of M/s ……………………………………………………. 
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART.  

WHEREAS the Employer intends to carry out WATERPROOFING WORKS FOR AT LHO 
CAMPUS (COMMERCIAL BRANCH, STRESSED ASSET AND OTHER BUILDINGS) 
LHO, HYDERABAD-500001, shall herein after referred to as “Project”.  

AND WHEREAS for the purpose of the above said project, the Employer invited e-tenders 
from experienced, resourceful and bonafide contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, Instructions to Tenderers, General notes, General Conditions of Contract, Special 
conditions, Schedule of approximate quantities and rates , Form of Agreement, General 
Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter 
collectively referred to as the “said conditions”), duly signed on each page as a token of his 
acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit  

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 
most suitable for the project.  

AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security 
Deposit.  

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No.____________ dt.______________ and has also deposited with the Employer 
a sum of Rs._____________ which with the Earnest Money of RS._________ forms the 
requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________.  

NOW, therefore, it is hereby agreed to and between the parties as follows:  

1) Contract documents  

The following documents shall constitute the Contract Documents.  
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I. This Article of Agreement.  

II. Tender Document submitted by the Contractor including the “said conditions”, NIT, ITT, 
GCC, SCC, Schedule of quantity, corrigendums and any other documents as required by the 
tender.  

III. All correspondence between the Employer and the Contractor from the date of issue of NIT 
and the date of issue of work order.  

IV. Work order No. ______________dt.______________  

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may be 
furnished to the contractor by the said Employer and described in the said Specifications and 
the said Schedule of Quantities.  

3) Notwithstanding what are stated in the NIT conditions of Tendering, Conditions of Contract 
of herein stated before, the Employer reserves itself the right of altering the drawings and the 
nature of the work and addition to or omitting any items of work or of having portions of same 
carried out departmentally or otherwise and such alterations or variations shall be carried out 
without prejudice to this contract.  

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred.  

5) This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be paid for 
according to actual measured quantities at the rates contained in the schedule of quantities 
and rates or as provided in the said conditions.  

6) The Bank / Employer reserves to itself the rights of altering the specifications and nature of 
work by adding to or omitting any item of work or having portions of the same carried out 
without prejudice to the contract.  

7) All payments by the Employer under this contract will be made only at Hyderabad.  

8) Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 7th (seventh) day after 
date of issue of formal work order as provided for in the said conditions of contractor, 
whichever is later and to complete the entire work within …………………… (as mentioned 
in NIT) months subject never the less to the provisions for extension of time.  
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9) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within 
the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final 
and binding on both the parties.  

10) That all the parts of this contract have been read by the contractor and fully understood by 
the contractor. They further agree to complete the said work to fullest satisfaction of architect 
/ Employer. 

IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 
these presents through their duly authorized official and the said two duplicates hereof to be 
executed on its behalf of the day and year first herein above written. 

Signed and delivered for and on behalf of  State Bank of India, Shri. ____________________ 
its duly authorized official, in the presence of –  

1. (Name and Address)  

2. (Name and Address)  

Signed and delivered for and on behalf of  

The Contractor _________________by Shri__________________________ his duly 
authorized official, in the presence of –  

1. (Name and Address)  

2. (Name and Address)  

ASSISTANT GENERAL MANAGER (P&E) 

 

READ, UNDERSTOOD AND ACCEPTED  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

DATE 

PLACE 
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DECLARATION 

To, 
The Assistant General Manager (P&E), 
SBI (Premises and Estate), 
3rd Floor, SBI LHO Building,  
Bank Street, Koti, Hyderabad – 500001 
 
NAME OF THE WORK: WATERPROOFING WORKS FOR AT LHO CAMPUS 
(COMMERCIAL BRANCH, STRESSED ASSET AND OTHER BUILDINGS)  LHO, 
HYDERABAD-500001 

I/We ______________have inspected the site of works and have made me / us fully acquainted 
with the local conditions in and around the sites of works. I/We hereby declare that I/We have 
gone through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, 
Technical Specifications, Bill of Quantities, approved makes and understood the same and on 
the basis of the same I/We quoted our rates in the Schedule of Quantities attached with the 
tender documents.  

We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule.  

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 
tender at your office.  

For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I 
shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, 
I/ we shall not have any right to arbitrate in any manner. 

I/We shall also uniformly maintain such progress as may be directed by the Employer / 
Architect to ensure completion of same within the target date as mentioned in the tender 
document.  

Witness:                                                                          ______________________  

Signature of Tenderer  
 

Address______________________  
Date: _____________________ 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided for 
in the conditions of this contract and do not necessarily show the actual quantities of the 
work to be done. The unit rate noted below are those governing payment of extras or 
deductions for omissions, according to the conditions of the contract as set forth in the 
preliminary specifications of the Bank detailed standard specifications and other conditions 
or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to 
time by the Architects, and the cost calculated by measurements or weight, at the respective 
prices, without any additional charge for any necessary or contingent works connected there 
with. The rates quoted are for work in site and complete in every respects. 

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate quoted 
in the schedule shall be re-fixed. 

 

 

SIGNATURE OF THE CONTRACTOR  

           WITH DATE 
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NAME OF WORK: WATERPROOFING WORKS FOR AT LHO CAMPUS 
(COMMERCIAL BRANCH, STRESSED ASSET AND OTHER BUILDINGS)  LHO, 
HYDERABAD-500001 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF 
MATERIALS TO BE USED IN THE INTERIOR WORKS SUBJECT TO THE 

APPROVAL OF SAMPLES BY SBI. 

(ALL THE MATERIALS USED HAVE TO CONFORM TO GREEN INTERIOR 
NORMS OF IGBC) 

S. 
No. MATERIAL NAME. BRAND / MANUFACTURER. 

1 WATERPROFFING 
CHEMICALS 

FOSROC/ DR.FIXIT/ BERGER /CICO OR 
EQUIVALENT PRODUCTS 

2 WATERPROOFING 
ELASTOMERIC PAINTS 

ASIAN PAINTS / BERGER PAINTS / PIDILITE 
INDUSTRIES LTD. / DR. FIXIT / FOSROC / BASF / 
SIKA 

3 PLASTIC EMULSION 
PAINTS ASIAN/  NIPPON / BERGER / NEROLAC 

4 PVC / CPVC PIPES PRINCE/ ASHIRWAD/ ASTRAL/ SUPREME 
OR EQUIVALENT 

5 CEMENT- 43/53 
GRADE 

ULTRATECH, AMBUJA, ACC, L&T, BIRLA OR 
APPROVED EQUIVALENT. 

 

NOTE: The Contractor shall use only above mentioned material.  All other 
materials shall conform to the specifications laid down. The Contractor shall take this 
into account while tendering rates / prices.  All materials and sections used should adhere 
to the manufacturer’s guidelines and the contractor must submit certificate from the 
manufacturer on usage of their specified product / section. 
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PRICE BID 
WATERPROOFING WORKS FOR AT LHO CAMPUS (COMMERCIAL BRANCH, 

STRESSED ASSET AND OTHER BUILDINGS) LHO, HYDERABAD-500001 

DETAILED BILL OF QUANTITIES (BOQ) 

Sl 
No Description Qty Units Rate Amount 

1 

Dismantling existing Screed, raking out 
joints, and cleaning the surface for screed 
including disposal of rubbish to the dumping 
ground within premise as directed. 
This item also includes opening up of visible 
cracks, raking out joints (minimum 10 mm 
deep), cleaning them, and filling them with 
a flexible crack filler or epoxy or polymer 
modified mortar as suitable.  

200.00 Sqm 250.00 50000.00 

2 

Dismantling existing Coving including 
raking out joints, removing loose mortar, 
cleaning the surface thoroughly for further 
works, and disposing of dismantled 
material/rubbish to the dumping area within 
the premises, complete as directed by the 
Engineer-in-Charge. 

150.00 Rmt 130.00 19500.00 

3 

Providing and applying two coats of ready-to-
use "Two component Acrylic polymer 
modified cement base flexible water-
proofing slurry" to a thickness of 2 mm as 
per manufacturer's specifications including 
necessary surface preparation and providing 
& laying and finishing average 100 mm 
thick 1:1:2 concrete protective screed 
(using 12- 20 mm stone chips) on the coating 
to the  slope 1:100 to 1:150 and rounding at 
junctions of walls and slab, admixed with 
waterproofing compound @ 100 ml / bag 
of cement and polypropylene fibres @ 1 
packet/bag of cement etc. complete as 
directed by Engineer-in-charge. The whole 
terrace so finished shall be flooded with water 
up till height of rounded portion for a 
minimum period of two weeks for curing and 
for final leakage test and as directed by 
Engineer-in-charge. 
Acrylic Polymer modifed cement base 
flexible waterproofing :- FOSROC / 
BASF/SUNANDA 
Concrete Admixture:- FOSROC / DR. 
FIXIT / PIDILITE 

200.00 Sqm 1200.00 240000.00 
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4 

Providing and applying one coat of 
compatible primer over the prepared 
surface, including thorough surface cleaning 
and preparation. After application of primer 
and allowing it to become tack-free, 
providing and applying the first coat of 
ready-to-use, two-component acrylic 
polymer modified cement-based flexible 
waterproofing slurry in the specified 
direction. 
While the first coat is still wet, providing and 
laying 150 GSM non-woven geotextile 
membrane over the treated surface as a 
protective and reinforcing layer, ensuring 
proper overlaps and pressing it firmly to 
eliminate air pockets and ensure full 
embedment. 
After initial setting of the first coat, 
providing and applying the second coat of 
the same waterproofing slurry in 
perpendicular (cross) direction, so as to 
achieve a total thickness of 2 mm, ensuring 
a continuous, uniform, and defect-free 
waterproofing layer. The surface shall be 
inspected after each coat for gaps, pinholes, 
cracks, or defects, which shall be rectified 
before proceeding further. The work shall be 
carried out complete in all respects, including 
surface preparation, primer application, 
slurry application, curing, inspection, 
protection, and finishing, as directed by the 
Engineer-in-Charge. The item includes all 
labour, materials, tools, tackles, and 
incidentals required for completion of the 
work. Approved make: FOSROC / BASF / 
SUNANDA (or equivalent approved). 

320.00 Sqm 1000.00 320000.00 

5 

Spalling treatment of concrete surfaces by 
removal of deteriorated concrete, cleaning 
and treating exposed reinforcement with anti-
corrosion zinc primer coat, followed by 
application of polymer-modified mortar for 
repair and finishing to original profile, 
complete as per specifications and the 
directions of Engineer-in-Charge. 
The rate is inclusive of following: - 
Preparation: Chipping off loose, spalled, and 
disintegrated concrete until the sound 
concrete surface is exposed. 
Steel Treatment: Removing rust from 
exposed reinforcement bars using a wire 

120.00 Sqm 650.00 78000.00 
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brush or mechanical grinder. Applying one 
coat of Rust Remover followed by one coat of 
Zinc-rich Epoxy Primer to the steel. 
Bonding: Applying a bond coat of SBR 
Polymer and cement slurry (ratio 1:1) over 
the prepared concrete surface. 
Mortar Application: While the bond coat is 
tacky, applying Polymer Modified Mortar (1 
part cement: 3 parts screened sand mixed with 
SBR polymer (as per manufacturer's 
recommendation) in layers not exceeding 
20mm. 
Finishing: Finishing the surface to match the 
existing profile and curing for a minimum of 
7 days. 

6 

Application of acrylic UV-resistant coat: 
Providing and applying acrylic UV-resistant 
waterproof coating treatment to terrace and 
parapet walls, comprising of surface 
preparation by mechanical buffing/grinding 
to remove all loose materials, dust, laitance, 
and contaminants, cleaning the surface 
thoroughly ,opening up all visible cracks, 
cleaning and filling the same with approved 
flexible crack filler, applying cementitious 
waterproofing slurry as base coat in uniform 
thickness as per manufacturer’s specification, 
allowing proper curing, and thereafter 
applying UV-resistant elastomeric acrylic top 
coat for enhanced waterproofing and 
durability, including all materials, labour, 
tools & tackles, scaffolding (if required), 
surface preparation, curing, and finishing 
complete as directed by the Engineer-in-
Charge. 
Approved make: Pidilite Industries Ltd. / 
BASF India Ltd. / Sunanda Speciality 
Coatings/Sika/Fosroc / Asian / Dr. Fixit or 
equivalent approved by SBI 

260.00 Sqm 950.00 247000.00 

7 

Coving: Providing and laying coving in 
cement concrete of grade M20 in mix 
proportion 1:1.5:3 (cement : coarse sand : 
graded stone aggregate), using approved 
materials, to an average thickness of up to 
100mm, including necessary surface 
preparation, mixing, placing, compacting, 
levelling, and finishing to the required profile 
and lines.All junctions of walls and floors 
shall be neatly formed, and the coving shall 
be finished smooth as directed by the 

150.00 Rmt 600.00 90000.00 
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Engineer-in-Charge.The work shall include 
proper curing for the specified period and 
shall be complete in all respects as directed by 
the Engineer-in-Charge. The item includes all 
labour, materials, tools and tackles required 
for completion of the work. 

8 

Disposal of building rubbish / malba / 
similar unserviceable, dismantled or waste 
materials by manual/mechanical means, 
including loading, transporting, unloading to 
approved municipal dumping ground or as 
approved by Engineer-in-charge for all leads 
including all lifts involved. This includes all 
the labours, tools & equipment’s, vehicles, 
fuel etc. required. 

22.00 Cum 450.00 9900.00 

9 

Internal Painting: Providing, supplying. and 
applying two coats of Premium Emulsion 
paint to the walls of approved and shade to 
suit the interiors of the building. The rate shall 
include scrapping and preparing of the 
surface etc making complete of applying of 
paint complete as per the design. The rate 
shall be inclusive of all the necessary 
material, required hardware transportation, 
necessary complete execution of the item. 
labour, for the complete execution of the 
item.  Make:Asian /Nerolac / Berger  

220.00 Sqm 150.00 33000.00 

 TOTAL AMOUNT EXCL. GST (₹) = ₹10,87,400.00 
 Quoted by Tenderer: in % Above (+) % Below (-) or At par =  
 Amount Quoted by Tenderer (₹) =  
 Amount Quoted by Tenderer in words =  
   


