Tender ID SBI/AHM/AAO-
2/2025-
26/ZFU01
Date 28/02/2026

STATE BANK OF INDIA

INVITES ONLINE e-TENDER

FOR

INTERIOR FURNISHING WORKS
OF
ZUNDAL BRANCH, DIST. Ahmedabad

FROM
THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS
UNDER THE CATEGORY OF WORKS UP TO ¥ 10.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED)

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED
PRICE BID: 14-03-2026 by 15:00 Hrs

PART — A: TECHNICAL BID
TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect:

M/s Virat V. Thakore

Architects, Urban Designers & Valuers,
‘Sheel’, 98/1, Samasta Society,
Narayannagar Road,

Paldi, Ahmedabad- 380 007.

M. No : 98250 12645.

Email: viratvthakore@gmail.com

Sign with Seal of Contractor


mailto:viratvthakore@gmail.com

NOTICE INVITING TENDERS

SBI through its Architect M/s. Virat V. Thakore invites Online e-tenders in two bid system i.e., online
technical bid and online sealed price bids” (Bidder has to submit his final quote in terms of item rate of each
item) from the SBI Empaneled Furniture contractors CATEGORY OF WORKS UP TO % 10.00 LAKHS AND
ABOVE (AS PER THE LIST ENCLOSED) of Ahmedabad Circle for Furniture works of SBI ZUNDAL
BRANCH, Ahmedabad.

Please note that there will be no reverse auction and rates quoted in online sealed price bids
will be final.

The details of tender are as under:

S.No. Description Details
1. |Name of work INTERIOR FURNISHING WORKS of SBI ZUNDAL
BRANCH, DIST. Ahmedabad
2. |Nature of Work FURNISHING WORK - NEW PREMISES
3. |Estimated Project Cost T 8.27 Lakhs
4. [Time allowed for completion 30 days from date of acceptance of work order
5. |Earnest Money Deposit ¥ 8,300.00/- (Eight Thousand Three Hundred Only) by means

of Demand Draft / Pay Order (Valid for a period of 90 Days
from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favor of State Bank
of India, payable at Ahmedabad. [Contractors registered
with ‘MSME UDYAM’ need not to submit EMD. Instead of
EMD, valid MSME UDHYAM certificate shall be uploaded]

6. [Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing
ISD to be submitted by the L1 Bidder)
7. [Total Security Deposit 5% of the final bill amount
8. |[Start and end date for downloading ofi28-02-26 to 14-03-2026 at  www.shi.co.in
tender documents form Bank’s under<Link>procurement news.
website

9. |Last date & time for 14-03-2026 by 15:00 Hrs
submission of online Technical bid
and Online Indicative Price Bid

10. |Address at which EMD & Process  |Assistant General Manager,
compliance form has to be submitted [State Bank of India RBO-II,
6th Floor, Old LHO Building,
Lal Darwaja, Ahmedabad
11. |Date and time of opening of online  [17-03-2026 at 15:30 Hrs
Technical bid &Online Indicative Price
bid at SBI address mentioned

at Sr. No.10
12. |[E-Tendering will be conducted by our| M/s. Antares Systems Limited,
approved e-tendering consultant Registered Office: #24, Sudha Complex,
3" Stage, 4" Block, Bangalore —
560079,

1) Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com
2) Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com
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www.tenderwizard.com/SBIETENDER

13 |Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of
contract value or final bill value.

14 |Rates Rates quoted shall be inclusive of all existing & future
(including variation) taxes, duties, levies, royalties,
transportation, other incidental charges, WCT etc. PVA
& PVA Clause shall not be applicable.

Note: GST will be paid Extra as per Applicable norms.

If any tenderer puts any condition/anything/any taxes
extra over and above their quoted rates the tender shall
be summarily rejected.

15 |Defects Liability Period 12 Months from the date of Virtual Completion

16 |Validity of offer 90 days from the date of opening of Price-bid

17 |Value of Interim Certificate No advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances.

Only full and final payment shall be made after
satisfactory completion of work.

18 |Insurance The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the
center & shall require to produce the original policy of
Insuranceé& receipt of the premium as applicable in the
matter to the Architect/Bank.

In absence of this, suitable amount (Rs. 400/- per lakh or
as decided by Bank) shall be deducted from Contractor’s
Final Bill Amount.

19 | water and Electricity If contractor is permitted to use SBI source of water &
electricity, the SBI will recover @ 0.5% of contract amount
from the final bill of contractor. However further distribution
& extension & light fixtures etc. with required MCB
switches, switch boards, lamp, tube etc. shall be arranged
by the contractor at their own cost within the accepted
tender amount. Bank will recover 0.5% of the final bill
amount towards consumption of water & electricity

20 [Tenders can be downloaded from the bank’s website www.sbi.co.in(link)<SBI In the
news<Procurement News>. It shall be responsibility of the contractor to timely submit the
technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in tender
submission.

21 [The contractor shall read and understand each page of the tender document thereby ensuring
the number and sequence of all pages.

22 |No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before submission of final guote, else their bid will be rejected.

23 [The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained
in this reaard

24 [Tenders received without EMD & Process compliance form shall be summarily rejected and such
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered.

25 |In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the same time.

26 |SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

27 | The Bank will place order as per its requirement and quoting minimum rate for any category

does not provide any guarantee for receiving order for that item by the firm who quotes lowest
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28

Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

29

The Bank reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rates or other condition if his tender is accepted in parts.

30

In case the date of online tendering is declared as a holiday, the online tendering will be
conducted on the next working day at the same time.

31

SBI reserves the right to accept or reject any or all the tenders without assigning any reason
whatsoever. For any clarification regarding E-Tendering procedure, System requirements etc
please contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is
mentioned in the NIT.

32

It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

Yours Faithfully,
(For and on behalf of SBI)

Assistant General Manager,
State Bank of India RBO-II,
6th Floor, Old LHO Building,
Lal Darwaja, Ahmedabad
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LIST OF

Aadinath Construction 106,
Parkview Exchange, S.P.Ring Road,
Bhadaj Circle, Ahmedabad - 382424

9998802167, 8734844040
AADINATHCONSTRUCTIONO9 @GMAIL.COM

Jagdish B Mistry
Shop No 5, Jay Terraiya Complex, Nr
Assth Gas Agency, Desainagar, Bhavnagar
- 364003

9998300659, 8866178505
jagdishbmisri@gmail.com

N K ASSOCIATES, 13
KAMLA PARK SOCIETY, MAIN RANDER
ROAD, SURAT -9.

9824199146
nk_associates@yahoo.com.

PAY & SERVICE,
309 SADGURU ARACADE, DHEBAR ROAD
ONEWAY, NEAR JIVAN COMMERCIAL
BANK, RAJKOT

9825075667, 8160197253

payandservice72@gmail.com

M R INTERIOR

A/2/12, Om Shanti Nagar, Vejalpur-
Makarba Road, Vejalpur, Ahmedabad -
380051

7359960693, 9376160693
mrinteriorl@gmail.com

RAJ CORPORATION

G/4, Golden Triangle Complex, Nr.
Stadium Petrol Pump, Navrangpura,
Ahmedabad - 380014

9825053415, 7984631986, 8200095716
rajcorporation53@gmail.com

EMPANELLED INTERIOR CONTRACTORS UPTO Rs. 10 LAKH.
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 25 LAKH.

1 | Abhay Interiors, 9825327845
SB/3, Nandanvan Complex, Nr. Citizen abhayv845@agmail.com
Society, RameshwarMandir Road, Ellora Park, Vadodara
- 390021

2 | Raj Decor, 9426081311
A-202, Arpan Flat, OppHariba Park, Nr Sukurti Nagar rajdecorbaroda@gmail.com
society,diwalipura, Vadodara -0390015

3 | Rakesh B Sharma, 9426240961/9624730951
F/2-24, Om Shanti Nagar-2, Nr. rakeshbsharmal983@agmail.com

BhammariyaKuwa, LambhaVatwa Road, Vatwa,

Ahmedabad

4 | Umesh Engineering works,Gala No A-10, D M Singh 9821098131/9869423623
Compound,OppShraddha Tower, Thakur complex, umeshengineeringworks@gmail.com
Kandivali (East),Mumbai - 400101

5 | Arvind C Shukla & Co., "Meeta" 7/A, Tushar Society, | 9227100313/9099550373
Opp Ghelani Petrol Pump, Nizampura,Vadodara - | surit as@yahoo.com
390002

6 | HarshadFurniture Mart, | 9898198877/9979744997
Sadar, MotiTankiChowk, Opp. Vedanta (Ratlam - 2) harshad furniture@yahoo.com
Hospital, Near Eagle Travels Office, Jigar Pan Street,
Rajkot - 360001

7 | Shree Pithad Decorators, 9376215159
82, Kalakunj Society - 1, Water Tank Road, Nr Aavakar| hilesh.spd@gmail.com
Hall,Karelibaug,Vadodara - 390018

8 | The Decorator, 9825028363

109-110, City Enclave, BS Baroda High School, Polo
Ground(South),Vadodara - 390001

thedecoratorsindia2@gmail.co
m/dilipnachankar@gmail.com
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SHREE SAICONSTRUCTION,E -402, SHIKHAR-1,
ABHAY NAGAR SOCIETY, VADODARA-390023

9426007886/9427612103

shyamprasad.kumble@gmail.com

10

SHREE THAKAR FURNITURE

WORKS,
RAMESH INDUSTRIES LANE, BEHIND WADI SHAK
MARKET,PARATAPNAGAR ROAD, BAORDA

9426024569/9426588635,/9909416839

11

R.S.ENTERPRISES,

(HEAD OFFICE) C 74 PATEL NAGAR, RAISEN ROAD,
BHOPAL - 462021 (BRANCH OFFICE) BHASAN
SINGH, 236/6, SHIV NAGAR COLONY,GANDHIDHAM
- KUTCH, GUJARAT - 370201

9826961063/9425378197,

rsenterprises73@gmail.com

12

TEZ CORPORATION,
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5
VASTRAL ROAD,AHMEDABAD

9426020113
tez267@gmail.com

13

PATEL CONSTRUCTION CO.,
18, Sanket Complex, N.H.No./,
Naroda, Ahmedabad

9427007484
patelconstructioncompany99@yahoo.co
m

14

M/S DEVI KRUPA
CORPORATION

65 Kanan Residency, B/H Panchayat Office, Nana

Chiloda, Ahmedabad — 382330

9825068135
devikrupa9297@yahoo.com

15

DURGA FURNISHERS
1,Adesh apartment, Nr. Dharnidhar Derasar,
ShreyasCrossing Road, Paldi, Ahmedabad - 380007

9898094841/9998948412
durga79m@agmail.com

16

S R ENTERPRISE,
128, Sarvoday Co-operative Society, Nr. Ramvadi,
Opp. DevCastle, Isanpur, Ahmedabad -382443

9824690946/9601253767
srenterprises365@gmail.com

17

PRAKASH FURNITURE,
4 - Laxmi Estate, B/H Navneet Press, Ajod Dairy Road,
Rakhial, Ahmedabad - 380023

9824021548/9824021498
prakashfurn@gmail.com
/prakashfurniture2013@gmail.com

18

SURENDER FURNITURE,

J-201, SANGANI PLATINIUM, OPP. SATVA-2, B/s
SHRINATHRESIDENCY, NAROL, AHMEDABAD -
382405.

9824054688/8401021565,
surenderfurniture@gmail.com

19

FIRM-AMUL TRADERS,
35, PRASHANT PARK SOCIETY, BEHIND
FATEHNAGAR, NR. DHANVANTARI GARDEN, PALDI,
AHMEDABAD - 380007

9825005970
nineshipanchigar@gmail.com

20

M/s Daxesh Furniture Mall,

48-49, Jay Hanuman Estate, ChoshathJogani Mandir
Road, Nr. Navjivan Hyundai Showroom, Udhna Magdalla
Road, Surat - 395004

9824126610
info@daxeshfurnituremall.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 50.0 LAKH

Ramnath Mahadev Mandir, Opp Idgah Medan,

1 | R S Enterprises, 9826961063/9425378197
C-74, Patel Nagar, Raisen rsenterprises73@gmail.com
Road,Bhopal (M.P.) -462022

2 | Payal, 9426485544/9825077428
12/E Shilpalay Shopping Centre, B/H Old Anjalli manan.2407 @gmail.com
Cinema, Vasna, Ahmedabad - 380007

3 | Gurukripal Wooden Furniture, 9427981212/9824093358

qurukripal@yahoo.co.in
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Pratapnagar Road, Vadodara - 390004

4 | Harishkumar Narandas Mistry, 9825981475/9925170302
33, 2nd Floor, Municipal Shopping Centre, Kotsafil harishmistry1971@gmail.com
Main Road, Surat

5 | Devi Krupa, 9825013223/9925039223
26/A, Jivrajpark Society, B/H Sahjanand Tower, devikrupa9297@yahoo.com
Jivrajpark Cross Road, Vejalpur, Ahmedabad -
380051

6 | Raj Interior, 9825321878
Plot No 13, Milan Industrial Estate, Dharmshi Desai rajinteriorbaroda2 @gmail.com
Marg,Near ChhaniJakat Naka, Vadodara - 390024

7 | Rajallnfracon, 9898544404
LG - 2, Sargam Complex, Opp. Bhulakabhavan nirajnmehta@yahoo.co.in
School, Nr. Reid & Tailor Showroom, Nr. Hero Honda
godown, Adajan -Hazira Road, Surat

8 | LAXMI INTERIOR, 7021634858/9322255135/
106/18A VARDHAMAN PARK, DESHMUKH HOMES, 8451899148,
TATAPOWER HOUSE, KALYAN SHILL ROAD, laxminarayanjangid5@gmail.com
DOMBIVALI(E)

9 | MISTRY & SONS, 9723747744/9825191014/261-2485044/
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP 8160074393
MEHTAPETRO, PUMP, KATARGAM, SURAT sanju6206 @gmail.com

10 | VARDHAN CONSTRUCTION, 9825533571/7990251062
202 VANSHIKA RESIDENCEY, 12 UTKANTH vardhan.construction@yahoo.com
SOCIEYT, BEHINDALKAPURI CLUB, ALKAPURI
BARIDA

11 | MAMTA WOOD DECORATE(INDIA) 0291-2790444/9782343734
O/S CHANDPOLE NEAR VIDHYA SOLA SCHOOL, mwdindia@yahoo.com
JODHPUR
(Rajasthan), Pin code: 342001

12 | PHONIX FURNISHERS 7999552829/9827096677/
E4/141, ARERA COLONY, BHOPAL - 462016 9999765017

phonixfurnishers@gmail.com
13| ASTHA ENTERPRISES, 7738009043/8828263768/

1602, Crimson Tower, Akurli Road, Lokhandwala
Complex,Kandiwali (E),
MUMBAI-400101

022-40030967
Aastha.enterprises@ymail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ¥ 100 LAKH

1

Mukund Furniture,

683/1, Ganesh Temple road, MotaThakor Vas,
OppVankarVas, B/H Nirmal Nagar Society, Vatva
Gam, Ahmedabad - 382440

9081115137
mukundfurniture@gmail.com
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2 | PHONIX FURNISHERS, 7999552829/9827096677,
E4/141, ARERA COLONY, BHOPAL - 462016 phonixfurnishers@gmail.com

3 | ARIHANT DECOR, 9326877256/9511637029
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR gandhi_devesh@yahoo.in
VARTAKSCHOOL, VASAI(W), PALGHAR

4 | LIVEFURNISHERS, 079-26580996/9824023048
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, rvshah54@hotmail.com
ASHRAMRAOD AHMEDABAD

5| DECORA 9825073947

40, Mahavirnagar Society, Nr. L J College,
Vastrapur,Ahmedabad - 380015

decoral967@gmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO %200 LAKH

1| Grid Interiors Pvt. Ltd., 9810135852
E-326, Greater Kailash-2, New Delhi - 110048 thegridprojects@gmail.com

2 | SHAH ASSOCIATES, 02832-226067/9825228305
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ shahassociatel@gmail.com
KUTCHH -370001

3 | PHONIX FURNISHERS, 7999552829/9827096677/ 9999765017
E4/141, ARERA phonixfurnishers@gmail.com
COLONY,BHOPAL -
462016

4 | POORAN CHAND SHARMA & SONS, 011-41420277/9810111055
1/70 W H S TIMBER MARKET, KIRTI
NAGAR,NEW DELHI - 110015. sds.pcss@agmail.com

5| A RAJ CONSTRUCTION CO. 9873960024/9873937633
Office No. 301, Top Floor, Bharat Chamber, Scindia a_rajconstruction@yaho0.co.in
House, Connaught Place,
New Delhi - 110001

6 | Inter Furn 0755-2488430/09425301192-93

HIG-1/637, ArvindVihar, Opposite UCO Bank,
Bagmugaliya,Bhopal - 462043

interfurnl@rediffmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO %500 LAKH

1

MAHENDRU CONSULTANTS,
16 VINDHYACHAL APARTMENTS, INDER
ENCLAVE, NEW DELHI

011-25289843/9818446200/9810000608
mahendruconsultants@gmail.com
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2 | SANJEEV FURNISHERS PVT LTD, 011-28741050/011-
R-552,2" floor, Shankarroad, Newrajindernagar,New 45088541/9810350767

Delhi-110060 sanjeev@sanjeevfurnishers.com
3 | MAHENDRA REALTORS & INFRASTRUCTURE PVT | 022-28828239/28807684
LTD, EMAIL - info@mripl.net

603 QUANTUM TOWER, 6TH FLOOR, RAM BAUG ltenders@miripl.net
LANE, NEXT TO SBI MALAD WEST INDUSTRIAL
BRANCH, MALAD(W) MUMBAI -400 064

M/s InTeRmArc, 9717070610/9717070613/9818111113
4 | 1191-A, Arjun Nagar, Kotla Timber Market, New Delhi - | info@intermarc.co.in
110003 /taranjitbawa@intermarc.co.in

FORM OF TENDER

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

Assistant General Manager,
State Bank of India RBO-II,
6th FLOOR, OIld LHO Building,
Lal Darwaja, Ahmedabad

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the works
specified in the said memorandum and having acquired the requisite information relating thereto as affecting
the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates mentioned
in the attached Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are provided for
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by, and in all other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Description of work Proposed Furnishing works at SBI ZUNDAL branch, DIST.
Ahmedabad

Earnest Money The tenderer shall furnish EMD of ¥ 8,300.00/- (Eight

Thousand three Hundred Only). In the form of Demand draft or
bankers’ cheque drawn in favor of State Bank of India payable
at Ahmedabad on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required
form. No interest shall be paid on this EMD. [Those registered
with MSME UDYAM need not submitted EMD. Instead, DD,
Valid MSME UDHYAM certificate shall

be uploaded].

Percentage, if any, to be deducted from 10% from Running Bills, subject to-maximum-Total 5% of
Bills and total amount to be retained -contract amount-or-actual Final Bill value. -

Time allowed for completion of the |30 days
Works from fourteenth day after the date
of written order or date of handing over of
the site (whichever is later) to commence
the work

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions
of the said conditions of Contract annexed hereto so far as they may be applicable or in default
thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

I/We have deposited a sum of ¥ 8,300.00/- (Eight Thousand three Hundred Only) of the total tender
amount as Earnest Money with the State Bank of India which is not to bear any interest. Should | /
We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable
action shall be initiated against us by SBI. This may also include debarring of my empanelment for
a year or so.

I/We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any
of the material during the currency of contract/execution/completion period. I/We have deposited a
sum of Rs. NIL of the total tender amount as Earnest Money with the State Bank of India which is
not to bear any interest. Should | / We fail to execute the Contract when called upon to do so I/ We
do hereby agree that this/any sum shall be forfeited by me/us to SBI and any suitable action may
be taken by the Bank against us.

Yours Faithfully,

Signature of Contractor with Seal

1) Our Bankers are: i)
ii)
The names of partners of our firm are: i)
ii)

Sign with Seal of Contactor



Name of the partner of the firm Authorized to sign
Or
(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)
Yours faithfully,

Signature of Contractors

Signature and addresses of Witnesses:

Sign with Seal of Contactor



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORKS AT SBI
ZUNDAL BRANCH, DIST. Ahmedabad

(A) Business rules for E-tendering:

1. Only Bank's Ahmedabad Circle empaneled FURNITURE WORK contractors with
SBI under appropriate category who are invited by the project Architect/SBI shall
only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor
will not be eligible to participate in the event.

6. The Contractors will be required to submit the various documents in sealed Envelope

to the office of SBI at the address mentioned hereinbefore by the stipulated date i.e.

(1) Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand

Draft of specified amount of EMD (3) Online Tender Fees receipt. Contractors not

submitting any one or more documents shall not be eligible to participate in the on-

line price bidding.

The e-tendering will be conducted on schedule date &time.

The e-tendering will be treated as closed only when the bidding process gets

closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance
to the same along with your Commercial Bid.

© N

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore,
on pre-specified date. While the Contractors shall be quoting from their own offices/ place of
their choice, Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due
to any reason whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/alternatives such as back—up power supply whatever
required so that they are able to circumvent such situation and still be able to
participate in_the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and
SBIl is not responsible for such eventualities.

2. M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated
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person(s), without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided
by SBI their appointed Architects.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.
6. Procedure of E-tendering:

i. Online E-tendering:

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s
website during the period specified in the NIT.

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the
Architect and qualified for participating in the price bidding as provisions mentioned
herein above through SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein the
contractors will be required to fill-in rates

(d) The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity,
network problems, system crash down, power failure, etc.

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for
each and every item.

(H In case, contractor fails to quote their rates for any one or more tender items, their
tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password
by M/s. Antares Systems Limited, Bangalore. The Bidders are requested to change the
Password after the receipt of initial Password from M/s. Antares Systems Limited,
Bangalore. All bids made from the Login ID given to the bidder will be deemed to have been
made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L1 Bidder backs out
or fail to complete the work as per the rates quoted, SBI shall have the liberty to
take action as deemed necessary including de-paneling such contractors and
forfeiting their EMD and imposing heavy penalty to contractor to recover the losses
occurred to the Bank.

9. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI
decision on award of Contract shall be final and binding on all the Bidders.
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10.SBI shall be at liberty to cancel the E-tendering process/tender at any time, before
ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

12.Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

13.0THER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other suppliers/
bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore,
shall not have any liability to Bidders for any interruption or delay in access to the
site irrespective of the cause.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is
not responsible for any damages, including damages that result from, but are not
limited to negligence.

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be
held responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement
(Annexure-Il) duly signed to M/s. Antares Systems Limited, Bangalore,

-All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

Sign with Seal of Contactor



1)

3)

4)

5)

6)

PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)

(The bidders are required to print this on their company’s letter head and sign, stamp
before e-mailing)

To,

M/s. Antares Systems Limited,

3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

E-mail:kushal.b@anataressystems.com
Contact No.- 91 - 9674758719, 9674758720

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR
THE ONLINE E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI
ZUNDAL BRANCH

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the
Tender document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be
liable & responsible in any manner whatsoever for my/our failure to access & bid on
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus
attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------------------------ 0] g B
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1)

2)

3)

4)

ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the ...l day of ...l
between ... ,State Bank of India, -------------- (hereinafter called the
Bank or SBI) which expression shall include the successors and assigns) of the one
part and M/s. ..., company / partnership for registered
under the Indian Companies Act/ Partnership Act having its registered
OFfICE e (Hereinafter called

‘the Contractors’ which expression shall include the present directors / partners and also
the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part. WHEREAS the employer

is desirous of execution of (Name of work) and has caused
drawings and specifications describing the works to be done prepared by Project
Architects M/s having their offices at (hereinafter called

“the Architect”)

AND WHEREAS the Contractor has agreed to execute upon and subject to the
Conditions set forth herein and to the Conditions set forth herein in the Special
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which
are collectively hereinafter referred to as “the said conditions”) the works shown upon
the said Drawings and / or described in the said Specifications and included in the
Schedule of Quantities at the respective rates therein set forth amounting to the sum as
therein arrived at our such other sum as shall become payable there under (hereinafter
referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

The term “the Architects” in the said Conditions shall mean the M/s.
......................................... , or in the event of their ceasing to be the Architects for the
purpose of this Contract for whatever reason, such other person or persons as shall be
nominated for that purpose by the Employer, not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Employer, PROVIDED
ALWAYS that no person or persons subsequently appointed to be Architects under this
Contract shall be entitled to disregard or overrule any previous decisions or approval or
direction given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties here to shall respectively bide by submit themselves
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5)

6)

7

8)

9)

to the said Conditions and perform the Agreements on their part respectively in the said
Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to Interior Furnishing works, installation of lifts, Telephone, electrical
installations, fittings FURNITURE and other ancillary works in the manner laid down in
the said Conditions, and shall make good any damages done to walls, floors, etc. after
the completion of his work.

The SBI reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out
without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from the date
of issue of formal work order as provided for in the said Conditions whichever is later
and to complete the entire work within the specified time subject to nevertheless the
provisions for extension of time.

10) All payments by the SBI under this contract will be made only at Ahmedabad.
11) All disputes arising out of or in any way connected with this agreement shall be deemed

to have arisen at Ahmedabad and only the courts in Ahmedabad shall have jurisdiction
to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands
to these presents and two duplicates hereof the day and year first hereinabove written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS
In presence of: In presence of:
1) Signature: 1) Signature:
Name: Name:
Address: Address:
In presence of: In presence of:
2) Signature: 2) Signature:
Name: Name:
Address: Address:
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2.0
2.1

2.2

2.3
3.0

3.1

4.0
4.1

4.2

4.3

4.4
4.5

INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed Tenders are invited by M/s Virat V. Thakore Architects for and behalf of State
Bank of India for the work of Furniture for SBI ZUNDAL BRANCH, Ahmedabad.

Site and Its Location

As mentioned in NIT.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender
consisting the following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

VVVYVVY

YVVVVY

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power, transport
and communication facilities, the character quality and quantity of the materials, labour,
the law & order situation, climatic conditions local authorities’ requirement, traffic
regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs 8300/- in the form of
DemandDraft or Banker's Cheque in favor of State Bank of India drawn on any Bank in
India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.
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5.0

6.0

6.1

6.2
6.3

7.0

8.0

9.0

10.0

Initial Security Deposit (ISD)
The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D drawn in favor of State Bank of India within a period of 15
days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be 10% till total
3% of contract value is reached. 50% of the total security shall be paid to the
contractors onthe basis of architect’s certifying the virtual completion. The balance 50%
would be paidto the contractors after the defects liability period as specified in the
contract.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 90% of estimated cost
put to tender and the quoted price. ASD in the format of DD / Banker's Cheque /
Bank Guarantee shall be submitted within 15 days of intimation of award of work /
work order, without which the contractor will not be allowed to start the work and
failure of submission of ASD will result in forfeiture of EMD and cancellation of
tender. For e.g., if a contractor is quoting 15% below the estimated cost put to
tender (i.e., 85% of the estimate), then ASD of 5% of estimated cost is required to
be obtained from the contractor (90%-85%).

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the written
acceptanceof the tender by the Bank will constitute a binding agreement between the
Bank and successful tenderer whether such formal agreement is subsequently entered
into or not.

Completion Period: The time period allowed for completion of the project shall be_30
days / menths from the date of commencement of work or 30 days from the date of
issuance of work order, whichever is earlier.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not
acceptanceto the Bank without prejudice to any other right or remedy the Bank shall
be at liberty toforfeit the EMD.

Liquidated Damages
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111
11.11

11.1.2

11.1.3

11.1.4

11.15
11.16

12.0

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value.

Rates and Prices
In case of item rate tender

The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate
quotedin words will prevail. If no rate is quoted for a particular item the contractor shall
not be paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication
ofunit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
wouldbe paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the
Architect/Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.
Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc.

Signing of the contract:

The successful Tenderer shall be required to execute an agreement in the Performa
attached with this tender document within 7 days from the date of receipt of the notice
of acceptance of tender. In the event of failure on the part of the successful Tenderer to
sign the agreement within the above stipulated period. The reserves the right to forfeit
the earnest money/ security deposit and cancel the contract. Until the Agreement is
formally signed, the Work Order / Letter of Acceptance of Tender issued to the
successful Tendered and accepted by him shall be operative and binding on the SBI
and the Contractor.

On acceptance of the tender, the name of the accredited representatives of the
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Tenderer who would be responsible for taking instructions from the SBI shall be
mentioned by the Tenderer.

e The SBI reserves the right to reproduce partly or fully the items executed on site
anywhere in the country premises and no copyright claims shall be made by any
contractor of any description from the SBI.

e The SBI has the right to delete items, reduce or increase the scope of work without the
contractor claiming any compensation for the reduction in the scope of work. | / We
hereby declare that | / We have read and understood the above instructions for the
guidance of the Tenderers

e The rate quoted shall be firm and shall include all costs, allowances, materials, labours,
taxes etc. except G.S.T, which shall be payable / reimbursed at actual.

e The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the
project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL & IMPORTANT NOTES

GENERAL NOTES:
Unless otherwise specified in these tender documents mode of measurements

specifications etc. shall be as per relevant IS codes.

=r

(i)  Source of materials / samples / brands / makes etc. shall be got approved from the Architects
/ Bank before using. In case of deviations, decision of the Bank shall be final and
binding and shall not be open for arbitration.

ii The Architects have their specific role / duties / rights as defined in these tender
documents. However, in the event of any dispute arising out of differences between
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision
shall be final & binding on the Architects and the Contractor and shall not be open to
arbitration.

(vi) The Contractor will extend full co-operation, support and all required assistance to
Architect /Bank for discharging their duties and responsibilities efficiently and
effectively.

(vii) The contractor has to supply and adhere to the specific makes and specifications of all
the items, which are mentioned in the separate list of approved makes. Any work found
not as per the tender specifications and list of approved the contractor has to replace
the same without any delay. The contractor is instructed of get approval of all the
materials to be used on this site before starting the work. He should provide different
sample of material for approval, before execution of work.

(vii) All quantities indicated in the tender are approximate & are likely to change. The
contractor must take actual measurement at site and billing shall be done as per the
actual measurement of the work done at site.

(ix) Work has to be got executed at site in coordination with various agencies working at site.

(%) The contractor is instructed to get the approval of the materials to be used on this site
before starting the work. He shall provide different sample of materials for approval
before execution of the work

(xi) All material has to be used in full size/length only. Joints should be avoided as far as
possible.

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite
executed to the shape area only.

(xii) Making various levels & line out for total layout on site for the items in scope of the
work shall be done by the contractor at his own cost.
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(xivy  MTC (Manufacturer Test certificate) Wherever applicable shall be arranged &
submitted by the contractor. Testing of wood for moisture, knot % etc. shall be carried

out by the contractor at his own cost.
2. IMPORTANT NOTES:

(i) The contractor’s qualified & authorized representative shall remain on site during the
entire execution process for coordination with various agencies / Architect / Bank &
execution of work.

(i) If the assigned work is in running/working Branch, the contractor should have executed
the site erection work in odd hours, Holidays and Sundays.

(i) The contractor shall prepare all loose Electrical items at his workshop only & deliver
the same to the site at appropriate time as instructed by the Architect/BMs/Bank
Officials.

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at
the location beyond the limit as approved by the local authority.

(V) Hidden measurements: - It is contractor's responsibility to get the measurement
checked immediately on completion of such items. This shall be done before finishing the
same The Architect shall be provided with such details well in advance so that the other work
is not held up due to last moment action.

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the
false ceiling, partitions etc. in coordination with other agencies on site.

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroy, Transportation,
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra will be paid
for any kind of taxes. However, the GST will be paid extra as applicable as per actual.

viii) The entire job shall be executed in total coordination with the other agencies
working on the project & also with landlord, Branch Manager and Bank officials etc.

iX) Architect of the project shall be kept informed about the progress of the work at various
stages.

X) The contractor shall arrange on his own for lighting & plug point with socket & electrical
wiring, DB's etc. required during entire execution process. However, supply at point shall be
provided by the bank / landlord

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to
Architect / Bank

Xii) BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -
a) Abstract in tender BOQ format only.
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b) Schedules for detailed measurement sheet for all items (in detailed break up).

)
¢) Original insurance policies as per tender terms and conditions.
d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All
documents shall be submitted in 1 + 1 copies.

I) The contractor shall also provide all measurement sheet in soft copy (in Excel
format).

j) The contractor shall submit the purchase bill copy of major items used in the project.
k) That extension of time, if any, beyond scheduled date of completion has been
granted by the Competent Authority.

) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials
used in the work from the original manufacturer/authorized dealers/distributors

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement of all
claims"

0) The total cost of work should be within the sanction amount, If not, revised sanction
taken from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN
PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between SBI (client) and the contractor, together with the documents
referred there in including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Architects / Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s
representatives, successors and assigns.

‘Architects/ Consultants’ shall mean Virat V. Thakore.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for
day- to-day supervision of work and to give instructions to the contractors

‘The Contractor shall mean the individual or firm or company whether incorporation,
undertaking the works and shall include legal per Virat V. Thakore representative of individual or
the composing the firm or company and the permitted assignees of individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the
“Scope of work” and/or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the
contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
refer red to in the specifications and any modifications of such drawings as may be issued by
the Engineer from time-to-time Contract value shall mean value of the entire work as stipulated
in the letter of acceptance of tender subject such additions there to or deductions there from as
may be made under the provide herein after contained.

Specifications shall mean the specifications referred to in the tender and modifications thereof
as may time to time be furnished or approved by the Architect/Consultant.

“Month” means calendar month.
“Week” means seven consecutive days.
“‘Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

“SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated
by the AGM (P&E) SBI, Ahmedabad// Competent Authority, AHMEDABAD.

Sign with Seal of Contactor



The following shall constitute the Joint Project Committee (herein under referred to as JPC)
for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects Site Engineer / PMC and other consultants / contractors engaged in the
execution of the project.

i) Assist General Manager — (P &E)
i) SBI Engineer (Furniture and Electrical) in-charge of the Project.
iif) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

Total Security Deposit:.
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account
(if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the contractor on the basis of Architect’s
certifying the virtual completion. The balance 50% would be paid to the contractors after
completion Defects Liability Period as specified in the contract/WORK ORDER.

Earnest Money Deposit- 8,300.00/-
However, if the tenderer revokes his tender after acceptance of rate at any time the period when
he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI
or the contractor fails to enter into a formal agreement or fails to commence the work within the
stipulated time, the bank is liable to initiate necessary action against the bidder. The action may
also include debarring of bidders empanelment for an year or so.

Initial Security Deposit (ISD): 2% INCLUDING EMD

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE
Additional Security deposit (ASD) / Additional performance guarantee (APG) shall be applicable
if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/APG
shall be the difference between 90.00 % of estimated cost put to tender and the quoted price.

Retention Money:

The Retention money shall be deducted from the running account bill at the rate of 10% of the
gross value of work done by the contractor and claimed in each bill provided the Total Security
Deposit plus Retention Money shall both together not exceeding 5.0% of the contract value. The
50% of the total security deposit shall be refunded to the contractor without any interest on issue
of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total
security deposit shall be refunded to the contractors without interest within fifteen days after the
end of defects liability period provided the contractor has satisfactorily attended to all defects in
accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:

In case of errors, omissions and/ or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall apply.
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i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
i) Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted:
a) In case of difference between rates written in figures and words, the rate in words shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction Bank to be
communicated through the architect/consultant. The architect/consultant at the directions of the
SBI from time to time issue further drawings and / or write instructions, details directions and
explanations which are here after collectively references to as Architect's / consultant’s
instructions in regard to the variation or modification of the design, quality or quantity of any
work or the addition or omission or substitution work. Any discrepancy in the drawings or
between BOQ and / or drawings and/or specifications. The removal from the site of any material
brought thereon by the Contractor and any substitution of any other materials therefore the
removal and/or re-execution of any work executed by him. The dismissal from the work of any
person engaged the re upon.

5.01) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or
through the architect by registered post or otherwise depositing at the of the contractor as given
in the tender to enter into a Contract for the execution of the work as per the terms of the tender.
The letter of acceptance shall constitute a bind contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful
tenderer shall be bound to implement the contract and within fifteen days there of shall sign an
agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect /
consultants are the properties of the SBI They are not to be used on other work.

Detailed drawings and instructions:
The SBI through its architects / consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work. All such
drawings and instructions shall be consistent with contract documents, true developments
thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities on
receipt of the work order and submit the same to the SBI through the architect/consultant

Copies of agreement:

Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the contractors.

Sign with Seal of Contactor



8.0 Liguidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to
complete the work and clear the site including vacating their office on or before the contracted
or extended date or completion, without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value
which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be best quality. The contractor shall at
all times enforce strict discipline and good order among his employees and shall not employ on
the work any unfit person or anyone not skilled in the work assigned to him. Workman whose
work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be
removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor
at his own expenses. The contractor shall give notices and comply with the regulations, laws,
and ordinances rules, applicable to the contract. If the contractor observes any discrepancy
between the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect/ Consultant. If the contractor performs any act, which is against the
law, rules and regulations he shall meet all the costs arising the reform and shall indemnify the
SBI any legal actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions, and alignment of all
parts thereof and get it approved by the architect / consultant before proceeding with the work. If
at any time any error in this respect shall appear during the progress of the works, irrespective
of the fact that the layout had been approved by, the architect / consultant the contractor shall
be responsible for the same ad shall his own expenses rectify such error, if so, required to
satisfaction of the SBI

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection of all his work from damage and
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss, except due to causes beyond his control and due to
his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protections of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to
prevent accidents, or injuries to persons or property on about or adjacent to his place of work.
The contractor shall take insurance covers as per clause at his own cost. The policy may be
taken in joint names of the contractor and the SBI and the original policy may be lodged with the
SBI
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13.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free
access to the work site and / or to the workshop, factories, or other places where materials are
lying or from where they are obtained and the contractor shall give every facility to the
SBI/Architect/consultant and their representatives necessary for inspection and examination and
test of the materials and workmanship. No person unless authorized by the SBI/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner's Organization a wing of Central Vigilance
commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share there of or interest therein without the written consent of the SBI through the Architect and
no undertaking shall relieve the contractor from the responsibility of the contractor from active &
superintendence of the work during its progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/consultant instructions and shall be subject from time to time to
such tests as the architect/consultant may direct at the place of manufacture or fabrication or on
the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labor, and materials as are normally required for examining measuring
sampling and testing any material or part of work before in corporation in the work for testing as
may be selected and required by the architect/consultant.

i) Samples:
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied

by the contractor without any extra charges. If certain items proposed to be used are of such
nature that samples cannot be presented or prepared at the site detailed literature / test
certificate of the same shall be provided to the satisfaction of the Architect/consultant before
submitting the sample/literature the contractor shall satisfy himself that the material / equipment
for which he is submitting the sample / literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the architect/consultant the
contractor shall proceed with the procurement and installation of the particular material /
equipment. The approved samples shall by the signed by the Architect / Consultant for
identification and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in AIR CONDITIONING
MATERIAL samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials / equipment etc. shall be to the account of the
contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specification or BOQ.

iv) Costs of tests not provided for:
If any test is ordered by the Architect/ Consultant which is either
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a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Architect / Consultant to be carried out by
an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government / approved laboratory, then the cost of
such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him from any risks or from the entire responsibility for the fulfillment
of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary per personal superintendence during the execution the
works and as long, thereafter, as the Architect/Consultant may consider necessary until the
expiry of the defects liability period, stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate
quoted shall remain valid for variation of quantity against individual item to any extent. The
entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision
sums, if any, shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the
work to be measured and the contractor shall forthwith attend or send a quantity representative
to assist the Architect in taking such measurements and calculation and to furnish all particulars
or to give all assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detail in the specifications. The representative of
the Architect / Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his authorized
representative shall sign all the pages of the measurement book in which the measurements
have been recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book should the contractor not attend
or neglect or omit to depute his representative to take measurements the measurements
recorded by the representative of the Architect/consultant shall be final. All authorized extra
work, omissions and all variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the
contract. In case the SBI/ Architect / Consultant thinks proper at any during the progress of
works to make any alteration in, or additions to or omission from the works or any. Alteration in
the kind or quality of the materials to be used therein, the Architect / Consultant shall give notice
thereof in writing to the contractor shall confirm in writing within seven days of giving such oral
instructions the contract shall alter to, add to, or omit from as the case may be in accordance
with such but the contractor shall not do any work extra to or make any alterations or additions
to or omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the
Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in all
cases be determined by the Architect / Consultant and the same shall be added to or deducted
from the contract value, as the case maybe.
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21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra
is herein referred to as authorized extra and shall be made in accordance with the following
provisions.

() The net rates or prices in the contract shall determine the valuation of the extra work where

such extra work is of similar character and executed under similar conditions as the work price
herein.

(i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of Works are carried out,
otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance
inform the Architect/ consultant of the rate which he intends to charge for such items of work,
duly supported by analysis of the rate or rates claimed and the Architect/consultant shall fix
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on
the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either case,
vouchers specifying the daily time (and if required by the Architect/Consultant) the workman’s
name and materials employed be delivered for verifications to the Architect /consultant at or
before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the
‘market rate basis for material, labor hire / running charges of equipment and wastages etc. plus
15% towards establishment charges, contractor’s overheads and profit. Such items shall, not be
eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months
of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full satisfaction of the

SBI, the contractor shall ensure that the following works have been completed to the

satisfaction of the SBI:

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labor,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labor sheds/ camps and construction of other items and things whatsoever brought
upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI
and shall clear, level, and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by
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the SBI.

e) The contractor shall hand over the work in a peaceful manner to the SBI.

f) All defects/ imperfection has been attended and rectified as pointed out by the SBI to the full
satisfaction of the SBI.

g) All defects / imperfections have been attended and rectified as pointed out by the Architects
to the full satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which
the completion certificate has been sought, the Architect/ consultant shall within fourteen
(14) days of the receipt of the application for completion certificate, issue a VCC in respect
of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor shall the
issuance of VCC in respect of the works or work at any site be construction as a waiver of
any right or claim of the SBI against the contractor in respect of or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for
execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not be
required to provide any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manner as not to impede the
progress of the works included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss of damages from whatever
cause arising other than the excepted risks, for which he is responsible under the terms of
contract and in such a manner that the SBI and contractor are covered for the period stipulated |
clause of GCC and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of maintenance and for
any loss or damage occasioned by the contractor in the course of any operations carried out by
him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at
their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and the receipts for payment of the
current premiums.

26.0 Damage to persons and property:
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The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation
of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.
¢) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in respect

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to by the contractor, his servants

or agents such part of the compensation as may be just and equitable having regard to the
extent of the responsibility of the SBI, their employees, or agents or other employees, or agents

or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 26.0 of this
clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect to any article or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct
any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent or design or any alleged patent or design right
is the direct result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 25.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in
the carrying out of the contract, otherwise than due to the matters referred to in the provision to
clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the. Architect / consultant the policy or policies
of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is ¥5 Lakh per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay
additional premium necessary to make insurance valid for four occurrences always.
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31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in
respect or inconsequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI During the
whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insured as aforesaid under this sub-clause shall be
satisfied if the sub-contractor shall have insured against the liability in respect of such persons
in such manner that SBI is indemnified under the policy but the contractor shall require such
sub-contractor to produce to the Architect /consultant when such policy of insurance and the
receipt for the payment of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so
paid by the SBI as aforesaid from any amount due or which may become due to the contractor,
or recover the same as debt from the contractor.

Without prejudice to the others’ rights of the SBI against contractors In respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damage’s costs, charges, and other expenses paid by the SBI And which are payable by
the contractors under this clause. The contractor shall upon settlement by the Insurer of any
claim made against the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to the contractor and the
Contractor shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within the stipulated period from the date of commencement. If required in
the contract or as directed by the Architect / consultant. The contractor shall complete certain
portions of work before completion of the entire work. However, the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a
fair and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension
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of time for the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the contractor shall
apply to the SBI Through the Architect’ Consultant in writing at least 30 Days before the expiry
of the scheduled time and while applying for extension of time he shall furnish the reason in
detail and his justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While
granting extension of time the contractor shall be informed the period extended time which will
qualify for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages as stated
under clause

10.0 shall become applicable. Further the contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/consultant should the rate of progress of the work or
any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure
the completion of the whole of the work the prescribed time or extended time for completion the
Architect/consultant shall the re upon take such steps as considered necessary by the Architect
/ consultant to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the Architect / consultant neither shall relieve. The
contractor from fulfilling obligations under the contract nor he will be entitled to raise any claims
arising out of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in writing
of the Architect/consultant, save when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect / consultant. However the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect / consultant at no extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. The Architect / consultant shall give notice in writing that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise what so ever on account of any profit or advantage
which he might have derived from the execution of the Work fully but which he did not derive in
consequence of the fore closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect/Consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.
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In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the
decision of Architect / consultant shall be final.

40.0 Suspension of work:
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
the offer such time and in such manner as Architect/consultant may consider necessary so as
not to cause any damage or injury to the work already done or endanger the safety thereof for
any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or
¢) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect / consultant shall have the power to adopt any of the following course as they may
deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect /
consultant shall be conclusive evidence) and in which case the security, deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the
work, debiting the contractor with the cost of the labor and materials cost of such labor and
materials as worked out by the Architect / consultant shall final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract certificate of architect /consultant as to the value of work done
shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original
contractor, if the whole work had been executed by him (The amount of which excess the
certificates in writing of the Architects / consultant shall final and conclusive) shall be borne by
original contractor and may be deducted any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no

claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material
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or entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the contract and incase the contract shall be
rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and until the
Architect / consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only been titled to be paid the value so certified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within seven days after notice to him to do
so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry
out and fulfill the contract, and to dye security therefore if so required by the Architect
/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution
to be issued or shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which
may become due to the contractor there under:

a) has abandoned the contract; or

b) has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect / consultant written notice to proceed, or

c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the SBI through the Architect / Consultant that the said
materials were condemned and rejected by the Architect/ consultant under these conditions;
or has neglected or failed persistently to observe and perform all or any of the acts matters
or things by this contract to be observed and performed by the contactor for seven days after
written notice shall have been given to the contractor to observe or perform the same or has
to the detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s
instructions to the contrary subject any part of the contract. Then and in any of said cases
the SBI and or the Architect / consultant, may not withstanding any previous waiver, after
giving seven days’ notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect/consultant or the obligation and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract
had not been determined and as if the works subsequently had been executed by or on
behalf of the contractor. And, further the SBI through the Architect / consultant their agents
or employees may enter upon and take possession of the work and all plants, took
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying on
and completing the work or by engaging any other contractors or persons to the work and
the contractor shall not in any was interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other persons employed for complement and
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finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or
architect/consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust the amount realized by such tender. The contractor shall have no right to question any
of the act of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to payment
from SBI from time to time SBI shall recover the statutory recovering other dues including the
retention amount from the certificate of payment. Provided always that the issue of any
certificate by the Architect / consultant during progress of works or completion shall not have
effect as certificate of satisfaction relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part
thereof is not carried out to their satisfaction. The Architect/consultant may by any certificate
make any corrections required previous certificate. The SBI shall modify the certificate of
payment as issued by the architect/ consultant from time to time while making the payment.
The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement books. The Contractor shall not submit interim bills when the
approximate value of work done by him up to 70%. The final bill may be submitted by
contractor within a period of one month from the date of virtual completion and Architect /
consultant shall issue the certificate of payment within a period of two months. The SBI Shall
pay the amount within a period of three months from the date of issue of certificate provided
there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates,
instruction, orders or these conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall
be dealt with as mentioned hereinafter.

i. If the contractor consider that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the
concerned Assistant General Manager, and endorse a copy of the same to the
Architect, within 30 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall given full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and
the contractor shall not be entitled to raise any claim nor shall the Bank be in any
way liable in respect of any claim by the contractor unless notice of such claim shall
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have been given by the contractor to the Assistant General Manager, in the manner
and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to the Assistant
General Manager, in writing in the manner and within the time aforesaid.

ii. The Assistant General Manager, shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the
decision of the Assistant General Manager submit his claims to the conciliating
authority namely the DGM (B&O) for conciliation along with all detail and copies of
correspondence exchanged between him and the Assistant General Manager.

ii.  If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned CHIEF GENERAL MANAGER, of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

iv. Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the CHIEF GENERAL
MANAGER. It will also be no objection to any such appointment that the Arbitrator
so appointed is a Bank Officer and that he had to deal with the matters to which the
contract relates in the course of his duties as Bank Officer. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another sole arbitrator shall be appointed in
the manner aforesaid by the said CHIEF GENERAL MANAGER. Such person shall
be entitled to proceed with the reference from the stage at which it was left by his
predecessor. It is a term of this contract that the party invoking arbitration shall give
a list of disputes with amounts claimed in respect of each dispute along with the
notice for appointment of arbitrator. It is also a term of this contract that no person
other than a person appointed by such CHIEF GENERAL MANAGER as aforesaid
should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and
the rules made there under. It is also a term of this contract that if any fees are payable to
the arbitrator, these shall be paid equally by both the parties. However, no fees will be
payable to the arbitrator if he is a Bank Officer. It is also a term of this contract that the
arbitrator shall be deemed to have entered on the reference on the date he issues notice to
both the parties calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of parties. The cost of the
reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs
or any part thereof, shall be paid and fix or settle the amount of costs to be so paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if the
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arrangement made by the contractor for procurement of water in the opinion of the Architect /
consultant is unsatisfactory.

i) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore
well (existing or new) etc., the SBI will recover as per clause 51.0 of this document form the
final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI The contractor
has to make his own arrangements for drawing and distributing the water at his own cost. He
has to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the wells. He has to obtain necessary
approvals from local authorities, if required, at his own cost. He shall restore the ground to its
original condition after wells are dismantled on completion of work or hand over the well to
the SBI without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system
for driving plant or machinery for the work and for lighting purpose at his own cost, the cost of
running and maintenance of the plants are to be included in his tender prices, He shall pay all
fees and charges required, by the power supply and include the same in his tendered rates
and hold the owner free from all such costs. He has to obtain necessary approval from the
appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point,
the SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement
the decision of the Architect / consultant shall be final and binding on the corrector.

Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site of
work and should produce the same for inspection of SBI /Architect / consultant whenever
desired by them. The contractor shall also maintain the records / registers as required by the
local authorities / Govt. from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

50.0 Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the obligations if
such performance is prevented or delayed by events such as but not war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause
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beyond the reasonable control of the party affected or prevents or delayed. However, a
notice is required to be given within 30 days from the happening of the event with complete
details, to the other party to the contract, if it is not possible to serve a notice, within the
shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all
the water required for the work and the contractor shall make his own arrangements for the
supply of good quality water suitable for the construction and good quality drinking water for
their workers If necessary the contractor has to sink a tube well/open well and bring water by
means of tankers at his own cost for the purpose The SBI will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the
contractor However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges payable for permanent connections, if
any, shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at
one point, the SBI will recover @ 0.50% of final bill amount for water and electricity
(Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite humber of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
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equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor makes the
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus
materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication between
the Architect / Consultant. Any communication relating to the work may be conveyed through
records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect/consultant as and when demanded-
Any instruction which the architect/consultant may like to issue to the contractor or the
contractor may like to bring to the architect / consultant two copies of such instructions shall
be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates
at his cost to adequately enclose all boundaries of the site for the protection of the public and
for the proper execution and security of the work and in accordance with the requirement of
the architect/consultant and regulations of local authorities. These shall be altered, relocated
and adopted from time to time as necessary and removed on completion of the work.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/ consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect that
all rubbish arising out of contractor’s activities at the construction site or any other off-site
activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other
specialists’ contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.
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60.0 Displaying the name of the work:

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBI / Architect /
Consultant. The contractor will make the changes made on these copies and return these
copies to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect/Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to
discrepancies either on copies as directed by the architect / consultant and resubmit to him
for approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the
SBI / architect / consultant. And submit two copies of such modified drawings to the architect/
consultant for approval. The architect / consultant will return one copy of the approved
drawing to the contractor.

62.0 Approved make:

The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum
doors and windows and any other item as specified in the tender. The architect/consultant
may approve any make / agency within the approved list as given in the tender after
inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the
work. All wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and Octroi, payable in respect of materials, equipment plant and
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges shall be to the contractor's account and the SBI Shall not be required to pay any
additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if any,
till completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this account
will in any case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is
imposed under as statutory law during the currency of contract the same shall be borne by
the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no
right to question the acts of the SBI. However adequate transparency would be maintained
by the SBI
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66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies
of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one month during the
progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major progress of
work measured and claimed therein failing which the Architect/ SBI may consider returning
the Bill to the contractor and no claim for delay on this account will be entertained.

67.0 Safety Codes:

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases when the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent running's shall
not be more than 30 cm. When a ladder is used an extra labor shall be engaged for holding
ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of
the depth of trench whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as
to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.
10. (i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint. (ii)Suitable face masks should be supplied for use by the workers when the
paint applied in the form of spray

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

Place:......................
Dater......covviviiiinnn,
(On non-judicial stamp paper of % ------------ /-)

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

B.G.No. Value ]

State Bank of India,

(Address)

Sub: Bank Guarantee of ..., towards Security Deposit for the work offer State Bank Of India.
(Name of Branch/Office)
Dear Sir,

WHEREAS (Name and address of contractor/vendor)(hereinafter called the Contractor)have entered
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's
Consultants (Name & address of consultants) vide their letter No................. dated..................... and
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract”
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value
less earnest money depositof ¥ ................... (Rupees only), to State Bank of India for performing
their part

of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India
a Guarantee of a Scheduled Bank for a value of %.................... to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in
the manner hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at
(address)here after called the “Guarantor” (which expression shall include its successors
and assigns) here by expressly, irrevocably &unreservedly undertake and guarantee under
that if the Contractor fails to execute the work according to his obligations under the said
contract, then not withstanding any dispute between State Bank of India and the contractor
the Guarantor shall, on demand without demur and without reference to the contractor pay
to State Bank of India immediately any sum claimed by State Bank of India under the said
contract up to a maximum amount of Rs. (Rupees only).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt
of demand, the Guarantor agrees to pay the aforesaid amount of Rs. /- (Rupees

only).




() Such payment shall be notwithstanding any right the contractor may have directly
against State Bank of India or any disputes raised by the Contractor with State Bank of
India or any suits or proceedings pending in any competent court or before any
arbitrator. State Bank of India’s written demand shall be conclusive evidence to the
Guarantor that such payment is payable under the terms of the Contract and shall be
binding in all respect on the guarantor.

(i) The Guarantor shall not be discharged or released from the undertaking and
Guarantee, by any arrangement, variations made between SBI and the Contractor and
or indulgence shown to the contractor by SBI, with or without the consent and
knowledge of the guarantor or by alterations in the obligations of the contractor by any
forbearance, whether as to payment, time performance or otherwise.

(i) This guarantee shall remain valid until or as may because to be extended by the
contract or until discharged by SBI in writing whichever is earlier.

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its
currency except with the previous written consent of SBI.

(v) This guarantee shall not be affected by any change in the constitution of the
contractor, by absorption with any other body or corporation or dissolution or otherwise
and this guarantee will be available to or enforceable against such body or corporation.

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor
were the Principal debt or and the Guaranty or here by waives all and any of it sights
or suretyship.

(vi) This guarantee shall continue to be in force notwithstanding the discharge of the
contractor by operation of law and shall cease only on payment of the full amount by
the Guarantor to SBI of the amount hereby secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or
security for the contract or given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by
post or any other mode or communication to the guarantor addressed as aforesaid and
if sent by post it shall be deemed to have been given at the time when it would be
delivered in due course of post and in providing such notice when given by post it shall
be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of SBI that the envelope was so posted shall be
conclusive.

(x) These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained herein before the liability of the guarantor under this
guarantee is restricted to as amount of ¥__

This guarantee will remain valid up to Unless a demand or claim under this guarantee is
made in writing on or before the guarantor shall be discharged from all liability under the
guarantee thereatfter.
Dated
tNE. ..o, For (Name of Bank)

(Signature/s  with designation/s of

signatory/ies)
(Name and Stamp of Bank)



ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | Amount¥ Policy No. Validity
Insurance

CAR policy including
3" party liability

Workmen’s
Compensation

Remarks:

1) This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2) The quantum of work done and materials delivered at site have been certified

3) should you wish to audit such work, kindly contact the undersigned and oblige.

Architects



ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used
properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect/ work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well as suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than¥stol(Yshorizontal andl vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should
have adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in
length while the width between side rails in rung ladder shall in no case be less than 30cms
for ladder up to and including Meters in length. For longer ladders this width should be
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30
cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials
shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the
trench



11.

b)

d)

e)

9)
h)

12.

Whichever is more cuttings shall be done from top to bottom. Under no circumstances
undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work:-

All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected,;

No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion nor flooding. No floor, roof or other part of the building shall be so over-loaded
with debris or materials as to render it unsafe.

All necessary safety equipment as considered adequate by the Site Engineer should be kept
available for the use of the persons employed on the Site and maintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper
use of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in whitewashing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye-shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals and boards to prevent accident to
the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support
shall conform to the following standard or conditions:-

a) These shall be of good mechanical construction sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in good
working order.

b) Every rope used in hoisting or lowering material so rasa mean s of
suspension shall be of durable quality and adequate strength, and free
from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21lyears should be in-charge of any hoisting machine
including any scaffold, winch or give signals to the operator.



d) In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or lowering or as
means of suspension the safe working load shall be ascertained by
adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine
having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No
part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose
of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous
parts of hoisting appliances should be provided with efficient
safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the
load, adequate precautions should be taken to reduce to the
minimum the risk of any part of a suspended load becoming
accidentally displaced.

g) When workers are employed on electrical installation, which are
already energized, insulating mats, wearing apparel such as gloves,
sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities shall be provided at or near places of work.
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT

1. This agreement made the ...............cooiiiiiiiiiiinns day of ....coooiiiiii
between AGM/ DGM ,State Bank of India, -------------- (hereinafter called the Bank or
SBI) which expression shall include the successors and assigns) of the one part and
M/S. company / partnership for registered under the
Indian Companies Act/ Partnership Act having its registered
OffIC . e (hereinafter
called ‘the Contractors’ which expression shall include the present directors /
partners and also the directors / partners from time to time as also their respective
heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work) and has caused drawings and specifications describing the works to
be done prepared by Project Architects M/s having their offices at

(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender
documents hereinafter mentioned and to be issued from time to time, the
specifications and the Schedule of items and quantities have been signed by or on
behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the
condition set forth herein and Schedule of items and quantities, General & special
Conditions of Contract, specification etc. contained in the tendered documents
including all correspondences exchanged by or between the parties from the
submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon
the said drawing and /or described in the said specification and included in the
schedule of Items and Quantities at the respective rates therein set forth amounting
to the sum of Rs (Rupees in words ) as there in
arrived at or such other sum as shall become payable there under (hereinafter
referred to as “ the said Contract Amount”.
NOW IT IS HEREBY AGREED AS FOLLOWS:
In consideration of the said Contract amount to be paid at the times and the
manner set forth in the said Conditions, the Contractors shall upon and subject to
the said conditions execute and complete the work shown upon the said drawings
and described in the said specifications and the schedule of items and quantities.
The employer shall pay the Contractors the amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.
The term “the Architect” in the said condition shall mean the said “M/s " orin
the event of their ceasing to be the Architect for the purpose of this contract for
whatever reason, such other person or persons as shall be nominated for that
purpose by the Employer, not being a person to whom the Contractor shall object



for reasons considered to be sufficient by the Employer provided always that no
person or persons subsequently appointed to be Architect under this contract shall
be entitled to disregard or over rule any previous decisions or approval or direction
given or expressed in writing by the architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming
part of this agreement, and the parties hereto shall respectively abide by / submit
themselves to the said conditions and perform the agreements on their part
respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is
a contract to carry out the work in respect of the entire project on item rate basis to
be paid for according to actual measured quantities at the rates contained in the
schedule of quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and
nature of work by adding to or omitting any item of work or having portions of the
same carried out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here
by agrees to commence the work soon after the site is handed over to him or from
the 14th day after date of issue of formal work order as provided for in the said
conditions of contractor whichever is later and to complete the entire work within
____ (period of contract) months subject never the less to the provisions for
extension of time.

9. All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in
accordance with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully
understood by the contractor. They further agree to complete the said work to
fullest satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their
respective hands to these presents through their duly authorized official and the
said two duplicates hereof to be executed on its behalf of the day and year first
herein above written.

Signed on behalf of the Signed on behalf of the

STATE BANK OF INDIA CONTRACTORS

In the presence of:

In the presence of:

1. Signature: 1. Signature:
Name: Name:
Address: Address:

In the presence of :

2. Signature:

In the presence of:
2. Signature:



Name: Name:
Address: Address:



APPENDIX HEREIN BEFORE REFERRED TO

1. Name of the organization Offering
Contract

2. Consultants

3. Site Address

4. Scope of Work

5. Name of the Contractor

6. Address of the Contractor

7. Period of Completion

8. Earnest Money Deposit

9. Retention Money

10. Defects Liability Period

11. Insurance to be undertaken by the

Contractor at his cost (Contractor’s all
risk policy)

12. Liquidated damages

13. Value of Interim Bill (Min.)

Assistant General Manager,
State Bank of India RBO-II,
6th Floor, Old LHO Building,
Lal Darwaja, Ahmedabad

ARCHITECT M/s. Virat V. Thakore

SBI  ZUNDAL Branch, Ground floor,
Ahmedabad

Proposed  Furniture  Work  ZUNDAL
BRANCH

within the stipulated period from the date of
Issue of work order.

Rs. 8,300.00/- (Eight Thousand three
Hundred Only) by means of Demand Draft/
Pay Order (Valid for a period of 90 Days the
last date of submission of the tender) from
any scheduled Nationalized Bank drawn in
favour of SBI Payable at Ahmedabad.

As per clause no. 1.4 of General Conditions

Twelve Months from the date of Virtual
Completion

125% of Contract Value

0.5% of the Contract amount shown in the
tender per week subject to max. 5% of the
contract value or actual final bill value

No Interim payment will be paid. Only full and



14.

15.

16.

17.

18.

19.

20.

Date of Commencement

Period of Final Measurement

Initial Security Deposit

Total Security Deposit

Refund of Total Security Deposit

Period for Honoring Certificate

The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be Certified within 3 months from the date of receipt of
final bill provided the bills are submitted with all pre-requisite documents/test reports etc.

prescribed in the tender.

Signature of Tenderers

Date:

final payment will be made after satisfactory
completion of work

From the date of work order issued to the
Contractor/ or the day on which the
Contractor is instructed to take possession of
the site whichever is earlier.

2 Months from the date of Virtual completion
certificate (VCC) issued by project Architect.

2% of the Accepted Value of the Tender
including EMD.

5% of the final bill amount including ISD

50% of the Security Deposit shall be refunded
to the Contractor on completion of the work
and balance refunded only after the Defect
Liability Period is over.

NIL



LETTER OF DECLARATION

To,

Assistant General Manager,
State Bank of India RBO-II,
6th Floor, Old LHO Building,
Lal Darwaja, Ahmedabad

Dear Sir,
PROPOSED INTERIOR FURNISHING WORKS FOR SBI, ZUNDAL BRANCH,
DIST.Ahmedabad

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works specified in the said memorandum within the time specified in the said memorandum
on the item rate basis mentioned in the attached schedule and in accordance in all respect
with the specifications, design, drawings and instructions in writing referred to in conditions of
Tender, the articles of agreement, conditions of contract and with such conditions so far as
they may be applicable.

MEMORANDUM
(a) |Description of work PROPOSED INTERIOR FURNISHING WORKS
FOR SBI, ZUNDAL BRANCH, Ahmedabad
(b) |[Earnest Money Rs. 8,300.00/- (Eight Thousand three Hundred

Only)by means of Demand Draft / Pay Order
(Valid for a period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of SBI,
payable at Ahmedabad.

(c) [Time allowed for completion of work 30 days from the date of commencement as per
from the date of issue of work order. ftender

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of my
empanelment for a year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in part
or whole

or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs And
Director’'s Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any
claim/compensation in the eventuality of Bank deciding to drop any of the work/building/buildings
from the scope of work of this tender at any stage during the contract period. Further, we also
undertake to execute the work entrusted to us in phases as per L-1 rates/standard rates accepted
by us/on our approved rates and within the stipulated time limit without any extra claim for price



escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor with seal

PROFORMA FOR RUNNING
A/C BILL TABLE - Xl



Name of Contractor/ Agency
Name of Work :

Sr. No. of this Bill:

No. & Date of previous Bill :
Reference to Agreement No.

Date of Completion as per Agreement

: Date of Written order to commence :

S | Iltem Unit | Rat | As Up to Up to Date Present Bill Remar
N | Descripti e per Previous (Gross) ks
on (%) Tende R.A. Bill
r
Qty | Amo | Qty | Amou | Qty | Amou | Qty | Amou
u nt nt (%) nt (%) nt (%)
®)
1 |2 3 4 5 6 7 8 9 10 11 |12 13
Note:
1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such a
rate.
Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned
specifically.

CERTIFICATE




The measurements on the basis of which the above entries for the Running Bill No. ----------------

were made have been taken jointly on and are recorded in Excel format. Excel
sheet enclosed

Signature and date Signature and date of Signature and date of Site
Sea

The work recorded in the above-mentioned measurements has been done at the site satisfactorily
as per tender drawings, conditions and specifications.

Architect Signature and date of
Site Engineer

TABLE = XV
MEMORANDUM FOR PAYMENT



R/A BILL NO.
1. Total value of work done since Rs
previous bill (A)

2. Total amount of secured advance due A
since Previous Bill (B)

3. Total amount due since Previous Bill RS-,
(C) (A+B)
and—ether—matefials—andtaboras—detalledin-—separate
statements-enclosed:

S. Total amount due to the Contractor A
OBJECTIONS:

) Secured Advance paid in the previous RS,
R/IA

i) Retention money on value of works as RS o
per accepted tenders up to date
amount Rs.
LeSS already recovered RS ------------------------
Balance to be recovered RSwvvoisssserisins

i) Mobilization Advance, if any RS

(a) Outstanding amount (principal b RS,
interest) as on date

(b) TO be recovered in this bi" RS ........................

iii. Any other Departmental materials cost e
to be recovered as per contract, if any

V. Any other Departmental service R
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us

after due checking of the measurements of work as required and is recommended for
payment.

Signature of Architect with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me
after due test checking of measurements of works as required and is recommended for
payment for an amount of RS...........cccceevivviiiiennnnnnn.



STATUTORY DEDUCTION:

i) Total Amount due (E) = T
i) Less |.T. Payable =S —
iii) Less S.T. Payable =S —

Net Payable =S —

This figures given in the Memorandum for payable has been verified and bill passed for
PAYMENE ----m-mmmmmmmm oo oo —-m-oee- (in words and figures)

S Signature of the AGM (GB)



TECHNICAL SPECIFICATION

SPECIFICATIONS OF MATERIALS TO BE USED

General:

These specifications are for the work to be executed items to be supplied and materials to be used
in the works as shown and defined on the drawings and described here in all under the supervision
and to the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of specialist
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds,
approved by the architect in accordance with any samples, which may be submitted for approval,
and generally in accordance with the specification. Where materials or products are specified in this
specification and/ or bill of quantities by the name of the manufacture or the brand trade name or
catalogue references the contractor will be required to obtain the approval of the architect/ employer
before using a material or product other than the specified. The contractor shall produce all invoices,
vouchers or receipted accounts for any materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor
orders or delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes
to colors, fabrics etc. For the approval of the architect before proceeding with the works. Should it be
necessary to prepare shop drawings, then four copies of such drawings shall be submitted for the
approval of the architect who will retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the respective
Indian standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test certificates in
original shall be submitted to the architect and the entire charges for repeated testes, if ordered
shall be borne by the constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from
manufacturer of the material supplier that the work has been carried out by using their material and
as per their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and the
contractor shall be responsible for its safe custody until they are required on the works and till the
completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special
specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein
under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment
and



facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the relevant
Indian standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect, before use. A
sample of approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be furnished, if so
directed by him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall be
strictly adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and
pass on the same to the owner.

Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The
same shall be carefully used and shall be properly preserved till the work is completed and handed
over to the owner. Proper accounts of such materials will be maintained and will be presented for
inspection and physical verification as and when requested by the owner.

Timber:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free
from worm holes large loose or dead knots or other defects and sawn die square and will not supper
warping, splitting or other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 Ibs per cubic foot with moisture content
not exceeding 12% to 14%. The moisture content of timber shall be determined according to method
described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for
different purpose in different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for
each planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably
straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends,
borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. In
diameter and aggregate area of all knots shall not exceed %2 % of the area of the piece. It shall be
close gained and there shall not be less than 6 growth rings per 2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well seasoned. It shall have uniform color
reasonably straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp,
sound knot shall be more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed
1% of the area of the piece. There shall not be less than 4 growth rings per 2.5 cm width.



Timber is to be cut to the required sizes and lengths as soon as practicable after the works are
begun and stored under cover so that the air will circulate freely around it. Joinery is to be prepared,
immediately after the placing of the contract, framed up (but not bonded) and stored until required
for fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop
shakes or other defects are to be replaced before wedging up. The whole of the work is to be
framed and finished in a proper and workman like manner, in accordance with the detailed
drawings, and fitted with all necessary motets straps, belts screws etc. Running bounded joints are
to be cross-tongued with teak on guese and where over 1-1/2% thick double cross tongued. Joiner’s
work generally is to be finished with fine class papered surfaces unless otherwise specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain
accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to
walls etc. At 1’- 6” centers

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of
wood plugs with the approval of the architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of
doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber
preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and
approved water soluble timber preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall
be considered as well seasoned, if its moisture content does not exceed the following limits.

(1)timber for frames. 14%
(2)timber for planking, shutters etc. 12%

The moisture content of timber shall be determined according to method described in paragraph 4 of is
287 for "maximum permissible moisture content of timber used for different purposes in different climatic
zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be
allowed for each planed surface.

Carpentry & Joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances
required to complete the work including the installation of hardware as per the drawing. The timber
shall be of the quality as described on the drawings or in the bills of quantities, shall be seasoned
and uniform in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay,
discoloration, soft or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow
pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be
securely nailed without splitting the wood. Wherever it is necessary the members shall be lapped of
joining by g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall
be approved by the architects. All assembly is exactly at right angles.



Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow
and shall have smooth, well-planned faces at right angles to each other. The frame members shall
be planned on the three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to 1.S. 851-
1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single
pieces of timber only. The heads and posts shall be thought - tanned into the mortises of not less
than %2”. Solid wood panels of not less than 5” and not more than 8” in width shall be used and
jointed together with tongue and groove joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until
all defects are entirely removed. Assembled door frame without sills shall be fitted with temporary
stretchers All exposed wood and plywood shall be straight-grained method grain and color and shall
be approved by the architects. Interior wood finished doors cabinets and other fixed wooden
equipments shall be properly installed, level plumb and true. But joints shall be avoided wherever
possible; if unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining
interior woodwork shall match and harmonies. All woodwork in contact with masonry shall be
painted with bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and
grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but
joints will not be accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per I.S.1. and of good quality. The type of wood shall
be got approved before collecting the same on site. Fabrication of wooden members shall be started
only after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps,
bends or any other defect. It shall be uniform in substance and of straight fibers as far as possible. It
shall be free from rats, decay, harmful fungi and other dejects of nature which will affect the
strength, durability of it usefulness for the purpose for which it is required. The color of wood shall
be uniform as far as possible. The scantlings planks etc. Shall be seen in straight lines and planes
in the direction of grain and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm I.S. 303 MR grade & |.S. 710 B.W.P. / marine grade as

specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm.
Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content
shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved
make. Where B.W.P. grade is specified it should be boiling waterproof confirming to |.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine
grade as specified Cementing together thin boards or sheets of wood into panels makes plywood.
There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each
layer is right angle to the grain in the adjacent layer.

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for
general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine
grade as specified depending upon the adhesives used for bonding and veneers, and it will be
further classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face,
each face being of three kinds namely, a, b and c.

303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness
commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction.
The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it
should be boiling waterproof conforming to Indian standards.



Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in
approved the color and shade as approved and specified by the architect. It shall be matt finish
manufactured by recommended makes as per sample shown by the consultant unless otherwise
specified. It shall satisfy all the standards for melamine coated laminated fiber board's before
the use of such fiberboard laminated. The contractor shall have to take approval of the
department of each sheet of the laminates.

Fixtures & Fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower
bolts, door latch, bath room latch, handles, door stoppers, casement window fasteners,
casement stays and ventilators catch shall be made of the metal as specified in the item or
its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and
chromium plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum
as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and
shall be such as will ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and shape
before providing them in position. Brass and anodized aluminum fixtures and fastenings
shall be bright finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match
the finish of the hardware item. Nails, in a finished surface shall be neatly punched and the
hole filled with wood filler matching the finish. Screws in a finished surface will be round
head, raised head or sunk beneath the surfaces and the hole plugged with a wood plug with
matching color and grain of the wood surface as directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match
with the hardware items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler
matching the finish. Screws, in a finished surface will be round head, raised head or sunk
beneath the surfaces and the hole plugged with a wood plug with matching color and grain
of the wood surface, unless especially detailed

Hardware:

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the
manufacturer specified. In any variation of this quality of the substitute shall be equal to or
better than the original specified, and the samples shall be submitted to the architect for
prior approval.

Hardware and metals:




The hardware throughout shall be of approved brand and supply well-made and equal in
every respect to the samples deposited with the architect. The contractor may be required
to produce and provide samples many different sources before the architect is able to make
the decision and he should allow in his rates for doing so.

Fittings generally shall have a brass finish or powder coated finish unless otherwise specified
and should be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or
counter sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other
suitable material, renew as necessary and subsequently clean off and clear away on
completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strength. If so required by the architect at the contractors expenses.

Door closers:
The overhead door closer shall be of standard make as listed by the architect. The
overhead door closer shall be of color as approved by the architect. Fixing of the overhead
door closer shall be done by and experienced worker preferable from the principal supplier
of the item.

After successful installation of the overhead door closer the same shall be checked for
speed of door closing. The contractor shall make necessary adjusted operating mechanism
as per manufacturer’s guidelines to arrive at most suitable operating speed. The selected
operating speed should remain constant on all repeated operations. If an overhead door
closer is found to lose its adjusted operating speed often during warranty period then the
shall have to be replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a
special plate supplied by the manufacturer. No extra payment shall be due for such
mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be
paid per no. Of overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel
paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof
cement paint shall be from an approved manufacturer and shall conform to the latest Indian
standard for various paints. Ready mixed paints as received from the manufacturer without
any admixture shall be used, except for addition of thinner, if recommended by the
manufacturer. However, if ready mixed paint of specified shed or tint is not available then
only ready mixed paint with approved strainer will be allowed. In such a case, the contractor
shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall met with following general requirements:



Paint shall not show excessive setting in a freshly opened full can and shall easily be re
dispersed with a paddle to a smooth homogeneous state. The paint shall show no
curdling, levering, cracking or color separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running
or sagging tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and
other imperfections. General: wherever scaffolding is necessary, it shall be double
scaffolding. The surface shall be thoroughly brushed free from mortar droppings, and
foreign matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to
expose the original surface. All broken edges, cracks, loose- plaster and wavy surface
shall be brought up either by patch plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic
enamel paint, plastic emulsion paint, cement primer, red lead and other primers and
metallic paints shall conform to respective i.s. specifications and shall be obtained from
approved manufacturers

Painting - Flat / Plastic emulsion etc.:

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,
aluminum paint, etc. Shall be brought in original containers and in sealed tins, if for any
reason thinner is necessary, the brand and quality of thinner recommended by the
manufacturer or as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be
applied. After 24 hours drying, approved or specified quality paint shall be applied evenly
and smoothly. Filler putty coating may be given to give to give a smooth finish. Each coat
shall be allowed to dry out thoroughly and then lightly rubbed down with sand paper and
cleaned of dust before the next coat is applied. Number of coats shall be as specified in the
item and if the finish of the surface is not uniform, additional coats as required shall be
applied to get good and uniform finish at no extra cost. After completion no hair marks from
the brush or clogging of paint puddles in the corners of panels, angles or moldings etc.
Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing
coats of plastic emulsion paint. Pasted filler to be applied after every coat exempting the
final finishing coat and sanded. When the final coat is applied, if directed the surface shall
be rolled with a roller or if directed, it shall be stippled with a stippling brush.

Enamel paints

Oil paints shall be of first quality and of the specified color and shade, and as approved.
The ready mixed paints shall be only used. However, if ready mixed paint of specified
shade or tint is not available while ready mixed paint with approved strainer will be allowed.
In such a case, the contractor shall ensure that the shade of the paint so allowed shall be
uniform.

All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily be




redispersed with a paddle to a smooth homogeneous stage. The paint shall show no
curdling levering, caking or color separation and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no running
or sagging tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other
imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally
according to their instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned

ingredients and other necessary material:

() denatured spirit of approved quality
(i) chandras

(iii) shella

Cc

(iv)pigme

nt

The French polish so prepared shall conform to is 348.

French polishing:

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared
on site, dissolving

0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating.
To obtain required shade pigment may be added and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper
and well dusted. Knots, if visible, shall be covered with a preparation of red lead and glue.
Resinous or loose knots and gaps shall be filled with seasoned timber pieces and made
level with rest of the surface. Holes and indentations on surface shall be filled with putty
made of whiting and linseed oil. Surface shall be given a coat of filler made of

2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be
rubbed down perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to
apply polish. The pad shall be moistened with polish and rubbed hard on the surface
applying the polish sparingly but uniformly and completely over the entire surface. It shall be
allowed to dry and another coat applied in the same way. To give CIVIL coat the pad shall
be covered with a fresh piece or clean fine cotton cloth, slightly damped with mentholated
spirit and rubbed lightly and quickly with a circular motion, till the finished surface attains
uniform texture and high glass.

Wax polishing:
Wax polish shall either be prepared on site or obtained ready made from market. Polish



made on the state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine
oil and varnish in the ration or 2:1 %2:1: 2 by weight. The bee’s wax and the boiled linseed
oil shall be heated over a slow fire. When the wax is completely dissolved the mixture shall
be cooled till it is just warm, and turpentine oil and varnish added to it in the required
proportions and the entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing
shall be done with

sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank
patches are left, and rubbed continuously for half an hour. When the surface is quite dry a
second coat shall be applied in the same manner and rubbed continuously for an hour or
until the surface is dry. Final coat shall then be applied and rubbed for two hours or more if
necessary, until the surface has assumed a uniform glass and is quite dry showing no sign
of stickiness when touched. Glass rubbing must be continuous and with uniform pressure
and frequent change is direction.

Glass:

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes
blisters and other defects. The thickness and kind of glass to be used shall be as mentioned
in the item or as shown in detailed drawing. The thickness of glass panel shall be uniform.
All glass shall be of approved make by the architect and conforming to is 3548.

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins,
air holes, blisters and other defects. The kind of glass to be used shall be as mentioned in
the item or specification or in the special provisions or as shown in detailed drawings
thickness of glass panel shall be uniform. All glass to be approved manufacture complying
with is: 3548-1966 or as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound
manufacture for the purpose and of 9 brands and quality approved the interior
designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be
in one whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes
and leave in good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the installation
of glass and glazing items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of
the glass at site and shall be responsible for proper handling and stacking. We shall insure
glass against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused
in the execution of the work of faulty installation, before the virtual completion of the work.



Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the
architects. Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In
thickness.

The putty used for glazing metal door, window or ventilator shall conform to
I.S. 420:1953. Before installation of the glass, the contractor shall ensure
against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The
frames shall be adjusted before glazing. The weight of the glass in side hung casement
causes it to drop slightly on its hinges. Before glazing it shall be set in slightly high position
in its frame. Glass edges shall be clean and cut to the exact size, chipped or damaged
edges shall be rejected. Sashes shall be glazing in the closed position and shall not be
open till the putty is set.

The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve
water lightness.

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the
glass to form packing between the glass and the metal coating. The ground glass shall be
getting with smooth surface outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead
may be used instead of front putty. In this case putty shall be applied to the face of the
bead, which is in contact with glass. Putty would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners The
position and size of

the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0”
apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be
removed.



SPECIFICATION FOR WORKMANSHIP

Painting And Polishing: Various Readymade Paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall
be repaired with plaster of Paris. All irregularities shall be sand papered and wiped clean.
The surface so prepared must be dry and free from dust.

The priming coat shall be applied over in the manner recommended by the manufacture in
case of special paint. When no priming coat is specified by the manufacturer, putty
composed of powered whitening chalk mixed with double polished linseed oil of required
workable consistency shall be applied to prepare a good, hard background in case of
undecorated surfaces. The surface shall be then rubbed down again with a fine grade sand
paper and made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.

Ready mixed paint as received from the manufacturer without any admixture shall be used,
except for addition of thinner, if recommended by the manufacturer. However, if ready
mixed paint of specified shade or tint is not available while ready mixed paint with approved
strainer will be allowed. In such a case, the contractor shall ensure that the shade of the
paint so allowed shall be uniform.

Polishing To Wood Work:

Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed
smooth with medium and fine sand papers In no case sand paper shall be rubbed across
the grains. All holes, cracks, open joints and small defects if all allowed to remain by the
architect shall be stopped with putty made from pure whiting mixed to the proper
consistency with linseed oil.

Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before
applying first coat after stopping, the wood surface shall be rubbed down lightly with a fine
sand paper taking care to rub along the grains and to leave the color even. The number of
coats shall be as specified in the item.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of
such finishing shall be included in the rate of related item of woodwork. But if the item is to
be carried out independent item of measurement shall be as per is 1270.

Melamine polishing to wood work:
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned
of dust.

The wood to be polished should be first painted with filler composed of a mixture of whiting
and mentholated spirit to obtain a good glass surface. The surface shall be again rubbed
down for making perfectly smooth with sand paper.



The number of coats of melamine polish shall be as specified in the item. On the
woodwork a pad of woolen cloth covered by fine cloth shall apply a thin coat of melamine
polish. The pad shall be moistened with polish and rubbed on a surface in a series of
overlaying circles, applying the polish uniformly over the entire area togive even surface.

A trace of linseed oil on the face of pad facilitates this operation. The surface shall be
allowed to dry and the remaining coats shall be applied in the same manner to finish off.
The pad shall be covered with a fresh piece of clean fine cloth, slightly damped with
mentholated spirit and rubbed lightly and quickly with circular motion.

The finished surface shall have uniform texture and high glass. The melamine polish shall be

applied with spray gun and even coating shall be applied to get the very good quality of
finishes.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of
such finishing shall be included in the rate of related item of woodwork. But if the item is to
be carried out independent item of measurement shall be as per IS 1270.




LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING
WORK

SN

Particulars and Specifications

Approved Make/ model

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL
Framing with complete system Gyp steel ultra (saint gobain) /USG BORAL
2 Locks®
Auto latch Lock P-ALL1-22 (Ebco)/EG
Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej
Night latch 8812 (Godrej)/Doorset-NL 180 s/s / Europa
8010 NS of SS brush Finished
Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / C120¢
(Europa)
Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make
Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S / Dor
3 Drawer channels
Telescopic channels (zink plated) | STDS35(i)35/ STDS45(i1)35/ STDS50(i)35/ STDS
(Ebco)/ EFG/Everite/
Bottom channels (powder coated) | BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco
4 General hardware SS matt finish
Door stopper i) Black/ivory/brown/silver color Powder coated D
(Ebco)
i) Spring type black/brown/ivory color powder coz
(ECGL’s sterling)
‘D’ bracket 50x12 mm (Oswal)
Hinges i) 3”/47/5”/16” 1.8mm th. SS matt finish (Suzu)
i) 75x12x19 1.2 mm th. SS matt finish for storage
iii) Auto close hinges — slip on hinge- euro / click
hinge-l (Ebco) for storage
Handles ‘D’ or ‘C’ type 1) 3"/4”/16"10mm dia SS 202 matt finish (Anjali)
Tower bolt 37/4”16”/8” brass extruded SS matt finish (Oswal)
5 Floor spring
60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite
80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite
100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite
6 Door closer
60 kg Double speed 8292-silver, 7345- golden (G
scorpio (Hardwyn)/Dorma/Ebco/Ozone
Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
7 Patch fittings for door and fixed | Godrej / XLC series(Dorma) / OPF series (Ozone
glass partition (top/bottom patch,
pivot, patch lock, L arm, L
connect, connector, floor spring,
8 Particle boards Novapan / Deco board
9 Computer accessories

Keyboard tray with mouse tray

KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite




CPU hanger/ shelf

Side mounted IS CPU HL SM (Innofitt) /CPUSN
4/2-SMCS (Zipco)

cable manager (60mm)

i) metal - CO60ZN1(Ebco)
i) PVC - CO 60 (Ebco) black/ivory/grey color

10 Foam Sleepwell / Feather foam
11 Glass film 3M INDIA /AVERY DENNISON
12 | Wood For Partition and Paneling | Marandi wood or Equivalent
Frame
13 | Wooden for Visible surface (i.e. | Steam Beach or Equivalent
Beading, jambs, etc.
A | INTERIOR WORK
1 | Vitrified floor tiles(600mm x 600mm ) | Johnson / Somani / AGL
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol
Sealant Pidilite / Roaper
Paint on Wall & Ceiling Asian Paint / Nerolac/Birla Opus
Paint on Wood: Polyurethane Sirca Paint / Asian paint
systems (PU)
Ply wood ( IS 303 BWR)/ water proof Green / Century / Anchor / Archid / Mayur /
5 | plyIS701/Block Board IS 1659 / Kit [IS 303 BWR]/ Samrat
Flush Door IS 2202
6 Laminate IS 2046 Green / Formica / Sunmica / Marino / Bloom / Century
7 MDF Exterior Grade I1SI Mark Nuwood / Action tesla / Dura turff / Century/Green
8 Bison board NCL Industries
9 Timper fqr Iipping3 r_nouldi_ng& v_vhen Superior quality seasoned Ghana teak.
furniture is to be finished in polish
10 TimEer for all other type of furniture First class seasoned C.P. Teak.
wor
11 | Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica
12 Exterior Grade Compact Laminate Clads (Greenlam) / Staylam
(5mm,6mm)
13 | Veneer Green ply nature max / Century / Lignin
14 | Hardware
a) Latches Ebco / Hafele / Hettich
b) Locks Ebco / Hafele / Hettich / Godrej
c) Screw Nettle fold / GKW / Hafele
d) Floor Spring Doorset / Dorma / Ozone / Godrej
e) Patch Fitting Dorma / Haffle / Ozone
f) Handles Doorset / Ozone / Godrej
g) Drawer slides telescopic Ebco / Hafele / Hettich
h) Key board trey Ebco/ Hettich / Innofit
i) CPU trolley Ebco/ Hettich / Innofit
j) Door Closer Ozone / Dorma / Hafele / Godrej
k) Cable Manger Ebco / Easy
[) Glass Bracket Flora / Riddhi
m) Magnet Suprime / Bentex / Honda
n) Tower Bolt Rolex / Flora / Riddhi
0) Hinge Suzu matt / Gary premium
p) Nails Mehta / chakra / Sun
g) L &key Riddhi / Prince
15 | Glazing, Lacquered glass Tata / Modi guard / Saint gobain




16 | Vinyl & Glass film 3M India / Avery Dennison

17 | Roller Blinds Vista wall fashion / Mac

18 | Fabric Masper / D Décor

19 | Calcium silicate board Saint Gobain / Usgboral / Hilux

20 :;/Irlgfﬁ;al fiber ceiling tiles tabulated Armstrong / USG / Usgboral / AMF
21 | Fire proof pvc sheet Vardhman wonder boards / Hilux

22 | Corian (Solid Surfaces) DUPONT

23 | Solid hardwood floor Vista / Armstrong / Squarfoot’

24 | ACP Aludecore / Armstrong / Urobond / Timex
25 | Aluminum skirting Ozone

26 | Aluminum Section Jindal / Hindustan / Hindalco

27 lI\J/Inci)flS ?Igrr;\tﬁgsumi chairs, storage Featherlite/ godrej / wipro

28 | Wall Putty Birla white / J.K. white

29 | Texture paint Asian / Nerolac

30 | Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 | Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 | Wall paper Green / Asian

Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of
any material of specified make, the Alternative equivalent make should be used only after
it is Approved in writing by the Employer or the Architect. The Material shall be used in
preferential Order only.

[b] Before starting of work, contractor must get all
Architect/Bank's authorities before using at site

samples/make approved from

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers
and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands

mentioned above.

[e] The tenderer shall use all the material strictly as per the list of approved make as stated
above, it is mandatory to take the written confirmation well in advance if the material as stated
above is not available and / or the same is not suitable (colour, size, shape, texture) as per the
site condition.

[f] Contractor has to submit purchases voucher of items from authorized vendor of respective
brand on demand by EIC.

OISO IS IS IS IS IO IS IS IS

LIST OF APPROVED MAKE FOR CIVIL WORKS

1) Ordinary Portland Cement As per latest approved list from R & B Dept.

2) White Cement Birla, J.K.

3) TMT “Fe — 415/ 500 D” Ribbed bars Tata, RINL. (VIZAG). SAIL



4) Structural Rolled Steel sections-beams,

5) Structural Hollow steel sections

6) Structural tubular sections
7) Coarse Aggregates (machine cut)

8) Stone Rubbles & Gravels

9) Shuttering plywood
10) Water proof/Marine grade plywood

11) Commercial Plywood —
Century

12) Decorative ply

13) MDF

14) Prelam particle board

15) Laminate sheet

16) Cement bonded particle board

17) Calcium silicate board / Gypsum Board.
18) Flush door — decorative / non decorative
19) Compact sheet

20)Dead Locks/ Mortise locks/
Narrow stile dead locks/ Tubular locks

21) Float Glass / wired Glass, Mirror

22) Reflective Glass

23) Paver block

24) MS Rolling shutter

25) Precast terrazo tiles &skirting( Mosaic)
26) Glazed tiles

27) Ceramic tiles

Tata, SAIL, RINL.tee, flats, angles,
bars(round, square, hexagonal)

(Square & Tata, Asian, Jindal, Surya, Appolo.
Rectangular)

Tata, Asian, Jindal, Surya, Appolo.
6mm to 40mm sizes
Approved quarry from Sevalia (Hardblack trap

stone) Approved quarry from Sevalia. (Hard
black trap stone)

as per Anchor, Green, Archid, Silicon, Century
—1S - 710 (BWP)
IS — 303 (BWR) Anchor, Green, Archid, Silicon,

(Veneer) Anchor, Green, Archid, Silicon, Century

Nuwood, Duratuff (exterior grade only)
Novapan, Bhutan. (exterior grade only)
Formica, Greenlam, Archid, Bloom, Aerolam.
Shera ,NCL (Bison board), Everest (Eternite).
Saint Gobain (India Gypsum), Hilux ,Lafartz.
Anchor, Green, Archid, Silicon, Century
Alfiaca, Sundek, Vir, Bloom, Formica, merino.

Kich, Dorma, Dorset, Yale.

Modi guard, Saint Gobain, Asai, HNG.

Saint Gobain, PPG, Asahi, Emirates, Pilkington.
Vyara, Super eq..

Sona, Sagar, Suryoday, Gandhi,.

Royal(rajkot) ,Alcock, Vyara, Nitco,.

Asian, Johnson, Somani, Kajaria, Nitco,

Asian.Johnson, Somani, Nitco, Kajaria,



29) Vitrified tiles

30) Non-metallic floor hardener
31) Glass mosaic
32)Construction chemicals:
Plasticisers, Bonding agents,
SBR micro concrete

Water proofing chemicals:
Chemical Water proofing &
Integral water proofing compound
Crystalline water proofing

33) Silicon sealant/ Silicon paint

34) Pre-coated steel roofing/ walling sheets
(550 Mpa)

35) Polypropylene fibers

36) Paint, primer, putty Asian,
37) Liquor /Melamine /PU polish
38) PVC Water stop

39) Door Window Hardware,
40) Floor spring

41) Door closer

42) Adhesives: Wooden Adhesives
Tile adhesives & grouting material

43) Oil & water finish Double boiled
44) Fire door

45) Aluminum sections

46) Aluminum finish

Interior works

Jotun,

Facade exteriors
Non visible

Kajaria, Johnson, Simpolo, Nitco, Somany
Ironite

Bisazza, Palladio

BASF, Fosroc

Cico or Pidilite Penetron or Kryton

Wacker, Dowcorning, GE, Soudal, Bostik
Polysulphide sealant P.U sealant/

Pidilite, Chawksey,Sika (Exterior grade - UV
resistant)

Tata bluescope, Interarch, Nippon Dendro (poly

steel), Shree Precoated (Meta color)
Nina concrete, Reliance
Nerolac, ICI, Birla (putty), JK (Putty)
MRF, Asian, ICI, ICA
ArtiCables Baroda, Fixopan, Maruti.
Kich, Dorma, Haffle,Palladium, Magnum
Dorma.Mab ,Hafle, Godrej, Inox,0zone
Dorma. Yale.,Hafle, Godrej, Ozone

Fevicol, Blue coat, Araldite.
BAL, Laticrete, Kerakoll.

CAT brand linseed oil & MTO of reliance
Shaktimat, AGEW, Radiant.
Jindal, Hindalco (Indal), Banco, Royal touch,

Bhoruka, Pankaj, Alufit, Gulf extrusion.

Super durable powder coated (Akzonobel,
FullerAG

PVDFfinish (Valspar, PPG, Akzonobel)
surface Chromatizing.



47) Aluminum Window locks, handle , Alualpha, Securestyle, Giessee, Roto, Geze,
Savio, Frikstay

47a) Rough ground for Aluminium works IS 710 ply, 6mm to 8mm thick or Ghana teak.
48)Gasket of infill panel for Aluminum Amee rubber, gold seal, Osaka rubber,
Maharashtra
polymer, Maharashtra tyre& rubber industries.
49) Anchor Fasteners Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,
Buildex
50) Spandrel Insulation Glass wool
51) Wool felt/weather strip Anand, reddiplex Itd.
52) Rust Remover/converter Feovert (Krishna Conchem), Roff Rust Clear

(Pidilite Industries)
53) Non-shrink general purpose grout Fosroc, BASF
54) Anchoring chemical for rebar dowell bar  Hilti, Fischer, Axel
55) Roll down mosquito curtain Netmos

56) Baker Rod, Expansion joint Supreme.
pre-moulded filler board

57) SS clamps for cladding Hilti, Axel.

58) Aluminium operable Louvers Technal, Domal

59)Spacer tape Norton, tremco, bow.

60)Anodising Bhoruka alum, Alufit alum, Ajit India, Alufin

61) Glass Processor Impact safety, sejal, Glasstech, GSC, Asahi, FG

For HS/HT, Bulletproof, DGU, Toughness, Glass, Goldplus, Emirates
lamination etc.

62) Smoke seal Intumecent Hilti/3M.

63) Elevator Schindler, Otis, Mitsubishi

64) uPVC windows Kommerling, Fenesta

65) First Class Brick Jay Jalaram Bricks, Jindal Mechno Bricks
66) Autoclaved Aerated Concrete Block Aerocon, Green

Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of non-Availability of any



material of specified make, the Alternative equivalent make should be used only after it is
Approved in writing by the Employer or the Architect. The Material shall be used in preferential
Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/
Bank's authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacture
as and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands
mentioned above.

[e] The tenderer shall use all the material strictly as per the list of approved make as stated
above, it is mandatory to take the written confirmation well in advance if the material as stated
above is not available and / or the same is not suitable (colour, size, shape, texture) as per the
site condition.

[f] Contractor has to submit purchases voucher of items from authorized vendor of respective
brand on demand by EIC.

OGBSI IO IO IS IO IO IS IO IS

BILL OF QUANTITY (NOT TO BE FILLED)

BILLS OF QUNATITY FOR PROPOSED FURNISHING WORK FOR STATE BANK
OF INDIA, ZUNDAL BRANCH, AHMEDABAD.

Sr. No. Description Quantity [ Unit

Note : Rate should be inclusive of material,labour,tools, machinery, scaffolding, final disposal of debris
cleaning cutting wastage etc. All taxes, transportation etc. complete. (Excluding GST) GST will bg
paid as Applicable at the time of payment of Bills

[A] FURNISHING WORK

1.0 SINGLE WINDOW COUNTER / CASH COUNTER with White corian, blue
lacquered glass finishing, front glass partition, front vertical glass and side units.
3.00 NOS

Providing, Supplying, fixing and keeping in position new single window counte
complete as per design and drawing made out of 18 mm thick commercial ply wood o
approved make, complete with 19 mm. C.P. Teak wood lipping on all edges whereve
required.




The cost shall be inclusive of S & F of a drawer unit or drawer & shelf unit with 18 mn
thick commercial plywood and with approved make multipurpose Auto Lock if
drawer and shelf unit. The cost shall also be inclusive of the following.

[a] size :
Description: L B Ht. No.
Writing Top 5'-0" 29" 2'-6" 4
4 Drawers with
pigeon hole 2-0"  1-3" 2'-0"

Computer key Board with mouse ped

Supplying and fixing metal key Board of approved make in counter as per design and
instructions.

[b] Working table top and edges shall be finished with 6 mm thick white corian o
DUPONT or equivalent approved make as per drawing and direction with all labou
and material.

[c] Front Appron : 2 nos 6 mm thick flexy ply wood in round shape with 6 mm thicK
white corian shall be provided at front as per design. All edges should be finisheq
with corian of DUPONT make.

[d] Front pannel shall be finished with 6 mm thick 18" high blue back painted glass o
approved make and fixed on 18 mm thick commercial ply wood with Natural Silicor
gum as per manufacturer's specification and to be completed as per drawing

[e] Ready made M. S. Foot rest and CPU stand with castors are to be used.

[f] All wood work shall be laquer polished to a smooth and uniform finish of choice
colour and shade.

[a] All fittings like S.S. handle, Auto Lock to each drawer and cabinet doors, piano / autq
hinges, ball catcher, stopper, metal cable manager etc. should be fixed of approved

make.

[h] Heavy duty telescopic full extension sliding channel of approved make shall be used in
all drawers.

[i] All the internal surface (non visible surface) shall be provided with 0.60 mm

thick balancing laminate of approved shade etc. complete

Sr. No. Description Quantity [ Unit

[i] Counter shall be made independent in Length of 5'-0" and properly placed between two
partitions. Counter will be measured in RMtr between two partition and paid

[K] Front glass : Providing and fixing 12 mm thick Toughened float glass with
polished edges to be fixed with necessary S.S Brush finish brackets & support orf
wooden partition as directed with necessary cut out in glass. All edges of glas
shall have Diamond cut polished edges as directed.

One counter without front glass 1.00 NOS

11 Vertical Curvilinear glass : 12 mm thick Toughened clear float glass with polisheq
edges shall be fixed with silicon and T.W beading support in front of the woode
partition seprating the counters wooden partition as directed. All edges of glass shal
be Diamond cut polished edges as directed complete. Wooden partition will be paid
seperately. Maximum length and height will be measured for payment purpose.




[m] |SIDE CREDENZA (SIDE TABLE) For S.W Countwer Same as above item No-7 bu
Side Table Top and edges shall be finished with 6 mmThick White Corian on Top and
Edges. All other visible surface shall be finished with 1.00 mm th laminate. Size shal
be 3'-0"x 1'-4"x2'-6" ht. x 4 nos With openable shutter as directed
FINISHING DETAILS IN NUTSHELL.:
1) Table Top: 6 mm thick white corian
2) Front Appron: Round corian and 6 mm thick backpainted blue glass fixed with
Natural Silicon
3) Facing of Drawers: 1.00 mm thick laminate finish
4) All the internal surface (non visible surface) shall be provided with 0.60 mm thick
balancing laminate
TABLES

2.0 MANAGER TABLE SIZE: 6'-0" X 3'-0" X2'-6" HT. with Laninate finish or] 1 NO
Table Top , sides and all other visible surfaces etc complete as follows ( with sidg
credenza )
Supplying and installation of Table as per the following description : Size 6'-0" x 2'-9"
Table top shall be made from 18 mm thick commercial ply wood with 1.0 mm thich
Laminate with necessary intermediate support. Table top shall be supported by 18 mn
thick commercial ply wood with wooden framing. Drawer unit of 1'-3" x 2'-0" x 2'-6
shall be provided using 18 mm thick commercial ply wood having 4 Nos drawers a
directed with heavy duty telescope sliding channel of approved make , grouplock, S.§
Handle. Computer Key board tray of metal of approved make shall be provided
Exposed surfaces of the CABINET shall have laminate. All internal surface will have
0.60 mm thick balacing laminate
Apron (Modesty Panel) made from 18 mm thick ply wood finished with laminate
as per drawing
Table side made from 18 mm thick ply wood with 1.0 mm thick Laminate finish
shall be provided in a pattern as per drawing. Laminate to be provided on al
visible surfaces.

Sr. No. Description Quantity [ Unit

Drawer Fascia made out of 18 mm thick Plywood. The sides/back/base of drawers b
made of 12 mm thick Ply wood & Bottom of drawers shall be of 6 mm thick ply wood
fixing laminate on front side and all the internal surfaces shall be 0.60 mm thick
balancing laminate. The drawers to be fitted with Telescopic sliding channel with S
Group locks of approved make and 100 mm long brush finish Stainless Steel handle:
for each drawer. All the edges of Drawer Fascia be provided with teak wood edge
bending with lagucer polished etc complete as directed.

Table shall have ready made CPU stand with castors, ready made foot rest ang
metalic cable Manager shall be provided in table top. All exposed edges of teaK
wood shall have polished with smooth edges & corners.

Exposed edges of Table Top, Leg panel & Side Shelf shall be made 36 mm thick by
providing additional 18 mm thick ply wood patta of required width.

All the internal surface (non visible surface) shall be provided with 0.60 mm thick
balancing laminate of approved shade. Etc. complete.

All the surface without laminate / balancing laminate shall be lacquered polished of
approved shade

As per drawing and instruction of Architect/Bank work to be Completed




Side Credenza Size 4'-0" x1'-6" x 2'-6" ht. Openable shutter with 1.00 mm thick
Laminate finish on Top , front, sides, shutter and 35 mmx 6 mm thick Burma Teak
beading on Top Edges. Laminate to be provided only on visible surface etc complete,
as follows. Only Front elevation will be measured for payment purpose. ( For BM &
Officer's) Rate for length Less then 3'-3"

FINISHING DETAILS IN NUTSHELL:

1) Table Top : 1.0 mm thick Dark laminate & Burma Teak beading on Edges with
polished

2) Front Appron & Sides: 1.0 mm thick Dark Laminate

3) Facing of Drawers: 1.0 mm thick Dark Laminate

4) All the internal surface (non visible surface) shall be provided with 0.60 mm thick
balancing laminate

Same as above officers tables

Tables with side untis - 5-0" x 2'-6" x 2'-6" X 2 nos 2 Nos
Side units size : 3'-0" x 1'-4" x 2'-6" X 2 nos

3.0 GRAHAK MITRA TABLE OF 2'-3" WIDE with laminate finish ( siz : 5'-0"" x 2"
3" x2'-6") 1.50 RMT
Same as above item no 2 but Size 2'-3" wide with storage unit in Table with 4mn
thick MDF board + Blue and white Imm thick laminate finishing on all exposeq
visible surface as per drawing and instruction of Architect/Bank For Grahal
Mitra/Tech Mitra (Help Desk Table)
Table top made from 18 mm thick ply wood + 4mm thick MDF board with 1mm thick
laminate finish
Apron (Front side) made from 18 mm thick ply wood + 4mm MDF board with 1 mm
thick laminate finish
Both sides made from 18 mm thick ply wood + 4mm MDF board with 1mm thick
laminate finish
3" thick Partition above working table top made from 18 mm thick+6 mm thick pl
wood with necessary framing with 4mm thick MDF board + 1mm thick laminatg
finish as per drawing.

Sr. No. Description Quantity | Unit

Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 mm
thick ply wood patta of required width.
Drawer Storage Unit- 1'-4" W x 2'-0" D, 2 Nos Drawer on top and rest 1 No shutter
All the internal surface (non visible surface) shall be provided with 0.60 mm thick
balancing laminate
(FOR DETAILS REFER DRG. NO-6)
FINISHING DETAILS IN NUTSHELL.:
1) Table Top : 18 mm Thick Plywood with 1.0 mm thick matt finish super white
laminate AICA Make-UGM- G 324/1324 & sapphire Bule laminate G 452/1452
2) Front Appron & Sides: 1.0 mm thick high gloss super white laminate AICA Make-
UGM- G 324/1324 & sapphire Bule laminate G 452/1452
3) Facing of Drawers: 1.0 mm thick Laminate finish

4.0 DINING TABLE Size 8'-0"x 1'-6" x 2'-6" 1.10 SQ MT




Supplying and installation of Dining Table of 2'-6" height, 1" x 1.5" ht. T.W beadin
shall be fixed on border. Top shall be made of 18 mm thick commercial plywood witl
additional 18 mm thick Ply wood patta of required width on edges with 1.0 mm thich
laminate on top of approved shade and supports of the Table shall be made of 2" x 2
T.W. members in a Design as directed. All surfaces not laminated shall be lacque
polished.

Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 mnf
thick ply wood patta of required width. [ Only Top shall be measured for paymen
purpose.]

5.0 CUSTOMER WRITING DESK 1 NO
Writing Desk Size 3'-0" L x 1'-3" x (0-6"+3'-0") ht
Verticle Sides and bottom shall be made out of 36 mm (2X18) thick Commercial
plywood and back side 12 mm thick ply wood with Laminate on Top and Edges on al
sides including inside divisions. Top and vertical sides of the divisions shall be mad
from 12mm th Thoughend glass with polished edges for slips or forms as per detai
drawing and inststruction complete. Openable shutters made of 18 mm thich
commercial ply wood with laminate finishjed and aspproved make lock, handle, hinge
magnet latch etc. shall be provided below the glass compartments. (Drawing a
enclosed herewith) Laminate to be provided on all visible ply wood surfaces|
Including front side openable shutters with ss hinged, godreg lock ect. complete.

6.0 LOW HEIGHT STORAGE CABINET with Top & Front laminate finished. 7.87 SQMT
Providing, supplying and installation of new storage cabinet for keeping computer and
printer of size 1'-6" width 2'-6", 3-0", 7'-0" height having openable shutters a
directed. Cabinet shall be made from 18 mm thick commercial ply wood with 1.0
mm thick Laminate Finish. Back shall be made
from 6 mm thick commercial plywood. Openable shutters shall be made from 18 mnj
thick commercial ply wood with laminate finished and approved make group lock
handle, hinges, magnet catch. Rate includes all necessary provisions for installing
computers. All the internal surface, back side shall have 0.60 mm thick balancing
laminate.

Sr. No. Description Quantity | Unit

Exposed edges of Sides, Top shall be made 36 mm thick by providing additional 18
mm thick ply wood patta of required width.
All the internal surface (non visible surface) shall be provided with 0.60 mm thick
balancing laminate
FINISHING DETAILS IN NUTSHELL:
1) Top: Dark Laminate & Burma Teak beading on Edges with pilishade
2) Front Appron & Sides: Dark Laminate/Frosty white Laminate as per design &
instructions
Manager chamber : 8'-0" x 1'-6" x 2'-6" x 1no
Back side S. W. : 9'-7" x 1-6" x 3-0" x 1no
Back side officer : 4'-10" x 1'-6" x 3'-0" x 1no
Gold Valu. room : 6-0" x 1'-3" x 3'-0" X 1no

6 a) P/F PANTRY PLATFORM CUP BOARD SHUTTER 0.94 SQMT




Removing the damaged pantry shutters, staking them a side and Providing and fixing
new shutters below pantry platform using 1 1/2" x 2 1/2" second grade T.W. member:
for frame, 18 mm Tk plywood with 1.0 mm lamiante for shutters. Providing 1/2" t
T.W beading all around shutter. Providing S.S hinges, Handles, stoppers and magneti
catch as directed. All the without lamiante surface shall be polished/ synthetic enama]
paint as directed complete.Providing and fixing 0.60 mm thick balancing laminate or
internal shutter surface. Size : 4'-6" x 2'-3"

7.0

P/F ELECTRIC CUP BOARD ( Size : 4'-0" x 7-0" )

2.60

SQMT

Providing and fixing Electric cup board using 18 mm thick Bison board for insid
verticle division, shelves and shutter. Aluminium framing of 50x25x1.20mm thich
with 6 mm thick Bison board on both side for outer partition with 1.0 mm thich
laminate on all exposed surface and polishing/ synthetic enamal paint on all interng|
surface. Shutter will have approved make lock, handle, hinges, ball catches & S.4
Perforated jali etc.complete as directed. Depth of cup board will be around 1'-3'f
Height of shutter will be maximum 7'-0". Only Front elevation shall be measured fo
payment purpose.

8.0

P/F LOW HEIGHT BOTH SIDE LAMINATED PARTITIONS WITH
TOUGHENED GLASS FOR BACK SIDE AND IN BETWEEN S. W,
COUNTERS AND CASH CABIN

11.29

SQMT

Providing and fixing low height partition using 50mm x 25mm x 1.50mm thicl
Aluminium members maximum in grid of 2'-0" x 2'-0" fixing 12 mm thick MDF Board
exterior grade / 6 mm thick ply of approved brand on both side of aluminium framing
and fixing 1.0 mm thick laminate of approved shade on both sides, fixing 12 mm thicH
transparent  thoughened glass as directed. Applying polish on exposed steam beach
members with lacquer polished edges as directed. Laminate to be provided only o
visible surface.

For Low height Single window and Cash cabin partition, Average height of partition
shall be measured and paid.

Size : 5'-6" x 4'-6" (ave.) x 4nos, 2'-3" x 5'-0" X 2 nos

9.0

PROVIDING AND FIXING WICKET GATE WITH BOTH SIDE LAMINATE

SQMT

Sr. No.

Description

Quantity

Unit

Same as item no 10 but P/F 30 / 32 mm thick flush shutter with both side laminat
including SS hinges with countersunk SS screws, Approved make Night latch Lock
S.S Handles,Door stoppers, doorstoper etc complete as directed.

Size : 3'-0" x 4-0" x 1no

FULL HEIGHT PARTITION WORK

10.0

P/F BOTH SIDE LAMINATED SOLID/ PARTLY GLAZED FULL HEIGHT
PARTITIONS WITH DOORS

37.63

SQMT

Providing and fixing both sides laminate full height partly glazed partition using
50mm x 25mm x 1.50mm thick Aluminium members in a maximum grid of 2'-0" x 2'-0
fixing 12 mm thick MDF Board exterior grade / 6 mm thick ply on both sides,1.0 mnj
laminate of approved make shall be fixed on MDF / plywood. Providing and fixing
5.0/8.0 mm thick float glass as directed in the partition. Providing and fixing doo
shutter using 32 mm thick flush shutter both side laminated and fixing 6 mm thick
glass with beading patti, 5" Long 3 Nos stainless steel hinges, doorstop shall bg
provided as directed. Godrej Mortice lock shall be provided in door shutter. All visiblg
members if not laminated shall have lacquer polished as directed.




For purpose of payment partition height up to bottom of false ceilling only shall bq
measured and paid. No extra payment shall be made for members going up to slab/beant
bottom.
Partly glazed Manager side partition : 15-3" x 10'-6" x 1no
Solid wooden partition
Manager chamber above front glass : 9-0" x 3'-6" x 1no
Gold valuation room : 9'-4" x 5'-0" x 1no, 8'-9" x 5'-0" x 1no.
Branch entrence between slab to collapsible gate :
13-10" x 61" x 1no
Atm in between slab to flase ceiling : 10'-10" x 3'-7" x 1no
GLASS DOORS AND PARTITIONS
11.0 P & F FULLY GLAZED DOOR WITH PATCH FITTINGS for Manager
chamber
Providing & Fixing fully glazed door at the manager chamber ( Single ) & VIP lounge| 1.95 SQMT
Double shutter). The Item includes fixing of 12 mm th. Toughened glass with the hel
of top patch & bottom patch fittings. The door will have patch lock, pti pivot, 100 K
floor spring & 25mm dia D shape 400 mm long handles both sides, (Ozone Make OGH
55P11-25X400), fixed with the glass by making necessary cutouts & holes. The glas
edges shall be polished on all sides. The entire door shall be erected in complete line
& level. The door will have S.S brush finish Signage for pull & push.
Manager chamber Door : 3-0" x 7'-0" x 1no
The patch fittings (Ozone make) shall be of aluminium with s. s. matt finish coating §
signage shall be of kich make. The entire door complete in all respect should b
installed in positions as required.
11[a] [Same as above item but P & F FULLY GLAZED PARTITION With Patch Fitting| 3.90 SQMT
for front side of Branch manager chamber [ FIXED PORTION]
Manager chamber fixed partition : 6'-0" x 7'-0" x 1no
PANELLING WORK
Sr. No. Description Quantity | Unit
12.0 P/F LAMINATE FINISHED PANALING ON RCC COLUMNS : 15.40 | SQMT
Providing and laying panelling on walls & pillars having 12 mm thick MDF Boar(
exterior grade / 6 mm thick ply and 1.0 mm th laminate fixed on wall & pillars witl
Aluminium. framing of 25mmx25mmx1.20mm thick at maximum 2'-0" c/c bothway:
on wall and pillar etc complete as directed as per design and instruction of Architect.
Columns : 4'-6" x 10'-6" x 1no, 4'-9" x 10'-6" x 1no
3'-0" x 10'-6" x 1no, 3-6" x 10'-6" x 1no.
12a Same as above but Providing & Fixing Wall panelling with 1Imm thick laminate
finishing for wall B/ H Manager table ( size : 8'-0" x 1'-6"" x 1no, 8'-0"'x 0'-9"" x
1no, 4'-0" x 0'-9""x 2nos )
3.35 SQMT
12b Panelling for Digital wall with Blue / white high gloss PU Coating finishing 2.58 SQMT




Providing and laying panelling on wall having 8mm th MDF Board exterior gradq
with PU coating fixed on wall with Aluminium framing of 25mm x 25mm x 1.20 mnj
thick at maximum 2'-0" c/c bothways etc. complete as directed. Only finished visiblg
surface area shall be measured for payment.
Back side S. W. : 9'-8" x 1'-6" x 1no, 9'-8" x 0'-9" x 1 no, 4'-0" x 0'-9" X 2nos
13.0 P/A WALL PAPERS 5.45 SQMT
Providing and applying Wall paper approved by Architect / Bank's Engineer
having basic price of Rs 100=00 Per Sq.Ft
Manage chamber : 6'-6" x 4'-0" x 1no
S.W. :82"x4-0"x1no
140 |ALUMINUM COMPOSITE PANEL FOR ROLLING SHUTTER WITH TRAP | 4857 | SQMT
DOOR
Providing and fixing 3 mm thick aluminium composite panel of Flexi Bond / Eur
Bond / Timex with 0.25 mm foil with 50 mm x 25 mm x 1.20 mm thick aluminiun
hollow section tray system with minimum 20 mm bending with silicon Dow Coming o
GE seal proof - ACP of approved indian make complete as per selection and directiol
of Architect for front facade for the building. This item will be carried out as pe
manufacturer's specifications. Rate also includes providing trap door shutter witl
hinges, stoppers etc complete as directed. Design as per Bank standered Drawing
and Architect's instructions etc complete. TIMEX - DIAMOND WHITE - 111
NAVY BLUE - 117 or equivalent
ATM ACP paneling : 12'-11" x 10'-6" x 1no,
7'-3" x 10'-6" x 2 nos
Front facade vertical : 2'-8" x 15'-0" x 1no,
2'-4" x 15'-0" x 1no , 2'-4" x 15-0" x 1no
Front slab bottom : 28'-3" x 4'-6" x 1no
Sr. No. Description Quantity | Unit
FALSE CEILING WORK
15.0 [P/F GYPSUM BOARD FALSE CEILLING 44.28 SMT

India.

Providing and fixing Gypsum board 12.50 mm thick false ceiling in steps and design
using Original Indian Gypsum board with original Gl sheet section of Gypstee|
ULTRA ( Gypsteel Ultra shall be used) supporting system in line and level
Finishing the surface and applying 3 coats of Plastic emulsion paint as directe
complete. Entire work to be done as per standard specifications of Saint Gobin Gypro

per their specification.

After completion of work, certificate from Saint Gobain Gyproc Company shal
be submitted along with bill stating that work is satisfactorily —completed &

Note : (1) Rate includes making necessary cut-outs for lighting fixtures (2) Pattaq

if any shall be measured in SgM and not in RMt and paid in SQM (3) Only
finished visible surface area shall be measured for payment.

15 a)

Providing and Fixing Armstrong Mineral Fibre Accoustical Suspended ceilling systen
with FINE FISSURED (MICRO LOCK) EDGE TILES With Armstrong Silhouett
Exposed Grid

88.85

SMT




Using Silhouette Grid with Fine Fissured microlook Edge Tiles. With necessary
Angles at junctions as per company specifications as directed complete. Rate include
necessary cut outs for A/C Grills, diffusers light fixtures complete as directed. Cutou
for light and Diffusers will be deducted from area. Only Tiles cost will bg
deducted for payment purpose

After completion of work, certificate from Company to be obtained and submitted with
bill that work is carried out as per their specifications

Size : 8'-0" x 16'-0" x 1no, 24'-0" x 22'-0" x 1no

18'-0" x 10'-0" x 1no, 6'-0" x 10'-0" x 2 no

16.0 SOFT BOARD 2 SQMT

Size : 4-0" x 2'-6" x 1 no

Providing & fixing soft board for pin up using moulded Steam beach frame of 1" x 1/2]
with 6 mm thick commercial plywood on back side and 12mm th soft board on fror
covered with cloth of selected design of Basic rate of Rs. 150 per Rmt. Steam beac
member shall have lacquer polish as directed.

17.0 Providing and Fixing Frosted polyster film of 3M (Scotchcal 7725 - 324) or equivalen] 11.55 SQMT
make over glass surface as per drawing & direction with all labour & materials to thq
satisfaction of the Architect/Bank as per manufacturer's specification. No deductio
will be made for any cutting in the film.

Size : Front manager partition & door : 9'-0" x 4'-0" x 1no.

Branch entrance : 11'-3" x 4'-0" x 1no

ATM front : 10'-10" x 4'-0" x 1no

18.0 Supplying 3'-0" x 1'-9"'x 1'-3" height Center Tepoy as follows. 1 NO

Providing and making open box structure type Tepoy made out of 36 mm (2X18) thicl
plywood with all over 1.0 mm thick laminate finish provided with bevelled & diamond
polished edges 12mm thick glass top supported on 75 mm X 25 mm SS stud
complete as directed.

PLEASE NOTE:

BIDDERS ARE ADVISED TO VISIT THE SITE BEFORE SUBMITTING THEIR BIDS.
BIDDERS NEED TO ARRANGE FOR THEIR WORKING / STAYING SPACE IN THE AREA
BY THEIR OWN (OTHER THAN SITE). BANK WILL NOT BE RESPONSIBLE FOR THESE
ARRANGEMENTS.



2-10"

ZUNDAL Furniture Layout (For tender purpose only)
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ZUNDAL False Ceiling Layout (For tender purpose only)
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