
 

 
 
 
 
 

 
 
 

 
 
 

 

PART – A: TECHNICAL BID 
 

 
 
 
 

TENDER FOR PROPOSED EXTERNAL REPAIRING AND PAINTING 

OF RADHIKA APARTMENT, PRABHADEVI, MUMBAI. 

 

 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

STATE BANK OF INDIA 
 
 

ESTATE DEPARTMENT, 9TH FLOOR, STATE BANK BHAVAN,  

NARIMAN POINT, MUMBAI – 21. 

 
 

TENDER ID: EST/2025-26/03/01 
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NOTICE INVITING TENDERS 
 

State Bank of India (herein after referred to as ‘SBI / the Bank’), having its Corporate 

Centre at Nariman Point, Mumbai invites e-tenders, on percentage rate basis, from the 

vendors / contractors empaneled with State Bank of India, Local Head Office Mumbai 

Metro under category – “CD” for Civil Construction Project Including Major Repairs and 

Renovation work above ₹ 25.00 Lakh and up to  ₹ 50.00 Lakh who received tender notice 

from the Bank for Proposed External repairing and painting of Radhika Apartment, 

Prabhadevi, Mumbai. 

 

2. Interested bidders are advised to carefully go through the entire RFP / Tender document 

before submission of online bids to avoid rejection of their bids on account of non-

compliance. The evaluation of bids and the selection of the successful bidders shall be 

carried out strictly as per the criteria specified in the tender document and shall be at the 

sole discretion of the Bank.  

 

3. All the interested bidders shall ensure that they possess a valid Digital Signature 

Certificate (DSC) well in advance to participate in the e-tendering process. 

4. The other details and schedule of the events of the tender are as under: 

 

SN Particulars Details 

1 Tender ID EST/2025-26/03/01 

2 Name of work Proposed External repairing and painting of Radhika 

Apartment, Prabhadevi, Mumbai. 

3 Nature of Work Painting and Civil repairing  

4 Time allowed for 
completion 

60 Days (2 months) 

5 Earnest Money Deposit  ₹49,000.00 (Rupees Forty-Nine Thousand Only) in 

the form of Demand Draft / Banker Cheque issued by 

any Scheduled Commercial Bank drawn in favor of 

“State Bank of India” payable at Mumbai. 

➢ Exemption of EMD is not allowed in any case. 

➢ Tenders without EMD shall be rejected. 

6 Initial Security Deposit 2% of contract amount including EMD. 

7 Date of availability of 
tender documents on 
Bank’s website / e-
tender portal 

From 09/03/2026 to 30/03/2026 up to 03:00 PM on 

Bank’s Website: 

Bank’s Website: 

https://sbi.bank.in/web/sbi-in-the-news/procurement-

news 

and e-Tender Portal: 
www.tenderwizard.com/SBIETENDER 

8 Site Visit cum Pre-Bid 
Meeting 

At 04:00 PM on 20/03/2026 
Venue: Radhika Apartment, Prabhadevi, Mumbai. 

9 Last date & time for 
submission of EMD (in 
original) 

30/03/2026 by 03:00 PM at address as mentioned in 
point no.: 14 of the NIT. 

10 Last date & time for 
submission of Technical 
Bid and Price Bid  

30/03/2026 by 03:00 PM  

To be submitted online on e-tender portal – 
www.tenderwizard.com/SBIETENDER 

https://sbi.bank.in/web/sbi-in-the-news/procurement-news
https://sbi.bank.in/web/sbi-in-the-news/procurement-news
http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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SN Particulars Details 

11 Date and Time of 
Opening of Technical 
Bid 

On 30/03/2026 at 03:30 PM on e-tender portal – 
www.tenderwizard.com/SBIETENDER 

12 Date and Time of 
Opening of Price Bid 

On 30/03/2026 after opening of Technical Bid.  
The price bid of only those bidders will be opened who 
got shortlisted in the technical bid. 

13 Contact Person of e-
tender service provider 
for any clarifications 
regarding e-Tendering 
procedure, system 
requirements, digital 
signature etc.  

i. Shri Kushal Bose – 9674758719 
kushal.b@antaressystems.com  
 

ii. Sushmitha B.M - 8951944383,  

sushmita.b@antaressystems.com 
 

iii. Other Contact details: 
9073677150 / 9073677151 / 9073677152 / 
9674758723 / 9674758726 / 9674758506 /  
9686449042 / 9708966660 / 9044314492 

14 Address for 
Communication  

Deputy General Manager (Estate),   

State Bank of India, Estate Department, Corporate 
Centre, State Bank Bhavan, Madame Cama Road, 
Nariman Point, Mumbai – 400021.  
dgm.estate@sbi.co.in     |     022-02240919, 938 

15 Defects Liability period  1-year from the date of virtual completion (excluding 
damages due to natural calamities). 

16 Liquidated Damages 0.50% per week subject to max. 5% of contract amount 
for delay in completion of work.  

17 Validity of offer 90 days from the submission of Tender 

18 Value of Interim 
Certificate 

 ₹25 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
any circumstances 

5. No conditions other than those stipulated in the tender documents shall be considered. 

Any condition bid shall be liable for rejection. Conditions, if any, must be withdrawn before 

opening of the Price Bid, failing which the bid shall be rejected. 

 

6. The State Bank of India reserve the rights to accept or reject any or all bids, either in 
whole or in part without assigning any reason whatsoever. No claim, compensation, or 
correspondence shall be entertained in this regard. 
 
7. Tenders received without EMD shall be summarily rejected and such tenders shall not 
be allowed to participate in the online price bidding process.  
 
8. In case the date of opening of bids is declared as a holiday, the bids shall be opened on 
the next working day at the same time and venue. 
 
Yours faithfully, 
 
 
 
Dy. General Manager (Estate) 
 

 
 
 

http://www.tenderwizard.com/SBIETENDER
mailto:kushal.b@antaressystems.com
mailto:sushmita.b@antaressystems.com
mailto:dgm.estate@sbi.co.in
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LETTER OF UNDERTAKING 
 

The Dy. General Manager (Estate),  
State Bank of India,  
Estate Department, 9th Floor,  
State Bank Bhavan, 
Nariman Point, Mumbai - 21. 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
Schedule of Quantities and in accordance in all respects with the specifications, design, 
drawings and instructions in writing referred to in conditions of tender, the Articles of 
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and 
with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

 MEMORANDUM 

 
(a) Description of work Proposed Proposed External repairing and 

painting of Radhika Apartment, Prabhadevi, 
Mumbai. 

(b) Earnest Money  ₹49,000.00 (Rupees Forty-Nine Thousand Only) 
by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized 
Bank drawn in favour of State Bank of India and 
payable in Mumbai. 

(c) Time allowed for completion of 
the Works from fifteen day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work      

60 Days, (2 months) 

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 

and provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
said contract. 

 
2) I / We have deposited a sum of ₹49,000.00 (Rupees Forty-Nine Thousand Only) of 

the total tender amount as Earnest Money with the State Bank of India on behalf of 
SBI which amount is not to bear any interest. Should I / We fail to execute the 
Contract when called upon to do so I / We do hereby agree that this sum shall be 
forfeited by me/us to State Bank of India on behalf of SBI, 

 
Further, under any circumstances, whatsoever, if I/We fail to comply the same 
including compliance of any such other conditions of tender within the stipulated time. 
I /We hereby, authorized State Bank of India to cancel my/our tender, to forfeit my 
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EMD/ISD/ASD and to take further necessary action as deemed fit including debarring 
our firm from participating in State Bank of India future tenders/de-paneling etc. 

 
3) I/ We understand that as per terms of this tender, the State Bank of India may 

consider accepting our tender in part or whole or may entrust the various work 
proposed in phases. We, therefore, undertake that we shall not raise any claim/ 
compensation in the eventuality of Bank deciding to drop any of the work from the 
scope of work of this tender at any stage during the contract period. Further, we also 
undertake to execute the work entrusted to us in phases on our approved rates and 
within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.  

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in 

the prices of any of the material during the currency of contract/execution/completion 
period including authorized extended contract period, if any. 

 
5) Our Bankers are: 

i)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 

 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
 i)  
 
 ii)  

 
 
 
 
 
 
 
 
 
 
 
 

 
 



  Page 6 of 65 
 

Signature of Contractor with Seal 

INSTRUCTIONS TO THE TENDERERS 
 

1.0  Scope of Work 
 

The scope of work is to carry out External repairing and painting work. 
 
1.1 Site and Its Location 

 
The proposed work is to be carried out at Radhika Apartment, Prabhadevi, Mumbai 

2.0  Tender Documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to Tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Technical Specifications 

Drawings 

Priced Bid 

 
2.2  The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 

2.3 The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law-and-order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 
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4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of ₹49,000.00 (Rupees 

Forty-Nine Thousand Only) by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State Bank of India and payable in 
Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of State Bank of India 
within a period of 15 days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. 
Balance 3% shall be deducted from thse running account bill of the work at the rate 
of 10% of the respective running account bill i.e., deduction from each running bill 
account will be @ 10% till Total Security Deposit (TSD) including ISD reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contract on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
6.3 Additional Security Deposit: Additional Security Deposit (ASD) / Additional 

Performance Guarantee (APG) shall be applicable if the bid price is below 10% of 

the estimated cost put to tender. The amount of such ASD / APG shall be 

difference between 90% of estimated cost put to tender and the quoted price. ASD 

in the form of either Demand Draft (DD), Banker’s Cheque, or Bank Guarantee 

(BG) shall be submitted within 15 days of intimation of award of work / work order, 

without which the contractor will not be allowed to start the work and failure of 

submission of ASD will result in forfeiture of EMD and cancellation of tender.  

 

In case of Bank Guarantee (BG), it must be issued by any Nationalized / Scheduled 

Commercial Bank (other than State Bank of India) favoring “State Bank of India” 

payable at Mumbai. The Bank Guarantee (BG) must be in Bank’s approved format 

as per Annexure – ‘A’. 
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On successful completion of work, ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
 

7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0  Completion Period 
 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 60 days (2 months) from 
the date of commencement of work or 15 days from the date of issuance of work 
order, whichever is earlier. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) 
months from the date of opening price bid. If the tenderer withdraws his/her offer 
during the value period or makes modifications in his/her original offer which are 
not acceptable to Bank without prejudice to any other right or remedy the Bank 
shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  Instructions to Tenderers Regarding Percentage Rate Tender: 
 
11.1.1 The tenderers shall quote percentage above / below / at par (in figures as well as in 

words) on the total estimated cost given in Schedule of Quantities, he will be willing 
to execute the work. 

11.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the tenderer in 
percentage rate tender shall be accurately filled in figures and words, so that there 
is no discrepancy. 

11.1.3 The tender submitted shall be treated as invalid if the contractor does not quote 
percentage above / below / at par on the total amount of tender. 

11.1.4 If the percentage above / below / at par is different in figures & words on the total 
amount of tender than amount quoted in words will be considered. 

11.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian 
Currency (₹) only and will be firm and include all costs, allowances etc. except 
GST, which will be payable / reimbursed at actuals. 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions: 

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State 

Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400021 and includes the client’s representatives, 
successors and assigns. 
 

1.1.2 ‘Architect / Consultants’ shall mean N.A. 
 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractors. 
 

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

 
1.1.5. ‘Engineer’ shall mean the representative of the Architect/consultant. 

 
1.1.6. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean value of the entire work as stipulated in the letter of acceptance of tender 
subject such additions there to or deductions there from as may be made under the 
provide herein after contained. 
 

1.1.7. ‘Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/ Consultant. 
 

1.1.8.  “Month” means calendar month. 
 

1.1.9. “Week” means seven consecutive days. 
 

1.1.10. “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 
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1.1.11. The following shall constitute the Joint Project Committee (herein under referred to 
as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site Engineer /PMC and other consultants / contractors engaged in 
the execution of the project. 
 
i) Dy. General Manager (Estate) of State Bank of India 
ii) State Bank of India Engineer (Civil and Electrical) in-charge of the Project, 

as may be nominated by the Dy. General Manager (Estate), State Bank of 
India 

iii) Concerned partner / proprietor of the Architects and their Resident Architect 
Member. 

 
Clause: 
 
1.0 Total Security Deposit 

 
Total Security Deposit comprise of: 

• Total Security deposit comprise of 

• Earnest Money Deposit 

• Initial security deposit 

• Retention Money 

• Additional Security Deposit 
 
a)  Earnest Money Deposit: 

The tenderer shall furnish EMD of ₹49,000.00 (Rupees Forty-Nine Thousand Only) 
in the form of Demand draft or banker’s cheque drawn in favour of State Bank of 
India, on any Scheduled Bank.  No tender shall be considered unless the EMD is 
so deposited in the required form. No interest shall be paid on this EMD. The EMD 
of the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest. The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time during the period when he is required to 
keep his tender open acceptance by the State Bank of India or after it is accepted 
by the State Bank of India the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the 
commence the work within the stipulated time. 
 

b) Initial Security Deposit : 
The amount of ISD shall be 2% of accepted value of tender including the EMD. 
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 
any scheduled Bank and shall be deposited within 15 days from the date of letter of 
acceptance of tender. 

 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both 
together not exceed 5% of the contract value. The 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Bank Engineer/Architect/Consultant. The balance 
50% of the total security deposit shall be refunded to the contractors without 
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interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects, if any, in accordance with the 
conditions of contract including site clearance. 
 

d)  Additional Security Deposit: 
 Additional Security Deposit (ASD) / Additional Performance Guarantee (APG) shall 

be applicable if the bid price is below 10% of the estimated cost put to tender. The 

amount of such ASD / APG shall be difference between 90% of estimated cost put 

to tender and the quoted price. ASD in the form of either Demand Draft (DD), 

Banker’s Cheque, or Bank Guarantee (BG) shall be submitted within 15 dyas of 

intimation of award of work / work order, without which the contractor will not be 

allowed to start the work and failure of submission of ASD will result in forfeiture of 

EMD and cancellation of tender.  

 

In case of Bank Guarantee (BG), it must be issued by any Nationalised / Scheduled 

Commercial Bank (other than State Bank of India) favoring “State Bank of India” 

payable at Mumbai. The Bank Guarantee (BG) must be in Bank’s approved format 

as per Annexure – ‘A’. 

 

On successful completion of work, ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
 
 

2.0  Language: 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, Omissions and Discrepancies: 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iv) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 
 
v) In case of difference between rates written in figures and words, the rate in 

words shall prevail. 
 
vi) Between the duplicate / subsequent copies of the tender, the original tender 

shall be taken as correct. 
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4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the Bank 
Engineer/Architect/consultant. The Bank Engineer/Architect/consultant at the 
directions of the Bank from time-to-time issue further drawings and / or write 
instructions, details directions and explanations which are hereafter collectively 
referred to as Bank Engineer/Architect/consultant instructions in regard to the 
variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or between 
BOQ and / or drawings and / or specifications. The removal from the site of any 
material brought thereon by the contractor and the substitution of any other 
materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged 
thereupon. 

 
5.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
either directly or through the Architect by registered post or otherwise depositing at 
the of the contractor as given in the tender to enter into a Contract for the execution 
of the work as per the terms of the tender. The letter of acceptance shall constitute 
a binding contract between the Bank and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the Bank/ Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

 
6.0  Ownership of Drawings: 
 

All drawings, specifications and copies thereof furnished by the Bank through its 
Architect / consultants are the properties of the Bank. They are not to be used on 
other work.         

 
7.0  Detailed Drawings and Instructions: 
 

The Bank through its Architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there 
from. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed program schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the Bank 
through the Architect/consultant. 

 
7.0  Copies of Agreement: 
 

Two copies of agreement duly signed by both the parties in a non-judicial stamp 
paper of ₹500/- with the drawings shall be handed over to the contractors. 
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8.0  Liquidated Damages: 
 

If the contractor fails to maintain the required progress in terms of clause 27.0 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay 
a liquidated damage at the rate of 0.50% of the contract value per week subject to 
a maximum of 5% of the contract value. 
 

9.0  Materials, Appliances and Employees: 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the Bank Engineer / Architect/ consultant 
he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work, shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply 
with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. 
If the contractor performs any act which is against the law, rules and regulations he 
shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the Architect / 
consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the Bank Engineer/Architect/consultant the contractor shall 
be responsible for the same and shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
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persons or property on about or adjacent to his place of work. The contractor shall 
take insurance covers as per clause 24.0 at his own cost. The policy may be taken 
in joint names of the contractor and the SBI and the original policy may be lodged 
with the SBI. 

 
13.0  Inspection of Work: 
 

The Bank Engineer/Architect/Consultant or their representatives shall at all 
reasonable times have free access to the work site and/or to the workshop, 
factories or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the Bank 
Engineer/Architect/Consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless 
authorized by the Bank Engineer/Architect/Consultant except the representative of 
public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 
 

14.0  Assignment and Subletting: 
 

The whole of work included in the contract shall be executed by the contractor and 
he shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the Bank through Architect and no undertaking shall relieve the contractor from 
the responsibility of the contractor from active superintendence of the work during 
its progress. 

 
15.0 Quality of materials, workmanship & Test: 
 

i) All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Bank Engineer/Architect/consultant instructions 
and shall be subject from time to time to such tests as the Bank 
Engineer/Architect/consultant may direct at the place of manufacture or fabrication 
or on the site or an approved testing laboratory. The contractor shall provide such 
assistance, instruments, machinery, labour, and materials as are normally required 
for examining, measuring, sampling, and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the Bank 
Engineer/Architect/consultant. 

 
ii)  Samples: 

 
All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Bank Engineer/Architect/consultant. Before submitting the 
sample / literature the contractor shall satisfy himself that the material / equipment 
for which he is submitting the sample / literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the Bank 
Engineer/Architect/Consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall 
be the signed by the Bank Engineer/Architect/Consultant for identification and shall 
be kept on record at site office until the completion of the work for inspection / 
comparison at any time. The Bank Engineer/Architect/Consultant shall take 
reasonable time to approve the sample. Any delay that might occur in approving 
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the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the contractor. 

 
iii)  Cost of tests: 

 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 

 
If any test is ordered by the Bank Engineer/Architect/ Consultant which is either: 
 
If so, intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Bank 
Engineer/Architect/Consultant to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials 
tested or any Government / approved laboratory, then the cost of such test shall be 
borne by the contractor. 

 
16.0  Obtaining information related to execution of work: 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence: 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Bank Engineer/Architect/Consultant may 
consider necessary until the expiry of the defect liability period, stated hereto. 

 
18.0  Quantities: 
 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements. 
 
The rate quoted shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and 
provision sums, if any, shall be excluded. 
 
Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof. 

 
19.0  Works to be measured: 
 

The Bank Engineer/Architect/Consultant may from time to time intimate to the 
contractor that he required the work to be measured and the contractor shall 
forthwith attend or send a qualified representative to assist the Bank Engineer / 
Architect in taking such measurements and calculation and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be 
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taken in accordance with the Mode of measurements detail in the specifications. 
The representative of the Bank /Architect/Consultant shall take measurements with 
the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all 
the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by 
both representatives. No over writings shall be made in the Measurement Book 
(M.B.) Should the contractor not attend or neglect or omit to depute his 
representative to take measurements, the measurements recorded by the 
representative of the Bank /Architect/Consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included such measurement. 

 
20.0  Variations: 
 

No alteration, omission or variation ordered in writing by the Bank 
Engineer/Architect/Consultant vitiates the contract.  
 
In case the Bank Engineer/Architect/Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the 
works or any alteration in the kind or quality of the materials to be used therein, the 
Bank Engineer/Architect/Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from as the case may be in accordance 
with such notice but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Bank Engineer/Architect/Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Bank Engineer/Architect/Consultant and the same shall be 
added to or deducted from the contract value, as the case may be. 

 
21.0  Valuation of Variations: 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the Bank Engineer as 
herein mentioned. Any such extra is herein referred to as authorized extra and shall 
be made in accordance with the following provisions. 

a) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Architect/ 
consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect/ consultant 
shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
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d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender, of the BOQ or, 
if not, so stated then in accordance with the local day work rates and wages for 
the district; provided that in either case, vouchers specifying the daily time (and 
if required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant at or before 
the end of the week following that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot 
be derived from the tender, the Contractor shall submit rates duly supported by 
rate analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for 
escalation. 

 
22.0  Final Measurement: 
 

The measurement and valuation in respect of the contract shall be completed 
within six months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC): 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to 
the contractor by the SBI not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the 

contractor the SBI and shall clear, level and dress, compact the site as 
required by the SBI. 

 
d)  Shall put the SBI in undisputed custody and possession of the site and all land 

allot by the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by 

the Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Bank /Architect / consultant is satisfied of the completion of 
work. Relative to which the completion certificate has been sought, the 
Bank/Architect/ consultant shall within fourteen (14) days of the receipt of the 
application for completion certificate, issue a VCC in respect of the work for which 
the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
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construction as a waiver of any right or claim of the SBI against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0  Work by other agencies: 
 

The Bank/Architect/Consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works: 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss or 
damages from whatever cause arising other than the excepted risks, for which he 
is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated vide clause 27 of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss 
or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current contract value 

thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever require produce to the Architect / consultant the policy if insurance 
and the receipts for payment of the current premiums. 

 
25.2  Damage to persons and property: 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of 

the execution or maintenance of the works in accordance with the contract 
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d)  Injuries or damage to persons or property resulting from any act or neglect of 

the SBI their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI: 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence: 
 

The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect 
/ consultant in this behalf. 

 
25.5  Third Party Insurance: 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance: 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is ₹5 Lakh 

per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 
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25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of 
the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen: 
 

The contractor shall ensure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the Bank/Architect/Consultant such 
policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the 
contractor’s obligation to insured as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of 
such persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Bank/Architect 
/Consultant when such policy of insurance and the receipt for the payment of the 
current premium. 

 
25.7.3 Remedy on contractor’s failure to insure: 
 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid from any 
amount due or which may become due to the contractor, or recover the same as 
debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sum’s payable to 
the contractor the amount of any damage’s costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the recorded date of 
handing over site by SBI or 15 (Fifteen) days from the date of issue of Letter of 
Acceptance / Work Order of the Bank, whichever is later. 
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27.0  Time for Completion: 
 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 60 days (2 months) from the 
date of commencement. If required in the contract or as directed by the 
Bank/Architect/Consultant. The contractor shall complete certain portions of work 
before completion of the entire work. However, the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the 
contract. 

 
28.0  Extension of Time: 
 

If, in the opinion of the Bank/Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect/Consultant in 
writing at least 30 days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if any, 
for the delays. The Architect/Consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 of GCC shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

 
29.0 Rate of Progress: 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Bank Engineer/Architect / 
consultant. The rate of progress of the work or any part thereof be at any time be in 
the opinion of the Bank Engineer/Architect/Consultant too slow to ensure the 
completion of the whole of the work the prescribed time or extended time for 
completion the Bank Engineer/Architect/Consultant shall thereupon take such steps 
as considered necessary by the Bank Engineer/Architect/Consultant to expedite 
progress so as to complete the works by the prescribed time or extended time. 
Such communications from the Bank Engineer/Architect/Consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor he will be 
entitled to raise any claims arising out of such directions.  

 
30.0 Work During Nights and Holidays: 

 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Bank Engineer/Architect/Consultant, save 
when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately 
advise the Bank Engineer/Architect/Consultant. However, the provisions of the 
clause shall not be applicable in the case of any work which becomes essential to 
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carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required and continued with the prior approval of 
the Bank Engineer/Architect/Consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

 
31.0  No Compensation or Restrictions of Work: 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not require the whole or 
any part of the work to be carried out. The Bank Engineer/Architect/Consultant 
shall give notice in writing that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the Work fully but which he did 
not derive in consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona-fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Bank Engineer/Architect/Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate 
whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Bank 
Engineer/Architect/Consultant shall be final. 

 
32.0 Suspension of Work: 
 

i)  The contractor shall, on receipt of the order in writing of the Bank 
Engineer/Architect/Consultant (whose decision shall be final and binding on the 
contractor) suspend the progress of works or any part thereof for such time and in 
such manner as Bank Engineer/Architect/Consultant may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the 

default the contractor, or  
c)  For safety of the works or part thereof.  

 
The contractor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the 
Bank Engineer/Architect/Consultant. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 
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33.0 Action When the Whole Security Deposit is Forfeited: 

 
In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect/Consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

part of the work, debiting the contractor with the cost of the labour and materials 
cost of such labour and materials as worked out by the Bank 
Engineer/Architect/Consultant shall final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract certificate of Bank 
Engineer/Architect/Consultant as to the value of work done shall be final conclusive 
against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Bank 
Engineer/Architect/Consultant shall  final and conclusive) shall be borne by original 
contractor and may be deducted f any money due to him by SBI under the contract 
or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Bank Engineer/Architect/Consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall 
only be entitled to be paid the value so certified. 

 
34.0  Owner’s Right to Terminate the Contract: 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Bank Engineer/Architect/Consultant that he is able to carry out 
and fulfill the contract, and to dye security therefore if so required by the Architect / 
Consultant or if the contractor (whether an individual firm or incorporated 
Company) shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the contractor. 



  Page 24 of 65 
 

Signature of Contractor with Seal 

 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Bank Engineer/Architect/Consultant or shall charge or encumber this 
contract or any payment due to which may become due to the contractor there 
under: 

 
a) has abandoned the contract; or 
 
b)  has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for 15 days after 
receiving from the SBI through the Bank Engineer/Architect/Consultant written 
notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the SBI through 
the Bank Engineer/Architect/Consultant that the said materials were 
condemned and rejected by the Bank Engineer/Architect/consultant under 
these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment 
of good workmanship or in defiance of the SBI or Architect’s / consultant’s 
instructions to the contrary subject any part of the contract. Then and in any of 
said cases the SBI and or the Architect / consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been  
determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBI through the Architect / consultant 
their agents or employees may enter upon and take possession of the work 
and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their 
own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor shall 
not in any was interrupt or do any act, matter or thing to prevent or hinder such 
other contractor or other persons employed for complement and finishing or 
using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
Architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

 
35.0  Certificate of Payment: 
 

The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of 
certificate to payment from SBI from time to time. The SBI shall recover the 
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statutory recovering other dues including the retention amount from the certificate 
of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or 
in part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / 
consultant from time to time while making the payment. 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.). 

 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than ₹25.00 Lakh and the minimum interval between two such 
bills shall be one month. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0   A. Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, 
the contractor shall forthwith give notice in writing of his claim, or dispute to the Dy. 
General Manager (Estate) and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Dy. General Manager (Estate) in the manner and within the time 
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as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Dy. General Manager (Estate) in 
writing in the manner and within the time aforesaid.  
 

ii) The Dy. General Manager (Estate) shall give his decision in writing on the claims 
notified by the Contractor. The Contractor may within 30 days of the receipt of the 
decision of the Dy. General Manager (Estate) submit his claims to the conciliating 
authority namely the General Manager (OL&CS) for conciliation along with all 
details and copies of correspondence exchanged between him and the Dy. General 
Manager (Estate). 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims falling which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 
 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid, and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Dy. Managing Director 
(HR) &Corporate Development Officer. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector 
Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Dy. Managing Director (HR) & Corporate Development Officer. Such 
person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by 
such Dy. Managing Director (HR) & CDO as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any statutory 
modification or re-enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any of the arbitrators shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and din what 
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manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.   

 
37.0  Water Supply: 
 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
condition: 

 
i)  That the water used by the contractor shall be fit for construction purposes to 

the satisfaction of the Bank Engineer/Architect/Consultant.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if 

the arrangement made by the contractor for procurement of water in the 
opinion of the Bank Engineer/Architect/Consultant is unsatisfactory. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. 
The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Bank Engineer/Architect/Consultant. 

 
38.0  Power Supply: 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost of running and maintenance of the plants are to be included in 
his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if 
required. 

 
39.0  Treasure Trove Etc.: 
 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement: 
 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up-to-date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Bank Engineer/Architect / 
Consultant shall be final and binding on the corrector. 

 
41.0  Maintenance of Registers: 
 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI /Architect / 
Consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 



  Page 28 of 65 
 

Signature of Contractor with Seal 

i)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 

 
42.0  Force Majeure: 
 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However, a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary evidence 
in support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations 

by state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 

 
43.0  Local Laws, Acts Regulations: 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 
 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract Labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other 

modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto, and rules framed there under from 

time to time. 
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44.0  Accidents: 
 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the Bank 
Engineer/Architect/Consultant. The contractor shall also such report immediately to 
the competent authority whenever such report is required to be lodged by the law 
and take appropriate actions thereof. 
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SPECIAL CONDITION OF CONTRACT 
 
1.0 Scope of work 

 
The scope of work is to carry out External repairing and painting work. 

2.0  Address of site 
 

The site is located at Radhika Apartment, Prabhadevi, Mumbai 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be 
accepted and dimension shall be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Architect / consultant before proceeding with the work. 

 
4.0 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in 
with from the Bank Engineer/Architect/Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Bank Engineer/Architect/Consultant full 

and accurate records of the dimensions and positions of all new work and any 
other information necessary to prepare complete drawings recording details of the 
work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Bank 
Engineer/Architect/Consultant supports as may be required to effectively protect all 
structures and protective give to trees, which may be endangered by the execution 
of the works or otherwise such permanent measures as may be required by the 
Architect to protect the tree structures.  

 
7.0  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Bank Engineer/Architect/Consultant for approval complete drawings 
of all temporary works he may require for the execution of the works. The 
contractor shall carry out the modifications relating to strength, if required by the 
Bank Engineer/Architect/Consultant may require in accordance with the conditions 
of contract at his own cost the contractor shall be solely responsible for the stability 
and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their 
execution. 
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8.0  Water, Power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose. The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges as 
instructed. 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contactor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contactor and the SBI will reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect/Consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 
with water this equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

 
ii)    Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cost but not limited the 
following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)         Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
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d) Type, number and location of containers for the removal of surplus materials 
and rubbish. 

e)  Type, size, number and location of fire extinguishers or other tire fighting 
equipment. 

f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick 
communication between the Bank Engineer/Architect/Consultant. Any 
communication relating to the work may be conveyed through records in the site 
order book. Such a communication from one party to the other shall be deemed to 
have been adequately served in terms of contract. Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved 
by the contractor and shall be made available to the Bank Engineer/Architect/ 
Consultant as and when demanded. Any instruction which the Bank 
Engineer/Architect/Consultant may like to issue to the contractor or the contractor 
may like to bring to the Bank Engineer/Architect/Consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed 
over to the party against proper acknowledgment and the second copy will be 
retained for their record. 
 

13.0  Temporary fencing / barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the work 
and in accordance with the requirement of the Architect I consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the Bank Engineer/Architect/consultant.  

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Bank Engineer/Architect/Consultant at 
his own cost. It is the responsibility of the contractor to obtain from the local 
authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site, or any other off-site activities borrow pits has 
been properly disposed of. 

 
16.0 Contractor to verify site measurement. 

 
The contractor shall check and verify all site measurements whenever requested 
other specialist contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 
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17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the Bank 
Engineer/Architect/Consultant indicating therein the name of the project and other 
details as given by the Bank Engineer/Architect/Consultant at his own cost and 
remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

Architect Consultant will issue two sets of drawings to the Contractor for the items 
for some changes have been made. From the approved drawings as instructed by 
the Bank Engineer / Architect / Consultant. The contractor will make the changes 
made on these copies and return these copies to the Bank Engineer/Architect/ 
Consultant for their approval. In cases revision is required or the corrections are not 
properly marked the Bank Engineer/Architect/Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these 
corrections and / or attend to discrepancies either on copies as directed by the 
Bank Engineer/Architect/Consultant and resubmit to him for approval.  

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes 
made by the Bank Engineer/Architect/Consultant and submit two copies of such 
modified drawings to the Bank Engineer/Architect/Consultant for approval. The 
Architect / consultant will return one copy of the approved drawing to the 
contractor. 

 
19.0 Approved make 
 

The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the 
tender. The Bank Engineer/Architect/Consultant may approve any make / agency 
within the approved list as given in the tender after inspection of the 
sample/mockup. 

 
20.0  Procurement of materials 
 

The contractor shall make his own arrangements to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 

 
21.0  Excise Duty, Taxes, Leveis etc. 
 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBI shall not be required to pay any additional or extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
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work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. 
 

22.0  Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

 
23.0 Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works, taken from two approved portions of each building, 
at intervals of not more than one month during the progress of the work or 
at every important stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. 
of site photographs along with each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/ SBI may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  
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SAFETY CODE 
 
1.  All personnel as site should be with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be ensured that these are used properly. 
 
2.  First Aid Box should be kept at site with all requisite materials. 
 
3.  No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 
as can be done safely from ladders. When a ladder is used an extra Mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials as 
well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ : 1 (¼ horizontal and 1 
vertical). 

 
5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 
Meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

 
6.         Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the Gangway or 
the Stairway is more than 3-5 Meters above ground level or floor level they should 
be closely boarded, should have adequate width and should be suitably fenced, as 
described. 

 
7.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 meter. 

 
8.  Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9 Meters in length while the width between side rails in rung ladder shall in no case 
be less than 30cms for ladder up to and including Meters in length. For longer 
ladders this width should be increased at least 6mm for each additional 30 cms. 
Uniform step spacing shall not exceed 30 cms. 

 
 
9.  Adequate precautions shall be taken to prevent danger from electrical equipment. 

For electrical on-line works gloves, rubber mats, and rubber shoes shall be used. 
 
10. for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 

of the trench to at least 1 Meter above the surface of the ground. The sides of the 
trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of 
the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done. 
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11.  Before any demolition work is commenced and also during the process of 
the work: 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected. 
b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.  
c) All practical steps shall be taken to prevent danger to persons employed from 

risk or fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over-loaded with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by 
those concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles.  

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective 
goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective 
eye-shields.  

h) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated 
at least for an hour before the workers are allowed to get into the manholes 
and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals and boards to prevent accident to the Public.  

 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order.  

b)  Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects.  

c)  Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
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referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 
conductors of electricity.  

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided 
at or near places of work.  
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ARTICLES OF AGREEMENT 

 

(On non-judicial Stamp Paper of ₹500/- or as per latest Govt. Rules) 

 

This agreement made the …………………………….day of ……………………… between 
DGM (Estate), State Bank of India, ………………………. (hereinafter called the Bank or 
SBI) which expression shall include the successors and assigns) of the one part and M/s. 
…………………………………... company / partnership for registered under the Indian 
Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called 
‘the Contractors’ which expression shall include the present directors / partners and also 
the directors / partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer is desirous of execution of …………………. (Name of 
work)……………….. and has caused drawings and specifications describing the works to 
be done prepared by Project Architects M/s …………………. having their offices at 
………………………. (hereinafter called “the Architect”)  
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the 
Schedule of items and quantities have been signed by or on behalf of the parties hereto.  
 

AND whereas the contractors have agreed to execute upon and subject to the condition 

set forth herein and Schedule of items and quantities, General & special Conditions of 

Contract, specification etc. contained in the tendered documents including all 

correspondences exchanged by or between the parties from the submission of tender till 

the award of work, both letters inclusive, (all of which are collectively hereinafter referred to 

as “the said conditions”). The works shown upon the said drawing and /or described in the 

said specification and included in the schedule of Items and Quantities at the respective 

rates therein set forth amounting to the sum of ₹…………………… (Rupees 

………………..in words) as there in arrived at or such other sum as shall become payable 

there under (hereinafter referred to as “the said Contract Amount”. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

Conditions.  

 

3) The term “the Architect” in the said condition shall mean the said “M/s _____” or in the 

event of their ceasing to be the Architect for the purpose of this contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer provided always that no person or persons 
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subsequently appointed to be Architect under this contract shall be entitled to disregard 

or over rule any previous decisions or approval or direction given or expressed in 

writing by the architect for the time being. 

 
 

4) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit 

themselves to the said Conditions and perform the Agreements on their part 

respectively in the said Conditions contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions.  

 

7) The Bank / Employer reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this Contract. 

 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 15th 

day after the date of issue of formal work order as provided for in the said conditions of 

contractor whichever is later and to complete the entire work within ……………. (period 

of contract) months subject nevertheless to the provisions for extension of time. 

 
9) All payments by the SBI under this Contract will be made only at Mumbai. 

 

10) Any disputes arising under this Agreement shall be referred to arbitration in 

accordance with the stipulations laid down in the tender. 

 

11) That all the parts of this contract have been read by the contractor and fully understood 

by the contractor. They further agree to complete the said work to fullest satisfaction of 

architect / Employer. 

 
12) IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these presents through their duly authorized official and the said two 

duplicates hereof to be executed on its behalf of the day and year first herein above 

written.  

 

 
Signed on behalf of the 

STATE BANK OF INDIA 

 

 

 

Signed on behalf of the 

CONTRACTORS 
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In the presence of: 
1. Signature: 
 
Name: 
 
Address: 

 
 
 

In the presence of: 
1. Signature: 
 
Name: 
 
Address: 
 

In the presence of: 
2. Signature: 
 
Name: 
 
Address: 

 
 

 

In the presence of: 
2. Signature: 
 
Name: 
 
Address: 
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APPENDIX HEREINBEFORE REFERRED TO 
 
1 Name of the 

Organization Offering 
Contract 

: Dy. General Manager (Estate),  
State Bank of India, Estate Department, 9th Floor,  
State Bank Bhavan, Nariman Point, Mumbai - 21. 

2 Name of the 
Consultants 

: N.A. 

3 Site Address : Radhika Apartment, Prabhadevi, Mumbai. 
 

4 Scope of Work : External repairing and painting work 
5 Name of the Contractor :  

6 Address of the 
Contractor 

:  

7 Period of Completion : 60 days (2 months) from the date of Commencement 
8 Earnest Money Deposit :  ₹49,000.00 (Rupees Forty-Nine Thousand Only) by 

means of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favor of State 
Bank of India and payable in Mumbai 

9 Retention Money : As per clause no. 1.0.c. of General Conditions of 
Contracts 

10 Defects Liability Period : 12 Months from the date of Virtual Completion 
11 Insurance to be 

undertaken by the 
contractor at his cost 

: 125% of Contract Value (Contractor’s All Risk Policy) 

12 Liquidated Damages : 0.5% of the Contract amount shown in the tender per 
week subject to max. 5% of the contract value or 
actual final bill value. 

13 Value of Interim Bill 
(Min.) 

:  ₹25.00 Lakhs 

14 Date of Commencement : 15 days from the date of acceptance letter is issued to 
the Contractor / or the day on which the Contractor is 
instructed to take possession of the site whichever is 
earlier. 

15 Period of Final 
Measurement 

: 3 Months from the date of Virtual Completion 

16 Initial Security Deposit : 2% of the Accepted Value of the Tender.  (Clause No. 
1.0. b of General Conditions of Contract). 

17 Total Security Deposit : As per clause No. 1.0 of General Conditions of 
Contracts. 

18 Refund of initial Security 
Deposit Comprising of 
EMD and ISD 

: 50% of the Security Deposit shall be refunded to the 
Contractor on completion of the work and balance 
refunded only after the Defect Liability Period is over. 

19 Period for Honoring 
Certificate 

: 1. One Month for R.A. Bills 
2. The final bill will be submitted by the Contractor 
within one month of the date fixed for completion work 
and the Bill shall be Certified within 3 months from the 
date of receipt of final bill provided the bills are 
submitted with all pre-requisite documents/test reports 
etc. prescribed in the tender. 

 
      Signature of Tenderer. 

       Date: 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1. 

 
 
Record of Cement/Received/Used/Balance. 
 

 

2. 
Proforma for Register of Material of Site Account. 
 

 

3. 
Proforma for Bulkage Test of Sand Register. 
 

 

4. 
Proforma for Silt Test Register. 
 

 

5. 
Proforma for Sieve Analysis of Fine Aggregate Register. 
 

 

6. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

 

7. 
Proforma for Slump Test Register. 
 

 

8. 
Proforma of Cube Test Register. 
 

 

9. 
Proforma for Hindrance to Work. 
 

 

10. 
Proforma for Running A/c. Bill. 
 

 

11. 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

12. Memorandum for Payment.  
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TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE 
 

S. No. Cement 
in stock 
Bags 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock 

Signature 
of 

Contractors 
Bank / 

Engineer 

1 2 3 4 5 6 7 8 9 
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TABLE-II 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-III 
 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder inundated 

& stirred 

Volume inundated 
Sand in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site Engineer 

Signature of 
Contractor 

Initial of Bank's 
Architect's representative 

(Periodical) 

1 2 3 4 5 6 7 8 
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TABLE-IV 
 

PROFORMA OF SILT TEST REGISTER 
 

 
 

Sr. 
No. 

Date 
of 

Test 

Height of Sand in 
Cylinder inundated& 

stirred 

Height 
of Silt 

Max percentage 
of silt as specified 

Percentage of 
silt obtained 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Initial of Bank’s / 
Representative 

(Periodical) 

1 2 3 4 5 6 7 8 9 
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TABLE-V 
 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  
 

Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of Sand 
retained in 

sieve 

%a retained in 
each sieve 

successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's representative 
& Remarks (Periodical) 
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TABLE-VI 
 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  
 
 

S. 
No. 

Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomina
l size of 
Aggreg

ate 

I.S. 
Sieve 

designa
tion 

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 

1 2 3 4 5 6 7 8 9 10 11 
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TABLE-VII 
 

PROFORMA FOR SLUMP TEST REGISTER 
 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump Slump Obtained Signature of 
Site Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

When 
Vibrator

s are 
used 

When 
Vibrators are 

not used 

When 
Vibrators are 

used 

When 
Vibrators are 

not used 

1 2 3 4 5 6 7 8 9 10 
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TABLE-VIII 
PROFORMA OF CUBE TEST REGISTER 

 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
ortio
n of 
mixt
ure 

Desc
riptio
n of 
work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
atur
e of 
Cont
ract
or 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days / 

7 days 

Remarks on 
Test Report 

and No. 

Remarks 
of Banks/ 
Architect

s 
represen

tative 
Periodica

ls 

Date 
of 

Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-gth 

Kg. / 
Sq.cm. 

Stran-dard 
stren-gth 

Kg / 
Sq.cm. 

7 Days 28 Days 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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TABLE-IX 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence of 

Hindrance 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance existed 

Signature of 
Site 

Engineer 

Signature of Bank / 
Architects 

Representative 

1 2 3 4 5 6 7 
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TABLE - X 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency   : 
ii. Name of Work     : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.   : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
 

S.No. Item Description Unit Rate (₹) As per Tender 

Quantity Amount (₹) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     

 

Up to Previous R.A. 
Bill 

Up to Date (Gross Present Bill Remarks 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

6 7 8 9 

 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 
 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should 
be mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running 

Bill No. -------------------------- were made have been taken jointly on ------------------------

-- and are recorded at pages -------------------------- to -------------------------- of 

measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above-mentioned measurements has been done at 

the site satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - XI 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the 

Contractor to the site of the work and on advance on any quantity of any of 
this item is outstanding on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XII 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
1. Total value of work done since 

previous bill (A) 
 

   ₹----------- 

2. Total amount of secured advance 
due since Previous Bill (B) 
 

   ₹----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

   ₹----------- 

4. PVA on account of declaration in 
price of Steel, Cement and other 
materials and labour as detailed in 
separate statements enclosed. 
 

   ₹----------- 

5. Total amount due to the Contractor    ₹----------- 
     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the 
previous R/A 
  

  ₹-----------  

ii) Retention money on value of works 
as per accepted tenders up to date 
amount  
 

  ₹-----------  

 Less already recovered 
 

  ₹-----------  

 Balance to be recovered 
 

  ₹-----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

  ₹-----------  

(b) To be recovered in this bill  
 

  ₹-----------  

iii. Any other Departmental materials 
cost to be recovered as per contract, 
if any 
 

  ₹-----------  

iv. Any other Departmental service 
charges to be recovered if any, as 
per contract (water, power etc.) 
enclose statement. 
 
 

  ₹-----------  

 Total Deduction as per contract (F) 
 

  ₹-----------  

 Adjustments, if any -------------------   ₹-----------  
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Amount less received by Contractor 
in --------- R/A Bill (as per statement 
of Contractor) 
 

 P.V.A. 
 

  ₹-----------  

 Total amount payable as per contract 
(E+F+G) 
 

  ₹-----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to ₹----------------- (both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 
for payment. 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
The bill amount to ₹----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended 
for payment for an amount of ₹.................................. 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

  ₹-----------  

ii) Less I.T. Payable 
 

  ₹-----------  

iii) Less S.T. Payable   ₹-----------  
 

 Net Payable   ₹----------- 
 

 

These figures given in the Memorandum for payable has been verified and bill 
passed for payment ---------------------------------------------------------------- (in words and 
figures) 
 
Date: ----------------------    ---------------------------------- 
      Signature of the Dy. General Manager 
(Estate) 
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 
 

S.N. MATERIALS APPROVED MANUFACTURERS 

1 Paver Blocks/ tiles 60MM 
thick 

Pavit / Alcock / Vyara / My Tyles / Kaptim or 
equivalent approved by the Bank 

2 Cement (53 Grade), OPC ACC / Ultratech / Lafarge/ Ambuja or equivalent 
approved by Architect/Engineer 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants 
before placing order for any specific materials. Employer may / delete 
any of the makes or brands out of the above list.  

 2)  All materials should conform to relevant standards and codes of BIS. 
3) Materials with I.S.I. mark shall be used duly approved by the Bank’s 

Engineer / Architect 
Note: - If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 
Distributor for authenticity and genuineness of the material for 
consideration and as per make approved by the Bank. The same will not 
be considered for payment.    
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P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

 

Note: While quoting rates for the work, the contractor shall include for the following 

irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment.  

1. All unexposed surfaces of timber (any variety) used shall be treated with 

necessary coats of wood   preservative. 

2. All exposed surfaces of timber (any variety) shall also have necessary coat of 

wood primer / putty and paint / polish as per description in the item. 

3. Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification 

if and as suggested by the consultant the same shall have to be incorporated 

without any extra cost. 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 

5. For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts, ball catchers, hinges, screws and sliding rails etc. 

6. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply 

only. 

7. Thickness of laminates to be used shall be 1 mm except where specified. 

8. Ant termite treatment is to provide for all wood / board /ply used in the 

storage.          
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SECTION – A: MATERIALS 
 

1) Material shall be of best approved quality obtaining and they shall comply with 
the respective Indian Standard Specification. 

2) Samples of all materials shall be got approved before placing order and the 
approved sample shall be deposited with the Architect. 

3) In case of non-availability of materials in metric sizes the nearest size in FPS 
units shall be provided with prior approval of the Architects for which neither 
extra will be paid nor shall any rebates be recovered. 

4) If directed, materials shall be tested in any approved Testing Laboratory and the 
test certificates in original shall be testing including charges for repeated tests, if 
ordered, shall be borne by the Contractor. 

5) It shall be obligatory for the Contractor to furnish certificate, if deemed by the 
Architects, from manufacturer or the material supplier that the work has been 
carried out by using their material and as per their recommendations. 

6) All materials supplied by the Employer / any other Specialist Firms shall be 
properly stored and the Contractor shall be responsible for its safe custody until 
they are required on the works and till the completion of the work. 

7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of 
Quantities” or special specification, the quality of materials, workmanship, 
dimensions, etc., shall be as specified as hereunder. 

8) All equipment and facilities for carrying out field tests on materials shall be 
provided by the Contractor without any extra cost. 

 
a) Cement: 

Cement shall comply in every respect with the requirements of the latest 
publications of IS: 269 and unless otherwise specified ordinary Portland Cement 
shall be used. 

 
The weight of ordinary Portland Cement shall be taken as 1440 kg. per cu.m. 
(90 lbs. per c.ft.). Cement shall be measured by weight and in whole bags, and 
each undisturbed and sealed 50 kg. bag being considered equivalent to 35 liters 
(1.2 c.ft.) in volume care should be taken to see that each bag contains full 
quantity of cement. When part bag is required, cement shall be taken by weight 
or measured in measuring boxes. 

 
No other make of cement but that approved by the Architects will be allowed on 
works and the source of supply will not be changed without approval of Architect 
in writing. Test certificates to show that cement is fully complying the 
specifications shall be submitted to the Architects and  
notwithstanding this, the Architect may at his discretion, order that the cement 
brought on site and which he may consider damaged or of doubtful quality for 
any reason whatsoever, shall be re-tested in an approved testing laboratory   
and fresh certificates of its soundness shall be produced.  

 
Cement ordered for re-testing shall not be used for any work pending results of 
re-test. 

 
Cement shall be stored in weather-proof shed with raised wooden plank flooring 
to prevent deterioration by dampness or intrusion of foreign matter. It shall be 
stored in such a way as to allow the removal and use of cement in chronological 
order of receipt i.e., first received being used first used. Cement deteriorated 
and or clotted shall not be used on the work but shall be removed at once from 
the site. However, allowing use of warehouse set cement shall be determined by 
the Architects. 
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b) River Sand: 

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass 
through pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a 
residue not more than 5%. It shall be from natural source i.e. only river or 
crushed stone screenings, if allowed, chemically clean, sharp, hard durable, well 
graded and free from dust, pebbles, clay, shale, salt, organic matter, loam, mica 
or other deleterious matter.   The sum percentages of all deleterious substances 
to acceptable limits. River sand shall not contain any trace of salt and it shall be 
tested and river sand containing any trace of salt shall be rejected. 

 
The fine aggregate i.e. river sand for concrete shall be graded within limits as 
specified in IS: 383 and the fineness Modules may range between 2.60 to 3.20. 

 
The fine aggregate shall be stacked carefully on a clean hard dry surface so that 
it will not get mixed up with deleterious foreign materials. If such a surface is not 
available a platform of planks or corrugated iron sheets or brick floor or a thin 
layer of lean concrete shall be prepared. 

 
c) Fine & Coarse Aggregate: 

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 
mm. IS tests sieve. It shall be obtained on crushing Granite, Quartzite, Trap, 
Basalt, or similar approved stones from approved quarry and shall confirm to 
IS:383 and IS 515. Fine & Coarse aggregate shall be chemically inert when 
mixed with cement and shall be cubical in shape and be free soft, friable, thin, 
porous, laminated or flaky pieces. It shall be free from dust and any other foreign 
matter. 

 
Gravel / Shingle of desired grading may be permitted as a substitute in part or 
full in plain cement concrete if the Architect is otherwise satisfied about the 
quality of aggregate. For all the R.C.C. works the size of coarse aggregate shall 
be 20 to 25 mm. and fine aggregate shall be 10 to 15 mm. 

 
d) Water: 

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or 
brackish and shall be clean, reasonably clear and free from objectionable 
quantities of silt and traces of oil, acid and injurious alkali, salts, organic matter 
and other deleterious materials which will either weaken the mortar or concrete 
or cause affluence or attack the steel in reinforced   cement   concrete.   Water   
shall   be   obtained from   sources approved by the Architect. Potable water is 
generally considered satisfactory for mixing and curing concrete, mortar 
masonry, etc., where water other than main source is used this shall be tested in 
an approved testing laboratory to establish its suitability. All charges connected 
therewith shall be borne by the Contractor. 

 
e) Cement Mortar: 

Cement mortar shall be of proportions specified for each type of work in the 
schedule. It shall be composed of Portland Cement and sand. The ingredients 
shall be accurately gauged by measure and shall well and evenly mixed 
together in a mechanical pan mixer, care being taken not to add more water 
than is required. No mortar that has begun to set shall be used. River sand shall 
be used unless otherwise specified. 

 
If hand mixing is allowed, then it shall be done on pucca water-proof platform.  
The gauged   materials   shall be put on the platform and mixed dry. Water will 
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then be added and the whole mixed again until it is homogenous and of uniform 
colour. Not more than one bag of cement shall be mixed at one time and which 
can be consumed within half an hour of its mixing. 

 
Note : 
In connections with the I.S. Code numbers indicated under Section, 
Specification, Section A – General 
Refer to the following I.S. Code numbers and the year and or otherwise latest 
modified I.S. Code Number. 
1) Cement   : I.S.   269   – 1976   
2) Fine – Aggregate   : I.S.   383   – 1970  
3) Coarse – Aggregate   : I.S.   515   – 1970  
4) Reinforcement   : I.S.   432   – 1966 Fe 415 

    I.S. 1786   – 1966 (Tor Steel) 
    I.S. 1139   – 1966  

5) Bricks     : I.S. 1077   – 1970   
6) Flush Doors   : I.S. 2202   – 1966  
7) Ceramic / Vitrified Tiles : I.S.   777   – 1970    
8) R.C.C. design mix   : I.S.   456   – 2000    

 
 

SECTION – B: MODE OF MEASUREMENTS 
 
 
1) Plastering and Pointing: 
 

All plastering and pointing shall be measured in square meters unless otherwise 
described. 
 
Net is of surface plastered shall be measured. No deductions will be made for 
ends of joints, beams, posts, etc., and opening not exceeding 0.5 sq.mtr. each 
and no additions shall be made neither for reveals, jambs, soffits, sills, etc. of 
these openings nor for finishing the plaster around openings, ends, of joists, 
beam and posts, etc. 
 
Full deductions will be made for door, window and ventilator from each side with 
adding jambs for door, window and ventilator. 

  
 

SECTION – C: WORKMANSHIP 
 
 

PAVER BLOCK AND CHAMBER RENOVATION/MAINTENANCE 
 
 
All paver blocks shall be laid in position with approved quality chamfered edge 
factory made M-30 grade cement concrete interlocking Paver Tiles of size 300 X 300 
X 60 mm laid in required colour and pattern including laying 50 mm thick compacted 
bed of 1:6 cement sand mortar, filling the joints with fine sand, finishing and 
sweeping extra sand etc. in footpath, compound area, driveway etc. complete as per 
the direction of Engineer-in-charge.  
 
All paver block flooring and manhole chambers etc., shall be executed strictly as per 
relevant IS Specification and in workman-like manner. 
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PLASTERING 

 
 
Sand-faced Plaster: 
 
The surface shall be prepared as above. 
 
The coat of cement mortar in proportion of 1:4 or as specified, shall be applied 
uniformly all over the surface to a thickness of 12 mm. and finished true to level and 
line and keys shall formed on the surface. The surface shall be kept moist till the 
finishing coat is applied. 
 
The finishing coat shall be applied a day or two after. The proportion of mortar for 
finishing coat shall be one part of cement and three parts of selected, well graded 
and washed sand, or as specified under item and it shall be applied in a uniform 
thickness of 6 mm. (1/4”). 
 
The surface shall be tapped to uniform grained texture by using sponge pads as 
directed. Curing shall start after 24 hours and the surface kept wet for seven days. 
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Annexure – ‘A’ 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF ADDITIONAL SECURITY 

DEPOSIT 

 (Site specific format shall be approved by the SBI prior to its execution) 

 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the 

name of the issuing Bank)  

 

B.G. No.____________________     Value _________ 

Date:  

 

To, 

The Dy. General Manager (Estate), 

State Bank of India, Estate Department, 

9th Floor, Corporate Centre, State Bank Bhavan, 

Nariman Point, Mumbai – 21. 

 

Dear Sir, 

 

Bank Guarantee of ₹…………………..towards Additional Security Deposit for 
the work of ______________________________________located in Mumbai. 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor) have entered into contract (for …………….. State Bank of India, 

…………………………………. situated at Mumbai) with SBI as mentioned vide Bank   

letter no……….. dated ………..and the correspondence and tender relating thereto 

which is hereinafter referred to as “the said contract” the Contractor has now agreed 

to produce a Bank Guarantee amounting to ₹…………. of the ……% of contract 

value less earnest money deposit of ₹..…………(Rupees …………………..only), to 

SBI …………… for performing their part of the contract obligations.  

 

AND WHEREAS in terms of said contract, the contractor is required to furnish to SBI 

………………… a Guarantee of a Scheduled Bank for a value of ……………….. to 

be valid up to (date). 

 

AND WHEREAS (Name of Bank and its branch) having their office at (address) the 

Guarantor, at the request of the contractor hereby furnishes a Performance Bank 

guarantee in favour of SBI ……………………. and Guarantees in the manner 

hereinafter appearing.  In consideration of the premise, we (name of Bank and its 

branch) having our office at (address) here after called the “Guarantor” (which 

expression shall include it successors and assigns) hereby expressly, irrevocably 

&unreservedly undertaken and guarantee under that if the Contractor fails to execute 

the work according to his obligations under the said contract, then notwithstanding 

any dispute between SBI ………………….. and the contractor, the Guarantor shall, 

on demand without demur and without reference to the contractor pay to SBI 

……………… immediately any sum claimed by SBI ………………. under the said 
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contract up to a maximum amount of ₹……………….. (Rupees ……………………….. 

only). 

 

 

In case the amount demanded by SBI ……………………… is not paid within 48 

hours of receipt of demand, the Guarantor agrees to pay the aforesaid amount of 

₹………………/- (Rupees ……………..only). 

 

Such payment shall be notwithstanding any right the contractor may have directly 

against SBI ………………. or any disputes raised by the Contractor with SBI 

……………………… or any suits or proceedings pending in any competent court or 

before any arbitrator. SBI’s written demand shall be conclusive evidence to the 

Guarantor that such payment is payable under the terms of the Contract and shall be 

binding in all respect on the guarantor. 

 

The Guarantor shall not be discharged or released from the undertaking and 

Guarantee, by any arrangement, variations made between SBI and the Contractor 

and or indulgence shown to the contractor by SBI, with or without the consent and 

knowledge of the guarantor or by alterations in the obligations of the contractor by 

any forbearance, whether as to payment, time performance or otherwise. 

 

This guarantee shall remain valid until or as may be caused to be extended by the 

contractor or until discharged by SBI in writing whichever is earlier. 

 

This guarantee shall be a continuing guarantee and shall not be revocable during its 

currency except with the previous written consent of SBI …... 

 

This guarantee shall not be affected by any change in the constitution of the 

contractor, by absorption with any other body or corporation or dissolution or 

otherwise and this guarantee will be available to or enforceable against such body or 

corporation. 

 

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor 

were the Principal debtor and the Guarantor hereby waives all and any of its rights or 

surety ship. 

 

This guarantee shall continue to be in force notwithstanding the discharge of the 

contractor by operation of law and shall cease only on payment of the full amount by 

the Guarantor to SBI of the amount hereby secured. 

 

This guarantee shall be in addition to and not in substitution for any other guarantee 

or security for the contractor given or to be given to SBI in respect of the said 

contract. 

 

Any notice by way of request and demand or otherwise here under may be sent by 

post or any other mode or communication to the guarantor addressed as aforesaid 

and if sent by post it shall be deemed to have been given at the time when it would 
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be delivered in due course of post and in providing such notice when given by post it 

shall be sufficient to prove that the envelope containing the notice was posted and a 

certificate signed by an officer of SBI that the envelope was so posted shall be 

conclusive. 

 

These presents shall be governed by and constructed in accordance with Indian 

Law.  

 

Notwithstanding anything contained hereinbefore the liability of the guarantor under 

this guarantee is restricted to a sum of ₹…………………. 

 

This guarantee will remain valid up to ……………… unless a demand or claim under 

this guarantee is made in writing against us within three months from that date, i.e. 

on or before ………………….., the guarantor shall be discharged from all liability 

under the guarantee thereafter. 

 

We have power to issue this guarantee in your favour under the Memorandum and 

Articles of Association of our Bank and the undersigned has been duly authorised by 

the Bank (Bank issuing the Bank Guarantee) to execute this Guarantee Deed. 

 

Dated the ……………. 

 

SIGNED AND DELIVERED For & on behalf of (the above-named Bank) 

 

 

 For & on behalf of (Bankers Name & Seal) 

 

 

  

(Signature/s with designation/s of signatories) 

(Banker’s seal) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 


