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Tender ID RBO-4/A0-6/PREMISES/2025-26/11
STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites ONLINE TENDERS from the Bank’s empaneled contractors Delhi circle for the
HVAC WORKS from Category-up to Rs. 10 lakh for the HVAC WORKS for SBI RAILWAY ROAD
ALIGARH (08004) AT UTTAR PRADESH.

Name of Work

: (08004) AT UTTAR PRADESH.

HVAC WORKS for SBI RAILWAY ROAD ALIGARH

Time allowed for completion

30 Days from the date of handing over of the site.

Earnest Money Deposit

Rs. 6,000.00/- (¥ Six Thousand only ) by crossed Bank
Draft/ Banker’s Cheque drawn in favour of STATE BANK
OF INDIA, DELHI (To be enclosed in

sealed envelope as a part of technical Bid)

ITotal Estimate value

Rs. 5,80,800.00/- ( ZFive Lakh Eighty Thousand Eight
Hundred Only )

Initial Security Deposit

2% of the total value of the contract including
EarnestMoney.

Last date and time of receipt of
Tenders

. |23-03-2026 up to 3:00 p.m.

Address at which the tenders
are to be submitted

: [Technical Bid:

To be submitted in Hard Copy at

State Bank of India

Regional Business Office-4

Swarnjayanti Nagar, Near Shivalik Ganga Apartment,
Ramghat Road, Aligarh — 202001.

Price Bid:

To be submitted online

www.tenderwizard.com/ SBI TENDER

Date and
Tenders

time of opening :

24-03-2026 up to 3:30 p.m.
Technical Bid : In Hard Copy
Price Bid: Online only followed by auction, (Indicative)

Place of opening tenders

: Technical Bid: to be submitted in Hard Copy at

Regional Business Office-4

Swarnjayanti Nagar, Near Shivalik Ganga Apartment,
Ramghat Road, Aligarh — 202001.

Price Bid: to be submitted

onlinewww.tenderwizard.com/SBITENDER

10

Defects Liability Period

12 months from the date of handing over of the project to
the satisfaction of Bank

11

Validity of offer

90 days from the date of opening the tenders.
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12

Liquidated Damages

At the rate of 0.5% of the contract value per week which
Subject to a maximum of 5% of the accepted contract
Value.

13

Note:

If the contractor is found to have delayed the running/in
hand project beyond the prescribed time limit specified in
related tender document, the vendor will not be issued the
new tender until completion of the previous delayed work.

The vendor has to obtain all necessary approvals/
permissions including lesioning, if any, with the appropriate
government authorities required for the completion of the
above contract at the site mentioned in this tender. The
vendor has to comply with all the rules and regulations
which are necessary for the execution of the contract and
shall indemnify SBI from all legal and monetary liabilities
arising due to the violation of the approvals/ permissions,
rules and regulations.

Materials to be used for execution of the said work are to
be approved by the architect/bank prior to use.

Quantities are tentative and can increase or decrease the
quantities of any item and contractor has to execute the
same at the quoted rates

The contractor shall not submit interim bills. Maximum one
bill shall be submitted only after taking actual final
imeasurements after satisfactory completion of works.

14.

Rates shall be inclusive of:

Cost for disposing debris and any other unserviceable
materials as per direction and inconformity with the Local
or any other govt. authorities rules.

cleaning of floors, making good to damaged floor, ceiling,
walls, etc., after completion of work

In case of any poor quality of work or substandard
materials used for the purpose, shall be replaced as per
instructions without any extra cost.

15.

Retention percentage :

Besides the ISD, as deposited by the contractor in the
above said manner, the retention money shall be deducted
from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each
bill, provided the total security deposit i.e., ISD plus
Retention Money shall both together not exceed 5% of the
contract value.

16.

Retention period

12 months from the date of completion of work

17.

Performance guarantee:

If the L1 Price quoted is more than 7.5% below the
estimated cost, the vendor has to submit the additional
security deposit as performance guarantee of the amount
of total % value less than the estimated value. The
Performance guarantee will be released after successful

completion of the work.
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This Bank Guarantee/D.D will be treated as an additional
security deposit for due fulfillment of contract and will be
retained by the SBI for entire completion period of the
project. The contractor shall undertake not to
cancel/withdraw the said Bank Guarantee/DD. In case
contractor fails to undertake the job within stipulated time
or leave the same incomplete or carryout substandard job,
the bank will be at liberty to forfeit the said initial security
deposit and additional security deposit by invoking the
Bank Guarantee/en-cashing the DD... Bank Guarantee or
FDR receipt favoring SBI but drawn on any other
nationalized Bank may also be accepted as ASD / APG.
ASD/APG should be deposited/submitted within 7 days of
date of issue of letter of Acceptance.

GST will be paid as extra amount by SBI. Quoted amount

16. | GST by contractor should be excluding GST.

Mode of Submission of Tender: The tender shall be submitted in both physical and online intwo cover system
in accordance with the procedure detailed herein below. Specified documents shall be sealed in envelopes
of appropriate size each of which shall be sealed.

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as per NIT

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked Covers
1 & tender document (Page 1 to 10 of this document along with Undertaking as in
Annexure- | and shall be properly sealed & signed. This envelope shall be endorsed on the
outside face as under:

“HVAC WORKS for SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.”

The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- | as
per instructions mentioned above shall be submitted in the office The Regional Business Office-4,
Swarnjayanti Nagar, Near Shivalik Ganga Apartment Ramghat Road, and Aligarh — 202001.ON OR
BEFORE 24-03-2026 up to 3:00 p.m.Envelope marked Cover 1 & Cover 2 containing Earnest
Money Deposit along with Covering Letter and Processing Fee of Tender Document, tender
document/Undertaking as in Annexure- | will be opened first. If the Earnest Money Deposit and
tender document/Undertaking as in Annexure- | is not found as prescribed, the tender shall be liable
to be rejected.

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The L-1 quote will be
considered as base price and Auction will be conducted there from as per standard procedure. In
case the date of opening of tenders is declaredas a holiday, the tenders will be opened on the next working
day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons.
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working
day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: - #24,
Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079. Ph. - 080- 49352000 / 40482000 Fax: - 080-
49352034

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no.
09044314492/ 09674758724/ 07686913157(0On working days-9 hours—18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / kushal.b@antaressystems.com

For any other queries the vendors may contact the Architect MOHAN AND ASSOCIATES,NEW DELHI
7007818657

STATE BANK OF INDIA SIGNATURE OF THE TENDERER
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1.0

INSTRUCTIONS TO THE TENDERERS

Scope of Work

State Bank of India invites online Tenders from the Bank’s Empaneled Contractors Delhi circle Category-up
to Rs. 10 lakh for the HYAC WORKS for SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.

1.1

Site and its Location

The proposed work is to be carried out at SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.
Tender Documents

2.1

22

23

24
3.0
3.1

The work has to be carried out strictly according to the conditions stipulated in thetender
consisting of the following documents and the most workmen like manner:

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications Drawings
Price Bid

The above documents shall be taken as complementary and mutually explanatory ofone another but
in case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid
b) Additional Specifications

c) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

Complete set of tender documents including relative drawings can be downloaded frome-tendering
portal of the Tendering service provider engaged by SBI

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data which may be required for the purpose of filling this tender document and enter into a contract
for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the character quality and quantity

of the materials, labour, the law and order situation, climatic conditions, liaison requirements with
local authorities, traffic regulations in and around the site etc.;

The tenderer will be fully responsible for considering the financial effect of any or all thefactors while
submitting his tender.
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4.0
4.1

4.2

4.3
4.4
4.5

5.0

6.0

6.1

6.2
7.0

8.0

9.0

Earnest Money

The tenderers are requested to submit the Earnest Money of AS PER NIT in the form of Demand
Draft or Bankers’ Cheque in favour of State Bank of India payable at Uttar Pradesh drawn on any
Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.
EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award ofContract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract valueless EMD, by
means of Demand Draft drawn in favour of State Bank of India payableat Dehradun within a period
of 7 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running
account bill of the work at the rate of 10% of the respective running account bills i.e., deduction from
each running bill account will be 10% till total 3% of contract value is reached. 50% of the total security
shall be paid to the contractors on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in the contract
provided he has carried out all the work and attended to all the defects in accordance with the condition
of the contract and clearance, if any, of the observations of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing anagreement and
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a
binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into ornot.

Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance with the
terms of contract within a period of 30 Days from the date of handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from thedate of opening
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in
his/her original offer which are not acceptable to the Bank without prejudice to any other right or
remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract
Value.
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11.0 Rate and Prices:

111 The tenderers shall quote their rates for individual items both in words and figures. In case of
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail.
If no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplicationof unit rate and the quantity
the unit rate quoted will govern and the total amount will be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered during
execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be
duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction
at source for Income Tax, Work Contract Tax etc. will be made as per statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well or any
other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour and the rules and
regulations made there under from time to time and to submit at the proper times all particulars and
statements required to be furnished to the appropriate authorities.

12 Vendor has to submit in Hard copy the tender document along with all terms & Conditions,
Specifications and subsequent annexure and corrigendum’s duly signed and stamped by
authorized representative/ signatory on becoming L1.

12.0 Nominated Contractor for Allied work, if any.
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To

Annexure-l

UNDERTAKING
Tol bmitted al ith the technical Bid)

State Bank of India

Regional Business Office-4
Swarnjayanti Nagar,

Near Shivalik Ganga Apartment,
Ramghat Road, Aligarh - 202001.

Dear Sir,

Reg.:- HVAC WORKS FOR SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.

1.

| / We refer to the tender notice issued by you for HVAC WORKS and allied works in connection with
the above.

| undertake to submit in Hard copy the tender document along with all terms& Conditions,
Specifications and subsequent annexure and corrigendum’s duly signed and stamped by
authorized representative/ signatory on becoming L1. However we accept all the terms and
conditions along with the specifications, Drawings, Layouts etc. defined in the tender
documents.

| / We hereby offer to perform, provide, execute, complete and maintain the works in conformity with
the drawings, designs, conditions of contracts, specifications, schedule of quantities relating to the
works.

I / We have satisfied myself / ourselves as to the site conditions, examined thedrawings and
all aspects of the tender conditions, subject to above, | / We do hereby agree, should this tender be
accepted in whole or in part, to:

Abide by and fulfill all the terms and provisions of the said conditions annexed here to,

Complete the works within 30 Days as per the work programmer enclosed with the tender in two or
three shifts if considered necessary by the Employer / Consultants atno extra cost to the Employer.
Earnest Money Rs. AS PER NIT in the form of Demand Draft / Banker’s Cheque drawn in favour
of State Bank of India payable at DELHI, respectively which, | / We note, will not bear any interest
and is liable for forfeiture.

1. If our offer is withdrawn within the validity period of acceptance by the Employer.

Or

II1. If the contract agreement is not executed by us within 7 days from the date ofreceipt of
the letter of acceptance.

Or

I1I. If we fail to pay the initial security deposit as stipulated.Or

V. If the work is not commenced within 3 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender youreceive.
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The names of DIRECTORS of our Firm are:

PO =

Yours faithfully,

Signature .........oooiiii
Designation ...

Name of Partner / Director of the Firm, authorized to sign
or name of person having power of attorneyto sign the
contract. (Certified true copy of power of attorney should
be attached)

Signature and address of witnesses: a. Signature
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AGREEMENT

This agreement made on the day of Two Thousand

BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 1955 and having
its Local Head Office at New Delhi and many other places, (hereinafter called

“The Employer”) of the one part and M/s through its
Having its registered office at

(Hereinafter called “the Contractor”) of the other

part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at HVAC WORKS for

SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH. As per Schedule-l, to this
agreement and has caused Drawings, Bills of Quantities and Specification describing the work to be done,
prepared by SBI, UTTAR PRADESH(hereinafter called “Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the
Conditions of Contract and further subject to the Special Conditions set forth in Schedule-Il hereto attached
(hereinafter collectively referred to as “the said Conditions”) asper the said Drawings and as described in
the said Specification and included in the said Billsof Quantities for the sum of Rupees _

NOW IT IS HEREBY AGREED AS FOLLOWS:
1. In consideration of the sum of Rupees
To be paid at the time and in the manner

set forth in the said Conditions, the Contractor shall upon and subject to the said Drawings and
described in the said Specification and Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum ofRs.__

Or such other sum as shall become payable hereunder at the times and
In the manner specified hereinafter.

3. The term “The Consultant” in the said conditions shall mean MOHAN AND ASSOCIATES, 201,
PADMA TOWER-IIl, RAJENDRA PLACE, NEW DELHI NEW DELHI- 110062 or in the event of their
ceasing to be Consultants for the purposes of this Contract, such other persons as shall be nominated
for that purpose by the Employer, not being a person to whom the contractor shall object for reasons
considered to be sufficient by the Employer mentioned in the said Conditions. Providedalways that no
persons subsequently appointed to be Consultants under this Contract shall be entitled to disregard
or overrule any decision or approval or direction given or expressed by the Consultants for the time
being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as
forming part of this agreement, and the parties hereto shall respectively abide by and submit
themselves to the conditions and stipulations and perform the agreement on their parts respectively
in such Conditions, Specifications and Priced Bills of Quantities contained.

This agreement is subject to jurisdiction of courts in Delhi only
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The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga Apartment Ramghat Road,
and Aligarh — 202001.shall exercise powers onbehalf of the said Employer for the purpose of the
Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to thisAgreement in token
of their acceptance.

I Agreement

1I) General Conditions of contract.

III) Special Condition of Contract.

1v) Safety Codes.

V) Specifications.

VI) Material Testing & Their Frequency.
VII)  List of Approved Makes/ Brands
VIII) Priced Bill of Quantities.

IX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in
the manner specified in the said Conditions mentioned in the General Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 30
Days from the date of handing over site or five days from the date of issue of letter of acceptances,
whichever is later? The Contractor agrees and has deposited the sum of Rs.1, 00,000/- by way of
Initial Security Deposit for due fulfillmentof this Contract for the Works. It is agreed that the Security
Deposit shall be deducted from each running bills and refunded to the contractor as per clause 2 of
the General Conditions of the Contract Annexed herewith.

Whereas it is agreed that the earnest money amounting to AS PER NIT deposited by the Contractor
in the form of Demand Draft along with the tender shall be forfeited in full in case the Contractor does
not remit the Initial Security Deposit within the stipulated period of the start of the works by the
stipulated date mentioned in the award letter.

Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer in relation to the Works.
The Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works
Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works and the
Employer will not entertain any claim whatsoever in this report nor the Employer shall be responsible
to pay any Tax asmentioned above. If due to non — payment of any of the aforesaid Tax or other Taxes
connected with the Works, the Contractor suffers any loss or damages occurred to the Contractor and
the Employer will be entitled to claim damages from the contractor for non-completion of the Work
within 12 calendar months stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the Employer which is
annexed herewith.

OR

Whereas the Contractor declares that none of his relative is working with the Employer.
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OR

Whereas the Contractor declares that he has associated himself with the agencies of the appropriate
classes of person for Sanitary and Water Supply Installation etc. or any other specialized job to
complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall
form basis of this Contract and the decision of The Regional Business Office-4, Swarnjayanti
Nagar, Near Shivalik Ganga Apartment Ramghat Road, and Aligarh — 202001.For the time being
as mentioned in the Conditions of Contract in reference to all matters of dispute as to material,
workmanship or account and as to the intended interpretation of the clauses of the Agreement or any
ofthe document attached hereto shall be final and binding on both parties and may be made rule of
the court.

The work comprises of the “HVAC WORKS for SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR
PRADESH.” as mentioned above and all subsidiary and otherworks connected therewith on
the same site as may be ordered to be done from time totime by The Regional Business Office-
4, Swarnjayanti Nagar, Near Shivalik Ganga Apartment Ramghat Road, and Aligarh — 202001.
For the time being even though such works may not have been shown on the, Plans or
described in the said Specifications or Schedule of Quantities of various classes of Work to be
done.

The Employer through The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga
Apartment Ramghat Road, and Aligarh — 202001.Reserves himself the right of altering the Plans,
Drawings and nature of Work of adding to or omitting any items of work or having portions of the same
carried out departmentally or otherwise and such alterations or variations shall be carried out without
prejudice to this Contract.

All disputes arising out of or in any way connected with this agreement shall be deemedto have arisen
in Delhi and only the courts of Delhi shall have jurisdiction to determine the same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and year first
hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized Representative of Contractor
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SCHEDULE|

“HVAC WORKS for SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.” all as
Described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE 1]

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,in

presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and theformal
agreement executed between State Bank of India (client) and the contractor,together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the architects / Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 ‘SBI' shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and
assigns. Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an Engineer
appointed by the Bank as their representative to give instructions to the contractors.

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking
the works and shall include legal personal representative of such individual or the composing the firm
or company and the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the “Scope
of work” and / or to be executed in accordance with the contract and includes materials, apparatus,
equipment, temporary supports, fittingsand things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the contract.

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant.

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
referred to in the specifications and any modifications of such drawings asmay be issued by the
Engineer from time to time. ‘Contract Value’ shall mean the valueof the entire work as stipulated in the
letter of acceptance of tender subject to such additions thereto or deductions there from as may be
under the deductions there from as may be made under the provision herein after contained.

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof
as may time to time be furnished or approved by the architect / consultant “Month” means calendar
month.

5.2.5 *“Week” means seven consecutive days.
5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
I) Total Security Deposit

Total Security Deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

1.0 Earnest Money Deposit:
The tenderer shall furnish EMD of AS PER NIT in the form of Demand Draft drawn in favour of State
Bank of India payable at DELHI on any Scheduled Bank. No tender shall be considered unless the EMD
is
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2.0

3.0

4.0

3.0

a)
b)

4.0

6.0

Deposited in the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful
tenderer shall be refunded after the decision to award the contract istaken without interest. The
EMD shall stand absolutely forfeited if the tenderer revokeshis tender at any time the period when
he is required to keep his tender openacceptance by the SBI or after it is accepted by the SBI
the contractor fails to enter into a formal agreement or fails to pay the initial security deposit as
stipulated or failsto commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in theform of D/D
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of
tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total securitydeposit, i.e. the ISD plus Retention
Money shall both together not exceed 5% ofthe contract value. 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by
the Architect / consultant. The balance 50% of the total security deposit shall be refunded to the
contractors without interest within fifteen days after the end of defects liability period provided the
contractor has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies
In case of errors, omissions and / or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.
Between scaled and written dimension (or description) on a drawing, the latter shall beadopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills ofquantities of
the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words shallprevail.

Between the duplicate / subsequent copies of the tender, the original tender shall betaken as
correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfactionof the Bank to be
communicated through the architect/ consultant. The architect/ consultant at the directions of the Bank
from time to time issue further drawings and / or written instructions, details directions and
explanations which are hereafter collectively referred to as Architect's/ Consultant’s instructions in
regard to the variationor modification of the design, quality or quantity of work or the addition or
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by the contractor and any
substitution of any other materials therefore the removal and / or re-execution of any work executed
by him. The dismissal from the work of any person employed / engaged thereupon.

i) Letter of Acceptance:
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i)

iv)

V)

Within the validity period of the tender the Bank shall issue a letter of acceptance eitherdirectly or
through the architect by registered post or otherwise depositing at the address of the contractor as
given in the tender to enter into a Contract for the execution of the work as per the terms of the tender.
The letter of acceptance shall constitute a binding contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer
shall be bound to implement the contract and within seven days thereof he shall sign an agreement
in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its architects / consultants
are the properties of the SBI. They are not to be used on otherwork.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of work. All such
drawings and instructions shall be consistent with the contract documents, true developments thereof
and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the wok
order and submit the same to the SBI through the architect / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to
the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete
the work and clear the site including vacating their office on or before the contracted or extended date
or completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedyavailable under the law to the SBI on account of such breach
to pay a liquidated damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

vii)

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwisespecified all materials shall be new and
both workmanship and materials shall be ofbest quality. The contractor shall at all times enforce
strict discipline and good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found
to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own expenses. The contractor shall give notices and comply with regulations, laws, and ordinances
rules, applicable to the contract. If the contractor
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Observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI
in writing under intimation of the Architect/ Consultant. If the contractorperforms any act which is
against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify
the SBI any legal actions arising there from.

12.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions, andalignment of all parts thereof
and get it approved by the architect/ consultant before proceeding with the work. If at any time any
error in this respect shall appear during the progress of the works, irrespective of the fact that the
layout had been approved bythe architect/ consultant the contractor shall be responsible for the same
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI.

13.0 Protection of Works and Property:

a)

b)

16.0

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the SBI's properties from injury or loss arising in connection with contract. He shall make good
any such damage, injury, loss, except due to causesbeyond his control and due to his fault or
negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall
take all precautions for safety and protections of his employees on the works and shall comply with all
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents,
or injuries to persons or property on, about or adjacent to his place of work. The contractor shall take
insurance covers as per clause 26.0 at his own cost. The policy may take in joint names of the
contractor and the SBI and the original policy may be lodged with the SBI.

Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times havefree access to
the work site and/ or to the workshop, factories, or other places where materials are lying or from
where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant
and their representatives necessary forinspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/ Architect / Consultant except the
representative of Public authorities shall be allowed on the work at any time. The proposed work either
during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s
organization a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof
or interest therein without the written consent of the SBI through the architect and no undertaking shall
relieve the contractor from the responsibility of the contractor from active superintendence of the work
during its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/ Consultant instructions and shall be subject from time to time to such tests
as the architect/ consultant may direct at the place of manufacture or fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery,
labor, and materials
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6.0

i)

As are normally required or examining measuring sampling and testing any material or part of work
before incorporation in the work before incorporation in the work or testingas may be selected and
required by the Architect / Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications shallbe supplied
by the contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the
same shall be provided to the satisfaction ofthe Architect/ Consultant. Before submitting the sample
/ literature the contractor shallsatisfy himself that the material/ equipment for which he is submitting
the sample/ literature meet with the requirement of tender specification. Only when the samples are
approved in writing by the architect / consultant the contractor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall be signed by the
Architect / Consultant for identification and shall be kepton record at site office until the completion of
the work for inspection / comparison at any time. The Architect / Consultant shall take reasonable time
to approve the sample.Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities
from various manufacturers and such other aspects causing delay on the approval ofthe materials
/ equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though
so intended or provided for but ordered by the Architect / Consultant to be carried out by an
independent person at any place other than the site or the place of manufacture or fabrication of the
materials tested or any Government / approved laboratory, then the cost of such test shall be borne
by the contractor.

17.0 Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work nor
any misunderstanding or the obtaining incorrectinformation or the failure to obtain correct information
relieve him form nay risks or from the entire responsibility for the fulfillment of contract.

18.0 Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of the works and
as long, thereafter, as the Architect / consultant may consider necessaryuntil the expiry of the defects
liability period stated hereto.

14.0 Quantities

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall
remain valid for variation of quantity against individual item to any extent subject to maximum
variation of the contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well
as amounts of prime cost and provisional sums, if any, shall be excluded.
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Variation exceeding 25%: The items of work executed in relation to variationexceeding 25% shall be
paid on the basis of provisions of clause 22 (e) hereof.

20.0 Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required the work
to be measured and the contractor shall forthwith attend or send a qualified representative to assist
the Architect in taking such measurements and calculations and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode
of measurements detailed in the specifications. The representative of the Architect / Consultant shall
take joint measurements with the contractor’s representative and the measurements shall be entered
in the measurement book. The contractor or hisaki®l representative shall sign all the pages of the
measurement book in whichthe measurements have been recorded in token of his acceptance. All
the corrections shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his representative totake
measurements then the measurements recorded by the representative of the Architect / consultant
shall be final. All authorized extra work, omissions and allvariations made shall be included in such
measurement.

21.0 Variations

No alteration, omission or variation ordered in writing by the Architect / consultant shallvitiate the
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of works
to make any alteration in, or additions to or omissions from the works or any alteration in the kind or
quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in writing
to the contractor or shall confirm in writing within seven days of giving such oral instructions the
contractor shall alter to, add to, or omit from as the case may be in accordance with such notice, but
the contractor shall not do any work extra to or make any alterationsor additions to or omissions from
the works or any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect / Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as the case may be.

a) Valuation of Variations

a)

b)

c)

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorised extra and shall be made in accordance with the following provisions.

i) The net rates or prices in the contract shall determine the valuation of he extra work where such extra
work is of similar character and executed under similar conditions as the work priced herein.

19.0 Rates for all items, wherever possible should be derived out of the rates given inthe priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub- clause (c) hereunder.

Where the extra works are not of similar character and /or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance inform the
Architect / consultant of the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates
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d)

e)

Claimed and the Architect / Consultant shall fix such rate or prices as in the circumstances in his
opinion reasonable and proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the
local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily time (and if required by the Architect / Consultant) the workman’s name and materials employed
be delivered for verifications to the Architect / consultant at or before the end of the week following
thatin which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate
basis” for material, labour, hire / running chargesof equipment and wastage etc. plus 15% towards
establishment charges, contractor's overheads and profit. Such items shall not be eligible for
escalation.

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall be completed within six
months of the virtual completion of the work.

c) Virtual Completion Certificate (VCC)

i)

i)

v)
vi)

d)

On successful completion of entire woks covered by the contract to the full satisfaction of the Architects
/ SBI, the contractor shall ensure that the following works have been completed to the satisfaction of
the Architects / SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor bythe SBI and not incorporated in the
permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.
Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the SBlto the full
satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to
apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the
completion certificate has been sought, the Architect / consultant shall within fourteen (14) days of the
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which
the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under
the contract including the contractor’s liability for defects liability periodnor shall the issuance of VCC
in respect of the works or work at any site be construedas a waiver of any right or claim of the SBI
against the contractor in respect of works orwork at the site and in respect of which the VCC has been
issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which itmay desire to have carried
out by other persons simultaneously and the contractor shallnot only allow but also extend reasonable
facilities for the execution of such work, the
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Contractor, however, shall not be required to provide any plant or material for the execution of such
work except by special arrangement with the SBI. Such work shall becarried out in such manner as
not to impede the progress of the works included in the contract.

e) Insurance of Works

26.1

b)

c)

26.2

22.0

Without limiting his obligations and responsibilities under the contract, the contractor shall insure in
the joint names of the SBI and the contractor against all loss of damages from whatever cause arising
other than the excepted risks, for which he is responsible under the terms of contract and in such a
manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC and are
also covered during the period of maintenance for loss or damage arising from a cause, occurring
prior to the period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his
obligations under clause.

The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
replacement value.

The constructional plant and other things brought on to the site by the contractor to thereplacement
value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
Architect / consultant the policy if insurance and the receiptsfor payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against
all losses and claims in respect of injuries or damages to any person or material or physical damage
to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of he works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect
to:

The permanent use or occupation of land by or any part thereof.

23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.
24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or

maintenance of the works in accordance with the contract.

25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,

employees or other contractors not being employed by the contractor or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where
the injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,
theiremployees, or agents or other employees, or agents or other contractors for the damage or injury.

26.3 Contractor to Indemnify SBI

(1)

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the matters referred to inthe provision sub-clause
26.2 of this clause.

Contractor’s Superintendence
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The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in respect
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, athis own expenses to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order passed by the
Architect / Consultant in this behalf.

a) Third Party Insurance

b)

c)

d)

Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 26.0 of GCC shall insure against his liabilityfor any material or physical
damage, loss or injury which may occur to any property including that of SBI, or to any person,
including any employee of the SBI, by or arisingout of the execution of the works or in the carrying out
of the contract, otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and
receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay additional
premium necessary to make insurance valid for four occurrences always.

e) Accident or Injury to Workman

f)

9)

The SBI shall not be liable for or in respect of any damages or compensation payable atlaw in respect
or in consequence of any accident or injury to any workmen or other person in the employment of the
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default
of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the whole
of the time that any persons are employed by him on the works and shall, when required, produce to
the architect / consultant such policy of insurance and receipt for payment of the current premium.
Provided always a that, in respect of any persons employed by any sub-contractor the contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall be
insured against the liability in respect of such persons in such manner that SBI in indemnified under
the policy but the contractor shall require such sub-contractor to produce to the Architect / Consultant
when such policy of insurance and the receipt for the payment ofthe current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI
may effect and keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to
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time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become
due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of suchdefault, the
employer shall be entitled to deduct from any sums payable to thecontractor the amount of any
damages costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild
or repair the worksdestroyed or damaged. In this event all the monies received from the insurer in
respectof such damage shall be paid to the contractor and the contractor shall not be entitledto any
further payment in respect of the expenditure incurred for rebuilding or repairingof the materials or
goods destroyed or damaged.

f) Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or three
days from the date of issue of letter of acceptance of the tender by theSBI whichever is later.

g) Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall
be completed within a period of 30 Days from the date of commencement. If required in the contract
or as directed by the Architect / Consultant.The contractor shall complete certain portions of work
before completion of the entire work. However the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

h) Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation tothe SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor
needs an extension of time for the completion ofwork or if the completion of work is likely to be delayed
for any reasons beyond the duedate of completion as stipulated in the contract, the contractor shall
apply to the SBI through the Architect / Consultant in writing in detail and his justification if any, for the
delays. The Architect/Consultant shall submit their recommendations to the SBI in the prescribed
format for granting extension of time. While granting extension of time the contractor shall be informed
the period-extended time which will qualify for levy of liquidated damages. For the balance period in
excess of original stipulated period and duly sanctioned extension of time by the SBI the provision of
liquidated damages as stated under clause10.0 of Instructions to the Tenderers shall become
applicable. Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

i) Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of akind and conducted in a manner
to the satisfaction of the Architect / Consultant should the rate of progress of the work or any part
thereof be at any time be in the opinion of the Architect / consultant too slow to ensure the completion
of the whole of the work bythe prescribed time or extended time for completion the Architect /
Consultant to expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / Consultant neither shall relieve the contractor from
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such
directions.

j) Work during Nights and Holidays
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Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
Architect / Consultant, save when the work is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the work inwhich case the contractor shall immediately advise the
Architect / consultant. However the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required / continued with the priorapproval of the
Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

k) No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for any
reason whatsoever and hence not required the whole or any part of the work to be carried out. The
Architect / Consultant shall give notice in writing to that effect to the contractor and the contractor shall
act accordingly, in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole
or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonfire brought to the site of the work by the contractor and rendered surplus

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back
by the contractor, provided however that the Architect / consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the contractor to stores,
credit shall be given to him at the rates not exceeding those at which were originally issued to the
contractor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision of Architect / consultant
shall be final.

1) Suspension of Work

a)

a)

a)

b)

i)

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as Architect / consultant may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of following
reasons.

One account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default ofthe
contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works tothe extent
necessary and carry out the instructions given in that behalf by the Architect
/ Consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be entitled to

an extension of time equal to the period of every such suspension. No compensation whatsoever shall
be paid on this account.

34.0 Action when the whole Security Deposit is forfeited
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a)

b)

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect /
consultant shall have the power to adopt any of the following course as they may deem best suited to
the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor by the Architect /
consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall
be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and
materials as worked out by the Architect /Consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the same manner and at thesame rates as if it had been carried out by the contractor under
the terms of this contract the certificate of Architect / Consultant as to the value of work done shall be
final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out
of his hands, to give it to another contractor to complete in which caseany expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amountof which excess the certificates in writing of the Architects
/ Consultant shall be final and conclusive) shall be borne by original contractor and may be deducted
from any money due to him by SBI under the contract or otherwise, or from his security deposit or the
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses being adopted
by the SBI the contractor shall have no claim to compensation for any loss sustained by him by reasons
of his having purchased or procured any material or entered into any engagements or make any
advances on account of, or witha view to the execution of the work or the

performance of the contract and in case the contract shall be rescind under theprovision
aforesaid, the contractor shall not be entitled to recover or to be paid anysum or any work thereto
for actually performed under this contract, unless, and until the Architect / consultant will have certified
in writing the performance of such work and the value payable in respect thereof, and he shall only
be entitled to be paid the value so certified.

35.0 Owner’s Right to Terminate the Contract

26

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall beadjusted an
insolvent or being an incorporated company shall have an order forcompulsory winding up voluntarily
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the
reasonable satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the contract,
and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect /
consultant or shall charge or encumber this contract or any payment dueto which may become due to
the contractor there under:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
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27

Conditions suspended the progress of the works for days after receiving from the SBI through the
Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work withinseven days after written notice from the
SBI through the Architect/ Consultant that the said materials were condemned and rejected by the
Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and
perform all or any the acts, matters or things by this contract to be observed and performed by the
contractorfor seven days after written notice shall have been given to the contractor to observeor
perform the same or has to the determent of good workmanship or indefiance of the SBI’'s or
Architect’s/ Consultant’s instructions to the contrary subject any part of the contract. Then and in any
of said cases the SBI and or the Architect / Consultant, may not withstanding any previous waiver,
after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contractor.
And further the SBI through the Architect / consultant their agents or employees may enter upon and
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own employees
or workmen in carrying on and completing the work or by engaging any other contractors or persons
to complete the work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and finishing or
using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the architect /
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants
and should the contractor fail to do so within 14 days afterreceipt thereof by him the SBI sell the
same by public auction after due publication,and shall adjust the amount realised by such auction.
The contractor shall have no rightto question any of the act of the SBI incidental to the sale of the
materials etc.

26 Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the
contractor within 14 working days from the date of certificate to the payment from SBI from time to
time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as per the
prevailing bye laws and other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during theprogress of
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his
liability under clause.

The Architect/ Consultant shall have power to withhold the certificate if the work orany part thereof
is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultantfrom time to
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements andproperty recorded

in the measurement books

The contractor shall not submit interim bills when the approximate value of workdone by him
is less than Rs.15.00 lacs and maximum three bill shall be submitted.
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The final bill may be submitted by contractor within a period of one month from thedate of virtual
completion and Architect/ Consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a periodof three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

37.0 Settlement of Disputes and Arbitration

b)

c)

d)

e)

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out ofor relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or those conditions or otherwise concerning the work or the execution
or failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute
to The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga Apartment
Ramghat Road, and Aligarh — 202001.And endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery. The said notice shall
give full particulars of the claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shall have been given by
the contractor to The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga
Apartment Ramghat Road, and Aligarh — 202001.in the mannerand within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not
notified to The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga Apartment
Ramghat Road, and Aligarh — 202001./n writing in the manner and within the timeaforesaid.

The Regional Business Office-4, Swarnjayanti Nagar, Near Shivalik Ganga Apartment Ramghat Road,
and Aligarh — 202001.Shall give his decision in writing on the claims notified by the contractor. The
contractor may within 30 days of the receipt of the decision of The Regional Business Office-4,
Swarnjayanti Nagar, Near Shivalik Ganga Apartment Ramghat Road, and Aligarh — 202001.Submit
his claims to the conciliating authority namely the Circle Development Officer, SBI, DELHI for
conciliation along with all details and copies of correspondence exchanged between him and the
Regional Manager.

If the conciliation proceedings are terminated without settiement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice tothe concerned Chief General
Manager of the Bank for appointment of an arbitratorto adjudicate the notified claims failing which
the claims of the contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the differences arising out of the notified
claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General Manager of the Bank, It
will also be the objection to any such appointment that the Arbitrator so appointed is a Bank Officer
and that he
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Had to deal with the matters to which the Contract relates in the course of his dutiesas Bank
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the
manner aforesaid by the Chief General Manager of the Bank, Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re- enactment thereof and the
rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator theseshall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered onthe reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before
the award is madeand published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall
be paid and fix or settle the amount of costs to be so paid.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the arrangement made
by the contractor for procurement of water in the opinion of the Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking waterfor construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangement for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at
his own cost. He shall restore the ground to its original conditions after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as directed by the SBI/
Architect/ Consultant.

39.0 Power Supply
The contractor shall make his own arrangements for power and supply / distribution

System for driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running
and maintenance of the plants are to include in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and hold the owner free from
all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

40.0 Treasure Trove etc.
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41.0

42.0

i)
i)

iv)

vi)
vii)
viii)
iX)
xi)
Xii)
xiii)
43.0
43.1

43.2

43.3

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI
and shall be handed over to Bank immediately.

Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid

down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the
Architect / consultant shall be final and binding on thecontractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa atsite of work
and should produce the same for inspection of SBI/ Architect/ Consultant whenever desired by them.
The contractor shall also maintain the records / registers asrequired by the local authorities / Govt.
from time to time.

Register for Cement / Paint / Lead / Specific Materials

Register for Steel

Register for Secured Advance

Register for Bulkage of Sand

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of theirobligations if such
performance is prevented or delayed by event such as but not to war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of
the party affected orprevented or delayed. However a notice is required to be given within 30 days
from thehappening of the even with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other such cessation and the actual delay incurred in
such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affectedshall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective obligations
under this agreement shall stand extended bya period equal to the period of delay occasioned by
such events.

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force

44.0

majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding
the future execution of this Agreement?

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The
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Contractor shall comply with the provision of all labour legislation including the latest requirements of
all the Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971(Amended)

V) Apprentice act 1961 (Amended)
vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries  (Compensation insurance) act 1963 and any other
modifications

viii) Employees’ provided fund and miscellaneous  provisions Act 1952 and
amendment thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under fromtime to time.
45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site orin connection

with the execution of the work report such accident to the Architect / consultant. The contractor shall

also such reportimmediately to the competent authority whenever such report is required to be lodged
by the law and take appropriate actions thereof.

Signature of Contractor & Seal
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b)

d)

f)

g)

h)

i)

SPECIAL CONDITIONS OF CONTRACT (SCC)

Scope of Work

The scope of work is to carry out “HVAC WORKS for SBI RAILWAY ROAD ALIGARH (08004) AT
UTTAR PRADESH.”

Address of Site
The site is located SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he
will be held responsible for the accuracy and maintenance of the entire dimension and the levels.
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale
details shall take precedence over small — scale drawing. In case of discrepancy the contractor shall
ask for clarification from the Architect / Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in writing from the
Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate records of the
dimension and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant suchsupports as
may be required to protect effectively all structures and protective guardsto trees which may be
endangered by the execution of the works or otherwise take such permanent measures as may be
required by the Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance
to the architect / consultant for approval complete drawings of all temporary works he may require for
the execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the Architect/ Consultant may require in accordance with the conditions of contract at his
own cost. The contractor shall be solely responsible for the stability and safety of all temporary works
an unfinished works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra cost and
as directed by the Architect/ Consultant. The contractor shall also responsible for proper maintenance
of this access road and would take all care to see that existing services, if any, are maintained in
working order at his own cost. The laying and maintaining the temporary roads within the site area
shall be the contractor’s responsibility and the contractor shall take such measures that are necessary
and as directed by the Architect/ Consultant.

Water, Power and Other Facilities
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J)
b)

c)

k)

)

m)
36.0

37.0

The rate quoted by the contractor shall include all expenses that are required for providing all the water
required for the work and the contractor shall make his own arrangements for the supply of good quality
water suitable for the construction and goodquality drinking water for their workers. If necessary, the
contractor has to sink a tube well / open well and bring water by means of tankers at his own cost for
the purpose. The SBI will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water
connections from the temporary water and power supply obtained by the contractor. However, the
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal charges for drainage and
water connection for construction purposes shall be borne by the contractor and charges payable for
permanent connections, if any, shall be initially paid by the contractor and the SBI will reimburse the
amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to
obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in time shall be of
the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary
facilities, canteens and other temporary structures for themselves in connection with the work at the
site own cost after getting the approval from the architect / consultant.

All temporary buildings and facilities as mentioned above shall be removed on completion of the work
or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as
running expense shall be borne by the contractor at no extra cost.It is also the responsibility of the
contractor to obtain statuary approvals for providing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make his arrangements at his
own cost for transport where necessary for his staff and workmen to and from site of work at his own
cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of works.

Fire Fighting Arrangements

The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this
purpose he shall provide requisite number of fire extinguishers and adequate number of buckets,
some of which are of be always kept filed with sand and some with water. These equipment shall be
provided at suitable prominent and easily accessible places and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own
cost and to the approval of the relevant authorities. The contractor shall make the following
arrangements at his own cost but not limited to the following :
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o)

p)

q)

r)

s)

t)

i) Proper handling, storage and disposal of combustible materials and waste.

ii) Worked operations which can create fire hazards.

iii) Access for the firefighting equipment’s.

iv) Types, number and location of containers for the removal of surplus materials andrubbish.
v) Type size, number and location of fire extinguishers or other firefighting equipment.

vi) General housekeeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect/Consultant. Any communication relating to the works may be conveyed through Records in
the site order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms ofcontract. Each site order book shall have machine numbered
pages in triplicate andshall carefully maintained and preserved by the contractor and shall be made
available to the Architect/ Consultant as and when demanded. Any instruction which the Architect/
Consultant may like to issue to the contractor or the contractor may like to bring the Architect/
Consultant may like to issue to the Contractor or the Contractor may like to bring to the Architect/
Consultant two copies of such instructions shall be taken from the site order book and one copy will
be handed over to the party against proper acknowledgment and the second copy will be retained for
their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors shall depute
a senior representative along with the site representative staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review
meetings shall be held if required by the Architect/ Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the siteand deposit the
same as directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor
fo obtain from the locate authorities concerned to the effect that all rubbish arising out of contractor’s
activities at the construction site or anyother off-site activities borrow pits has been properly disposed
of.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other specialist’s
contractors of other sub-contractors to enable them to prepare their own shop drawings and pass on
the information with sufficient promptness as will notin any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant
indicating there in the name of the project and other details as given by the Architect/ Consultant at
his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got
them approved by the Architect/ Consultant well in advance.

As Built Drawings

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant will issue

two sets of drawings to the contractor for the item for which some changes have been made. From
the approved drawings as instructed by the SBI / Architect / Consultant. The Contractor will make the
changes made on these copies andreturn these copies to the Architect/ Consultant for their approval.
In case any revision is required or the corrections are not properly marked the Architect/ Consultant
will
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Point out the discrepancies to the contractor. The contractor will have to incorporate these corrections
and /or attend to discrepancies either on the copies as directed by theArchitect/ Consultant and
resubmit to him for approval. The Architect / Consultant will return one copy duly approved by him.

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him

u)

w)

X)

wherever the changes are made by the SBI / Architect/ Consultant. And submit two copies of such
modified drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one
copy of the approved drawing to theContractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own cost. The
Architect/ Consultant may approve any make / agency within the approvedlist as given in the tender
after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials for the work. All
wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies,
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect ofmaterials, equipment’s plant and other
things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees and charges
shall be to the contractors account and the SBI shall not be required to pay any additional or extra
amount on thisaccount. Variation of taxes, duty fees, levies efc if any, till completion of work shall be
deemed to be included in the quoted in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included
in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax or
duty or levy or cess or royalty or octroi is imposed under as statue or law during the currency of
contract the same shall be borneby the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to
bind to accept the lowest or any tender and the tenderer shall haveno right to question the acts of
the SBI. However, the adequate transparency would be maintained by the SBI
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SPECIAL CONDITIONS FOR AIR-CONDITIONING

It is proposed to supply install, test and commission air-conditioning system Consisting ofcooled
Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as per Schedule of
Quantities given in the tender.

The Air- conditioning System shall comprise of following.

a) Air Cooled Ductable, Hi Wall Split.

b) Fans

c) Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.

d) Automatic Controls & Instruments as required.

f) Power & Control Cabling, Earthing etc.

g) Balancing, Testing & commissioning of the Entire HVAC System Installation.

h) All other items as detailed in “Schedule of Quantities”.

GENERAL

The special conditions of contract given below shall be read in conjunction with the other documents
forming part of the contract. In case of any variance, these conditions shall supersede any other
conditions mentioned in any contract document.

The materials, design and workmanship shall satisfy the specifications contained herein and codes
referred to. Where the technical specifications stipulate the requirement in addition to those contained
in the Standard codes and specifications those additional requirements shall also be satisfied. In the
absence of any standard/specifications covering any part of the work covered in this tender document,
the instructions/directions of engineer-in-charge will be binding on the contractor.

All HVAC installations shall be of high quality, complete and dully operational including allnecessary
items and accessories whether or not specified here in. All HYAC work shall be completed in accordance
with the regulations and standard to the satisfaction of the Engineer-in-charge.

AS BUILT DRAWINGS

At the completion of work and before issuance of certificate of virtual completion the contractor shall
submit three (03) sets to the Engineer-in-charge, layout drawing drawnat appropriate scale indicating
the complete HVAC system “as installed”.

INSTRUCTION/MAINTAINANCE MANUAL

The contractor shall prepare and produce instruction, operation and maintenance manuals in English
for use, operation and the maintenance of the supplied equipment and installations and submit to the
Engineer-in-charge in three copied at the time of handling over. The manual shall generally consist of
the following
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b)

I)

II)

a) Description of the project

b) Opening instructions

¢) Maintenance instructions including procedures for preventive maintenance
d) Manufacturers catalogues

e) Spare parts list

f)  Trouble shooting charts

g) Drawings

h) Type and routine test certificates of major items

i) One (1) set of reproducible “as built” drawings

TESTING

All testing instruments, velocity meter, digital/electronic electric energy meter, digital thermometer,

pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that may be required for taking
measurements shall be arranged by air conditioning contractor at his own cost.
All types of specified & routine tests of the equipments shall be carried out at the worksof the contractor
or the manufacturers of the components. The client shall be free to witness any or all tests, if they so
desired. The contractor has to inform to the client before dispatch of any material/equipment.
On the completion of the installation the contractor shall arrange to carry out various initial tests as
detailed below, in the presence of and to the complete satisfaction of the consultants or his
representative/Engineer-in-charge, any defect or short coming found during the tests shall be speedily
rectified or made good by the contractor at his own expenses. The initial tests shall include, but, not to
be limited to the following:
a) To operate and check proper functioning of all electrically operated components viz. Compressor
motor, pumps, fan or air handling units etc. as well as other electrical motors.
To test and check the proper functioning of electrical gears, safety and other controls to ensure their proper
functioning.

DESIGN PARAMETRES
BASIS OF DESIGN
1. Site Location SBI RAILWAY ROAD ALIGARH (08004) AT UTTAR PRADESH.

Introduction
A HVAC System shall be designed, installed & commissioned to provide thermallycontrolled
environment for the proposed facility.

Outside Design Conditions DBT °C WBT °C
Summer/Monsoon/Winter 44.4/35.0/7.2 23.9/28.3/5.0
Inside Design Conditions DBT °C RH %
Summer/Monsoon/Winter 23.89 +/-1.0 40% to 60%
Winter No provision of winter heating

Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installedin all the indoor
units at the intake for AC application.
Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded polystyrene of
density 20 Kg/CMT or equivalent material by AC contractor (If quantifiedin BOQ otherwise by other
agencies) to get an overall heat transmission factor of 0.12 BTU/HR/SFT/°F.
Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts +10% & 50 Hz
15 % with double earthing shall be made available near each Isolators of Ductable unit &Single phase
power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.

DESIGN PARAMETERS
A) Ducting Work
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1)

A.1

A.2

A.3

a) Method of Duct Design : Equal Friction method

b) Maximum air velocity in supply duct MPM : 500.00
c) Maximum air velocity in retuen duct MPM : 450.00
d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33

e) Maximum velocity at supply air grill outlet MPM : 150.00

NOISE & VIBRATION CONTROL

The air conditioning contractor must take all necessary precautions to have minimumnoise
generation and its transmission. Minimum vibration as permitted by IS relevantcode shall be
ensured.

MODE OF MEASUREMENT
The following measurement code shall apply to the Contract:
Insulation
This shall be measured on linear basis in meters.
Electrical Cabling work
a) All power cables/ Controls cables shall be measured on linear basis in meters.

b) No extra price shall be paid on account of end termination of cables which includesthimble,
gland etc.

Structural Supports

No extra price shall be paid on account of structural supports required for piping, Ducting& cabling
work.
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SPECIFICATIONS

All the works specified and provided for in the tender/ schedule and drawing or which may be required
to be done in order to perform and complete any part there of shall beexecuted in accordance with
the technical specification, workmanship, quality control,as prescribed whether enclosed/ not
enclosed in this document, in the specification & codes, with up to date amendments, in the following
order:-

a) CPWD/DSR

b) IS (BIS) Codes

All works under this contract (wherever grey cement is used) have to be executed in OPC.

The quantities given in the tender are approximate. However, the payment shall be made on the basis
of actual measurements taken on site and in conformity with CPWD Specification and BIS Codes. It
is clarified that all quantities are subject to change and no claims whatsoever on this behalf shall be
entertained.

All materials used in the works shall be of their respective kind and quality specified in the tender
document or approved by the SBI and/ or Architect and shall comply strictly with the requirements of
the latest specifications of CPWD and Indian Standard Codes.

The work shall be executed and measured as per metric dimensions given in the Schedule of
Quantities, Drawings etc. (FPS units wherever indicated are for guidance only).

Signature of Contractor & Seal
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TIMBER

As per IS 1708-1969.

Test Required & Procedure

Frequency

Acceptance Criteria

1. Moisture Content and Specific Gravity Testpreparation and
procedure:

a)

Measurement and weight: Prior to each test,the
dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimenshall
be weighed correct to 0.001 gm.

Control of moisture content: Before the
preparation of the test specimens for testing in the
seasoned condition, the material shall be brought
practically to constant weight by storage under
controlled conditions at 27° C + 2° C temperature
and 65 + 5% relative humidity. This is expected to
bring the moisture content at 12% but if it is not
exactly 12% it is permitted to test in the
neighbourhood of 12% and results shall be adjusted
to 12% moisture content. The testshall be made
under such conditions that large changes in moisture
content do not occur.

c) Control of temperature: To avoid significant

changes in strength properties all test specimen
shall be tested within the temperature range of 27°+
20 C. The temperature at the time of test shall be
recorded.

MOHAN AND ASSOCIATES.

For every Ten cum or part thereof.
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The loss in weight expressed as a percentageof
the oven dry weight shall be taken as the moisture
content of the specimen. The formula for
calculation shall be as given below:

Percentage
moisture =WI- WO X 100
content = wo

WI = Weight of sample at test in gms.WO
= Oven dry wt. of sample in gms.

Moisture content shall not exceed followingvalues
i) Timber for frames =14%

ii) Timber for planking shutters etc. = 12%
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Test Required & Procedure Frequency Acceptance Criteria

d) Rate of loading: The rate of loading of the rest

machine used shall not vary by more than +20% fromthe ~ The drying shall be considered to be complete
specified speed for a given test. The load shall be applied ~ When the variation between last two weighing shall
continuously without interruption at the required speed

throughoutthe test. The approximate percentage of

sapwood if any, by volume, is estimated for all the test

specimens and recorded. The number ofthe growth rings

for 3 cm length shall be counted in the radial direction

on each of the cross-section of such piece and the

average shallbe recorded as number of rings/cms for

each specimen tested.

Immediately after each mechanical test, disc approx. 2.5
cm in length and of full section as the test piece, shall be
taken normally at the place of failure, failing which, at the
central portion of the test specimen. In the case ofshear
test, the detached portion of the section approximately
5x5 cm shall be taken fordetermination of moisture
content.

The sample shall be weighed and then dried in an oven
at a temperature of 103 + 20 °C.

The weight shall be recorded at regular intervals.
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WOODEN PANEL DOOR SHUTTERS Conforming to IS 2202 (Part I) 1983

Test Required & Procedure Frequency Acceptance Criteria

1. Physical Test Physical
Verification-

i) Name of the manufacturer or trade mark.

Ii) Thickness of door shutter. One from each lot. A specimen shall be considered to havepassed

iii) Whether ISI Certification Mark exists. ltir:;;esi:f ?r?edepllsvrp(;r;ztlo;n:asi(;cc:(r)redSilg gtlh: géie_
. lamination. More then

2. Glue Adhesion Test - 50 mm in length and more than 3 mm in depth has
occurred in the assembly glue lines between the

Procedure- Two square sections, 150 mm X plywood faces and the stile and rail.

150 mm shall be cut from the corners of the door. These

corner sections as out from thedoor, shall be immersed

in boiling water at 100° C for four hours, then dried at a

temperature of 270° + 20° C and relative humidity of 65

+ 5% for 24 hours. At the end of the drying period the

samples shall be examined for de-lamination.Glue lines

in all the four exposed edges of the plywood on both

faces of a specimen and the glue lines between the

plywood faces and the stile and rail shall be examined

for de- lamination.
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READY MIXED PAINTS

Test Required & Procedure

Frequency

Acceptance Criteria

1. Drive Time

Procedure: The material shall be brushed or sprayed as
required on a 150 x 150 mm mild steel panel prepared
and allowed to air dry or stored under specified drying
conditions.

The material shall be examined after specified intervals,
for the following conditions:

i) Surface dry

ii) Hard dry

iii) Tack free: The procedure of test on thedried film of
the panel after specified period as follows:

Place the panel in one pan of a suitable balance and
counterpoise it with weights. Place a further weight of
2.25 kg and press on the dried film surface of the panel
with the thumb till the two pans are balanced. Hold for
one minute and thenslowly release. No sign of stickiness
to the thumb shall be apparent and the thumb
impression, if produced, shall be such as can be wiped
away with dry cotton wool.
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(All containers of same size and same
batch of manufacture constitute a lot)
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No sign of stickiness to the thumb shall be

apparent.
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Test Required & Procedure

Frequency

Acceptance Criteria

2. Consistency-

Procedure: Insert a clean metal rod or palette knife into
the original container and examine thenature of the
setting.

3. Finish-

Procedure: The material, when applied on an mild steel
panel by brushing or spraying, whichever is specified to
give a dry film weight commensurate with the weight per
10 litres of the material and allowed to dry in a vertical
position under specified conditions, shall dry to hard,
firmly adherent, flexible and smooth film, free from
sagging and wrinkling with a matt, semi-glossy or glossy
surface in accordance with the requirement of the
material specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable solvent
and passed through a 63 micron IS sieve. Not less than
20 gms. of the material taken from under the top skin
shall be tested.

Procedure: Accurately weigh the required quantity of
the material and transfer to a 250 mibeaker

MOHAN AND ASSOCIATES.

Using either 20 ml of petroleum
hydrocarbon solvent 145/205 (100
aromatic).
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The material shall not be cake hard inside the
container and shall be in such a condition that
stirring easily produces asmooth uniform paint
suitable for application.

The film produced shall be of normal capacity and
in no way inferior to a film prepared in the same
manner and at the same time from the approved
sample, when examined not earlier than 48 hours
and not later than 100 hours after application. In
case of failure, the test shall be repeated by
keeping the painted panel understandard
atmospheric condition.

Contractor’s Signature & Stamp



Test Required & Procedure

Frequency

Acceptance Criteria

(Conforming to IS: 1745-1961) or 20 ml of a mixture
containing equal parts by volume of petroleum
hydrocarbon solvent and benzene. Wet a 63 micron IS
sieve on both sides with the solvent. Mix the material and
the solvent in the beaker thoroughly, breaking up all
lumps without grinding action, with the flattened end ofa
stirring rod. Transfer the contents of the beaker to the
sieve using awash bottle containing the solvent.
Remove with the camel- hair brush any small particles of
pigment that may be retained on the stirring rod or the
walls of the beaker. Wash the residue left on the sieve
with the solvent and gently brush with a camel- hair brush
unit the solvent passing through the sieve is clear and
free from solid particles. Whenthe washing is complete,
dry the sieve for one hour at 100 + 2° C. Cool and transfer
the residue with the help of the camel-hair brush toa
weighed watch glass and determine the weight of
residue.

5. Water Content

Outline of the method: The material is heated under
reflex with an organic solvent which is immiscible with
water. The carrier liquid distils into a graduated receiver
carrying with it water which then separates to from the
lower layer,

MOHAN AND ASSOCIATES.
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Test Required & Procedure Frequency Acceptance Criteria

1 2 3

the excess carrier liquid overflowing fromtrap the
and returning to the still.

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon solvent
(boiling point 75 to 85° C) and IMI of dryethyacetate
(conforming to 1S:229-1964) or acetate (conforming to
[S:231-1957) and thoroughly mix the contents of the
flask. Pour petroleum hydrocarbon solvent into the
receiver upto the level of the side tube. Attach the flask
to Dean and stark condensing and collecting system and
heat the flask at such a rate that thecondensate falls
from the end of the condenserat a rate of two to five
drops per second. Continue the distillation unit
condensed water is no longer visible in any part of the
apparatus except at the bottom of the graduated tube
and until the volume of water collected remains constant.
Remove the persistent ring of condensed water in the
rate of distillation by a few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinderor CNP
is filled with the material and weighed.
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Test Required & Procedure Frequency Acceptance Criteria

Procedure: Weight the cylinder or cup when empty and
then fill to the brim with the material assuming that the
volume of the contents is 50 ml or 100 ml, calculate and
express as kg per 10litres.

7. Lead Restriction

Outline of the method: Determination of lead in lead
restricted paints is carried out by precipitating the lead as
sulphide from the separated pigment, which is finally
oxidized to lead monoxide.

Procedure: Shake about one gram of the ground
pigment obtained, accurately weighed, continuously for
one hour at room temperature with 1000 times its weight
of an aqueous solution of hydrochloric acid containing
0.25 percent by weight of hydrogen chloride.

Allow the mixture to stand for one hour and thenfilter.
Precipitate the lead salt contained in the clear filtrate as
lead sulphide, filter, that the leadsulphide in air to convert
it into lead sulphate, weigh calculate as lead monoxide
(PbO) andexpress the result as percentage on the dry
weight of the material taken for test.
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PARTICLE BOARDS

Test Required & Procedure

Frequency

Acceptance Criteria

Identification (Physical Verification)

Each particle board shall be legibly marked nearany of
its edge with the following.

1. Name of the manufacturer or trade mark.
2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether |.S.I. Certification marks exists.
5. Dimensional Tolerace

a) Length 0 8 mm

b) Width 7 8 mm

¢) Thickness

i) Boards upto and including 25mm thick [J
5.0%]

ii) Boards above 25mm thick (] 2.5%.
Edges of the board shall be straight with a tolerance of 3

mm. the persistent ring of condensed water in the rate of
distillation by a few drops per second.

MOHAN AND ASSOCIATES.

One from each lot
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Density — The density of each sample shall not
vary from the mean density by more than + 10%.

Moisture content : The average value of the
moisture content shall be between 7 t016%.

Water absorption : The value of water absorption
shall not exceed 25% for two hrs, soaking and
50% for 20 hrs. soaking.

Exterior grade (l) : These particleboards shall
not delaminate after 3 hrs. boiling in water at
100'C.

Interior Grade (Gr.ll) : These particle boards shall
not disintegrate and / or shall not detaminate after
24 hrs. immersion in water at 27% [ 2'C.

Swelling water : Swelling in thickness in

% of original thickness for 2 hrs. immersion shall
be determined and the same shall not be more
than 5%.

The Swelling in thickness due to surface
absorption in two hours shall not be more than
5%.

Contractor’s Signature & Stamp



1)

2)

3)

4)

5)

6)

7)

8)
9)

10)

11)

12)

SAFETY CODE

First aid appliances including adequate supply of sterlised dressing and cotton wool shall bekept in
a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safelybe done
from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side railsshall not
be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm.
When a ladder is used an extra mazdoor shall be engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with suitable means to prevent
to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one
meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials asto render
it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar orconcrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’'s protective eye-shields andgloves.

i) No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

ii) The workers should supply suitable facemasks for use when the paint is applied in the formof spray
or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be ofdurable
quality and adequate strength and free from defects.

MOHAN AND ASSOCIATES. Contractor’s Signature & Stamp




The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement Book No.

Date & Signature of Date & Signature of Date & Signature
Contractor. Architect’'s Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily asper tender
drawings, conditions and specifications.

ARCHITECT SITE ENGINEER / BANK’s ENGINEER
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Name of Contractor/Agency:

Name of Work:
Sr. No. of this Bill:
No. and Date of Previous Bill.

Reference to Agreement No.

Date of Written Order to Commence.

Date of Completion as per Agreement.

Sr. Item description | Unit Rate As per Tender Upto Previous Upto Date Present Bill Remarks
No. (Rs.) R/A Bill (Gross)

Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.

(Rs.) (Rs.) (Rs.) (Rs.)
1. 2 3. 4 8. 9
Note: 1. If Part Rate is allowed for any Item, it should be Net value since
Indicated with reasons for allowing such a Rate. Previous Bill.
2. If Adhoc Payment is made, it should be mentioned specifically.
Date & Signature of Contractor.
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a)
b)
c)
d)
e)
f)

9)
h)

j)
k)

D)

m)

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of the Contractor
Name of the Work as given in the Agreement
Agreement W O
Tender Amount
Date of Commencement of Work
Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

1st Extension vide Bank’s Letter No
2nd Extension vide Bank’s Letter No

31 Extension vide Bank’s Letter No

Reasons for which extensions have been previously given (Copies of the previous applications should beattached)

Period for which extension is applied for and the reasons thereof including hindrances, time for extra workassigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work : Date of State of Work
Name of Contractor : Period of Completion
Agreement No : Date of Completion:
Sr Nature of Date of Date of Period of Signature SE / PE Remarks
No Hindrance occurrence which Hindrance
of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7

SE = Site Engineer PE =

Project Engineer
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ONMATERIALS HELD AT

SITE BY THE CONTRACTOR
No. Item Quantity Unit Amount Remarks
1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @...........ccoceeueenennnn. % of above Value B

CERTIFIED (l) That the materials mentioned above have actually been brought by the contractor to the site of the
work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the materials are of
imperishable nature and are all required by the contractor for use in the workin connection with the items for which
rates of finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of
Bank’s Architects

(Name of the Architects)

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS

One of the following make of the material shall be used. The contractor will have to get the sample approved from the
Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also applicable for any
material, not mentioned in the specification or schedule of work. No deviations are allowed in these even during/ after

Tender.

1 Vitrified Tiles

Kajaria/ Somany/ H.R.Johnson/ NITCO

Ceramic wall Tiles

Kajaria/Somany/ H.R.Johnson/ NITCO

Ceramic floor Tiles (antiskid)

Kajaria/Somany/ H.R.Johnson/ NITCO

False Flooring

Unifloor/ Flexi Access Floor/ Armstrong

Pergo/ Tiles/ Xylos/ Armstrong/ Vista

Aluminum Fittings

Jindal/ Hindalco/ MAAN

Aluminum Extrusion Sections

Jindal/ Hindalco/ MAAN

2
3
4
5 Wooden Laminated Flooring
6
7
8

Commercial Plywood

Duro/Century/ Green/Alpro- Premium

9 Laminates (1.00mm thk.)

Greenlam / Century/ Aica/ Sonear/ Archid

10 | Veneer

Duro/Century / Durian/ Sonear/ Archid/ Green

11 Drawer Sliding/ Patch Fittings

Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma

12 | Floor Spring / Door Closer

Godrej / Hardwyn / Hyper/ Dorma/ Haffele

13 | Triple Computer
Mount/ Stand Arm

Monitor

Vivo/ Dell/ HP

14 | Flush Door

Century/ Archid/ Sonear

15 | Texture Interior Paint

Sandtex Matt/ Dulux/ Berger/ Okios/ Asian

16 | Readymade Computer Drawer

EBCO/ Hettich/ Blum

17 Paints

Asian/ Nerolac/ Berger/ Dulux

a) Cement paint

Snowcem/ Surfacem/ Durocem

b) Synthetic Enamel Paint

Asian/ Nerolac/ Berger/ Dulux

¢) | Acrylic Emulsion Paint
(Interior and Exterior)

Asian/ Nerolac/ Berger/ Dulux

18 | Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo AsahiGlass Co.
Ltd./ Saint Gobain
19 | Cement Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech

20 | Mineral Fibre False Ceiling

Armstrong/ Indian Gypsum Board/ Gypro

21 ACP Panels/ Sheets

Alubond/ ALU Decor/ Alstrong/ Alstone

22 | Acrylic Sheets

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus

23 | Vertical/Roller blinds Vista/ MAC/ DACK
24 | Corian Corian/ LG/ Samsung
25 | PU Paint Asian/ Berger/ IClI

26 | Wall Paper

Elemento/ Marshel

27 | Solid Sueface material

CORIAN or equivalent

28 | Tile Adhesive

CICO, Pidilight, Unitile

29 Insulation

Lioyed Insulation, UP Twiga or equivalent

30 | Rubber/ Poliurethene Foam

MM Foam, U Foam or equivalent

31 | Sanitary fittings

Hindware or equivalent
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1 PVC/MS CONDUIT PIPE (ISI) MARKED BEC / PRECISION / AKG / SETIA/ CAP
2 WIRES 1100V GRADE FRLS MULTI FINOLEX/ SKYTON/ NATIONAL/ BONTON/
STRANDED ONLY-ISI GRANDLAY/ POLYCAB / RR KEBEL/ KEI
/RELISONS
3 CABLES 1100V PVC INSULATED FRLS XLPE SKYTON/ BONTON/ NATIONAL/ GLOSTAR/
CCIl/BONTON/KEI /RELISONS
/ GRANDLAY/ POLYCAB / FINOLEX
4 DISTRIBUTION BOARDS (DOUBLE DOOR LEGRAND/ L&T-HAGER/ ABB/
TYPE) MCBS, MCCBS & ELCBS MDS/C&S/HPL
5 MOULAR SWITCH, SOCKET, PLATES, BOXES& | LEGRAND- Linc/ Mosiac/ CRABTREE-
OTHER ACCESSORIES (MDEL MENTIONED) Athena/ PHILIPS-Elite / MK - Wraparound/
North West- Stylus only
/Anchor — Woods/Viola/ Simon-Vivid-38/
Great White-Myraha
6 FLUORESCENT LUMINAIRES PHILIPS / CROMPTON / BAJAJ / TRILUX/
HAVELLS / HELONIX / WIPRO / EVEREADY
/ HPL
7 METAL CLAD SOCKET OUTLETS ABB/ L&T/ LEGRAND/ NORTH WEST/ C &S
8 TELEPHONE CABLE DELTON/AMP/D-LINK/FINOLEX
9 BAKELITE SHEET HYLAM / FORMICA
10 SOLDERLESS LUGS / FERRULES DOWELL
11 CABLE GLANDS COMET /GRIPWEL/ DOWEL
12 TAG BLOCK (TELE) KRONE
13 DISTRIBUTION BOARDS (DOUBLE DOOR INDOASIAN / SCHNIDER / LEGRAND /
TYPE) L&T-HAGER / ABB/ C&S /
14 FIRE ALARM SYSTEM / CCTV/ DOOR ACCESS VINTAGE / CROMPTON
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15

JOINTING KITS/ CONNECTORS

SCREWLESS WAGO & CONTROLS (1) LTD

16 | METERING EQUIPMENTS RISHAB/ AE/ CONZERV / L&T / SECURE
17 | ASS/VSS KAYACEE/ L&T

18 | FANS CG/BAJAJ/USHA/BAJA/ HAVELLS/ ORIENT
19 | LAN & VOICE AMP/ D-LINK

20 | VOLTAGE STABILIZER & AC TIMER RITLINES/BLUE BIRD/LOGICSTATE/

INLINE / V-GAURD/SERVOKON/SERVEL/
RUPTRONICS

NOTE: Above makes of equipment are approved subject to their meeting the specifications. Thecontractor
however shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work.
The decision of Consultant/ Bank's Engineer shall & binding on thecontractor in this respect. Any other make
of the equipment not specified shall be got approved by the Bank’s Electrical engineer.
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BILL OF QUANTITIES

PREAMBLE:

10.

11.

12.

13.

14.

15.

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS,
OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS
OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS
OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT,
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH
VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING WIRING / FITTING IN
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION /
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES
BYTHE ARCHITECT.

ALL HIDDEN SURFACES OF BOARD /PLY /WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT
FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’'S
SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTORDATE:

SEAL
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DATE & TIME OF AUCTION

SAMPLE BUSINESS RULE DOCUMENT
BUSINESS RULE DOCUMENT OF ONLINE AUCTION
BUYER NAME STATE BANK OF INDIA
AUCTION TO BE CONDUCTED
BY
M/s. Antares Systems Limited,Bangalore,
#24,3rd Stage, 4th Block, Basveshwara Nagar,
Bangalore- 560079, India

Mr. Pravesh Mani
MOB-919044314492

Website Link:
(https://www.tenderwizard.com/SBI

TENDER)

Online Auction Date: (Date and Time of AUCTION to be intimated after opening of technical bid andPrice bid)

Auction Time: One hour

(With 6 extensions of 5 min each)

DOCUMENTS ATTACHED (A) Business rules for Auction
(B) terms & conditions of Auction

(C) Annexure -I

(D) Process Compliance Statement (Annexure 1)
(E) Price Confirmation Letter (Annexure III)
(F) Price break up (Annexure V)

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the bidder sown interest
Neither the Service Provider nor SBI will be responsible for any lapses /failure on the part of the Contractor/Vendor,

in such cases

Important Note: As per the new Inter-operability guidelines released by Controller of Certifying Authorities (CCA), the
Secured Socket Layer (SSL) certificate for an e-Procurement application is generated on a new algorithm, SHA2.
Also, the Digital Signature Certificates that will be applicable for these platforms have to beSHA2algorithm compliant.
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista/Windows7or applicable
version to be installed in the irrespective PC/Laptop. In case of Windows XP service pack 3, if you get any issue you
can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and also at
our corporate website www.auctiontiger.netjust below the label of “Download”.

(A) Business rules for Auction:

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may
resort to i.e. ON-LINE BIDDING on INTERNET.

2. For the proposed Auction, technically and commercially acceptable bidders only shall be eligibleto participate.

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before
commencement of on line bidding on Internet SBI will inform the Contractor/Vendor in writing in case Auction,
the details of service provider to enable them to contact and get trained.

4. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated
through service provider for compliance.
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5. Contractor/Vendors have to send the mail the compliance form in the prescribed format (provided by service
provider) before start of Auction. Without this the Contractor/ Vendor will not be eligible to participate in the
event.

6. Auction will be conducted on schedule date &time.
7. Atthe end of Auction event, the lowest bidder value will be known on the network.

8. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to- case basis to
SBI through service provider within 24hours of auction without fail.

9. In case SBI decides not to go for Auction procedure for this tender enquiry, the price bids and price impacts, if
any already submitted and available with SBI shall be opened as per SBI standard practice.

The Auction will be treated as closed only when the bidding process get closed in all respects for the item listed
in the tender.

(B) Terms & conditions of Auction:

SBI shall finalize the procurement of the item against this Tender through Auction mode. SBI has made
arrangement with M/s. Antares Systems Limited, Bangalore, who shall be SBI’s authorized service provider
for the same. Please go through the guidelines given below and submit your acceptanceto the same along
with your Commercial Bid.

1. Computerized Auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall be
quoting from their own offices/place of their choice. Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractor/ Vendors themselves. In the even to failure of their Internet connectivity,
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent.
Situation bidders are requested to make all the necessary arrangements/alternatives such as back—up power
supply whatever required so that they areable to circumvent such situation and still be able to participate
in the Auction successfully.Failure of power at the premises of Contractor/ Vendors during the Auction cannot
be the cause for not participating in the Auction. On account of this the time for the auction cannot be extended
and SBI is not responsible for such eventualities.

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the
Rules related to the Auction. You are required to give your compliance on it before start ofbid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indiancurrency & Unit
of Measurement will be displayed in Online Auction.

4. BIDPRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of
India.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shallnot be
subjected to any change whatsoever.

6. At the end of the Auction, bidder has to provide the price confirmation letter & a detail break upfor his lowest
offer within 24 hour of closing of auction as per the Annexure Il & IV respectively.

7. Procedure of Auction:
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