
  

 

 
 

Tender ID –  RBO-4/AO-6/PREMISES/2025-26/14 

 
 

 
TENDER DOCUMENT 

E - TENDERING  

 

AIR CONDITIONING WORKS 

 
FOR 

 

SBI  BAROLA JAFFRABAD BRANCH, 

AT ALIGARH (UP.). 

. 
 
 
 
 
 
 
 
 
 

CLIENT: ARCHITECTS: 

STATE BANK OF INDIA 

AGM, REGION-4,  

SWARN JAYANTI NAGAR, 

 ALIGARH (UP.) 202001 

VIPIN GUPTA AND ASSOCIATES 

B-6 BHANOT APARTMENTS, 

 5,LOCAL SHOPPING CENTRE,  

NEW DELHI- 110 062 
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Tender ID – RBO-4/AO-6/PREMISES/2025-26/14 
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites ONLINE E-TENDERS from the Bank’s empanelled contractors Delhi circle for the 

category upto 10Lacs and above Air Conditioning works for SBI BAROLA JAFFRABAD BRANCH 
AT ALIGARH(UP.) 
 
 
 

1 Name of Work : 
Air Conditioning works for SBI BAROLA 

JAFFRABAD BRANCH AT ALIGARH(UP.) 
    

2 Time allowed for completion : 60 Days from the date of handing over of the site. 
    

3 Estimated Amount  
Rs. 4,83,350/- (Rupees Four Lacs Eighty Three 
Thousand Three Hundred Fifty Only) 

    

4 Earnest Money Deposit  

Rs. 4,835/- (Rupees Four Thousand Eight Hundred 
Thirty Five Only)through ONLINE mode i.e. Debit 
Card/CreditCard/Net Banking/NEFT/RTGS paid 
throughthe portal of e-tendering. 

    

5 Initial Security Deposit : 
2% of the total value of the contract including 

Earnest Money. 
    

6 Total Security Deposit  5 % of Total Contract Value 
    

7 
Last date and time of receipt of 
Tenders 

: 27 03/ 2026  upto 3:00 pm 

    

8 
Address at which the tenders 
are to be submitted 

: 

Technical Bid :  
State Bank of India 
AGM, REGION-4, SWARN JAYANTI NAGAR,    
ALIGARH (UP.).                     
Price Bid: Price Bid to be uploaded Online to arrive   
at Indicative Price Bid 
www.tenderwizard.com/SBIETENDER 

    

9 
Date and time of opening 
Tenders 

: 
30 03/ 2026  up to 3:30 pm 
 

    

10 Place of opening tenders : 

Technical Bid: to be submitted in Hard Copy at    
Office AGM, REGION-4, SWARN JAYANTI NAGAR,    
ALIGARH (UP.).                     
Price Bid: to be submitted online \ 
www.tenderwizard.com/SBIETENDER 

     

11 Defects Liability Period  
12 months from the date of handing over of the 
project to the satisfaction of Bank 

    
12 Validity of offer  90 days from the date of opening the tenders. 

    

13 Liquidated Damages  
At the rate of 0.5% of the contract value per week 
which subject to a maximum of 5% of the accepted 
contract value. 
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14 Rates  

This is an Item Rate Tender. Rates quoted by the 
bidder shall be including all labour, Materials, 
Royalties, Octori, taxes etc except GST which shall 
be paid extra at the rate & as per Govt / Statutory 
guidelines / Rules 

15 Note:   

If the vendor is found to have delayed the 
running/in hand project beyond the prescribed time 
limit specified in related tender document, the 
vendor will not be issued the new tender until 
completion of the previous delayed work. 

16 
Additional Performance Deposit 
(ASD) / Additional Performance 
Guarantee (APG) 

 

ASD ASD/ APG shall be deposited by the bidder 
whose bid is accepted only if their bid amount is 
7.5% or more below to the estimated cost put to 
tender�   
 
The a Amount of such ASD / ASG shall be the 

difference amount between 92.50% of the estimated 
cost and the quoted price / bid                                                                          
 
Bank Guarantee or FDR receipt favoring SBI 
but drawn on any other nationalized Bank may also 

be accepted as ASD / APG.ASD/APG should be 
deposited/ submitted within 7 days of date of issue 
of letter of 
Acceptance. 

17 Important Note  

The Bidders need to enclose list of on going works 
in SBI Delhi Circle with scheduled completion date 
as per NIT / work order. In case more than 2 works 
(under SBI Delhi 
Circle) are delayed beyond scheduled date of 

completion, such bidders themselves should refrain 
from participating in bidding process till their works 
are completed and handed over to the Bank. Such 
bidders may not qualify for the participation in 
bidding process and their price bid may not be 
opened at the sole discretion of the Bank 

   

Mode of Submission of Tender: The tender shall be submitted in both physical and online in 

two cover system in accordance with the procedure detailed herein below. Specified 

documents shall be sealed in envelopes of appropriate size each of which shall be sealed. 
 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as 

per NIT 
 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 

marked Covers 1 & tender document (Page 1 to 10 of this document along 

with Undertaking as in Annexure- I and shall be properly sealed & signed.  This 

envelope shall be endorsed on the outside face as under: 
 

“Air Conditioning works for SBI BAROLA JAFFRABAD BRANCH AT ALIGARH(UP.)” 
 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in 

Annexure- I as per instructions mentioned above shall be submitted in the office of 

AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP.) 202001   ON OR BEFORE 

3.00 p.m. on 27 03/ 2026   
 

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with 

Covering Letter and Processing Fee of Tender Document, tender 

document/Undertaking as in Annexure- I will be opened first.  If the Earnest Money 
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Deposit  and tender document/Undertaking as in Annexure- I is not found as 

prescribed, the tender shall be liable to be rejected.  
 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The 

L-1 quote will be considered as base price and reverse auction will be conducted 

there from as per standard procedure. In case the date of opening of tenders is declared 
as a holiday, the tenders will be opened on the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any 

reasons. 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 

the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any 

reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 

Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-

49352000 / 40482000 Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no. 

09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-

mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / 

kushal.b@antaressystems.com 
 

For any other queries the vendors may contact the Architect VIPIN GUPTA AND ASSOCIATES 

NEW DELHI  9810549923  

    STATE BANK OF INDIA 

                       

                               SIGNATURE OF THE TENDERER 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle 

category Rs.10lacs and above for for the Air Conditioning works for SBI BAROLA 

JAFFRABAD BRANCH AT ALIGARH(UP.) 

 
1.1 Site and its Location 

The proposed work is to be carried out at SBI BAROLA JAFFRABAD BRANCH AT 

ALIGARH(UP.) 

 

 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 

order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from 

e-tendering portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions, liaison 

requirements with local authorities, traffic regulations in and around the site 

etc; 
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 The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

 

 

4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 4,835/- (Rupees 

Four Thousand Eight Hundred Thirty Five Only) in the form of Demand Draft or 

Bankers’ Cheque in favour of State Bank of India payable at Aligarh (UP.)drawn on 

any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/ returned within 60 Days of award of 
Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD, by means of Demand Draft drawn in favour of State Bank of India payable 

at Dehradun within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD.  Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bills i.e., deduction from each running bill account will be 10% till total 

3% of contract value is reached.  50% of the total security shall be paid to the 

contractors on the basis of architect’s certifying the virtual completion.  The balance 

50% would be paid to the contractors after the defects liability period as specified in 

the contract provided he has carried out all the work and attended to all the defects in 

accordance with the condition of the contract and clearance, if any, of the observations 

of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 7 days from the receipt 

of intimation of acceptance of his tender by the Bank. However, the written acceptance 

of the tender by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or 

not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 60 Days from the date of 

handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the 

date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptable to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

forfeit the EMD. 
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 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 

accepted Contract Value. 

 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 

case of discrepancy between the rate quoted in words and figures the unit rate quoted 

in words will prevail.  If no rate is quoted for a particular item the contractor shall not 

be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case of 

discrepancy between the unit rate and the total amount calculated from multiplication 

of unit rate and the quantity the unit rate quoted will govern and the total amount will 

be corrected. 
 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 

not be considered during execution. 
 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly. 
 

11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the 

Architect/Bank. 
 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 

statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour 
and the rules and regulations made there under from time to time and to submit at the 

proper times all particulars and statements required to be furnished to the appropriate 

authorities. 

 

12 Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming L1.  

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in SBI’s 

Panel, for different categories of works. 
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Annexure-I 
 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

 
AGM,  
REGION-4,  
SWARN JAYANTI NAGAR,    

 ALIGARH (UP.) 

               

Dear Sir, 

 

Reg.:- Air Conditioning works for SBI BAROLA JAFFRABAD BRANCH AT ALIGARH(UP.)  

 

1. I / We refer to the tender notice issued by you for Interior Furnishing & Electrical Works 

and allied works in connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all terms 

& Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming L1. 

However we accept all the terms and conditions along with the specifications, 

Drawings, Layouts etc defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, designs, conditions of contracts, specifications, schedule 

of quantities relating to the works. 

 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the 

drawings and all aspects of the tender conditions, subject to above, I / We do hereby 

agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within 60 Days as per the work programme enclosed with the 

tender in two or three shifts if considered necessary by the Employer / Consultants at 

no extra cost to the Employer. 

5. Earnest Money of Rs. 4,835/- (Rupees Four Thousand Eight Hundred Thirty 

Five Only) in the form of Demand Draft / Banker’s Cheque drawn in favour of 

State Bank of India payable at Aligarh (UP.)respectively which, I / We note, will 
not bear any interest and is liable for forfeiture. 

I. If our offer is withdrawn within the validity period of acceptance by the 

Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date of 

receipt of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 

IV. If the work is not commenced within 3 days after issue of work order. 
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6. I / We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

 

The names of DIRECTORS of our Firm are: 

 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

 

Yours faithfully, 

 

 

 

 

Signature …………………………….. 

Designation ………………………….. 

 
 

Name of Partner / Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

 

Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 
       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT 

 
This agreement made on the __________day of ____________Two Thousand _____ 

BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 

1955 and having its Local Head Office at New Delhi and many other places, (hereinafter called 

“the Employer”) of the one part and M/s __________________________ through its 

______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”)  of the 

other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI 

BAROLA JAFFRABAD BRANCH AT ALIGARH(UP.)as per Schedule-I, to this agreement and 

has caused Drawings, Bills of Quantities and Specification describing the work to be done, 

prepared by SBI, New Delhi (hereinafter called “Employer”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 

hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 

and the Conditions of Contract and further subject to the Special Conditions set forth in 

Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) as 

per the said Drawings and as described in the said Specification and included in the said Bills 

of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 

________________________________________ to be paid at the time and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

_____________________________________________________________________

___________ or such other sum as shall become payable hereunder at the times and 

in the manner specified hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean VIPIN GUPTA AND 

ASSOCIATES, B-6 BHANOT APARTMENTS,5,LOCAL SHOPPING CENTRE, NEW 

DELHI- 110 062or in the event of their ceasing to be Consultants for the purposes of 

this Contract, such other persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the contractor shall object for reasons 

considered to be sufficient by the Employer mentioned in the said Conditions.  Provided 

always that no persons subsequently appointed to be Consultants under this Contract 

shall be entitled to disregard or overrule any decision or approval or direction given or 

expressed by the Consultants for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be 

read and construed as forming part of this agreement, and the parties hereto shall 
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respectively abide by and submit themselves to the conditions and stipulations and 

perform the agreement on their parts respectively in such Conditions, Specifications 

and Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Delhi only. 

  

  

AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP.)shall exercise powers 

on behalf of the said Employer for the purpose of the Contract Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this 

Agreement in token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the 

times and in the manner specified in the said Conditions mentioned in the General 

Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the 

works within 60 Days from the date of handing over site or five days from the date of 

issue of letter of acceptances, whichever is later. The Contractor agrees and has 

deposited the sum of Rs.1,00,000/- by way of Initial Security Deposit for due fulfillment 

of this Contract for the Works. It is agreed that the Security Deposit shall be deducted 

from each running bills and refunded to the contractor as per clause 2 of the General 

Conditions of the Contract Annexed herewith. 

 Whereas it is agreed that the earnest money amounting to Rs. 4,835/- (Rupees Four 

Thousand Eight Hundred Thirty Five Only) deposited by the Contractor in the form 
of Demand Draft along with the tender shall be forfeited in full in case the Contractor 

does not remit the Initial Security Deposit within the stipulated period of the start of 

the works by the stipulated date mentioned in the award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Employer in 

relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 

material or finished works like Works Contract Tax, Turnover Tax etc. including Income 

Tax in respect of this Contract of the Works and the Employer will not entertain any 

claim whatsoever in this report nor the Employer shall be responsible to pay any Tax as 

mentioned above. If due to non – payment of any of the aforesaid Tax or other Taxes 

connected with the Works, the Contractor suffers any loss or damages occurred to the 

Contractor and the Employer will be entitled to claim damages from the contractor for 

non completion of the Work within 12 calendar months stipulated in Para 9, above. 
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 Whereas the Contractor hereby declares the list of all the relative working with the 

Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of 

the appropriate classes of person for Sanitary and Water Supply Installation etc. or any 

other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of  AGM, REGION-4, 

SWARN JAYANTI NAGAR, ALIGARH (UP.)for the time being as mentioned in the 

Conditions of Contract in reference to all matters of dispute as to material, 

workmanship or account and as to the intended interpretation of the clauses of the 

Agreement or any of the document attached hereto shall be final and binding on both 

parties and may be made rule of the court. 

 The work comprises of the “ Air Conditioning works for SBI BAROLA JAFFRABAD 

BRANCH AT ALIGARH(UP.)” as mentioned above and all subsidiary and other works 

connected therewith on the same site as may be ordered to be done from time to time 

by AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP.)for the time being 
even though such works may not have been shown on the , Plans or described in the 

said Specifications or Schedule of Quantities of various classes of Work to be done. 

 The Employer through the  AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH 

(UP.)reserves himself the right of altering the Plans, Drawings and nature of Work of 

adding to or omitting any items of work or having portions of the same carried out 

departmentally or otherwise and such alterations or variations shall be carried out 

without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 

the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and 

year first hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorized Representative of Employer Authorized    Representative     of 

Contractor 
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SCHEDULE I 

 
 

“Air Conditioning works for SBI BAROLA JAFFRABAD BRANCH AT ALIGARH(UP.)” all as 

described in Tender and Drawings inclusive hereto as Specifications. 

 

SCHEDULE II 

 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 
Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 
Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

 



                                                                                                        SSBBII  BBAARROOLLAA  BBRRAANNCCHH  AALLIIGGAARRHH    

                                                            

  

                                                                                                               
VIPIN GUPTA AND ASSOCIATES.                            Page 14 of 46                                Contractor’s Signature & Stamp 

 

 

 
 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (client) and the contractor, 

together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

architects / Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank 

Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 

representatives, successors and assigns. 

 Consultants/ Consultants’ shall mean SBI, ALIGARH(UP.), Site Engineer’ shall mean 

an Engineer appointed by the Bank as their representative to give instructions to the 

contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such 

individual or the composing the firm or company and the permitted assignees of such 

individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the “Scope of work” and / or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder and 

work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 

may be issued by the Engineer from time to time. ‘Contract Value’ shall mean the value 

of the entire work as stipulated in the letter of acceptance of tender subject to such 

additions thereto or deductions there from as may be under the deductions there from 

as may be made under the provision herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect / 
consultant “Month” means calendar month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 
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1.0 Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. 4,835/- (Rupees Four Thousand Eight 

Hundred Thirty Five Only) in the form of Demand Draft drawn in favour of State 

Bank of India payable at Aligarh (UP.)on any Scheduled Bank.  No tender shall be 

considered unless the EMD is so deposited in the required form. No interest shall be 

paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the 

decision to award the contract is taken without interest.  The EMD shall stand 

absolutely forfeited if the tenderer revokes his tender at any time the period when he is 

required to keep his tender open acceptance by the SBI or after it is accepted by the 

SBI the contractor fails to enter into a formal agreement or fails to pay the initial 

security deposit as stipulated or fails to commence the work within the stipulated time. 

2.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 

form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from 

the date of acceptance of tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention 

money shall be deducted from the running account bill at the rate of 10% of the gross 

value of work done by the contractor and claimed in each bill provided the total security 

deposit, i.e. the ISD plus Retention Money shall both together not exceed 5% of 

the contract value.  50% of the total security deposit shall be refunded to the 

contractor without any interest on issue of Virtual Completion certificate by the 

Architect / consultant.  The balance 50% of the total security deposit shall be refunded 

to the contractors without interest within fifteen days after the end of defects liability 

period provided the contractor has satisfactorily attended to all defects in accordance 

with the conditions of contract including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

1 Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in 

strictly accordance with this contract and with the directions of and to the satisfaction 
of the Bank to be communicated through the architect/ consultant.  The architect/ 

consultant at the directions of the Bank from time to time issue further drawings and / 

or written instructions, details directions and explanations which are hereafter 

collectively referred to as Architect’s/ Consultant’s instructions in regard to the variation 

or modification of the design, quality or quantity of work or the addition or omission or 

substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ or 

specifications.  The removal from the site of any material brought thereon by the 
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contractor and any substitution of any other materials therefore the removal and / or 

re-execution of any work executed by him.  The dismissal from the work of any person 

employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender.  The letter of acceptance shall 

constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 

successful tenderer shall be bound to implement the contract and within seven days 

thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 

architects / consultants are the properties of the SBI.  They are not to be used on other 

work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 

execution of work.  All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the wok order and submit the same to the SBI through 
the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or 

to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause 

of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated 

damages at the rate of 0.5% of the contract value per week which is subject to a 

maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work.  Unless or otherwise 

specified all materials shall be new and both workmanship and materials shall be of 

best quality.  The contractor shall at all times enforce strict discipline and good order 

among his employees and shall not employ on the work any unfit person or anyone not 

skilled in the work assigned to him.  Workman whose work or behavior is found to be 
unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site 

immediately. 

vii) Permits, Laws and Regulations: 
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Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses.  The contractor shall give notices and comply with 

regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBI in writing under intimation of the Architect/ Consultant.  If the contractor 

performs any act which is against the law, rules and regulations he shall meet all the 

costs arising there from and shall indemnify the SBI any legal actions arising there 

from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect/ consultant before 

proceeding with the work.  If at any time any error in this respect shall appear during 

the progress of the works, irrespective of the fact that the layout had been approved by 

the architect/ consultant the contractor shall be responsible for the same and shall at 

his own expenses rectify such error, if so, required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract.  He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 

contractor shall take all precautions for safety and protections of his employees on the 

works and shall comply with all applicable provisions of Govt. and local bodies safety 

laws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work.  The contractor shall take insurance covers as 

per clause 26.0 at his own cost.  The policy may take in joint names of the contractor 

and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have 

free access to the work site and/ or to the workshop, factories, or other places where 

materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect / consultant and their representatives necessary for 

inspection and examination and test of the materials and workmanship.  No person 

unless authorised by the SBI/ Architect / Consultant except the representative of Public 

authorities shall be allowed on the work at any time.  The proposed work either during 

its construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization a wing of Central Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall 

not directly entrust and engage or indirectly transfer, assign or underlet the contract or 

any part or share thereof or interest therein without the written consent of the SBI 

through the architect and no undertaking shall relieve the contractor from the 

responsibility of the contractor from active superintendence of the work during its 

progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Architect/ Consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant may direct at the place of 

manufacture or fabrication or on the site or an approved testing laboratory.  The 

contractor shall provide such assistance, instruments, machinery, labour, and materials 
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as are normally required or examining measuring sampling and testing any material or 

part of work before incorporation in the work before incorporation in the work or testing 

as may be selected and required by the Architect / Consultant. 

 

 

 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall 

be supplied by the contractor without any extra charges.  If certain items proposed to 

be used are of such nature that samples cannot be presented or prepared at the site 

detailed literature/ test certificate of the same shall be provided to the satisfaction of 

the Architect/ Consultant.  Before submitting the sample / literature the contractor shall 

satisfy himself that the material/ equipment for which he is submitting the sample/ 

literature meet with the requirement of tender specification.  Only when the samples 

are approved in writing by the architect / consultant the contractor shall proceed with 

the procurement and installation of the particular material / equipment.  The approved 

samples shall be signed by the Architect / Consultant for identification and shall be kept 

on record at site office until the completion of the work for inspection / comparison at 

any time.  The Architect / Consultant shall take reasonable time to approve the sample.  
Any delay that might occur in approving the samples for reasons of its not meeting the 

specifications or other discrepancies inadequacy in furnishing samples of best qualities 

from various manufacturers and such other aspects causing delay on the approval of 

the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such 

test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him form nay risks or 

from the entire responsibility for the fulfillment of contract. 

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Architect / consultant may consider necessary 

until the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against 

individual item to any extent subject to maximum variation of the contract value by 
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25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of prime 

cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a 

qualified representative to assist the Architect in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of 

measurements detailed in the specifications. The representative of the Architect / 

Consultant shall take joint measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. The contractor or his 

authorised representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance. All the corrections 

shall be duly attested by both representatives. No over writings shall be made in the M 

book should the contractor not attend or neglect or omit to depute his representative to 

take measurements then the measurements recorded by the representative of the 

Architect / consultant shall be final. All authorised extra work, omissions and all 
variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall 

vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any time 

during the progress of works to make any alteration in, or additions to or omissions 

from the works or any alteration in the kind or quality of the materials to be used 

therein, the Architect / Consultant shall give notice thereof in writing to the contractor 

or shall confirm in writing within seven days of giving such oral instructions the 

contractor shall alter to, add to, or omit from as the case may be in accordance with 

such notice, but the contractor shall not do any work extra to or make any alterations 

or additions to or omissions from the works or any deviation from any of the provisions 

of the contract, stipulations, specifications or contract drawings without  previous 

consent in writing of the Architect / Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 

Consultant and the same shall be added to or deducted from the contract value, as the 

case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorised extra and shall be made 

in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work 

where   such extra work is of similar character and executed under similar conditions as 
the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of he 
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receipt of the letter of acceptance inform the Architect / consultant of the rate which he 

intends to charge for such items of work, duly supported by analysis of the rate or rates 

claimed and the Architect / Consultant shall fix such rate or prices as in the 

circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 

provided that in either case, vouchers specifying the daily time (and if required by the 

Architect / Consultant) the workman’s name and materials employed be delivered for 

verifications to the Architect / consultant at or before the end of the week following that 
in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the market rate basis” for material, labour, hire / running charges 

of equipment and wastage etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 

completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction 

of the Architects / SBI, the contractor shall ensure that the following works have been 

completed to the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and things 

whatsoever brought upon or erected at the site or any land allotted to the contractor by 

the SBI and not incorporated in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 

the SBI and shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI 

to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 

be entitled to apply to the Architect / consultant is satisfied of the completion of the 

work. Relative to which the completion certificate has been sought, the Architect / 

consultant shall within fourteen (14) days of the receipt of the application for virtual 

completion certificate, issue a VCC in respect of the work for which the VCC has been 

applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 

liabilities under the contract including the contractor’s liability for defects liability period 

nor shall the issuance of VCC in respect of the works or work at any site be construed 
as a waiver of any right or claim of the SBI against the contractor in respect of works or 

work at the site and in respect of which the VCC has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of 
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the site for execution of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 

not only allow but also extend reasonable facilities for the execution of such work, the 

contractor, however, shall not be required to provided any plant or material for the 

execution of such work except by special arrangement with the SBI. Such work shall be 

carried out in such manner as not to impede the progress of the works included in the 

contract.  

 

 

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor 

shall insure in the joint names of he SBI and the contractor against all loss of damages 

from whatever cause arising other than the excepted risks, for which he is responsible  

under the terms of contract and in such a manner that the SBI and contractor  are 

covered for the period stipulated in clause 28 of GCC and are also covered during the 

period of maintenance for loss or damage arising from a cause, occurring prior to the  

period of maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and  for any loss or damage occasioned 

by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall whenever 

required produce to the Architect / consultant the policy if insurance and the receipts 

for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of he works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto except any compensation of damages for or with respect to:   

 

22.0 The permanent use or occupation of land by or any part thereof.  

23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 

24.0 Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or 

for or in respect of any claims, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto or where the injury or damage was contributed to 

by the contractor, his servants or agents such part of the compensation as may be just 

and equitable having regard to the extent of the responsibility of the SBI, their 

employees, or agents or other employees, or agents or other contractors for the 
damage or injury.   

26.3 Contractor to Indemnify SBI 
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The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the matters referred to in 

the provision sub-clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claim 

made under or action brought against SBI in respect of such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at 

his own expenses to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the SBI if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 

for any material or physical damage, loss or injury which may occur to any property 

including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than 

due to the mattes referred to in the provision to clause 26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below. The contractor shall, whenever required. Produce of the Architect / consultant 

the policy or policies of insurance cover and receipts for payment of the current 

premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence 

contractor will pay additional premium necessary to make insurance valid for four 

occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 

person in the employment of the contractor or any sub-contractor, save and except an 

accident or injury resulting from any act or default of the SBI or their agents, or 

employees. The contractor shall indemnify and keep indemnified SBI against all such 

damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto.  

f)  Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI 

during the whole of the time that any persons are employed by him on the works and 

shall, when required, produce to the architect / consultant such policy of insurance and 

receipt for payment of the current premium. Provided always a that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured 

against the liability in respect of such persons in such manner that SBI in indemnified 

under the policy but the contractor shall require such sub-contractor to produce to the 

Architect / Consultant when such policy of insurance and the receipt for the payment of 

the current premium. 

g)  Remedy on Contractor’s failure to Insure: 
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If the contractor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect under the terms of contract, then 

and in any such case the SBI may effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time to 

time deduct the amount so paid by the SBI as aforesaid from any amount due or which 

may become due to the contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid by the 

SBI and which are payable by the contractors under this clause. The contractor shall 

upon settlement by the insurer of any claim made against the insurer pursuant to a 

policy taken under this clause, proceed with due diligence to rebuild or repair the works 

destroyed or damaged. In this event all the monies received from the insurer in respect 

of such damage shall be paid to the contractor and the contractor shall not be entitled 

to any further payment in respect of the expenditure incurred for rebuilding or repairing 

of the materials or goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over 

site or three days from the date of issue of letter of acceptance of the tender by the 
SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 60 Days from the date of 

commencement. If required in the contract or as directed by the Architect / Consultant. 

The contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the whole 

work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect/consultant may submit a recommendation to 

the SBI to grant a fair and reasonable extension of time for completion of work as per 

the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 

date of completion as stipulated in the contract, the contractor shall apply to the SBI 

through the Architect / Consultant in writing in detail and his justification if any, for the 

delays. The Architect/Consultant shall submit their recommendations to the SBI in the 

prescribed format for granting extension of time. While granting extension of time the 

contractor shall be informed the period-extended time which will qualify for levy of 

liquidated damages. For the balance period in excess of original stipulated period and 

duly sanctioned extension of time by the SBI the provision of liquidated damages as 

stated under clause10.0 of Instructions to the Tenderers shall become applicable. 

Further the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architect / Consultant should 

the rate of progress of the work or any part thereof be at any time be in the opinion of 

the Architect / consultant too slow to ensure the completion of the whole of the work by 

the prescribed time or extended time for completion the Architect / Consultant to 

expedite progress so as to complete the works by the prescribed time or extended 

time. Such communications from the Architect / Consultant neither shall relieve the 
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contractor from fulfilling obligations under the contract nor will he be entitled to raise 

any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without the 

permission in writing of the Architect / Consultant, save when the work is unavoidable 

or absolutely necessary for the saving of life or property or for the safety of the work in 

which case the contractor shall immediately advise the Architect / consultant. However 

the provisions of the clause shall not be applicable in the case of any work which 

becomes essential to carry by rotary or double shifts in order to achieve the progress 

and quality of the part of the works being technically required / continued with the prior 

approval of the Architect / Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope 

of work for any reason whatsoever and hence not required the whole or any part of the 

work to be carried out. The Architect / Consultant shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly, in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered 

surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 

then taken back by the contractor, provided however that the Architect / consultant 

shall have in such cases the option of taking over all or any such materials at their 

purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody of 

the contractor and in this respect the decision of Architect / consultant shall be final.  

 

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress of 

works or any part thereof for such time and in such manner as Architect / consultant 

may consider necessary so as not to cause any damage or injury to the work already 

done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of 

the contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Architect 

/ consultant.  
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ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor 

shall be entitled to an extension of time equal to the period of every such suspension. 

No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Architect / consultant shall have the power to adopt any of the 

following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect / consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 

part of the work, debiting the contractor with the cost of the labour and materials (the 

cost of such labour and materials as worked out by the Architect /Consultant shall be 

final and conclusive against the contractor) and crediting him with the value of the 

work done, in all respects in the same manner and at the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect / Consultant as to the value of work done shall be 

final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, to give it to another contractor to complete in which case 

any expenses which may be incurred in excess of the sum which would have been paid 

to the original contractor, if the whole work had been executed by him (of the amount 

of which excess the certificates in writing of the Architects / Consultant shall be final 

and conclusive) shall be borne by original contractor and may be deducted from any 

money due to him by SBI under the contract or otherwise, or from his security deposit 

or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above 

courses being adopted by the SBI the contractor shall have no claim to compensation 

for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with 

a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until 

the Architect / consultant will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the 

value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the 

contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through 

the Architect / consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under: 
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a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for days after receiving from the SBI 

through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 

seven days after written notice from the SBI through the Architect/ Consultant that the 

said materials were condemned and rejected by the Architect/ Consultant under these 

conditions; or has neglected or failed persistently to observe and perform all or any the 

acts, matters or things by this contract to be observed and performed by the contractor 

for seven days after written notice shall have been given to the contractor to observe 

or perform the same or has to the determent of good workmanship or indefiance of the 

SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the 

contract. Then and in any of said cases the SBI and or the Architect / Consultant, may 

not withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the SBI 

or the Architect / Consultant or the obligation and liabilities of the contractor the whole 

of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. 

And further the SBI through the Architect / consultant their agents or employees may 

enter upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands or 

roads use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to complete the 

work and the contractor shall not in any was interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other persons employed for completing and 

finishing or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the 

architect / consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the SBI sell the same by public auction after due publication, 
and shall adjust the amount realised by such auction. The contractor shall have no right 

to question any of the act of the SBI incidental to the sale of the materials etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 

Consultant to the contractor within 14 working days from the date of certificate to the 

payment from SBI from time to time. The SBI shall recover the statutory recoveries 

towards Income tax, Work contract tax as per the prevailing bye laws and other dues 

including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the 

progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or 
any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 

previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant 
from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 
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The contractor shall not submit interim bills when the approximate value of work 
one by him is less than Rs.3.00 lacs and maximum Two bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the 

date of virtual completion and Architect/ Consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a period 

of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or those conditions or otherwise concerning the work or the execution or failure 

to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect 

or in case the contractor wants to dispute the validity of any deductions or recoveries 

made or proposed to be made from the contract or raise any dispute, the contractor 

shall forthwith give notice in writing of his claim, or dispute to the AGM, REGION-4, 

SWARN JAYANTI NAGAR, ALIGARH (UP.)and endorse a copy of the same to the 

Architect, within 60 Days from the date of disallowance thereof or the date of deduction 

or recovery.  The said notice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the 

contractor to the AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP. )in 

the manner and within the time as aforesaid.  The contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the AGM, 

REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP.) in writing in the manner and 
within the time aforesaid. 

c)  AGM, REGION-4, SWARN JAYANTI NAGAR, ALIGARH (UP.)shall give his decision 

in writing on the claims notified by the contractor. The contractor may within 60 Days 

of the receipt of the decision of the AGM, REGION-4, SWARN JAYANTI NAGAR, 

ALIGARH (UP.)submit his claims to the conciliating authority namely the Circle 

Development Officer, SBI, New Delhi for conciliation along with all details and 

copies of correspondence exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 60 Days of termination thereof shall give a notice to 

the concerned Chief General  Manager of the Bank for appointment of an arbitrator 

to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

e) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the differences 

arising out of the notified claims of the contractor as aforesaid and all claims of the 

Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager of the Bank,  It will also be the objection 

to any such appointment that the Arbitrator so appointed is a Bank Officer and that he 

had to deal with the matters to which the Contract relates in the course of his duties 

as Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns 
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his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the Chief General Manager 

of the Bank, Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 

Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions 

of the Arbitration & Conciliation Act 1996 or any statutory modification or re-

enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties.  However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims.  The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

The fees, if any, of the arbitrator shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties.  The cost of the reference 

and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangement for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He has 

to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to its original conditions after wells are dismantled on 

completion of work or hand over the well to the SBI without any compensation as 

directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply                                                                                                                                                           

 The contractor shall make his own arrangements for power and supply / distribution                    

 system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are to included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain 

necessary approval from the appropriate authorities, if required.  

 

40.0  Treasure Trove etc. 



                                                                                                        SSBBII  BBAARROOLLAA  BBRRAANNCCHH  AALLIIGGAARRHH    

                                                            

  

                                                                                                               
VIPIN GUPTA AND ASSOCIATES.                            Page 29 of 46                                Contractor’s Signature & Stamp 

 

 

 
 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to Bank immediately.  

 

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with up 

to date. Rules laid down by the Bureau of Indian Standards. In the event any dispute / 

disagreement the decision of the Architect / consultant shall be final and binding on the 

contractor.  

42.0  Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at 

site of work and should produce the same for inspection of SBI/ Architect/ Consultant 

whenever desired by them. The contractor shall also maintain the records / registers as 

required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to 

war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected or 

prevented or delayed. However a notice is required to be given within 60 Days from the 

happening of the even with complete details, to the other party to the contract, if it is 

not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other such cessation and the 

actual delay incurred in such affected activity adducing necessary evidence in support 

thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause 

itself and inability resulting there from having been removed, the agreed time of 

completion of the respective obligations under this agreement shall stand extended by 

a period equal to the period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  by a 

state of    force majeure lasting to a period of 6 months or more the two parties shall 

each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 
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The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 

contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 

execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 
(Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from 
time to time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Architect / 

consultant. The contractor shall also such report immediately to the competent 

authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof. 

 
 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

b) Scope of Work 

The scope of work is to carry out “Air Conditioning works for SBI BAROLA 

JAFFRABAD BRANCH AT ALIGARH(UP.). 

 

Address of Site 

The site is located SBI BAROLA JAFFRABAD BRANCH AT ALIGARH(UP.) 
 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on 

the site and he will be held responsible for the accuracy and maintenance of the entire 

dimension and the levels. Figured dimensions are in all cases to be accepted and no 

dimension shall be scaled. Large-scale details shall take precedence over small – scale 

drawing. In case of discrepancy the contractor shall ask for clarification from the 

Architect / Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 

writing from the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate 
records of the dimension and positions of all new work and any other information 

necessary to prepare complete drawings recording details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such 

supports as may be required to protect effectively all structures and protective guards 

to trees which may be endangered by the execution of the works or otherwise take 

such permanent measures as may be required by the Architect to protect the trees and 

structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 

days in advance to the architect / consultant for approval complete drawings of all 

temporary works he may require for the execution of the works.  The contractor shall 

carry out the modifications relating to strength, if required by the Architect/ Consultant 
may require in accordance with the conditions of contract at his own cost.  The 

contractor shall be solely responsible for the stability and safety of all temporary works 

an unfinished works and for the quality of the permanent works resulting from the 

arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no 

extra cost and as directed by the Architect/ Consultant.  The contractor shall also 
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responsible for proper maintenance of this access road and would take all care to see 

that existing services, if any, are maintained in working order at his own cost.  The 

laying and maintaining the temporary roads within the site area shall be the 

contractor’s responsibility and the contractor shall take such measures that are 

necessary and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and good 

quality drinking water for their workers.  If necessary, the contractor has to sink a tube 

well / open well and bring water by means of tankers at his own cost for the purpose.  

The SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 

the contractor.  However, the concerned contractor shall make their own arrangements 

to draw the supply and pay directly the actual consumption charges at mutually agreed 

rates between them.  All municipal charges for drainage and water connection for 
construction purposes shall be borne by the contractor and charges payable for 

permanent connections, if any, shall be initially paid by the contractor and the SBI will 

reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the 

contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in 

time shall be of the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 

connection with the work at the site own cost after getting the approval from the 

architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the architect / 

consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 

facilities as well as running expense shall be borne by the contractor at no extra cost.  

It is also the responsibility of the contractor to obtain statuary approvals for providing 

the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drinking water facilities. The contractor shall also 

make his arrangements at his own cost for transport where necessary for his staff and 

workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his 

own cost. For this purpose he shall provide requisite number of fire extinguishers and 
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adequate number of buckets, some of which are of be always kept filed with sand and 

some with water. These equipment shall be provided at suitable prominent and easily 

accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited to the 

following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials and 

rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/Consultant. Any communication relating to the works may be 

conveyed through Records in the site order book. Such a communication from one 

party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made available 

to the Architect/ Consultant as and when demanded. Any instruction which the 

Architect/ Consultant may like to issue to the contractor or the contractor may like to 

bring the Architect/ Consultant may like to issue to the Contractor or the Contractor 

may like to bring to the Architect/ Consultant two copies of such instructions shall be 

taken from the site order book and one copy will be handed over to the party against 

proper acknowledgment and the second copy will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 

contractors shall depute a senior representative along with the site representative staff 

of approved sub-contractors and suppliers as required to the site meetings and ensure 

all follow up actions. Any additional review meetings shall be held if required by the 
Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the Architect/ Consultant at his own cost. It is the 

responsibility of the contractor to obtain from the locate authorities concerned to the 

effect that all rubbish arising out of contractor’s activities at the construction site or any 

other off-site activities borrow pits has been properly disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 

other specialist’s contractors of other sub-contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not 

in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ 

Consultant indicating there in the name of the project and other details as given by the 

Architect/ Consultant at his own cost remove the same on completion of work. 

s) Bar Bending Schedule 
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The contractor shall prepare a detailed bar bending schedule for all reinforced concrete 

works and got them approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / 

Consultant will issue two sets of drawings to the contractor for the item for which some 

changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The Contractor will make the changes made on these copies and 

return these copies to the Architect/ Consultant for their approval. In case any revision 

is required or the corrections are not properly marked the Architect/ Consultant will 

point out the discrepancies to the contractor. The contractor will have to incorporate 

these corrections and /or attend to discrepancies either on the copies as directed by the 

Architect/ Consultant and resubmit to him for approval. The Architect / Consultant will 

return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing 

prepared by him wherever the changes are made by the SBI / Architect/ Consultant. 

And submit two copies of such modified drawings to the Architect/ Consultant for 

approval. The Architect/ Consultant will return one copy of the approved drawing to the 

Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own 

cost. The Architect/ Consultant may approve any make / agency within the approved 

list as given in the tender after inspection of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage’s and losses in weight shall be to the contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 

duties, levies, royalties, fees cess, or charges in respect of the works including but not 

limited to sales tax, tax on works contract excise duty, and octroi, payable in respect of 

materials, equipment’s plant and other things required for the contact. All of the 

aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors 

account and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be 

deemed to be included in the quoted in the quoted rates and no extra amount on this 

account.  Variation of taxes, duties, fees, levies, etc if any till completion of work shall 

be deemed to be included in the quoted rates and no extra claim on this account will in 

any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 

imposed under as statue or law during the currency of contract the same shall be borne 

by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. 

They are not to bound to accept the lowest or any tender and the tenderer shall have 

no right to question the acts of the SBI. However, the adequate transparency would be 

maintained by the SBI. 
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SPECIAL CONDITIONS FOR AIR-CONDITIONING 

 

It is proposed to supply install, test and commission air-conditioning system Consisting of 

cooled Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as 

per Schedule of Quantities given in the tender.  

1.  The Air- conditioning System shall comprise of following.  

a)  Air Cooled Ductable, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  

d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL  

The special conditions of contract given below shall be read in conjunction with the other 

documents forming part of the contract. In case of any variance, these conditions shall 
supersede any other conditions mentioned in any contract document. 

The materials, design and workmanship shall satisfy the specifications contained herein 

and codes referred to. Where the technical specifications stipulate the requirement in 

addition to those contained in the Standard codes and specifications those additional 

requirements shall also be satisfied. In the absence of any standard/specifications 

covering any part of the work covered in this tender document, the 

instructions/directions of engineer-in-charge will be binding on the contractor. 

All HVAC installations shall be of high quality, complete and dully operational including all 
necessary items and accessories whether or not specified here in. All HVAC work shall be 

completed in accordance with the regulations and standard to the satisfaction of the 

Engineer-in-charge. 

3. AS BUILT DRAWINGS 

 At the completion of work and before issuance of certificate of virtual completion the 

contractor shall submit three (03) sets to the Engineer-in-charge, layout drawing drawn 
at appropriate scale indicating the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 

 The contractor shall prepare and produce instruction, operation and maintenance 

manuals in English for use, operation and the maintenance of the supplied equipment 

and installations and submit to the Engineer-in-charge in three copied at the time of 

handling over. The manual shall generally consist of the following: 

a) Description of the project 

b) Opening instructions 

c) Maintenance instructions including procedures for preventive maintenance 
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d) Manufacturers catalogues 

e) Spare parts list 

f) Trouble shooting charts 

g) Drawings 

h) Type and routine test certificates of major items 

i) One (1) set of reproducible “as built” drawings 

5. TESTING 

All testing instruments, velocity meter, digital/electronic electric energy meter, digital 

thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., 

that may be required for taking measurements shall be arranged by air conditioning 
contractor at his own cost. 

All types of specified & routine tests of the equipments shall be carried out at the works 

of the contractor or the manufacturers of the components. The client shall be free to 

witness any or all tests, if they so desired. The contractor has to inform to the client 
before dispatch of any material/equipment. 

On the completion of the installation the contractor shall arrange to carry out various 

initial tests as detailed below, in the presence of and to the complete satisfaction of the 

consultants or his representative/Engineer-in-charge, any defect or short coming found 

during the tests shall be speedily rectified or made good by the contractor at his own 
expenses. The initial tests shall include, but, not to be limited to the following: 

a) To operate and check proper functioning of all electrically operated components viz. 

Compressor motor, pumps, fan or air handling units etc. as well as other electrical 

motors. 

b) To test and check the proper functioning of electrical gears, safety and other controls to 

ensure their proper functioning. 

DESIGN PARAMETRES 

I)      BASIS OF DESIGN 

1.     Site Location  Air Conditioning Work PBB GREATER KAILASH-1BRANCH , AT 
E BLOCK EAST OF KAILASH, NEW DELHI-110065. 

2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    

controlled environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 

 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 

 Inside Design Conditions  DBT ºC RH % 

 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 

 Winter   No provision of winter heating  

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed 

in all the indoor units at the intake for AC application. 

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded 

polystyrene of density 20 Kg/CMT or equivalent material by AC contractor (If quantified 
in BOQ otherwise by other agencies) to get an overall heat transmission factor of 0.12 
BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz 

±5 % with double earthing shall be made available near each Isolators of Ductable unit & 
Single phase power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.                 

II)      DESIGN PARAMETERS 

 A)  Ducting Work 

 a) Method of Duct Design   : Equal Friction method 

 b) Maximum air velocity in supply duct MPM : 500.00 

 c) Maximum air velocity in retuen duct MPM : 450.00 
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 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

 e) Maximum velocity at supply air grill outlet MPM : 150.00 

III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum 

noise generation and its transmission. Minimum vibration as permitted by IS relevant 
code shall be ensured. 

 

           

 

 

MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 

A.1 Insulation 

1. This shall be measured on linear basis in meters. 

A.2 Electrical Cabling work 

 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 

 b) No extra price shall be paid on account of end termination of cables which includes 
thimble, gland etc. 

A.3 Structural Supports 

 No extra price shall be paid on account of structural supports required for piping, Ducting 
& cabling work. 
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SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or which 

may be required to be done in order to perform and complete any part there of shall be 

executed in accordance with the technical specification, workmanship, quality control, 

as prescribed whether enclosed/ not enclosed in this document, in the specification & 

codes, with up to date amendments, in the following order:- 

a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed in 

OPC.  

 

• The quantities given in the tender are approximate. However, the payment shall be 

made on the basis of actual measurements taken on site and in conformity with CPWD 

Specification and BIS Codes. It is clarified that all quantities are subject to change and 

no claims whatsoever on this behalf shall be entertained. 

• All materials used in the works shall be of their respective kind and quality specified in 

the tender document or approved by the SBI and/ or Architect and shall comply strictly 

with the requirements of the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance 

only). 

 

 

 

 

 

 
 

Signature of Contractor & Seal 
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SAFETY CODE 

 

1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 

ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent to fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 

to render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 

readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 

of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement Book No._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s ENGINEER 
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RUNNING A/C BILL 

 
Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:           ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 
Sr. 

No. 

 

 

 

Item 

description 

 

 

 

Unit 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous 

R/A Bill 

 

Upto Date 

(Gross) 

 

 

Present Bill 

 

 

Remarks 

 

 

 

 Qty.          Amt. 

                 

(Rs.) 

 

Qty.          Amt. 

                 

(Rs.) 

 

Qty.          Amt. 

                 

(Rs.) 

 

Qty.          Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 

 

 

 
     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

 

 

            Date & Signature of Contractor. 



          SSBBII  BBAARROOLLAA  BBRRAANNCCHH  AALLIIGGAARRHH..  

..  

  

VIPIN GUPTA AND ASSOCIATES.                                                                         Page 42 of 46                                                                                                           Contractor’s Signature & Stamp 
 

 

 

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

a) Name of the Contractor 

b) Name of the Work as given in the Agreement 

c) Agreement W O 

d) Tender Amount 

e) Date of Commencement of Work 

f) Period allowed for Completion as per Agreement 

g) Date of Completion as per Agreement 

h) Period for which Extension of Time has been given 

 

           Date  Month Year 

i) 1st Extension vide Bank’s Letter No 

j) 2nd Extension vide Bank’s Letter No 

k) 3rd Extension vide Bank’s Letter No 

 

l) Reasons for which extensions have been previously given (Copies of the previous applications should be 
attached) 

 

m) Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned, if any etc. 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature SE / PE Remarks 

1 2 3 4 5 6 7 
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No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 

Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 

site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 

that the materials are of imperishable nature and are all required by the contractor for use in the work 

in connection with the items for which rates of finished work have been agreed upon. 

 

        

                                          Dated Signature of Site Engineer preparing the Bill 

                          

                 Designation_________________ 

                             

                                               Dated Signature of Bank’s Architects 

 

                                                     Name of the Architects)___________________________ 

 

 

Dated                                                                                                   signature of Contractor
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BILL OF QUANTITIES 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 
OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 

OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 

APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 

VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 

WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 

OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT 
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 

REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 

BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 
THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 
 

 
SIGNATURE OF CONTRACTOR 

 

                                                                               DATE:                  SEAL: 
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TENDER DRAWINGS 
 

 
 

 
(Refer annexed file/section in e-tender portal for Tender Drawings) 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


