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Tender ID AMR/VIJ/A01 

Date 21/03/26 

 

 

 

 
 
 

STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE, VIJAYAWADA 

INVITES BIDS 
THROUGH E-TENDERING PROCESS 

FOR 

AIR CONDITIONING WORKS AT TELAPROLU BRANCH, ANDHRA 
PRADESH 

 

Manufacturers, Contractors/ Approved Dealers of Diakin, Carrier, Voltas, Blue star, 

Mitsubishi, LG and Hitachi are only eligible.(Contractors/Vendor should submit proof of 

the same) 

Note: Firm should possess valid digital signature for this tender 

 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 04.04.2026 
 

Opening of e Tenders: 4:00 P.M. (IST) on 04.04.2026 

 
The Regional Manager, 

State Bank of India, 
Regional Business Office-3, 

VIJAYAWADA 
Andhra Pradesh 
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NOTICE INVITING TENDER (NIT) 

 
      Online Tenders were invited by State Bank of India for the below mentioned work from the 

Manufacturers, Contractors/Approved Dealers of Diakin, Carrier, Voltas, Blue star, Mitsubishi, 

LG, Panasonic and Hitachi are only eligible.(Contractors/ Vendor should submit proof of the 

same) 
 

1 Name of the work 
 

AIR CONDITIONING WORKS AT PROPOSED TELAPROLU 
BRANCH PREMISES, ANDHRA PRADESH. 

2 Details of Architect NA 

3 Date and Time where 
tender forms are available 

Available from  21.03.2026 to 04.04.2026 
 
at          (i).  https://etender.sbi/ 
             (ii). SBI Procurement news. 

4 Time and last date of 
submission of online e-
Tender 

Up to 3.00pm on 04.04.2026 

5 Place, Time & Address for 
submission of e - tender/ 
contact person/ telephone 
No./ email address. 

Up to 3.00 pm on 04.04.2026 
 

A) Tender documents (as specified) through online at 
    https://etender.sbi/ 

 
B) EMD, Tender fees credit proof physically at the Address: 

 
State Bank of India, 
Regional Business Office-3, 
VIJAYAWADA NORTH 
 

6 Date, Time and Place of 
opening of e - Tenders 

On 04.04.2026  at  3:30 PM 
 

State Bank of India, 
Regional Business Office – 3 
VIJAYAWADA NORTH 
 

7 Quantum of Earnest Money 
Deposit (EMD). 

Rs. 5,000.00 /- (Demand Draft drawn in favor of Regional 
Manager, State Bank of India payable at VIJAYAWADA). 

8 Quantum of Security 
Deposit (SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 
EMD. 
 
2. Retention Money- Deductible in running bills @ 10% of the 
value of work and Total deductible is 5% of value of work including 
EMD, ISD. 

9 Estimated cost Rs. 4.94 Lakhs + GST 

10 Terms of payment of Bills 1. No Advance will be paid. 

11 Penalty clause/ Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed. 

12 Stipulated time for 
completion of the work/ 
supply. 

THREE WEEKS 

https://etender.sbi/
https://etender.sbi/
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13 Validity period of the tender. 90 days from last date for receipt of tender 
14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines. 

 
B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/Rules. The 
contractor should comply with the following; 
 

• Contractor should have GST Registration Number. 

• Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provisions/Rules. 

• In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment. 

• Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor. 

• The GST Number of State Bank Of India are 
 

For Andhra Pradesh state- 37AAACS8577K1ZO 
For Telangana State         - 36AAACS8577K1ZQ 
For Pondicherry U.T        - 34AAACS8577K1ZU 

 

15 Electronic Payment Electronic payment shall be preferred. All the contractor must 
furnish contact details for communication in addition to, 

➢ Name of the bank 

➢ Name of the branch 

➢ Account number 

➢ Name of the account holder as in the bank account   

➢ IFSC No of the branch 

➢ PAN number. 
  

16 For further Clarifications on 
Technical matters & Agency 
for arranging e -tender/ 
online bidding 

1. All e-Tender/Online bidding related issues, contact 
M/s. e-Procurement technologies Limited, Ahmedabad. 
 
Primary Contact Numbers:- Anshul Juneja, Ph: 079-68136809/ 
6815/ 6824, 9879996111, Email: anshul@auctiontiger.net 
 
♦ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in 
♦ Devendra. R: - 9510812971, devendra.r@eptl.in 

♦ Nandan Valera: - 9081000427, nandan.v@eptl.in 
♦ Fahad Khan: - 9904406300, fahad@eptl.in 
♦ Nikhil Khalas: - 9374519729, nikhil@eptl.in 
 
2. All Technical specification related issues, contact 
 

17 Defect Liability Period. One year from date of Virtual Completion 

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work 

 

 
MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 

 

mailto:anshul@auctiontiger.net
mailto:nandan.v@eptl.in
mailto:fahad@eptl.in
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✓ Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 
 
✓ Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be 

submitted at given address within due date of tender. 
 
✓ Scan copy of technical specifications of AC model shall be supplied by the respective bidder to 

be uploaded. 
 
✓ Scan copy of valid Authorized dealership letter from approved brands of Air Conditioners of 

respective bidder to be uploaded. 
 

✓ The signed and scanned copy of entire tender document in pdf format which is downloaded from 
https://etender.sbi/. 

 
 

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should 

visit the website till last date of submission for changes/ corrigendum if any. 
 

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

 

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any reason. 

 
 

For and behalf of State Bank of India, 
The Regional Manager, 

State Bank of India, 
Regional Business Office-3, 

VIJAYAWAADA NORTH, 
VIJAYAWADA AO. 
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INSTRUCTIONS TO THE TENDERER 
 

1.0 NAME OF WORK 
 
Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING WORKS AT 
PROPOSED NEW PREMISES OF TELAPROLU BRANCH, ANDHRA PRADESH. 
 
1.1 SITE AND ITS LOCATION 
 
The proposed work is to be carried out at: 

STATE BANK OF INDIA, 
TELAPROLU BRANCH, 
ANDHRA PRADESH. 

 
2.0 TENDER DOCUMENTS 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 
the following documents and the most workmen like manner, 

a) Instructions to tenderer 
b) General Conditions of Contract 
c) Special Conditions of Contract 
d) Additional Conditions for Electrical Installation 
e) Technical Specifications 
f) Drawings 
g) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 
b) Technical Specifications 
c) Drawings 
d) Additional Conditions for Electrical Installation 
e) Special Conditions of Contract 
f) General Conditions of Contract 
g) Instructions to Tenderer 

 
2.3 Complete set of tender documents including relative drawings can be obtained/ downloaded from 
the                          (i).  https://etender.sbi/ 
                               (ii). SBI Procurement news 
on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
3.0 SITE VISIT 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character quality 
and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender. 
 
3.2 The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any and other information required for the proper execution of the work. 

https://etender.sbi/
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The work should be carried out at any floor. 
 
4.0 TENDER EVALUATION 
 
4.1 Submission of Bids/ Tender: 
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be 
submitted online in two parts, viz., Technical Bid and Financial/ Price Bid with acceptance of 
Tender Conditions. In addition, scanned copies of required (as mentioned in NIT) Mandatory 
checklist documents should be submitted online with help of our service provider on the website 
at https://etender.sbi/. The tender document is not required to be sent to us in hard copy.  
 
4.2 Technical bid 
The List of documents, which are mandatory & specified in Tender Notice are to be furnished by the 
bidder. Only Technical Bids of those contractors, who submit the earnest money in the prescribed 
manner, will be opened. All Technical bid documents will be verified at the tender opening time 
specified in Notice Inviting Tender. 
 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand summarily 

rejected. 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be 

validated. 
6. If any bidder submit false/ fake document they will be banned from doing work in SBI. 

 
Financial bids of those bidders who qualified in technical bid will only be opened. 
 
4.3 Financial bid 
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates 
are summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be 
validated/ scrutinized by committee and compared to market price for adaptability. The lowest total 
rate quoted will be considered for award of work. 
 
The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the 

tenders without assigning any reason whatsoever. 

 
5.0 TAXES AND DUTIES 
 
The tenderer must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained. 
 
6.0 EARNEST MONEY DEPOSIT 
 

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form 
of Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in 
India. 

 
b) EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

c) No interest will be paid on the EMD. 
 

d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
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e) EMD of successful tenderer will be retained as a part of security deposit. 
 

Forfeit of EMD: The EMD will be forfeited under the following conditions: 
 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within 
the period of validity of the tender. 
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or 
within the time frame of extension given by SBI in special case communicated before the expiry of 
the bid. 
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 
document. 
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time. 
 
7.0 INITIAL SECURITY DEPOSIT 
 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 
means of Demand Draft drawn in favour of State Bank of India within a period of 15 days of 
acceptance of tender. 
 
8.0 SECURITY DEPOSIT 
 

1. Total security deposit comprise of: 
a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e. deduction 
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors on the basis of SBI/ Bank/ Architects certifying 
the virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

 
3. No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

4. Additional Security Deposit (ASD)/ Additional Performance Guarantee (APG): ASD/ APG 
shall be applicable if the bid price is below 7.5% of the estimated cost put to the tender. The 
Amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to 
tender and the quoted price. Bank Guarantee or FDR receipt favoring our bank but drawn on 
any other nationalized Bank may also be accepted as ASD/ APG. 

 
9.0 SIGNING OF CONTRACT DOCUMENTS 
 
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 
a binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not. 
 
10.0 COMPLETION PERIOD 
 
The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) 
from the date of the work order issued to the contractor to commence the work.   
 

a) The work shall be considered as complete only when the certificate of virtual completion is 
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issued by the Architects/ Bank. 
b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only from 

date of such virtual completion.   
c) Any defect that may appear within the defects liability period shall be rectified by the 

contractor within reasonable time on receipt of necessary instructions from Bank/ SBI to that 
effect. 

 
11.0 VALIDITY OF TENDER 
 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date 
of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/ her original offer which are not acceptance to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD. 
 
12.0 PAYMENT TERMS 
 
No advance payment in any form will be granted for the works proposed. Running Account Bills shall 
be granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month 
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later. 
 
13.0 RATES AND PRICES 
 

a)The tenderer shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 
when it is executed. 

 
b)The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
c) The tenderer need not quote their rates for which no quantities have been given. In case the 

tenderer quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

 
d)The tenderer should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 

 
e)The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the SBI/ Bank. 
 
f) Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 

be duly attested by him. 
 
g)Each page shall be totaled and the grand total shall be given. 
 
h)The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 

excluding GST. 
 
i) Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies. 
 
j) The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment/ execution of work. Bank reserves the right to 
omit/ delete any item(s) of work from the schedule at the time of allotment/ before. Contractor 
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will be paid for the actual work done at the site duly verified by the concerned official of the 
Bank. 

 
k)  No separate amount will be paid for doing Modifications in existing Grills and supports  and 

Removing Old Acs from the site and Hand overing to the client and ,with Disconnecting of 
copper pipe ,drain pipe ,Removing of Acs and covering the holes Till setting and making of site 
Clear. 

 
 
The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 

lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 

any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any 

respect are liable to be rejected. 

 
-Sd- 

 
The Regional Manager, 

State Bank of India, 
Regional Business Office-3, 

VIJAYAWADA NORTH, 
VIJAYAWADA AO. 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
VIJAYAWADA, 
Andhra Pradesh. 
 
Dear Sir/s, 
 
Ref: TENDER FOR AIR CONDITIONING WORKS AT PROPOSED TELAPROLU BRANCH 
PREMISES, ANDHRA PRADESH. 
 
            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule 
of approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Technical Specifications of schedule of quantities and 
clearly understood all the same and on the basis of the same I/ We quoted our rates in the Schedule 
of Quantities (i.e. BOQ) attached with the tender documents. 
 
I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. I/ We are depositing a sum of Rs.________________.00 
(Rupees _____________________ ONLY ) as earnest money deposit by way of demand draft 
drawn in favor of Regional Manager, SBI payable at VIJAYAWADA  along with this tender for due 
execution of the work at my/ our tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self/ ourselves 
to forfeit the aforesaid deposit. In the event of this Tender being accepted, I/ We agree to obtain the 
labor license and the CAR and Third party insurance policy and deposit the balance E.M.D. amount 
and adhere/ comply to all other instructions as given in Tender Document. 
 
I/ We further agree to complete the work included in the said schedule of quantities within time 
THREE WEEKS from the date of the work order issued to commence the same. Date of 
commencement shall be either one week from the date of work order issued to the contractor or the 
date on which mark out of work at site has been given to contractor; whichever is later. 
 
I/ We agree not to employ sub-contractors other than those that may be approved by Employer. I/ 
We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me/ us are 
inclusive of all the same. 
 
Yours Faithfully,                                            Signature of Witness: 
 
Contractor’s Signature______________________   1. 
 
Name: ____________________________________                  2. 
 
Address: __________________________________          3. 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 DEFINITIONS 
 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the SBI/ Bank and all these documents taken together shall 
be deemed to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 
 

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 
India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 
Mumbai 400 021 and a LHO at Hyderabad and includes the client’s representatives, 
successors and assigns. 
 

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors. 
 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of 
company. 
 

iv. The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 
the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 
 

v. ‘Engineer’ shall mean the representative of the SBI/Architect. 
 

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued by the Engineer 
and referred to in the specifications and any modifications of such drawings as may be issued 
by the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 
there from as may be made under the provision herein after contained. 
 

vii. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the SBI/BANK/ Architect “Month” 
means calendar month. 
 

viii. “Week” means seven consecutive days. 
 

ix. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 
2.0 SCOPE OF WORK 
 
The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Bank/ Architect. 
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The Bank/ Architect at the directions of the Bank from time to time issue further drawings and/or 
written instructions, details directions and explanations which are hereafter collectively referred to 
as SBI/ Bank’s/ Architect’s instructions in regard to: the variation or modification of the design, quality 
or quantity of work or the addition or omission or substitution of any work, any discrepancy in the 
drawings or between the BOQ and/or drawings and/or specifications, the removal from the site of 
any material brought thereon by the contractor and the substitution of any other materials thereof, 
the demolition, removal and/or re-execution of any work executed by him, the dismissal from the 
work of any person employed/engaged thereupon. 
 
3.0 CONTRACT 
 
(i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the Architect/ Bank by registered post or otherwise depositing at the address of the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI and 
the contractor. 
 
(ii)Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 
 
Copies of Agreement 
Two copies of agreement/ tender document duly signed by both the parties with the drawings shall 
be handed over to the contractors. 
 
4.0 DETAILED DRAWINGS AND INSTRUCTIONS 
 
The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably infer-able there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the 
work order and submit the same to the SBI through the Engineer/ Architects. 
 
Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ Architects 
are the properties of the SBI. They are not to be used on other work. 
 
5.0 COMMENCEMENT OF WORKS 
 
The date of commencement of the work will be reckoned as the recorded date of handing over site 
by the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 
 
6.0 SCHEDULE OF QUANTITIES 
 

i. The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to 
maximum variation of the contract value by 25%. The entire amount paid under Clause 20 
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 
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ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 21(e) hereof. 

 
Approximate Quantities and Rates 

a) The quantities given in BOQ are those upon which the lump sum cost of the work is based. 
They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to 
be done. The unit rate noted below are those governing payment of extras or deductions for 
omissions, according to the conditions of the contract as set forth in the preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions or 
specifications of this contract. 

 
b) It is to be expressly understood that the measured work is to be taken net (notwithstanding) 

any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the SBI/ Bank’s, 
and the cost calculated by measurements or weight, at the respective prices, without any 
additional charge for any necessary or contingent works connected there with. The rates 
quoted are for work in site and complete in every respects. 

 
c) If any operation of work, which is specified in the respective items mentioned in the schedule 

of quantities, is not executed by the contractor then proportionately the amount shall not be 
paid. 

 
7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES 
 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

a) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

b) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

c) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

d) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

e) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 
correct. 

 
8.0 MATERIALS, APPLIANCES AND EMPLOYEES 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/ Bank/ Architect he shall be removed from the site immediately. 
 
9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST 
 
(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/ Bank/ Architect instructions and shall be subject from time to time to such tests 
as the SBI/ Bank/ Architect may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials 
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(ii)Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/test certificate of the 
same shall be provided to the satisfaction of the SBI/ Bank/ Architect. Before submitting the 
sample/literature the contractor shall satisfy himself that the material/equipment for which he is 
submitting the samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the SBI/ Bank/ Architect the contractor shall proceed with the 
procurement and installation of the particular material/equipment. 
 
The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be kept 
on record at site office until the completion of the work for inspection/comparison at any time. The 
SBI/ Bank/ Architect shall take reasonable time to approve the sample. Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials/equipment’s etc. shall be to the account of 
the contractor. 
 
(iii)Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specifications or BOQ. 
 
(iv)Cost of test not provided for 
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided for 
or (in the cases above mentioned) is not so particularized or through so intended or provided for but 
ordered by the SBI/ Bank/ Architect which is either to be carried out by an independent person at 
any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government/approved laboratory, then the cost of such test shall be borne by the contractor. 
 
10.0 WORK PERFORMED AT CONTRACTORS RISK 
 
The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary 
for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result 
from fire or from others cause, the contractor shall promptly repay or replace such loss or damage 
free from all expenses to the employer. The contractor shall be responsible for any loss or damage 
to materials, tools or other articles used held for use in connection with the work. The work shall be 
carried on to completion without interferences with the operations of existing machinery or 
equipment, if any 
 
11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and other companies, 
and/or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so 
conform, give the Employer/ SBI/ Banks written notices specifying the variations proposed to be 
made and reasons for making them and apply for instruction thereon. The Employer/ SBI/ Banks on 
receipt of such intimation shall give a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer 
 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
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trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 
in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the SBI/ Banks, before any such infringement and received their permission to proceed 
and shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that 
may be legally incurred in respect thereof. 
 
12.0 PERMITS, LAWS AND REGULATIONS 
 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
SBI/ Bank/ Architect. If the contractor performs any act which is against the law, rules and regulations 
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from. 
 
13.0 SETTING OUT WORK 
 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the SBI/ Bank/ Architect before proceeding with the work. If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the SBI/ Bank/ Architect the contractor shall be responsible for 
the same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 
 
14.0 PROTECTION OF WORKS AND PROPERTY 
 

a) The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except which 
are due to causes beyond his control. He shall take adequate care and steps for protection 
of the adjacent properties. 

 
b) The contractor shall take all precautions for safety and protection of his employees on the 

works and shall comply with all applicable provisions of Government and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to his place of work. 

 
c) The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy 

may be taken in joint names of the contractors and the SBI and the original policy may be 
lodged with the SBI. 

 
15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK 
 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 
 
16.0 CONTRACTOR’S SUPERINTENDENCE 
 
The contractor shall give necessary personal superintendence during the execution of the works and 
as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of the defects 
liability period, stated hereto. 
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17.0 DISMISSAL OF WORKMEN 
 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 
 
18.0 RATE OF PROGRESS 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the SBI/ Bank/ Architect. Should the rate of progress of the work or any part thereof 
be at any time be in the opinion of the SBI/ Bank/ Architect too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion, the SBI/ Bank/ Architect 
shall thereupon take such steps as considered necessary by the SBI/ Bank/ Architect to expedite 
progress so as to complete the woks by the prescribed time or extended time. Such communications 
from the SBI/ Bank/ Architect neither shall relieve the contractor from fulfilling obligations under the 
contract nor shall he be entitled to raise any claims arising out of such directions. 
 
19.0 ASSIGNMENT AND SUBLETTING 
 
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or under let the contract or any part or share 
thereof or interest therein without the written consent of the SBI through the Bank/ Architect and no 
undertaken shall relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress. 
 
20.0 VARIATIONS 
 
No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the 
contract. 
 
In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 
materials to be used therein, the SBI/ Bank/ Architect shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall alter to, add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the SBI/ Bank/ Architect and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the SBI/ Bank/ 
Architect and the same shall be added to or deducted from the contract value, as the case may be. 
 
21.0 VALUATION OF VARIATIONS 
 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/ Bank/ Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 
 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work 
priced herein 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
Bill of Quantities. 
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b) The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the net rates or prices in the contract shall determine the valuation of the 
extra work where such extra work is of similar character and executed under similar 
conditions as the work priced herein of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the SBI/ Bank/ Architect 
shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBI/ Bank/ Architect) the 
workman’s name and materials employed be delivered for verifications to the SBI/ Bank/ 
Architect at or before the end of the week following that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastage’s 
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation. 

 
22.0 INSURANCE OF WORKS 
 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from whatever 
cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the SBI and contractor are covered for the period stipulated 
in clause 23 of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of maintenance and for 
any loss or damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the SBI/ Bank/ Architect the policy of insurance and the receipts for payment of 
the current premiums. 

 
22.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
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of damages for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury. 

 
22.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause. 

 
22.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the SBI/ Bank/ Architect in this behalf. 

 
22.5 Third Party Insurance 

a) Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 09.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 2.0 & 9.0 thereof. 

 

b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an 
insurer and in terms approved by the SBI which approval shall not be reasonably withheld 
and for at least the amount stated below. The contractor shall, whenever required, produce 
to the SBI/ Bank/ Architect the policy or policies of insurance cover and receipts for payment 
of the current premiums. 

 
22.6 Minimum Insurance Cover 

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 
22.7 Accident or Injury to Workmen 

a) The SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
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resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
b) Insurance against accidents etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the SBI/ Bank/ Architect such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the SBI/ Bank/ Architect when required such policy 
of insurance and the receipt for the payment of the current premium. 

 
c) Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid and also deduct 15%of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the contractor. 
 

d) Without prejudice to the other rights of the SBI against contractors, in respect of such default, 
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the SBI and which are payable by 
the contractors under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure incurred 
for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
23.0 EXTENSION OF TIME 
 
If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the control of 
the contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI through the Bank/ Architect in writing at least 30 days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish the reasons in 
detail and his justification if any, for the delays. 
 
The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the SBI the provision 
of liquidated damages as stated under clause 24.0 of GCC shall become applicable. Further contract 
shall remain in force even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 
 
24.0 LIQUIDATED DAMAGES 
 
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete 
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the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account of such 
breach to pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a 
maximum of 5% of the contract value. 
 
25.0 INSPECTION OF WORK 
 
The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to the 
work site and/or to the workshop, factories or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI, SBI/ Bank/ Architect and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Bank/ Architect except the representative of 
Public authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission. 
 
26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be carried 
out, the Bank/ Architect shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter. 
 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Bank/ Architect shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. In case of such 
stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while 
in the custody of the contractor and in this respect the decision of Bank/ Architect shall be final. 
 
27.0 TIME FOR COMPLETION 
 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period as mentioned in Notice from the date of commencement. If 
required in the contract or as directed by the Bank/ Architect, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
 
28.0 ACTION WHERE THERE IS NO SPECIFICATION 
 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer/ 
Bank/ Architect. 
 
29.0 SUSPENSION OF WORK 
 

a) The contractor shall, on receipt of the order in writing of the BANK/Architect (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof 
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for such time and in such manner as SBI/ Bank/ Architect may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any 
of following reasons. 

i. On account any default on the part of the contractor, or 
ii. For proper execution of the works or part thereof for reasons other than the default of 

the contractor, or 
iii. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the BANK/Architect. 

 
b) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Bank/ Architect 
shall have the power to adopt any of the following course as they may deem best suited to the 
interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ 
Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Bank/ Architect shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract the certificate of Bank/ Architect as to 
the value of work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Banks/ Architect shall be final and conclusive) shall 
be borne by original contractor and may be deducted from any money due to him by SBI 
under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, and until the Bank/ 
Architect will have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 
 
31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 
 
The rates of extra items will be ascertained as below: 
 

a) The rates will be derived from the rates of items already quoted in the original tender for the 
extra work. 
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b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any 
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 
stated, then in accordance with the local day work, rates and wages for the district, provided 
that in either case vouchers specifying the daily time (and if required by the Bank, the workman’s 
name) and materials employed at or before the end of the week following that in which the work 
has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or within three months of the completion of the contract 
works as defined under clause (Certificate of Virtual Completion). 

  
32.0 EXTRA ITEMS RATES 
 
The work or extra items shall be started only after the approval of extra items rates by client / Bank. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall 
be calculated on the basis of actual cost plus 15 % for profit. 
 
33.0 VIRTUAL COMPLETION CERTIFICATE (VCC) 
 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 
SBI. 
 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 
 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 
 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 
 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by 
the SBI. 
 

e. Shall hand over the work in a peaceful manner to the SBI. 
 

f. All defects/ imperfections have been attended and rectified as pointed out by the SBI to the 
full satisfaction of SBI. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the SBI/ Bank/ 
Architect shall within fourteen (14) days of the receipt of the application for virtual completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has 
been issued. 
 
34.0 REMOVAL OF IMPROPER WORK 
 
The Employer shall during the progress of the work have power to order in writing from time to time 
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the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Employer/ SBI/ Banks are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ 
and pay other agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the Employer/ SBI/ Banks shall be borne by the contractor or may be deducted 
from any money due to or that may become due to the contractor. No certificate shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 
 
35.0 DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months 
after completion of the work. In the default, the Employer may employ and pay other persons to 
amend and make good such damages, losses and expenses consequent thereon or incidental 
thereto shall be made good and borne by the contractor and such damages, loss and expenses shall 
be recoverable from him by the Employer or may be deducted by the employer, in lieu of such 
amending and making good by the contractor, deduct from any money due to the contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained (retention money) 
together with any expenses the Employer may have incurred in connection therewith. 
 
36.0 WORKS TO BE MEASURED 
 
The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the SBI/ Bank/ Architect in taking such measurements and calculation and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be taken in accordance 
with the Mode of measurements detailed in the specifications. The representative of the SBI/ Bank/ 
Architect shall take joint measurements with the contractor’s representative and the measurements 
shall be entered in the measurement book. 
 
The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the M book. Should the 
contractor not attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the SBI/ Bank/ Architect shall be final. All 
authorized extra work, omissions and all variations made shall be included in such measurements. 
 
37.0 FINAL MEASUREMENT 
 
The measurement and valuation in respect of the contract shall be completed within six months of 
the virtual completion of the work. 
 
38.0 WORKS BY OTHER AGENCIES 
 
The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for execution 
of any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manners not to impede the progress of the works included in the contract. 
 
39.0 NOTICES AND STATUTORY REGULATIONS 
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The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for 
the successful completion of the contract works. The whole of the work is to be complied with as per 
the requirements and bylaws of the relevant statutory authorities including contract labor (Regulation 
and Abolition) Act 1970. 
 
40.0 CLEARING SITE ON COMPLETION 
 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/ SBI/ Banks. 
 
41.0 ARCHITECT’S DELAY IN PROGRESS 
 
The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the employer for the completion 
of the contract as he may think proper and sufficient in consequences of such delay, and the 
contractor, shall not make any claim for compensation or damage in relation thereto. 
 
42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 
 
If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring compliance 
with such further drawings and/or instruction, fails within seven days to comply with the same, the 
Employer/ SBI/ Bank may employ and pay other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money 
due or which become due to the Contractors. 
 
43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT 
 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignees of the liquidator 
in such acts of insolvency or winding up shall be unable within seven days after notice to him to do 
so, to show to the reasonable satisfaction of the SBI/ Bank/ Architect that he is able to carry out and 
fulfill the contract, and to give security therefore if so required by the SBI/ Bank/ Architect. Or if the 
contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 
of the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI 
through the SBI/ Bank/ Architect or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under. 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
SBI/ Bank/ Architect written notice to proceed, or 

 

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the SBI/ Bank/ Architect that the said materials 
were condemned and rejected by the SBI/ Bank/ Architect under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI’s or Bank/ Architect instructions to 
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the contrary subject any part of the contract. Then and in any of said cases the SBI and or 
the SBI/ Bank/ Architect, may not withstanding any previous waiver, after giving seven days’ 
notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Bank/ Architect or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Bank/ Architect, their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffolding’s, materials, sheds, machines 
lying upon the premises or on the adjoining lands or roads, use the same by means of their 
own employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt 
or do any act, matter or thing to preventer hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the works. When 
the works shall be completed or as soon thereafter as convenient the SBI or the Bank/ 
Architect shall give a notice in writing to the contractor to remove his surplus materials and 
plants and should the contractor fail to do so within 14 days after receipt thereof by him the 
SBI sell the same by public auction after due publication and shall adjust the amount realized 
by such auction. The contractor shall have no right to question any of the act of the SBI 
incidental to the sale of the materials etc. 

 
44.0 CERTIFICATE OF PAYMENT 
 
The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to the 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from the certificate of payment. Provided always that the issue of any certificate by the SBI/ Bank/ 
Architect during the progress of works or completion shall not have effect as certificate of satisfaction 
or relieve the contractor from his liability under clause. 
 
The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate make any 
corrections required in previous certificate. The SBI shall modify the certificate of payment as issued 
by the SBI/ Bank/ Architect from time to time while making the payment. 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded 
in the Measurement book (M.B). The contractor shall not submit interim bills when the approximate 
value of work done by him is less than amount specified in NIT and the minimum interval between 
two such bills shall be one month. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and SBI/ Bank/ Architect shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 
 
45.0 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 
 

i. If the contractor considers that he is entitled to any extra payment or compensation in respect 
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of the works over and above the amounts admitted as payable by the SBI/ Bank or in case 
the contractor wants to dispute the validity of any deductions or recoveries made or proposed 
to be made from the contract or raise any dispute, the Contractor shall forthwith give notice 
in writing of his claim, or dispute to the Assistant General Manager (Premises& Estate)/ Dy. 
General Manager (Premises) and endorse a copy of the same to the SBI/ Bank, within 30 
days from the date of dis allowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the Assistant General Manager (Premises& Estate)/ Dy. 
General Manager (premises) in writing in the manner and within the time aforesaid. 

 
ii. The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) shall 

give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate)/ 
Dy. General Manager (premises) submit his claims to the conciliating authority namely the 
Circle Development Officer/General Manager (Corporate Services) for conciliation along with 
all details and copies of correspondence exchanged between him and the Assistant General 
Manager (Premises& Estate)/ Dy. General Manager (premises). 

 
iii. If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/ Dy. Managing Director &Corporate Development Officer 
of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely barred and 
waived. 

 
iv. Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Chief General Manager/ Dy. Managing Director &Corporate 
Development Officer. It will also be no objection to any such appointment that the Arbitrator 
so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager/ Dy. Managing Director &Corporate Development Officer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. It is also a term 
of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. It is also a term of the contract that if any fees are payable to the arbitrator 
these shall be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
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arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 
shall be paid and fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions 
of contract shall supersede those mentioned elsewhere. 
 
1.0 WORK DURING NIGHTS AND HOLIDAYS 
 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
SBI/ Bank/ Architect, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 
SBI/ Bank/ Architect. However the provision of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required and continued with the prior approval 
of the SBI/ Bank/ Architect at no extra cost to the SBI. All work at night after obtaining approval from 
competent authorities shall be carried out without unreasonable noise and disturbance. 
 
2.0 SITE SUPERVISION 
 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers 
at site, 

a) For joint measurements and preparations of bills, 
b) For testing materials at site and outside laboratory, 
c) For other general supervision. Their appointment shall be approved by the Employer/ SBI/ 

Bank. 
d) The site Engineers shall not be removed from the site without the written consent of the 

Employer/ SBI/ Bank. 
 
3.0 CUTTING AND MAKING GOOD 
 
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and 
bolts or other metal fixing devices shall be used to secure frames panels and other units in position. 
Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever possible. 
Structural members shall not be cut or drilled without prior consent of the client. 
 
4.0 TYPOGRAPHICAL CLERICAL ERRORS 
 
The Employer/ SBI/ Bank clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.   
 
5.0 WATER SUPPLY 
 
The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions: 
 

a) That the water used by the Contractor shall be fit for construction purpose to the satisfaction 
of the SBI/ Bank/ Architect. 

 
b) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the SBI/ 
Bank/ Architect are unsatisfactory. 

 
6.0 POWER SUPPLY 
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The contractor shall make his own arrangements for power & supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approvals from the appropriate authorities, if 
required. 
 
7.0 TREASURE TROVE ETC. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 
 
8.0 UNFIXED MATERIALS 
 
When any materials intended for the works shall have been placed at site by the Contractor, such 
material shall not be removed there from (except for the purposes of being used on the works) 
without the written authority of the Employer/ SBI/ Bank and when the contractor shall have received 
payment in respect of any certificate in which the SBI/ Bank shall have stated that he has taken in 
to account to value of such unfixed materials on the works such material shall become the property 
of the Employer and the contractor shall be liable for any loss or damage to any such materials. 
 
9.0 CUSTODY AND SECURITY OF MATERIALS 
 
The contractors shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman/ watchmen to lock after his materials, stores equipment’s 
etc. 
 
10.0 METHOD OF MEASUREMENT 
 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to dated rules, 
lay down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision of 
the SBI/ Bank/ Architect shall be final and binding on the contractor. 
 
11.0 MAINTENANCE OF REGISTERS 
 
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. The 
contractor shall also maintain the records/ registers as required by the local authorities/ Government 
from time to time. 

a) Register for secured advance 
b) Register for hindrance to work 
c) Register for running account bill 
d) Register for labour 

 
12.0 FORCE MAJEURE 
 
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 
of the party affected or prevented or delayed. However a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to the contract, if it is 
not possible to serve a notice, within the shortest possible period without delay. 
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12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred 
in such affected activity adducing necessary evidence in support thereof. 
 
12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 
 
12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement. 
 
13.0 LOCAL LAWS, ACTS, REGULATIONS 
 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations 
that are applicable to the execution of the project. 
 

a) Minimum Wages Act, 1948 (Amended) 
b) Payment of Wages Act 1936 (Amended) 
c) Workman’s Compensation Act 1923 (Amended) 
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
e) Apprentice Act 1961 (Amended) 
f) Industrial Employment (Standing Order) Act 1946 (Amended) 
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
i) Shop and Establishment Act 
j) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
14.0 AMENDMENT 
 
The central government may from time to time add to or amend the regulation and on any question 
as to the application, interpretation or effect of these regulations the decision of the chief labour 
commission or deputy chief labour commission to the government of India, or any other person au-
thorized by the central government in that behalf shall be final. 
 
15.0 CONTRACTOR'S LABOUR REGULATIONS 
 
Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
Periodical wages, Insurance coverage’s, Employee minimum allowances...etc. must be availed for 
all the staff. All the Licenses and necessary Registers to be maintained by the Contractor shall be 
verified by SBI anytime. 
 
16.0 DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
SBI/ Bank hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be 
paid by the Employer. 
 

17.0 SAFETY CODE/ SAFETY MEASURES 
 
a) All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
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these are used properly. 
 

b) First Aid Box should be kept at site with all requisite materials. 
 

c) No one should be allowed to inspect / work at a height without Safety Belt. 
 

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
f) Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should 
have adequate width and should be suitably fenced, as described. 

 
g) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter. 

 
h) Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 
length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 
cm. 

 

i) Adequate precautions shall be taken to prevent danger from electrical equipment’s. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

 
j) All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth 
of the trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

 
k) Before any demolition work is commenced and also during the process of the work :- 

i. All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 
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ii. No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

 
iii. All practical steps shall be taken to prevent danger to persons employed from risk 

or fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe. 

 
iv. All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 

 
v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 
vi. Those engaged in white washing and mixing or stacking of cement bags or any 

materials which are injurious to the eyes shall be provided with protective goggles. 
 
vii. Those engaged in welding works shall be provided with Welder’s protective eye-

shields. 
 
viii. Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 
 
ix. When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at least 
for an hour before the workers are allowed to get into the manholes and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals and 
boards to prevent accident to the Public. 

 
l) Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:- 
 

i. These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 

 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 
 
iii. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 

 
iv. In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 

 
v. Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
vi. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
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hoisting appliances should be provided with efficient safeguards, hoisting appliances 
should be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load, adequate precautions should be taken to reduce to the minimum the 
risk of any part of a suspended load becoming accidentally displaced. 

 
vii. When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

 
m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 
18.0 ACCIDENTS 
 
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the SBI/ Bank/ Architect. The contractor shall 
also report immediately to the competent authority whenever such report is required to be lodged by 
the law and take appropriate actions thereof. 
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS 
 

Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions the 
additional conditions for Air Conditioning works shall be adopted. The Air Conditioning works and 
other accessories shall comply with latest IS (Indian Standard Codes). 
 
1.0 GENERAL 

 
a) These conditions are meant to amplify the specifications. If any discrepancy is noticed between 

these conditions, Specifications, Bill of Quantities and Drawings the most stringent of the above 
shall apply for execution of the work. 

 
b) The materials, design and workmanship shall satisfy the specifications contained herein and 

Codes referred to. Where the technical specifications stipulate the requirement in addition to 
those contained in the Standard Codes and specifications those additional requirements shall 
also be satisfied. In the absence of any Standard/Specifications covering any part of the work 
covered in this tender document, the instruction/directions of Consultant will be binding on the 
contractor. The contractor shall quote as per specification and shall not be accepted to deviate 
from the same. No alternative offer shall be accepted for the works. 

 
c) The scope of this section is to describe materials and systems for Heating, Ventilation & Air 

Conditioning (HVAC) which form together with the project documents, a complete volume of work 
and quality description. 

 
d) All HVAC works shall be of high quality, complete and fully operational including all necessary 

items and accessories whether or not specified herein. All HVAC works shall be completed in 
accordance with the regulations and standards to the satisfaction of the Consultants. The general 
provisions, special provisions and general requirements apply to the entire installation. 

 
e) During the progress of work completed portion of the building may be occupied and be put to 

use by the owner but the contractor shall remain fully responsible for the maintenance of Heating, 
Ventilation & Air-conditioning works till the entire work covered by this contract is satisfactorily 
completed by him and handed over to the owner. 

 
f) Contractor shall calculate the capacities for areas and confirm the inside conditions specified in 

the basis of design. Contractor shall be liable to make do any changes/ modifications to the 
system for achieving the inside conditions without any extra expenditure to the client. 

 
2.0 RATING 
 
Rating of all items shall be appropriate for the conditions on the particular site on which the item will 
be used. All the equipment shall be fit for continuous work under the most severe conditions of site 
and shall berated for the following ambient condition. 

 
Outdoor temperature           44º C 
Temperature under shade   42º C 

 
3.0 INSPECTION AND TESTING 
 
a) The Bank/ Consultant reserve the right to request inspection and testing at manufacturer’s 

workshop at all reasonable times during manufacture of items for this contract. Tests on site of 
completed works shall demonstrate among other things 
 
i. That the equipment installed complies with specification in all particulars and is of the 

correct rating for the duty and site conditions. 
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ii. That all items operate efficiently and quietly to meet the specified requirements. 

 
b) The contractor shall provide all necessary instruments, gauges, flow meter, Anemometer etc and 

labour for testing, shall make adequate records of test procedures and readings, shall repeat any 
tests requested by Bank/ Consultants and shall provide test certificates signed by a properly 
authorized person. Such test shall be conducted on all materials and equipment’s and on 
completed work as called for by Bank/ Consultants. 

 
c) If it is proved that the installation or part thereof is not satisfactorily carried out then the contractor 

shall be liable for the rectification and re-testing of the same as called for by Bank/ Consultants 
at the cost of the contractor. The Bank/ Consultants decision as to what constitutes a satisfactory 
test shall be final. 

 
d) The above general requirements as to testing shall be read in conjunction with any particular 

requirements specified elsewhere. A test house approved by Bank/ Consultants shall carry out 
all tests. 

 
e) In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests 

of the system, each of (3) three days duration, and each one during the full specified outside 
conditions (when the ambient conditions are close to the specified ambient conditions). The first 
running test may be taken on the completion of the initial test, provided the ambient temperature 
and Humidity are near their peak. 

 
4.0 SAMPLES AND CATALOGUES 
 
Before ordering the necessary material for these installations, the contractor shall submit Technical 
data sheets for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, 
Piping, insulation, grills , dampers & all other instruments & controls to the Bank/ Consultants for 
approval. A sample of every kind of material such as pipe, fittings, insulation of ducts etc., shall be 
supplied. 
 
Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted 
space provided in the building. 
 
5.0 COMPLETION CERTIFICATE 
 
On completion of the HVAC installation a certificate shall be furnished by the contractor 
countersigned by the licensed supervisor, under whose direct supervision the installation was carried 
out. 
 
6.0 INSTRUCTION/ MAINTENANCE MANUAL 
 

6.1. The Contractor shall prepare and produce instruction, operation and maintenance manuals 
in English for the use, operation and the maintenance of the supplied equipment and 
installations and submit to Bank/ Consultants in (6) copies at the time of handing over. 

 
6.2. The manual shall generally consist of the following: 

1. Description of the project. 
2. Operating instructions. 
3. Maintenance instructions including procedures for preventive maintenance. 
4. Manufacturers’ catalogue. 
5. Spare parts list with prices. 
6. Trouble shooting charts. 
7. Schematic & control wiring diagrams. 
8. Type and routine test certificates of major items. 
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9. One (1) set of reproducible ‘As Built’ tracings. 
 
7.0 GUARANTEE: 
 
At the close of the work and before issuance of final certificate of virtual completion by Bank/ 
Consultants, the contractor shall furnish written guarantee indemnifying the owner against defective 
materials and workmanship for a period of one year after completion. The contractor shall hold 
himself fully responsible for re-installation or replacement free of cost to owner, the following: 
 
a. Any defective work or material supplied by the Contractor. 
 
b. Any material or equipment supplied by the owner, which is damaged or destroyed as a result 

of defective workmanship by the contractor. 
 
c. Any material or equipment damaged or destroyed as a result of defective workmanship by 

the contractor. 
 
8.0 RATE ANALYSIS 
 
At any time and at the request of Bank/ Consultants the contractor shall provide details or break-up 
costs and prices of any part or parts of the works. 
 
9.0 PROFESSIONAL INTEGRITY AND TEAM SPIRIT 
 
It is the intent of Bank/ Consultant that this project will be executed in a spirit of team and full 
professional integrity. Contractor is expected to cooperate with all the agencies involved in the project 
to fulfill this objective. 
 
10.0 NOISE CRITERION 
 
All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, 
acoustic lining etc.,) will be selected, designed and installed in such a manner that the inside noise 
criterion for all conditioned spaces will be in the range NC-30 to NC-35. The noise levels in 
conditioned occupied spaces due to all air conditioning equipment will not exceed 50 dB at 125Hz 
when measured at any point in the occupied spaces less than 1.5 meter above floor level and not 
closer than 1.5 meter from any supply air register or 1 meter from any return air grill. 
 
When taking noise level measurements, the background noise level without the equipment operating 
shall be at least 7 dB below the actual background noise level when the equipment is in operation. 
 
11.0 MODE OF MEASUREMENT 
 

11.1. Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit. 
 
11.2. Mode of Measurement for payment of items of ducting and piping & their insulation shall be 
as follows: 

 

a) PIPING: Shall be measured in units of length along the center line of installed pipes 
including all pipe fittings, flanges (with gaskets and nuts and bolts for jointing), unions, 
bends, elbows, tees, concentric and/or eccentric reducers, inspection pieces, expansion 
loops etc. The above accessories shall be measured as part of piping length along the 
center line of installed pipes and no special rates for these accessories shall be permitted. 
The quoted unit rates for center line linear measurement of piping shall include all 
wastage, allowances, pipe supports includes hangers, MS channel, wooden bunches, 
nuts and check nuts, vibration isolator suspension where specified or required, and cost 
of excavation, bedding back filling and finishing as required to complete the piping 
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installation as per the specification. None of these items will be separately measured and 
paid for. However, all valves (gate/globe /butterfly /check -balancing/purge/drain etc.), 
strainers, orifice plates, temperature gauge, pressure gauges shall be separately 
measured and paid as per their individual unit rates, which shall also include their 
insulation as per specifications, piping measurements shall be taken before application 
of the insulation. The cost shall also include any excavations and making masonry valve 
chamber with steel cover etc. 

i. Piping will be measured in running lengths (Meters) 
ii. No special measurement of bends, elbows, reducer, expander, tees, cross etc. will 

be made. All such fittings / accessories will be treated as normal piping. 
iii. The length of the piping including accessories and fittings will be measured along 

the center line of piping. 
 

b) PIPING INSULATION: Shall be measured in units of length along the centerline of the 
installed pipe, strictly on the same basis as the piping measurements described above. 
The linear measurements shall be taken before the application of the insulation, it may 
be noted that for piping measurements, all valves, orifice plates and strainers are 
separately measurable and their quoted unit rates shall include the insulation cost in the 
valve required and as specified. 

 
No separate measurement of insulation shall be made for fittings such as bends, elbows 
, reduces, expander , tees , crosses , flanges , etc., All such insulation shall be linear in 
meters measurement along the center line of piping. 

 

c) ELECTRICAL WORK: All cables shall be measured in running lengths as finally installed 
at site. No wastage measurement will be allowed. Control cable/ wiring for a plant inside 
the plant room shall be treated as a lump sum item. All measuring instruments indicating 
lamps, etc shall form part of the equipment specified and no separate measurement shall 
be made for such items. 

 
12.0 TESTS AT SITE: 
 

a) GENERAL: 
The Contractor must perform all inspection and tests of the system as a whole and of 
components individually as required, under the supervision of the Engineer, in accordance with 
the provisions of the applicable ‘ASHRAE’ standards or approved equal and as per site 
requirements. All tests shall be recorded in the format approved by Bank/ Consultant. 
 

b) PIPING SYSTEM: 
In general pressure tests shall be applied to piping only before connection of equipment and 
appliances. In no case shall piping, equipment appliances be subjected to pressures exceeding 
their test ratings. Tests shall be completed and approved before insulation is applied. After tests 
have been completed, the system shall be drained and cleared of all dust and foreign material. 
The prescribed pressure shall be maintained at least three complete days of 24 hours each. 
 

c) ELECTRICAL EQUIPMENT: 
All electrical equipment shall be cleaned and adjusted at site before connection of power. The 
contractor as per relevant IS/ IE rules shall carryout the following minimum tests. 
 
Wire and cable continuity tests: Insulation resistance test for phase to phase and phase to earth 
and phase to neutral on all circuits and equipment, using a 1000 volt Megger. The earth 
resistance between conduit system and earth must not exceed half (0.5) OHM. 
 
The phase rotation tests: Operating tests on all protective relays to prove their correct operation 
before energizing the main equipment including secondary injection test at site. Operating tests 
on all starters, circuit breakers etc. 



Signature of Bidder                                                                                                     Page No. 39 of 53 

 
d) PERFORMANCE TESTS: 

The installation as a whole shall be balanced and tested upon completion and all relevant 
information including the reports to be handed over to engineer-in-charge. 

 
13.0 MAINTENANCE 
 
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective 
parts without any extra expenses to the client. This clause shall be in vogue till the guarantee period 
of the system. 
 
14.0 PENALTY OTHER THAN LIQUIDATED DAMAGES 
 
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule 
he shall compensate them for client the expenses incurred by virtue of power or any other means. 
Over and above he shall compensate for the expenses incurred in running the plant until it is put 
back to the rating specified and confirmed by Bank/ Consultants/ owner. In case the job is not 
completed within the stipulated time, the contractor shall be penalized at rate of 0.5% of the total 
contract value per week of delay up to a maximum of 10% of the total contract value. 
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TECHNICAL SPECIFICATIONS 
 
SPLIT / CASSETTE AIR CONDITIONERS 
 
1.0 SCOPE 
 
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading 
at site, store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled 
Split/ Cassette Air-conditioners incorporating other ancillary work. 
 
The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing 
the equipment efficiency. Tenderer shall quote accordingly indicating the equipment capacity vis-à-
vis power consumption. The scope of this section covers the supply, installation, testing & 
commissioning of cassette/ split air conditioners. 
 
2.0 HIGH WALL MOUNTED UNITS 
a) High Wall mounted units must be compact & stylish design that does not detract from the Décor 

of the room. 
b) The unit shall be pre charged with first charge of R32 / R407c / R410a refrigerant. 
c) Additional charge shall be added as per refrigerant piping at site. 
d) Each indoor unit must have electronic expansion valve operated by microprocessor thermostat 

based temperature control to deliver cooling/ heating as per the heat load of the room. 
e) The unit must have provision of adding drain pump kit if required & specified. The drain pump 

must be suitable to lift drain up to 1000 mm from the bottom of the unit. 
f) Unit must be insulated with sound absorbing thermal insulation material, polystyrene/ Polyeth-

ylene foam. The noise level of unit at the highest operating level shall not exceed 46 dB (A), at a 
vertical distance of 1.5 m from the grill of the unit. 

g) The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to 
remove, clean & re install. 

h) The unit grille must be washable with soap solution. 
i) It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
j) It shall be possible to fit drain pipe from either side of the unit (Left or right). 
k) The unit will be connected in series to a suitable outdoor unit & it must be possible to operate the 

unit independently, through corded/ cordless remote specified in the bill of quantities. The unit 
will be further connected to Intelligent Building Management System (To be supplied by other 
vendors) & it shall be possible to operate the unit through this IBMS system. 

l) The unit shall be supplied with following from the factory with following: 
i. Operation Manual 
ii. Installation Manual 
iii. Installation panel 
iv. Paper pattern for installation 
v. Insulation tape/ Clamps/ Screws. 

 
3.0 GENERAL 
 
The unit shall be completely factory assembled, wired & tested and shall generally comprise the 
following: 
a) Weatherproof outside located air-cooled condensing units complete with air-cooled condensers 

with copper tube and extended aluminum fins, axial flow fan with direct driven motor, her-
metic/semi hermetic scroll compressor with refrigerant cooled drive motor, starter, safety control 
viz. HP/ LP/ OP cut-outs, single phase preventers etc. 

b) The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set, ther-
mostat, thermostatic expansion valve, filters etc. 

c) Casing shall be made of G.I. sheet finished with polyester powder coating for corrosion resistant 
and attractive finish. 
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d) Air filter shall be synthetic non-woven fabric having large surface area and dust holding capacity 
as well as easily cleanable and washable. The efficiency of filter shall be 90% down to 10 micron. 

e) The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan 
shall be adequately insulated to prevent sweating/condensation at the bottom of the tray. 

f) Timer shall be provided to stagger & sequence the operation of evaporator fan and compressor. 
 
3.1 COMPRESSOR 
a) The compressor shall be rotary type with maximum energy efficient ratio (EFR). The compressor 

may be hermetic type. 
b) Internal thermostat shall be embedded in the winding of the motor to protect against overheating. 
c) Compressor shall be mounted on suitable vibration isolator preferably spring type. 
d) The unit shall be provided with force fed lubrication with the aid of a positive displacement re-

versible oil pump. 
e) Tenderer shall furnish compressor performance curve at various load. 
f) Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle peri-

ods. The heater shall be automatically energized on tripping of compressor. 
 
3.2 AIR COOLED CONDENSER 
Selection of condenser shall be based on worst ambient condition and to match with the capacity of 
the A.C. unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall 
be suitable for remote outdoor installation and hence shall be of weatherproof construction. The unit 
shall also house the direct driven axial flow fans. The condenser fan motor shall have IP 55 protection 
class. Suitable bird at fan inlet and outlet shall be provided. 
 
Condenser shall be complete with the following accessories: 

i. Hot gas inlet & liquid outlet with shut off valve. 
ii. Relief & purge valve. 
iii. Sub-cooling circuit. 

 
3.3 COOLING COIL 
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more 
than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per 
inch shall be 12. 
 
3.4 EVAPORATOR BLOWER 
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for 
noise free operation. The blower shall develop min. Static pressure (external) 40 mm WG at the 
desired delivery. The blower motor shall have adequate safety over BHP and same shall be of IP44 
protection class. 
 
3.5 CONTROLS & INSTRUMENTATIONS 
Following refrigeration controls & safety cutouts shall be provided: 

a) Thermostatic expansion valve 
b) Pilot solenoid valve 
c) HP & LP cutout 
d) Adjustable thermostat 
e) OP cutouts 
f) Refrigerant line filter drier. 

 
3.6 REFRIGERANT COPPER PIPING 
a) 16 gauge copper tubing shall be used to make connections to equipments wherever required. 
b) Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass. 
c) The pipes and fittings shall be connected by means of welded joints. The connections to gauges, 

controls etc. (if any) shall be with soft copper tubing and flare fittings. 
d) Refrigerant piping routing shall be decided by Architect/ Engineer-in-Charge. 
e) The refrigerant piping installation shall be as per drawing. 
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3.7 DRAIN PIPING 
a) All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage 

with an adequate trap seal to prevent leakage/infiltration. 
b) Provide pitch of 20 mm per meter for a smooth drainage of condensate. 
c) Condensate drain piping fixing shall be as per drawing. 
d) The routing of drain piping shall be decided by Architect/ Engineer-in-Charge. 
e) The material for the drain pipe is hard drawn heavy duty flexible PVC pipe. 
f) Drain piping supporting shall be as per drawing. 
 
3.8 ELECTRICAL EQUIPMENT 
a) All electrical equipment shall be cleaned and adjusted at site before connection of power. 
b) For Split/ Cassette each unit should have a separate control panel. The control panel shall be 

provided with indicators to show and control the various working parameters of the machines. 
Each machine shall have a remote control unit (cordless) for total control of the equipment. 

c) Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the equip-
ment cost and should be done with armored copper conductor PVC insulated cable of approved 
makes only. 

d) The cabling to the main control panel of each A.C. unit shall be done as per drawings or instruc-
tion from Engineer-in-Charge and shall be done in concealed conduit using copper flexible wires 
in BEMS conduit as per tender specification. 

. 
4.0 TESTING OF AIR CONDITIONING SYSTEM 
 
a) Routine and types tests for various items of equipment’s shall be performed at the contractor’s 

work and the test certificates furnished. Functional test shall be conducted at site. 
b) The performance test to determine whether or not the full indent of the specification is met shall 

be conducted by the contractor. After notification to the Employers that installation has been 
completed and the plant has run continuously for a period of at least two weeks. 

c) The contractor shall conduct test under the direction of the Architect and in the presence of Em-
ployers representatives, such test as specified to establish the capacity of various equipment 
supplied and installed by the contractor. 

d) The contractor shall operate test and adjust the air conditioning system units, fans, motors all air 
conditioning appliances including adjustment of regulators, dampers etc. 

e) All test equipment. Labour, operating personnel, oil and refrigerant required for this test shall be 
furnished by the contractor to enable the plant to be put in continuous running test for a period 
of 3 days after all other tests and adjustments have been made. 

f) The contractor will be provided with electrical power water for testing by the client. The perfor-
mance test shall be conducted during peak summer and peak monsoon. 

 
Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit 
delivered. 
 
5.0 GENERAL NOTES 
 
a) These specifications are for work to be done, items to be supplied and materials to be used in 

the works as shown and defined on the drawings and described herein all under supervision and 
to the entire satisfaction of the Architect/ Consultant & owner. 

b) The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same 
in the rates quoted. 

c) The materials and items to be provided by the contractor shall be the best of their respective 
kinds as specified in the tender and in accordance with the samples approved, where materials 
or products are specified in these specifications and/ or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require 
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to obtain prior approval of the Architect/ Consultant and owner for using substitute material or 
product. 

d) The contractor shall produce all invoices, vouchers or receipted accounts for any materials if 
called upon to do so by the Architect/ Consultant and owner. 

e) Samples of all materials are to be submitted to the Architect/ Consultant/ owner for his approval 
before the contractor orders or delivers in bulk in the site. 

f) Samples together with their packing are to be provided by the Contractor free of charge and 
approved samples will be retained by the owner and designer for comparison with the materials 
which will be delivered to the site. 

g) Should any materials be rejected by the Architect/ Consultant/ owner, they will be removed from 
the site at the Contractor's expense. Also the contractor will be required to submit specimen 
finishes of colors, fabrics, etc. for approval of Architect/ Consultants/ owner before proceeding 
with the works. 

h) Should it be necessary to prepare shop drawings, and then four copies of such drawings shall 
be submitted for approval of the Architect/ Consultant who will retain two copies, all at the Con-
tractor's expenses. 

 
6.0 CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & 
VENTILATION WORK 
 
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for 
outdoor units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain 
piping, electrical cabling from ODU & IDU and the distribution wiring from the TPN Units provided by 
the other agency by the side of the machine. Opening for fresh air etc. & making good of same will 
be done by the Air-conditioning Contractor. The rates for above items mentioned shall be included 
in the A.C. Contract. No extra cost for the above will be admissible for any reason. 
 
NOTE: All out – door units shall be mounted on balcony types MS angle frame structure. The MS 
angle frame structure shall be painted with enamel paint. The shade of the paint shall be approved 
by the architect/ client. 
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TECHNICAL DATA SHEET 
 
Tenderer shall furnish the following technical data of the equipment and accessories offered by them 
as per the scheme and bill of quantities. 
 

S. 
No. 

Description Unit 
Condition of 

services 

 Indoor Unit/ Evaporator Unit   
1 Unit no./ model No.   
2 Manufacturer   
3 Operating weight KG   
4 Overall dimension M   
5 Dimension of coil M   
6 Finned area Sq. M   
7 No. of rows Nos.   
8 Fins per cm Nos.   
9 Tube Dia MM   

10 Thickness of tubes MM   
11 Fin Material   
12 Air quantity M 3 /hr   
13 Fan outlet velocity M/s   
14 No. of blower Nos.   
15 Dia of blower MM   
16 Fan speed RPM   
17 Total static pressure MM WG   
18 Motor rating HP   
19 Type of air filters/thickness/No.   
    
 Type & Make of Electrical items   
1 Type   
2 Size (Dia) MM   
3 Air quantity Cum/ hr   
4 BHP/ Offered motor HP   
    
 Compressor   
1 Type: Reciprocating/ screw/ rotary/ scroll   
2 Make   
3 Model   
4 Refrigerant R-22   
    
 Condenser   
1 Type   
2 Make   
3 Model   
4 Tube Material   
5 Tube thickness MM   
6 Tube diameter MM   
7 No. of tubes Nos.   
8 Type of tubes/ finning   
9 Design pressure   

10 Test pressure   
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 TOTAL POWER CONSUMTION OF THE UNIT:-   
1 For 5.0 TR Cassette Unit   
2 For 4.0 TR Cassette Unit   
3 For 3.0 TR Cassette Unit   
4 For 2.0 TR Cassette Unit   
5 For 2.0 TR Hi Wall Split Unit   
6 For 1.5 TR Hi Wall Split Unit   
7 For 1.0 TR Hi Wall Split Unit   
    
 TOLERANCES:-   
1 Voltage   
2 Power Factor   
3 Frequency   
    
 PIPES & FITTINGS:-   
1 Material   
2 Thickness / Diameter   
    
 INSULATION MATERIAL:-   
1 Material   
2 “K” c Mean temperature Value at 10   
3 Density   
    
 CABLES:-   
1 Make   
2 Type   
3 Grade   
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2024 between the 
STATE BANK OF INDIA, RBO-3, VIJAYAWADA NORTH, VIJAYAWADA  AO (Hereinafter referred 
to as the “Employer/ Owner/ client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT TELAPROLU 
BRANCH., ANDHRA PRADESH and shall herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(No._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 
page as a token of his acceptance of the same, along with requisite Earnest Money Deposit 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project. 
 
AND WHEREAS the Employer has accordingly issued the work order (No._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of 
Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
 

a) This Article of Agreement. 
b) Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantity. 
c) All correspondence between the Employer and the Contractor from the date of issue of   N.I.T 

and the date of issue of work order. 
d) Work order No. ______________dt.______________ 

 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may be 
furnished to the contractor by the said Employer and described in the said Specifications and the 
said Schedule of Quantities. 
 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 
of herein stated before, the Employer reserves itself the right of altering the drawings and the nature 
of the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice 
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to this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on 
both the parties. 
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written. 
 
Signed and delivered for and on behalf of 
 
State Bank of India, Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
 
Signed and delivered for and on behalf of 
 
The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of – 
 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 
 
 
READ, UNDERSTOOD AND ACCEPTED 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE  



Signature of Bidder                                                                                                     Page No. 48 of 53 

 

DECLARATION 
 
The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
VIJAYAWADA NORTH 
Andhra Pradesh. 
 
     I/We have inspected the site i.e. PROPOSED NEW PREMISES OF TELAPROLU BRANCH., 
ANDHRA PRADESH and I/We have made me/ us fully acquainted with the local conditions in and 
around the sites of works and Lay out drawings of works, drawings of each items etc. complete. 
 
     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications 
of schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the 
basis of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the 
tender documents. 

 
      We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; 
it will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities, all drawings of layout and items. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be 
deemed that I have carried out any such deviations at my own and I shall be duty bound to replace 
the all deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized 
by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to 
arbitrate in any manner. 
 
 I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and 
also shall uniformly maintain such progress as may be directed by the employer to ensure completion 
of same within the target date/ time as mentioned in the tender document. 
 
 
Date:                                                                            Signature and seal of Contractor/ Tenderer 

 
Witness:  
 
1. 
 
2. 
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PROFORMA FOR 
RUNNING A/C BILL 

 
 

 
i. Name of Contractor/ Agency : 

 
ii. Name of Work : 

 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement : 

 
 
 

S. 
No 

Item 
descrip

tion 

Unit Rate 
(Rs. 

As per 
Tender 

Up to 
Previous 
R.A. Bill 

Up to date  
(Gross) 

Present 
Bill 

Rem
arks 

Qt
y 

Amo
unt 

Qty Amo
unt 

Qt
y 

Amo
unt 

Qty Am
oun

t 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 
 
 
Note: 
 
1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. 

Net Value since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 
 

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 
 
FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 
 
 
 

R/A BILL NO. 
 
1. Total value of work done since previous bill (A)                             Rs...................... 
 
2. Total amount of secured advance due since Previous Bill (B)       Rs...................... 
 
3. Total amount due since Previous Bill (C) (A+B)                             Rs...................... 
 
4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs..................... 
 
5. Total amount due to the Contractor                                               Rs...................... 
 
 

 
OBJECTIONS 
 
6.   i) Secured Advance paid in the previous R/A                            Rs...................... 
      
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs...................... 
 
                   Less already recovered                                               Rs...................... 
 
                   Balance to be recovered                                              Rs...................... 
 
      iii) Mobilization Advance, if any                                                 Rs...................... 
            
           (a) Outstanding amount (principal+interest) as on date        Rs...................... 
 
           (b) To be recovered in this bill                                              Rs...................... 
 

1. Any other Departmental materials cost to be 
recovered as per contract, if any                                  Rs...................... 

 
1. Any other Departmental service charges to be 

recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs...................... 
 
 
 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment. 
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Date:------------------------- 
 
 
Signature of Architects 
with Seal 
 
 
 
 
The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test 

checking of measurements of works as required and is recommended for payment for an 
amount of Rs................................... 

 
Date : ----------------------------- 
 
 
Signature of Banks Engineer 
 
 
 
 
STATUTORY DEDUCTION: 
 
         i) Total Amount due (E)                       Rs. ----------- 
 
         ii) Less I.T. Payable                            Rs. ----------- 
 
         iii) Less S.T. Payable                          Rs. ----------- 
 
         iv) Net Payable                                   Rs. ----------- 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for payment 

---------------------------------------------------------------- (in words and figures) 
 
 
 
Date:----------------------                                            Signature of the Branch Head 
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LIST OF APPROVED MAKES 

 

S. 
No. 

ITEMS APPROVED MAKE/ BRANDS 

1 Split/cassette unit 
Voltas/ Blue Star/ Carrier/ LG/ Hitachi/ Daikin/ O-General/ 
Mitsubhishi heavy 

2 Starter/switch gear Siemens/ Larsen & Toubro/ Crabtree 

3 Power cables CCI/ Gloster/ Finolex 

4 Control cable - DoTender 

5 GSS sheet SAIL/ TATA/ Jindal 

6 Nitrile Rubber Armaflex/ K Flex/ EQUIVAL 

7 Hard PVC Pipes (UPVC) Supreme/ Prince/ Dutron/ Astral 

8 Thermocole. Breadshell/ Equivalent 

9 Copper Pipe Mandev/ Rajco/ Totaline 

10 Multi function meter Conserve/ Siemens/ L & T/ Schneider 

11 Armored Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab 

12 Miniature Circuit Breaker ABB/ MOS/ L&T/ Merilin Gerin 

13 Flexible Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab 

 

Note: Contractors has to submit samples as advised by the Architect / Bank and shall execute / use 
Article as approved by the Architect / Bank engineer. 

 

IS CODES PERTAINING TO AIR CONDITIONING WORKS 
 

I.S. 3696       Safety code for scaffolds and ladders 
 
I.S. 660         Safety Code for Mechanical Refrigeration 
 
I.S. 659         Safety Code for air conditioning 
 
I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations 
 
I.S. 818         Code of practice for safety and health requirements in electrical and gas welding 
and cutting operations. 
 
I.S. 5216       Code for safety procedure and practice in electrical works 

 

 



Signature of Bidder                                                                                                     Page No. 53 of 53 

 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF EMD/ISD 
(On Bidders Letter Head) 

 
 
The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
VIJAYAWADA 
Andhra Pradesh 
 
Dear Sir/s, 
 
Ref: TENDER FOR AIR CONDITIONING WORKS AT TELAPROLU BRANCH PREMISES, 
VIJAYAWADA., ANDHRA PRADESH. 
 
I/ We, the authorized signatory of M/s ___________________________, participating in the subject 
tender No.__________________ for _______________, do hereby declare: 
 
(i)That I/ We have availed the benefit of waiver of EMD while submitting our offer against the subject 
Tender and no EMD being deposited for the said tender. 
 
(ii)That in the event we withdraw/modify our bid during the period of validity (or) I/ We fail to execute 
formal contract agreement within the given timeline (or) I/ We fail to submit a Performance Security 
within the given timeline (or) I/ We commit any breach of Tender Conditions/ Contract which attract 
penal action of forfeiture of EMD/ ISD and I/ We will be suspended from being eligible for bidding/ 
award of all future contract(s) of State Bank of India for a period of one year from the date of 
committing such breach. 
 
 
Signature and Seal of Authorized Signatory of bidder 
 
 
 
Name of Authorized Signatory __________________________ 
 
 
Company Name__________________ 
 
 
Date: 
 
Place: 
 

 
 
 
 
 
 

 


