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Notice Inviting Tender 

 
State Bank of India invites online Tenders on item rate basis from the Bank’s Empanelled 
Contractors / vendors / firms of Delhi Circle for AC Works- Category - 10 Lakh for Air 
Conditioning Work at Pisawa Branch, Aligarh, UP. Details of tenders are as under: 

SN Particulars Details 
1 Name of work Air Conditioning Work at Pisawa Branch, 

Aligarh, UP 
2 Nature of Work Air Conditioning Works 
3 Time allowed for completion 75 Days from date of handing over of the site. 
4 Earnest Money Deposit Rs. 6000/-(Rupees Six Thousand only) by crossed 

Bank Draft / Banker’s Cheque drawn in favour of 
State Bank of India payable at Aligarh (to be 
enclosed in sealed envelope as a part of 
Technical Bid). 

There is no EMD exemption for NSIC/ MSME 
registered bidders. 

5 Last date & time for 
submission of Technical Bid, 
Indicative Price Bid and 
EMD 

02/04/2026 on or before 3.00 pm. 
Note: It is sole responsibility of the bidder to ensure 
submission of their Tender documents along with EMD 
by stipulated date and time at specified address failing 
which they will not be eligible to participate in 
Tendering process. 

6 Initial Security Deposit ISD shall be 2% of the quoted Price including 
the EMD,  

7 Submission of Price Bid Contractors shall Download the entire Technical Bid to 
get acquainted with the terms and conditions and shall 
submit compulsorily the pages of tender 
documents / undertaking upto 02/04/2026 at 
3:00 pm of the technical bid without fail after 
putting the signature and seal. 
Failure to submit the hardcopy of Technical Bid, 
indicative price bid may  render the bidder disqualifies. 

8 Date and time of opening of 
Tender Document (technical 
bid) 

02/04/2026 at 03.30 P.M. 
Technical Bid: In hard copy at above address. 
PriceBid: Online 
(www.tenderwizard.com/SBIETENDER 

9 Address at which the 
tenders are to be submitted 

Technical Bid: State Bank of India, RBO-4, Aligarh, 
Swarn Jayanti Nagar, Aligarh UP       

Contact Person: Ms. Rinki Saha        
Mob. No.: 9625771501 
Duly Signed & Stamped UNDERTAKING 
(Annexure-A) to be submitted in hard copy and 
its scanned copy to be also uploaded online. 
Price Bid: Online 
(www.tenderwizard.com/SBIETENDER 

10 Date and Time of Start Of E- 
Reverse Auction 

  NA 
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11 Defect Liability period 1-year from the date of installation. 

12 Liquidated Damages 0.50% per week subject to max. 5% of contract amount 
for delay in completion of work. 

13 Validity of offer 90 days from the date of opening of Price-bid 

14 Value of Interim Certificate NA 

15   ASD / APG Shall be applicable, if the bid price 
is below 7.50% of the estimated cost put to 
tender. 

 The Amount of such ASD/APG shall be the 
difference between 92.5% of estimate cost 
put to tender and the quoted price. 

 Bank Guarantee or FDR receipt favoring our 
Bank but drawn on any other Nationalized 
Bank may also be accepted as ASD/APG. 
 

  (concerned) 
16 Service Providers M/s. Antares Systems 

Limited, Registered Office: 
#24, Sudha Complex, 3rd 
Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492 / 9073677150/ 
151/ 152/ 9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 

 
1. Mr. Pravesh Mobile No.: +91 9044314492 

e-Mail: praveshmani.t@antaressystems.com 
 

2. Mr. Kushal Bose Mobile No.: +91 9674758719 e-
Mail: kushal.b@antaressystems.co 

 

17.     The Contractor/ Vendor shall sign and stamp each page of the tender document there 
by ensuring the number and sequence of all pages. Tender documents without seal 
and signature of the authorized tenderer are liable to be rejected. 

18.     No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 

19.     The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

20.     In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 

 
Mode of Submission of Tender: The tender shall be submitted in both physical and 
online in two cover system in accordance with the procedure detailed herein below. 
Specified documents shall be sealed in envelopes of appropriate size each of which shall 
be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with 
Covering Letter and Processing Fee. 

2) Second Envelope marked Cover 2 shall contain only the duly signed and 
stamped priced Bill of Quantities. 
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3) Envelope marked Cover 3 shall be of adequate size and shall contain envelopes 
marked Covers 1 & 2 and shall be properly sealed.  This envelope shall be 
endorsed on the outside face as under: 

 
“Air Conditioning Work at Pisawa Branch, Aligarh, UP” 

 
The envelope marked Cover 3 containing the tender documents as per instructions 
mentioned above shall be submitted in the office of Regional  Manager, RBO-4, 
Aligarh, Swarn Jayanti Nagar, Aligarh UP on Or Before 3.00 p.m. on 02/04/2026.  
 
Envelope marked Cover 1 containing Earnest Money Deposit along with Covering Letter, 
will be opened if the Earnest Money Deposit is not found as prescribed, the tender shall be 
rejected. First the Technical Bids (Undertaking) shall be opened and after that the Price 
Bids of only those bidders shall be opened who have submitted / uploaded the Technical 
Bid (Undertaking) and requisite EMD. 
 
The work is to be carried during Banking / Non-Banking hours, day and night without 
hampering normal Banking business. The necessary permission required in this regard will 
be arranged by the contractor and nothing extra will be paid for working in late hours. 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
Any corrigendum / addendum in the matter will be published only in e-tendering service 
provider’s portal. 
State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 
 
For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-
49352000 / 40482000 Fax: - 080-49352034 
 
Help Desk: 080-40482100 / 1800-3096630 / 9073677150/ 151 / 152 / 9674758506 / 
9674758723 / 26 / 033 4604 6611 Contact Person: Mr. Abhay, Mob: 9708966660 / Mr. 
Pravesh Mo: 9044314492 (On working days-9 am to 6 pm) 
 
For any other queries the vendors may contact RBO at the office Chief Manager (Operation) 
State Bank of India RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP / Mr. Ravi Roshan, 
7840010815, and /or Mr Pritam Singh Project Architect, - 9811208711, M/s. Vastu Sadan 
Pvt. Ltd. 
       
NOTE: 
If the vendor is found to have delayed the running/in hand project beyond the prescribed 
time limit specified in related tender document, the vendor will not be issued the new 
tender until completion of the previous delayed work. 
 
If the vendor fails to submit any of the above-mentioned 
documents/EMD/ISD/Performance Guarantee (ASD) and fails to sign the contract 
agreement with Bank within stipulated time, the vendor/firm will be debarred to 
participate in the tendering process for minimum six months period from the event and 
further no representation in this regard shall be entertained. 

                                                 
                              Vastu Sadan Pvt. Ltd. 

                                                      (For and behalf of State Bank of India) 
 
SIGNATURE OF THE TENDERER  
 



TENDER ID: RBO-4/AO-6/PREMISES/2025-26/20 

6 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

Sealed tenders are invited by State Bank of India for the Air Conditioning Work 
at Pisawa Branch, Aligarh, UP   
   

1.1 Site and its Location 

The proposed work is to be carried out at SBI Pisawa Branch, Aligarh, UP. 
 
Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting the following documents and the most workmen like manner. 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 
Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below:  

a) Price Bid 

b) Additional Specifications 
c) Technical Specifications 

d) Drawings 
e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from e-tendering portal of the e-tendering service provider engaged by SBI.  

2.4 The tender documents are not transferable. 

 
3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law-and-order situation, climatic conditions, liaison 
requirements with local authorities/ authorities maintaining the campus, security 
guarding the campus, traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 

 
4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 6000/-(Rupees 
Six Thousand only)  in the form of Demand Draft or Bankers’ Cheque in favour of 
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State Bank of India payable at Aligarh drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award 

of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

  
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value less EMD, by means of Demand Draft drawn in favour of State Bank of India 
payable at Aligarh within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 
value is in the form of initial security deposit, which includes the EMD.  Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bills i.e., deduction from each running bill account 
will be 10% till total 3% of contract value is reached.  50% of the total security 
shall be paid to the contractors on the basis of ARCHITECT’s certifying the virtual 
completion.  The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract provided he has carried out all the work 
and attended to all the defects in accordance with the condition of the contract and 
clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 75 Days from the date of 
handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days 
from the date of opening price bid. If the tenderer withdraws his/her offer during 
the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
the accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. 
In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail.  If no rate is quoted for a particular item the 
contractor shall not be paid for that item when it is executed. 
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 The amount of each item shall be calculated and the requisite total is given.  In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected. 

 
11.2.1 The tenderers need not quote their rates for which no quantities have been given. 

In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 
Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax; Work Contract Tax etc. will be made 
as per statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought 

from tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to 

labour and the rules and regulations made there under from time to time and to 
submit at the proper times all particulars and statements required to be furnished 
to the appropriate authorities. 

12.0 E-TENDERING INSTRUCTIONS TO TENDERERS 

General 

State bank of India hereby publishes the TENDER on e-tendering Portal in Electronic mode 
hereinafter referred as “e-tendering” and TENDER will be hereunder called as “e-Tender”. 
The e-tender published online through portal (website) consisting of standard tender 
conditions, specifications, schedule of quantities, drawings (if any) for above referred 
work. Please note that copy of the above e-tender can be downloaded from portal 
(website) and should be mandatorily submitted in Online Electronic Mode hereinafter 
referred as “Online Offer”. The submission of Online offer duly Encrypted & Digitally 
signed on above portal should be in prescribed Electronic Forms (Online) available on 
portal for respective tender in Online Envelope (s) on or before the key dates mentioned 
in the Tender Notice in this document and online portal for above tender. 
Instructions:  
Tender Bidding Methodology: 
Electronically Sealed Bid System  
Broad outline of activities from Contractor’s prospective: 

1. Procure a Digital Signing Certificate (DSC). 
2. Register on the e-Procurement portal. 
3. Create Users and assign roles on the above portal. 
4. View Notice Inviting Tender (NIT) on the above portal. 
5. Download Official Copy of Tender Documents from the above portal. 
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6. The contractor has to agree to the terms & conditions mentioned in the tender 
document online before proceeding further with filling in the data in the bidding 
schedules. 

7. The contractor can fill in the data online & the same will be automatically 
redirected to the Technical or the BOQ envelope as the case may be. 

8. The contractor can also upload any supporting document which he wants to or has 
been asked by the / Bank official against any particular bidding schedule. 

9. All the bidding schedules which have been identified as mandatory by the Bank 
have to be filled in compulsorily. The system will not allow a contractor to make his 
final submission till all the mandatory bidding schedules are filled-in by the 
contractor. 

10. The final submission of the response to the tender by the contractor will have to be 
done on or before the last date & time of the submission. Once the final submission 
is made by the contractor, it is equivalent to dropping the response in the 
electronic tender box. The contractor cannot make any change once the same is 
completed, unless with the permission of the /Bank official, on which he can 
withdraw his bid. The withdrawal of the bid can only be done before the last date & 
submission of the tender. 

11. The contractor gets an online receipt (Date, Time & IP Address) on which he has 
made the final submission. This receipt will always be available on his respective 
login-id against the particular tender submission of the tender. 

12. Attend Public Online Tender Opening Event (TOE) on the above portal– Opening of 
Technical-Part 

13. Post-TOE Clarification on the above portal (Optional) – Respond to SBI’s Post-TOE 
queries. 

14. Attend Public Online Tender Opening Event (TOE) on the above portal – Opening of 
Financial-Part Only for Technical Responsive Contractor). 

For participating in this tender online, the following instructions are to be read carefully. 
These instructions are supplemented with more detailed guidelines on the relevant 
screens of the above portal. 
Digital Certificates 
For integrity of data and authenticity/ non-repudiation of electronic records, and to be 
complaint with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) 
(as per the latest technical requirements) also referred to as Digital Signature Certificate 
(DSC). 
Registration 
To use the Electronic Tender portal, bidders need to register on the portal. Registration of 
each organization is to be done by one of its senior persons vis-a-vis Authorized Signatory 
who will be the main person coordinating for the e-tendering activities.  
Bidding related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on the portal. Broad outline of submissions are 
as follows: 
· Submission of Bid Security/ Earnest Money Deposit (EMD)  
· Submission of digitally signed copy of Tender Documents / Addendum 
· Power of Attorney 
· Two Envelopes 
- Technical-Part 
- Financial-Part 

NOTE: Please note that above e-Tendering system is an automatically time locked system 
which will be locked immediately as soon as due date and time is over and will not accept 
any offer after that. So, the tenderers are strictly advised to do their process well before 
the due date and time to avoid any such instances. 

Tender Opening Event (TOE) 
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The e-Procurement portal offers facility for ‘Public Online Tender Opening Event (TOE)’. 
Tender Opening Officers as well as authorized representatives of contractor can attend the 
Public Online Tender Opening Event (TOE) from their offices. For this purpose, 
representatives of contractor duly authorized are to carry a Laptop and Connectivity to 
Internet. Legal requirements for a transparent and secure ‘Public Online Tender Opening 
Event (TOE)’ has been implemented on the portal. The portal has a facility of ‘Online 
Comparison Chart’ which is dynamically updated as each online bid is opened. The format 
of the chart is based on inputs provided by the Bank for each Tender. The information in 
the Comparison Chart is based on the data submitted by the Contractor. A detailed 
Technical and/ or Financial Comparison Chart is provided. The tender details and 
comparison statement / chart shall be downloaded by the tender opening authority and 
signed by SBI representative and contractor’s representative if present and the hard copy 
in duplicate shall be supplied to the tender evaluating authority. The portal has facility of a 
detailed report titled ‘Minutes of Online Tender opening Event (TOE)’ covering all 
important activities of ‘Online Tender Opening Event (TOE)’.  

IMPORTANT NOTE: In case of internet related problem at a contractor’s end, especially 
during critical events’ such as – a short period before bid-submission deadline, during 
online public tender opening event, during e- reverse auction etc., it is the contractor’s 
responsibility to have backup internet connections.  

Minimum Requirements at Contractor’s end 

In order to operate on the electronic tender management system, the user’s machine is 
required to be set up. The machine must have running required version of Windows. Also 
contractors need to install prescribed web browser and latest Version of Java. For details 
regarding exact system hardware configurations’ and softwares and any other technical 
information in regards to the e- tendering portal, contractors may contact our e- tendering 
service provider, M/s Antares Systems Ltd. 
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ANNEXURE-A  
FORM OF TENDER 

To 
 
 
Regional Manager 
State Bank of India, 
RBO-4, Aligarh,  
Swarn Jayanti Nagar,  
Aligarh UP   
 
 
Dear Sir, 
 

Reg.:  Air Conditioning Work at Pisawa Branch, Aligarh, UP    
 

 
1. I / We refer to the tender notice issued by you for Interior & Furnishing works and 

allied works in connection with the above. 

2. I / We hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works for the sum of 
Rs……………………………………. at the respective rates quoted in the schedule of 
quantities. 

3. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do 
hereby agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed 
here to, 

b. Complete the works within 75 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer at no extra 
cost to the Employer. 

4. I / We have deposited an earnest money of earnest money of Rs. 6000/-
(Rupees Six Thousand only)  in the form of Demand Draft / Banker’s Cheque 
drawn in favour of State Bank of India payable at Aligarh respectively which, I / 
We note, will not bear any interest and is liable for forfeiture. 

I. If our offer is withdrawn within the validity period of acceptance by the 
Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date 
of receipt of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 

IV. If the work is not commenced within 3 days after issue of work order. 

5. I / We understand that you are not bound to accept the lowest or any tender you 
receive. 

 
 
 
 
The names of DIRECTORS of our Firm are: 
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1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT  
 
This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India 
Act, 1955 and having its RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    and 
many other places, (hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter called “the Contractor”) 
of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out i.e. Air 
Conditioning Work  at Pisawa Branch, Aligarh, UP  as per Schedule-I, to this 
agreement and has caused Drawings, Bills of Quantities and Specification describing the 
work to be done, prepared by M/s Vastu Sadan Pvt. Ltd., 122A/12, G/F, Gautam 
Nagar, New Delhi- 110049 (hereinafter referred as “Architects”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions set 
forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 
Conditions”) as per the said Drawings and as described in the said Specification and 
included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to 
the said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
__________________________________________________________________
______________ or such other sum as shall become payable hereunder at the 
times and in the manner specified hereinafter.                                               

3. The term “Architects” in the said conditions shall mean M/s Vastu Sadan Pvt. 
Ltd., 122A/12, G/F, Gautam Nagar, New Delhi- 110049 or in the event of 
their ceasing to be Architects for the purposes of this Contract, such other persons 
as shall be nominated for that purpose by the Employer, not being a person to 
whom the contractor shall object for reasons considered to be sufficient by the 
Employer mentioned in the said Conditions.  Provided always that no persons 
subsequently appointed to be Architect under this Contract shall be entitled to 
disregard or overrule any decision or approval or direction given or expressed by 
the SBI for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and stipulations and 
perform the agreement on their parts respectively in such Conditions, 
Specifications and Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Noida only. 

6. The Regional  Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    
shall exercise powers on behalf of the said Employer for the purpose of the 
Contract Agreement. 
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7. Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at 
the times and in the manner specified in the said Conditions mentioned in the 
General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete 
the works within 75 Days from the date of handing over site or 15 days from the 
date of issue of letter of acceptances, whichever is later. The Contractor agrees 
and has deposited the sum of Rs. _________ by way of Initial Security Deposit for 
due fulfillment of this Contract for the Works. It is agreed that the Security Deposit 
shall be deducted from each running bills and refunded to the contractor as per 
clause 2 of the General Conditions of the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs. 6000/-(Rupees 
Six Thousand only)   deposited by the Contractor in the form of Demand Draft 
along with the tender shall be forfeited in full in case the Contractor does not remit 
the Initial Security Deposit within the stipulated period of the start of the works by 
the stipulated date mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this report nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the 
aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any 
loss or damages occurred to the Contractor and the Employer will be entitled to 
claim damages from the contractor for non completion of the Work within 12 
calendar months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 
Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies 
of the appropriate classes of person for Sanitary and Water Supply Installation etc. 
or any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents 
above mentioned shall form basis of this Contract and the decision of               
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Regional  Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    for 
the time being as mentioned in the Conditions of Contract in reference to all 
matters of dispute as to material, workmanship or account and as to the intended 
interpretation of the clauses of the Agreement or any of the document attached 
hereto shall be final and binding on both parties and may be made rule of the 
court. 

13. The work comprises of the Air Conditioning Work  at Pisawa Branch, Aligarh, 
UP as mentioned above and all subsidiary and other works connected therewith on 
the same site as may be ordered to be done from time to time by Regional  
Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    for the time 
being even though such works may not have been shown on the, Plans or 
described in the said Specifications or Schedule of Quantities of various classes of 
Work to be done. 

14. The Employer through the Regional  Manager, RBO-4, Aligarh, Swarn Jayanti 
Nagar, Aligarh UP    reserves himself the right of altering the Plans, Drawings 
and nature of Work of adding to or omitting any items of work or having portions 
of the same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Aligarh and only the courts of Noida shall have 
jurisdiction to determine the same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 
and year first hereinabove written. 

 

 

Signed, Sealed and Delivered by: 

 

 
 
 
Authorised Representative of Employer Authorised Representative     

of Contractor 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER ID: RBO-4/AO-6/PREMISES/2025-26/20 

16 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

SCHEDULE I 
 
 

Air Conditioning Work at Pisawa Branch, Aligarh, UP all as described in Tender and 
Drawings inclusive hereto as Specifications. 
 
 

SCHEDULE II 
 
 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions: 

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Bank and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI/ Bank’ shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the 
client’s representatives, successors and assigns. 

 ‘Architects/Consultants’ shall mean M/s Vastu Sadan Pvt. Ltd., 122A/12, G/F, 
Gautam Nagar, New Delhi- 110049. ‘Site Engineer’ shall mean an Engineer 
appointed by SBI as their representative to give instructions to the contractors. 

1.1.2 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees 
of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

1.1.3 ‘Engineer’ shall mean the representative of the SBI. 

1.1.4 ‘Drawings’ shall mean the drawings prepared by the Architect and issued by the 
Architect and referred to in the specifications and any modifications of such 
drawings as may be issued by the Architect from time to time. ‘Contract Value’ 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be under 
the deductions there from as may be made under the provision herein after 
contained. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
Architect. “Month” means calendar month.  

1.1.6 “Week” means seven consecutive days. 

1.1.7 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

2.0 Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. 6000/- (Rupees Six Thousand only) in 
the form of Demand Draft drawn in favour of State Bank of India payable at 
Aligarh on any Scheduled Bank.  No tender shall be considered unless the EMD is 
so deposited in the required form.  No interest shall be paid on this EMD. The EMD 
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of the unsuccessful tenderer shall be refunded after the decision to award the 
contract is taken without interest.  The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI the contractor 
fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time. 

b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in 
the form of D/D drawn on any scheduled Bank and shall be deposited within 7 days 
from the date of acceptance of tender. 

c) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value.  50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the SBI. The balance 50% of the total security deposit shall be 
refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 

d) Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 
in strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the Architect.  The Architect 
at the directions of the Bank from time to time issue further drawings and / or 
written instructions, details directions and explanations which are hereafter 
collectively referred to as SBI’s instructions in regard to the variation or 
modification of the design, quality or quantity of work or the addition or omission 
or substitution of any work.  Any discrepancy in the drawings or between the BOQ 
and / or specifications.  The removal from the site of any material brought thereon 
by the contractor and any substitution of any other materials therefore the removal 
and / or re-execution of any work executed by him.  The dismissal from the work 
of any person employed / engaged thereupon. 

5.0  i)  Letter of Acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance 
either directly or through the Architect by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for 
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the execution of the work as per the terms of the tender.  The letter of acceptance 
shall constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI / Architect the 
successful tenderer shall be bound to implement the contract and within seven 
days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

6.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through 
Architect are the properties of the SBI.  They are not to be used on other work. 

7.0  Detailed Drawings and Instructions: 

The SBI through Architect shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution 
of work.  All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the wok order and submit the same to the SBI 
through the Architect. 

8.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

9.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.5% of the contract value per week 
which is subject to a maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work 
or behavior is found to be unsatisfactory by the SBI / Architect he shall be 
removed from the site immediately. 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses.  The contractor shall give notices and comply 
with regulations, laws, and ordinances rules, applicable to the contract.  If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the Architect in writing under intimation of the SBI.  If the 
contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions 
arising there from. 

12.0 Setting out Work:      

  The contractor shall set out the work and shall be responsible for the true and 
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perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the Architect 
before proceeding with the work.  If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout 
had been approved by the Architect the contractor shall be responsible for the 
same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI/ Architect. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract.  He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property on, about or adjacent to his place of  work.  The contractor 
shall take insurance covers as per clause 26.0 at his own cost.  The policy may 
take in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI. 

14.0 Inspection of Work: 

The SBI/ Architect or their representatives shall at all reasonable times have free 
access to the work site and/ or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/ Architect and their representatives necessary for 
inspection and examination and test of the materials and workmanship.  No person 
unless authorised by the SBI except the representative of Public authorities shall 
be allowed on the work at any time.  The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organisation a wing of Central Vigilance Commission. 

15.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the SBI through the Architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work 
during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect instructions and shall be subject from 
time to time to such tests as the Architect may direct at the place of manufacture 
or fabrication or on the site or an approved testing laboratory.  The contractor shall 
provide such assistance, instruments, machinery, labour, and materials as are 
normally required or examining measuring sampling and testing any material or 
part of work before incorporation in the work before incorporation in the work or 
testing as may be selected and required by the Architect. 

ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications 
shall be supplied by the contractor without any extra charges.  If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature / test certificate of the same shall be 
provided to the satisfaction of the Architect.  Before submitting the sample / 
literature the contractor shall satisfy himself that the material / equipment for 
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which he is submitting the sample / literature meet with the requirement of tender 
specification.  Only when the samples are approved in writing by the Architect the 
contractor shall proceed with the procurement and installation of the particular 
material / equipment.  The approved samples shall be signed by the Architect for 
identification and shall be kept on record at site office until the completion of the 
work for inspection / comparison at any time.  The Architect shall take reasonable 
time to approve the sample.  Any delay that might occur in approving the samples 
for reasons of its not meeting the specifications or other discrepancies inadequacy 
in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to 
the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if 
such test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 
If any test is ordered by the Architect which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect 
to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him form 
nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the SBI/ Architect may consider necessary 
until the expiry of the defects liability period stated hereto. 

19.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value 
by 25%. The entire amount paid under Clause 20, 21 hereof as well as amounts 
of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculations 
and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the Architect shall take joint 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative 
shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested 
by both representatives. No over writings shall be made in the M book should the 
contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the 
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Architect shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the SBI/ Architect shall 
vitiate the contract. In case the SBI / Architect thinks proper at any time during 
the progress of works to make any alteration in, or additions to or omissions from 
the works or any alteration in the kind or quality of the materials to be used 
therein, the SBI/ Architect shall give notice thereof in writing to the contractor or 
shall confirm in writing within seven days of giving such oral instructions the 
contractor shall alter to, add to, or omit from as the case may be in accordance 
with such notice, but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any 
of the provisions of the contract, stipulations, specifications or contract drawings 
without  previous consent in writing of the SBI/ Architect and the value of such 
extras, alterations, additions or omissions shall in all cases be determined by the 
SBI/ Architect and the same shall be added to or deducted from the contract value, 
as the case may be. 

22.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect with the concurrence of the SBI as herein mentioned. 
Any such extra is herein referred to as authorised extra and shall be made in 
accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he 
extra work where   such extra work is of similar character and executed under 
similar conditions as the work priced herein.  
ii) Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
he receipt of the letter of acceptance inform the Architect of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Architect shall fix such rate or prices as in the circumstances 
in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the SBI/ Architect) the workman’s name and materials employed be 
delivered for verifications to the SBI/ Architect at or before the end of the week 
following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running 
charges of equipment and wastage etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.   

23.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

24.0 Virtual Completion Certificate (VCC) 
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On successful completion of entire woks covered by the contract to the full 
satisfaction of the SBI/ Architect, the contractor shall ensure that the following 
works have been completed to the satisfaction of the SBI/ Architect. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI/ Architect and shall clear, level and dress, compact the site as required 
by the SBI/ Architect. 

d) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 

f) All defects / imperfections have been attended and rectified as pointed out by the 
SBI/ Architect to the full satisfaction of SBI/ Architect. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect is satisfied of the completion of the work. 
Relative to which the completion certificate has been sought, the Architect shall 
within fourteen (14) days of the receipt of the application for virtual completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or work 
at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC 
has been issued.  

25.0 Work by other Agencies 

The SBI reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work, the 
contractor, however, shall not be required to provided any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manner as not to impede the progress of the works 
included in the contract.  

26.0 Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible  under the terms of contract and in such a manner that the 
SBI and contractor  are covered for the period stipulated in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the  period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and  for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause.   

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 
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c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the SBI/ Architect the policy if insurance and the 
receipts for payment of the current premiums.  

26.2 Damage to Persons and Property  

 The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of he works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to:   

a) The permanent use or occupation of land by or any part thereof.  
b) The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the 

contractor, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI/ Architect, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury.   
 

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the matters 
referred to in the provision sub-clause 26.2 of this clause. 

26.4 Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect in this behalf.   

26.5 Third Party Insurance  

26.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against 
his liability for any material or physical damage, loss or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the 
SBI/ Architect, by or arising out of the execution of the works or in the carrying out 
of the contract, otherwise than due to the mattes referred to in the provision to 
clause 26.0 thereof.     

26.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
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below. The contractor shall, whenever required produce to the SBI/ Architect the 
policy or policies of insurance cover and receipts for payment of the current 
premiums.  

26.5.3 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 
per occurrence  with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always.  

26.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

26.6.1 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the Architect such policy of insurance 
and receipt for payment of the current premium. Provided always a that, in respect 
of any persons employed by any sub-contractor the contractor’s obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 
shall be insured against the liability in respect of such persons in such manner that 
SBI in indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect when such policy of insurance and the 
receipt for the payment of the current premium. 

26.6.2 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing 
over site or three days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

28.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 75 Days from the date of 
commencement. If required in the contract or as directed by the SBI/ Architect, 
the contractor shall complete certain portions of work before completion of the 
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entire work. However the completion date shall be reckoned as the date by which 
the whole work is completed as per the terms of the contract.  

29.0 Extension of Time 

If, in the opinion of the Architect, the work be delayed for reasons beyond the 
control of the contractor, the Architect may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond 
the due date of completion as stipulated in the contract, the contractor shall apply 
to the SBI through the Architect in writing in detail and his justification if any, for 
the delays. The Architect shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time 
the contractor shall be informed the period-extended time which will qualify for 
levy of liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the SBI the provision of liquidated 
damages as stated under clause 10.0 of Instructions to the Tenderers shall become 
applicable. Further the contract shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or not. 

30.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect, should the rate 
of progress of the work or any part thereof be at any time be in the opinion of the 
Architect too slow to ensure the completion of the whole of the work by the 
contractor in prescribed time or extended time for completion the to expedite 
progress so as to complete the works by the prescribed time or extended time. 
Such communications from the Architect neither shall relieve the contractor from 
fulfilling obligations under the contract nor will he be entitled to raise any claims 
arising out of such directions. 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect. However the provisions of the clause shall not be applicable in the case 
of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required 
/ continued with the prior approval of the Architect at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance.  

32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI/ Architect shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly. In 
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus  
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as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect shall have 
in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect shall be final.  

 

33.0  Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect (whose 
decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect may 
consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default 
of the contractor, or for safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the SBI/ Architect.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the SBI shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by 
the Architect shall be conclusive evidence) and in which case the security deposit 
of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect 
shall be final and conclusive against the contractor) and crediting him with the 
value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Architect as to the value of work done 
shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him 
(of the amount of which excess the certificates in writing of the Architect shall be 
final and conclusive) shall be borne by original contractor and may be deducted 
from any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of safe thereof, or sufficient part thereof. In the 
event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
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advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect will have certified in writing the performance of such work and 
the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the SBI that he is able to carry out and fulfill the 
contract, and to give security therefore if so required by the SBI.   

Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect or shall charge or encumber this contract or any payment 
due to which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the 
SBI through the Architect written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed with in the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect that the said materials were condemned and rejected by the Architect 
under these conditions; or has neglected or failed persistently to observe and 
perform all or any the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to he determent of 
good workmanship or in defiance of the SBI’s or Architect’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI 
and or the Architect, may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had 
been executed by or on behalf of the contractor. And further the SBI through the 
Architect their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or roads use the same by means of their 
own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not 
in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the 
materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient, the SBI or 
the Architect shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realised by such auction. The contractor 
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shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc.  

36.0 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect 
to the contractor within 14 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory 
recoveries towards Income tax, Work contract tax as per the prevailing bye laws 
and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect during he 
progress of works or completion shall not have effect as certificate of satisfaction 
or relieve the contractor from his liability under clause. 

The Architect shall have power to with hold the certificate if the work or any part 
thereof is not carried out to their satisfaction.  

The Architect may by any certificate make any corrections required in previous 
certificate.   

The SBI shall modify the certificate of payment as issued by the Architect from 
time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs.3 lacs and the minimum interval between two such 
bills/ final bill shall be 30 days.  

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of 
three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 
details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or those conditions or otherwise concerning the 
work or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the  Regional  Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, 
Aligarh UP    and endorse a copy of the same to the ARCHITECT, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Regional  Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, 
Aligarh UP      in the manner and within the time as aforesaid.  The contractor 
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shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the  Regional  Manager, RBO-4, Aligarh, Swarn Jayanti 
Nagar, Aligarh UP    in writing in the manner and within the time aforesaid. 

iii) Regional  Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    
shall give his decision in writing on the claims notified by the contractor.  The 
contractor may within 30 days of the receipt of the decision of the Regional  
Manager, RBO-4, Aligarh, Swarn Jayanti Nagar, Aligarh UP    submit his 
claims to the conciliating authority namely the Circle Development Officer, 
SBI, New Delhi for conciliation along with all details and copies of 
correspondence exchanged between him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Chief General Manager of the Bank for appointment of 
an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and 
waived. 

v) Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the 
Sole Arbitrator appointed by the Chief General Manager of the Bank,  It will 
also be the objection to any such appointment that the Arbitrator so appointed is 
a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the Chief General Manager of the Bank, Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims.  The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties.  The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions.  
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That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangement for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original conditions after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants are to 
included in his tender prices. He shall pay all fees and charges required for the 
power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect shall be final 
and binding on the contractor.  

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa 
at site of work and should produce the same for inspection of SBI/ ARCHITECT 
whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 
iii) Register for Secured Advance  
iv) Register for Bulkage of Sand 
v) Register for Silt Test  
vi) Register for Sieve Analysis for Fine Aggregate 
vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
xii) Register for Running Account Bill 
xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as but not to 



TENDER ID: RBO-4/AO-6/PREMISES/2025-26/20 

32 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevented or delayed. However a notice is required to be given within 
30 days from the happening of the even with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of    force majeure lasting to a period of 6 months or more the two parties 
shall each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. the 
contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable 
to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
Architect. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

The scope of work is to carry out Air Conditioning Work at Pisawa Branch, 
Aligarh, UP 

2.0 Address of Site 

The site is located at SBI Pisawa Branch, Aligarh, UP 
 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor 
on the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for 
clarification from the ARCHITECT before proceeding with the work. 

4.0 Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 
writing from the Architect. 

5.0 Construction Records 

 The contractor shall keep and provide to the Architect. full and accurate records of 
the dimension and positions of all new work and any other information necessary 
to prepare complete drawings recording details of the work as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect. such 
supports as may be required to protect effectively all structures and protective 
guards to trees which may be endangered by the execution of the works or 
otherwise take such permanent measures as may be required by the Architect. to 
protect the trees and structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the Architect. for approval complete drawings of all temporary 
works he may require for the execution of the works.  The contractor shall carry 
out the modifications relating to strength, if required by the Architect. may require 
in accordance with the conditions of contract at his own cost.  The contractor shall 
be solely responsible for the stability and safety of all temporary works an 
unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 
no extra cost and as directed by the Architect.  The contractor shall also 
responsible for proper maintenance of this access road and would take all care to 
see that existing services, if any, are maintained in working order at his own cost.  
The laying and maintaining the temporary roads within the site area shall be the 
contractor’s responsibility and the contractor shall take such measures that are 
necessary and as directed by the Architect. 

9.0 Water, Power and Other Facilities 

a) The rate quoted by the contractor shall include all expenses that are required 
for providing all the water required for the work and the contractor shall make his 
own arrangements for the supply of good quality water suitable for the construction 
and good quality drinking water for their workers.  If necessary, the contractor has 
to sink a tube well / open well and bring water by means of tankers at his own cost 
for the purpose.  The SBI will not be liable to pay any charges in connection with 
the above. 
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The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage 
and water connection for construction purposes shall be borne by the contractor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburse the amount on production of receipts. 

b) The SBI as well as the Architect shall give all possible assistance to the 
contractors to obtain the requisite. 

c) Permission from the various authorities, but the responsibility for obtaining 
the same in time shall be of the contractor. 

10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connection with the work at the site own cost after getting the 
approval from the Architect. 

b) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the Architect. 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra 
cost.  It is also the responsibility of the contractor to obtain statuary approvals for 
providing the above facilities.   

11.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

12.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of works. 

13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at 
his own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are of be always 
kept filed with sand and some with water. These equipments shall be provided at 
suitable prominent and easily accessible places and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited to 
the following :   

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the fire fighting equipments. 

d) Types, number and location of containers for the removal of surplus 
materials and rubbish. 

e) Type size, number and location of fire extinguishers or other fire fighting 
equipment. 
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f) General housekeeping. 

14.0 Site Order Book. 

 A site order book shall be maintained at site for the purpose of quick 
communication between the Architect. Any communication relating to the works 
may be conveyed through Records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in 
terms of contract. Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintain and preserved by the contractor and shall be 
made available to the Architect as and when demanded. Any instruction which the 
Architect may like to issue to the contractor or the contractor may like to bring the 
Architect may like to issue to the Contractor or the Contractor may like to bring to 
the Architect two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

15.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative alongwith the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if 
required by the Architect. 

16.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the SBI/ Architect at his own cost. It is 
the responsibility of the contractor to obtain from the locate authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the construction 
site or any other off-site activities borrow pits has been properly disposed off. 

17.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 
other specialist contractors of other sub contractors to enable them to prepare 
their own shop drawings and pass on the information with sufficient promptness as 
will not in any way delay the works. 

18.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 
Architect indicating therein the name of the project and other details as given by 
the Architect at his own cost remove the same on completion of work. 

19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect well in advance. 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect. The Architect will issue 
two sets of drawings to the contractor for the item for which some changes have 
been made. From the approved drawings as instructed by the SBI. The Contractor 
will make the changes made on these copies and return these copies to the 
Architect for their approval. In case any revision is required or the corrections are 
not properly marked the Architect will point out the discrepancies to the contractor. 
The contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the Architect and resubmit to him 
for approval. The Architect will return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the 
drawing prepared by him wherever the changes are made by the SBI. And submit 
two copies of such modified drawings to the Architect for approval. The Architect 
will return one copy of the approved drawing to the Contractor.  

21.0 Approved Make 
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 The Contractor shall provide all materials form the list of approved makes at his 
own cost. The Architect may approve any make / agency within the approved list 
as given in the tender after inspection of the sample / mock up. 

22.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 
materials for the work. All wastage’s and losses in weight shall be to the 
contractors account. 

23.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipments plant and other things required for the contact. 
All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to 
the contractors account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duty fees, levies etc if any, till 
completion of work shall be deemed to be included in the quoted in the quoted 
rates and no extra amount on this account.  Variation of taxes, duties, fees, levies, 
etc if any till completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or octroi is imposed under as statue or law during 
the currency of contract the same shall be borne by the contractor. 

24.0 Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the tenderer 
shall have no right to question the acts of the SBI. However, the adequate 
transparency would be maintained by the SBI. 

 

 
 
 

Signature of Contractor & Seal
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SPECIAL CONDITIONS OF CONTRACT (HVAC) 

 

1.0 QUALITY ASSURANCE OF MATERIALS AND WORKMANSHIP  

1.1   Materials  

 The contractor will supply the equipments as indicated in the list of approved makes in the 
tender. Furthermore, all equipments must strictly conform to the relevant IS code specified in the 
tender. However, the contractor shall submit Vendors data in the approved format and obtain 
prior approval from the Engineer in-charge before placing the orders for these equipments. All the 
materials brought to the site shall correspond with the approved samples. All the rejected 
material should be removed from the site of work, without delay. 

 The contractor shall furnish test certificates of the materials procured for the work. Testing of 
materials shall also have to be done at contractors cost as and when necessary and required by 
the Engineer in-charge. If the test result of any material does not comply with the results 
stipulated in the relevant latest IS code, the materials shall be rejected and no claim shall be 
entertained on any account what so ever. 

 Where manufacturer have furnished specific instructions relating to the materials used in this job 
and covering points not specifically mentioned in these documents, manufacturer’s instructions 
shall be followed.  

1.2   Quantum of Materials to be ordered  

 The Schedule of Rates shall not be used as a basis for ascertaining the quantum of materials to 
be ordered. The Contractor shall be his own resources to assess the quantities of materials to be 
ordered and shall be entirely responsible for the same. 

1.3   Manufacturer Instruction  

 Where manufacturers have furnished specific instructions relating to the materials and equipment 
used in this project, covering points not specifically mentioned in these documents, such 
instructions shall be followed in all cases. 

2.0 INSTALLATION INSPECTIONS & TESTING  

2.1   When the installation is deemed by the Contractor to be complete, he shall arrange with the 
Engineer in-charge for inspection and testing of the installation. Test results shall be recorded in 
the format approved by the Engineer in-charge. An installation shall not be accepted until the 
Engineer in-charge is satisfied about its compliance with the requirements of the specifications 
and performance of the system. 

 The Contractor shall cause interim/stage inspection during execution of the works as and when so 
called for and carry out any rectification / modification as may be suggested by the Engineer in-
charge. 

 Soon after the work is completed, the Contractor shall inform in writing to the Engineer in-charge 
for getting the complete system including all sub-systems and instrumentation, control panels 
etc. thoroughly inspected and tested for satisfactory performance. After satisfactory completion of 
tests of the system by the Engineer in-charge, the Contractor shall be required to carry out all 
start up trails of the system provided by him. 

 Any defects noticed during these tests shall be speedily rectified by the Contractor without any 
extra claim /cost. 
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 All instruments and materials including consumables required for testing shall be the 
responsibility of the Contractor. 

2.2  Balancing of all air and all tests as called for in the specifications shall be carried out by the 
contractor in accordance with the specifications and relevant local codes if any. Performance test 
shall consist of seven days operation of system for each season. 

 Testes shall be carried out in peak summer and monsoon season. 

 The results for summer/monsoon and winter air conditioning in duplicate shall be submitted for 
scrutiny. Two copies of the certified manufacturers performance curves for each piece of 
equipment shall be submitted along with the test results. The contractor shall also provide two 
copies of record of all safety and automatic control settings for the entire installation. 

 The contractor shall pay for the arrange, without any extra cost to the Employer, all necessary 
balancing and testing equipments, instruments, materials, accessories, refrigerant and the 
requisite labour. Any defects in materials and/or in workmanship detected in the course of testing 
shall be rectified by the contractor, entirely at his own cost, to the satisfaction of the Engineer in-
charge. 

 The installation shall be tested again after removal of defects and shall be commissioned only 
after approval by the Engineer in-charge. All tests shall be carried out in the presence of the 
representatives of the Engineer in-charge. 

 2.3   All civil works like foundations for the equipment, breaking and making good of openings for 
pipes and ducts shall be carried out by Air-conditioning Contractor and nothing extra shall be paid 
on this account. 

3.0 STANDARD OF WORK 

The work shall be carried out to the satisfaction of the Engineer in-charge and in accordance with 
the regulations of the Electricity Supply Authority, the Fire Insurance Company insuring the 
building, Electricity Rules and other local Regulations and the enclosed specifications. 

4.0 PRICES 

 The prices to be quoted by the Tenderer shall include the supply, installation, testing & 
commissioning of all the Equipment, Ancillary material, associated Civil and Service Works, and 
other items, what-so-ever required for carrying out the job, to fulfill the intent and the purpose as 
laid down in the Specifications and /or the Drawings. The tendered price shall be deemed to 
include all nuts, bolts, shims, clamps, supports, etc., as required for proper fixing and/or grouting 
of Equipments, ancillary items, etc. whether specifically mentioned or not. The Contractor shall 
also include, in his prices, all taxes, duties, other levies, (viz. excise duty, customs duty, sales 
tax, works contract tax, octroi etc. ) which are legally leviable on the Air Conditioning plant and 
installation entailing the Contractor to any extra claims from the department. The Contractor's 
rates shall remain firm and fixed during the currency of the Contract. However, the price shall be 
subject to adjustment, in case of variation in the rate of excise or customs duty due to an act of 
legislature, within the originally agreed period for the completion of work.  

5.0 SHOP DRAWINGS 

5.1   Before proceeding with the work, the Contractor shall submit for approval, general layout 
and assembly drawings and such additional assembly and sub-assembly detailed drawings as 
necessary to demonstrate fully that all parts of the apparatus to be furnished will conform to 
Specifications. These Drawings will include plant room layouts, required to complete the project 
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as per specifications and as required by the Engineer-in-Charge/ Consultant. These drawings will 
contain details of construction, size, arrangement, operating clearances, performance 
characteristics and capacity of all items of equipment, as also the details of all related items of 
work by other Contractors. Each item of equipment proposed shall be a standard catalogue 
product of an established manufacturer as per specifications. 

5.2  When the Engineer-in-Charge/Consultant makes any amendments in the above 
drawings, the Contractor shall supply fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were indicated. 

5.3  The Contractor shall furnish for checking and scrutiny advance sets of prints of the 
layout, assembly and erection drawings. No modifications shall be made in the drawings after 
they have been approved by the Engineer-in-Charge/consultant without his prior consent. All 
drawings necessary for assembly, erection, maintenance, repair and operation of the equipment 
shall be furnished. Different parts shall be suitably numbered for identification and ordering of 
spare parts. 

5.4  No material or equipment may be delivered or installed at the job site until the 
Contractor has in his possession, the approved Shop Drawings for that particular material or 
equipment. 

5.5  The Shop Drawings shall be submitted for approval sufficiently in advance of the 
planned delivery and installation of any materials, to allow the Engineer-in-Charge ample time 
for scrutiny. No claims for extension of time shall be entertained because of any delay in the 
work due to his failure to produce Shop Drawings at the right time, in accordance with the 
approved program. 

5.6  After approval of the drawings, the Contractor shall furnish a set of tracings of the 
approved Drawings. 

5.7  Approval of Drawings by the Engineer-in-Charge shall not relieve the Contractor of any 
part of his obligation to meet all the requirements of the Contract or of the correctness of his 
drawings. The Contractor shall be responsible for any pay for all alterations of the works due to 
discrepancies or omission in the drawings or other particulars supplied by him, whether such 
drawings have been approved by the Engineer-in- Charge or not. 

5.8  The drawings prepared, and the allocated position for equipment’s represents a 
feasible scheme. The layout in the equipment room may be re-arranged only in the allocated 
space, subject to the approval of the Engineer-in-Charge/Consultant. 

5.9  Where the work of the Contractor has to be installed/executed in close proximity to, or 
will interfere with the work of other trades, the Contractor executed shall assist in working out 
space conditions to make a satisfactory adjustment. If so directed by the Engineer-in-Charge, 
the Contractor shall prepare composite working drawings and sections at a suitable scale, clearly 
showing how his work is to be installed in relation to the work of other trades. If the Contractor 
installs his work before coordinating with other trades, or so as to cause any interference with 
work of other trades, he shall make all the necessary changes without extra cost to the 
purchaser. 

5.10 On completion of work contractor shall provide soft and two sets of hard copies of as- 
built drawings 

6.0 VIBRATION ISOLATION AND NOISE LEVEL 

 All equipment shall operate under all conditions of load without any sound or vibration which is 
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objectionable in the opinion of the Engineer-in-Charge. In case of rotating machinery, sound or 
vibration noticeable outside the room in which it is installed, or annoyingly noticeable inside its 
own room, shall be considered objectionable. The provision shall be made for vibration isolation 
of minimum 90% efficiency. Abnormal vibration and noise level conditions shall be corrected by 
the Contractor at his own expense. 

7.0 TECHNICAL DATA 

 The Tenderers must submit the technical data along with catalogue, literature, and 
manufacturer’s manual for all items as listed in Tender (Technical Specifications) in the indicated 
format, and submit along with their Tenders. Failure to furnish Technical Data with Tenders may 
result in summary rejection of Tenders. 

8.0 GUARANTEE 

8.1 The contractor shall guarantee that all the material, machinery and components 
supplied, fabricated, designed and installed by him shall be free from defects due to fault design 
material and/or workmanship, that the plant shall perform satisfactorily specifically the 
successful performance of the system in monsoon and summer and the efficiency of the system 
and all the components shall not be less than the values laid down in the specifications and the 
capacities shall be within +/- 3% of the specified values, in case of deviation greater than +/- 
3%, the contractor shall replace the necessary components at no extra cost or alternately the 
employer shall be entitled to deduct a proportionate amount from payments due to the 
contractor. 

8.2 The period of the guarantee shall be (12) twelve months from the date of first running 
tests. During which period any or all components found to be defective shall be replaced or 
repaired free of charge and any shortcomings found in the system as specified shall be removed 
at no extra cost. The contractor shall provide the necessary personnel and tools for fulfilling the 
above guarantee. 

8.3 If the defects are not removed within a reasonable time the employer may arrange to 
do at the contractor’s risk and cost, without prejudice to any other rights. 

9.0  MAINTENANCE & TRAINING 

9.1   The maintenance for a period of 12 months from handing over of the plant shall be 
included under the warranty. 

9.2  The Contractor shall associate, during the erection and during the Defects Liability 
Period with the purchaser staff/department`s staff to familiarize them with the operation and 
maintenance of the plant. 

9.3  If required by the Engineer-in-Charge the Contractor shall agree to train members of 
the purchaser maintenance staff either at his or the sub- Contractor's work or at such other place 
or places as may be considered suitable by the Engineer-in-Charge. 

10. Maintenance Manual on Completion of Work 

 Contractor shall provide 2 sets of hard bound operation and maintenance manual duly approved 
by engineering in charge/consultant. Each set shall also contain as built drawings. 

11.  Spares  

 Contractor shall provide a list of recommended spare parts for operation and maintenance of 
equipments for a period of 3 years. 

 WORKS & SERVICES TO BE EXECUTED BY OTHER AGENCIES 

 The following associated works and services are excluded from Scope of this contract and shall be 
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executed by other agencies in accordance with Contractors approved shop drawings. 

a) Provision of 415 volt, 3 phase power at main panel and all indoor unit.  220 volt 1 phase 
supply /Exhaust Fans.  

b) False ceiling work   

1.0  CODES & STANDARDS. 

1.1 All air conditioning equipments for the project shall meet energy efficiency criterion 
employing environment friendly HFC requirements based on latest state of art technology. 

1.2 ASHRAE   Standards   and hand books. 

1.3 National   building   codes of India. 

1.3  Indoor air quality as per ASHRAE 62.1-2007. 

1.4 Motors, cabling, wiring and accessories as per BIS Codes/ I.E. Rules/National Building Code. 
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TECHNICAL SPECIFICATION - AIRCONDITIONING SYSTEM 

 

1.  SYSTEM DESCRIPTION 

 1.1  All area 

 VRV system provides for air-conditioning for all area with multi-indoor units with single outdoor 
unit.  Each indoor unit connected to dedicated outdoor units. 

 1.2  Outdoor unit 

 Outdoor units for all area are located on terrace/stilt level.   

1.3   The Refrigerant Piping 

Insulated refrigerant piping interconnecting outdoor and indoor units shall be routed as shown in 
layout drawing. 

1.4   Drain Piping 

Insulated drain piping shall be terminated at nearest drain point or nearby shaft through pipe 

2. VARIABLE REGRIGERANT FLOW SYSTEM 

1.  SYSTEM  

The Variable Refrigerant Flow (VRF /VRV R 410a refrigerant) System should be air cooled, spilt 
type air conditioning systems consisting of modular condensing units connected to multiple indoor 
units, each having the capability of individual set point control. Each modular condensing unit 
should incorporate at least one inverter control scroll/Rotary compressors to obtain 10% to 100% 
step less capacity control for enhanced Power saving. The indoor units should be provided with 
Cordless Remote Control as a standard accessory. 

The VRF/VRV units shall be capable of operating within a wide range of ambient temperatures. 
The Condensing units should be capable of provide cooling within an ambient range of -5 Deg. C 
to 45 Deg. C DB and heating in the range  -10 Deg. C to 15 Deg. C DB.   

The refrigerant piping shall be extendable minimum 150 m with 50 m level without any oil trap. 
Ambient conditions. 

3.  OUTDOOR UNIT 

2.1   The outdoor unit shall be a factory assembled unit housed in a sturdy weather proof casing 
constructed form rust-proofed mild steel panels coated with a baked enamel finish. The ODU 
must deliver 100% cooling capacity at 49Deg C ambient Temperature. 

The outdoor unit shall have multiple scroll / Rotary compressors and be able to operate even in 
case of breakdown of one of compressors.  

The noise level shall not be more than 68 dB(A)at normal operation measured horizontally 1m 
away and 1.5m above ground. 

The outdoor unit shall be modular in design and shall be allowed for side by side installation. 

2.2.  Compressor 

The compressor shall be of inverter type highly efficient hermetic Vapor Injection Scroll/rotary 
capable of capacity modulation by time averaging method & Vapor injection Technology. Each 
ODU should have minimum 1 no. variable compressor upto 12 HP capacity. 

 2.3   Heat Exchanger 
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 The heat exchanger shall be constructed with copper tubes mechanically bonded to aluminum fins 
to form a cross fin coil. The aluminum fins shall be covered by anti-corrosion resin film. The 
System must have sub-cooling heat exchanger further to Condenser to increase refrigerating 
effect in Indoor units. 

2.4   Fan Motor Speed Control 

The condensing unit fan motors to have at least two speed operations tomaintain constant head 
pressure control in all ambient temperatures and modes of operation. 

2.5.   Refrigerant Circuit 

The refrigerant circuit shall include an accumulator, liquid and gas shut off valves and a solenoid 
valves or pulse width modulation valve. 

All necessary safety devices shall be provided to ensure the safety operation of the system. 

2.6   Safety Devices 

The following safety devices shall be part of the outdoor unit; 

High Pressure Switch, Low Pressure Switch, Fan Motor Safety Thermostat, Over Current Relay, 
Fusible Plugs, Fuses. 

2.7 Oil Recovery System 

 Each unit shall be equipped, with an oil separator to ensure stable operation with long refrigerant 

piping. 

3. INDOOR UNIT 

3.1   Indoor unit shall be mix-match of duct  type . It shall have electronic control valve to 
control refrigerant flow rate in response to load variations of the room. The fan shall be of the 
dual suction multi blade type and statically and dynamically balanced to ensure low noise and 
vibration free operation. 

3.2   The address of the indoor unit shall be set automatically in case of individual and group 
control. In case of centralized control, liquid crystal remote controller shall set it. 

3.3   Electronic Expansion Valve 

Each indoor unit shall be fitted with an electronic expansion valve to control the refrigerant flow 
in response to the load variations in the room. The electronic expansion valve is to be controlled 
via a computerized control sensing the return air temperature, refrigerant inlet and outlet 
temperatures. During the cooling operation the electronic expansion valve shall control the 
refrigerant superheat degree at the evaporator. 

 3.4   Indoor Unit Fans  

Shall be direct driven of the DIDW multi-blade type, statically and dynamically balanced to ensure 
low noise and vibration free operation. The noise level shall not exceed 45dbA. 

3.5  Cooling Coils 

Shall be direct expansion, constructed from copper tubes expanded into aluminum fins to form a 
rigid mechanical bond. 

4. CABLING BEWTEEN INDOOR AND OUTDOOR UNITS  
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 The cable between indoor and outdoor units shall run in GI conduit. 

5. REFRIGERANT PIPEWORK: 

 5.1 Scope of Refrigerant Piping work shall include Supply, installation, testing and 
commissioning of all interconnecting pipe-work between the condensing unit & indoor units. 
Refrigerant quality seamless copper tubes with brazed connections and the appropriate 
Distribution joints and headers shall be used. The piping should be routed at site in such a 
manner, that brazed joints in the Refrigeration Piping are kept to a minimum. 

5.2 Joint Orientation: 

Proprietary Distribution refrigeration pipe joints and headers shall be installed in an appropriate 
orientation to enable correct distribution of refrigerant. The Distribution joints shall be factory 
insulated with pre-formed sections of expanded Polystyrene / equivalent. 

5.3 Cleanliness of Piping: 

All pipe-work must be kept clean and free from contamination to prevent breakdown of the 
system. All pipe ends shall be kept sealed until immediately prior to making a joint. 

5.4 Pressure Testing: 

After complete installation of refrigerant piping, it shall be pre-pressure tested and repaired if 
necessary and further pressure tested to 3,800 Pa, to hold for a minimum 24 hours with dry 
nitrogen prior to insulating the joints. After satisfactory testing, the refrigerant pipe shall be 
evacuated and dehydrated to (- 755 MM HG) and held for one to four hours depending on the 
pipe length. 

5.5 Refrigerant Charge  

Refrigerant charge must be calculated based on the actual length of the refrigerant pipe work. 
The refrigerant charging process must be carried out with an appropriate charging station and 
under supervision of Consultancy.  

 5.6 Piping Insulation  

All suction & liquid lines of the Refrigerant pipe work shall be insulated with  cross linked 
polyethylene pipe sections as specified to avoid condensation. The exposed piping insulation shall 
be painted with U/V paint  

 5.7 Fixing Pipe Work & Electrical Conduit: 

The insulated refrigerant piping and electrical conduit shall run on GI trayproperly supported by 
GI rods. The exposed tray on terrace shall be covered by open able GI covers.  

5.8 The OD & wall thickness of copper refrigerant piping shall be as follows: 

Size Thickness Specification 

6.4mm (1/4 in) 22 G C1220T-O (ANNEALED) 

9.5mm (3/8 in) 22 G C1220T-O (ANNEALED) 

12.7mm (1/2 in) 22 G C1220T-O (ANNEALED) 

15.9mm (5/8 in) 22 G C1220T-O (ANNEALED) 
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19.1mm (3/4 in) 20 G C1220T-1/2 H (HALF-HARD) 

22.2mm (7/8 in) 20 G C1220T-1/2 H (HALF-HARD) 

28.6mm (1 1/8 in) 18 G C1220T-1/2 H (HALF-HARD) 

34.9mm (1 1/4 in) 18 G C1220T-1/2 H (HALF-HARD) 

 

6.0  DRAIN PIPING 

6.1   The indoor units shall have uPVC drain pipe suitable for 10 kg/cm2. 

6.2  The pipes shall be laid in proper slope for efficient drainage of condensate water. 

 6.3  Drain Pipe Insulation 

 Drain pipes carrying condensate water shall be insulated with 6 mm cross linked polyethylene as 
specified to avoid any leakage condensation. 

The joints shall be properly sealed with synthetic glue to ensure proper bonding of the ends. 

7. TESTING  

 The units shall be tested for capacity and COP as per ARI conditions at manufactures premises 
before delivery, Owners / their representative reserve the right to witness the tests. 

8. TESTING OF AIR-CONDITIONING SYSTEM 

 8.1 Routine and types tests for the various items of equipment shall be performed at the 
contractor’s works and test certificates furnished. Functional tests shall be conducted at site. 

 8.2 The performance tests to determine whether or not the full intent of the specification is 
meant shall be conducted by the contractor. After notification to the employers that the 
installation has been completed and the plant has run continuously for a period of at least one 
weeks, the contractor shall conduct under the direction of the consultants and in the presence 
of the employer’s representatives tests such tests as specified to establish the capacity of 
various equipment supplied and installed by the contractor. 

 8.3 The contractor shall operate, test and adjust the air conditioning appliances   including 
adjustment of regulators, dampers, etc,. 

 8.4 All test equipment, labour, operating personnel, oil and refrigerant required for these 
tests shall be furnished by the contractor to enable the plant to be put in continuous running 
test for a period of two days after all other tests and adjustments have been made. 

 The performance tests shall be conducted during peak summer and peak monsoon. 

 8.5   PROCEDURE  

 8.5.1 Design Conditions: 

 The inside and outside conditions will be recorded for 24 hours duration on hourly basis. The 
outside and inside dry bulb and wet bulb temperatures shall be recoded by means of a sling 
spectrometer with mercury thermometers. The relative humidity shall be computed from the 
psychometric chart. The inside dry bulb temperature and relative humidity shall fall within the 
specified limits. 
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 8.6 FUNCTIONAL TESTS 

 8.6.1 Electrical Equipment: 

a) All the cables shall be tested for continuity and absence of cross phasing. Insulation 
resistance between the phase conductors and the earth shall be measured shall with the help 
of a 500-V megger. 

b) Motors: 

 Starter operation shall be checked for single phasing by removing one of the phases. 

 Overload protection shall be checked by altering the starter thermal overload setting. 
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SAFETY CODE 

 
1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of 
spray or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 

 
 
 
 
 
 
 
 
 
 
 
 
 



  
  

48 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of               Date & Signature 

Contractor.   SBI’s Representative                      of Site Engineer 

    (Seal).         

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 
per tender drawings, conditions and specifications. 

 

 

 

 

 

BANK’s ENGINEER 



  

49 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 

 

Item 
descri
ption 
 
 

 

Unit 
 
 
 

 

Rate  
(Rs.) 
 
 

 
 

As per Tender 
 

 

Upto Previous 
R/A Bill 

 

Upto Date 
(Gross) 

 
 

Present Bill 
 
 

Rem
arks 
 
 
 

 
Qty.          Amt. 

                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

      

 
Note:  1.  If Part Rate is allowed for any Item, it should be    Net value since  
  Indicated with reasons for allowing such a Rate.   Previous Bill. 
  
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 

             
 
 
 

Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

         Date   Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous 
applications should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 

 

 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 
 
 
 
 
 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature 
SE / PE 

Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      
 
Total Value of Materials at  Site 
 
 
Secured Advance @………………………% of above Value                                                             B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security, (ii) that the materials are of imperishable nature and are all 
required by the contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 
 

         Dated Signature of 
        Site Engineer 

              preparing the Bill 
 

             Designation________ 
 

          Dated Signature of 
              Bank’s Engineer 

 
___________________________ 

      Dated signature of Contractor 
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LIST OF APPROVED MAKES AIR CONDITIONING WORKS 

S. NO ITEM COMPANY 

1 GSS SHEET JINDAL / TATA / SAIL  

2 FACTORY MADE DUCTS ROLLASTAR/ NUTECH 

3 PROPELLER FANS GE ALSTHOM / CROMPTON/ CARRYAIRE 

4 FLEXIBLE PIPE CONNECTION  RESISTOFLEX / DUNLOP 

5 EXTRUDED ALUMINIUM 
GRILLES /DIFFUSER  

AIRTECH/AIR COOLING SYSTEM/TRISTAR 
/CARRYAIRE 

6 
FIREDAMPER / VOLUME 
CONTROL DAMPER 

AIRTECH/AIR COOLING SYSTEM/TRISTAR 
/CARRYAIRE  

7 FLEXIBLE INSULATED DUCTS CARYAIRE / ATCO/ MAPRO     

8 FIBRE GLASS OWENS CORNING/ UP TWIGA 

9 
EXTRUDED POLYSTYRENE 
BOARD 

SUPREME  

10 CROSS LINKED  POLYETHYLENE    SUPREME/A-FLEX/AEROFLEX 

11 
CLASS ‘O’ NITRILE RUBBER 
INSULATION 

SUPREME /K-FLEX / SUPERLON / EUROBATEX 
/ ARMACELL/A- FLEX 

12 COPPER PIPE  
RAJCO / MANDEV / MAXFLOW / TOTAL LINE 
/ SHREE SHAYAM 

13 PVC PIPE SETIA/ FINOLEX/ PRAKASH/ SURYA 

14 CONDUIT FOR ELECTRICAL WIRE  AKG, SETIA, BEC, SUPER 

15 EXPANDED POLYSTYRENE   STYRENE PACKING / INDIAN PACKING 

16 VIBRATION ISOLATION 
SPRING  

DUNLOP / RESISTOFLEX 

17 PAINTS       ICI / ASIAN 

18 DASH FASTENERS  CANON / FISHER / TKS/HILTI 

19 WELDING RODS ADVANI / L&T 

20 ACB, M.C.B. & MCCB           L&T / GE / CROMPTON/C&S 

21 
POWER/CONTROL 
CABLE          

CCI/ HAVELLS / GRANDLAY/ UNIVERSAL  

22 CENTRIFUGAL / AXIAL FANS  :ABB / KRUGER / COMFREI / NUAIRE (UK) 

23  INLINE FANS              KRUGER / NUAIRE /  OSTBERG / 
SYSTEMAIR/ CARRYAIRE 

NOTE : 1.   NO DEVIATION FROM THE APPROVED MAKE IS ACCEPTABLE. HOWEVER, 
THE ARCHITECT/ CONSULTANT/ BANK RESERVE THE RIGHT TO SELECT ANY OF THE 
APPROVED MAKE OF THESE ITEMS, WHERE MORE THAN ONE MAKE IS MENTIONED. 
2. FOR ANY LEFT-OUT ITEMS, PRIOR APPROVAL FROM CONSULTANT / ARCHITECTS / BANK  
IS REQUIRED. 



  

54 AIR CONDITIONING WORK AT PISAWA BRANCH, ALIGARH, UP 

 

BILL OF QUANTITY 
 

 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 
FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES 
UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS 
AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED 
WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / 
FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK 
ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID 
EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS 
UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE 
LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION 
WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR 
ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 
RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN 
OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE 
PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF 
QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI 
BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 
MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  
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(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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TENDER DRAWINGS 
 
 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 
 


