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Tender ID  AMR/VIJ/MAR/ 
E01 

Date  21/03/2026 

 

 
STATE BANK OF INDIA 

REGIONAL BUSINESS OFFICE, VIJAYAWADA NORTH 
INVITES BIDS 

THROUGH E-TENDERING PROCESS 
FOR 

ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW PREMISES OF 
TADIGADAPA BRANCH, ANDHRA PRADESH 

 

Contractors who are on the panel of SBI  in the appropriate Electrical installation work category are 

only eligible.  (Contractors should submit proof of the same) 

 

Note: Firm should possess valid digital signature for this tender 

 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 08.04.2026 
 

Opening of e Tenders: 3:30 P.M. (IST) on 08.04.2026 
 

The Regional Manager, 
State Bank of India,  

Regional Business Office-3, 
VIJAYAWADA NORTH 

Andhra Pradesh. 
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NOTICE INVITING TENDER (NIT) 

 
Online Tenders were invited by State Bank of India for the below mentioned work from the contractors 
on the approved panel of SBI, in the appropriate Electrical installation work category (contractors to 
furnish proof of empanel and its validity). 
 

1 Name of the work 
 

ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW 
PREMISES OF TADIGADAPA BRANCH., VIJAYAWADA, 
ANDHRA PRADESH. 
  

2 Details of Architect NA 

3 Date and Time where 
tender forms are available  

Available from  26.03.2026 to 08.04.2026 
 
at          (i).  https://etender.sbi/ 
             (ii). SBI Procurement news. 

4 Time and last date of 
submission of online e-
Tender 

Up to 3.00pm on 08.04.2026 

5 Place, Time& Address for 
submission of e tender/ 
contact person/ telephone 
no/ email address. 

Up to 3.00 pm on 08.04.2026  
 
A) Tender documents (as specified) through online at 

    https://etender.sbi/  
 
B) EMD, Tender fees credit proof physically at the Address: 

 
State Bank of India,  
Regional Business Office-3, 
VIJAYAWADA 
Andhra Pradesh. 
 

6 Date, Time and Place of 
opening of e - Tenders 

On 08.04.2026  at  3:30 PM  
 

State Bank of India,  
Regional Business Office-3, 
VIJAYAWADA NORTH 
Andhra Pradesh  
 

7 Quantum of Earnest Money 
Deposit (EMD). 

Rs. 6,100.00 /- (Demand Draft drawn in favor of Regional 
Manager, State Bank of India payable at VIJAYAWADA). 
 

8 Quantum of Security 
Deposit (SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD.  
 
2. Retention Money - Deductible in running bills @ 10% of the 
value of work and Total deductible is 5% of value of work 
including EMD & ISD. 
 

https://etender.sbi/
https://etender.sbi/
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9 Estimated cost Rs. 6.10 Lacs + GST 

10 Terms of payment of Bills 1. No Advance will be paid. 

11 Penalty clause/ Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed. 

12 Stipulated time for 
completion of the work/ 
supply. 

FOUR WEEKS 

13 Validity period of the 
tender. 

90 days from last date for receipt of tender  

14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. 
Guidelines. 
 
B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/ Rules. The 
contractor should comply with the following; 
 

• Contractor should have GST Registration Number.  

• Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provisions/Rules. 

• In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment. 

• Contractor should timely file his GST return in accordance with 
GST provisions to enable the bank to claim the credit of GST 
paid to the contractor. 

• The GST Number of State Bank Of India are 
 

For Andhra Pradesh state- 37AAACS8577K1ZO 
For Telangana State         - 36AAACS8577K1ZQ 
For Pondicherry U.T        - 34AAACS8577K1ZU 

 

15 Electronic Payment Electronic payment shall be preferred. All the contractor must 
furnish contact details for communication in addition to,  

1) Name of the bank  
2) Name of the branch 
3) Account number  
4) Name of the account holder as in the bank account   
5) IFSC No of the branch  
6) PAN number. 

  

16 For further Clarifications on 
Technical matters & 
Agency for arranging e-
tender/ online bidding 

1. All e-Tender/ Online bidding related issues, contact 
M/s. e-Procurement technologies Limited, Ahmedabad. 
 
Primary Contact Numbers:- Anshul Juneja, Ph: 079-68136809/ 
6815/ 6824, 9879996111, Email: anshul@auctiontiger.net 
 

➢ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in 

➢ Devendra. R: - 9510812971, devendra.r@eptl.in 

➢ Nandan Valera: - 9081000427, nandan.v@eptl.in 

mailto:anshul@auctiontiger.net
mailto:nandan.v@eptl.in
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➢ Fahad Khan: - 9904406300, fahad@eptl.in 

➢ Nikhil Khalas: - 9374519729, nikhil@eptl.in  
 
2. All Technical specification related issues, contact 
K. Teja Phani Kumar, Deputy Manager (Electrical), Ph: 
9502343936 

17 Defect Liability Period. One year from date of Virtual Completion 

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work 

 
MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 

 
✓ Scan copy of letter of empanel should be uploaded, failing which tender summarily rejected. 
 
✓ Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be 
submitted at given address within due date of tender. 
 
✓ Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 
 
✓ Scan copy of valid Electrical contractor license of the respective bidder to be uploaded. 

 
✓ Scan copy of Self-declaration copy regarding ongoing works duly signed by the respective bidder 
to be uploaded. 
 
✓ The signed and scanned copy of entire tender document in pdf format which is downloaded from 
https://etender.sbi/. 
 
 
♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should 

visit the website till last date of submission for changes/ corrigendum if any. 

 

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

 

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any 

reason. 

 
For and behalf of 

The Regional Manager, 
State Bank of India, 

Regional Business Office-3 
VIJAYAWADA, 

 

mailto:fahad@eptl.in
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INSTRUCTIONS TO THE TENDERER 
 

1.0 NAME OF WORK 
 
Sealed Tenders are invited by State Bank of India for the work of ELECTRICAL INSTALLATION 
WORKS AT PROPOSED NEW PREMISES OF TADIGADAPA BRANCH, VIJAYAWADA  ANDHRA 
PRADESH. 
 
1.1 SITE AND ITS LOCATION 
 
The proposed work is to be carried out at:  

New Premises, 
TADIGADAPA BRANCH 
Andhra Pradesh  

 
2.0 TENDER DOCUMENTS 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 
the following documents and the most workmen like manner, 

a) Instructions to tenderer 
b) General Conditions of Contract 
c) Special Conditions of Contract 
d) Additional Conditions for Electrical Installation 
e) Technical Specifications 
f) Drawings 
g) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 
b) Technical Specifications 
c) Drawings 
d) Additional Conditions for Electrical Installation 
e) Special Conditions of Contract 
f) General Conditions of Contract 
g) Instructions to Tenderer 

 
2.3 Complete set of tender documents including relative drawings can be obtained/ downloaded from 
the                          (i).  https://etender.sbi/ 
                               (ii). SBI Procurement news  
on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
3.0 SITE VISIT 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character quality 

https://etender.sbi/
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and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender. 
 
3.2 The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any and other information required for the proper execution of the work. The 
work should be carried out at any floor. 
 
4.0 TENDER EVALUATION  
 
4.1 Submission of Bids/ Tender: 
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted 
online in two parts, viz., Technical Bid and Financial/ Price Bid with acceptance of Tender 
Conditions. In addition, scanned copies of required (as mentioned in NIT) Mandatory checklist 
documents should be submitted online with help of our service provider on the website at 
https://etender.sbi/. The tender document is not required to be sent to us in hard copy.  
 
4.2 Technical bid 
The List of documents, which are mandatory & specified in Tender Notice are to be furnished by the 
bidder, who fulfill the Eligibility criteria as below- 
 
Eligibility Criteria 

a. Contractors who are empanelled in SBI, in the appropriate Electrical installation work 
category. 

 
b. The vendor should have a valid digital signature to participate in the online tendering 

process (if applicable).  
 
c. Submission of EMD before the due date and time as specified in NIT.  
 
d. Contractor with valid Electrical contractor license of Government of Andhra Pradesh. 
 
e. Contractor with less than three similar ongoing works/ works in hand likely to be eligible. 

 
Only Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will 
be opened. All Technical bid documents will be verified at the tender opening time specified in Notice 
Inviting Tender.  
 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand summarily 

rejected. 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be 

validated. 
6. If any bidder submit false/ fake document they will be banned from doing work in SBI. 

 
Financial bids of those bidders who qualified in technical bid will only be opened. 
 
4.3 Financial bid 
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are 
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summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be validated/ 
scrutinized by committee and compared to market price for adaptability. The lowest total rate quoted 
will be considered for award of work. 
 
The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the 

tenders without assigning any reason whatsoever. 

 
5.0 TAXES AND DUTIES 
 
The tenderer must include in their tender prices quoted for all taxes (except GST) and duties royalties, 
cess, local charges if applicable. No extra claim on this account will in any case be entertained. 
 
6.0 EARNEST MONEY DEPOSIT 
 

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of 
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

b) EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

c) No interest will be paid on the EMD. 
d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
e) EMD of successful tenderer will be retained as a part of security deposit. 

 

Forfeit of EMD: The EMD will be forfeited under the following conditions:  
 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the 
period of validity of the tender. 
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within 
the time frame of extension given by SBI in special case communicated before the expiry of the bid.  
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 
document.  
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time.  
 
7.0 INITIAL SECURITY DEPOSIT 
 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 
means of Demand Draft drawn in favour of State Bank of India within a period of 15 days of 
acceptance of tender. 
 
8.0 SECURITY DEPOSIT 
 

1. Total security deposit comprise of: 
a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e. deduction 
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors on the basis of SBI/ Bank/ Architects certifying the 
virtual completion. The balance 50% would be paid to the contractors after the defects liability 
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period as specified in the contract. 
 

3. No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

4. Additional Security Deposit (ASD)/ Additional Performance Guarantee (APG): ASD/ APG 
shall be applicable if the bid price is below 7.5% of the estimated cost put to the tender. The 
Amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to 
tender and the quoted price. Bank Guarantee or FDR receipt favoring our bank but drawn on 
any other nationalized Bank may also be accepted as ASD/ APG. 

 
9.0 SIGNING OF CONTRACT DOCUMENTS 
 
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 
binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not. 
 
10.0 COMPLETION PERIOD 
 
The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) from 
the date of the work order issued to the contractor to commence the work.   
 

a) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the Architects/ Bank. 

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only from 
date of such virtual completion.   

c) Any defect that may appear within the defects liability period shall be rectified by the contractor 
within reasonable time on receipt of necessary instructions from Bank/ SBI to that effect.  

 
11.0 VALIDITY OF TENDER 
 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD. 
 
12.0 PAYMENT TERMS 
 
No advance payment in any from will be granted for the works proposed. Running Account Bills shall 
be granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month 
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later. 
 
13.0 RATES AND PRICES 
 

a) The tenderer shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 
when it is executed. 

 
b) The amount of each item shall be calculated and the requisite total is given. In case of 



Signature of Bidder                                                                                                     Page No. 10 of 55  

discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
c) The tenderer need not quote their rates for which no quantities have been given. In case the 

tenderer quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

 
d) The tenderer should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 

 
e) The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the SBI/ Bank.  
 

f)    Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 
be duly attested by him. 

 
g) Each page shall be totaled and the grand total shall be given. 
 
h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 

excluding GST. 
 
i)    Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies. 
 
j)   The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment/ execution of work. Bank reserves the right to 
omit/ delete any item(s) of work from the schedule at the time of allotment/ before. Contractor 
will be paid for the actual work done at the site duly verified by the concerned official of the 
Bank. 

 
 
The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 

lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 

any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any 

respect are liable to be rejected. 

 
-Sd- 

 
The Regional Manager, 

State Bank of India, 
Regional Business Office-3, 

VIJAYAWADA 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
Vijayawada 
Andhra Pradesh 
 
Dear Sir/s, 
 
Ref: TENDER FOR ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW PREMISES OF 
TADIGADAPA BRANCH.,           ANDHRA PRADESH. 
 
            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Technical Specifications of schedule of quantities and 
clearly understood all the same and on the basis of the same I/ We quoted our rates in the Schedule 
of Quantities (i.e. BOQ) attached with the tender documents. 
 
I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees 
_____________________ ONLY ) as earnest money deposit by way of demand draft drawn in favor of 
Regional Manager, SBI payable at Vijayawada with this tender for due execution of the work at my/ 
our tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self/ ourselves 
to forfeit the aforesaid deposit. In the event of this Tender being accepted, I/ We agree to obtain the 
labor license and the CAR and Third party insurance policy and deposit the balance E.M.D. amount 
and adhere/ comply to all other instructions as given in Tender Document. 
 
I/ We further agree to complete the work included in the said schedule of quantities within time FOUR 
WEEKS from the date of the work order issued to commence the same. Date of commencement shall 
be either one week from the date of work order issued to the contractor or the date on which mark out 
of work at site has been given to contractor; whichever is later. 
 
I/ We agree not to employ sub-contractors other than those that may be approved by Employer. I/ We 
agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such items 
for whom same is to be levied by/ for the government, and the rates quoted by me/ us are inclusive of 
all the same. 
 
Yours Faithfully,                                                           Signature of Witness: 
 
Contractor’s Signature_______________________      1. 
 
Name: _____________________________________       2. 
 
Address: ___________________________________   3. 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 DEFINITIONS 
 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the SBI/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 
 

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India 
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 
400 021 and a LHO at Hyderabad and includes the client’s representatives, successors and 
assigns. 
 

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors. 
 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of 
company. 
 

iv. The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work” and/ or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the 
contract. 
 

v. ‘Engineer’ shall mean the representative of the SBI/ Architect. 
 

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/ Bank and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated 
in the letter of acceptance of tender subject to such additions thereto or deductions there from 
as may be made under the provision herein after contained. 
 

vii. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the SBI/ Bank/ Architect “Month” means 
calendar month. 
 

viii. “Week” means seven consecutive days. 
 

ix. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 
2.0 SCOPE OF WORK 
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The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Bank/ Architect.  
 
The Bank/ Architect at the directions of the Bank from time to time issue further drawings and/or 
written instructions, details directions and explanations which are hereafter collectively referred to as 
SBI/ Bank’s/ Architect’s instructions in regard to: the variation or modification of the design, quality or 
quantity of work or the addition or omission or substitution of any work, any discrepancy in the 
drawings or between the BOQ and/ or drawings and/ or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials thereof, the 
demolition, removal and/ or re-execution of any work executed by him, the dismissal from the work of 
any person employed/ engaged thereupon. 
 
3.0 CONTRACT 
 
(i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the Architect/ Bank by registered post or otherwise depositing at the address of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the terms of the 
tender. The letter of acceptance shall constitute a binding contract between the SBI and the contractor. 
 
(ii) Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 
 
Copies of Agreement 
Two copies of agreement/ tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 
4.0 DETAILED DRAWINGS AND INSTRUCTIONS 
 
The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably infer-able there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the Engineer/ Architects. 
 
Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ Architects 
are the properties of the SBI. They are not to be used on other work. 
 
5.0 COMMENCEMENT OF WORKS 
 
The date of commencement of the work will be reckoned as the recorded date of handing over site by 
the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 
 
6.0 SCHEDULE OF QUANTITIES 
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i. The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements. The rate quoted shall remain valid 
for variation of quantity against individual item to any extent subject to maximum variation of the 
contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of 
prime cost and provisional sums, if any, shall be excluded. 

 
ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 

be paid on the basis of provisions of clause 21(e) hereof. 
 
Approximate Quantities and Rates 

a) The quantities given in BOQ are those upon which the lump sum cost of the work is based. 
They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to be 
done. The unit rate noted below are those governing payment of extras or deductions for 
omissions, according to the conditions of the contract as set forth in the preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions or 
specifications of this contract. 

 
b) It is to be expressly understood that the measured work is to be taken net (notwithstanding) 

any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the SBI/ Bank’s, 
and the cost calculated by measurements or weight, at the respective prices, without any 
additional charge for any necessary or contingent works connected there with. The rates 
quoted are for work in site and complete in every respects. 

 
c) If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the amount shall not be paid. 
 
7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES 
 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply. 

a) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

b) Between the written or shown description or dimensions in the drawings and the corresponding 
one in the specification the former shall be taken as correct. 

c) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

d) In case of difference between rates written in figures and words, the rate in words shall prevail. 
e) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
8.0 MATERIALS, APPLIANCES AND EMPLOYEES 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
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unsatisfactory by the SBI/ Bank/ Architect he shall be removed from the site immediately. 
 
9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST 
 
(i) All materials and workmanship  
All materials & workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/ Bank/ Architect instructions and shall be subject from time to time to such tests 
as the SBI/ Bank/ Architect may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials 
 
(ii) Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature/ test certificate of the same 
shall be provided to the satisfaction of the SBI/ Bank/ Architect. Before submitting the sample/ 
literature the contractor shall satisfy himself that the material/ equipment for which he is submitting the 
samples/literature meet with the requirement of tender specification. Only when the samples are 
approved in writing by the SBI/ Bank/ Architect the contractor shall proceed with the procurement and 
installation of the particular material/equipment. 
 
The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be kept 
on record at site office until the completion of the work for inspection/comparison at any time. The SBI/ 
Bank/ Architect shall take reasonable time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials/ equipments etc shall be to the account of the 
contractor. 
 
(iii) Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for 
in the specifications or BOQ. 
 
(iv) Cost of test not provided for 
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided for or 
(in the cases above mentioned) is not so particularized or through so intended or provided for but 
ordered by the SBI/ Bank/ Architect which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government/ approved laboratory, then the cost of such test shall be borne by the contractor. 
 
10.0 WORK PERFORMED AT CONTRACTORS RISK 
 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials, 
tools or other articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, if any 
 
11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES 
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The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and other companies, 
and/or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so 
conform, give the Employer/ SBI/ Banks written notices specifying the variations proposed to be made 
and reasons for making them and apply for instruction thereon. The Employer/ SBI/ Banks on receipt 
of such intimation shall give a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer 
 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the SBI/ Banks, before any such infringement and received their permission to proceed and 
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may 
be legally incurred in respect thereof. 
 
12.0 PERMITS, LAWS AND REGULATIONS 
 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the SBI/ 
Bank/ Architect. If the contractor performs any act which is against the law, rules and regulations he 
shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there 
from. 
 
13.0 SETTING OUT WORK 
 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof 
and get it approved by the SBI/ Bank/ Architect before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by the SBI/ Bank/ Architect the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 
 
14.0 PROTECTION OF WORKS AND PROPERTY 
 
a) The contractor shall continuously maintain adequate protection, of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss due to his fault or negligence except which are due to 
causes beyond his control. He shall take adequate care and steps for protection of the adjacent 
properties.  
 

b) The contractor shall take all precautions for safety and protection of his employees on the works 
and shall comply with all applicable provisions of Government and local bodies’ safety laws and 
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building codes to prevent accidents, or injuries to persons or property of about or adjacent to his 
place of work.  
 

c)   The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be 
taken in joint names of the contractors and the SBI and the original policy may be lodged with the 
SBI. 

 
15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK 
 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract. 
 
16.0 CONTRACTOR’S SUPERINTENDENCE 
 
The contractor shall give necessary personal superintendence during the execution of the works and 
as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of the defects 
liability period, stated hereto. 
 
17.0 DISMISSAL OF WORKMEN 
 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 
 
18.0 RATE OF PROGRESS 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the SBI/ Bank/ Architect. Should the rate of progress of the work or any part thereof 
be at any time be in the opinion of the SBI/ Bank/ Architect too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion, the SBI/ Bank/ Architect 
shall thereupon take such steps as considered necessary by the SBI/ Bank/ Architect to expedite 
progress so as to complete the woks by the prescribed time or extended time. Such communications 
from the SBI/ Bank/ Architect neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions. 
 
19.0 ASSIGNMENT AND SUBLETTING 
 
The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or under let the contract or any part or share thereof or 
interest therein without the written consent of the SBI through the Bank/ Architect and no undertaken 
shall relieve the contractor from the responsibility of the contractor from active superintendence of the 
work during its progress. 
 
20.0 VARIATIONS 
 
No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the 
contract. 
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In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 
materials to be used therein, the SBI/ Bank/ Architect shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall alter to, add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the SBI/ Bank/ Architect and the value of such 
extras, alterations, additions or omissions shall in all cases be determined by the SBI/ Bank/ Architect 
and the same shall be added to or deducted from the contract value, as the case may be. 
 
21.0 VALUATION OF VARIATIONS 
 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/ Bank/ Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 
 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work 
priced herein  
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
Bill of Quantities. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/ or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the net rates or prices in the contract shall determine the valuation of the 
extra work where such extra work is of similar character and executed under similar conditions 
as the work priced herein of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the SBI/ Bank/ Architect shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBI/ Bank/ Architect) the 
workman’s name and materials employed be delivered for verifications to the SBI/ Bank/ 
Architect at or before the end of the week following that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
“market rate basis” for material, labour, hire/ running charges of equipment and wastage’s etc 
plus 15% towards establishment charges, contractor’s overheads and profit. Such items shall 
not be eligible for escalation. 
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22.0 INSURANCE OF WORKS 
 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure 
in the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period stipulated in clause 23 of GCC 
and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.  
 

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the SBI/ Bank/ Architect the policy of insurance and the receipts for payment of the 
current premiums. 

 
22.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage to 
any property whatsoever which may arise out of or in consequence of the execution and maintenance 
of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 
 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands. 
 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

 
22.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause. 
 
22.4 Contractor’s superintendence 
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The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in respect 
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the 
SBI/ Bank/ Architect in this behalf. 
 
22.5 Third Party Insurance 

a) Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 09.0 of GCC shall insure against his liability for any material or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 
2.0 & 9.0 thereof. 
 
b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an insurer 
and in terms approved by the SBI which approval shall not be reasonably withheld and for at least 
the amount stated below. The contractor shall, whenever required, produce to the SBI/ Bank/ 
Architect the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 
22.6 Minimum Insurance Cover 
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always. 
 
22.7 Accident or Injury to Workmen 

a) The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting 
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except as aforesaid 
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 
 
b) Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce to 
the SBI/ Bank/ Architect such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the SBI/ Bank/ 
Architect when required such policy of insurance and the receipt for the payment of the current 
premium. 
 
c) Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
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insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI 
as aforesaid and also deduct 15%of contract value from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor.  
 
d) Without prejudice to the other rights of the SBI against contractors, in respect of such default, 
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

 
23.0 EXTENSION OF TIME 
 
If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the control of the 
contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI through the Bank/ Architect in writing at least 30 days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish the reasons in 
detail and his justification if any, for the delays.  
 
The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated 
damages as stated under clause 24.0 of GCC shall become applicable. Further contract shall remain 
in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 
 
24.0 LIQUIDATED DAMAGES 
 
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended date 
or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of 
5% of the contract value. 
 
25.0 INSPECTION OF WORK 
 
The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to the 
work site and/or to the workshop, factories or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI, SBI/ Bank/ Architect and their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
No person unless authorized by the SBI/ Bank/ Architect except the representative of Public 
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authorities shall be allowed on the work at any time. The proposed work either during its construction 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission. 
 
26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not require the whole or any part of the work to be carried out, 
the Bank/ Architect shall give notice in writing to that effect to the contractor and the contractor shall 
act accordingly in the matter. 
 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Bank/ Architect shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. In case of such stores 
having been issued from SBI stores and returned by the contractor to stores, credit shall be given to 
him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Bank/ Architect shall be final. 
 
27.0 TIME FOR COMPLETION 
 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period as mentioned in Notice from the date of commencement. If required 
in the contract or as directed by the Bank/ Architect, the contractor shall complete certain portions of 
work before completion of the entire work. However the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 
 
28.0 ACTION WHERE THERE IS NO SPECIFICATION 
 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer/ 
Bank/ Architect. 
 
29.0 SUSPENSION OF WORK 
 
a) The contractor shall, on receipt of the order in writing of the Bank/ Architect (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part thereof for such 
time and in such manner as SBI/ Bank/ Architect may consider necessary so as not cause any 
damage or injury to the work already done or endanger the safety thereof for any of following 
reasons. 

i. On account any default on the part of the contractor, or 
ii. For proper execution of the works or part thereof for reasons other than the default of 

the contractor, or 
iii. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Bank/ Architect. 
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b) If the suspension is ordered for reasons (i) and (ii) in sub-Para (a) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Bank/ Architect 
shall have the power to adopt any of the following course as they may deem best suited to the interest 
of the SBI. 
 
a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ Architect 

shall be conclusive evidence) and in which case the security deposit of the contractor shall be 
forfeited and be absolutely at the disposal of SBI. 
 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Bank/ Architect shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor under the terms 
of this contract the certificate of Bank/ Architect as to the value of work done shall be final and 
conclusive against the contractor. 
 

c)   To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original contractor, 
if the whole work had been executed by him (of the amount of which excess the certificates in 
writing of the Banks/ Architect shall be final and conclusive) shall be borne by original contractor 
and may be deducted from any money due to him by SBI under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or 
any work thereto for actually performed under this contract, unless, and until the Bank/ Architect will 
have certified in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 
 
31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT  
 
The rates of extra items will be ascertained as below: 
 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 

work.  
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 

prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, 
then in accordance with the local day work, rates and wages for the district, provided that in either 
case vouchers specifying the daily time (and if required by the Bank, the workman’s name) and 
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materials employed at or before the end of the week following that in which the work has been 
executed.  

c) The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or within three months of the completion of the contract 
works as defined under clause (Certificate of Virtual Completion). 

 
32.0 EXTRA ITEMS RATES 
 
The work or extra items shall be started only after the approval of extra items rates by client/ Bank. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall be 
calculated on the basis of actual cost plus 15 % for profit. 
 
33.0 VIRTUAL COMPLETION CERTIFICATE (VCC) 
 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 
 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 
and machinery. 

 
b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 
in the permanent works. 

 
c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 
 
d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 
 
e. Shall hand over the work in a peaceful manner to the SBI. 
 
f.   All defects/ imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI.  
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the SBI/ Bank/ 
Architect shall within fourteen (14) days of the receipt of the application for virtual completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has 
been issued. 
 
34.0 REMOVAL OF IMPROPER WORK 
 
The Employer shall during the progress of the work have power to order in writing from time to time 
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the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Employer/ SBI/ Banks are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ and 
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Employer/ SBI/ Banks shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor. No certificate shall relieve the contractor from 
his liability in respect of unsound work or bad materials. 
 
35.0 DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that balance 
from the contractor from the amount retained (retention money) together with any expenses the 
Employer may have incurred in connection therewith. 
 
36.0 WORKS TO BE MEASURED 
 
The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the work to 
be measured and the contractor shall forthwith attend or send a qualified representative to assist the 
SBI/ Bank/ Architect in taking such measurements and calculation and to furnish all particulars or to 
give all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detailed in the specifications. The representative of the SBI/ Bank/ Architect 
shall take joint measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. 
 
The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall be 
duly attested by both representatives. No over writings shall be made in the Measurements book. 
Should the contractor not attend or neglect or omit to depute his representative to take measurements 
then the measurements recorded by the representative of the SBI/ Bank/ Architect shall be final. All 
authorized extra work, omissions and all variations made shall be included in such measurements. 
 
37.0 FINAL MEASUREMENT 
 
The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work. 
 
38.0 WORKS BY OTHER AGENCIES 
 
The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for execution 
of any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be required to provide any plant or 
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material for the execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manners not to impede the progress of the works included in the contract. 
 
39.0 NOTICES AND STATUTORY REGULATIONS 
 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. The whole of the work is to be complied with as per the 
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and 
Abolition) Act 1970. 
 
40.0 CLEARING SITE ON COMPLETION 
 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/ SBI/ Banks. 
 
41.0 ARCHITECT’S DELAY IN PROGRESS 
 
The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall 
not make any claim for compensation or damage in relation thereto. 
 
42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 
 
If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring compliance with 
such further drawings and/or instruction, fails within seven days to comply with the same, the 
Employer/ SBI/ Bank may employ and pay other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money due 
or which become due to the Contractors. 
 
43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT 
 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Government and of the Official Assignees of the liquidator in such acts 
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to 
the reasonable satisfaction of the SBI/ Bank/ Architect that he is able to carry out and fulfill the 
contract, and to give security therefore if so required by the SBI/ Bank/ Architect. Or if the contractor 
(whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. Or shall assign or sublet this contract without the consent in writing of the SBI through the 
SBI/ Bank/ Architect or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under. 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the SBI/ 
Bank/ Architect written notice to proceed, or 
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c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the SBI/ Bank/ Architect that the said materials were 
condemned and rejected by the SBI/ Bank/ Architect under these conditions; or has neglected 
or failed persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment 
of good workmanship or in defiance of the SBI’s or Bank/ Architect instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the SBI/ Bank/ 
Architect, may not withstanding any previous waiver, after giving seven days notice in writing to 
the contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Bank/ Architect or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBI through 
the Bank/ Architect, their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffolding’s, materials, sheds,machines lying upon the premises or 
on the adjoining lands or roads, use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any act, matter or 
thing to preventor hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. When the works shall be completed or 
as soon thereafter as convenient the SBI or the Bank/ Architect shall give a notice in writing to 
the contractor to remove his surplus materials and plants and should the contractor fail to do 
so within 14 days after receipt thereof by him the SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor shall have no 
right to question any of the act of the SBI incidental to the sale of the materials etc. 

 
44.0 CERTIFICATE OF PAYMENT 
 
The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to the 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from the certificate of payment. Provided always that the issue of any certificate by the SBI/ Bank/ 
Architect during the progress of works or completion shall not have effect as certificate of satisfaction 
or relieve the contractor from his liability under this clause. 
 
The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part thereof is 
not carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate make any 
corrections required in previous certificate. The SBI shall modify the certificate of payment as issued 
by the SBI/ Bank/ Architect from time to time while making the payment. 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded 
in the Measurement book (M.B). The contractor shall not submit interim bills when the approximate 
value of work done by him is less than amount specified in NIT and the minimum interval between two 
such bills shall be one month. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and SBI/ Bank/ Architect shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
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certificate provided there is no dispute in respect of rates and quantities. 
 
45.0 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution 
or failure to execute the same, whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter : 
 

i. If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the SBI/ Bank or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of 
his claim, or dispute to the Assistant General Manager (Premises& Estate)/ Dy. General Manager 
(Premises) and endorse a copy of the same to the SBI/ Bank, within 30 days from the date of dis 
allowance thereof or the date of deduction or recovery. The said notice shall give full particulars 
of the claim, grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises) in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Assistant 
General Manager (Premises& Estate)/ Dy. General Manager (premises) in writing in the manner 
and within the time aforesaid. 

 
ii. The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) shall give 

his decision in writing on the claims notified by the contractor. The contractor may within 30 days 
of the receipt of the decision of the Assistant General Manager (Premises& Estate)/ Dy. General 
Manager (premises) submit his claims to the conciliating authority namely the Circle 
Development Officer/General Manager (Corporate Services) for conciliation along with all details 
and copies of correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/ Dy. General Manager (premises). 

 
iii. If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager/ Dy. Managing Director &Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

 
iv. Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager/ Dy. Managing Director &Corporate Development 
Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a 
Bank Officer and that he had to deal with the matters to which the Contract relates in the course 
of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
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be appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing Director 
&Corporate Development Officer. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. It is also a term 
of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under. It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and 
fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 
 
1.0 WORK DURING NIGHTS AND HOLIDAYS 
 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
SBI/ Bank/ Architect, save when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the work in which case the contractor shall immediately advise the SBI/ 
Bank/ Architect. However the provision of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required and continued with the prior approval of the 
SBI/ Bank/ Architect at no extra cost to the SBI. All work at night after obtaining approval from 
competent authorities shall be carried out without unreasonable noise and disturbance. 
 
2.0 SITE SUPERVISION 
 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, 

a) For joint measurements and preparations of bills,  
b) For testing materials at site and outside laboratory, 
c) For other general supervision.  
d) Their appointment shall be approved by the Employer/ SBI/ Bank.  
e) The site Engineers shall not be removed from the site without the written consent of the 

Employer/ SBI/ Bank. 
 
3.0 CUTTING AND MAKING GOOD 
 
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. 
Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever possible. 
Structural members shall not be cut or drilled without prior consent of the client. 
 
4.0 TYPOGRAPHICAL CLERICAL ERRORS 
 
The Employer/ SBI/ Bank clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.   
 
5.0 WATER SUPPLY 
 
The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 
 

a) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 
the SBI/ Bank/ Architect. 
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b) The Contractor shall make alternative arrangements for the supply of water if the arrangements 
made by the Contractor for procurement of water in the opinion of the SBI/ Bank/ Architect are 
unsatisfactory. 

 
6.0 POWER SUPPLY 
 
The contractor shall make his own arrangements for power & supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required. 
 
7.0 TREASURE TROVE ETC. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the Bank immediately. 
 
8.0 UNFIXED MATERIALS 
 
When any materials intended for the works shall have been placed at site by the Contractor, such 
material shall not be removed there from (except for the purposes of being used on the works) without 
the written authority of the Employer/ SBI/ Bank and when the contractor shall have received payment 
in respect of any certificate in which the SBI/ Bank shall have stated that he has taken in to account to 
value of such unfixed materials on the works such material shall become the property of the Employer 
and the contractor shall be liable for any loss or damage to any such materials. 
 
9.0 CUSTODY AND SECURITY OF MATERIALS 
 
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman/ watchmen to lock after his materials, stores equipments etc. 
 
10.0 METHOD OF MEASUREMENT 
 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to dated rules, lay 
down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the 
SBI/ Bank/ Architect shall be final and binding on the contractor. 
 
11.0 MAINTENANCE OF REGISTERS 
 
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. The 
contractor shall also maintain the records/ registers as required by the local authorities/ Government 
from time to time. 

a) Register for secured advance 
b) Register for hindrance to work 
c) Register for running account bill 
d) Register for labour 

 
12.0 FORCE MAJEURE 
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12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 
the party affected or prevented or delayed. However a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 
 
12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 
 
12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by 
such events. 
 
12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement. 
 
13.0 LOCAL LAWS, ACTS, REGULATIONS  
 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that 
are applicable to the execution of the project. 
 

a) Minimum Wages Act, 1948 (Amended) 
b) Payment of Wages Act 1936 (Amended) 
c) Workman’s Compensation Act 1923 (Amended) 
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
e) Apprentice Act 1961 (Amended)  
f) Industrial Employment (Standing Order) Act 1946 (Amended) 
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
i) Shop and Establishment Act  
j) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
14.0 AMENDMENT 
 
The central government may from time to time add to or amend the regulation and on any question as 
to the application, interpretation or effect of these regulations the decision of the chief labour 
commission or deputy chief labour commission to the government of India, or any other person 
authorized by the central government in that behalf shall be final. 
 
15.0 CONTRACTOR'S LABOUR REGULATIONS 
 
Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
Periodical wages, Insurance coverages, Employee minimum allowances...etc. must be availed for all 
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the staff.All the Licenses and necessary Registers to be maintained by the Contractor shall be verified 
by SBI anytime. 
 
16.0 DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
SBI/ Bank hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be 
paid by the Employer. 
 

17.0 SAFETY CODE/ SAFETY MEASURES 
 
a) All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly. 
 

b) First Aid Box should be kept at site with all requisite materials.  
 

c) No one should be allowed to inspect / work at a height without Safety Belt. 
 

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

 
f)    Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
g) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter. 

 
h) Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
up to and including Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 
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i)    Adequate precautions shall be taken to prevent danger from electrical equipments. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

 
j)    All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 
k) Before any demolition work is commenced and also during the process of the work :- 

i. All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 

 
ii. No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
iii. All practical steps shall be taken to prevent danger to persons employed from risk or fire 

or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 

 
iv. All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 

 
v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 
vi. Those engaged in white washing and mixing or stacking of cement bags or any materials 

which are injurious to the eyes shall be provided with protective goggles. 
 
vii. Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
 
viii. Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 
ix. When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals and boards to 
prevent accident to the Public. 

 
l)    Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

i. These shall be of good mechanical construction, sound material and adequate strength 
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and free from patent defect and shall be kept in good repairs and in good working order. 
 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
 
iii. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 

 
iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 

 
v. Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
vi. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

 
vii. When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 

m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work. 

 
18.0 ACCIDENTS 
 
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the SBI/ Bank/ Architect. The contractor shall 
also report immediately to the competent authority whenever such report is required to be lodged by 
the law and take appropriate actions thereof. 
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS 

 
Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions the 
additional conditions for Electrical Installations shall be adopted. The Electrical wiring installations and 
other accessories shall comply with latest IS (Indian Standard Codes) and National Electrical code – 
1985. 
 

1. The contractor should depute one person at site from start of work to finish for giving temporary 
connections & attending problems. 

 
2. The contractor should work according to the final layout. 

 
3. The contractor should submit & approve make list with architect/ bank's engineer before 

working & submit signed copy with final bill submission. 
 

4. The contractor should check electrical approved make list before quote. 
 

5. The contractor should submit test certificate of panel from panel builder as per perfoma given in 
tender. But the panel should be made as per CPRI terms & conditions & also approved by 
bank's Electrical Engineer/ Architect. The contractor should follow the GA drawing & Panel SLD 
if given in tender. 

 
6. Lowest bidder shall be decided after deducting the buyback value. 

 
7. The contractor should submit bank guarantee or warranty of fixtures (LED) for minimum 3 

years. 
 

8. Contractor should be submitted the certificate of wires those used for the branch from duly 
signed by company authorised person. - Per project basis. 

 
9. Earth resistance should be checked & submitted the report with duly signed by electrical 

contractor at the time of bill checking. 
 

10. Single line diagram should be submitted at branch & one copy should be attached near DB/ 
Main Panel. 

 
11. Shock treatment chart should be pest near DB/ Main Panel. Stickers should be paste on DBs/ 

Main Panel. 
 

12. The contractor's presence must be compulsory for shifting/ installing of UPS, Data rack, EPABX 
systems. And must help to bank's vendors like PCs (hardware), UPS, Data craft (port switch - 
software) etc. 

 
13. Vendor has to submit MTC/ test reports & Inspection certificate of Company wherever required. 

 
14. Concealed Work: The contractor shall give due notice to the Employer/ SBI/ Bank whenever 

any work is to be covered up or finished up or otherwise becoming inaccessible later on, in 
order that the work may be inspected and correct dimensions taken before such covering, in 
default whereof the same shall, at the opinion of the Employer/ SBI/ Bank be either opened up 
for measurement at the contractor’s expenses or no payment may be made for such materials. 
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Should any dispute or differences arise after the execution of any work as to measurements 
etc., or other matters which cannot be conveniently tested or checked, the notes of the 
Employer/ SBI/ Banks shall be accepted as correct and binding on the contractor. 

 
15. All the labourers, electricians etc., involved in work shall be efficient, qualified electrical license 

holders and well experienced in Electrical installations and allied works. All employees should 
be under the coverage of P.F./ Minimum Wages Act, as per labour laws. All rules and 
regulations as per the extant guidelines of labour department are to be followed. 

 
16. If necessary, the contractor shall be resposible for Liaison with Electrical Inspectorate and 

obtaining clearance/ inspection certificate from inspectorate. 
 

17. MCCB fault level shall be of minimum 16 kA, whereas fault level for all MCBs shall be of 
minimum 3 kA. 

 
18. All copper wires & aluminium cables shall be 1.1 kV grade. All copper wires used for wiring 

shall be FRLS type. 
 

19. All medium voltage equipments shall be earthed by two separate and distinct connections with 
the earth. In the case of high and extra high voltages, the neutral points shall be earthed by not 
less than two separate and distinct connections with the earth, each having its own electrode at 
the generating station or substation. 

 
20. If necessary, any additional cutouts and patching up gaps/ holes side by the Electrical fittings/ 

accessories are to be repaired by successful bidder only. 
 

21. In some cases, job to be carried out at working office environment, so successful bidder shall 
co-ordinate with Electrical Facility Management Team on site for proper permissions and non-
hindrance of SBI regular functions. 
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TECHNICAL SPECIFICATIONS 
 
Unless otherwise mentioned in Item description/ Bill of Quantities and/ or instructed by SBI/ Bank/ 
Engineer following specifications shall be adopted. All works to be carried as per detailed execution 
drawings and instructions of SBI/ Bank/ Engineer in-charge. Sizes mentioned hereunder or elsewhere 
in these tender documents are finished sizes and center to center distance is the maximum 
permissible distance. 
 
INTERNAL ELECTRIFICATION 
1.0 Scope: 
This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of electrical wiring installation and other accessories required for its satisfactory 
operation. This covers the essential requirements or precautions regarding wiring installations for 
ensuring satisfactory and reliable service. 
 
2.0 Standards: 
The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 and 
National Electrical code – 1985. 
 
3. Construction 
Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m 
above finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the 
front of a switch board shall be so arranged that inadvertent personnel contact with live parts is 
unlikely during the manipulation of switches, changing of fuses or similar operation. In every case in 
which switches and fuses are fitted on the same pole, these fuses, shall be so arranged that the fuses 
are not live when their respective switches are in 'OFF' position. No fuses other than fuses in 
instrument circuit shall be fixed on the back or behind a switch board panel or frame. 
 
4. Capacity of circuit: 
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light 
points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired on 
a single common circuit. If fan circuit is drawn separately, circuit shall not be used more than eight 
points and load shall not exceed more than 800 watts. In the circuit, the neutral and earth wires can be 
looped up to 10points. From distribution boards Neutral & Earth wires shall be run for every circuit. 
The power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is 
less than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 
 
Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or 
fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches 
(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and 
the switch shall be 'ON' When the knob is down.  
 
Lamp holders: Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple 
and all those for use with flexible pendant shall be provided with cord grips. All lamp holders shall be 
provided with shade carriers. Where centre contact Edison screw lamp holders are used, the outer or 
screw contact shall be connected to the 'middle wire' or the neutral or to the earthed conductor of the 
circuit. 
 
Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 
2.5 m above the finished floor level. 
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Ceiling rose: a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage 
of which normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals as an integral part 
of it. Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on 
the 'live' side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at any convenient 
place 60 cm above the floor level or near such level as indicated in drawing. 15 Amps socket outlets in 
kitchen shall be fixed at convenient place 23cm above the working platform. In a room containing a 
fixed bath or shower, there shall be no socket outlet and there shall be no provision for connecting a 
portable appliance. 
 
5 Recessed MS conduit wiring system 
a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable dimension to 
permit the conduit to be fixed in the manner desired by the Engineer-in charge. In the case of buildings 
under construction, chases shall be provided in the wall, ceiling, etc. at the time of their construction 
and shall be filled up neatly after erection of conduit and brought to the original finish of the wall. 
 
b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles 
not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as  
practicable and all curves maintained by bending the conduit pipe itself with a long radius which will 
permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with 
approved preservative compound to ensure protection against rust. 
 
c) Inspection boxes: To permit periodical inspection and to facilitate replacement of wires, suitable 
inspection boxes shall be provided at convenient locations. They shall be mounted in flush with the 
wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be 
provided in the inspection box covers. 
 
d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush 
mounting type or of surface mounting type. The switches and other outlets shall be mounted on such 
boxes. The metal box shall be efficiently earthed with the earth continuity wire run along the conduit. 
 
When crossing through expansion joints in buildings, the conduit sections across the joint may be 
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be 
drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings. 
 
6. MS Conduits: 
MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 
mm dia. The Conduit shall conform to IS 9537/ Part II Bunching of cables: Separate conduits shall be 
used for bunching of conductors of AC supply and DC supply for lighting and small power outlet 
circuits. All outlets of conduit systems shall be properly drained and ventilated, but in such a manner 
so as to prevent the entry of insects etc. as far as possible. Bends in conduit: Wherever necessary, 
bends or diversions may be achieved by bending the conduits or by employing normal bends, 
inspection bends, inspection boxes, elbows or similar fittings. 
In case of plain conduit, heat may be used to soften the conduit for bending and forming joints. 
Positioning of conduit in close proximity to hot surfaces should be avoided. 
 
7. TESTING OF WIRING: 
The following tests shall be carried out on all types of wiring on completion of the work and before 
energizing the installation: 

i) Insulation resistance test, 
ii) Electrical continuity test, 
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iii) Earth continuity test, 
iv) Earth electrode resistance test, 
v) Switch polarity test. 

 
i) Insulation Resistance test: 
The insulation resistance shall be measured by using 500 v megger between the following points. 
Phase and neutral conductor with all fuses in position and all switches in closed condition and main 
switch in OFF position with lamps and other devices removed. Between earth and whole system of 
conductors with all fuses in place, all switches closed and all lamps in position. 
 
Between all conductors connected to one phase of the supply of the above tests shall not be less than 
50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower 
value than that given by the above formula is acceptable subject to a minimum of one mega ohm. 
 
The insulation resistance in mega ohm as obtained by each of the above tests shall not be less than 
50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower 
value than that given by the above formula is acceptable subject to a minimum of one mega ohm. 
 
(ii) Electrical continuity test: 
Each and every circuit shall be tested for electrical continuity by using a multimeter. 
 
(iii) Earth continuity test: 
The earth continuity conductor including metal conduit shall be tested for electrical continuity and the 
resistance of the same along with the earthing lead measured from the connection with the earth 
electrode to any point in the earth continuity conductor in the complete installation shall not exceed 
one ohm. 
 
iv) Earth electrode resistance test: 
The earth electrode resistance shall be tested as specified in section 
 
(v) Switch polarity test: 
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor 
throughout and such conductor shall be marked for connection to the phase conductor. 
 
8 Distribution Boards: 
All the distribution boards shall be with MCBs as described in the respective schedule. The distribution 
boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as described in the 
respective schedule. Each outgoing circuit shall be provided either with MCB or a fuse on the phase. 
The neutral shall be connected to a common link and be capable of being disconnected individually for 
testing purposes. The distribution boards shall be located as indicated in the respective electrical 
working drawings and as directed by Engineer - in - charge. The distribution boards shall be fixed on 
wall in the niche provided and marked with the details of circuits, source of supply, size of incoming 
wires Etc., All marking shall be clear and legible. 
 
The total load of the consuming devices shall be evenly distributed between the numbers of ways of 
distribution board. The consuming devices circuit shall be connected to distribution board in proper 
sequence, so as to avoid unnecessary crossing of wires. Cables shall be connected to a terminal only 
by crimped lugs. Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is 
maintained between conductors of opposite polarity or phase and between the conductors and any 
material other than insulating material. The incoming and outgoing cables shall be neatly bunched. 
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9. MOUNTING HEIGHTS: 
The Mounting heights of various fixtures shall be as specified in the Drawings. 
 
5.0 Switch Fuse Units: 
5.1 General: 
The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the 
requirements IS and of AC 23 duty. The switch fuse units shall be capable of withstanding the thermal 
and electromagnetic stresses caused by short circuits for the time of operation of the associated fuse 
links. 
 
The switch fuse units shall be double break and have quick make break mechanism, designed to 
ensure positive operation. All switch fuse contacts shall be silver plated at the current transfer 
surfaces. The unit shall be provided with a front operating handle. The ON and OFF positions of the 
switch handle shall be clearly marked. 
 
5.2 Interlocks and Safety: 
Interlocks shall be provided so as to prevent opening of the unit door when the switch is in the ON 
position and also to prevent closing of the switch with the door not properly secured.  
 
5.3 HRC Fuses: 
The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI marking 
for a rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be mounted in a draw 
out carriage, thus ensuring positive isolation of contacts during fuse replacements. 
 
6.0 Current Transformers. 
Current transformers shall comply with the requirements of relevant latest amendment IS. They shall 
have ratios, outputs and accuracy as specified in the schedule. 
 
7.0 Indicating / Integrating Meters: 
All indicating instruments shall be of flush mounted industrial pattern conforming to the relevant latest 
amended IS. The instrument shall have non reflecting bazels, clearly, divided and indelibly marked 
scales, and shall be provided with zero adjusting devices in the front. Integrating instruments shall be 
of flush mounted switch board pattern complying with the requirements of relevant latest IS. 
 
8.0 Relays: Circuit breakers shall be provided with integrally mounted relays as specified in the 
schedule. The relay shall have a set of three phase characteristics, which shall be adjustable over a 
wide range, to provide discrimination between a multiplicities of devices. The relay shall be able to 
provide over current and earth fault protection. Also UV and Shunt trip Relays are to be provided. 
 
9.0 Control switches/Selector switches: Control switches/Selector switches shall be of the heavy 
duty rotary type, with plates clearly marked to show the operating position. They shall be of semi-flush 
mounted type with only the front plate and the operating handle projected. Circuit breakers control 
switches shall be of the spring return to neutral type. 
 
10.0 Indicating lamps and push buttons: 
Indicating lamps shall be of the LED type of low watt consumption, provided with series resistors 
where necessary and with translucent lamp covers. Bulbs and lenses shall be easily replaceable from 
the front. Push buttons shall be of the momentary contact, push to actuate type fitted with self-reset 
contacts and provided with plates marked with its junctions. 
 
11.0 Cable terminations: 
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Cable entries and terminals shall be provided in the switch board to suit the number, type and size of 
aluminum conductor power cables and copper conductor control cables as indicated in the schematic 
diagram. Provision shall be made for top or bottom entry of cables as required. Generous size of 
cabling chambers shall be provided, with the position of cable glands and terminals such that cables 
can be easily and safely terminated. Barriers or shrouds shall be provided to permit safe working at 
the terminals of one circuit without accidentally touching that of another live circuit. Cable riser shall be 
adequately supported to withstand the effects of rated short circuit currents without damage and 
without causing secondary faults. Cable sockets shall be of copper and of the crimping type/soldering 
as required. 
 
12.0 Control wiring: 
All control wiring shall be carried out with 1100/650 V grade single core Copper cable conforming to 
relevant IS having stranded copper conductors of minimum 2.5 sq.mm. Section for CT Wiring and 
1.5sq.mm for Control/indicating Instruments. 
 
Wiring shall be neatly bunched, adequately supported and properly routed to allow easy access and 
maintenance. Wires shall be identified by numbered ferrules at each end. The ferrules shall be of the 
ring type of non-deteriorating material. They shall be firmly located on each wire so as to prevent free 
movement. All control circuit fuses shall be mounted in front of the panel and shall be easily 
accessible. 
 
13.0 Terminal blocks and labels: 
Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided 
between adjacent terminals. Terminal block shall have minimum current rating of 10 amps and shall be 
shrouded. Provisions shall be made for label inscriptions. 
 
Lables shall be made of anodized aluminum, with white engraving on black background. They shall be 
properly secured with fasteners. Danger plate of size and descriptions as recommended in the 
relevant IS shall be provided on the PCC. 
 
15.0 Drawings: After the award of the contract the contractors shall submit three copies of the 
following drawings for approval of the Department. 

i) Outline dimensional drawing of the PCC showing the general arrangement indicating the 
following: 

a) Bus bar clearances; 
b) Power and control cable entry points; 
c) Configuration of bus bars; 
d) Details of support insulation’s and spacings; 
e) Outgoing power cable termination arrangements. 

ii) Single line diagram of power control centre showing Protection, Metering etc. 
iii) Cubicle wiring diagram. 
iv) List of accessories with Ratings & makes/ Models 

 
16.0 Installation Testing and commissioning: 
The power control centre shall be installed over the cable trench/cable pit using suitable size of MS 
channel including grouting of the channel with necessary bolts and nuts. Proper earthing of PCC shall 
be done using two independent copper/ GI strip of sizes as indicated in the schedule. Each power 
control centre and components shall be subjected to standard routine tests as per applicable clauses 
of relevant standards. 
 
The channel shall be painted with one coat of red oxide primer and two coats of anti corrosive enamel 
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paint of proper shade as directed by the Engineer-i-charge. The per-commissioning tests as required 
shall be done and the PCC shall be commissioned. 
 

LAYING OF CABLES 
1.0 Scope: 
This specification is intended to cover the requirements of installation and energizing of PVC/ XLPE/ 
PILCDSTA power cables including jointing of cables. 
 
2.0 Standards: 
The power cable and its fixing accessories shall comply with the latest relevant Indian Standards and 
National Electrical Code. 
 
3.0 Laying of Cables: 
3.1 General: 
3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge that 
only ISI marked cables are used. It shall be the responsibility of the contractor to check the soundness 
and correctness of the size of the cable while taking delivery of the cable from stores. Any defect 
noticed shall be brought to the notice of the issuing authorities immediately. If any defects is noticed 
after the cable is laid or during the process of laying, it shall be brought to the notice of the Engineer-
in-Charge and upon his satisfaction, that the cable is not damaged due to bad handling, it will be the 
entire responsibility of the contractor to retrieve the cable already laid and return the defective cable to 
store and take fresh length of the cable from the store and relay the same. 
 
3.1.2 The material such as bricks, sand, cable route markers, and RCC slab of best quality as 
approved by the Engineer-in-Charge only shall be used for cable laying works. 
 
3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at his own 
cost for carrying out pumping of water and removing of water from trenches, if any, where required. 
 
3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced and 
competent workman in accordance with standard practices. 
 
3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to the 
cable. In the case of cable bends, it shall not have bent radius lesser than 20 times the overall 
diameter of the cable. 
 
3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge / BANK shall 
be provided at the following locations. 
a) Near the termination points 
b) Near to the straight through joint 
 
3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the 
Engineer-in-Charge/ Architect/ Bank. 
 
3.1.8 Whenever cable passes through Hume pipes/ GI pipes embedded across the wall in a building, 
both the ends of the pipe shall be suitably sealed. 
 
3.1.9 Identification tags indicating the size of the cable and feeder designation shall be securely 
attached at both ends of the cable. Such tags shall also be attached to the cable at intervals of 50 
Mtrs. The materials of the tag shall be of either 12 SWG GI sheet. In case of plastic, the details have 
to be engraved and in case of GI sheet, the details should be punched. Cable route markers shall be 
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provided at the intervals of 200 M with a minimum of one number route marker. The details of the 
route makers shall be as per the drawing. At the locations of straight through joints, necessary joint-
markers shall be provided. 
 
3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls 
and are spaced at such intervals as to prevent buckling of the cables. All steel work shall be painted 
with a coat of red oxide and thereafter finished with suitable anti corrosive paints. 
 
3.2 Cable laid in ground: 

3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 
KV to 11 KV) shall be laid at a depth of 1.0 M when laid in ground. When cable pass through 
roads, etc. they must be protected by either Hume pipe or GI pipe of suitable dimensions. 
 
3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the 
trench at the bottom shall be 0.4 M for one cable. In case the total number of cables laid in 
trenches is more than one, then the width shall be such that the spacing between the cables is 
maintained as shown in the drawing. Before the cable is laid in the trench the bottom of the 
trench shall be cleared from stones and other sharp materials and filled with sand layers of 75 
mm, as shown in the drawing. 
 
3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is 
supported on suitable jacks and the drum is rotated to unwind the cable from the drum. The 
cable should never be pulled while unwinding from the drum. It shall be ensured that the cables 
are run over the wooden rollers placed in the trench at intervals not exceeding 2 M. 
 
3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each layer is 
well rammed by spraying water and consolidated. The extra earth shall be removed from the 
place of trench and deposited at a place as directed by the Engineer-in-Charge/ Architect/ 
Bank. 
 
3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as protection. 

 
3.3 Cables laid in built up trench: 

3.3.1. Before the commencement of cable laying the cable trench shall be drained properly. 
Cable shall be laid as explained in item 3.2. 

3.3.2. Cable shall be properly clamped to the cable supports, which are provided in the 
cable trench. The method of clamping shall suit the size of the cable and the cable 
supports, which are provided in the cable trench.  

3.3.3. The method of clamping shall suit the size of the cable and the cable supports, as 
directed by the Engineer-in-Charge/ Bank.  

3.3.4. Care shall be taken while removing and replacing the trench cover slab. It is the 
responsibility of the contractor to make good any damaged trench covers. 

 
3.4. Cable terminations and straight through joints: 
3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable lugs, 
insulation tapes etc. shall be of best quality and as approved by the Engineer-in- Charge/ Bank. 
 
3.4.2. Cable glands for strip/ armored cables shall include a suitable Armour clamp for receiving and 
securely attaching the armoring of the cable in a manner such that no movement of the Armour occurs 
when the assembly is subjected to tension forces. The cable gland shall not impose on the armoring, a 
bending radius not less than the diameter of the cable. The clamping ring shall be solid and of 
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adequate strength. Provision shall be made for attachment of an external earthing bond between the 
metallic covering of the cable and the metallic structure of the apparatus to which the cable box is 
attached. 
 
3.5 Sealing boxes: 

3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is intended, 
shall be so designed that it may be filled with compound after connecting the cable especially 
in flame proof/hazardous areas. 
 
3.5.2 All parts and connection for attaching the armoring, wiping or clamping the metallic 
sheath in a sealing box, shall be easily accessible. This may be achieved by splitting the box or 
by providing a suitable cover or other such means. 
 
3.5.3 The joints in the box shall prevent leakage of the compound. 
 
3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed to 
prevent moisture penetrating along the strands or the cable conductors. 
 
3.5.5 A sealing box intended to be attached directly to the apparatus shall be designed such 
that the box together with the connected cable may be detached from the apparatus without 
disturbing the sealing compound. Cable sealing and dividing boxes intended for use in the 
flame proof areas shall comply additionally with the relevant requirements of IS:2148-1968. 

 
4.0 Testing 
Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, before 
energizing the cable: 

i) Insulation resistance test (Sectional and overall). 
ii) Sheathing continuity test. 
iii) Continuity and conductor resistance test. 
iv) Earth test. 
v) High voltage test. 

Tests conducted shall be as per Indian Standards and National Electrical Code. 
 

EARTHING 
1.0 SCOPE: 
This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of 

a) Pipe earthing 
b) Plate earthing 
c) Strip earthing 

 
2.0 STANDARDS: 
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to 
time and IS 3043-1989 "code of practice for earthing", with latest amendments. 
 
3.0 Earth electrode arrangement: 
3.1 Pipe electrode: 
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamel or 
poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. Earthing with pipe 
electrode shall be done as per the details indicated in IS: 3043/87. 
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3.1.2 Electrodes shall be embedded below permanent moisture level. 
 
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be 
driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply 
driven. 
 
3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of rods 
or pipes may have to be connected together in parallel. The distance between two electrodes in such 
a case shall not be less than twice the length of the electrode. The earthing lead shall be connected by 
means of a through bolt, nuts and washers and cable socket. 
 
3.2 Plate electrode: For plate electrodes, minimum dimensions of the electrode shall be as under. 

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick. 
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick 
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M 
from the surface of the ground. 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to 
the electrode. One end of pipe shall be atleast 5 cm above the surface of the ground and need 
not be more than 10 cm. The internal diameter of the pipe shall be atleast 19 mm. The length 
of pipe under the earth's surface shall be such that it shall be able to reach the center of the 
plate. The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts and 
washers. 

 
3.3. Strip or conductor electrodes: 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of 
galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional area 
shall not be smaller than 3 sq.mm, if of copper and 6 sq.mm. if galvanized iron and steel. 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
 
4.0 MISCELLENEOUS: 

i) All materials used for connecting the earth 
lead with electrode shall be of GI in case of GI pipe and GI plate electrodes, and of tinned 
brass in case of copper plate electrode. The earthing lead shall be securely connected at the 
other end to the main board. 
 
ii) The earthing lead from electrode onwards 
shall be suitably protected against mechanical injury by routing the earth wire / strip through a 
suitable size of GI pipe. 
 
iv) All materials, fittings etc. used in earthing 
shall conform to Indian standard specifications wherever they exist. In the case of materials for 
which Indian standard specifications do not exist, such materials shall be approved by the 
Engineer-in-Charge. 
 
v) The earth electrode shall be kept free from 
paint, enamel and grease. 
 
vi) It shall be ensured that similar materials for 
respective earth electrodes and earth conductors are used. Earth electrode shall not be 
installed in proximity to a metal fence. 
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FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the STATE 
BANK OF INDIA, RBO-3 Vijayawada (Hereinafter referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) 
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out ELECTRICAL INSTALLATION WORKS AT 
PROPOSED NEW PREMISES OF TADIGADAPA BRANCH ,  ANDHRA PRADESH and shall herein 
after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and 
rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of 
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said 
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a 
token of his acceptance of the same, along with requisite EMD 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of 
Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
 
a) This Article of Agreement. 
b) Tender Document submitted by the Contractor including the “said 

conditions”, N.I.T and Schedule of quantity. 
c) All correspondence between the Employer and the Contractor from the 

date of issue of   N.I.T and the date of issue of work order. 
d) Work order No. ______________dt.______________ 

 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 
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Quantities. 
 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both 
the parties.  
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written. 
 
Signed and delivered for and on behalf of  
 
State Bank of India, Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of – 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 
 
READ, UNDERSTOOD AND ACCEPTED 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE  
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DECLARATION 
 

The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
Vijayawada 
Andhra Pradesh 
 
     I/We have inspected the site i.e. PROPOSED NEW PREMISES OF TADIGADAPA BRANCH,  

ANDHRA PRADESH and I/We have made me/ us fully acquainted with the local conditions in and 

around the sites of works and Lay out drawings of works, drawings of each items etc. complete.  
 
     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents. 
 
      We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it 
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities, all drawings of layout and items. 
   
    For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner. 
 
      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time 
and also shall uniformly maintain such progress as may be directed by the employer to ensure 
completion of same within the target date/ time as mentioned in the tender document. 
 
 
 
Date:                                                                                Signature and seal of Contractor/ Tenderer 
 
Witness:  
 
1. 
 
2. 
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PROFORMA FOR 
RUNNING A/C BILL 

 
 
 
i. Name of Contractor/ Agency : 
 
ii. Name of Work : 
 
iii. Sr. No. of this Bill: 
 
iv. No. & Date of previous Bill : 
 
v. Reference to Agreement No. : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 
 
 
 

S.No Item 
descriptio

n 

Unit Rate(
Rs. 

As per 
Tender 

Up to 
Previous R.A. 

Bill 

Up to date  
(Gross) 

Present Bill Remar
ks 

Qty Amou
nt 

Qty Amoun
t 

Qty Amou
nt 

Qty Amo
unt 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 
 
 
Note: 
 
1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net 
Value since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 
 

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 
 
FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _  
 
 
 

R/A BILL No. 
 
1. Total value of work done since previous bill (A)                             Rs...................... 
 
2. Total amount of secured advance due since Previous Bill (B)       Rs...................... 
 
3. Total amount due since Previous Bill (C) (A+B)                             Rs...................... 
 
4. PVA on account of declaration in price of Steel, Cement and  
Other materials and labour as detailed in separate statements  
Enclosed.                                                                                           Rs..................... 
 
5. Total amount due to the Contractor                                               Rs...................... 
 
 

 
OBJECTIONS 
 
6.   i) Secured Advance paid in the previous R/A                            Rs...................... 
      
      ii) Retention money on value of works as per accepted  
          tenders up to date amount                                                    Rs...................... 
 
                   Less already recovered                                               Rs...................... 
 
                   Balance to be recovered                                              Rs...................... 
 
      iii) Mobilization Advance, if any                                                 Rs...................... 
            
           (a) Outstanding amount (principal + interest) as on date        Rs...................... 
 
           (b) To be recovered in this bill                                              Rs...................... 
 
(c) Any other Departmental materials cost to be 
Recovered as per contract, if any                                  Rs...................... 

 
iv) Any other Departmental service charges to be 
Recovered if any, as per contract (water, power  
etc.) Enclose statement.                                               Rs...................... 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 
Date:-------------------------  
 
 
Signature of Architects 
with Seal 
 
 
 
 
The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 
 
Date : ----------------------------- 
 
 
Signature of Banks/ BANK Engineer 
 
 
 
 
STATUTORY DEDUCTION: 
 
         i) Total Amount due (E)                       Rs. ----------- 
 
         ii) Less I.T. Payable                            Rs. ----------- 
 
         iii) Less S.T. Payable                          Rs. ----------- 
 
         iv) Net Payable                                   Rs. ----------- 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for payment -------
--------------------------------------------------------- (in words and figures) 
 
 
 
Date:----------------------                                            Signature of the Branch Head 
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LIST OF APPROVED MAKES OF MATERIALS 
 
 

S. 
No. 

Materials Description Approved Make/ brand 

1 Switches/ Sockets Legrand–Mylinc/ Honeywell-Horizon/ Indoasian-Elvira 

2 Copper Conductor wires RR Cable/ Havells/ Poly Cab/ KEI 

3 
PVC conduits, Casing, Capping 
& Accessories 

Precision/ Sudhakar/ Avonplast 

4 Metal clad Sockets Legrand/ Indoasian/ Siemens/ Hager 

5 
MCBs/ MCB Distribution boards 
(Powder coated Only) 

Siemens/ Legrand/ Hager/ Indoasian/ Havells 

6 MCCBs/ Switchgear Siemens/ Legrand/ Hager/ Indoasian/ Havells 

7 Underground Cables Nicco/ Havells/ Poly Cab/ 

8 Cable Glands HMI/ Comet/ Cosmos/ Dowells (Biller India)/ Hax Brass 

9 Capacitor Bank Epcos/ Neptune/ Tibcon 

10 Cable Lugs Dowell's/ 3D/ Honeywell 

11 MV Panels (PCCs) Manufacturers with CPRI Test Certificate 

12 
Measuring Instruments Conzerv/ CMS/ El measure/ IME/ L&T/ Schneider 

Electric 

13 Indication Lamps LED Schneider/ Vaishno/ Binay 

14 Telephone Wires Lapp/ Delton/ Poly cab 

15 Resign cast CTs AE/ Kappa 

16 
Ceiling Fans, Wall mounted 
fans & Exhaust Fans 

Havells/ Bajaj/ CG/ Orient/ USHA 

17 Selector Switches Vaishno/ Salzer/ Kaycee 

18 Light Fixtures (LED) Philips/ GE/ Havells/ Crompton/ Eveready 

 
 

Electrical accessories / LED Light fixtures / Luminaires to be selected by the Engineer in charge of Bank out 

of three samples submitted by the successful bidder. Prompting to use specific unauthorized brand material is 

strictly prohibited. 
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LIST OF I.S.CODES FOR 
INTERNAL ELECTRIFICATION INSTALLATIONS 

 
 

S. 
No. 

Work Description IS Code 

   

1 
EXTERNAL ELECTRIFICATION wiring installation (system voltage 
not exceeding 650V) 

IS 732 – 1989 

2 
Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings 

IS 2032-1969 

3 Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4 3 pin plugs and sockets IS 1293 

5 Earthing IS 3043-1966 

6 Rigid steel conduits for electrical wiring IS 9537-PII-1989 

7 Fittings for electrical wiring IS 2667-1964 

8 Flexible steel conduits electrical wiring IS 3430-1966 

9 Accessories for rigid steel conduit insulated cables IS 3837-1966 

10 General and safety requirements for electric lighting fittings IS 1913-1969 

11 Protecting of buildings and allied structures against lightning IS 2309-1967 

12 Bus bar ratings IS 8084-1976 

13 On load change over switches IS 4064-1978 
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SELF-DECLARATION BY BIDDER REGARDING ONGOING WORKS IN SBI/ BANK  
 

The Regional Manager, 
State Bank of India, 
Regional Business Office-3, 
VIJAYAWADA, 
Andhra Pradesh 
 
Dear Sir/s, 
 
Ref: TENDER FOR ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW PREMISES OF 
TADIGADAPA BRANCH ANDHRA PRADESH. 
 
I/ We hereby declare that the below mentioned works are currently progressing in SBI without any 
discrepancies- 
 

S. 
No. 

WORK DESCRIPTION CONCERNED 
OFFICE 

WORK 
VALUE 

STATUS OF THE 
WORK PROGRESS 

1     

2     

3     

4     

5     

     

 
I/ We hereby declare that all the information given above is true of correct to the best of my 
knowledge. I/ We well aware of the fact that if the information given by me is provided false/ not true at 
any point of time, I/ We liable to face appropriate actions as deemed fit by the Bank or legal actions as 
per guidelines. 
 
 
SIGNATURE OF THE CONTRACTOR  
WITH SEAL 
 
 
DATE: 
 
 

 


