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Tender ID- SBI/AO6/NOIDA/RBO2/APMC/CIVIL 

 
Notice Inviting Tender 

 

State Bank of India invites online Tenders on item rate basis from the Contractors’ specifically category in Civil 
works category C-25 (up to 25 lakh) & Above FOR CIVIL & PLUMBING WORKS FOR SBI APMC SECTOR - 88 AT 
NOIDA. 

 
Details of tenders are as under: 
 

1. Name of Work : TENDER FOR CIVIL & PLUMBING WORKS FOR SBI APMC 
SECTOR - 88 AT NOIDA. 

2. Time allowed for completion : 2 Months from date of handing over of the site. 

3. Earnest Money Deposit      (1% of 
Estimated cost) 

: Rs. 19,000.00/- (₹ Nineteen Thousand Only)  by crossed Bank 
Draft / Banker’s Cheque drawn in favour of State Bank of India 
payable at NOIDA. 
There will be no exemption for MSME. 

4. Initial Security Deposit : 2% of the total value of the contract including Earnest Money. 

5. Total Security Deposit : 5% of Total Contract Value 

6. Pre- Bid Meeting : N/A. 

7. Last date and time of receipt of 
Tenders 

: 13.04.2026 up to 2.00 p.m. 

8. Address at which the tenders are 
to be submitted 

 State Bank of India, 
Regional Business Office-2 
A-98 B, SECTOR-51, Noida -201301, 
Distt. Gautam Badh Nagar (U.P). 
Price Bid: 
To be submitted online 
www.tenderwizard.com/SBITENDER 

9. Submission of Price Bid 
 

 Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and shall submit 
compulsorily the pages of tender documents / undertaking 
up to 13.04.2026 at 2:00 pm of the technical bid without fail 
after putting the signature and seal. 
Failure to submit the hardcopy of Technical Bid, indicative price 
bid may render the bidder disqualifies. 

http://www.tenderwizard.com/SBITENDER
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10. Mode of submission of 
Tenders (Technical Bid & 
online sealed Price Bid) at 

  www.tenderwizard.com/SBI    
TENDER  

 

: Technical Bid : Signed and stamped Undertaking (Annexure-
A), Signed & stamped Process Compliance Statement 
(Annexure-B), scan copy of EMD to be uploaded online as 
Technical Bid.  
The bidders shall also submit hard copy of Signed and 
stamped Undertaking (Annexure-A), Signed & stamped 
Process Compliance Statement (Annexure-B) & EMD to the 
address as mentioned in Sr. No. 12 on or before due date and 
time of submission of tender. 

 
Price Bid : Price Bid based on item rates to be filled Online. 
Please note that there will be no reverse auction and rates 
after applying percentage reduction / addition on estimated 
rates put to tender shall be final. 

11. Date and time of opening of 
Tenders                                      

: 13.04.2026 up to 3.00 p.m. 

12. Authority & Place of opening 
the Tenders 

 STATE BANK OF INDIA,  
REGIONAL BUSINESS OFFICE-2, A-98 B, SECTOR-51,  
NOIDA -201301, DISTT. GAUTAM BADH NAGAR (U.P). 

 

13. Defects Liability Period  12 months from the date of handing over of the project to the 
satisfaction of Bank. 

14. Validity of Offer  04 months from the date of opening of tenders. 

15 Liquidated Damages  At the rate of 0.5% of the Contract Value per week which subject 

to a maximum of 5% of the accepted Contract Value. 

16. Rates  This is an Item Rate Tender. Rates quoted by the bidder 
shall be including all labour, Materials, Royalities, Octori, taxes 
etc. except GST which shall be paid extra at the rate & as per 
Govt / Statutory guidelines / Rules. 

17. Interval of interim bills.  Minimum 30 days 

18. Minimum Net Amount of Interim 
Bill as admissible after checking 
by the Bank. 

 Minimum Rs 10 Lacs plus GST subject to clause 15 above 

19. Release of Total Security Deposit 
(EMD, ISD & Retention Money) 
:- 

 “50% of the Total Security Deposit (EMD, ISD & Retention 
Money) shall be refunded to the Contractor on”: 

i) Issue of Virtual Completion Certificate by the Architect / Banks/ 
PMC & authentication of the same by the Bank. 

ii) Contractor’s removal of his materials, equipment, labour 
force, temporary sheds/ stores etc. from the site, (excepting 
for a small presence required if any for the Defect Liability 
Period and approved by the Bank). 
The remaining 50% of the amount may be refunded 15 days 
after the end of defects liability period provided he has 
satisfactorily carried out all the works and attended to all defects 
to the satisfaction of the Bank and in accordance with the 
conditions of the contract, including site clearance. 

http://www.tenderwizard.com/SBI
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20. Additional Performance Deposit 
(ASD) / Additional Performance 
Guarantee (APG) 

 ASD/ APG shall be deposited by the bidder whose bid is 
accepted only if their bid amount is 10% or more below to the 
estimated cost put to tender 
The Amount of such ASD / ASG shall be the difference 
amount between 90% of the estimated cost and the accepted 
price / bid FDR (in the name of contractor & SBI) or Bank 
Guarantee drawn on any other nationalized Bank (except SBI) 
may also be accepted as ASD / APG. ASD/APG should be 
deposited/submitted within 7 days of date of issue of letter of 
Acceptance / work order. 
 
ASD shall be returned only after completion of the work to the 
satisfaction of the Bank 

21. Note  Contractor shall obtain all the clearances from Municipal 
Corporation, NDMC, NGT, ASI & other related authorities. 

22. Important Note : The Bidders need to enclose list of ongoing works in SBI Delhi 
Circle with scheduled completion date as per NIT / work order. In 
case more than 2 works (under SBI Delhi Circle) are delayed 
beyond scheduled date of completion, such bidders themselves 
should refrain from participating in bidding process till their 
works are completed and renovated / completed works are 
handed over to the Bank. Such bidders may not qualify for the 
participation in bidding process and their price bid may not be 
opened at the sole discretion of the Bank 

 
 
Site Conditions: 
It’s absolutely necessary that bidder/s should visit the site and get himself acquainted with the site conditions , 
working hours, various security aspects, other restriction, conditions, permissions to be followed / complied with / 
obtained as per Administrative Authority of the Building / Municipal 

Corporation etc. The contractor shall be bound by the terms, conditions & requirements of the Administrative 
Authority of the Building. It will be duty of the contractor to timely obtain various permissions / pass etc. from the 
Administrative Authorities of Building and Municipal Corporation. 
 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in  two cover 
system in accordance with the procedure detailed herein below. Specified documents shall be sealed in 
envelopes of appropriate size each of which shall be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as per 
NIT 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked 
Covers 1 & tender document (Page 1 to 10 of this document along with Undertaking 
as in Annexure- I and shall be properly sealed & signed. This envelope shall be endorsed 
on the outside face as under: 

“CIVIL & PLUMBING WORK FOR SBI APMC SECTOR - 88 AT NOIDA” 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I as per 
instructions mentioned above shall be submitted in the office of Regional Business Office-2, A-98 B, 
SECTOR-51, Noida -201301, Distt. Gautam Badh Nagar (U.P). ON OR BEFORE 2:00 P.m. on 13.04.2026 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering Letter and 
Processing Fee of Tender Document, tender document/Undertaking as in Annexure- I will be opened 
first. If the Earnest Money Deposit and tender document/Undertaking as in Annexure- I is not found as 
prescribed, the tender shall be liable to be rejected. 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The L-1 quote will be 
considered as base price and auction will be conducted there from as per standard procedure. In case 
the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day at 
the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
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In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day at 
the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 

 

For Tender related queries:  

Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th 

Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080- 49352034 

Help Desk: 080-40482100 / 1800-3096630 / 9044314492/ 9073677150/ 151 / 152 / 9674758506 / 

9674758723 / 26 / 033 4604 6611 

Contact Person: Mr. Pravesh, Mob: 9044314492/Mr. Abhay Mo: 9708966660 (On working days-9 am to 6 pm) 

E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com 

 

For any other queries the vendors may contact Rovin Kashyap  Assistant Manager (Civil) :- 9560382702 Architect 
(MOHAN & ASSOCIATES)- 7290056346, Premises & Estate Department, 5th Floor, Local Head Office, State Bank 
of India, 11 – Sansad Marg, New Delhi – 110 001. 
 

 

 

Regional Business Office-2, 
A-98 B, SECTOR-51, Noida -201301,  
Distt. Gautam Badh Nagar (U.P). 
  
 

 
 
 
 

 
 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:praveshmani.t@antaressystems.com
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

Sealed tenders are invited by State Bank of India for the CIVIL & PLUMBING WORKS FOR SBI APMC 
SECTOR - 88 AT NOIDA. 
 

1.1 Site and its Location 

The proposed work is to be carried out at SBI APMC SECTOR - 88 AT NOIDA. 
 
Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting the 
following documents and the most workmen like manner. 

• Instructions to Tenderers 

• General Conditions of Contract 

• Special Conditions of Contract 

• Additional Specifications 

• Drawings 

• Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies, shall take precedence in the order given below:  

• Price Bid 

• Additional Specifications 

• Technical Specifications 

• Drawings 

• Special Conditions of Contract 

• General Condition of Contract 

• Instruction to Tenderers 

2.3 Complete set of tender documents including relative drawings can be downloaded from tendering portal of 
the tendering service provider engaged by SBI.  

2.4 The tender documents are not transferable. 

 
3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions, liaison requirements with local authorities/ authorities 
maintaining the campus, security guarding the campus, traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

 
 
4.0 Earnest Money 

4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 

EMD in accordance with NIT above shall be rejected. 
4.3 No interest will be paid on the EMD 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
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4.5 EMD of successful tenderer will be retained as a part of security deposit. 
  

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum as mentioned in NIT within a period of 15 days 
of acceptance of tender. 

6.0 Security Deposit 

6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance difference of TSD & 
ISD shall be deducted from the running bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 5% of 
contract value is reached. 50% of the total security shall be paid to the contractors on the basis of 
architect’s certifying the virtual completion. The Balance 50% would be paid to the contractors 
after successful completion defects liability period as specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 7 days from the receipt of intimation of acceptance of his tender by the 
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is subsequently entered into or 
not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms 
of contract within a period of 2 Months from the date of handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract 
Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their percentage only.  

 The amount of each item shall be calculated and the requisite total is given.  In case of discrepancy between 
the unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate 
quoted will govern and the total amount will be corrected. 

 
11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 

quote their rates for such items those rates will be ignored and will not be considered during execution. 
 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is changed the tenders 

would be evaluated as per the original unit and the contractor would be paid accordingly. 
 
11.3 The tenderer should not change or modify or delete the description of the item.  If any discrepancy is 

observed he should immediately bring to the knowledge of the Bank. 
 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be duly 

attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The percentage quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction 

at source for Income Tax; Work Contract Tax etc. will be made as per statutory rules. 
 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well or any other 

outside source, from approved laboratory. 
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11.5.3 The contractor is required to comply with all act of the Government relating to labour and the rules and 

regulations made there under from time to time and to submit at the proper times all particulars and 
statements required to be furnished to the appropriate authorities. 

 
 

 

ANNEXURE-A 
 

UNDERTAKING 

(The bidders are required to print this on their company's letter head and sign, stamp and upload with technical 
Bid) 

 

REGIONAL BUSINESS OFFICE-2, 
A-98 B, SECTOR-51, NOIDA -201301,  
DISTT. GAUTAM BADH NAGAR (U.P).  
 

Dear Sir, 

Subject: SBI APMC SECTOR - 88 AT NOIDA. 

 

Dear Sir, 

 

1.   I/ We refer to the tender notice issued by you for CIVIL & PLUMBING works in connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all terms & Conditions, Specifications 

and subsequent annexure and corrigendum’s duly signed and stamped by authorized representative/ 

signatory on becoming L1. However, we accept all the terms and conditions along with the specifications, 

Drawings, Layouts etc. defined in the tender documents. 

 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, designs, conditions of contracts & specifications schedule of quantities relating to the works. 

 

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of 

the tender conditions, subject to above, I/ We do hereby agree, should this tender be accepted in whole or 

in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 

b. Complete the works within 6 Months as per the work programmer enclosed with the tender in two or 

three shifts if considered necessary by the Employer/ Consultants at no extra cost to the Employer. 

5. I/ We have deposited EMD as per NIT which I/ We note, will not bear any interest and is liable for forfeiture 

 
If our offer is withdrawn within the validity period of acceptance by the Employer. 

Or 

If the contract agreement is not executed by us within 7 days from the date of receipt of the 

letter of acceptance. 

Or 

If we fail to pay the initial security deposit as stipulated. 

Or 
If the work is not commenced within 3 days after issue of work order
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6. I/ We understand that you are not bound to accept the lowest or any tender you receive. 

7. The intending bidders shall be asked to quote their offers in terms of Individual item wise unit rate and 

amount for that item and the total cost of the project he will be willing to execute the work. 

8. The "Percentage discount Offer" (if any discount provided by contractor) shall be uniformly applicable to 

each and every item including all sections/ sub-sections/ sub heads of the Tender. 

9. In case, the Lowest Tendered Amount of two or more contractors is same, such lowest contractors will 

again be asked to submit sealed/ online, “revised offers" for all sub sections/ sub heads as the case 

may be, but the revised cost (of the total job and of the individual items) shall in no case, be higher than 

the cost quoted during their initial offer for the project. The lowest tender shall be decided on the basis 

of revised offers. 

10. The process of online re-bidding amongst two or more contractors offering same rates shall continue till 

L-1 bidder is discovered. 

11. In case any of such contractor(s) (quoted same tender amount during initial bidding or subsequent re-

bidding) refuses to submit revised offer, it shall be treated as "withdrawal of tender by the Contractor 

before acceptance. The earnest money of such contractors shall be forfeited. 

12. In case all the lowest contractors those have quoted same tendered amount, refuse to participate in 

online revised bidding process for the project, the EMD of such Contractors shall be forfeited and the 

tenders shall be re-invited for the project. 

13. The Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall 

not be allowed to participate in the rtendering process for the said project. 

14. Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the 

bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the 

difference between 90% of estimated cost put to tender and  

 

 The quoted price. ASD in the format of DD / Banker’s Cheque / Bank 

 
Guarantee shall be submitted within 15 days of intimation of award of work / work order, without which 

the contractor will not be allowed to start the work and failure of submission of ASD will result in 

forfeiture of EMD and cancellation of tender. 

 
For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the estimate), 

then ASD of 5% of estimated cost is required to be obtained from the contractor (90%- 85%). 

The names of DIRECTORS of our Firm are: 

1.   

2.   

3.   

4.   

 

Yours faithfully, 

Signature …………………………….. 

Designation   ………………………….. 
 

 

Name of Partner/ Director of the Firm, authorized to sign or name 

of person having power of attorney to sign the contract. (Certified 

true copy of power of attorney should be attached) 
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ANNEXURE – B 
 

PROCESS COMPLIANCE STATEMENT 

 

(The bidders are required to print this on their company's letter head and sign, stamp and upload with technical 

Bid) 

 

To, 

M/s. Antares Systems Limited 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR CIVIL & ALLIED WORK SBI 
APMC SECTOR - 88 AT NOIDA. 

 

This has reference to the Terms, Conditions etc. for the Tendering mentioned in the Tender documents. This letter 
is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied and understood the Commercial Terms and the Business Rules governing the E tendering of 
Tendering Agency and confirm our agreement to them. 
 

3) We also confirm that we have taken the training on the Tendering Process / Tool and have understood the 
functionality of the same thoroughly. 
 

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the E tendering platform due to loss of internet connectivity, 
electricity failure, virus attack problems with the PC and / or any other unforeseen circumstances etc. before or 
during the Tendering event. 
 

5)  We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

 

6)  We, hereby confirm that we will honour the Bids placed by us during the Tendering process. 
 
 

With regards 

(Signature of authorised Signatory)    

(Seal of the Company/Firm)  

Name:  

Date: 

Designation: 

 

Address of Company/Organization 
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FORM OF TENDER 
 

To 
REGIONAL BUSINESS OFFICE-2, 
A-98 B, SECTOR-51, NOIDA -201301,  
DISTT. GAUTAM BADH NAGAR (U.P).  
 
Dear Sir, 
 
Reg.:  CIVIL & PLUMBING WORKS FOR SBI APMC SECTOR - 88 AT NOIDA. 
 

• I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 

• I/ We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with  

• Bill of Quantities, Drawings, Specification, Design, General and Special 
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for the sum 
as arrived and filled, at the respective rates quoted by me/us in the Schedule of Quantities and/or at 
any other sum and rate subsequently negotiated and accepted / agreed by the Bank and me/us. 

 

• I/We have satisfied myself / our self as to the site conditions, examined site and drawings, and all 
aspects of tender documents / conditions and are acceptable to us. I/We do hereby agree, 
Should this tender be accepted in whole or in part, Sto? 

 

(A) Abide by and full-fill the terms, conditions and provisions of tender documents annexed hereto. 
(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

• I/We have already deposited the Earnest Money Amount as per NIT. 

• I/We are uploading /submitting the Part-A (Technical Bid) with other requisite documents online 
at designated site. 

• We confirm that I/We will participate in online Indicative (Sealed) Bid and in on- line reverse auction 
as per schedule. 

• I/We confirm that I/We are duly authorized to participate in the tendering/bidding and 
understand that my / our tender is liable to be rejected if, 

• At any times it comes to the notice of the Banks that I/We have concealed or / and have given 
any wrong information. 

• The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential. 

• The bid contains any condition / alteration / modification and/or any tempering with the tender 
documents is done at our end. 

• Tender submitted after due date and time 

All the pages of the tender documents are affixed with the seal/stamp of my/our company and initialed / 
signed by the undersigned. 

                Signature of Tenderer/s                                       Seal /stamp of the firm/company  

                                                                                                      (Duly authorized for Tendering) 
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AGREEMENT  

 
This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State Bank of India 
a corporation constructed under the State Bank of India Act, 1955 and having its CIVIL & PLUMBING WORKS FOR 
SBI APMC SECTOR - 88 AT NOIDA. And many other places, (hereinafter called “the Employer”) of the one part and 
M/s __________________________ through its ______________ having its registered office at 
_______________________________________ (hereinafter called “the Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out i.e. CIVIL & PLUMBING WORKS 
FOR SBI APMC SECTOR - 88 AT NOIDA. as per Schedule-I, to this agreement and has caused Drawings, Bills of 
Quantities and Specification describing the work to be done, prepared by M/s MOHAN & ASSOCIATES, 201,PADMA 
TOWER , RAJENDRA PLACE , NEW DELHI(hereinafter referred as “Architects”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and the 
Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the Conditions of 
Contract and further subject to the Special Conditions set forth in Schedule-II hereto attached (hereinafter collectively 
referred to as “the said Conditions”) as per the said Drawings and as described in the said Specification and included 
in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be paid at the time 
and in the manner set forth in the said Conditions, the Contractor shall upon and subject to the said Drawings and 
described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of Rs._______________________________ 
________________________________________________________________________________ or such other 
sum as shall become payable hereunder at the times and in the manner specified hereinafter.                                               

3. The term “Architects” in the said conditions shall mean M/s MOHAN & ASSOCIATES, 201,PADMA TOWER , 
RAJENDRA PLACE , NEW DELHI or in the event of their ceasing to be Architects for the purposes of this Contract, 
such other persons as shall be nominated for that purpose by the Employer, not being a person to whom the contractor 
shall object for reasons considered to be sufficient by the Employer mentioned in the said Conditions.  Provided always 
that no persons subsequently appointed to be Architect under this Contract shall be entitled to disregard or overrule 
any decision or approval or direction given or expressed by the SBI for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as forming part of 
this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their parts respectively in such Conditions, Specifications and Priced Bills of 
Quantities contained. 

5. This agreement is subject to jurisdiction of courts in NOIDA only. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry out the work 
in respect of the entire project on item rate basis to be paid for according to actual measured quantities at the rates 
contained in the schedule of quantities and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by adding to or 
omitting any item of work or having portions of the same carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to commence the work 
soon after the site is handed over to him or from the 14th day after date of issue of formal work order as provided 
for in the said conditions of contractor whichever is later and to complete the entire work within   (period of 
contract) months subject never the less to the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the stipulations laid 
down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the contractor. They 
further agree to complete the said work to fullest satisfaction of architect / Employer. 
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12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these present 
through their duly authorized official and the said two duplicates hereof to be executed on its behalf of the day and 
year first herein above written. 

 

 

 

Signed on behalf of the Signed on behalf of the 

 

 

STATE BANK OF INDIA CONTRACTORS 

 

In the presence of : In the presence of : 

 

 

Signature : 1. Signature : 

Name : Name : 

Address : Address : 

 

In the presence of : In the presence of : 

 

Signature : 2. Signature : 

Name : Name : 

Address : Address : 

       

 

 

GENERAL & IMPORTANT NOTES 

1. GENERAL NOTES: 

 

(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as 
per relevant IS codes. 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects/ Bank before 
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration. 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However in the 
event of any dispute arising out of differences between the opinions of the Architects and also their role/ 
duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be 
open to arbitration. 

(iv) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for 
discharging their duties and responsibilities efficiently and effectively. 

(v) The contractor has to supply and adhere to the specific makes and specifications of all the items, which are 
mentioned in the separate list of approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The contractor is instructed of get 
approval of all the materials to be used on this site before starting the work. He should provide different sample 
of material for approval, before execution of work. 

(vi) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
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measurement at site and billing shall be done as per the actual measurement of the work done at site. 

(vii)  Work has to be got executed at site in coordination with various agencies working at site. 

(viii) The contractor is instructed to get the approval of the materials to be used on this site before starting the work. 
He shall provide different sample of materials for approval before execution of the work 

(ix) All material have to be used in full size/length only. Joints should be avoided as far as possible. 

(x) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape 
area only. 

(xi) Making various levels & line out for total layout on site for the items in scope of the work shall be done by the 
contractor at his own cost. 

(xii) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost. 

2. IMPORTANT NOTES: 

(i) The contractor’s qualified & authorized representative shall remain on site during the entire execution 
process for coordination with various agencies / Architect / Bank & execution of work 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site erection work 
in odd hours, Holidays and Sundays. 

(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same to the site at 
appropriate time as instructed by the Architect/BMs/Bank Officials. 

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location beyond the 
limit as approved by the local authority. 

(v) Hidden measurements:- It is contractor’s responsibility to get the measurement checked immediately on 
completion of such items. This shall be done before finishing the same The Architect / Bank shall be 
provided with such details well in advance so that the other work is not held up due to last moment action. 

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling, partitions 
etc. in coordination with other agencies on site. 

(vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, Installation, Testing, 
Commissioning etc. complete at the site. No extra will be paid for any kind of taxes. However, the GST will 
be paid extra as applicable as per actual. 

(viii) The entire job shall be executed in total coordination with the other agencies working on the project & also 
with landlord, Branch Manager and Bank officials etc. 

(ix) Architect of the project shall be kept informed about the progress of the work at various stages. 

(x) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's etc. 
required during entire execution process. However supply at point shall be provided by the bank / landlord 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank 

(xii) BILLING PROCESS: The contractor/Architect should take care of the following while submitting the final Bill 

(xiii) The Final Bill Should Contain:- 

a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be submitted 
in 1 + 1 copies. 

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 
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j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the Competent 
Authority. 

l) Original receipt of purchase of Corian/plywood/ Gypboard and other major materials used in the work 
from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 
Competent Authority to be attached with the Final Bill 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MEAL MANNER) ALONG 
WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

 

1.0    Definitions:- 
   “Contract means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between SBI (client) and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Architects / 
Bank and all these documents taken together shall be deemed to form one contract and shall be complementary 
to one another. 

 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 

 

1.0.1 ‘SBI shall mean SBI having its Office at Fifth Floor, SBI, LHO, New Delhi and includes the client’s 
representatives, successors and assigns. 

 

1.0.2 ‘Architects/ Consultants’ shall mean the person or agency engaged by the Bank for Architectural / PMC 
services. The whole work, measurements shall be carried out under his supervision. 

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-day 
supervision of work and to give instructions to the contractors. 

 

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the 
works and shall include legal personal representative of individual or the composing the firm or company 
and the permitted assignees of individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 
and/or to be executed in accordance with the contract includes materials, apparatus, equipment, temporary 
supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 

 

1.1.11   ‘Engineer-in-charge’ shall mean the Bank’s Civil/Electrical Engineer in-charge of the Project, as 
nominated by the AGM (P&E) / AGM Civil. 

1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to 
in the specifications and any modifications of such drawings as may be issued by the Engineer from time 
to time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made under the provide herein 
after contained. 
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1.0.6 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may 
time to time be furnished or approved by the Architect/Consultant. 

 

1.0.7 “Month” means calendar month. 

1.0.8 “Week” means seven consecutive days. 

1.0.9 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

 

1.0.10 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing 
and reviewing the progress of the work on the project and to issue instructions or directions from time to 
time for being observed and followed by the Architects Site Engineer / PMC and other consultants / 
contractors engaged in the execution of the project. 

i) Assist General Manager – (P &E) 

ii) Assist General Manager – (Civil) 

iii) SBI Engineer (Civil and Electrical) in-charge of the Project. 

 

CLAUSE 

1.0 Total Security Deposit: 

      Total security deposit shall be 5% of contract value. Deduction from each running bill account (if permitted) will be @ 
10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security Deposit shall 
be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance 50% would be 
paid to the contractors after completion Defects Liability Period as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit: 

      As per NIT. The EMD/ any other amount with the Bank shall stand absolutely forfeited if the tenderer   revokes his 
tender after acceptance of rate at any time the period when he is required to keep his tender open acceptance by 
the SBI or after it is accepted by the SBI, the contractor fails to enter into a formal agreement or fails to commence 
the work within the stipulated time. 

 

1.2 Initial Security Deposit (lSD): Additional Security Deposit as per NIT. 

 

1.3  Retention Money: 

The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money shall 
both together not exceeding 5% of the contract value including EMD. The 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance. 

 

2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 

 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the corresponding one in 
the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in bills of quantities of the same 
item, the former shall be adopted: 

iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 
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v. Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

 

4.0  Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly accordance 
with this contract and with the directions of and to the satisfaction Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after collectively references to as 
Architect’s / consultant’s instructions in regard to the variation or modification of the design, quality or quantity of 
any work or the addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and/or specifications. The removal from the site of any material brought thereon by the Contractor and 
any substitution of any other materials therefore the removal and/or re- execution of any work executed by him. 
The dismissal from the work of any person engaged the re upon. 

5.0  i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the architect by 
registered post or otherwise depositing at the of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 

 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be bound 
to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

 

6.0  Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are the 
properties of the SBI They are not to be used on other work. 

 

7.0  Detailed drawings and instructions: 
      The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by means of 

drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true developments thereof and reasonably inferable there. 

 

      The work shall be executed in conformity there with and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBI through the architect/consultant 

 

7.1  Copies of agreement: 
      Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors. 

 

8.0  Liquidated damages: 
      If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work and 

clear the site including vacating their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.50% of 
the contract value which subject to a maximum of 5% of the contract value. 

 

9.0  Materials, Appliances and Employees: 
      Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 

equipment transportation and any other facilities that are required for the satisfactory execution and completion of 
the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be 
best quality. The contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
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immediately. 

 

10.0 Permits, Laws and Regulations: 
       Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 

expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy. Between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor performs any 
act, which is against the law, rules and regulations he shall meet all the costs arising the reform and shall 
indemnify the SBI any legal actions arising there from. 

 

11.0  Setting out Work: 
      The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for 

the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 
architect / consultant before proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by, the architect / consultant 
the contractor shall be responsible for the same ad shall his own expenses rectify such error, if so, required to 
satisfaction of the SBI 

 

12.0  Protection of works and property: 
      The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the 

SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, 
injury, loss, except due to causes beyond his control and due to his fault or negligence. 

      He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property on about or adjacent to his place of work. The contractor shall take insurance covers as per clause at his 
own cost. The policy may be taken in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI 

 

13.0  Inspection of work: 
       The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the work 

site and / or to the workshop, factories, or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI/ 
Architect 

      Consultant except the representative of Public authorities shall be allowed on the work at any time. The proposed 
work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
Organization a wing of Central Vigilance commission. 

 

14.0 Assignment and subletting: 
       The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and 

engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest therein without 
the written consent of the SBI through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its progress. 

 

15.0  i) Quality of materials, workmanship & Test: 
        All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 

with Architect/consultant instructions and shall be subject from time to time to such tests as the architect/consultant 
may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before in corporation in the work for testing 
as may be selected and required by the architect/consultant. 

ii) Samples: 

      All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
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without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 
presented or prepared at the site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall satisfy himself 
that the material / equipment for which he is submitting the sample / literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material / equipment. The approved samples shall 
by the signed by the Architect / Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. The Architect/Consultant shall take reasonable time 
to approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall be to 
the account of the contractor. 

 

iii) Cost of tests: 

      The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

 

iv) Costs of tests not provided for: 

      If any test is ordered by the Architect/ Consultant which is either 

       If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so intended or 
provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place 
other than the site or the place of manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 

16.0  Obtaining information related to execution of work: 
      No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 

to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the 
entire responsibility for the fulfillment of contract. 

 

17.0  Contractor’s superintendence: 
      The contractor shall give necessary personal superintendence during the execution the works and as long, 

thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, stated 
hereto. 

18.0  Quantities: 
      The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with 

the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 

19.0  Works to be measured: 
      The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be measured 

and the contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the specifications. The 
representative of the Architect / Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over writings shall be made in the 
M book should the contractor not attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 

20.0  Variations: 
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      No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case the 
SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or additions 
to or omission from the works or any. Alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven days 
of giving such oral instructions the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Architect/ Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect / Consultant and the same shall be added 
to or deducted from the contract value, as the case maybe. 

 

21.0  Valuation of Variations: 
      No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 

Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized 
extra and shall be made in accordance with the following provisions. 

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is of 
similar character and executed under similar conditions as the work price herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

      The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall 
be valued under sub- Clause ‘c’ hereunder. 

 

      Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where 
the omissions vary the conditions under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

       Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 
rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day work rates and 
wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been executed. 

 

      It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, labour 
hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 

22.0  Final measurement: 
      The measurement and valuation in respect of the contract shall be completed within two months of the virtual 

completion of the work. 

 

23.0  Virtual Completion Certificate (VCC): 
      On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 

shall ensure that the following works have been completed the satisfaction of the SBI:  

       Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 

       Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any 
land allotted to the contractor by the SBI not incorporated in the permanent works. 
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      Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, level 
and dress, compact the site as required by the SBI 

 

       Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI shall hand over the 
work in a peaceful manner to the SBI. 

 

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of 
SBI 

 

      Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion certificate has been sought, the 
Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion certificate, issue 
a VCC in respect of the work for which the VCC has applied. 

 

       This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the contract 
including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or work 
at any site be construction as a waiver of any right or claim of the SBI against the contractor in respect of or work 
at the site and in respect of which the VCC has been issued. 

24.0  Work by other agencies: 
      The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of any 

work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manner as not to impede 
the progress of the works included in the contract. 

 

25.0  Insurance of works: 
       Without limiting his obligations and responsibilities under the contract the contractor shall insure in the  joint names 

of the SBI and the contractor against all loss of damages from whatever cause arising other than the excepted 
risks, for which he is responsible under the terms of contract and in such a manner that the SBI and contractor are 
covered for the period stipulated I clause of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss 
or damage occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 

       The Works for the time being executed to the estimated current Contract value thereof, or such additional sum as 
may be specified together with the materials for incorporation in the works at their replacement value. 

 

      The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 

 

      Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 

 

26.0  Damage to persons and property: 
      The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and 

claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever 
which may arise out of or in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 
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a). The permanent use or occupation of land by or any part thereof. 

b). the right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 

c). Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract. 

d). Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees or 
other contractors not being employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 

 

27.0  Contractor to indemnify SBI: 
       The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 

respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 

28.0  Contractor’s superintendence: 
      The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect to any article or part thereof included in the contract. In the event of any claim made 
under or action brought against SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by 
the Architect / consultant in this behalf. 

 

29.0  Third Party Insurance: 
      Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities 

under clause 25.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which 
may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters referred to 
in the provision to clause 25.0 thereof. 

 

30.0  Minimum amount of Third Party Insurance:  
      Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 

reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 
the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

      The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the number 
of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 

 

31.0  Accident or Injury to workman: 
       The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 

inconsequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 

32.0  Insurance against accidents etc. to workmen:  
       The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the time 

that any persons are employed by him on the works and shall, when required, produce to the architect / consultant 
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such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub- contractor the contractor’s obligation to insured as aforesaid under this sub-clause 
shall be satisfied if the sub-contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce to 
the Architect /consultant when such policy of insurance and the receipt for the payment of the current premium. 

 

33.0 Remedy on contractor’s failure to insure: 
       If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 

may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 

 

       Without prejudice to the others rights of the SBI against contractors. In respect of such default, the employer shall 
be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and 
other expenses paid by the SBI And which are payable by the contractors under this clause. The contractor shall 
upon settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

34.0  Commencement of Works: 
      The date of commencement of the work will be reckoned from the date of award of letter by the SBI 

35.0  Time for completion: 
        Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 

within the stipulated period from the date of commencement. If required in the contract or as directed by the 
Architect / consultant. The contractor shall complete certain portions of work before completion of the entire work. 
However, the completion date shall be reckoned as the date by which the whole work is completed as per the 
terms of the contract. 

36.0  Extension of time: 
        If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, 

the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time 
for completion of work as per the terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at least 
30 Days before the expiry of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. 
For the balance period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

 

37.0  Rate of progress: 
        Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 

execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the opinion 
the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion the Architect/consultant shall the re upon take such steps as considered necessary 
by the Architect/ consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The contractor from fulfilling 
obligations under the contract nor he will be entitled to raise any claims arising out of such directions. 

 

38.0  Work during nights and holidays: 
       Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided 



            MOHAN & ASSOCIATES                                                      25                         Contractor’s Signature & Stamp 

be carried on during the night or on holidays without the permission in writing of the Architect/consultant, save 
when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work 
in which case the contractor shall immediately advise the Architect / consultant. However the provisions of the 
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being technically required / continued with the 
prior approval of the Architect / consultant at no extra cost to the SBI 

       All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise 
and disturbance. 

 

39.0  No compensation or restrictions of work: 
        If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 

reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on account 
of any profit or advantage which he might have derived from the execution of the Work fully but which he did not 
derive in consequence of the fore closure of the whole or part of the work. 

 

       Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment 
of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

        In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect / consultant shall be final. 

 

40.0  Suspension of work: 
        The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final 

and binding on the contractor) suspend the progress of works or any part the offer such time and in such manner 
as Architect/consultant may consider necessary so as not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons: 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default the   contractor, or 

c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works the extent necessary and 
carry out the instructions given in that behalf by the Architect / consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 

41.0  Action when the whole security deposit is forfeited: 
       In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable 

to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI: 

 

        To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely 
at the disposal of SBI. 

 

        To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, debiting the 
contractor with the cost of the labour and materials cost of such labour and materials as worked out by the 
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Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract certificate of architect /consultant as to the value of work 
done shall be final conclusive against the contractor. 

       To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and 
to give it to another contractor to complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work had been executed by him (The 
amount of which excess the certificates in writing of the Architects / consultant shall final and conclusive) shall be 
borne by original contractor and may be deducted any money due to him by SBI under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 

        In the event of any of above courses being adopted by the SBI the contractor shall have no claim to compensation 
for any loss sustained by him by reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and incase the contract shall be rescind under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this 
contract, unless, and until the Architect / consultant will have certified in writing the performance of such work and 
the value payable in respect thereof, and he shall only been titled to be paid the value so certified. 

 

42.0  Owner’s right to terminate the contract: 
       If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so required by the 
Architect/Consultant. 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 

 

        Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or 
shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under: 

 

       Has abandoned the contract; or 

 

       has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice to 
proceed, or 

  

        has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull 
down and replace work within seven days after written notice from the SBI through the Architect / Consultant that 
the said materials were condemned and rejected by the Architect/ consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts matters or things by this contract to 
be observed and performed by the contactor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of the SBI 
or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in any of said 
cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been determined and as if the works subsequently had been executed by 
or on behalf of the contractor. And, further the SBI through the Architect / consultant their agents or employees 
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may enter upon and take possession of the work and all plants, took scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons to the work and 
the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials and plant for the works. 

 

        When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall give a 
notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within 14 days after receive thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such tender. The contractor shall have no right to question any of the act of the SBI 
incidental to the sale of the materials etc. 

 

43.0  Certificate of payment: 
       The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor 

within 10 working days from the date of certificate to payment from SBI From time to time SBI shall recover the 
statutory recovering other dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect/ consultant during progress of works or completion shall not have 
effect as certificate of satisfaction relieve the contractor from his liability under clause. 

 

        The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out 
to their satisfaction. The Architect/consultant may by any certificate make any corrections required previous 
certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant from time to time 
while making the payment. The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. Interim Bills shall be paid as per NIT. 

 

        The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 
Architect / consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in respect 
of rates and quantities. 

 

        The contractor shall submit the interim bills in the prescribed format with all details. 

 

44.0  

A. Settlement of Disputes and Arbitration: 

        Except where otherwise provided in the contract all questions and disputes to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 

        If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over 
and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the contractor raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to The AGM (P&E) LHO Delhi and endorse 
a copy of the same to the Architect, within 30 days from the date of disallowance thereof or the date of deduction 
or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the SBI be 
in any way liable in respect of any claim by the contractor unless notice of such claim shall have been given by 
the contractor to the AGM (P&E) LHO Delhiin the manner and within the time as aforesaid. The Contractor shall 
be deemed to have waived and extinguished all his rights in respect of any claim not notified to the AGM (P&E) 
LHO Delhi in writing in the manner and within the time aforesaid. 
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B.  Settlement of Disputes and Arbitration: 

       The AGM (P&E) LHO Delhi shall give his decision in writing on the claims notified by the receipt of the contractor 
may within 30 days of the receipt of the decision of the Submit his claims to the conciliating authority namely the 
CDO., SBI, LHO, Delhi for conciliation along with all details and copies of correspondence exchanged between 
him and the SBI. 

 

        If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned CGM of the SBI for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

 

        Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the SBI shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the CGM and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment that the Arbitrator so 
appointed is a SBI, Officer and that he had to deal with the matters to which the Contract relates in the course of 
his duties as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said CGM of the SBI Such person shall be entitled to proceed with the reference from the stage 
at which it was let by his predecessor. 

 

        It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

 

        It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 
aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment thereof 
and the rules made there under. 

 

        It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 

 

        It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and published, be paid half and half by 
each of the parties. The Cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 
in the discretion of the arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

45.0  Water supply: 
       The contractor shall make his own arrangements for water required for the work and nothing extra will   be paid for 

the same. This will be subject to the following condition. 

 

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 
/consultant’s. 

(ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

(iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, Bore well (existing or new) 
etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 
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       The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for construction 
purposes only after obtaining permission in writing from the SBI The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements. To 
avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He has to 
obtain necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the architect /consultant. 

46.0  Power supply: 
       The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 

machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants 
are to be included in his tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 

        In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will recover as 
per clause 51.0 of this document from the final bill of contractor. 

47.0  Treasure trove etc. 
        Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 

handed over to the bank immediately. 

 

48.0  Method of measurement: 
       Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 

the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian 
Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and 
binding on the corrector. 

49.0  Maintenance of registers: 
       The contractor shall maintain the following registers as per the enclosed perform at site of work and should produce 

the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor shall also 
maintain the records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 

ii) Register for hindrance to work 

iii) Register for running account bill 

iv) Register for labour 

 

50.0  Force Majeure: 
        Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance is 

prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is 
required to be given within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 

        As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

        From the date of occurrence of a case off or force majeure obligations of the party affected. 

 

51.0  Water power and other facilities: 
        The rate quoted by the contractor shall include all expenses that are required for providing all the water required for 

the work and the contractor shall make his own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers If necessary the contractor has to sink a tube 
well/open well and bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 
pay any charges in connection with the above 
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        The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges 

 

        The contractors for other trades directly appointed by the SBI shall be entitled to take power and water connections 
from the temporary water and power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual consumption charges at mutually 
agreed rates between them. All municipal charges for drainage and water connection for Construction purposes 
shall be borne by the contactor and charges payable for permanent connections, if any, shall be initially paid by 
the contactor and the SBI will reimburse the amount on production of receipts. 

        The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
requisite Permission from the various authorities, but the responsibility for obtaining the same in time shall be of 
the contractor. 

        In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
SBI may recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of 
contractor. 

 

52.0  Facilities for contractor’s employees: 
        The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 

adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his own cost. 

 

53.0  Lighting of works: 
        The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 

supervision and inspection of work. 

54.0  Firefighting arrangements: 
        The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide 

requisite number of fire extinguishers and adequate number of buckets, some of which are to be always kept filled 
with sand and some with water these equipment shall be provided at suitable prominent and easily accessible 
place and shall be properly maintained. 

 

        Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
approval of the relevant authorities. The contractor make the following arrangements at his own cost but not 
limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f) General housekeeping. 

g)  Site order book: 

 
        A site order book shall be maintained at site for the purpose of quick communication between the Architect / 

Consultant. Any communication relating to the work may be conveyed through records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the architect/consultant as and when demanded- Any 
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instruction which the architect/consultant may like to issue to the contractor or the contractor may like to bring to 
the architect / consultant two copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second copy will be retained for their record. 

 

55.0  Temporary fencing/barricading: 
        The contractor shall provide and maintain a suitable temporary fencing/barricading/ green nets and gates at his 

cost to adequately enclose all boundaries of the site for the protection of the public and for the proper execution 
and security of the work and in accordance with the requirement of the architect/consultant and regulations of 
local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 

56.0  Site meetings: 
       Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 

representative along with the site representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if 
required by the architect/ consultant.- 

57.0  Disposal of refuse: 
        The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 

directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the 
local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction site 
or any other off-site activities borrow pits has been properly disposed of. 

58.0  Contractor to verify site measurement: 
       The contractor shall check and verify all site measurements whenever requested other specialists contractors or 

sub-contractors to enable them to prepare the own shop drawing and pass on the information with sufficient 
promptness as will in any way delay the works. 

59.0  Displaying the name of the work: 
       The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in 

the name of the project and other details as given by the architect/consultant at his own cost and remove the 
same on completion of work. 

 

60.0  As built drawings: 
        For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets 

of drawings to the Contractor for the items for some changes have been made. From the approved drawings as 
instructed by the SBI / Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect/ Consultant for their approval. In cases revision is required or the corrections 
are not properly marked the architect/Consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporated these corrections and / or attend to discrepancies either on copies as directed by the 
architect / consultant and resubmit to him for approval. The architect / consultant will return one copy duly approved 
by him. 

 

       For the drawings prepared by the contractor: 

        The contractor will modify the drawing prepared by him wherever the changes made by the SBI/ architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 

 

61.0  Approved make: 
       The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the 

specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any other item 
as specified in the tender. The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 

 

62.0  Procurement of materials: 
       The contractor shall make his own arrangements to procure all the required materials for the work. All wastages 

and losses in weight shall be to the contractors account 
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63.0  Excise duty, taxes, levies etc.; 
       The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges 

in respect of the works including but not limited to sales tax, tax on works contract excise duty, and Octroi, 
payable in respect of materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not be required to 
pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or Octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. However, GST will be paid extra. 

 

64.0  Acceptance of tender: 
        The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 

accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. 
However adequate transparency would be maintained by the SBI 

65.0  Photographs: 
       The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs 

not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at every important stage of construction. 

        In addition to above, the contractor shall be bound to submit adequate no. of site photographs along  with each 
Running Bill for the project clearing showing major progress of work measured and claimed therein failing which 
the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 

 

66.0  Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 
cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is used 
an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 
whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 
provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 

10.  (I) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
         (ii) Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray or 

surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 
working painters to wash during cessation of work. 

12. 12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be 
in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 
adequate strength and free form defects. 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

        The scope of work is to carry out CIVIL & PLUMBING WORKS FOR SBI APMC SECTOR - 88 AT NOIDA. 
  

 
2.0 Address of Site 

        The site is located at SBI APMC SECTOR - 88 AT NOIDA. 
 
3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will be 
held responsible for the accuracy and maintenance of the entire dimension and the levels. Figured dimensions 
are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take precedence 
over small – scale drawing. In case of discrepancy the contractor shall ask for clarification from the 
ARCHITECT before proceeding with the work. 

4.0 Notice of Operation 

 The contractor shall not carryout any important operation without the consent in writing from the Architect. 

5.0 Construction Records 

 The contractor shall keep and provide to the Architect. Full and accurate records of the dimension and positions 
of all new work and any other information necessary to prepare complete drawings recording details of the work 
as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect. Such supports as may be required to 
protect effectively all structures and protective guards to trees which may be endangered by the execution of 
the works or otherwise take such permanent measures as may be required by the Architect. To protect the 
trees and structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to the 
Architect. For approval complete drawings of all temporary works he may require for the execution of the works.  
The contractor shall carry out the modifications relating to strength, if required by the Architect. May require in 
accordance with the conditions of contract at his own cost.  The contractor shall be solely responsible for the 
stability and safety of all temporary works an unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as 
directed by the Architect.  The contractor shall also responsible for proper maintenance of this access road and 
would take all care to see that existing services, if any, are maintained in working order at his own cost.  The 
laying and maintaining the temporary roads within the site area shall be the contractor’s responsibility and the 
contractor shall take such measures that are necessary and as directed by the Architect. 

9.0 Water, Power and Other Facilities 

a) The rate quoted by the contractor shall include all expenses that are required for providing all the water required 
for the work and the contractor shall make his own arrangements for the supply of good quality water suitable for 
the construction and good quality drinking water for their workers.  If necessary, the contractor has to sink a tube 
well / open well and bring water by means of tankers at his own cost for the purpose.  The SBI will not be liable 
to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges. 

   The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor.  However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage and water connection for 
construction purposes shall be borne by the contractor and charges payable for permanent connections, if any, 
shall be initially paid by the contractor and the SBI will reimburse the amount on production of receipts. 
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b) The SBI as well as the Architect shall give all possible assistance to the contractors to obtain the requisite. 

c) Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the 
contractor. 

10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site own cost after 
getting the approval from the Architect. 

b) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any 
other earlier date as directed by the Architect. 

      All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 
expense shall be borne by the contractor at no extra cost.  It is also the responsibility of the contractor to obtain 
statuary approvals for providing the above facilities.   

11.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
adequate drinking water facilities. The contractor shall also make his arrangements at his own cost for 
transport where necessary for his staff and workmen to and from site of work at his own cost. 

12.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of works. 

13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this purpose 
he shall provide requisite number of fire extinguishers and adequate number of buckets, some of which are of 
be always kept filed with sand and some with water. These equipments shall be provided at suitable prominent 
and easily accessible places and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and to 
the approval of the relevant authorities. The contractor shall make the following arrangements at his own cost 
but not limited to the following :   

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the fire fighting equipments. 

d) Types, number and location of containers for the removal of surplus materials and rubbish. 

e) Type size, number and location of fire extinguishers or other firefighting equipment. 

f) General housekeeping. 

14.0 Site Order Book. 

 A site order book shall be maintained at site for the purpose of quick communication between the Architects. 
Any communication relating to the works may be conveyed through Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been adequately served in terms of 
contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintain 
and preserved by the contractor and shall be made available to the Architect as and when demanded. Any 
instruction which the Architect may like to issue to the contractor or the contractor may like to bring the 
Architect may like to issue to the Contractor or the Contractor may like to bring to the Architect two copies of 
such instructions shall be taken from the site order book and one copy will be handed over to the party against 
proper acknowledgment and the second copy will be retained for their record. 

15.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall depute a senior 
representative along with the site representative staff of approved sub-contractors and suppliers as required to 
the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required by 
the Architect. 

16.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the SBI/ Architect at his own cost. It is the responsibility of the contractor to obtain from the 
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locate authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction 
site or any other off-site activities borrow pits has been properly disposed off. 

17.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other specialist 
contractors of other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works. 

18.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect indicating therein the 
name of the project and other details as given by the Architect at his own cost remove the same on completion 
of work. 

19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them 
approved by the Architect well in advance. 

 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect. The Architect will issue two sets of drawings to the 
contractor for the item for which some changes have been made. From the approved drawings as instructed 
by the SBI. The Contractor will make the changes made on these copies and return these copies to the 
Architect for their approval. In case any revision is required or the corrections are not properly marked the 
Architect will point out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed by the Architect and resubmit to 
him for approval. The Architect will return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him wherever the 
changes are made by the SBI. And submit two copies of such modified drawings to the Architect for approval. 
The Architect will return one copy of the approved drawing to the Contractor.  

 

21.0 Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The Architect may 
approve any make / agency within the approved list as given in the tender after inspection of the sample / 
mock up. 

22.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage’s and losses in weight shall be to the contractors account. 

23.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, royalties, 
fees cess, or charges in respect of the works including but not limited to sales tax, tax on works contract excise 
duty, and octroi, payable in respect of materials, equipments plant and other things required for the contact. All 
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors account and the 
SBI shall not be required to pay any additional or extra amount on this account. Variation of taxes, duty fees, 
levies etc if any, till completion of work shall be deemed to be included in the quoted in the quoted rates and no 
extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will in any case be entertained. If 
a new tax or duty or levy or cess or royalty or octroi is imposed under as statue or law during the currency of 
contract the same shall be borne by the contractor. 

24.0 Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer shall have no right to question the acts of the SBI. However, 
the adequate transparency would be maintained by the SBI. 

 

 
 

Signature of Contractor & Seal 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS shall be applicable for 
this contract / work. 

 

1. PRICE VARIATION ADJUSTMENT (PVA): 
        The rates/ Percentage quoted by the bidder shall remain firm throughout the contract /   construction period. 

PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 

 

2.  WORKING SCHEDULE / BAR CHART: 
      Detailed working date schedule and bar chart for the work shall be prepared by the contractor and got approved 

from the Bank / Architect. A detailed flow chart of activities highlighting curing, setting time / period, pot life 
period / predecessor, successor & critical activities etc. shall also be prepared by the contractor for effective 
management of work and also to make a realistic bar chart / working date schedule. 

 

3.  RATES: 
       It may be noted that it is an item rate contract. Rates after applying K-factor on indicative price bids on the basis 

of amount quoted in reverse auction by successful bidder and accepted by the bank shall be for all 
levels/height and lead unless otherwise specified in the schedule of quantities and shall be inclusive of all man, 
labour, supervision, materials, tools, equipment, scaffoldings, water, electricity, taxes, insurances, 
arrangements, temporary works, over heads, collection & carting away & final disposal of rubbish & debris, 
regular cleaning of site etc. required to complete the works in all respect to the satisfaction of the architects / 
Bank and nothing additional or extra shall be paid on these accounts and / or on account of variation in rates / 
taxes and / or imposition of new tax / levy during currency of contract / work, except for the items, taxes, works 
etc. for which there is a specific mention for additional payment in these tender documents. The rates shall 
remain firm throughout the contract period. 

 

4.  BASIC RATE: 
      Wherever for any item of work basic rate of materials are specified, the materials of that basic rates as selected 

by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or nearby center, if such 
materials are not available at Ahmadabad, shall be procured and used by the contractor. 

      Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit period not 
exceeding 15 days, including all applicable taxes etc. (but excluding GST) ex- godown. Payments for 
procurement of materials shall be made by the contractor themselves. If the basic rate of any material actually 
used for the work is more or less than the basic rate given in schedule of quantities, in that case adjustments in 
the rate admissible to the contractor shall be modified by adding or subtracting, as the case is, from the 
accepted tender rates an amount equivalent to difference in the basic rates plus 15 % of difference of the basic 
rate. 

 

5. BRANDED / FINISHING ITEMS: 

      Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing  items shall 
be used as per the samples selected and approved by the architects / Bank from the brands/makes mentioned 
in the tender document. If the contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the satisfaction of the architect/Bank and 
shall use the same only after approval of the architect. 

 

6.  INSURANCE 
      The contractor shall keep the Bank indemnify from all the claims arising out of damage to workman/person & 

property of Bank and/or third party and the SBI shall have right to recover the cost of such damages /claim 
from any amount due to the contractor. If the claim amount exceeds the amount due to be paid to the 
contractor, the contractor shall immediately pay such excess amount to the Bank. Decision of the Bank 
regarding determination of the amount of claim /damage shall be final & binding to the contractor. Being a 
short period work, the Bank may not be able to check or verify the various insurance policies required to be 
taken by the contractor and trust that the contractor has obtained all such policies. 



            MOHAN & ASSOCIATES                                                      37                         Contractor’s Signature & Stamp 

 

7.  SITE CONDITION & WORKING HOURS. 

      The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted that the work 
is to be carried out in the functional branch without hindering the normal functioning of the Branch. The work 
shall generally be carried out on holidays or after Banking hours only. 

      The work is to be carried out in running branch premise; therefore the work may be carried out day & night. 

      The contractor has to work in coordination with the other contractors and daily/weekly schedule of working shall 
be prepared in consultation with the Architects/Banks. Regular updating / modification of such schedule shall 
be required. 

      For normal functioning of the Bank/Branch the contractor shall be required to shift the furniture etc and/or 
relocate the existing and/or new loose and/or fix furniture and/or any other item of works and/or any such 
materials at new location at times. The contractor shall carry out all such activities with utmost priority and 
without any additional/extra cost to the bank. The tenderer shall quote the rates inclusive of all such 
activities/works as may be required as per site conditions. The rates quoted by the tenderer shall be inclusive 
of all such temporary/ semi-permanent works/activities. 

8. GENERAL: 

a.  Source of materials / samples / brands / makes etc. shall be got approved from the Architects /Bank before 
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for 
arbitration. 

b.  The Architects have their specific role/duties/rights as defined in these tender documents However in the event 
of any dispute arising out of differences between the opinions of the Architects and also their role/duties/rights, 
the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration. 

c.  Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape 
area only. 

d.  The contractor’s qualified & authorized representative shall remain on site during the entire execution process 
for coordination with various agencies/ Architect/Bank & execution of work 

e.  Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately on 
completion of such items. This shall be done before finishing the same & before ceiling boarding done. The 
Architect shall be provided with such details well in advance so that the other work is not held up due to last 
moment action. 

f.  MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the contractor. 

g.  Water & Electricity, if available, shall be provided by the Bank at one point without any charges. However, if the 
water & electricity could not be provided by the Bank, the same shall be arranged by the contractor at their 
own cost within the quoted/accepted rate. Nothing extra shall be paid by the Bank on account of not providing 
the water & Electricity. 

h.  Wherever the specifications are not specified in details the work shall be carried out as per CPWD 
specifications or Manufacturer’s instructions or architects instructions depending upon the site conditions as 
directed by the Bank/ Architects. 

 
The contractor shall produce the bills / challans / documentary evidences and proof in respect of genuineness of 
materials used by him when so ever asked/demanded by the Architects/Bank
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SPECIFICATIONS FOR SERVICES 

1.0 General 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual construction permits. 
Any deviations from the drawings shall be in conformity with structural drawings. The dimensions 
designated by the manufacturers shall take precedence over the drawings. 

1.1 At completion of work the Contractor shall submit one set of tracings and two sets of prints of “As-Built-
Drawings”. These drawings shall, among others, include invert levels, pipe runs, diameters, location of 
valves, access panels, layout of equipment, piping connections and such other information for maintenance 
& future extensions. Guarantees given by manufacturers shall be assigned to the Employer along with 
names & addresses of manufacturers, suppliers and information about spare parts. 

1.2 All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All defects shall be 
rectified and tests conducted again to the satisfaction of the Bank Engineer / Architect. In addition to the test 
required by the specifications, the Contractor shall also conduct tests required by the Architect and by the 
Municipal or other Authorities. 

1.3 All work shall be executed by competent and licensed persons. The contractor shall maintain liaison with 
Municipal and other controlling Authorities. He shall obtain their approvals and certificates as required by 
the bye – laws at appropriate stages. 

1.4 No cutting / chasing shall be done in load bearing structural members without prior approval of the Architect. 
Sleeves and openings shall be provided during the progress of construction in preference to cutting at later 
date. 

1.5 The Architect may require typical mock up(s) to be installed in advance for approval. Undamaged materials 
from the mock up shall be allowed to be reused in the work. 

1.6 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket type. 

1.7 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making good is included. 
The free ends may be skew-cut. 

1.8 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

2.0 Materials : 

2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. The products 
should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given below. The Contractor 
shall, however, get particular makes and samples approved before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for satisfactory 
performance of all fittings & fixtures. The liability of the Contractor is not limited by any approval of the make 
of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to offset between 
plaster & glazed tiles surface. 

3.0 Testing 

3.1 The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by pumping smoke 
into the pipe at the lowest end. 

3.2 All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2 (60 meters) 
avoiding water hammer. The test pump having been stopped the test pressure should maintain without loss 
for at least half an hour. The pipes and fittings shall be tested in sections as the work of laying proceeds 
keeping the joints exposed for inspection during the testing. 

3.3 All stone ware pipes shall be tested with water pressure of 1.5m head of water at the highest point 
of the section under test. 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 
than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a 
ladder is used an extra mazdoor shall be engaged for holding ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it 
unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 
mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or readymade 
paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray 
or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to 
enable the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall 
be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and 
adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of               Date & Signature 

Contractor.   SBI’s Representative                      of Site Engineer 

    (Seal).         

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 
drawings, conditions and specifications. 

 

 

 

 

 

 

BANK’s ENGINEER 
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RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 

Sr. 
No. 
 
 

 

Item description 
 
 

 

Unit 
 
 
 

 

Rate  
(Rs.) 
 
 

 
 

As per Tender 
 

 

unto Previous R/A 
Bill 

 

Up to Date (Gross) 
 

 

Present Bill 
 
 

Remarks 
 
 
 

 
Qty.           Amt. 

                 
(Rs.) 
 

Qty.           Amt. 
                 
(Rs.) 
 

Qty.           Amt. 
                 
(Rs.) 
 

Qty.           Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 
     Indicated with reasons for allowing such a Rate.        Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 

            Date & Signature of Contractor 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

         Date   Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any 
etc. 

 

 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

      Name of Contractor           :             Period of Completion    : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

 

 

 

 

 

 

 

Sr 

No 

Nature of 

Hindrance 

Date of 

occurrence 
of 

Hindrance 

Date of 

which 
Hindrance 

was 

removed 

Period of 

Hindrance 

Signature 

SE / PE 

Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 
Total Value of Materials at  Site 
 

 
Secured Advance @………………………% of above Value                                                             B 
 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of 
the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the 
materials are of imperishable nature and are all required by the contractor for use in the work in connection 
with the items for which rates of finished work have been agreed upon. 

 

          Dated Signature of 

          Site Engineer 

               preparing the Bill 

 

                    Designation________ 

 

                 Dated Signature of 

               Bank’s Engineer 

 

___________________________ 

 

Dated signature of Contractor
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TECHNICAL SPECIFICATIONS 

 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 

architects/Engineer following specifications shall be adopted. All works to be carried as per detailed 

execution drawings and instructions of Architect/Engineer in-charge. 

Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes and centre to 

Centre distance is the maximum permissible distance. 

A. MATERIALS 

 

1) MDF / FR HDHMR : Interior Grade MDF / FR HDHMR board of specified make 

2) Plywood: IS- 303 Commercial Plywood of approved make. Al exposed edges of plywood to be finished 

with 1mm laminate or min. 6mm th. Wood beading with melamine polish/synthetic enamel paint. 

 

3) Laminate: IS-2046 of approved Make, shade and thickness not less than 1mm. Balancing laminate 

should be 0.8mm th. of approved make and shade. 

 

4) Wood: 
 

a) For beading/lipping teak or steam beech or equivalent to match with laminate with melamine polish. 

Sample of Wood and Polish to be approved. 

b) MDF (15 mm thk) beading, corner chamfered (where ever mentioned as per drawing) with Duco paint 

finish (shade as mentioned in drawing). 

 

c) Concealed wood members should be hard wood (Sal, Kapur etc) as per approved Sample. 

 

d) All Wood members to be given pre construction anti termite treatment with Biflex TC chemical in 

proportion 1:24 (biflex: kerosene oil ) in 2 coats. 

 

e) Inside wood members and concealed / inner side of ply wood in double skin partition need not be 

provided with primer and painting. 

 

f) All internal exposed members of wood and ply which are not finished with laminate or polish to be 

finished with one coat of primer and two or more coats of synthetic enamel paint of approved make and 

shade. 

g) All internal members (surfaces) of wooden furnitures to be finished with 0.75 mm thk laminate (phenolic 

laminates) (frosty white shade). 

 

5) Other Materials: Hardware, locks, channels, cable manager, door closer, keyboard tray, floor spring 

etc as per approved sample. 

 

6) Glass: Approved make float glass with itching/frosting/filmed finish as mentioned/ shown in drawing 

or BOQ. 
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B. MODESTY PANEL 

Made out of 18thk ply board, finished with 1 thk laminate (shade as mentioned in dwg) and lacquer glass; 

location and shade of finishising material as mentioned in drawing. 

C. TABLE TOPS & LEG/SIDE PANEL 

Working Top curved (over-hang over modesty panel), Leg panels made out of 18mm thick Block 

board finished with 1 mm laminate / lacquer glass (colour, finish & location as mentioned in drawing). 

D. DRAWER UNIT 
 

Drawer Unit - (Inner size of box, 1 side of box is leg panel, upper side of box is table top, back side shall 

be 8mm thick HDMR board and Bottom of Box, 3 nos. 2" wide drawer divider pattas & inner panel of 

Box made out of 18 mm Both Side ply board. 4 Nos drawers shall be 1'9" deep (inner dimension), First 

(Top) drawer 4" height (facia) & rest 3 equal. HDMR board / wood horizontal partition between first & 

second drawer. Second drawer shall be Cash drawer having 6 equal compartments for currency notes. 

Drawer facia & skirting 18 mm HDMR board finished with 1 mm laminate, bottom 5.5 mm thick; sides, 

back & divider partition 12 mm thick Ply boardas per drawing & Detail. 

E. SIDE UNIT / FILE STORAGE / CUPBOARD UNIT 

 

Side Unit - Top, Bottom, Sides, Skirting & Shutters 18 mm HDMR board and Back 5.5 mm & Shelf 18 

mm ply board. All remaining external surfaces (except bottom face of bottom shelf) shall be finished 

with 1 mm matt finis laminate including group lock, SS- handles etc complete. 

F. ELECTRICAL MAIN PANEL CUPBOARD 

 

Sides, Top, Bottom / Middle divider & Shutters made out of 18 mm thick Cement Particle Board, having 5 

mm thick glass pans in shutters fitted with 3" SS-L-Hinges max. 2' c/c , Magnetic Catch, Handles, Vents, 

Chain etc Complete. All External surfaces to be finished with 1mm laminate and rest with enamel paint. 

Exact measurements & number of shutters required (2 or 4) shall be decided on completion of 

installation of Electric Panel. Front elevation area shall be measured & paid. Item to be executed as per 

execution drawing, instructions of Architects/Bank. 

G. PARTITIONS 

The rate shall be include GI / aluminium frame work / boxing above false ceiling level for fixing of fully 

glazed glass partition. Part of the Glass shall be provided with Glass film as approved. (Measurement 

shall be taken up to false ceiling finished level). Sheet Metal Counter Sunk Screws shall be used to 

make the Partitions. Item to be executed as per execution drawing, instructions of Architects/Bank. 

 

i. Half Height Partition (solid or partly glazed) 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm x 1.2 mm 

Aluminium extruded Tube Sections placed max. 600 mm c/c both ways, 12 thk HDMR board fixed on 

both faces & edges, finished with 1 mm thick Solid Core Laminate including 12 mm thick crystal edge 

finish clear float glass / tamper glass (as mentioned in drawings); where ever required; fitted with 

necessary SS/CP patch fitting -wood to glass or 
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/and glass to glass, as required. 

ii. Full Height Partition 8'-0" Ht / Up to false ceiling 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm x 1.2 mm 

Aluminum extruded Tube Sections placed max. 600 mm c/c both ways, 12 mm thick plywood fixed on 

both faces & edges, finished with 1 mm thick Solid Core Laminate anchored & dropped from 

beam/slab, including Crystal edge polishing, 8mm glass panel as per drawing & instructions of 

Architect, as required. Only clear visible area of glass & wooden partition shall be measured & payed. 

 

H. SOFA 

Waiting sofa without arm-rests made out of 19mm MR grade HDMR board with T.W. Framing inside, 

imported elastic / Jelebi Spring, 3" thick 40 density foam sheet + 1" thick Softy U-Foam for Seat & 2" 

thick 32 density foam sheet + 1" thick Softy U-Foam for back, all exposed surface covered with 

approved fabric /art. lather with 3" SS legs ,exposed wood shall be painted / polished complete. Item to 

be executed as per execution drawing, instructions of Architects/Bank. 

I. DOORS 

1) Flush Door (with or without view panel) 

32 mm thick Flush door, both sides finished with 1 mm thick regular core laminate, all edges covered 

with 0.5" thick teak wood bidding melamine polish finish, 5 m thick glass view panel as required including 

4"x2" hard wood frame covered with laminate, 4 nos. 5" SS-Hinges, Pin Cylinder lock, Double speed 

door closer (60 to 80 kg), SS- Tower Bolt, door stopper, PVC buffer etc complete. 

 

2) Flush Door (with or without view panel) with door frame 

Same as above but including door frame of 55x95mm kapur wood with proper holdfast etc complete. 

 

3) SINGLE WINDOW FLAP DOOR 

P/F Over all 35mm thick flap door made out of hardwood frame covered with 5.5 mm exterior grade 

MDF Board finished with 1 mm thick solid core laminate. Door shutter frame shall be made out of 3 

vertical and 3 horizontal members of 50 mm wide and 1 lock rail of 100/125mm width. 3nos. 4” SS 

hinges, 3” brass SS tower bolt etc. complete. 

J. PAINT 

 

Providing and applying 2 or more coats (using brush/roller) of approved quality synthetic enamel/acrylic 

emulsion paint of approved color as per manufacturers specification at all levels and -heights, including 

removing existing paint, previous dust, oil, grease or loose particles, complete surface treatment of 

approved primer, adequate coats of enamel putty to make the surface uniform and free of undulations 

etc. complete, and finished as directed and to the satisfaction of the architect. 

K. ALUMINIUM COMPOSITE PANELING 

ACP paneling made of Frame (1"x2"x1.2mm aluminum tubes placed max. 2' c/c) finished with 3mm 

thick (overall) exterior grade ACP composed of non-combustible virgin LDPE core 
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Laminated and sandwiched between two fine aluminum sheets (0.25 on each side). Finished visible 

area shall be measured & paid. Item to be executed as per execution drawing, instructions of Architects 

/Bank. 

 

L. GYPSUM BOARD FALSE CEILING 

SAINT GOBAIN GYPROC 

As per CPWD specification 

 

Grid ceiling 

As per CPWD specification 

AC AND LIGHT FITTINGS: Opening for AC and Light fixtures should be done Before Jointing & 

finishing. G.I. perimeter channel and supporting materials are to be provided to make any opening for 

light fittings, diffusers etc. and should be supported properly to maintain the integrity of the ceiling. 

Opening for Light fitting should be planned in advance so that they are not in the line of Joints, 

Intermediate channel are not Distributed. 

 

JOINTING AND FINISHING: Hilux Calcium Silicate boards are available with Tapered and Square 

edges. The joints of these boards can be jointed & finished by using specially formulated Jointing 

Compound (USG make) and 48 mm wide fibre tape, to get seamless finish. The square edges of the 

boards can be made tapered (40x1.5mm) at site by using grinding machine. The corners can also be 

reinforced with fiber tape. Cement Primer (Oil based) to be provided on entire surface before putty/ 

painting. 

Step -1(First-coat) 

• Apply Jointing compound at joint 

• Firmly embed the 48mm wide self-adhesive fiber tape centrally into the joint. 

• Apply jointing compound on the fiber tape with tapping knife. 

• Use sufficient pressure to ensure that the tape is firmly placed. 

• The tape should be free from trapped air/bubbles and this application should be approx. 4” wide. 

• Remove extra material lying outside of the joint and allow it to dry. 

 

Step – 2 (Second coat) 

• When the first coat is dried, apply second coat of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this 

application wider than the earlier. 

• Remove extra material and allow it to dry. 

Step – 3 (Third coat- finishing coat) 

• When the 2nd coat is dried, apply a very thin layer of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this 

application wider than the earlier and spread it, to remove visibility of the joint. 

Feather out joint edges to remove extra material and allow it to dry. 
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LIST OF APPROVED BRANDS / MAKES  

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender: 

 

1. Vitrified Tiles Kajaria, Johnson, Somany, equivalent 

2. Ceramic wall Tiles Kajaria, Johnson, Somany, equivalent 

3. Ceramic floor Tiles 

(antiskid) 

Kajaria, Johnson, Somany,  

equivalent 

4. Quartz Kalinga, Quantra, Haique or equivalent 

5. Wooden Laminated 

Flooring 

GREENLAM, Pergo, Sq Foot or equivalent 

6. Aluminum sections & Fittings Jindal/ Hindalco/ MAAN 

7. UPVC / PVC Pipes Astral, Finolex, Supreme or equivalent. 

8. Sanitary Fittings Jaquar, Kohler, Hindware, Cera, Euronics or 

equivalent. 

9. WPC Doors & Frame Alstone or equivalent 

10. Door Locks EBCO, Dorset, Godrej or equivalent 

11. Toilet Cubicle Greenlam, Merino, Century or equivalent 

12. Aluminum Extrusion 

Sections 

Jindal/ Hindalco/ MAAN 

13. HDHMR / Commercial/ 

Fire retardant Plywood 

Archid, Greenlam, Century or equivalent 

14. Laminates (1.00 mm thk.) Archidlam, Greenlam, Century, New Mika or 

equivalent 

15. Veneer Duro, Greenlam, Century or equivalent 

16. Drawer Sliding/ Patch 

Fittings 

Earl Bihari (EBCO)/ Hettich/ Dorma/ 

Haffelle or equivalent 

17. Floor Spring/ Door Closer Godrej/  Hardwyn/ Dorma/  Haffele  or 

equivalent 
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18. Triple Computer Monitor 

Mount/ Stand Arm 

Vivo/ Dell/ HP or equivalent 

19. Flush Door Green, century, Archid or equivalent 

20. Texture Interior Paint Oikos, Acro or equivalent 

21. Readymade Computer 

Drawer 

EBCO/ Hettich/ Blum 

22. Paints Asian paints, Nerolac, Birla Opus, Dulux  or 

equivalent 

23. Cement paint Snowcem/ Surfacem/ Durocem 

24. Synthetic Enamel Paint Asian paints, Nerolac , Berger, Dulux or 

equivalent 

25. Acrylic Emulsion Paint 

(Interior and Exterior) 

Asian/ Nerolac/ Berger/ Dulux 

26. Glazing Modi Tuff Glass/ Indo Asahi Glass Co. Ltd./ 

Saint Gobain 

27. Mineral Fibre/ Gypsum board 

False Ceiling 

Armstrong/ Indian Gypsum Board/ Gyproc 

28. ACP Panels/ Sheets Alubond/ Alstrong/ Alstone or equivalent 
 

29. Vertical/Roller blinds Vista/ MAC/ Hunter Douglas or equivalent 

30. HPL –High Pressure Laminate Greenlam/ New Mika FX/ Fundermax 

31. Corian Samsung, LG, Du-pont or equivalent 

32. PU Paint Asian/ Berger/ ICI 

33. Wall Paper Elemento/ Marshel or equivalent 

34. MDF (IS 12406) New Mika/ Action Tesa / Archid or equivalent 

35. SS PROFILE Europratik/ Ventura/ Glowwud/ Treand 

36 Cement (PPC/ OPC) Grade 43/53
  

Ambuja, Ultratech, Binani , LARSEN & TOUBRO             

37 White Cement Birla White, J.K.White 

38 Anti termite Thiddan (35 E.C.), Dursban – 20 TC, Trishul, PEST 
CONTROL INDIA LTD                                                                  
 

39 Chemicals/ Polymers 
Waterproofing compound 

Dr. Fixit  ,Fosroc ,Sika ,BASF, CICO  

40 Rust Cleaner for Reinforcement BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 

41 Anti Corrosive primer for 
Reinforcement 

BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 

42 Anchorage material for mixing 
Rebars 

BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 



                                                                                                                                                                                                                                                                                                  

  

 

   

 
MOHAN & ASSOCIATES                                                      51 Contractor’s Signature & Stamp 

43 Injection Grouting  BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 

44 Bonding agent/ Repair mortar BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 

45 Polymer for plastering over 
repaired mortar 

BASF/FOSROC/PIDILITE/ NINA/ SUNANDA 

46 Flush doors, commercial block 
 Boards, Ply etc.  

Greenply, Merino, Archid, Century 

47 Structural Steel SAIL, TATA, Jindal ,or any other approved brand 

48 Reinforcement Tor steel Tata, SAIL, Kamdenu, RINL 

49 Soil waste & R .W.P. RIF/BC/SRIF 

50 G I fitting KS ENG. Works/R-mark, K-Mark, Jindal, Tata, Jindal 

51 G I Pipes Tata/JINDAL  

52 Stone ware pipes and gully traps Perfect/Bura 

53 Steel sinks Neelkant, Jayna, Nirali 

54 Fire Retardant Coating Viper or Equivalent 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing order for    any 

specific materials.  Employer may / delete any of the makes or brands out of the above list.   

        2)  All materials should conform to relevant standards and codes of BIS.  

3)   Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / Architect.  

 

Note: -    If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorised Distributor for authenticity and genuineness of 

the material for consideration and as per make approved by the SBI. The same will not be considered 

for payment.     
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BILL OF QUANTITY 

 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 
FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES 
UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS 
AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING 
IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY 
AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 
RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND 
RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 
MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  
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SPECIFICATIONS 

 

• All the works specified and provided for in the tender/ schedule and drawing or which may be required to be done 

in order to perform and complete any part there of shall be executed in accordance with the technical specification, 

workmanship, quality control, as prescribed whether enclosed/ not enclosed in this document, in the specification & 

codes, with up to date amendments, in the following order:- 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

• All works under this contract (wherever grey cement is used) have to be executed in OPC. 

 

• The quantities given in the tender are approximate. However, the payment shall be made on the basis of actual 

measurements taken on site and in conformity with CPWD Specification and BIS Codes. It is clarified that all quantities 

are subject to change and no claims whatsoever on this behalf shall be entertained. 

 

• All materials used in the works shall be of their respective kind and quality specified in the tender document or 

approved by the SBI and/ or Architect and shall comply strictly with the requirements of the latest specifications of 

CPWD and Indian Standard Codes. 

 

• The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

Drawings etc. (FPS units wherever indicated are for guidance only). 

 

 

 

Signature of Contractor & Seal 
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TENDER DRAWINGS 

 
 

 


