
 
STATE BANK OF INDIA 

 
INVITES ONLINE  E-TENDERS 

FOR 
 

CIVIL WORK OF  AVANTI GUEST HOUSE “A+C“ BLOCK, AHMEDABAD. 
FROM 

 

THE CIVIL CONTRACTORS EMPANELLED IN AHMEDABAD/GANDHINAGAR CIRCLE UNDER THE 
CATEGORY OF WORKS 100 LAKHS & ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 20/04/2025 UPTO 15:00 HRS 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED. 

 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 
 

DATE :   

 
 
 
Architect: 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 
M:9099014885  ar.shparikh@gmail.com 
 
 
 



NOTICE INVITING TENDERS 
 
State Bank of India invites online Tenders on percentage rate basis through its Architect M/s. SONAL 
HITESH PARIKH “Online e-tenders in two bid system i.e. online technical bid and online price 
bidding” from the SBI empaneled civil contractors of Gandhinagar Circle for CIVIL WORKS FOR AVANTI 
GUEST HOUSE “A+C“ BLOCK, AHMEDABAD.  
The details of the tender are as under: 
 

S. 
No. 

Description  
1. Name of work CIVIL WORKS of AVANTI GUEST HOUSE “A + C“  

BLOCK 
2. Nature of Work  CIVIL WORK    
3. Time allowed for completion 8 MONTHS from date of acceptance of work order. 

4. Tender Fees  NA 
 

4A. Estimated Cost of CIVIL WORK 
in Rs. 

Rs. 113.89 Lacs 

5. Earnest Money Deposit  Rs. 1,14,000.00 /-by means of Demand Draft / Pay 
Order (Valid for a period of 90 Days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at Gandhinagar 
[Those registered with MSMEUDYAM need not 
submitted EMD. Instead, DD, Valid MSME 
UDHYAM certificate shall be uploaded] 6. Initial Security Deposit  2% including EMD 

7. Total Security deposit 5% of the final bill amount 

8. Start and end date for 
downloading of tender documents 
form Bank’s website 

04.04.2026 to 20/04/2026 at www.sbi.bank.in under 
<Link> <SBI in the news > Procurement News 

9. Last date & time for 
submission of online Technical bid 
and Indicative Price Bid 

20/04/2026 upto 15:00 hrs 

10. Address at which EMD & Process 
compliance form has to be 
submitted 

AGM P & E, 2nd Floor, State Bank of India, Local 
Head Office, Gift city, Gandhinagar, Gujarat 

11. Date and time of opening of online   
Technical bid & Indicative Price bid 
at SBI address mentioned at Sr. 

 20/04/2026 upto 15:30 hrs 



12. E-Tendering will be conducted by 
our approved e-tendering 
consultant 
 

1.  e-Procurement Technologies Limited, 
Ahmedabad 

2. Salina Motani:-079-6813-6843, 
salina.motani@eptl.in                      

3. Jaymeet Rathod:-      079-6813-6829, 
jaymeet.rathod@eptl.in                

4. Kanchan Kumari:-         079-6813-6820, 
kanchan.k@eptl.in 

5. Vinayak Khambe:-   079-6813-6835, 
vinayak.k@eptl.in                                

6. Anshul Juneja:-         079-6813-6840, 
anshul.juneja@eptl.in              

7. Nandan Valera:-      079-6813-6843, 
nandan.v@eptl.in                              

8. Hemangi Patel:-       079-6813-6852, 
hemangi@eptl.in  

9. Nadeem Mansuri:-  079-6813-6853, 
nadeem@eptl.in                                        

13. Date & time for e-reverse auction NA. 

14. Liquidated Damages 0.50% of contract amount per week subject to max. 
5% of contract value or final bill value. 

 
15. Rates Rates quoted shall be inclusive of all existing & 

future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc.  PVA & PVA Clause shall not be 
applicable.  

Note: GST will be paid Extra as per Applicable 
norms. 

If any tenderer puts any condition/anything/any 
16. Defects Liability Period 12 Months from the date of Virtual Completion 

 17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate   THREE Running A/c. Bill be paid (70% OF 
WORK DONE) on completion of work for 
minimum     Rs. 40 Lakhs on   submission of 
details of the work done with detailed 
measurement sheet & the item wise status of the 
work.   

19. 
 

Insurance  The contractor shall obtain all necessary 
insurance policies as per the governing laws 
applicable at the centre & shall require producing 
the original policy of Insurance& receipt of the 
premium as applicable in the matter to the 
Architect/Bank. 



 
Yours Faithfully, 
 
 
  
Assistant General Manager P & E  
State Bank of India, Gift city, Gandhinagar, Gujarat 
 
 
 
 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water 
& electricity, the SBI will recover @ 0.5% of the 
contract amount from the final bill of contractor. 
However further distribution & extension & light 
fixtures etc.  With the required MCB switches, 
switchboards, lamp, tube etc. shall be arranged 
by the contractor at their own cost within the 
accepted tender amount. Bank will recover 0.5% 
of the final bill amount towards consumption of 21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the 

news<Procurement News>. It shall be the responsibility of the contractor to timely submit 
the technical and financial bid. SBI, in no case shall be responsible for site issues/ delay 
in tender submission. 

22 The contractor shall read and understand each page of the tender document, thereby 
ensuring the number and sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before submission of final quote, else their bid will be rejected. 

24 The SBI reserves their rights to accept or reject any or all the tenders, either in whole or 
in part without assigning any reason(s) for doing so and no claim / correspondence shall 
be entertained in this regard. 

25 Tenders received without EMD and Process Compliance Form shall be summarily 
rejected and such tenders shall not be allowed to participate in the Price bid process/ 
rejected/ not considered. 26 In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any 
category  does not provide any guarantee for receiving order for that item by the firm who 
quotes lowest rates. 29 Bank reserves right to cancel any / all tenders at any stage without assigning any 
reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall 
have no claim for revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be 
conducted on the next working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason 
whatsoever. For any clarification regarding E-Tendering procedure, System requirements 
etc. please contact M/s e-Procurement Technologies Limited, Ahmedabad, whose address is 
mentioned in the NIT.  33 It is vendor's/supplier's responsibility to be well prepared and get ready with e-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of 
delay in submission due to EMD, slow internet connectivity, system failures etc. 
. 34 One Running A/c. Bill be paid (70% OF WORK DONE) on completion of work for 
minimum     Rs. 40 Lakhs  



 LIST OF EMPANELLED CIVIL CONTRACTOR UP TO RS.200.00 LAKH 

 
 

SI. 

No. 

 Name and address  Contact Details 

1 Pooran Chand Sharma & Sons 9810111055 

sds.pcss@gmail.com 1/70W.H.S.KirtiNagar,New Delhi - 110015 

2 M/S Tez Corporation  9426020113 

tez267@gmail.com A/55, Akruti Society, Ajay 

Tenaments-5,VastralRoad, 

Ahmedabad- 382418 

3 Milind Construction  079-26607346,9898058957 

milind.3027@gmail.com Milind Jayantilal Patel 
A/10, Madhav Apartment,B/h Vasna Bus-
stop,Opp.Municipal Garden, Vasna, 
Ahmedabad -380007 

4 SHAH ASSOCIATES, 
OPPLAXMIBHAVAN,NEW 

STATIONROAD,BHUJKUTCHH- 370001 

02832-226067,9825228305 

 
shahassociatesl@gmail.com 

 
 

LIST OF EMPANELLED CIVIL CONTRACTOR UP TO RS.500.00 LAKH 
 

SI.No. NameandAddress ContactDetails 
 

1 Firm- BHAVANI CONSTRUCTION COMPANY 9427262860, 

9428078876. 
bhavani_const@yahoo.in 

SHOP NO-212, 2ND FLOOR RATNA DEEP 

COMPLEX,OPP. CENTRALSELT,WAGHAWADI 

ROAD,BHAVNAGAR-315,975.001 

2 MAHENDRAREALTORS & 022-28828239,28807684 

 
info@mripl.net,tenders@

mripl.net 

INFRASTRUCTURE PVT LTD 

603 QUANTUM TOWER, 6TH 

FLOOR,RAMBAUGLANE,NEXT TO SBI MALAD 

WEST INDUSTRIALBRANCH, 
MALAD(W)MUMBAI-400064 

3 MAHENDRU CONSULTANTS, 011-25289843,9818446200 

mahendruconsultants@gmail.com  

16 VINDHYACHAL 

APARTMENTS,INDERENCLAVE, NEW DELHI : 

110087 
 
 
 
 
 
 
 
 



TENDER FORM 
To, 
Assistant General Manager P & E  
State Bank of India, 
Gift city, Gandhinagar, Gujarat 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications, 
design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, 
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
MEMORANDUM 
Description of work CIVIL works FOR AVANTI GUEST HOUSE “A +C” BLOCK, 

AHMEDABAD 
Earnest Money Rs. 1,14,000.00 by means of Demand Draft / Pay Order (Valid 

for a period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in favour 
of State Bank of India, payable at, Gandhinagar) 

Percentage, if any, to be deducted from 
Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from 3 Days after the date of written order 
or date of handing over of the site 
(whichever is later) to commence the work 

8 MONTHS   

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable 
action shall be initiated against us by SBI. This may also include debarring of my empanelment for an 
year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or (Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)   ii)SAMPLE BUISNESS RULE DOCUMENT 



 
ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS AT AVANTI GUEST HOUSE, AHMEDABAD 

 
Business rules for E-tendering: 
 

1. Only AHMEDABAD/GANDHINAGAR CIRCLE empaneled CIVIL contractors for works above Rs 100 
Lkahs who are invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on the Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing the details of service provider to enable them to 
contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI at 
the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid duly signed 
and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online Tender Fees 
receipt. Contractors not submitting any one or more documents shall not be eligible to participate in the on-
line price bidding. 

7. E-tendering will be conducted on scheduled date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 
respects for the item listed in the tender. 
SBI shall finalize the tender through e-tendering mode for which M/s e-Procurement Technologies 
Limited, Ahmedabad, has been engaged by SBI an authorized service provider. Please go through the 
guidelines given below and submit your acceptance to the same along with your Commercial Bid. 
 

9. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies Limited, Ahmedabad, 
on pre-specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it 
is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at 
the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this, the time for the e-tendering cannot be extended and SBI is not responsible 
for such eventualities 

 

10. M/s e-Procurement Technologies Limited, Ahmedabad, shall arrange to train your nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the e-tendering. You are 
required to give your compliance on it before the start of the bid process. 

 
11. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 
 



12. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

13. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

14. Procedure of E-tendering: 
 

i. Online E-tendering: 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and qualified for 
participating in the price bidding as provisions mentioned hereinabove through SBI approved Service 
Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price 
bid to avoid complications related with internet connectivity, network problems, system crash down, power 
failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated 
as “Incomplete Tender” and shall be liable for rejection. 
 

15. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s e-
Procurement Technologies Limited, Ahmedabad. The Bidders are requested to change the Password 
after the receipt of initial Password from M/s e-Procurement Technologies Limited, Ahmedabad. All bids 
made from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

16. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid 
price. In case the L1 Bidder backs out or fails to complete the work as per the rates quoted, SBI shall 
have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

17. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract shall be 
final and binding on all the Bidders. 
 

18. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without 
assigning any reason. 
 

19. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 
the cause. 
 

20. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 
till date. 



 
 

21. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

- SBI or its authorized service provider M/s e-Procurement Technologies Limited, Ahmedabad shall not 
have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 

- SBI or its authorized service provider M/s e-Procurement Technologies Limited, Ahmedabad is not 
responsible for any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s e-Procurement Technologies Limited, Ahmedabad will not be held 
responsible for consequential damages, including 
 
N.B. 
 
- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed 
to M/s. Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club,  
Ellis bridge, Ahmedabad – 380006, Gujarat, India  
Contact No.- 07968136815, 8849722625 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR 
PROPOSED CIVIL WORKS AT AVANTI GUEST HOUSE, AHMEDABAD,  
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and M/s e-Procurement Technology, Ahmedabad. shall not be liable & responsible 

in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 

Signature with company seal Name: 

Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ------------------------ 
 
 
 
 
 
 
 
 



ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

ARTICLES OF AGREEMENT made the  date of_________between SBI, 
on behalf of SBI, having its office at Mumbai herein after called "the Service Provider" of the one Part and 

 

WHEREAS the SBI is desirous of 
and has caused drawings and specifications describing the work to be done to be prepared by M/s. 
SONAL HITESH PARIKH, its Architects. 

 

AND WHEREAS the said Drawings numbered ____________________________ to _________________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set herein and 
to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 
works shown upon the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 
our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work 
shown upon the said Drawings and described in the said Specifications and the priced Schedule of 
Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become 
payable, at the times and in the manner specified in the said Conditions. 

The  term  “the Architects” in the  said  Conditions shall mean the M/s. SONAL HITESH PARIKH, or in the 
event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that 
no person or persons subsequently appointed to be Architects under this Contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or expressed in writing by the 
outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 
and the parties here to shall respectively bide by submit themselves to the said Conditions and perform the 



Agreements on their part respectively in the said Conditions contained. 
4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 
5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 

work in respect of the entire building complex to be paid for according to actual measured quantities at the 
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions. 

6) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
FURNISHING WORKS, installation of lifts, Telephone, electrical installations, fittings air-conditioning and 
other ancillary works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of his work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor here by agrees to commence 
the work soon after the Site is handed over to him or from the date of issue of formal work order as 
provided for in the said Conditions whichever is later and to complete the entire work within the specified 
time subject to nevertheless the provisions for extension of time. 

9) All payments by the SBI under this contract will be made only AT GANDHINAGAR. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at 

Ahmedabad and only the courts in Ahmedabad I shall have jurisdiction to determine the same. 
11) That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these presents 
and two duplicates hereof the day and year first hereinabove written. 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   
 
  
(Name and Designation)  

In the presence of: 

1) Shri /Smt.     

(Signature of Employer) 
 
 
 

(Signature of Witness) 



   
 

  
 

 
Address _________________________          (Witness) 
 
 __________________________ 
SIGNED AND DELIVERED by the 
 

  
(Contractor) (Signature of Contractors) 
 
 
In the presence of: 
 

Shri/ Smt.  (Signature of Witness) 
 

Address     

      
 
(Witness) 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of 

India for the work of CIVIL at AVANTI GUEST HOUSE “A + C“   BLOCK 
 

1.0 Site and its location :  
The proposed work is to be carried out at SBI staff colony, SHAHI BAUG, NR. circuit house AHMEDABAD 

2.0 Tender Documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the following 
documents and the most workmen like manner. 

 
i. Instructions to tenderers  
ii. General Conditions of Contract  
iii. Special Conditions of Contract  

iv. Additional Specifications 
v. Drawings 
vi. Price bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies, shall take precedence in the order given below; 
 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g)  Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from the website www.sbi.bank.in  
 

2.4 The tender documents are not transferable. 
 
 
 
 
 

 
3.0 Site Visit: 

 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data that may be 

required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions local 



 
 

Page 15 of 78  

authority’s requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 

 
4.0 Earnest Money: 

 
4.1 The tenderers are requested to submit the earnest money of Rs. 33,500/- by means of Demand Draft / Pay Order (Valid for 

a period of 90 Days from the last date of submission of the tender) from any scheduled Nationalized Bank drawn in 
favour of State Bank of India payable at GANDHINAGAR. 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the EMD in 

accordance with clause 4.1 above shall be rejected 
 

4.3 No interest will be paid on the EMD. 
 

5.0 Initial Security Deposit: 
 

5.1 Security Deposit: 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit 
which includes EMD. Deduction from each running bill account will be @ 10% till total Security Deposit (TSD) reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the contract based on architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after completion Defects Liability Period as specified 
in the contract/WORK ORDER. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid price is below 
10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the difference between 90% of estimated 
cost put to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted 
within 15 days of intimation of award of work / work order, without which the contractor will not be allowed to start the work 
and failure of submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is 
quoting 15% below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is 
required to be obtained from the contractor (90%-85%). 
 

5.2 Signing of contract Documents: 
The contractor who accepts the standard rates shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the 
Bank. However, the written acceptance of the bidder by the Bank will constitute a binding agreement between the Bank 
and contractor who accept the L-1 rates (Standard Rates) whether such formal agreement is subsequently entered in to or 
not. 

6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance with the terms of contract within 
the stipulated period from the date of award of work. 
 

7.0 Validity of Tender:  As per NIT  
If the tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer 
which are not acceptable to Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 
 

8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 
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9.0 Rate and Prices: 
 
In case of item rate tender: 

The bidder should be signed each page of the estimated BOQ by the authorized person and cutting or over 
writing shall be duly attested by him. Each page shall be totaled, and the grand total shall be given the tenderers 
should not change the units as specified in the tender. If any unit is changed the tenders would be evaluated as 
per the original unit and the contractor would be paid accordingly. The tenderer should not change or modify or 
delete the description of the item. If any discrepancy is observed, he should immediately bring to the knowledge 
of the Architect/ SBI each page of the BOQ shall be signed by the authorized person and cutting or over writing 
shall be duly attested by him. Each page shall be totaled, and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc. except GST, 
which shall be payable / reimbursed as per actual as applicable. 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in phases or may drop 
the part scope of work at any stage of the project within its sole discretion without assigning any reason(s) for doing so and 
no claim / correspondence shall be entertained in this regard. 
 

 

Signature of The Contractor with Seal 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as per 

relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before using. 

In case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the event 

of any dispute arising out of differences between the opinions of the Architects and also their role/ duties/rights, 
the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for discharging  
             their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which 

are mentioned in the separate list of approved makes. Any work found not as per the tender specifications 
and list of approved the contractor has to replace the same without any delay. The contractor is instructed 
of get approval of all the materials to be used on this site before starting the work. He should provide 
different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 



 
 

Page 17 of 78  

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the work. He 
shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape 
area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by the 
contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire execution 

process for coordination with various agencies / Architect / Bank & execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed the site erection 

work in odd hours, Holidays and Sundays.  
(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same to the site at 

appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location beyond 

the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked  immediately 
on completion of such items. This shall be done before finishing the same The  Architect shall be provided 
with such details well in advance so that the other work is not held  up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false  ceiling, 
partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,  Installation, 
Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind  of taxes. However, 
the GST will be paid extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on the 
 project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various  stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical  wiring, DB's 
etc. required during entire execution process. However, supply at point shall be  provided by the bank / 
landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
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xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be submitted 

in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the work 

from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) ALONG 
WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between SBI (Client) and the contractor, together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its LHO at GIFT CITY Second floor, Gandhinagar - 380001 and includes the client’s 

representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s SONAL HITESH PARIKH, Architects & Interior Designers, Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-day 

supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the works and 

shall include legal personal representative of individual or the composing the firm or company and the permitted 
assignees of individual or firms of company. 

 
  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 

and/or to be executed in accordance with the contract includes materials, apparatus, equipment, temporary 
supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 

 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer red to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time 
Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein after contained. 

 
1.0.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time to time 

be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
 
1.0.9 “Week” means seven consecutive days. 
 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
 
1.1.11 “SBI Engineer” shall mean the Civil/Electrical Engineer in-charge of the Project, as nominated by the LHO , 

GANDHINAGAR. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and 

reviewing the progress of the work on the project and to issue instructions or directions from time to time for being 
observed and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
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i) Assist General Manager – (P &E) 
ii) SBI Engineer (CIVIL and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 

 
CLAUSE 

1.0 Total Security Deposit: 
Total security deposit shall be 5% of contract value. Deduction from each running bill account (if permitted) will be @ 10% 
till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contractor based on Architect’s certifying the virtual completion. The balance 50% would be paid to the contractors after 
completion Defects Liability Period as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit- 
Rs. 1,13,000/- means of Demand Draft / Pay Order (Valid for a period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in favour of SBI payable at, GANDHINAGAR. The EMD/any other 
amount with the Bank shall stand absolutely forfeited if the tenderer revokes his tender after acceptance of rate at any time 
the period when he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the 
contractor fails to enter into a formal agreement or fails to commence the work within the stipulated time. 

1.2 Initial Security Deposit (lSD):  2% of the accepted tender amount including EMD 

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
Additional Security deposit (ASD) / Additional performance guarantee (APG) shall be applicable if the bid price is below 
10% of the estimated cost put to tender. The amount of such ASD/APG shall be the difference between 90.00% of 
estimated cost put to tender and the quoted price. 
 
1.3 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value of work done by 
the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money shall both together not 
exceeding 5% of the contract value including EMD. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of 
the total security deposit shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or between the 
drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct. 
iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, the 

former shall be adopted: 
a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the architect/consultant. The 
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architect/consultant at the directions of the SBI from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s / consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal 
from the site of any material brought thereon by the Contractor and any substitution of any other materials therefore the 
removal and/or re-execution of any work executed by him. The dismissal from the work of any person engaged the re 
upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the architect by 
registered post or otherwise depositing at the of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind contract between the 
SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be bound to 
implement the contract and within fifteen days there of shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are the properties of 
the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programed schedule indicating 
therein the date of start and completion of various activities on receipt of the work order and submit the same to the SBI 
through the architect/consultant. 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work and clear the 
site including vacating their office on or before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any other right of remedy available under the law 
to the SBI on account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value which subject 
to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor 
shall at all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be unsatisfactory 
by the SBI /Architect/ consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. The 
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contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing 
under intimation of the Architect/ Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the architect / 
consultant before proceeding with the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 
 
 
 
 
 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions 
for safety and protections of his employees on the works and shall comply with all applicable provisions of Govt. and local 
bodies’ safety laws and building codes to prevent accidents, or injuries to persons or property on about or adjacent to his 
place of work. The contractor shall take insurance covers as per clause at his own cost. The policy may be taken in joint 
names of the contractor and the SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the work site and 
/ or to the workshop, factories, or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI/Architect/consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the SBI/ Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any time. The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical Examiner’s Organization a wing of 
Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and engage or 
indirectly transfer, assign or underlet the contract or any part or share there of or interest therein without the written 
consent of the SBI through the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship & testing: 

i) All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 
with Architect/consultant instructions and shall be subject from time to time to such tests as the architect/consultant 
may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labor, and materials as are normally required for examining 
measuring sampling and testing any material or part of work before in corporation in the work for testing as may be 
selected and required by the architect/consultant. 
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ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented 
or prepared at the site detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy himself that the material / 
equipment for which he is submitting the sample / literature meet with the requirement of tender specification. Only 
when the samples are approved in writing by the architect/consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved samples shall by the signed by the 
Architect / Consultant for identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 
 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 

a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person at 
any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any risks or from the entire responsibility 
for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, thereafter, as 
the Architect/Consultant may consider necessary until the expiry of the defect liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost 
and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be measured and the 
contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the representative of the Architect/consultant 
shall be final. All authorized extra work, omissions and all variations made shall be included such measurement. 
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20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case the SBI/ 
Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or additions to or 
omission from the works or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in accordance with such but the contractor 
shall not do any work extra to or make any alterations or additions to or omissions from the works or any deviation from 
any of the provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / Consultant 
with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
 
(i)  The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is of 

similar character and executed under similar conditions as the work price herein. 
 
(ii)  Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 
conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be valued 
under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Architect/consultant shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates 
stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the Architect /consultant at or before the end of 
the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the Contractor 
shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall, not be eligible for escalation. 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtual completion 
of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor shall 
ensure that the following works have been completed the satisfaction of the SBI: 
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Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour sheds/camps and 
constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, level and 
dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion certificate has been sought, the 
Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion certificate, issue a VCC 
in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the contract including 
the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the contractor in respect of or work at the site and in 
respect of which the VCC has been issued. 
 
24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution of such work. The contractor however 
shall not be required to provide any plant or material for the execution of such work except by special arrangement with the 
SBI. Such work shall be carried out in such manner as not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
SBI and the contractor against all loss of damages from whatever cause arising other than the excepted risks, for which he 
is responsible under the terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated I clause of GCC and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under 
clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be 
specified together with the materials for incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
unreasonably withheld and the contractor shall whenever require produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 
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26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and claims 
in respect of injuries or damages to any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and against all claims proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees or 

other contractors not being employed by the contractor or for or in respect of any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having 
regard to the extent of the responsibility of the SBI, their employees, or agents or other employees, or agents or 
other contractors for the damage or injury. 

 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in respect 
of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect to any article or part thereof included in the contract. In the event of any claim made under or action 
brought against SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities under 
clause 25.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution 
of the works or in the carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 
25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably 
withheld and for at least the amount stated below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or inconsequence 
of any accident or injury to any workmen or other person in the employment of the contractor or any sub-contractor, save 
and except an accident or injury resulting from any act or default of the SBI or their agents, or employees. The contractor 
shall indemnify and keep indemnified SBI against all such damages and compensation, save and except as aforesaid, and 
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against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the time that any 
persons are employed by him on the works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in respect of any persons employed by 
any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that SBI is indemnified under 
the policy but the contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may be 
required to effect under the terms of contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the 
amount so paid by the SBI as aforesaid from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 
Without prejudice to the other rights of the SBI against contractors. In respect of such default, the employer shall be 
entitled to deduct from any sum payable to the contractor the amount of any damage costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The contractor shall upon settlement by the 
Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within 
the stipulated period from the date of commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, the 
Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at least 30 Days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of execution 
and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the Architect/consultant 
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should the rate of progress of the work or any part thereof be at any time be in the opinion the. Architect / consultant too 
Slow to ensure the completion of the whole of the work the prescribed time or extended time for completion the 
Architect/consultant shall the re upon take such steps as considered necessary by the Architect / consultant to expedite 
progress so as to complete the works by the prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to raise 
any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
carried on during the night or on holidays without the permission in writing of the Architect/consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required / continued with the prior approval of the Architect / consultant at 
no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not required, the whole or any part of the work to be carried out. The Architect / consultant shall 
give notice in writing that effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise what so ever on account of any profit or advantage which he 
might have derived from the execution of the Work fully but which he did not derive in consequence of the fore closure of 
the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the Architect/Consultant shall have in such 
cases the option of taking over all or any such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to 
him at the rates not exceeding those at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of the contractor and in this respect 
the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part the offer such time and in such manner as 
Architect/consultant may consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 
 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary and carry out 
the instructions given in that behalf by the Architect / consultant. 

(iii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 
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41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Architect / consultant shall have the power to adopt any 
of the following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be conclusive 
evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely at the disposal of 
SBI. 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, debiting the contractor 
with the cost of the labour and materials cost of such labour and materials as worked out by the Architect / consultant shall 
final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the contractor under the terms of 
this contract certificate of architect /consultant as to the value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to give 
it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by him (The amount of which excess the 
certificates in writing of the Architects / consultant shall final and conclusive) shall be borne by original contractor and may 
be deducted any money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or sufficient part thereof. 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the performance of the contract and 
incase the contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect thereof, and he shall only been 
titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt. and 
of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out and 
fulfill the contract, and to dye security therefore if so required by the Architect /Consultant. 
Or 
if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 
payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 
Or 
shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or shall charge 
or encumber this contract or any payment due to which may become due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the 
works for 14 days after receiving from the SBI through the Architect / consultant written notice to proceed, or has failed to 
proceed with the works with such diligence and failed to make such due progress as would enable the works to be 
completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI through the Architect / Consultant that the said materials were 
condemned and rejected by the Architect/ consultant under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts matters or things by this contract to be observed and performed by the contactor 
for seven days after written notice shall have been given to the contractor to observe or perform the same or has to the 
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detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect/consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons to the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for complement and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall give a notice 
in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due publication, and shall, adjust the amount 
realized by such tender. The contractor shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor within 10 
working days from the date of certificate to payment from SBI From time to time SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. Provided always that the issue of any certificate 
by the Architect / consultant during progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out to their 
satisfaction. The Architect/consultant may by any certificate make any corrections required previous certificate. The SBI 
shall modify the certificate of payment as issued by the architect/ consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the Measurement 
books. The Contractor shall not submit interim bills. 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion and Architect 
/ consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 GOVERNING LAW AND JURISDICTION: 
 
This Agreement shall be governed by and construed in accordance in accordance with the laws of India. Any dispute, 
controversy, or claim arising out of or in connection with this Agreement, including any question regarding its existence, 
validity or termination shall be subject to the exclusive jurisdiction of the courts at Ahmedabad, Gujarat. 
 
45.0 Water supply: 
The contractor shall make his own arrangements for the water required for the work and nothing extra will be paid for the 
same. This will be subject to the following conditions. 
 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 
/consultants. 

 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, bore well (existing or new) 

etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 
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The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for construction purposes only 
after obtaining permission in writing from the SBI. The contractor must make his own arrangements for drawing and 
distributing the water at his own cost. He must make necessary arrangements. To avoid any accidents or damages caused 
due to construction and subsequent maintenance of the wells. He must obtain necessary approvals from local authorities, 
if required, at his own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant or machinery 
for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants are to be included 
in his tender prices, He shall pay all fees and charges required, by the power supply and include the same in his tendered 
rates and hold the owner free from all such costs. He must obtain necessary approval from the appropriate authorities, if 
required. In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will recover 
as per clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed 
over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event 
any dispute/ disagreement the decision of the Architect / consultant shall be final and binding on the corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should produce the 
same for inspection of SBI /Architect / consultant whenever desired by them. The contractor shall also maintain the records 
/ registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance is 
prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required to 
be given within 30 days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof. 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required for the 
work and the contractor shall make his own arrangements for the supply of good quality water suitable for the construction 
and good quality drinking water for their workers If necessary the contractor has to sink a tube well/open well and bring 
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay any charges in connection with 
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the above.The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges. The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply obtained by the contractor However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, if any, shall be initially paid by 
the contactor and the SBI will reimburse the amount on production of receipts. 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the requisite 
Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the SBI will 
recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for 
his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide requisite 
number of fire extinguishers and adequate number of buckets, some of which are to be always kept filled with sand and 
some with water this equipment shall be provided at suitable prominent and easily accessible place and shall be properly 
maintained. 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
approval of the relevant authorities. The contractor makes the following arrangements at his own cost but not limited the 
following: 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 
 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / Consultant. 
Any communication relating to the work may be conveyed through records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in terms of contract Each site order book 
shall have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall 
be made available to the architect/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to adequately 
enclose all boundaries of the site for the protection of the public and for the proper execution and security of the work and 
in accordance with the requirement of the architect/consultant and regulations of local authorities. These shall be altered, 
relocated and adopted from time to time as necessary and removed on completion of the work. 
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57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers as required to 
the site meetings and ensure all follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant. 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed 
by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the construction site or any other off-site 
activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists’ contractors or other 
sub-contractors to enable them to prepare the own shop drawing and pass on the information with sufficient promptness 
as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the 
name of the project and other details as given by the architect/consultant at his own cost and remove the same on 
completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets of 
drawings to the Contractor for the items for some changes have been made. From the approved drawings as instructed by 
the SBI / Architect / Consultant. The contractor will make the changes made on these copies and return these copies to the 
architect / Consultant for their approval. In cases revision is required or the corrections are not properly marked the 
architect/Consultant will point out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and / or attend to discrepancies either on copies as directed by the architect / consultant and resubmit to him 
for approval. The architect / consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / consultant. 
And submit two copies of such modified drawings to the architect/ consultant for approval. The architect / consultant will 
return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and appoint the specialized 
agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any other item as specified in the 
tender. The architect/consultant may approve any make / agency within the approved list as given in the tender after 
inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 
losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited to sales tax, tax on works contract excise duty, and Octroi, payable in respect 
of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the SBI Shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
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quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract the 
same shall be borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to accept the 
lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs not less 
than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each Running Bill 
for the project clearing showing major progress of work measured and claimed therein failing which the Architect/ SBI may 
consider returning the Bill to the contractor and no claim for delay on this account will be entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 
cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is used 
an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 
whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 

provided with protective footwear and rubber hand gloves. 
9. Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 
10. No paint containing lead or lead products shall be used except in the form of paste readymade paint. Suitable face 

masks should be supplied for use by the workers when the paint applied in the form of spray or surface having lead 
paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 
working painters to wash during cessation of work. 

12.  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in perfect 
condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and adequate 
strength and free form defects. 

 
68.  ADHERENCE TO LABOUR LAWS, ACTS, REGULATIONS 
a.     The Contractor shall strictly adhere to all prevailing labour laws (as amended and applicable) including the latest 
requirements of all the Acts, laws, and any other regulations that are applicable to the execution of the Work. 
b.    Any other applicable State/ Central Laws, Codes and statutory modifications thereof, that may be applicable or and 
rules framed there under from time to time or in relation to the services to be provided and the personnel engaged by the 
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Contractor and he shall be solely responsible for all acts of the said personnel so enrolled and there shall and will not be 
any privity of contract for any purpose and to any intent between the Bank and the said personnel so engaged by the 
Contractor. There shall be no employer -employee relationship between Bank and the personnel engaged by the 
contractor and they have no right to claim absorption in Bank’s service at any point of time. 
 

 
 
 
 
 
 
 
 
 
 

ANNEXURE- BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 
Place:…………………. 
 
Date:…………………... 
 
(On non-judicial stamp paper of ₹ /-) 
 
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 
B.G.No. __________________   Value ₹___________   
 
State Bank of India, (Address)_____________________________________________________________ 
Sub: Bank Guarantee of ₹__________________ towards Security Deposit for the work offer State Bank Of India. 
 
(Name of Branch/Office) 
 
Dear Sir, 
 
WHEREAS (Name and address of contractor/vendor) (hereinafter called the Contractor) have entered into contract for 
(Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants (Name & address of 
consultants) vide their letter No…………….. dated and the correspondence and tender relating thereto which is 
hereinafter referred to as “the said contract” the Contractor has now agreed to produce a Bank Guarantee amounting to 
2% of the contract value less earnest money deposit of ₹__________(Rupees only), to State Bank of India for performing 
their part of the contract obligations. 
 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a Guarantee of a 
Scheduled Bank for a value of ₹_____________ to be valid up to(date). 
 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of the 
contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner hereinafter appearing. 
 
In consideration of the premise, we (name of Bank and its branch) having our office at (address)hereafter called the 
“Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably &unreservedly 
undertake and guarantee under that if the Contractor fails to execute the work according to his obligations under the said 
contract, then not withstanding any dispute between State Bank of India and the contractor the Guarantor shall, on 
demand without demur and without reference to the contractor pay to State Bank of India immediately any sum claimed by 
State Bank of India under the said contract up to a maximum amount of ________________________(Rupees only). 
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In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the Guarantor 
agrees to pay the aforesaid amount of ₹___________/- (Rupees __________________ only). 
 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of India 
or any disputes raised by the Contractor with State Bank of India or any suits or proceedings pending in any 
competent court or before any arbitrator. State Bank of India’s written demand shall be conclusive evidence 
to the Guarantor that such payment is payable under the terms of the Contract and shall be binding in all 
respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any 
arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor by 
SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of the 
contractor by any forbearance, whether as to payment, time performance or otherwise. 

(iii) This guarantee shall remain valid until or as may because to be extended by the contract or until discharged 
by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with the 
previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with 
any other body or corporation or dissolution or otherwise and this guarantee will be available to or 
enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal debt 
or and the Guaranty or here by waives all and any of it sights or suretyship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of 
law and shall cease only on payment of the full amount by the Guarantor to SBI of the amount hereby 
secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 
contract or given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other mode or 
communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to have been 
given at the time when it would be delivered in due course of post and in providing such notice when given by 
post it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed 
by an officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 
Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted to as 
amount of ₹_____________. 
 
This guarantee will remain valid up to _______________. Unless a demand or claim under this guarantee is made in 
writing on or before the guarantor shall be discharged from all liability under the guarantee thereafter. 
 
Dated…………………………… 
For (Name of Bank) 
(Signature/s with designation/s of signatory/ies)  
(Name and Stamp of Bank) 
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ANNEXURE : DETAILS OF INSURANCE POLICIES 
 
 
 
 

Type of policies Name of 
Insurance 

Amount₹ Policy No. Validity 

CAR policy including 3rd 
party liability 

    

Workmen’s 
Compensation 

    

 
Remarks: 
 

1 This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, materials 
brought or affixed at site or for that matter approval of any sort. 

 
2 The quantum of work done and materials delivered at site have been certified 

by………………………….should you wish to audit such work, kindly contact the undersigned and oblige. 
 
 
Architects _______________________   
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   ANNEXURE-4.32: SAFETY CODE 
 
               SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 
 

6.  Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

 
7. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
8. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter. 

 
9. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
up to and including Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
10. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 

11. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
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whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 
12. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected; 
 

b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk 

or fire or explosion or flooding. No floor, roof or other part of the building shall be 
so over- loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the Site 
and maintained in a condition suitable for immediate use; and the Contractor 
should take adequate steps to ensure proper use of equipment by those 
concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 

shields. 
 

h) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public. 

 
13. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 
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no person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the safe 
working load shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is applicable 
shall be clearly indicated. No part of any machine or of any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 
as may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of 
electricity. 

 
14. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places 
of work. 

15.  
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 

 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of .................................................... between AGM/ DGM 
(),State Bank of India, ------------------ (hereinafter called the Bank or SBI) which expression shall include 
the successors and assigns) of the one part and M/s. …………………………………... company / 
partnership for registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ 
which expression shall include the present directors / partners and also the directors / partners from time 
to time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work) and     

has caused drawings and specifications describing the works to be done prepared by Project Architects 
M/s having their offices at (hereinafter called “the 
Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities 
have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein 
and Schedule of items and quantities, General & special Conditions of Contract, specification etc. 
contained in the tendered documents including all correspondences exchanged by or between the parties 
from the submission of tender till the award of work, both letters inclusive, (all of which are collectively 
hereinafter referred to as “the said conditions”). The works shown upon the said drawing and /or described 
in the said specification and included in the schedule of Items and Quantities at the respective rates therein 
set forth amounting to the sum of         Rs (Rupees in words) 
as there in arrived at or such other sum as shall become payable there under (hereinafter referred to as “ 
the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth 
in the said Conditions, the Contractors shall upon and subject to the said conditions execute and 
complete the work shown upon the said drawings and described in the said specifications and 
the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer 
provided always that no person or persons subsequently appointed to be Architect under this 
contract shall be entitled to disregard or over rule any previous decisions or approval or direction 
given or expressed in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said condition contained. 



 
 
 
 

 42 

 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of the entire project on percentage rate basis to be paid for 
according to actual measured quantities at the rates contained in the schedule of quantities and 
rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of 
work by adding to or omitting any item of work or having portions of the same carried out without 
prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of 
issue of formal work order as provided for in the said conditions of contractor whichever is later 
and to complete the entire work within    (period of contract) months subject never the less to 
the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with 
the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by 
the contractor. They further agree to complete the said work to fullest satisfaction of architect / 
Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
to these present through their duly authorized official and the said two duplicates hereof to be 
executed on its behalf of the day and year first herein above written. 

 
 

Signed on behalf of the Signed on behalf of the 
 
STATE BANK OF INDIA CONTRACTORS 
 
 

In the presence of : In the presence of : 
 

1. Signature : 1. Signature : 
 

Name : Name : 
 

Address : Address : 
 

In the presence of : In the presence of : 
 

2. Signature : 2. Signature : 
 

Name : Name : 
 

Address : Address :  
APPENDIX HEREIN BEFORE REFERRED TO 
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2) Consultants       : Ar. SONAL HITESH PARIKH  

  

3) Site Address          : State Bank of India, AVANTI GUEST HOUSE “A+C“   
BLOCK, AHMEDABAD. 

 
4) Scope of Work     : CIVIL Work of SBI  AVANTI GUEST HOUSE “A+C“ 

BLOCK, AHMEDABAD. 
 
5) Name of the Contractor  :  ----------------------------------- 

   ----------------------------------- 
   ------------------------------------ 

 
6) Address of the Contractor : ------------------------------------ 

  ------------------------------------ 
 
7) Period of Completion : within the stipulated period from the date   
       of Issue of work order. 

  
8) Earnest Money Deposit  : Rs. 1,14,000/- by means of Demand Draft / 

Pay Order (Valid for a period of 90 Days from the last date 
of submission of the tender) from any scheduled 
Nationalized Bank drawn in favor of SBI payable at, 
GANDHINAGAR. 

  
9) Retention Money : As per clause no. 1.4 of General Conditions 
 
10) Defects Liability Period : Twelve Months from the date of Virtual  
     Completion. 
 
11) Insurance to be undertaken by the    : 125% of Contract Value  
Contractor at his cost (Contractor’s all risk   
policy) 
12) Liquidated damages : 0.5% of the Contract amount shown in the tender per  
                                                                                             week subject to max. 5% of the contract value or actual  
                                                                                             final bill   value. 
 
13) Value of Interim Bill (Min.) : One Running A/c. Bill be paid (70% OF WORK DONE)  
                                                                                                           on completion of work for minimum     Rs. 40 Lakhs  
 
14) Date of Commencement : From the date of work order issued to the Contractor/ or  
                                                                                              the day on which the Contractor is instructed to take    
                                                                                             possession of the site whichever is later. 
 

1)  Name of the organization offering Contract  : Assistant General Manager P & E  
         State Bank of India, LHO, GIFT CITY, GANDHINAGAR 
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15) Period of Final Measurement : 2 Months from the date of Virtual 
      Completion Certificate (VCC) issued by   
              the project Architect. 
 
16) Initial Security Deposit                          : 2% of the accepted tender amount incl. EMD         
 
17) Total Security Deposit          : 5% of the final bill amount or contract value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit  

Shall be refunded to the Contractor on     completion of the 
work/along with the final bill and balance to be refunded 
only after the Defect Liability Period is over. 

 
 
 
19) Period for Honoring Certificate : 7 DAYS FOR for RA Bills 
 
20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the Bill 
shall be certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender. 
 
 
 

 
                                                               Signature of Tenderer 
 
        Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LETTER OF DECLARATION 
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To, Assistant General Manager P & E,  
    State Bank of India, LHO, GIFT CITY, GANDHINAGAR 
 

 
Dear Sir, 
 
PROPOSED INTERIOR CIVIL WORKS FOR SBI,   AVANTI GUEST HOUSE “A+C“ BLOCK, AHMEDABAD.        Having 
examined the terms & conditions, drawings, specifications, design relating to the  works specified in the memorandum 
hereinafter set out and having visited and examined the site of the works specified in the said memorandum and 
having acquired the requisite information relating thereto and affecting the quotation, I/We hereby offer to execute the 
works specified in the said memorandum within the time  specified in the said memorandum on the percentage rate 
basis mentioned in the attached schedule and in accordance in all respect with the specifications, design, drawings 
and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions of contract and with 
such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed CIVIL works for SBI,   AVANTI GUEST 

HOUSE “A+C“ BLOCK, AHMEDABAD.         
(b) Earnest Money 1,14,000.00 

(c) Time allowed for completion of work 
from the date of issue of work order. 

8 MONTHS from the date of commencement 
as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI, 
the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall 
be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may 
entrust the work of various jobs/buildings proposed `(i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/Interior 
work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank 
deciding to drop any of the work/building/buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard 
rates accepted by us/on our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 

Signature of contractor With Seal 

 

 
PROFORMA FOR RUNNING A/C BILL 
 
TABLE - XIII 
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i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill: 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence: 
 

vii. Date of Completion as per Agreement              : 
 

SN Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amou
nt 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing suc 
h a rate. 

 
  
 
  
 
Net Value since the previous bill 
 

 
 
 
 
 
 
 
 

  

 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were made 
have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
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---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, Cement and other 
materials and labor as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 
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iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ------------------------- 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment ----------------------------
------------------------------------ (in words and figures) 
 
 
Date:---------- ------------ 
 
 
 
----------------- --------------
---Signature of the CM 
(GB) 
 
 
 
 
 
 
 
 
 
 
 
 
 
TECHNICAL SPECIFICATION 
 
SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 

  
 
 
 
STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
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These specifications are for the work to be executed items to be supplied and materials to be used in the works as 
shown and defined on the drawings and described here in all under the supervision and to the satisfaction of the 
architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist tradesmen in all 
aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, approved by the 
architect in accordance with any samples, which may be submitted for approval, and generally in accordance with the 
specification. Where materials or products are specified in this specification and/ or bill of quantities by the name of 
the manufacture or the brand trade name or catalogue references the contractor will be required to obtain the 
approval of the architect/ employer before using a material or product other than the specified. The contractor shall 
produce all invoices, vouchers or receipted accounts for any materials of called upon to do so by the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders or delivers in 
bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, fabrics etc. For the approval 
of the architect before proceeding with the works. Should it be necessary to prepare shop drawings, then four copies 
of such drawings shall be submitted for the approval of the architect who will retain to copies, all at the contractors’ 
expenses. 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian standard 
specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in original shall be 
submitted to the architect and the entire charges for repeated testes, if ordered shall be borne by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from manufacturer of the 
material supplier that the work has been carried out by using their material and as per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the contractor shall be 
responsible for its safe custody until they are required on the works and till the completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special specifications, the 
quality of materials, workmanship, dimensions etc., shall be as specified herein under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment and facilities. 
Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian standards 
published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. A sample of 
approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by him. The 
contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly adhered to. 
The contractor shall obtain, the guarantee certificate from the manufacturer and pass on the same to the owner. 
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Materials if supplied by the owner, shall be properly stored in the safe custody of the contractor. The same shall be 
carefully used and shall be properly preserved till the work is completed and handed over to the owner. Proper 
accounts of such materials will be maintained and will be presented for inspection and physical verification as and 
when requested by the owner. 
 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from worm holes 
large loose or dead knots or other defects and sawn die square and will not supper warping, splitting or other defects 
through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not exceeding 
12% to 14%. The moisture content of timber shall be determined according to method described in paragraph 4 of is: 
287 for “maximum permissible moisture content of timber used for different purpose in different zones”.In measuring 
cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for each planned surface. 
 
Good quality Steam beach wood: 
Steam beach wood be of good quality and well-seasoned. It shall have uniform color, reasonably straight grains and 
shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes or defects of any kind. No 
individual hard and sound know shall be more than 1 cm. In diameter and aggregate area of all knots shall not exceed 
½ % of the area of the piece. It shall be close gained and there shall not be less than 6 growth rings per 2.5 cm width. 
Good quality Steam beach wood: 
Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color reasonably straight grains 
and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be more than 2.5 cm. In 
diameter and aggregated area of all knots shall not exceed 1% of the area of the piece. There shall not be less than 4 
growth rings per 2.5 cm width. Timber is to be cut to the required sizes and lengths as soon as practicable after the 
works are begun and stored under cover so that the air will circulate freely around it. Joinery is to be prepared, 
immediately after the placing of the contract, framed up (but not bonded) and stored until required for fixing in position, 
when it is to be bonded and wedged up. Any portions that warp or develop shakes or other defects are to be replaced 
before wedging up. The whole of the work is to be framed and finished in a proper and workman like manner, in 
accordance with the detailed drawings, and fitted with all necessary motet’s straps, belts screws etc. Running 
bounded joints are to be cross-tongued with teak tongues and where over 1-1/2% thick double cross tongued. Joiner’s 
work generally is to be finished with fine class papered surfaces unless otherwise specified. 
 
Templates boxes and molds shall be accurately set out and rigidly constructed so as to remain accurate during the 
time they are in use. Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to 
walls etc. At 1’-6” centers. Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in 
lieu of wood plugs with the approval of the architect. All unexposed surfaces of timber e.g., fails ceilings, backings 
fillets back of doors frames backs of doors frames, cupboard framing, grounds etc. Are to be treated with two coats of 
approved timber preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and 
approved water-soluble timber preservative before fixing or bedding. Timber shall be well seasoned and of the best 
quality Indian teak of specified species. Timber shall be considered as well seasoned, if its moisture content does not 
exceed the following limits. 
 
(1) timber for frames. . . . . .. 14%  
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(2) timber for planking, shutters etc... 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 287 for 
"maximum permissible moisture content of timber used for different purposes in different climatic zones". 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for each planed 
surface. 
Carpentry & Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances required to 
complete the work including the installation of hardware as per the drawing. The timber shall be of the quality as 
described on the drawings or in the bills of quantities, shall be seasoned and uniform in texture, free from fungal 
growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or spongy spots, holes, rot, decay, 
discoloration, soft or spongy spots, hollow pockets, patch or box heart and all other defects.  
 
Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely nailed without 
splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i. stapes or extra wood 
blocks. All joints and nailing shall be done in neatness, and shall be approved by the architects. All assembly is 
exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and shall have 
smooth, well-planned faces at right angles to each other. The frame members shall be planned on the three sides 
exposed at right angles to each other. All joinery work shall be securely mortised and tanned with synthetic resign 
conforming to I.S. 851-1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single 
pieces of timber only. The heads and posts shall be thought - tanned into the mortises of not less than ½”. Solid wood 
panels of not less than 5” and not more than 8” in width shall be used and jointed together with tongue and groove 
joint. All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all defects 
are entirely removed. Assembled door frame without sills shall be fitted with temporary stretchers. All exposed wood 
and plywood shall be straight-grained method grain and color and shall be approved by the architects. Interior wood 
finished doors cabinets and other fixed wooden equipment’s shall be properly installed, level plumb and true. But 
joints shall be avoided wherever possible; if unavoidable the joint shall be leveled. All exterior angles shall be mitered. 
Adjoining interior woodwork shall match and harmonies. All woodwork in contact with masonry shall be painted with 
bitumen paint or red oxide paint. 
 
Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and grooved and 
rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will not be accepted. All 
joints shall be smeared with white lead. Whenever solid wood is specified, it shall be as per I.S.I. and of good quality. 
The type of wood shall be got approved before collecting the same on site. Fabrication of wooden members shall be 
started only after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or any 
other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free from rats, decay, 
harmful fungi and other dejects of nature which will affect the strength, durability of it usefulness for the purpose for 
which it is required. The color of wood shall be uniform as far as possible. The scantlings plank etc. Shall be seen in 
straight lines and planes in the direction of grain and have uniform thickness. 
 
Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified. It shall be 
formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. Thicknesses. Intermediate veneers in two 
opposite grain direction shall be 1:1. The moisture content shall not be more than 12.5% by mass. It shall either be kit 



 
 
 
 

 52 

 

ply make or another equivalent approved make. Where B.W.P. grade is specified, it should be boiling waterproof 
confirming to I.S. standards. The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. 
/ marine grade as specified Cementing together thin boards or sheets of wood into panels makes plywood. There is 
always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is right angle to the 
grain in the adjacent layer. According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the 
plywood for general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 
specified depending upon the adhesives used for bonding and veneers, and it will be further classified into six types 
namely aa, ab, ac, bb, bc and cc based on the quality of the two faces, each face being of three kinds namely, a, b 
and c.I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness commercial 
face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The moisture content shall 
not be more than 12.5 % by mass. Where B.W.P. grade is specified, it should be boiling waterproof conforming to 
Indian standards. 
Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in approved the color 
and shade as approved and specified by the architect. It shall be matt finish manufactured by recommended makes 
as per sample shown by the consultant unless otherwise specified. It shall satisfy all the I.S.I. standards for melamine 
coated laminated fiber board's before the use of such fiberboard laminated. The contractor shall have to take approval 
of the department of each sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door latch, bath room 
latch, handles, door stoppers, casement window fasteners, casement stays and ventilators catch shall be made of the 
metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium plated brass, 
copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as will ensure 
ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before providing them in 
position. Brass and anodized aluminum fixtures and fastenings shall be bright finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of the hardware 
item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching the finish. 
Screws in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole plugged with 
a wood plug with matching color and grain of the wood surface as directed. 
 
S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the finish. Screws, in 
a finished surface will be round head, raised head or sunk beneath the surfaces and the hole plugged with a wood 
plug with matching color and grain of the wood surface, unless especially detailed 
 
Hardware: 
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer specified. In 
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any variation of this quality of the substitute shall be equal to or better than the original specified, and the samples 
shall be submitted to the architect for prior approval. 
 
Hardware and metals: 
The hardware throughout shall be of approved brand and supply well-made and equal in every respect to the samples 
deposited with the architect. The contractor may be required to produce and provide samples many different sources 
before the architect is able to make the decision and he should allow in his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should be suitable 
for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material, renew as 
necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless-steel articles shall be submitted to a reasonable test for strength. If 
so, required by the architect at the contractors’ expenses. 
 
Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door closer shall be of 
color as approved by the architect. Fixing of the overhead door closer shall be done by and experienced worker 
preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door closing. The 
contractor shall make necessary adjusted operating mechanism as per manufacturer’s guidelines to arrive at most 
suitable operating speed. The selected operating speed should remain constant on all repeated operations. If an 
overhead door closer is found to lose its adjusted operating speed often during warranty period, then they shall have 
to be replaced with a new piece without charging any extra.In case of a steel frame door the overhead door closer 
shall have to be mounted on a special plate supplied by the manufacturer. No extra payment shall be due for such 
mounting plate.The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. 
Of overhead door closers installed. 
 
Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint, plastic 
emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an approved manufacturer and 
shall conform to the latest Indian standard for various paints. Ready mixed paints as received from the manufacturer 
without any admixture shall be used, except for addition of thinner, if recommended by the manufacturer. However, if 
ready mixed paint of specified shed or tint is not available then only ready mixed paint with approved strainer will be 
allowed. In such a case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall meet with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be re-dispersed with a paddle to 
a smooth homogeneous state. The paint shall show no curdling, levering, cracking or color separation and shall be 
free from lumps and skins. Paint as received shall brush easily; possess good leveling properties and show no 
running or sagging tendencies. The paint shall not skin within 48 hours in three quarters filled closed container. 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections. 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
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The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work shall be 
cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, cracks, loose-plaster 
and wavy surface shall be brought up either by patch plasterwork or by plaster of Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic emulsion 
paint, cement primer, red lead and other primers and metallic paints shall conform to respective i.s. specifications and 
shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, etc. Shall be 
brought in original containers and in sealed tins, if for any reason thinner is necessary, the brand and quality of thinner 
recommended by the manufacturer or as instructed by the architect shall be used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 24 hours 
drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty coating may be given to 
give to give a smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly rubbed down with sand 
paper and cleaned of dust before the next coat is applied. Number of coats shall be as specified in the item and if the 
finish of the surface is not uniform, additional coats as required shall be applied to get good and uniform finish at no 
extra cost. After completion no hair marks from the brush or clogging of paint puddles in the corners of panels, angles 
or moldings etc. Shall be cleaned of stains.Pigmented priming coat (emulsion thinned with water) followed by three or 
more finishing coats of plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing 
coat and sanded. When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall 
be stippled with a stippling brush. 
 
Enamel paints  
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready mixed paints shall 
be only used. However, if ready mixed paint of specified shade or tint is not available while ready mixed paint with 
approved strainer will be allowed. In such a case, the contractor shall ensure that the shade of the paint so allowed 
shall be uniform. 
  
All the paints shall meet with the following general requirements: 
Paint shall not show excessive setting in a freshly opened full can and shall easily be reimbursed with a paddle to a 
smooth homogeneous stage. The paint shall show no curdling levering, caking or color separation and shall be free 
from lumps and skins. 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging tendencies. 
The paint shall not skin within 48 hours in three quarters filled closed container. 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections. 
Ready mixed paint shall be used exactly as received from the manufacturers and generally according to their 
instructions and without any admixtures what so ever. 
French polish: 
The French polish of required tint and shape shall be prepared with the below mentioned ingredients and other 
necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 
(iii) shellac  
(iv) pigment  
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The French polish so prepared shall conform to is 348. 
 
French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, dissolving 0.7 
kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. To obtain required shade 
pigment may be added and mixed. Surface shall be cleaned. All unevenness shall be red down smooth with sand 
paper and well dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose 
knots and gaps shall be filled with seasoned timber pieces and made level with rest of the surface. Holes and 
indentations on surface shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat of filler 
made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be red down perfectly 
smooth with sand paper and wiped clean. Piece of clean fine cotton cloth and cotton wool made into shape of pad 
shall be used to apply polish. The pad shall be moistened with polish and rubbed hard on the surface applying the 
polish sparingly but uniformly and completely over the entire surface. It shall be allowed to dry and another coat 
applied in the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 
slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till the finished surface 
attains uniform texture and high glass. 
Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the state shall be 
prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the ration or 2:1 ½:1: ½ by weight. 
The bee’s wax and the boiled linseed oil shall be heated over a slow fire. When the wax is completely dissolved the 
mixture shall be cooled till it is just warm, and turpentine oil and varnish added to it in the required proportions and the 
entire mixture is well stirred. Surface shall be prepared as described under “French polishing” except that the final 
rubbing shall be done with sand paper, which has been slightly moistened with linseed oil. 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are left, and 
rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied in the same 
manner rubbed continuously for an hour or until the surface is dry. Final coat shall then be applied rubbed for two 
hours or more, if necessary, until the surface has assumed a uniform glass and is quite dry showing no sign of 
stickiness when touched. Glass rubbing must be continuous and with uniform pressure and frequent change is 
direction.  
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and other defects. 
The thickness and kind of glass to be used shall be as mentioned in the item or as shown in detailed drawing. The 
thickness of glass panel shall be uniform. All glass shall be of approved make by the architect and conforming to is 
3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes,   
 
blisters and other defects. The kind of glass to be used shall be as mentioned in the item or   
 
 specification or in the special provisions or as shown in detailed drawings thickness of glass panel shall  
  
be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per approved   
 
quality and sample 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the purpose and of 9 
brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one whole sheet and 
after cutting the edges to be properly filled. 
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On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave in good 
condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipment’s required for the installation of glass and glazing 
items. 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at site and shall 
be responsible for proper handling and stacking. We shall insure glass against theft, fire, etc. 
 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the execution of 
the work of faulty installation, before the virtual completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet glass shall 
be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. The putty used for glazing metal door, window or 
ventilator shall conform to I.S. 420:1953. Before installation of the glass, the contractor shall ensure against the 
following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be adjusted 
before glazing. The weight of the glass in side hung casement causes it to drop slightly on its hinges. Before glazing it 
shall be set in slightly high position in its frame. Glass edges shall be clean and cut to the exact size, chipped or 
damaged edges shall be rejected. Sashes shall be glazing in the closed position and shall not be open till the putty is 
set. The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water lightness. 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form packing 
between the glass and the metal coating. The ground glass shall be getting with smooth surface outside. 
Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used instead of front 
putty. In this case putty shall be applied to the face of the bead, which is in contact with glass. Putty would also be 
necessary, at the back. Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The 
position and size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 
apart. On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed. 

 
 
 
 
 
SPECIFICATION FOR WORKMANSHIP 

 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired with plaster of 
Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared must be dry and free from 
dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of special paint. 
When no priming coat is specified by the manufacturer, putty composed of powered whitening chalk mixed with 
double polished linseed oil of required workable consistency shall be applied to prepare a good, hard background in 
case of undecorated surfaces. The surface shall be then rubbed down again with a fine grade sand paper and made 
smooth.The paint shall be of 1st quality and of specified color and shade and as approved. 
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Ready mixed paint as received from the manufacturer without any admixture shall be used, except for addition of 
thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shade or tint is not available 
while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure that the 
shade of the paint so allowed shall be uniform. 
Polishing To Wood Work: 
Woodwork to be polished shall be finished smooth with plane. It shall then rubbed be smooth with medium and fine 
sand papers. In no case sand paper shall be rubbed across the grains. All holes, cracks, open joints and small defects 
if all allowed to remain by the architect shall be stopped with putty made from pure whiting mixed to the proper 
consistency with linseed oil. Polish shall be applied in very thin coats with special fine haired varnishing brushes. 
Before applying first coat after stopping, the wood surface shall rub down lightly with a fine sand paper taking care to 
rub along the grains and to leave the color even. The number of coats shall be as specified in the item. 
 
Measurement: No separate measurement and payment shall be made for such finishing work. The cost of such 
finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out independent item 
of measurement shall be as per is 1270. 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
The wood to be polished should be first painted with filler composed of a mixture of whiting and mentholated spirit to 
obtain a good glass surface. The surface shall be again rubbed down for making perfectly smooth with sand paper. 
The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of woolen cloth 
covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened with polish and rubbed on 
a surface in a series of overlaying circles, applying the polish uniformly over the entire area to give even surface. A 
trace of linseed oil on the face of pad facilitates this operation. The surface shall be allowed to dry and the remaining 
coats shall be applied in the same manner to finish off. The pad shall be covered with a fresh piece of clean fine cloth, 
slightly damped with mentholated spirit and rubbed lightly and quickly with circular motion. 
The finished surface shall have a uniform texture and high glass. The melamine polish shall be applied with spray gun 
and even coating shall be applied to get the very good quality of finishes. 
Measurement: 
No separate measurements and payment shall be made for finishing such work. The cost of such a finishing shall be 
included in the rate of related item of woodwork. But if the item is to be carried out, an independent item of 
measurement shall be as per IS 1270. 
 

SPECIFICATIONS (MAKES/MODELS) 
 

S.No. Particulars and Specifications Approved Make 
1 Gypsum Board                                          Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) /USG BORAL 
2 Locks  
 Auto latch Lock Dormakaba / Hafele / Hettich  
 Multipurpose group Lock Dormakaba / Hafele / Hettich  

 Night latch Dormakaba / Hafele / Hettich 

 Cylindrical lock (SS matt finish) Dormakaba / Hafele / Hettich 

 Mortise dead lock (two way) Dormakaba / Hafele / Hettich 
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 Mortise lock with door handle Dormakaba / Hafele / Hettich 

3 Drawer channels Dormakaba / Hafele / Hettich 

 Telescopic channels (zink plated) 
Dormakaba / Hafele / Hettich  

 Bottom channels (powder coated) Dormakaba / Hafele / Hettich  
4 General hardware  Dormakaba / Hafele / Hettich  

 Door stopper 
Dormakaba / Hafele / Hettich  

 ‘D’ bracket Dormakaba / Hafele / Hettich  

 Hinges 

Dormakaba / Hafele / Hettich  

 Handles ‘D’ or ‘C’ type Dormakaba / Hafele / Hettich  
 Tower bolt Dormakaba / Hafele / Hettich  
5 Floor spring  
 60 kg Dormakaba / Hafele / Hettich  
 80 kg Dormakaba / Hafele / Hettich  
 100 kg Dormakaba / Hafele / Hettich  
6 Door closer  

 60 kg Dormakaba / Hafele / Hettich 

 Fire rated 60 kg Dormakaba / Hafele / Hettich 

7 
Patch fittings for door and fixed glass 
partition (top/bottom patch, pivot, patch 
lock, L arm, L connect, connector, floor 
spring, handle, plastic profile) 

Dormakaba / Hafele / Hettich 

8 Particle boards Novapan / Deco board 
9 Computer accessories  
 Keyboard tray with mouse tray  (Dormakaba)/ Hettich /Featherlite 
 CPU hanger/ shelf Dormakaba / Hafele / Hettich 

 Cable manager (60mm) 
i) metal - (Dormakaba)  
ii) PVC - (Dormakaba) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 
11 Glass film 3M INDIA /AVERY DENNISON 

12 Wood for Partition and Paneling Frame Marandi wood or Equivalent 

13 Wooden for Visible surface (i.e, Beading, 
jambs, etc.) 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles (Approved size) Johnson / Somani / AGL/ Kajaria 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 
 Sealant Pidilite / Roaper 
3 Paint on Wall & Ceiling Asian Paint / Dulux/ Nerolac 

4 
Paint on Wood: Polyurethane systems 
(PU) 

Sirca Paint / Asian paint 
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5 
Plywood (ISI 303 BWP) ANTI TERMITE 
PROPERTIS, Block Board IS 1659 / Flush 
Door IS 2202, BIFMA APPROVED 

GREENPLY / AUSTIN (platinum plus) /CENTURY PLY  
 

6 Laminate IS 2046 Green / Century / Aica 

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / Century/Green 
8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when 
CIVIL is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 Timber for all other type of CIVIL work First class seasoned C.P. Teak. 
11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 
Exterior Grade Compact Laminate 
(5mm,6mm) 

Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Merino 
14 Hardware  

 a) Latches Dormakaba / Hafele / Hettich 
 b) Locks Dormakaba / Hafele / Hettich / Godrej 
 c) Screw Godrej / Hettich / Hafele 
 d) Floor Spring Dormakaba / Haffle / Godrej  
 e) Patch Fitting Dormakaba / Hettich / Hafele  
 f) Handles Dormakaba / Hafele / Hettich 
 g) Drawer slides telescopic Dormakaba / Hafele / Hettich  
 h) Key board trey Dormakaba / Hafele / Hettich  

 i) CPU trolley Dormakaba / Hafele / Hettich  

 j) Door Closer Hafele / Dormakaba / Hafele / Godrej 
 k) Cable Manger Dormakaba / Hafele / Hettich 
 l) Glass Bracket Flora / Riddhi 
 m) Magnet Supreme / Bentex / Honda 
 n) Tower Bolt Dormakaba / Hettich / Hafele 
 o) Hinge Dormakaba / Hettich / Hafele 
 p) Nails Mehta / chakra / Sun 
 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison  
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux  

20 Mineral fiber ceiling tiles tabulated profile Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT   
23 Solid hardwood floor Pergo/ Armstrong / Ergo 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Hafele  
26 Aluminum Section Jindal / Hindustan / Hindalco 

27 Modular items like chairs, storage units, Featherlite/ Godrej / Wipro 
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drawer units 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Jaquar / TOTO/ Kohler 
31 Sanitary Fittings Jaquar / TOTO / Kohler 
32 Wallpaper Green / Asian 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got approved from the Architect/Bank's 
Engineer before execution of particular item. In case of Non-Availability of any material of specified make, the 
Alternative equivalent make should be used only after it is Approved in writing by the Employer or the 
Architect. The Material shall be used in preferential Order only. 
 

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's authorities 
before using at site 
 

[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufacturers and when 
required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified  brands mentioned above. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LIST OF APPROVED MAKE FOR CIVIL WORKS 
 
1) Ordinary Portland Cement    Ultratech, Birla, ACC, Lafarge 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, JSW, Electrotherm 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 
      hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, Appolo. 
      Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
      6mm to 40mm sizesApproved quarry from Sevalia.   
                              (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
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      black trap stone) 
9) Shuttering plywood     Green, Century 
10) Water proof/Marine grade plywood   Green, Century 
      – IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Green, Century 
12) Decorative ply     (Veneer) Green, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     AICA, Greenlam,Century. 
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest (Eternite). 
17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, Century , IS 2202, BIFMA 
                                                                                     APPROVED 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Hafele, Dorma,Hetich. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      AGL, Johnson, Somani, Kajaria,  
27) Ceramic tiles     AGL, Johnson, Somani, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, AGL, Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticizers, Bonding agents, 
SB Rmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing   Cico or Pidilite, Penetron or Kryton 
 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel)   
    ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty Asian, Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop     ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Dormakaba ,Hafle, Godrej 
40) Floor spring      Dormakaba ,Hafle, Godrej 
41) Door closer      Dormakaba. Hafle, Godrej. 
42) Adhesives Wooden Adhesives   Fevicol, Blue coat, Araldite. 
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Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 
      Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated      
                               (Akzonobel, Jotun, FullerAG) 
Façade exteriors     PVDF finish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 
      Frikstay 
47a) Rough ground for Aluminum works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 
      polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,   
    Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 
      (Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape     Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass ProcessorFor HS/HT, Bulletproof,  
DGU, Toughness, lamination etc.  Impact safety, sejal, Glasstech, GSC, Asahi, FG 
      Glass, Goldplus, Emirates 
62) Smoke seal      Intumecent Hilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta, Veda India 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 
 
 
GENERAL LIST OF APPROVED MAKES FOR CIVIL WORKS 
The following are approved brand makes/manufacture’s makes listed below. However, approved equivalent material and finishes 
of any other specialized brand names/ manufacturer’s makes may be used with the prior approval of the SBIIMS/ Architect. 
Permitting or not permitting such deviations from the approved make shall be the absolute discretion of the SBIIMS / Architect, 
and shall not be open to arbitration. 
S.NO PRODUCT APPROVED BRAND 

1 AAC Blocks 
Ascolite (Ashwini   Construction   Pvt.   Ltd-Surat), Brixo 
(Brixo Industries-Ahmadabad), Eco Green (Eco Green 
Products Pvt. Ltd-Gandhinagar),Wonder,Ercon. 

2 Acoustic Panel /Tiles Armstrong, Anutone, Tranquil. 
3 ACP Cladding  Eurobond, Alucobond,Alstrong. 
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4 Acrylic Sheet Perspex, Acrylic India. 
5 Aluminum Section Jindal, Hindalco. Indal,  
6 Anti-skid Tape 3M, NITCO, Tapes India. 

7 Anti-termiteEmulsifiable Concentrate 
Lindane 20% E.C., Chloropyriphos 20% E.C., of any ISI 
brand 

8 Block-board (IS 303, IS 710) Mayur, Euro, Century, Sonear, 
9 Bricks Good quality available from approved Local source. 
10 Cement – Admixtures Fosroc, Roff, Cico, Mc-bauchemie, Choksey, 
11 Cement - O.P.C. (43/53 grade) Ultratech, Ambuja, Lafarge, ACC,JK Laxmi,HI-Bond. 
12 Cement - PPC Ultratech, Ambuja, Lafarge, ACC,JK Laxmi,HI-Bond. 
13 Cement - White JK white, Birla white, 
13 C.I Covers (heavy) Bharat, Kaplesh 
14 Coarse Aggregates From approved local source 
15 Concrete block – pavers Alcock, Pavit, Vyara, 
16 Concrete – Ready Mix Ultratech, La Farge, ACC, RELCON or equivalent. 
17 Doors –Flush(IS 2202) Green,Century, Sonear 
18 Doors & Windows- PVC Section Fenesta, Vensterplus, Superwin, 
19 Doors & Windows - Pressed steel section Steel plast, Agew, Jackson Engg. 
20 Doors & Windows - Z section AGEW 
21 Door – Metal Marin Door, Sehgal Door, Hormann (I) P. Ltd. 
22 Door/Partition- Fire rated glass Saint Gobain, AIS, FG Glass 
23 Glass Film  Birla3M, GarwareLlumar, Covestro. 
24 Geo Fabric Geo textiles, Manas Geotech, Khator Technical textiles 
25 G.I.Frame Gyproc, India. Gypsum, Armstrong. 
26 G.I. Sheet Tata, JSW, Uttam 
27 Glass – back painted Saint Gobain, AIS,Glaverbel. 
28 Glass – Float Saint Gobain / Aasahi Float / Modi Guard 
29 Glass – Laminated Saint Gobain, Asahi, GSC Glass, AIS 
30 Glass - Plain Sheet Triveni, Modi, Haryana, Atul, 
31 Glass – Mirror Atul, Belgium, Commander, Patel, Rabbit, Globe  
32 Gypsum Board India. Gypsum. Saint Gobain, Gyproc 

33 Hardware - Anodized Aluminum Matt 
finished Hardware fitting (Heavy) 

Ebco, Belu, Paramount, Dia.mond 

34 Hardware-Aluminum general Aries, C.H. Aluminum, J.S. Enterprise 

35 Hardware-Brass Hardware fittings (Heavy) Dormakaba, Hafele, Hettich 

36 Hardware - Cylindrical Locks Dormakaba, Hafele, Hettich 

37 Hardware - Doors closer Dormakaba, Hafele, Hettich 
38 Hardware - Floor Springs Dormakaba, Hafele, Hettich 
39 Hardware – Handles Dormakaba, Hafele, Hettich 
40 Hardware – Hinges Dormakaba, Hafele, Hettich 
41 Hardware – Metallic Dormakaba, Hafele, Hettich 
42 Hardware - Mortice Locks / Latch Dormakaba, Hafele, Hettich 
43 Hardware – Patch fittings Dormakaba, Hafele, Hettich 
44 Hardware – Screws GKW, RK, Nettlefold 
45 Hardware – Self closing Hinges  Dormakaba, Hafele, Hettich 
46 Hardware - S.S. Hinges (Heavy duty) Dormakaba, Hafele, Hettich 
47 Laminates Aica, Greenlam, Century 
48 MDF Boards Decoboard, Ecoboard,Novopan 
49 Mineral Fibre Boards/ False Ceiling Armstrong, AMF, Daiken 
50 Paint - Acrylic Emulsion Asian, ICI, Nerolac, Berger 
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51 Paint - Cement Based Snow-cem, Indo-cem 
52 Paint - Cement Based wall putty Birla white, NCL-Alltek , 
53 Paint - Distemper (Oil Bound & Acrylic) Asian, Nerolac, Berger, Azconobel Dulux 
54 Paint - Epoxy  Asian, Berger, Jotun  
55 Paint - Exterior Texture  Asian, Nerolac, Berger, Azconobel Dulux 
56 Paint - Exterior Emulsion Asian, Nerolac, Berger, Azconobel Dulux 
57 Paint - Texture  Asian, Nerolac, Berger, Azconobel Dulux 
58 Paint - Plastic Emulsion Asian, Nerolac, Berger, Azconobel Dulux 
59 Paint – Primers Asian, Nerolac, Berger, Azconobel Dulux 
60 Paint - Red Oxide Blundel-Eomite 

61 
Paint - Synthetic Enamel Paint/Flat/Semi-
Gloss 

Asian, Nerolac, Berger, Azconobel Dulux 

62 Particle Boards Sitapur, Decoboard, Novopan,Ecoboard 
63 Pipes & fittings - C.I. Neco, Bic 

64 Pipes & Fittings - C.P. Fittings (water 
supply)  

Somany, Cera, Jaquar, Esco, ESS, Grohe, Hindware 

65 Pipes & fittings - CPVC /UPVC  Astral, Supreme, Ashirwad, Prince or equivalent) 
67 Pipes & Fittings- G.I. (B class Pipes) Tata, Asian, Prakash 
68 Pipes & Fittings - G.I. fittings R- Brand 
69 Pipes & Fittings - Gun Metal Wheel Valves Zoloto 
70 Pipes & Fittings - PVC (6 kg &above) Supreme, Prince 
71 Pipes - Stone ware Sonya 
72 Ply Wood Century, Archid, Anchor, Green,Euro 
73 Pre-lam Particle Board Novopan, Nuwud, Duratuf, or approved equivalent 
74 PVC Tiles/Roll Armstrong, Tusker, 
75 PVC - Water tank Sintex, National  
76 Rolling Shutters Gujarat, Sarvottam, Swastik, Gandhi automation 
77 Sand  From approved local source 
78 Sanitary Wares (First Quality) Jaquar, equivalent Kohler and Toto 
79 Smoke/Fire Seal 3M barrier, Signum 
80 Stainless Steel Sink Nirali, Krishna. 
81 Stainless Steel Railing Kitch, Continental Steel, Jindal Steel, Columbus 
82 Steel – Chequerred Plate TISCO, BAO Steel, ZPSS, JSW or equivalent 
83 Steel – Reinforcement Tata, JSW, SAIL, Electrotherm,National, NRE 
84 Steel – Structural Section JSW, Electrotherm, Kamdhenu, Tata 
85 Steel - Rectangular/Square Hollow Section  Tata, Jindal 
86 Stone – Granite Lakha Red, RBI Red, Telephone Black, Pearl blue, Panther  
87 Stone – Marble Kesariyaji Green, Rajnagar, Ambaji, 
88 Stone - Sand stone Jaisalmer yellow, Bansi Pahadpur Red 
89 Stone  Green Kota, Black Kadappa 
90 Sun Control Film Garware, 3M 
91 Tile – Adhesive Bal-Endura, Fosroc ,Roff, McBauchemie, Choksey, Cico. 
92 Tiles - Glazed /Ceramic Somany, AGL,Kajaria, Johnson 
93 Tiles – Paver Somany, AGL,Kajaria, Johnson 
94 Tiles – Mosaic Royal-Rajkot, Alcock-Ahmedabad. 
 Tiles – Vitrified Somany, AGL , Kajaria, Johnson, 
95 Tiles – ceramic Somany, AGL, Kajaria, Johnson, 
 Kitchen sink Nirali / Hindware / Cera 
96 Veneer Green, Century, Sonear 
97 Vinyl Film Birla 3M 
98 Waterproofing Chemical Dr. Fixit, Forsook,Roff, McBauchemie, Choksey, Cico. 
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99 Wood – Adhesive Fevicol, Blucoat, Euro, Century. 
100 Wood - Non-Teak Red Saal, Kapoor, Steam Beach, Chill,Kail 
101 Wood – Teak Special Ghana, Ghana, Nigeria, C. P.Burmah 

 
Note:   
 
 [a]     Where  other  Material are proposed to be used these should be got approved from the Architect/Bank's 
Engineer before execution of particular item. In case of Non- Availability of any material of specified make, the 
Alternative equivalent make should be used only after it is Approved in writing by the Employer or the Architect. The 
Material shall be used in preferential Order only. 
 
[b] Before starting of work, contractor must get all samples/make approved from Architect/ Bank's authorities before 
using at site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufacturers as and when 
required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
 
 
 
 
 
 
 
 
 
 

TECHNICAL BID: CIVIL WORK AT AVANTI GUEST HOUSE- A + C  BLOCK , AHMEDABAD MARCH. 2026 
  ABSTRACT 
Sr # Item " A" " C" "A+C" Unit Rate 

Rs. 
Amount 

Rs. 
                

I DISMANTALING WORK     
  

      

                
  GENERAL INSTRUCTIONS FOR DISMANTALLING WORK:             

  Please Note:             

A The quoted rate should include cost of necessary scaffolding, staging, centring, shuttering etc. as required for execution of the job 
at any height and location including removal of same. The scaffolding should be erected and anchored into the concrete members 
with help of expandable bolts, which are to be cut as the scaffolding is removed, no wall is to be punctured, at no extra cost to the 
Bank. 

B Contractor has to make arrangements at his own cost to tie a safety net around the work so that loose plaster/ concrete does not 
cause damage to the property or any human being, if necessary. 

C Contractor has to make arrangements at his own cost to cover entire external surface with Hessian cloth curtains so that not cause 
any damage to the existing structures near the building and even take care of dust control and carefully removing them complete. 
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D Charges for dismantling work including stacking debris and reusable material as directed including carting away debris all levels. 

                
1.0 450 MM THICK BRICK WALL 93.00 125.00 218.00 SQMT 120.00 26160.00 

2.0   VITRIFIED FLOORING  506.00 484.10 999.10 SQMT 150.00 149865.00 

3.0  VITRIFIED SKIRTING  560.00 550.00 1111.0
0 

RMT 60.00 66660.00 

4.0  CERAMIC TILE FLOOR FOR TOILET  43.00 36.00 79.00 RMT 150.00 11850.00 

5.0  CERAMIC TILE DADO FOR TOILET  198.00 180.20 378.20 RMT 60.00 22692.00 

6.0  DOORS   94.00 91.00 185.00 SQMT 150.00 27750.00 

7.0  WINDOW  65.00 45.20 110.20 SQMT 150.00 16530.00 

8.0  VENT  4.00 3.00 7.00 SQMT 150.00 1050.00 

9.0  KITCHEN PLATFORM   14.00 21.00 35.00 RMT 151.00 5285.00 

                
II NEW CIVIL WORK               

                

1 MASONARY WORK             
a Providing & Laying 115 mm thick brick masonary in 1:4 

CM (1 cement : 4 coarse sand) for partition including 
providing and laying  

116.00 245.00 361.00 SQMT 600.00 216600.00 

  aprox. 75 mm thick 1:1.5:3 RCC band (at Floor, mid lintel & 
lintel level)  with  reinforcement of 2 nos. 8 mm dia bars & U 
Ring (Link) of 8 mm dia 150 mm c/c, scaffolding, finishing of 
joints, racking, curing etc. complete for all shapes, size in true 
line & level for all heights.  The job includes proper cutting of 
existing flooring / wall / ceiling plaster for proper bonding etc. in 
required width with the help of cutter machine and complete in 
line and level and also providing the key between the old 
construction and the new construction at all levels. The joints 
between the R.C.C. work and brick work should be provided 
with chicken wire mess for better grip and to avoid cracks in 
plastered surfaces.  

            

                

b P/L 115X150MM THICK RCC LINTEL 0.25 0.35 0.60 CU.MT 9600 5760.00 

  Providing and laying 115 mm x 150 mm thick RCC Lintel in 
position  plain cement concrete of controlled grades for 
reinforced cement concrete structural elements as per 
structural design and as directed in using 20 mm or as 
specified size of black aggregates including design of concrete 
mixes,  weigh batched proportioning, necessary lift and lead as 
specified finishing concrete surfaces, curing etc. complete 
including  centering / shuttering and reinforcement.   

            

  2 nos 10 mm dia bars bottom and 2 nos 10 mm dia bars at 
top with 8 mm dia bars at  150 mm C/C Ring , with M 20 
concrete at all levels. 

            

                

2 P/A 12MM THICK FINISH CEMENT PLASTER ON NEW WALL 190.0
0 

440.0
0 

630.00 SQMT 500 315000.00 


