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Notice Inviting Tender

State Bank of India invites online Tenders from the Bank’s empaneled Contractors Delhi
Circle category, Electrical Work Up to Rs. 10 Lacs and above (Under Category E-4, E-
3, E-2 and E-1) for “Electrical & Allied Works for SBI Railway Road Branch,

Sonepat, Haryana”

Details of tenders are as under:

1. Name of Work

“"Electrical & Allied Works for SBI
Railway Road Branch, Sonepat,
Haryana”.

Time allowed for

30 days from date of handing over of the

2. completion site.
¥8,200/- (¥ Eight Thousand and Two
Hundred Only) by crossed Bank Draft/
3 Earnest Money Deposit (1% Banker’s Cheque drawn in favour of

of Estimated cost)

State Bank of India, Sonepat (to be
enclosed in sealed envelope as a
part of Technical Bid).

4. | Initial Security Deposit

2% of the total value of the contract
including Earnest Money.

5. | Pre- Bid Meeting

N/A

Last date and time of
receipt of Tenders

10.04.2026 up to 3.00 p.m.

Address at which the
7. | Tenders are to be
submitted

Technical Bid:

The Regional Manager, State
Bank of India, RBO-II, Upper
Ground Floor, TDI MALL, Kundli,
Sonepat, Haryana

Duly Signed & Stamped
UNDERTAKING (Annexure-A) to be
submitted in hard copy and its
scanned copy to be also uploaded
online.

Price Bid: Online
(www.tenderwizard.com/SBIETENDER)

SBI
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Date and time of opening
of Tenders

10.04.2026: 3.30 p.m.

Technical Bid: In hard copy at above
address

Price Bid: In Online

9. | Place of opening Tenders

Office of The Regional Manager,
State Bank of India, RBO-I1I,
RBO-2, SCO 52-55, RISHIKA
COMMERCIAL SQUARE,

Near RANGOLI GREENS, SECTOR 16
Sonipat, Haryana - 131001

10. | Defects Liability Period

12 months from the date of handing over
of the project to the satisfaction of Bank.
The vendor has to rectify all the defects
arising any no. of times within the
defects liability period up to the
satisfaction of the bank. The vendor
must rectify any defect that has come to
notice of the Bank within the timelines as
prescribed by the Bank for the particular
defect that has occurred within the
defect liability period.

11. | Validity of Offer

90 days from the date of opening the
Tenders.

12. | Liquidated Damages

At the rate of 0.5% of the Contract Value
per week which subject to a maximum of
5% of the accepted Contract Value.

If the vendor is found to have delayed
the running/in hand project beyond the
prescribed time limit specified in related

13. | Note
3 ° tender document, the vendor will not be
issued the new tender until completion of
the previous delayed work.
SBI Contractor’s Signature & Stamp
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14.

Note

The vendor has to obtain all necessary
approvals/ permissions including
liasioning, if any, with the appropriate
government authorities required for the
completion of the above contract at the
site mentioned in this tender. The vendor
has to comply with all the rules and
regulations which are necessary for the
execution of the contract and shall
indemnify SBI from all legal and
monetary liabilities arising due to the
violation of the approvals/ permissions,
rules and regulations.

15.

Retention percentage

Besides the ISD, as deposited by the
contractor in the above said manner, the
retention money shall be deducted from
the running account bill at the rate of
10% of the gross value of work done by
the contractor and claimed in each bill,
provided the total security deposit i.e.,
ISD plus Retention Money shall both
together not exceed 5% of the contract
value.

16.

Retention period

12 months from the date of completion
of work.

SBI
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17.

Performance guarantee:

Additional Security deposit
(ASD)/Additional performance
Guarantee (APG) shall be

applicable if the bid price is below
10% of the estimated cost put to
tender. The amount of such ASD/
APG shall be the difference
between 90% of estimated cost put
to tender and the quoted price.
ASD in the format of DD / Banker’s
Cheque / Bank Guarantee shall be
submitted within 15 days of
intimation of award of work / work
order, without which the contractor
will not be allowed to start the
work and failure of submission of
ASD will result in forfeiture of EMD
and cancellation of tender.

1. For e.g., if a contractor is
quoting 15% below the estimated
cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of
estimated cost is required to be
obtained from the contractor
(90%-85%).

18.

GST

GST will be paid as extra amount by SBI.
Quoted amount by contractor should be
excluding GST.

Mode of Submission of Tender: The tender shall be submitted in both physical and online
in two cover system in accordance with the procedure detailed herein below. Specified
documents shall be sealed in envelopes of appropriate size each of which shall be sealed.

1.

First Envelope marked Cover 1 shall contain Earnest Money Deposit of the Tender
Document.

Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked
Covers 1 & tender document/ Undertaking as in Annexure- I and shall be
properly sealed & signed. This envelope shall be endorsed on the outside face as
under:
“Electrical & Allied Works for SBI Railway Road Branch, Sonepat, Haryana”

The envelope marked Cover 2 containing the tender documents/ Undertaking as in
Annexure- I as per instructions mentioned above shall be submitted at office of

SBI

Contractor’s Signature & Stamp



Page - 7

The Regional Manager, State Bank of India, RBO-II, Upper Ground Floor, TDI MALL,
Kundli, Sonepat, Haryana on or before 10.04.2026 up to 3.00 p.m.

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with
Covering Letter and tender document/ Undertaking as in Annexure- I will be
opened if the Earnest Money Deposit, tender document/ Undertaking as in
Annexure- I is not found as prescribed, the tender shall be rejected.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

State Bank of India has the right to accept/ reject any or all tenders without assigning any
reasons.

The bidders are requested to note that it is mandatory to have a valid digital certificate
issued by any of the valid certifying authority approved by Govt. of India to participate in
the online bidding. The bidders are requested to ensure that they have the same well in
advance.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore - 560079. Ph: - 080-
49352000 / 40482000 Fax: - 080-49352034

Help Desk: Contact Person: : Mr. Kushal Bose Mobile no. 07686913157 (On working days-
9 hours-18 hours) Mr. Pravesh Mani, Mob: 9044314492, Mail
ID:praveshmani.t@antaressystems.com E-mail:- kushal.b@antaressystems.com,

For any other queries the vendors may contact Project Architect M/s Taneja
Associates Pvt. Ltd., New Delhi Phone - 9811140520

SIGNATURE OF THE TENDERER ON BEHALF OF STATE BANK OF INDIA

SBI Contractor’s Signature & Stamp
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SBI

INSTRUCTIONS TO THE TENDERERS

Scope of Work
State Bank of India invites online Tenders from the Bank’s empaneled Contractors
Delhi Circle category, Electrical Work Up to Rs. 10 Lacs and above (Under
Category E-4, E-3, E-2 and E-1) for “Electrical & Allied Works for SBI
Railway Road Branch, Sonepat, Haryana"

Site and its Location

The proposed work is to be carried out at proposed new site (shifting) for
Railway Road Branch in Sonepat, Haryana.

Tender Documents

3.1 The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents in the most workmen like
manner.

o Instructions to Tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Specifications

Drawings

Price Bid

O O O O O

3.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below:

a. Price Bid

. Additional Specifications

Technical Specifications

. Drawings

Special Conditions of Contract

General Condition of Contract

g. Instruction to Tenderers.

SO0 a0 o

3.3 Complete set of tender documents including relative drawings can be
downloaded from e-tendering portal of the e-tendering service provider engaged
by SBI

3.4 The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender

Contractor’s Signature & Stamp
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SBI

document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions, liaison requirements
with local authorities/ authorities maintaining the campus, security agencies guarding
the campus, traffic regulations in and around the site etc.

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

5.1 The tenderers are requested to submit the Earnest Money of ¥8,200/- (¥
Eight Thousand and Two Hundred Only) in the form of Demand Draft/
Bankers’ Cheque in favour of State Bank of India payable at Sonepat drawn on
any Bank in India.

5.2 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall
be rejected.

5.3 No interest will be paid on the EMD.

5.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of
award of Contract.

5.5 EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable
at Sonepat within a period of 7 days of acceptance of tender.

Security Deposit

7.1 Total security deposit shall be 5% of contract value. Out of this 2% of
contract value is in the form of initial security deposit, which includes the
EMD. Balance 3% shall be deducted from the running account bill of the work
at the rate of 10% of the respective running account bills i.e. deduction from
each running bill account will be 10% till total 5% of contract value is
reached. The total security shall be paid to the contractors after the defects
liability period as specified in the contract provided, he has carried out all the
work and attended to all the defects in accordance with the condition of the
contract and clearance, if any, of the observations of the CTE of CVC.

7.2 No interest shall be paid to the amount retained by the Bank as Security
Deposit.

7.3 Additional Security deposit (ASD)/Additional performance
Guarantee (APG) shall be applicable if the bid price is below
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10.

11.

12,

SBI

10% of the estimated cost put to tender. The amount of such
ASD/ APG shall be the difference between 90% of estimated
cost put to tender and the quoted price. ASD in the format of
DD / Banker’'s Cheque / Bank Guarantee shall be submitted
within 15 days of intimation of award of work / work order,
without which the contractor will not be allowed to start the
work and failure of submission of ASD will result in forfeiture of
EMD and cancellation of tender.

For e.g., if a contractor is quoting 15% below the estimated cost put
to tender (i.e. 85% of the estimate), then ASD of 5% of estimated
cost is required to be obtained from the contractor (90%-85%).

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written
acceptance of the tender by the Bank will constitute a binding agreement between the
Bank and successful tenderer whether such formal agreement is subsequently entered
into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 30 days from the date of
handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not acceptable
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty
to forfeit the EMD.

Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

Rate and Prices:

12.1 The amount of each item shall be calculated and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and
the total amount will be corrected.

Contractor’s Signature & Stamp
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13.

14.

SBI

12.2.1 The tenderers need not quote their rates for which no quantities have
been given. In case the tenderers quote their rates for such items those
rates will be ignored and will not be considered during execution.

12.2.2 The tenderers should not change the units as specified in the tender. If
any unit is changed the tenders would be evaluated as per the original
unit and the contractor would be paid accordingly.

12.3 The tenderer should not change or modify or delete the description of the item.
If any discrepancy is observed he should immediately bring to the knowledge of
the Consultant/Bank.

12.4 Each page of the BOQ shall be signed by the authorized person and cutting or
over writing shall be duly attested by him.

12.5 Each page shall be totaled and the grand total shall be given.

12.5.1 The rate quoted shall be firm and shall include all costs, allowances,
taxes, levies etc. and deduction at source for Income Tax, Work Contract
Tax etc. will be made as per statutory rules.

12.5.2 The contractor shall be required to conduct necessary tests of the water
brought from tube well or any other outside source, from approved
laboratory.

12.5.3 The contractor is required to comply with all act of the Government
relating to labour and the rules and regulations made there under from
time to time and to submit at the proper times all particulars and
statements required to be furnished to the appropriate authorities.

Vendor has to submit in Hard copy the tender document along with all terms
& Conditions, Specifications and subsequent annexure and corrigendum’s
duly signed and stamped by authorized representative/ signatory on
becoming L1. However we accept all the terms and conditions along with the
specifications, Drawings, Layouts etc defined in the tender documents.

Nominated Contractor for Allied work, if any: The contractor shall get allied works
executed only through Contractors already in SBI's Panel, for different categories of
works.

Dedicated person at site:

The contractor has to appoint one or two site supervisors (for 2 shifts of works) at
site, who will be available at site all the time (Whenever work is getting executed); so
that he can be contacted at any point of time to resolve the issues at site. Contractor
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15.

16.

17.

18.

19.

SBI

has to ensure that, the person or persons are not getting changed in between the
ongoing job, and they are accessible all the time on phone and at site. Their contact
numbers to be shared with SBI, building management team and architect.

Covid Protocol:

Considering the present pandemic situation, all the contractors and their workforce
has to follow all the COVID protocols set by Govt. of India as well as well by the
Building owner & management team and by SBI. Contractor has to enquire about all
the protocols before-hand and the entire workforce has to follow and implement the
same at site. If the protocols are getting changed or revised time to time as per govt.
instruction; contractor has to follow the same in consultation with SBI and building
management team. Nothing will be paid extra for this and are inclusive within the
quoted rate by contractor.

Building guideline — security & discipline:

Contractor and his workforce have to follow security and discipline guidelines set by
building management team. Contractor has to enquire about all the protocols before-
hand and the entire workforce has to follow and implement the same at site.

Use of toilet and bathroom:

Contractor and his workforce have to follow building guideline set by the building
management team for use of toilet and bathroom. Contractor has to enquire about all
the protocols before-hand and the entire workforce has to follow and implement the
same at site. Any issues raised in this regard by building management team have to
be addressed/ resolved by the contractor on most urgent basis. If any damage is
caused to the building or building’s infrastructure by contractor or contractor’s
workforce, same has to be repaired/ replaced as per requirement; by the contractor
without any extra cost. The toilets and wash areas which the contractor’s work force
will use during construction works, have to be cleaned on daily basis to maintain
hygiene as per building management team’s guideline. All costs are inclusive with in
the quoted rates of contractor.

Building guideline - Use of Water:

Contractor and his workforce has to follow building guidelines set by the building
management team for use of water, for construction purpose and for their daily
requirements. Contractor has to enquire about all the protocols before-hand and the
entire workforce has to follow and implement the same at site. Any issues raised in
this regard by building management team have to be addressed/ resolved by the
contractor on most urgent basis. All costs are inclusive with in the quoted rates of the
contractor.

Building guideline — Movement restriction of workers:

Contractor’s Signature & Stamp
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20.

21.

22.

SBI

Contractor has to ensure the restricted movement area, path and timing of his work
force as suggested by building management team. Contractor has to enquire about all
the protocols before-hand and the entire workforce has to follow and implement the
same at site. Any issues raised in this regard by building management team have to
be addressed/ resolved by the contractor on most urgent basis. All costs are inclusive
within the quoted rates.

Building guideline - HVAC, sprinkler, etc (for changing/ relocation of
existing features) duct:

The contractor has to follow building guidelines for changing or relocation of existing
features like HVAC ducts and system; sprinklers, fire detection system, CCTV,
networking, earthing route, voice line etc. The contractor has to follow the existing
service/ route system of the building. Contractor has to enquire about all the existing
systems/ protocols before-hand and the entire workforce has to follow and implement
the same at site. At any circumstances, the building structure or existing
infrastructure system should not be tempered or altered without written consent of
building management team & SBI.

Working time:

The contractor has to follow the time restrictions of work at site as per building norms
set by the building management team. As per preliminary discussions with building
management team; it was agreed that the contractor can work on weekends and on
holidays, all through the day & night; but during working days they can carry out all
type of works in between 8 PM to 8 AM only (means during nightshift after office
working time) and during day time 8 AM to 8 PM works can be carried out which will
not create any sound or vibration.

The contractor has to enquire about all the existing systems/ protocols before-hand
and the entire workforce has to follow and implement the same at site.

For the above-mentioned time restrictions nothing will be paid extra and no extra time
will be permitted for completion of work. The contractor should study all the aspects in
detail before quoting their rates.

Malba removal & dumping:

The contractor has to follow the guidelines set by the building management team for
malba removal and temporary storage place & duration for the same. Contractor has
to ensure daily clearance of malba from the floor area (site area) and dumping the
same and removal of the same as per building guideline.
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23.

24,

25.

26.

27.

SBI

Technique for carrying of malba, route and timing for removal of malba has to be
discussed with management team before initiation of work at site. All building
guidelines shall be strictly followed for the same.

Use of lift as per building guideline:

The Contractor and his workforce can use only the service lift during construction work
for accessing the 1st floor of the building; and to come down to Upper Ground Floor.
Movement of contractor and his workforce is strictly prohibited in other floors. In case
of requirement, permission has to be obtained for the same from building
management team before-hand. Conditions for using service lifts and staircase to be
discussed and clarified with the building management before hand. All service lifts and
staircase to be cleaned by the contractor’'s team on daily basis (in case they are
getting dirty due to Contractor’s use) to minimize inconvenience to other users of the
building.

No cooking or any other fire related activity:

As per preliminary discussion with building management team work can be carried out
24 X 7 with conditions (refer point no: 8 for details); the workers can stay and work at
site for fast work process; but all kinds of fire related activity is strictly prohibited in
the building at any circumstances. The contractor and his team have to ensure
compliance of the same.

Cleaning of glasses and all other part of the floor after completion:

The contractor and his team have to take extreme precaution for safeguarding the
existing glazing system of the building, while carrying out work with in the building. In
case of any damage of glazing system the responsible contractor has to get the
damaged part repaired in coordination with building management team without any
extra cost. All other parts of the floor (1st floor, site area) and the other areas which
got used by contractor as part of the project, have to be cleaned by the contractor’s
workforce after completion of the project; with out any extra cost.

Timing of transportation of material:

The contractor has to work out timing, route and place of loading and unloading of raw
materials with building management team, beforehand. All the works will be strictly
carried out as per building management team’s guidelines. Nothing will be paid extra
for these restricts (if any).

Material sample:

The contractor has to get all the samples of materials checked at site beforehand from
SBI engineer or architect. One item of each of the approved material sample should be
available at site all the time with the site supervisor. If not available on demand, it will
be treated that the material sample has not been approved.
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28.

29.

30.

31.

32.

33.

SBI

Procurement of material:

All materials which are of critical type or of unique in nature to be ordered at initial
days itself of the project. If the contractor fails to procure the desired product within
the time limit; then the same work will be executed by 3rd party contractor/ vendor at
the cost of the responsible contractor (what so ever amount 3rd party demands); and
nothing extra will be paid for the same to the responsible contractor. Delay of project
for unavailability of materials will not be entertained at any circumstances.

Junction boxes at floor:

All junction boxes (of raceway) are to be placed under furniture. Later-on no excuses
will be entertained. No junction box to be placed at any circulation route at any
circumstances. Incase of special conditions the contractor has to take prior written
permission from architect/ engineer for the same. Incase of non compliance the work
(along with associated jobs) will be redone at contractor’s expense. All floor junction
boxes (of raceway) are to be covered with SS cover plates which are to be fixed with
junction box/ floor, with SS screws and plastic rawl plugs (at least 2 nos., for each
cover). Fixing of covers with double sided tape will not be entertained at any
circumstances.

Bends at floor and wall junctions:

All conduit bends at floor level under table and at wall junctions are to be done
through PVC or GI bends. They should be properly fixed with GI saddle clamps in such
away so that they are not visible from external side at normal visual eye level. No
flexible pipes are to be used for the above-mentioned works.

Other vendors: Fire, IT & CC vendors:

The other vendors related to the project (like: Fire, IT &CC TV vendors etc.) are to be
guided as per Interior, Electric & HVAC layout drawings. Without prior approved
drawings by architect/ engineer, for the related job works; no work to be carried out at
site at any circumstances. Incase any vendor carries out any work without prior
approved drawing by architect/ engineer; the same has to be revised as per
requirement of design scheme; at concerned contractor’s/ vendor’s cost without any
extra payment.

Before quoting rates, the contractor should visit the site and inspect in details, and
should understand & analysis all the items and context of work and terms and
conditions of the building management team. If any ambiguity found or clarification
needed, then it should be raised to SBI authority before submission of the tender.
Otherwise, no issues/ arguments/ claims will be entertained later on.

Before initiation of work at the site, contractor should inspect the site thoroughly for
clear understanding of the site condition. During initial supervision of site or during
construction work; if any kinds of structural defects or primary building service-related
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issue/ defects getting observed, then the contractor should raise the issue to SBI and
building management team immediately for appropriate action.
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To

ANNEXURE-I
UNDERTAKING
(To be submitted along with the technical Bid)

The Regional Manager
State Bank of India
RBO-II

Upper Ground Floor
TDI MALL, Kundli
Sonepat

Haryana

Sub.: - "Electrical & Allied Works for SBI Railway Road Branch, Sonepat, Haryana”

Dear Sir,

1.

SBI

I/ We refer to the tender notice issued by you for Electrical & Allied Works and allied
works in connection with the above.

I undertake to submit in Hard copy the tender document along with all terms
& Conditions, Specifications and subsequent annexure and corrigendum’s
duly signed and stamped by authorized representative/ signatory on
becoming L1. However, we accept all the terms and conditions along with the
specifications, Drawings, Layouts etc. defined in the tender documents.

I/ We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts & specifications
schedule of quantities relating to the works.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I/ We do hereby
agree, should this tender be accepted in whole or in part, to:

a. Abide by and fulfill all the terms and provisions of the said conditions annexed
hereto

b. Complete the works within 30 days as per the work programme enclosed with the
tender in two or three shifts if considered necessary by the Employer/ Consultants
at no extra cost to the Employer.

I/ We have deposited an Z8,200/- (T Eight Thousand and Two Hundred Only) in
the form of Demand Draft/ Banker’s Cheque drawn in favour of SBI payable at
Sonepat and State Bank of India payable at Sonepat, respectively which I/ We note,
will not bear any interest and is liable for forfeiture.

I. If our offer is withdrawn within the validity period of acceptance by the Employer.
Or
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10.

11.

12.

13.

14.

SBI

II. If the contract agreement is not executed by us within 7 days from the date of
receipt of the letter of acceptance.
Or

III. If we fail to pay the initial security deposit as stipulated.

Or

V. If the work is not commenced within 3 days after issue of work order.

I/ We understand that you are not bound to accept the lowest or any tender you
receive.

The intending bidders shall be asked to quote their offers in terms of Individual item
wise unit rate and amount for that item and the total cost of the project he will be
willing to execute the work.

The "Percentage discount Offer" (if any discount provided by contractor) shall be
uniformly applicable to each and every item including all sections/ sub-sections/ sub
heads of the Tender.

Incase, the Lowest Tendered Amount of two or more contractors is same, such lowest
contractors will again be asked to submit sealed/ online, “revised offers" for all sub
sections/ sub heads as the case may be, but the revised cost (of the total job and of
the individual items) shall in no case, be higher than the cost quoted during their
initial offer for the project. The lowest tender shall be decided on the basis of revised
offers.

The process of online re-bidding amongst two or more contractors offering same rates
shall continue till L-1 bidder is discovered.

Incase any of such contractor(s) (quoted same tender amount during initial bidding or
subsequent re-bidding) refuses to submit revised offer, it shall be treated as
"withdrawal of tender by the Contractor before acceptance. The earnest money of such
contractors shall be forfeited.

In case all the lowest contractors those have quoted same tendered amount, refuse to
participate in online revised bidding process for the project, the EMD of such
Contractors shall be forfeited and the tenders shall be re-invited for the project.

The Contractor(s), whose earnest money is forfeited because of non-submission of
revised offer, shall not be allowed to participate in the re-tendering process for the
said project.

Additional Security deposit (ASD)/Additional performance Guarantee
(APG) shall be applicable if the bid price is below 10% of the
estimated cost put to tender. The amount of such ASD/ APG shall be
the difference between 90% of estimated cost put to tender and the
quoted price. ASD in the format of DD / Banker's Cheque / Bank
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Guarantee shall be submitted within 15 days of intimation of award of
work / work order, without which the contractor will not be allowed to
start the work and failure of submission of ASD will result in forfeiture
of EMD and cancellation of tender.

For e.g., if a contractor is quoting 15% below the estimated cost put
to tender (i.e. 85% of the estimate), then ASD of 5% of estimated
cost is required to be obtained from the contractor (90%-85%).

The names of DIRECTORS of our Firm are:

1
2.
3.
4

Yours faithfully,
Signature ... .

Designation .......ccccveeiiiiennnes .

Name of Partner/ Director of the Firm, authorized
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power

of attorney should be attached)

Signature and address of witnesses:
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AGREEMENT

This agreement made on the day of Two Thousand
BETWEEN State Bank of India a corporation constructed under the State Bank of India Act,
1955 and having its Local Head Office at New Delhi and many other places, (hereinafter
called “the Employer”) of the one part and M/s through its
having its registered office at
(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out “Electrical
& Allied Works for SBI Railway Road Branch, Sonepat, Haryana” as per Schedule-I,
to this agreement and has caused Drawings, Bills of Quantities and Specification describing
the work to be done, prepared by M/s Taneja Associates Pvt. Ltd., New Delhi
(hereinafter called “the Consultant”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of
Tender and the Conditions of Contract and further subject to the Special Conditions set forth
in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”)
as per the said Drawings and as described in the said Specification and included in the said
Bills of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees to
be paid at the time and in the manner set forth in the said Conditions, the Contractor
shall upon and subject to the said Drawings and described in the said Specification and
Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum of Rs.
or such other sum as shall become payable hereunder at the times and in the manner
specified hereinafter.

3. The term “The Consultant” in the said conditions shall mean M/s Taneja
Associates or in the event of their ceasing to be Consultants for the purposes of this
Contract, such other persons as shall be hominated for that purpose by the Employer,
not being a person to whom the contractor shall object for reasons considered to be
sufficient by the Employer mentioned in the said Conditions. Provided always that no
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persons subsequently appointed to be Consultants under this Contract shall be entitled
to disregard or overrule any decision or approval or direction given or expressed by
the Consultants for the time being.

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and
construed as forming part of this agreement, and the parties hereto shall respectively
abide by and submit themselves to the conditions and stipulations and perform the
agreement on their parts respectively in such Conditions, Specifications and Priced
Bills of Quantities contained.

5. This agreement is subject to jurisdiction of courts in Sonepat, Haryana only.

6. The Regional Manager, State Bank of India, RBO-11I, Upper Ground Floor, TDI
MALL, Kundli, Sonepat, Haryana or any other officer authorized by him shall
exercise powers on behalf of the said Employer for the purpose of the Contract
Agreement.

7. Whereas both the parties agree to sign the following annexure Annexed to this
Agreement in token of their acceptance.

i Agreement

ii. General Conditions of contract.

iii. Special Condition of Contract.

iv. Safety Codes.

V. Specifications.

vi.  Material Testing & Their Frequency.
vii.  List of Approved Makes/ Brands
viii. Priced Bill of Quantities.

ix. Drawings.

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the
times and in the manner specified in the said Conditions mentioned in the General
Conditions of Contract.

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the
works within 30 days from the date of handing over site or 07 days from the date of
issue of letter of acceptance of whichever is later. The Contractor agrees and has
deposited the sum of Rs. by way of Initial Security Deposit for due
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall
be deducted from each running bills and refunded to the contractor as per clause 2 of
the General Conditions of the Contract Annexed herewith.

10. Whereas it is agreed that the earnest money amounting to Z8,200/- (¥ Eight
Thousand and Two Hundred Only) deposited by the Contractor in the form of
Demand Draft along with the tender shall be forfeited in full in case the
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Contractor does not remit the Initial Security Deposit within the stipulated period
of the start of the works by the stipulated date mentioned in the award letter.

11. Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer in
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on
material or finished works like Works Contract Tax, Turnover Tax etc. including
Income Tax in respect of this Contract of the Works and the Employer will not
entertain any claim whatsoever in this report nor the Employer shall be responsible to
pay any Tax as mentioned above. If due to non - payment of any of the aforesaid Tax
or other Taxes connected with the Works, the Contractor suffers any loss or damages
occurred to the Contractor and the Employer will be entitled to claim damages from
the contractor for non completion of the Work within 12 calendar months stipulated
in Para 9, above.

12. Whereas the Contractor hereby declares the list of all the relative working with the
Employer which is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the
Employer.

OR

Whereas the Contractor declares that he has associated himself with the agencies of
the appropriate classes of person for Sanitary and Water Supply Installation etc. or
any other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision of The Regional Manager,
State Bank of India, RBO-II, Upper Ground Floor, TDI MALL, Kundli, Sonepat,
Haryana for the time being as mentioned in the Conditions of Contract in reference to all
matters of dispute as to material, workmanship or account and as to the intended
interpretation of the clauses of the Agreement or any of the document attached hereto shall
be final and binding on both parties and may be made rule of the court.

13. The work comprises of the "Electrical & Allied Works for SBI Railway Road
Branch, Sonepat, Haryana” as mentioned above and all subsidiary and other works
connected therewith on the same site as may be ordered to be done from time to time
by The Regional Manager, State Bank of India, RBO-II, Upper Ground Floor,
TDI MALL, Kundli, Sonepat, Haryana for the time being even though such
works may not have been shown on the, Plans or described in the said
Specifications or Schedule of Quantities of various classes of Work to be done.

14. The Employer through the Regional Manager, The Regional Manager, State Bank
of India, RBO-II, Upper Ground Floor, TDI MALL, Kundli, Sonepat, Haryana
15. reserves himself the right of altering the Plans, Drawings and nature of Work of adding

to or omitting any items of work or having portions of the same carried out
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departmentally or otherwise and such alterations or variations shall be carried out
without prejudice to this Contract.

16. All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen in Sonepat, Haryana and only the courts of Sonepat,
Haryana shall have jurisdiction to determine the same

17. The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and year
first hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative Authorized Representative
of Employer of Contractor
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SCHEDULE 1

“"Electrical & Allied Works for SBI Railway Road Branch, Sonepat, Haryana”. all as
described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II
The following Letters/ Correspondence form a part of Agreement:
1.
2.
3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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1.0

SBI

GENERAL CONDITIONS OF CONTRACT

Definitions:

Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by the
architects/ Bank and all these documents taken together shall be deemed to form
one contract and shall be complementary to one another.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at
State Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the
client’s representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s Taneja Associates

‘Site Engineer’ shall mean an Engineer appointed by the Bank as their
representative to give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and
the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and/ or to be executed in accordance with
the contract and includes materials, apparatus, equipment, temporary
supports, fittings and things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the
contract.

‘Engineer’ shall mean the representative of the Architect/ Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by
the Engineer and referred to in the specifications and any modifications of
such drawings as may be issued by the Engineer from time to time.

‘Contract Value’ shall mean the value of the entire work as stipulated in the
letter of acceptance of tender subject to such additions thereto or deductions
there from as may be under the deductions there from as may be made
under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the
architect/ consultant "Month” means calendar month.

“Week” means seven consecutive days.
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2.0

3.0

4.0

SBI

1.11 "Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Total Security Deposit

Total Security Deposit shall comprise of
Earnest Money Deposit

Initial Security Deposit

Retention Money

2.1 Earnest Money Deposit:

The tenderer shall furnish EMD of 8,200/~ (¥ Eight Thousand and Two Hundred
Only) in the form of Demand Draft drawn in favour of State Bank of India payable at
Sonepat on any Scheduled Bank. No tender shall be considered unless the EMD is so
deposited in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded after the decision to award the contract is
taken without interest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time the period when he is required to keep his tender
open acceptance by the SBI or after it is accepted by the SBI the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated
or fails to commence the work within the stipulated time.

2.2 Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from
the date of acceptance of tender.

2.3 Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. the ISD plus Retention Money shall both together not
exceed 5% of the contract value. the total security deposit shall be refunded to the
contractor without any interest after the end of defects liability period provided the
contractor has satisfactorily attended to all defects in accordance with the conditions
of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.

Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled

dimensions on the drawings or between the drawings and specifications etc., the

following order shall apply.

i Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.
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5.0

6.0

7.0

8.0

SBI

ii. Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

iii  Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted.

iv. In case of difference between rates written in figures and words, the rate in
words shall prevail.

v Between the duplicate/ subsequent copies of the tender, the original tender shall
be taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
in strictly accordance with this contract and with the directions of and to the
satisfaction of the Bank/ SBI to be communicated through the Consultant/
consultant. The Consultant/ consultant at the directions of the Bank from time-to-
time issue further drawings and/ or written instructions, details directions and
explanations which are hereafter collectively referred to as Consultant’s/ Consultant’s
instructions in regard to the variation or modification of the design, quality or
quantity of work or the addition or omission or substitution of any work. Any
discrepancy in the drawings or between the BOQ and/ or specifications. The removal
from the site of any material brought thereon by the contractor and any substitution
of any other materials therefore the removal and/ or re-execution of any work
executed by him. The dismissal from the work of any person employed/ engaged
thereupon.

Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance
either directly or through the Consultant by registered post or otherwise depositing
at the address of the contractor as given in the tender to enter into a Contract for
the execution of the work as per the terms of the tender. The letter of acceptance
shall constitute a binding contract between the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Consultant the
successful tenderer shall be bound to implement the contract and within 07 days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate
value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Consultants/ consultants are the properties of the SBI. They are not to be used on
other work.
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Detailed Drawings and Instructions:

The SBI through its Consultants/ consultants shall furnish with reasonable
promptness additional instructions by means of drawings or otherwise necessary for
the proper execution of work. All such drawings and instructions shall be consistent
with the contract documents, true developments thereof and reasonably inferable
there from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the wok order and submit the same to the SBI
through the Consultant / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be of best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBI / Consultant/ Consultant he shall be
removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI/ - in writing under intimation of the Consultant / Consultant. If the
contractor performs any act which is against the law, rules and regulations he shall
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meet all the costs arising there from and shall indemnify the SBI any legal actions
arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the
Consultant/ consultant before proceeding with the work. If at any time any error in
this respect shall appear during the progress of the works, irrespective of the fact
that the layout had been approved by the Consultant / consultant the contractor
shall be responsible for the same and shall at his own expenses rectify such error, if
so, required to satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or
property on, about or adjacent to his place of work. The contractor shall take
insurance covers as per clause 26.0 at his own cost. The policy may take in joint
names of the contractor and the SBI and the original policy may be lodged with the
SBI.

Inspection of Work:

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable
times have free access to the work site and/ or to the workshop, factories, or other
places where materials are lying or from where they are obtained and the contractor
shall give every facility to the SBI/ -, Consultant / consultant and their
representatives necessary for inspection and examination and test of the materials
and workmanship. No person unless authorised by the SBI/ Consultant / Consultant
except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can
also be inspected by the Chief Technical Examiner’s organisation a wing of Central
Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the SBI/ - through the Consultant and no undertaking shall relieve the contractor
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from the responsibility of the contractor from active superintendence of the work
during its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Consultant/ Consultant instructions and shall be
subject from time to time to such tests as the Consultant/ consultant may direct at
the place of manufacture or fabrication or on the site or an approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery,
labour, and materials as are normally required or examining measuring sampling and
testing any material or part of work before incorporation in the work before
incorporation in the work or testing as may be selected and required by the
Consultant/ Consultant.

i) Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed
to be used are of such nature that samples cannot be presented or prepared at the
site detailed literature/ test certificate of the same shall be provided to the
satisfaction of the Consultant/ Consultant. Before submitting the sample/ literature
the contractor shall satisfy himself that the material/ equipment for which he is
submitting the sample/ literature meet with the requirement of tender specification.
Only when the samples are approved in writing by the Consultant/ consultant the
contractor shall proceed with the procurement and installation of the particular
material/ equipment. The approved samples shall be signed by the Consultant/
Consultant for identification and shall be kept on record at site office until the
completion of the work for inspection/ comparison at any time. The Consultant/
Consultant shall take reasonable time to approve the sample. Any delay that might
occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials
/ equipment etc. shall be to the account of the contractor.

i) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

iif) Costs of Tests not provided for

If any test is ordered by the Consultant/ Consultant which is either.

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Consultant /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
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Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him form nay
risks or from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Consultant / consultant may consider
necessary until the expiry of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent subject to maximum variation of the contract value by
25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of
prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Consultant / Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
qualified representative to assist the Consultant in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Consultant/
Consultant shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the
representative of the Consultant / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included in such measurement.
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Variations

No alteration, omission or variation ordered in writing by the Consultant / consultant
shall vitiate the contract. In case the SBI / -/ Consultant / Consultant thinks proper
at any time during the progress of works to make any alteration in, or additions to or
omissions from the works or any alteration in the kind or quality of the materials to
be used therein, the Consultant / Consultant shall give notice thereof in writing to
the contractor or shall confirm in writing within seven days of giving such oral
instructions the contractor shall alter to, add to, or omit from as the case may be in
accordance with such notice, but the contractor shall not do any work extra to or
make any alterations or additions to or omissions from the works or any deviation
from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Consultant / Consultant and the
value of such extras, alterations, additions or omissions shall in all cases be
determined by the Consultant / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Consultant / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be
made in accordance with the following provisions.

a) i) The net rates or prices in the contract shall determine the valuation of he
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any remaining
items of works are carried out, otherwise the prices for the same shall be valued
under sub-clause (c¢) hereunder.

C) Where the extra works are not of similar character and /or executed under
similar conditions as aforesaid or where the omissions vary the conditions under
which any remaining items or works are carried out, then the contractor shall within
7 days of he receipt of the letter of acceptance inform the Consultant / consultant of
the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Consultant / Consultant shall fix such
rate or prices as in the circumstances in his opinion reasonable and proper, based on
the market, rate.

d) Where extra work cannot be properly measured or valued the contractor shall
be allowed day work prices at the net rates stated in the tender of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Consultant / Consultant) the workman’s name and materials employed be
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delivered for verifications to the Consultant / consultant at or before the end of the
week following that in which the work has been executed.

e) It is further clarified that for all such authorised extra items where rates
cannot be derived from the tender, the Contractor shall submit rates duly supported
by rate analysis worked on the market rate basis” for material, labour, hire / running
charges of equipment and wastage etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall not be eligible for escalation.

Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full
satisfaction of the Consultants / SBI/ -, the contractor shall ensure that the following
works have been completed to the satisfaction of the Consultants / SBI/ -.

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s
labour, equipment and machinery.

b. Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

c. Remove all rubbish, debris etc. from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as
required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

e. Shall hand over the work in a peaceful manner to the SBI.

f. All defects / imperfections have been attended and rectified as pointed out by
the SBI/ - to the full satisfaction of SBI/ -.

Upon the satisfactory fulfilment by the contractor as stated above, the
contractor shall be entitled to apply to the Consultant / consultant is satisfied of
the completion of the work. Relative to which the completion certificate has been
sought, the Consultant / consultant shall within fourteen (14) days of the receipt
of the application for virtual completion certificate, issue a VCC in respect of the
work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and
contractor’s liabilities under the contract including the contractor’s liability for
defects liability period nor shall the issuance of VCC in respect of the works or
work at any site be construed as a waiver of any right or claim of the SBI against
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the contractor in respect of works or work at the site and in respect of which the
VCC has been issued.

Work by other Agencies

The SBI / Consultant / Consultant reserves the rights to use premises and any
portion of the site for execution of any work not included in the scope of this contract
which it may desire to have carried out by other persons simultaneously and the
contractor shall not only allow but also extend reasonable facilities for the execution
of such work, the contractor, however, shall not be required to provided any plant or
material for the execution of such work except by special arrangement with the SBI/
-. Such work shall be carried out in such manner as not to impede the progress of
the works included in the contract.

Insurance of Works

28.1 Without limiting his obligations and responsibilities under the contract, the
contractor shall insure in the joint names of he SBI and the contractor against all loss
of damages from whatever cause arising other than the excepted risks, for which he
is responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for
any loss or damage occasioned by the contractor in the course of any operations
carried out by him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract
value thereof, or such additional sum as may be specified together with the
materials for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the
contractor to the replacement value of such constructional plant and other
things.

c) Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor
shall whenever required produce to the Consultant / consultant the policy if
insurance and the receipts for payment of the current premiums.

28.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI/ - against all losses and claims in respect of injuries or damages
to any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of he works and
against all claims proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relation thereto except any compensation of damages for or with
respect to:
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a. The permanent use or occupation of land by or any part thereof.

b. The right of SBI/ - to execute the works or any part thereof on, over, under, in
or through any lands.

c. Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d. Injuries or damage to persons or property resulting from any act or neglect of
the SBI their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the
extent of the responsibility of the SBI/ -, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

28.3 Contractor to Indemnify SBI

The contractor shall indemnify SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to
in the provision sub-clause 26.2 of this clause.

28.4 Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI/ - against any
action, claim, or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event
of any claim made under or action brought against SBI/ - in respect of such matters
as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI/ - if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Consultant / Consultant
in this behalf.

28.5 Third Party Insurance

28.5.1 Before commencing the execution of the work the contractor but
without limiting his obligations and responsibilities under clause 26.0 of GCC
shall insure against his liability for any material or physical damage, loss or
injury which may occur to any property including that of SBI/ SBI, or to any
person, including any employee of the SBI/ SBI, by or arising out of the
execution of the works or in the carrying out of the contract, otherwise than
due to the mattes referred to in the provision to clause 26.0 thereof.

28.5.2 Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the
SBI/ SBI which approval shall not be reasonably withheld and for at least the
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amount stated below. The contractor shall, whenever required. Produce of the
Architect / consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

28.5.3 The minimum insurance cover for physical property, injury, and death
is Rs. 5 lacs per occurrence with the number of occurrences limited to four.
After each occurrence contractor will pay additional premium necessary to
make insurance valid for four occurrences always.

28.5.4 Accident or Injury to Workman

The SBI/ SBI shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or
injury to any workmen or other person in the employment of the contractor or
any sub-contractor, save and except an accident or injury resulting from any
act or default of the SBI/ SBI or their agents, or employees. The contractor
shall indemnify and keep indemnified SBI/ SBI against all such damages and
compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

28.5.5 Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by
the SBI/ SBI during the whole of the time that any persons are employed by
him on the works and shall, when required, produce to the architect /
consultant such policy of insurance and receipt for payment of the current
premium. Provided always a that, in respect of any persons employed by any
sub-contractor the contractor’s obligation to insure as aforesaid under this
sub-clause shall be satisfied if the sub contractor shall be insured against the
liability in respect of such persons in such manner that SBI/ SBI in
indemnified under the policy but thecontractor shall require such sub-
contractor to produce to the Architect / Consultant when such policy of
insurance and the receipt for the payment of the current premium.

28.5.6 Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to
above or any other insurance which he may be required to effect under the
terms of contract, then and in any such case the SBI/ SBI may effect and
keep in force any such insurance and pay such premium or premiums as may
be necessary for that purpose and from time to time deduct the amount so
paid by the SBI as aforesaid from any amount due or which may become due
to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In
respect of such default, the employer shall be entitled to deduct from any
sums payable to the contractor the amount of any damages costs, charges,
and other expenses paid by the SBI/ SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the
insurer of any claim made against the insurer pursuant to a policy taken
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under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the insurer
in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over
site or 07 days from the date of issue of letter of acceptance of the tender by the SBI
whichever is later.

Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 30 days from the date of
commencement. If required in the contract or as directed by the Architect /
Consultant. The contractor shall complete certain portions of work before completion
of the entire work. However the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation
to the SBI/ SBI to grant a fair and reasonable extension of time for completion of
work as per the terms of contract. If the contractor needs an extension of time for
the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBI/ SBI through the Architect / Consultant in writing in
detail and his justification if any, for the delays. The Architect/Consultant shall
submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed
the period-extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned extension
of time by the SBI/ SBI the provision of liquidated damages as stated under
clausel10.0 of Instructions to the Tenderers shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / Consultant
should the rate of progress of the work or any part thereof be at any time be in the
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opinion of the Architect / consultant too slow to ensure the completion of the whole
of the work by the prescribed time or extended time for completion the Architect /
Consultant to expedite progress so as to complete the works by the prescribed time
or extended time. Such communications from the Architect / Consultant neither shall
relieve the contractor from fulfilling obligations under the contract nor will he be
entitled to raise any claims arising out of such directions.

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without
the permission in writing of the Architect/ Consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect/ consultant. However the provisions of the clause shall not be applicable in
the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically
required / continued with the prior approval of the Architect/ Consultant at no extra
cost to the SBI/ SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any
part of the work to be carried out. The Architect / Consultant shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly, in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor and
rendered surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the contractor, provided however that the
Architect / consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued for SBI/ SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect / consultant shall be
final.
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Suspension of Work

i)

The contractor shall, on receipt of the order in writing of the Architect/
consultant (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in such
manner as Architect/ consultant may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of following reasons.

a) One account any default on the part of the contractor, or

b) for proper execution of the works or part thereof for reasons other then the
default of the contractor, or for safety of the works or part thereof.

c) The contractor shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in
that behalf by the Architect / consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the
contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI/ SBI.

a)

b)

c)

To rescind the contract (of which rescission notice in writing to the contractor by
the Architect / consultant shall be conclusive evidence) and in which case the
security deposit of the contractor shall be forfeited and be absolutely at the
disposal of SBI/ SBI.

To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect
/Consultant shall be final and conclusive against the contractor) and crediting
him with the value of the work done, in all respects in the same manner and at
the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect/
Consultant as to the value of work done shall be final and conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted, out of his hands, to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess the certificates in writing of the
Architects/ Consultant shall be final and conclusive) shall be borne by original
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contractor and may be deducted from any money due to him by SBI/SBI under
the contract or otherwise, or from his security deposit or the proceeds of safe
thereof, or sufficient part thereof. In the event of any of above courses being
adopted by the SBI/ SBI the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of,
or with a view to the execution of the work or the

performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless,
and until the Architect / consultant will have certified in writing the performance
of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect/ Consultant the at the is able to carry out and fulfill the
contract, and to give security therefore if so required by the Architect/ consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBI
through the Architect / consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for days after receiving from
the SBI through the Architect / Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make
such due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and replace
work within seven days after written notice from the SBI/ SBI through the Architect/
Consultant that the said materials were condemned and rejected by the Architect/
Consultant under these conditions; or has neglected or failed persistently to observe
and perform all or any the acts, matters or things by this contract to be observed
and performed by the contractor for seven days after written notice shall have been
given to the contractor to observe or perform the same or has to the determent of
good workmanship or indefiance of the SBI’'s or Architect’s/ Consultant’s instructions
to the contrary subject any part of the contract. Then and in any of said cases the
SBI/ SBI and or the Architect / Consultant, may not withstanding any previous
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waiver, after giving seven days notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Architect /
Consultant or the obligation and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor. And further
the SBI/ SBI through the Architect / consultant their agents or employees may enter
upon and take possession of the work and all plants, tools, scaffoldings, materials,
sheds, machineries lying upon the premises or on the adjoining lands or roads use
the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other contractors or persons to complete
the work and the contractor shall not in any was interrupt or do any act, matter or
thing to prevent or hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
the architect / consultant shall give a notice in writing to the contractor to remove
his surplus materials and plants and should the contractor fail to do so within 14
days after receipt thereof by him the SBI/ SBI sell the same by public auction after
due publication, and shall adjust the amount realised by such auction. The contractor
shall have no right to question any of the act of the SBI/ SBI incidental to the sale of
the materials etc.

Certificate of Payment

The contractor shall be entitling under the certificates to be issued by the Architect/
Consultant to the contractor within 14 working days from the date of certificate to
the payment from SBI/ SBI from time to time. The SBI/ SBI shall recover the
statutory recoveries towards Income tax, Work contract tax as per the prevailing bye
laws and other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during
the progress of works or completion shall not have effect as certificate of satisfaction
or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in
previous certificate.

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 4.50 lacs and maximum one bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect/ Consultant shall issue the certificate of
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payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or those conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall
be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions
or recoveries made or proposed to be made from the contract or raise any
dispute, the contractor shall forthwith give notice in writing of his claim, or dispute
to the The Regional Manager, State Bank of India, RBO-1I, Upper Ground
Floor, TDI MALL, Kundli, Sonepat, Haryana

and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall
give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise
any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to
the The Regional Manager, State Bank of India, RBO-1I, Upper Ground
Floor, TDI MALL, Kundli, Sonepat, Haryana

in the manner and within the time as aforesaid. The contractor shall be deemed to
have waived and extinguished all his rights in respect of any claim not notified to the
The Regional Manager, State Bank of India, RBO-II, Upper Ground Floor, TDI
MALL, Kundli, Sonepat, Haryana in writing in the manner and within the time
aforesaid.

The Regional Manager, State Bank of India, RBO-II, Upper Ground Floor, TDI
MALL, Kundli, Sonepat, Haryana shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the
decision of the The Regional Manager, State Bank of India, RBO-II, Upper
Ground Floor, TDI MALL, Kundli, Sonepat, Haryana submit his claims to the
conciliating authority namely the Deputy General Manager, SBI, Administrative
Office, NCR, SBI CRM Campus-II, Plot No. 79, Sector 18, Gurugram, Haryana
for conciliation along with all details and copies of correspondence exchanged
between him and the Regional Manager.
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If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned Chief General Manager of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and walved.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Chief General Manager of the Bank, It will also be
the objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
Chief General Manager of the Bank, Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along-with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner,
such costs or any part thereof, shall be paid and fix or settle the amount of costs to
be so paid.

Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following
conditions.
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That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI.
The contractor has to make his own arrangement for drawing and distributing the
water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of
the wells. He has to obtain necessary approvals from local authorities, if required, at
his own cost. He shall restore the ground to its original conditions after wells are
dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the SBI/ Architect/ Consultant.

Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost. The cost of running and maintenance of the plants are to included in his
tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approval from the appropriate authorities, if required.

Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to Bank immediately.

Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at
site of work and should produce the same for inspection of SBI/ SBI/ Architect/
Consultant whenever desired by them. The contractor shall also maintain the records
/ registers as required by the local authorities / Govt. form time to time.

i) Register for Cement / Paint / Lead / Specific Materials
i) Register for Steel

iiil) Register for Secured Advance
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iv) Register for Bulkage of Sand
V) Register for Silt Test
vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.
ix) Register for Concrete Cube Test.
X) Register for Hindrance to Work.
xi)  Register for Consumption of Cement
xii)  Register for Running Account Bill
xiii) Register for Labour
45 Force Majeure

a) Neither contractor nor SBI/ SBI shall be considered in default in performance of
their obligations if such performance is prevented or delayed by event such as but
not to war, hostilities revolution, riots, civil commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes
or ordinances or any act of god or for any other cause beyond the reasonable
control of the party affected or prevented or delayed. However a notice is required
to be given within 30 days from the happening of the even with complete details,
to the other party to the contract, if it is not possible to serve a notice, within the
shortest possible period without delay.

b) As soon as the cause of force majeure has been removed the party whose ability
to perform its obligations has been affected, shall notify the other such cessation
and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

¢) From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused.
With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement shall
stand extended by a period equal to the period of delay occasioned by such
events.

d) Should one or both parties be prevented from fulfilling the contractual obligations
by a state of force majeure lasting to a period of 6 months or more the two
parties shall each other to decide regarding the future execution of this
Agreement.

46 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the latest
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requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

v)  Apprentice act 1961 (Amended)

vi)  Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

ixX) Shop and establishment act

x)  Any other act or enactment relating thereto and rules framed there under
from time to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the Architect
/ consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

Signature of Contractor & Seal

SBI
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SPECIAL CONDITIONS OF CONTRACT

1.0 Scope of Work

The scope of work is to carry out “Electrical & Allied Works for SBI Railway
Road Branch, Sonepat, Haryana”

2.0 Address of Site

The site is located at proposed new site (shifting) for Railway Road Branch in
Sonepat, Haryana”

3.0 Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on
the site and he will be held responsible for the accuracy and maintenance of the
entire dimension and the levels. Figured dimensions are in all cases to be accepted
and no dimension shall be scaled. Large-scale details shall take precedence over
small - scale drawing. In case of discrepancy the contractor shall ask for clarification
from the Architect/ Consultant before proceeding with the work.

4.0 Notice of Operation

The contractor shall not carry out any important operation without the consent in
writing from the Architect / Consultant.

5.0 Construction Records

The contractor shall keep and provide to the Architect/ Consultant full and accurate
records of the dimension and positions of all hew work and any other information
necessary to prepare complete drawings recording details of the work as
constructed.

6.0 Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect/ Consultant
such supports as may be required to protect effectively all structures and protective
guards to trees which may be endangered by the execution of the works or
otherwise take such permanent measures as may be required by the Architect to
protect the trees and structures.

7.0 Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7
days in advance to the architect/ consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor shall
carry out the modifications relating to strength, if required by the Architect/
Consultant may require in accordance with the conditions of contract at his own cost.
The contractor shall be solely responsible for the stability and safety of all temporary
works an unfinished works and for the quality of the permanent works resulting from
the arrangement eventually adopted for their execution.
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8.0 Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at
no extra cost and as directed by the Architect/ Consultant. The contractor shall also
responsible for proper maintenance of this access road and would take all care to see
that existing services, if any, are maintained in working order at his own cost. The
laying and maintaining the temporary roads within the site area shall be the
contractor’s responsibility and the contractor shall take such measures that are
necessary and as directed by the Architect/ Consultant.

9.0 Water, Power and Other Facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his
own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers. If necessary, the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose. The SBI/ SBI will not be liable to pay
any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI/ SBI shall be
entitled to take power and water connections from the temporary water and
power supply obtained by the contractor. However, the concerned contractor
shall make their own arrangements to draw the supply and pay directly the
actual consumption charges at mutually agreed rates between them. All
municipal charges for drainage and water connection for construction purposes
shall be borne by the contractor and charges payable for permanent connections,
if any, shall be initially paid by the contractor and the SBI will reimburse the
amount on production of receipts.

b) The SBI/ SBI as well as the Architect / Consultant shall give all possible
assistance to the contractors to obtain the requisite.

c) Permission from the various authorities, but the responsibility for obtaining the
same in time shall be of the contractor.

10.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops,
stores, shelters, sanitary facilities, canteens and other temporary structures for
themselves in connection with the work at the site own cost after getting the
approval from the architect/ consultant.

b) All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the architect/
consultant.
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All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost.
It is also the responsibility of the contractor to obtain statuary approvals for
providing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make his arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of works.

Fire Fighting Arrangements

i) The contractor shall at all times provide suitable arrangements for the fighting at
his own cost. For this purpose he shall provide requisite number of fire
extinguishers and adequate number of buckets, some of which are of be always
kept filed with sand and some with water. This equipment shall be provided at
suitable prominent and easily accessible places and shall be properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited
to the following :

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

¢) Access for the fire fighting equipment’s.

d) Types, number and location of containers for the removal of surplus materials
and rubbish.

e) Type size, number and location of fire extinguishers or other firefighting
equipment.

f) General housekeeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect/ Consultant. Any communication relating to the works may be
conveyed through Records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract. Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the Architect/ Consultant as and when demanded. Any instruction which
the Architect/ Consultant may like to issue to the contractor or the contractor may
like to bring the Architect/ Consultant may like to issue to the Contractor or the
Contractor may like to bring to the Architect/ Consultant two copies of such
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instructions shall be taken from the site order book and one copy will be handed over
to the party against proper acknowledgment and the second copy will be retained for
their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative along with the site representative
staff of approved sub-contractors and suppliers as required to the site meetings and
ensure all follow up actions. Any additional review meetings shall be held if required
by the Architect/ Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the Architect/ Consultant at his own cost. It
is the responsibility of the contractor to obtain from the locate authorities concerned
to the effect that all rubbish arising out of contractor’s activities at the construction
site or any other off-site activities borrow pits has been properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialists contractors of other sub contractors to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will
not in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the
Architect/ Consultant indicating there in the name of the project and other details as
given by the Architect/ Consultant at his own cost remove the same on completion of
work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced
concrete works and got them approved by the Architect/ Consultant well in advance.

As Built Drawings

i) For the drawing issued to the contractor by the Architect/Consultant. The
Architect / Consultant will issue two sets of drawings to the contractor for the
item for which some changes have been made. From the approved drawings as
instructed by the SBI / SBI/ Architect / Consultant. The Contractor will make the
changes made on these copies and return these copies to the Architect/
Consultant for their approval. In case any revision is required or the corrections
are not properly marked the Architect/ Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporate these
corrections and /or attend to discrepancies either on the copies as directed by
the Architect/ Consultant and resubmit to him for approval. The Architect /
Consultant will return one copy duly approved by him.
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ii) For the drawings prepared by the Contractor, the Contractor will modify the
drawing prepared by him wherever the changes are made by the SBI/ SBI
Architect/ Consultant. And submit two copies of such modified drawings to the
Architect/ Consultant for approval. The Architect/ Consultant will return one copy
of the approved drawing to the Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own
cost. The Architect/ Consultant may approve any make / agency within the approved
list as given in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required
materials for the work. All wastage’s and losses in weight shall be to the contractors
account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST,
duties, levies, royalties, fees cess, or charges in respect of the works including but
not limited to sales tax, tax on works contract excise duty, and octroi, payable in
respect of materials, equipment’s plant and other things required for the contact. All
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the
contractors account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion
of work shall be deemed to be included in the quoted in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till
completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statue or law during the currency of
contract the same shall be borne by the contractor.

Acceptance of Tender

The SBI/ SBI shall have the right to reject any or all tenders without assigning any
reason. Theyare not to bound to accept the lowest or any tender and the tenderer
shall have no right to question the acts of the SBI/ SBI. However, the adequate
transparency would be maintained by the SBI/ SBI.
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SPECIFICATIONS

All the works specified and provided for in the tender/ schedule and drawing or
which may be required to be done in order to perform and complete any part there
of shall be executed in accordance with the technical specification, workmanship,
quality control, as prescribed whether enclosed/ not enclosed in this document, in
the specification & codes, with up-to-date amendments, in the following order: -

a) CPWD/ DSR

b) IS (BIS) Codes

All works under this contract (wherever grey cement is used) have to be executed
in OPC.

The quantities given in the tender are approximate. However the payment shall be
made on the basis of actual measurements taken on site and in conformity with
CPWD Specification and BIS Codes. It is clarified that all quantities are subject to
change and no claims whatsoever on this behalf shall be entertained.

All materials used in the works shall be of their respective kind and quality specified
in the tender document or approved by the SBI and/ or Architect and shall comply
strictly with the requirements of the latest specifications of CPWD and Indian
Standard Codes.

The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for
guidance only).

Signature of Contractor & Seal
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SPECIFICATIONS FOR SERVICES
1. General

1.1 The drawings for services are diagrammatic but shall be followed as closely as
actual construction permits. Any deviations from the drawings shall be in
conformity with Consultant and structural drawings. The dimensions designated
by the manufacturers shall take precedence over the drawings.

1.2 At completion of work the Contractor shall submit one set of tracings and two
sets of prints of “As-Built-Drawings”. These drawings shall, among others,
include invert levels, pipe runs, diameters, location of valves, access panels,
layout of equipment, piping connections and such other information for
maintenance & future extensions. Guarantees given by manufacturers shall be
assigned to the Employer along with names & addresses of manufacturers,
suppliers and information about spare parts.

1.3 All site test shall be carried out with prior intimation to the Bank Engineer/
Consultant. All defects shall be rectified and tests conducted again to the
satisfaction of the Bank Engineer / Consultant. In addition to the test required
by the specifications, the Contractor shall also conduct tests required by the
Consultant and by the Municipal or other Authorities.

1.4 All work shall be executed by competent and licensed persons. The contractor
shall maintain liaison with Municipal and other controlling Authorities. He shall
obtain their approvals and certificates as required by the bye - laws at
appropriate stages.

1.5 No cutting / chasing shall be done in load bearing structural members without
prior approval of the Asstt. Engineer. Sleeves and openings shall be provided
during the progress of construction in preference to cutting at later date.

1.6 The Consultant may require typical mock up(s) to be installed in advance for
approval. Undamaged materials from the mock up shall be allowed to be
reused in the work.

1.7 Unless otherwise described in the item CI / SCI pipes and fittings shall be a
spigot and socket type.

1.8 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting
and making good is included. The free ends may be skew-cut.

1.9 Wherever use of G.I. pipes is called for the same shall be medium class (class
- B)
2. Materials_:

2.1 The materials shall conform to the specifications and in absence thereof to
Indian Standards. The products should bear the ISI Mark.
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2.2 The makes of materials for use in this work are broadly approved as per list
given below. The Contractor shall, however, get particular makes and samples
approved before ordering:

2.3 Notwithstanding any interim or final approval the Contractor remains
responsible for satisfactory performance of all fittings & fixtures. The liability of
the Contractor is not limited by any approval of the make of materials.

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where
required due to off set between plaster & glazed tiles surface.

3. Testing

3.1 The sand cast iron soil, waste and vent pipes and fittings including joints shall
be tested by pumping smoke into the pipe at the lowest end.

3.2 All G.I pipes and fittings including joints shall be tested to hydraulic pressure of
6 kg/ cm2 (60 meters) avoiding water hammer. The test pump having been
stopped the test pressure should maintain without loss for at least half an hour.
The pipes and fittings shall be tested in sections as the work of laying proceeds
keeping the joints exposed for inspection during the testing.

3.3 All stone ware pipes shall be tested with water pressure of 1.5 m head of water
at the highest point of the section under test.
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Vi.

Vii.

viii.

Xi.

Xii.

xiii.

SBI

SAFETY CODE

First aid appliances including adequate supply of sterlised dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm (Clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent to fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

The workers should supply suitable facemasks for use when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during the periods of cessation of
work.

Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
of durable quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running

Bill were made have been taken jointly on and are

recorded at pages of Measurement Book No.

Date & Signature of Date & Signature of Date & Signature

Contractor. Consultant’s Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site
satisfactorily as per tender drawings, conditions and specifications.

CONSULTANT SITE ENGINEER/ BANK’s ENGINEER
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Name of Contractor/Agency:
Name of Work:

Sr. No. of this Bill:

No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.

RUNNING A/C BILL

Sr. Item Unit | Rate As per Upto Upto Date Present Bill | Remarks
No. descriptio (Rs.) Tender Previous (Gross)
n R/A Bill
Qty. | Amt. | Qty. | Amt. | Qty. | Amt. | Qty. | Amt
(Rs.) (Rs.) (Rs.) (Rs.)
1. 2 3. 4 5. 6. 7. 8. 9.
Note: 1. If Part Rate is allowed for any Item, it should be
Net value since
Indicated with reasons for allowing such a Rate.
Previous Bill.
2. If Adhoc Payment is made, it should be mentioned specifically.
Date & Signature of Contractor
SBI Contractor’s Signature & Stamp
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

SBI

S
Name of the Contractor

Name of the Work as given in the Agreement
Agreement W O

Tender Amount

Date of Commencement of Work

Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

Date Month Year
1st Extension vide Bank’s Letter No

2" Extension vide Bank’s Letter No

3rd Extension vide Bank’s Letter No

Reasons for which extensions have been previously given (Copies of the previous
applications should be attached)

Period for which extension is applied for and the reasons thereof including hindrances,
time for extra work assigned, if any etc.

Signature of Contractor & Seal
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Name of Work
Name of Contractor

Agreement No

PERFORMA OF HINDERANCE REGISTER

Date of State of Work:
Period of Completion :

Date of Completion

Sr Nature of Date of Date of Period of Signature Remarks
No Hindrance occurrence which Hindrance SE / PE
of Hindrance
Hindrance was removed
1 2 3 4 5 6 7

SE = Site Engineer
PE = Project Engineer
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @........ccccoevevenenn. % of above Value
B

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all
required by the contractor for use in the work in connection with the items for which rates
of finished work have been agreed upon.

Dated Signature of Site Engineer
Preparing the Bill

Designation
Dated Signature of

Bank’s Consultants

(Name of the Consultants)

Dated Signature of Contractor
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LIST OF APPROVED MAKES OF MATERIALS
1 | PVC/MS CONDUIT PIPE BEC / PRECISION / AKG / STEEL CRAFT
(ISI) MARKED
2 | WIRES 1100V GRADE POLYCAB/ BONTON/ RR KABEL/KEI/FINOLEX
FR/FRLS MULTI
STRANDED ONLY-ISI
3 | CABLES 1100V PVC POLYCAB/ BONTON/ RR KABEL/KEI/FINOLEX
INSULATED FRLS XLPE
4 | MCBS, MCCBS & ELCBS SCHNIDER/ L&K/ ABB/ LEGRAND/ C&S
5 | MOULAR SWITCH, LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/
SOCKET, PLATES, PHILIPS-Elite / MK - Wraparound/ North West-
BOXES & OTHER Stylus only /Anchor - Woods/Viola/ Simon-
ACCESSORIES (MDEL Vivid-38/ Great White-Myraha
MENTIONED)
6 | FLUORESCENT/LED/CFL PHILIPS/ BAJA] /HAVELLS
LUMINAIRES JTISVA/WIPRO/CROMPTON
7 | METAL CLAD SOCKET ABB/ L&T/ LEGRAND/ NORTH WEST/C&S
OUTLETS
8 | TELEPHONE CABLE& DELTON/AGILON/D-LINK/FINOLEX
SPEAKER CABLE
9 | BAKELITE SHEET HYLAM / FORMICA/
10 | SOLDERLESS LUGS / DOWELL/APS
FERRULES
11 | CABLE GLANDS COMET /GRIPWEL/ DOWEL
12 | TAG BLOCK (TELE) KRONE
13 | DISTRIBUTION BOARDS INDOASIAN/SCHNIDER/ LEGRAND/ L&K/HAGER/
(DOUBLE DOOR TYPE) ABB
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14 | JOINTING KITS/ SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG
CONNECTORS

15 | METERING RISHAB/ AE/ CONZERV/L&K/SECURE
EQUIPMENTS

16 | ASS/VSS KAYACEE/ L&K/

17 | FANS Crompton/BAJAJ/USHA/Havells/Orient

18 | LAN & VOICE AMP/ D-LINK/AGILON

19 | VOLTAGE STABILIZER & SERVOKON / BLUE BIRD / LOGICSTATE / INLINE /

AC TIMER

V-GUARD / SERVEL

NOTE:- Above makes of equipment are approved subject to their meeting the
specifications. The contractor however shall seek approval of specific make from
Consultant/ Bank's Engineer before commencing the work. The decision of Consultant/
Bank's Engineer shall & binding on the contractor in this respect. Any other make of
the equipment not specified shall be got approved by the Bank’s Electrical engineer in
charge as per requirement.

SBI
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BILL OF QUANTITY

PREAMBLE:

10.

11.

12.

13.

SBI

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY
NUMBER OF FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD
CODES UNLESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY
UNLESS OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM
TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING,
INSTRUCTIONS AND APPROVAL OF THE CONSULTANT/ BANK'S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING
COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL
NOT BE CHANGED WITH VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING
MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE
OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA
CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT
DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES,
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND FULLY
FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH
HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF
THE CONSULTANT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES
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14.

15.

SBI

INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE
ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER
THE APPROVAL OF QUALITY AND RATES BY THE CONSULTANT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI
BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR
AS PER MANUFACTURER'’S SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON
THEIR OWN COST.
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(Refer Annexure /section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

DATE: SEAL:

SBI Contractor’s Signature & Stamp
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TENDER DRAWINGS

(Refer Annexure/ Section in e-tender portal for Tender Drawings)
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