TENDER ID: SBI/RBO-4/JALANDHAR/MALSIAN BRANCH/002

»SBI

STATE BANK OF INDIA

E-TENDER DOCUMENT
FOR

STATE BANK OF INDIA BRANCH AT MALSIAN BRANCH, NAKODAR.

(ELECTRICAL WORKS)

TENDER NOTICE

Electrical work Contractors who are on the panel of SBI, Chandigarh

Circle, (LHO) in the appropriate category are only eligible

TECHNICAL BID

The Regional Manager
State Bank of India,
Regional Business Office-4,
Jalandhar



NOTICE INVITINGTENDER(NIT)

NAMEOFWORK: SBlinvites E-TENDER FORELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH
AT MALSIAN BRANCH, NAKODAR

1 | Name of the work E-Tender Notice for ELECTRICAL WORKS OF STATE BANK OF
INDIA BRANCH AT MALSIAN BRANCH, NAKODAR.

2 Estimated cost Rs. 11,04,340/-

3 Cost of Tender Documents | NIL

4 Quantum of Earnest Rs.11,100/- (Rupees Eleven Thousand One Hundred Only)
Money Deposit (EMD) Drafts/BCs shall be in favor of “State

Bank of India,”Pay able at
The Regional Manager

State Bank of India,
Regional Business Office-4,

Jalandhar.
5 | Date and Time where From 06-04-2026 till 20-04-2026 upto 1:30 pm
tender forms are athttps://etender.sbi/
available
6 Last date and time of 20-04-2026 Upto 01:30PM
submission of online
Tender
7 Place, date & time for a) On line submission of e-Tender (Including Scanned copy of
submission of e tender Duly Signed & Stamped Technical Bid along with Price Bid) up
Contact person to 20-04-2026 Up to 01:30PM athttps://etender.sbi/

/telephoneno/email

b)EMDsubmission Address:
address.

The Regional Manager
StateBankofindia,

Regional Business Office-4,
Jalandhar.

20-04-2026 Upto 01:30PM

8 Date,Time and Place of 20-04-2026 upto at 02:30PM
opening of e-Tender The Regional Manager
StateBankofindia,

Regional Business Office-4,
Jalandhar.

9 Quantum of Security 1. Initial Security Deposit (ISD) —2% of the Tender value
Deposit(percentage) including EMD

2. Retention Money- 5%of the running bills and Total deduction of
5% of value of work including EMD, ISD.



http://www.tenderwizard.com/SBIETENDER

10 | Terms of payment of Bills, | Minimum value of Running bill value- 5.5 Lakhs and above
if any (specify the mini-
mum value of work for
payment of runningac-
count bills)
11 | Stipulated time for 90 Days from the date of the work order issued to the contractor
completion of the
Work/supply.
13 | (Penalty clause) @ 0.5% of the value of work per week of delay subject to a
Liquidated Damages maximum penalty of 5% of the value of work would be strictly
imposed.
14 | Validity period of the 3(Three)Months
tender.
15 | Defect Liability Period 12 (Twelve) Months
16 | Eligible Taxes A) Income Tax & GST IT will be deducted at source as per
Govt.Guidelines.
B) Reimbursement of GST will be made only on submission
ofproper GST invoice as per applicable GST provision. The con-
tractorshouldcomply with the following;
1. ContractorshouldhaveGSTRegistrationNumber
2. Invoice should specifically/separately disclose the amount
ofGST levied atapplicable rate asper GST provision
3. IncaseofCorrectioninthebillsafterscrutiny,contractorsho
uldsubmit fresh billsforpayment
4. Contractor should timely file his GST return in
accordancewith GST provisions to enable the bank to claim
the credit of GSTpaid to the contractor
5. TheGSTNumberofStateBankof India
For JALANDHAR - 03AAACS8577K12Z
17 | Electronic Payment Payment shall be made by way of Electronic fund transfer and the
Bill will be paid by the Branch. Firm should furnish details of the
bank,a/c no, IFSC code
18 | Agency for arranging on-  |[M/s. Antares Systems Limited,

line
bidding

Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore
— 560079, Karnataka.
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152/
0674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh
No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com
2.Mr. Kushal Bose
Mobile No.: +91 9674758719
1. e-Mail: kushal.b@antaressystems.com




19 | Any additional
Information

The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes (excluding
GST),wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the
work

20 | EVALUATION
OFPRICEBIDSANDFINA
LIZATION

1. Only those Bidders who qualify in Technical evaluation
would be shortlisted and the online price bids submitted by
the bidders will be opened.

2. The L1 Bidder will be selected on the basis of net total of the
price evaluation as quoted in the E-Reverse Auction.

a. If the final L1 bid is unreasonably low i.e. L1 bid is less
by 10% or more of the Estimated Cost, the contractor
shall submit additional Security Deposit in the form of
PBG/DD for an amount equal to difference in the 90%
of the estimated cost vis-a-vis final tender amount
quoted by the L1 contractor. PBG/DD to be submitted
within 7 days from issue of letter from Bank.

3. If the L1 bidder refuses to give the PBG, then the EMD will
be forfeited and the tender will be re-invited. The L1 bidder
will not be allowed to participate in there tendering process.

21 AGREEMENT

Agreement by Vendor on RS. 500/- Stamp Paper and Cost is borne
by the Contractor

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at
given address within due date of tender.

2. Firm can visit the website (https://etender.sbi/ ) till last date of submission for
changes. Corrigendum if any will be published onlyinhttps://etender.sbi/

REGIONALMANAGER,
STATEBANKOFINDIA



http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER

INSTRUCTIONSTOTENDERERS

1. Online,E-tenders areinvitedfor ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT MALSIAN
BRANCH, NAKODAR

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi/ ) In addition, scanned copy of the declaration given in the tender to be
signedwith seal and scanned proof of dealership/empanelment letter certificate should be
submitted on-line with our service provider on the website at: https://etender.sbi/ )

3. Contractors should submit/send EMD physically within due date of thetender at the office

address mentioned the in NIT document. The tender will be rejected if thetendererfailsto
submit theEMD.

4. Contract documents consist of detailed plans, technical specification, schedule of quantities
ofthe various classes of work to be done, and the set of ‘conditions of contract’ to be compiled

with by the person whose tender may be accepted. The documents are available in the website
https://etender.sbi/

5. Tenders should be submitted online (As mentioned in NIT).

EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s Cheque
payable at REGIONAL BUSINESS OFFICE-4, JALANDHAR.
6. and drawn in favor of State Bank of India, otherwise the tender is liable for rejection.

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% of the

accepted value of the tender, by means of D.D. in favor of State Bank of India, REGIONAL BUSINESS
OFFICE-4, JALANDHAR.

7. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to
him of the acceptance of the tender. No interest is allowed on the above said security deposit
(EMD,ISD)

8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount.
This amount is called as Total Security Deposit, which consists of three components

a) EMD - Earnest Money Deposit.
b) ISD —Initial Security Deposits.
C) RM-Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be
refunded after the end of defects liability period (one year), provided he has satisfactorily
carried out all the works and attended to rectification of all defects in accordance with the
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the

defects through any other agency shall be deducted from the amount of security deposit due
to the contractor.

1) Completion of work:The work shall be considered as completeonly when the certificate of



virtual completion is issued by the architects/Bank.

i) The' defects liability period' as pre scribedin the contract shall commenceonly from date of
such virtual completion.

iii)  Any defect that may appear with in the defects liability period shall be rectified by the con-
tractor with in reasonable time on receipt of necessary instructions from Bank to that effect.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all the
tenders received, without assigning any reasons. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may be or
may be come due to the Contractor on any account whatsoever and in the event of the Security
Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of
being asked to do make good in by DD any sum which have been deducted from his security
deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
con-tractors who resort to canvassing will be liable to rejection.

The tenderer should quotet heir(own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes ot her than GST,other statutoryobligation in respect of this contract,asapplicable,shall
be payable by contractor including transportation and TA / DA of the workers at site and the
Bank will not entertain any claim what so ever in this respect

I.T.will be recovered as per Government Rules

Time is the essence of the contract. The work should be completed on time as mentioned in the
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works to
be done so that the work gets completed within the stipulated time. The chart shall be
submitted with in 7 days from the date of acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then
the bank without prejudice to any other right or remedy is at liberty to for feint the earnest
money.

The successful tenderer, after the work is awarded, he will have to enter into an agreement
with the competent authority of the bank.

The tenderer mustco-ordinate with the other agencies such as Interior/Furnishing/Electric-
al/IT/Fire/ACetc.



21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31

The tenderer should visit the site to ascertain the working conditions and local authority
regulations/ restrictions if any and other information required for the proper execution of the
work.

The work may be carried out on any floor level as per site condition. Please note that material
sand machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to
omit /delete any item(s) of work from the schedule at the time of allotment / before.
Contractor will be paid for the actual work done at the site duly verified by the concerned
official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, are cord of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for
checking. The settlement will be made based on figures arrived at jointly and taking unit price
given in the contract assigned to the successful Tenderer. In case of extra items where similar
or com-parable items are quoted in the tender, extra rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for
satisfactory completion of these work. The bank guarantee amount will be not less than 50% of
the estimated amount of the items for which the rates are not workable or abnormally low.
This bank guarantee will be released after completion of these works (unworkable and
abnormally low rated items) to the satisfaction of the bank.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days
from the acceptance of work order.

The work must be started within immediately from the date of receipt of work order/ mark out
at site; which ever is later. In case of work not being started within this stipulated period, the
bank reserves the right to cancel the work order duly for feiting the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable
to be cancelled, if either the contractor or any of his employees is any time to be such a person
who had not obtained the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-
for euse of the same in the work’

Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies

. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work



32.
33.
34.
35.
36.

37.
38.

39.
40.

The tenders shall summarily have rejected, if any one of the above said requirements has not
be encomplied with.

The Bank will not be bound to a cceptthe lowest tender and reserves the right to accept
orreject any orall the tenders without assigning any reason whatsoever

The contractor should fulfill the labour regulation guide lines stipulated by the governments
No advance payment in any form will be granted for the works proposed

Period of taking up the final bill will be one month from/after satisfactory virtual completion or
the date of submission of the final bill whichever is later.

Contractor is advised nottoengage child labourduring the contract period

The SBI reserves the right to cancel or postpone the tenders at any stage without assigning

any reason.
Firm should be visit the website tillast date of submission for changes/corrigendum if any
Tender documents found partly or fully modified / altered/ corrected etc. shall stand

summarily rejected

41.

The makes of materials should be chosen strictly from the approved makes as given in

thetender.Usingofthemultibrands isnot permissible.Singlebrand shouldbeusedforentire project.

42.

ANY CLARIFCATIONSSOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE ENTERTAINEDAT
ANY COST.

The Regional Manager
,STATEBANKOFINDIA



The Regional Manager
State Bank of India,
Regional Business Office-4,
JALANDHAR.

DearsSir/s,
REF: ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT MALSIAN BRANCH, NAKODAR

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the
Schedule of Quantities(i.e. BOQ)attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you)at the respective rates quoted.

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in favor of
SBI, REGIONAL BUSINESS OFFICE-4, JALANDHAR along with this tender for due execution of the work at
my/our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self /
ourselves to for feint therefore said deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as mentioned
in NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the
contractor or the date on which mark out of work at site has been given to contractor; which ever is
later.

I/We agree not toemploy sub-contractor so ther than those that may be approved by Employer.
| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on

suchitems for whom same is to be levied by/ for the government, and the rates quoted by me / us
are inclusive ofall thesame.

YoursFaithfully, SignatureofWitness:
Contractor’sSignature 1.
Name: 2.

Address: 3.




GENERAL NOTES

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER

a) Submission of BIDs/Tender Documents: Tenders shouldbe submitted online in the website
https://etender.sbi/ ) In addition, scanned copy of the declaration to be signed with seal
andscanned proof of valid dealership certificate should be submitted online with our service
provideronthe websiteat: https://etender.sbi/ )

b) In the event of the tender being submitted by a firm, it must be signed by a member or
membersof the firm having legal authority to do so, and if called for, the legal documents in
support thereof must be produced for inspection and the same in the case of the firm carried
out by onemember of a joint family. It must disclose that the firm is duly registered under the
India Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be
treated asinvalid.

) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period
of three months from the last date of receipt of tenders. The tenders must be unconditional.
Conditional tenders may be summarily rejected.

2. RATESTOINCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein
be-fore.

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the
same at Govt.’s/approved labor at including transportation, cost of the samples, as and when
required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.

3. STORAGEOFMATERIALS:
The contractor shall not store their materials and debris within the premises other than the work
site handed over to him.

5. LABOURHUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility (out side the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall
not be entertained by the employer. Contractor’s quoted rates should include for all such
contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from
the Employer. The work should not suffer due to lack of supervision, man power and materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site.



9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition,Paneling, masonry work etc., and providing panels of the same finish in partitions,
paneling shall notbe paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for
approval. Any changes made by the Architect/Employer, in the sample to the specifications as

mentioned in the tender,shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Pay ment
will be made on actual measurement of the work done

12. All measurements shall be as per relevantl.S. standards



GENERALCONDITIONS OFCONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall
be carried out as per standard specifications and under the direction of Employer.

1. INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where the
subject or con-text other ise requires.
Employer: The term employer shall denote SBI (State Bank of India having Office REGIONAL
BUSINESS OFFICE-4, JALANDHAR.

a) )and any of its employees representative authorized on their behalf.

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work.

C) Contractor:The term contractor shall mean (Name and address of the con-
tractor)and his /their heirs, legal representatives, assigns & successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at
SBI Branch including any building and erection thereon, allotted by the employer for the
contractors use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in
writing to the Architect sand the Contractor, to be positioned at site to supervise the work.

f) Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or
schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and /
or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to
taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from
thetime when it is required for implementation so that the Employer may be able to give decision
there-on.

e “The Works” shall mean the work or works to be executed or done under this contract.

e “Actoflnsolvency”shall mean any act as such as defined by the Presidency MAINsInsolvency
Actor in Provincial Insolvency act or any amending status.



“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part
of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly
signed.

‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or
deductions the reform as may be made under the provisions hereafter contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered
post to the last known private or business address or registered office of the addressee and shall
be deemed to have been received when in the ordinary course of post it would have been
delivered.

‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or
proportionate sum. Providing always that in determining the percentage or proportion of the
sum so added or deducted by the contractor, the total amount of any Prime Cost items and
provisional sums of money shall be deducted from the total amount of the Tender. The
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall
be hold to mean rates or prices so arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.

Words importing persons include firms and corporations. Words importing the singular only, also
include the plur a land vice verse where the Contextrequires.

2. SCOPEOFWORK/CONTRACT
The Brief Scope of work involves the
following.1. ELECTRICAL WORKS

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Employer. The Architect with
approval of Employer or Employer issue further drawings and/or written instructions, detailed
direction sand explanations which hereafter collectively referred to as’ Instructions’ in regard to:

e Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission or
substitution of any work.

e Any discrepancy in the drawings or between the schedule of quantities and/ordr awingsand

/or specification.

e The removal from the site of any defective material brought the reonby the contract or and

the substitution of any other material there of.

e The demolition removal and / or re-execution of any work executed by the contractor/s.



e The dismissal from the work of any persons employed there upon.

e The opening up for inspection of any work covered up.

e The rectification and making good of any defects under clauses here in after mentioned and
those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions,
directions and explanations given to the contractor’s or his representative upon the works by the
Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing to the
contractor/s within seven days. No works, for which rates are not specifically mentioned in the
priced schedule of quantities, shall be taken up without written permission of the Employer. The
employer as provided in clause “variation “shall fixate of items not mentioned in the priced
schedule of quantities.

Regarding all factory-made products for which ISI marked products are available, only products be
aring ISI marking shall be used in the work.

3. TENDERER SHALLVISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
intheir tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc., for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site condition. Work to be done in phase manner.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates shall
be submitted. The Employer/Architects shall not be bound to recognize the contractor’s analysis.
The works will be paid for as “measured work” on the basis of actual work done and not as
“lumpsum” Contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related
to and reasonably detectable from the drawings, specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump-sum charges in the
tender in respect of any items of work will be made for the actual work done on the basis of lump
sum charges as will be assessed to be pay able by the Employer/ Architects.

The employer has power to add, omit from any work as shown in drawings or described in
specification so include in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and legal
expenses, incidental there to. However the written acceptance by the employer of at ender will
constitute a binding contract between the employer and the person so tendering such formal



agreement is subsequently executed.

6. AUTHORITIES, NOTICES, PATENTRIGHTSANDROYALTIES:
ThecontractorshallconformtotheprovisionsofanyActsofthelLegislaturerelatingtothework,and to the
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and
/ or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specifications that may be associated to so
conform, give the Employer / Architects written notices specifying the variations proposed to
bemade and reasons for making them and apply for instruction thereon. The Employer / Architects
onreceiptof such intimation shall give a decision within areasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees
thatmay be properly chargeable in respect of the work and lodge the receipts with the Employer
TheContractor shall identify the Employer against all claims in respect of patent rights, designs,
trade-marks or name or the protected rights in respect of any constructional plant, machine, work
or material used for or in connection with the works or temporary works and from and against all
claims,demands, proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims,
unless he has in-formed the Employer/ Architects, before any such infringement and received their
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges of
all and every sortthat maybe legallyincurred inrespect thereof.

7. TAXESANDDUTIES

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties
royalties, cess, local charges if applicable. No extra claim on this account will in any case been
entrained.

8. NOTICESANDSTATUTORY REGULATIONS:

The contractor shall give all notice sand pay all fees and shall comply all Act sand Regulations for the
successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act1970.

9. QUANTITYOFWORKTOBE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completion of the works.

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any
work, which is not included in this contract by the other Agency, or persons and contractor shall al-
low all reasonable facilities and use of his scaffoldings for the execution of such work. The main
contractor shall extend all cooperation in his regard.



11. Tenderer should deposit EMIDASMENTIONED INTHENIT.

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken to get
her whether the same may or may not be particularly shown or described therein provide that the
same can reasonably be inferred there from and if the contractor finds any discrepancies therein he
shall immediately and in writing , refer the same to the Employer / Architects whose decision shall
be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in
the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed
with to complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject
nevertheless the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By forcemajor or

b) By reason of any exception allyinclement weather or

C) By reason proceeding stkenorthreatenedbyor dispute with adjoining or neighboring owners of
public authorities arising, than through the Contractor’s won defaultor

d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architecta
nd not referred in the Schedule of Quantities and /or specifications or

e) By reason of Furnishing, commotion, local combination of workmen or strike or lock-out
effecting any of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable
time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time
for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent
delay and shall do all they may reasonably be required, to the satisfaction of the employer to
proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / Employer
and follow strictly the approved time schedule incorporating charges if any, to ensure the
completion of the work in stipulated time. A graph or chart on individual work shall be maintained
showing the proportionate progress of work week by week a weekly progress report stating the
number of skilledand un skilled laborers employed on the work, working hours done, place, type,
and quantity of work done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and
arrange for the materials and labour etc.accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work,
the Architect / Employer may take suitable action and deemed fit without prejudice to any terms
and conditionsof the contract

14. LIQUIDATEDDAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the
stipulated period, the contractor shall be bound to pay to the Employer as calculated as given
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any



sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for
each week beyond the date that the work remains incomplete subject to maximum of 5%of the
contract value

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or ac-cording to such other additional particulars,and instructions as may fromtime to
time be given by the Employer /Architects during the execution of the work and to hisentire
satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that the materials etc., under test conform to the relevant I.S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account should in any case been entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charges for import duties, and other charges and must be the best of their kind available
and the con-tractors must be entirely responsible for the proper and efficient carrying out of the
work. The work must be done in the best workmanlike manner. Samples of all materials to be used
must be submitted to the Employer when so directed by the Engineer and written approval from
Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to
rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no
extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of the Secaucus.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of
thework whether by himself or special tradesmen or sub-contractor and any damage caused must
be made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same qualityat his own cost.

16. REMOVALOF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the
order of any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the con-tractor refuses to comply with the order the Employer shall have the power to employ
and pay
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified
by the Employer / Architects shall be borne by the contractor or may be deducted from any money
due to or that may become due to the contractor. No certificate shall relieve the contractor from



hisliabilityin respect of unsound work or bad materials.

17. SITEENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employerrepresentative are to watch and supervise the works and to
test any materials to be used of workmanship employed in connection with the works. He shall
have no authority either to relieve the Contractor of any of his duties or obligations under the
Contract, or except those expressly provided hereunder, to order any work involving delay or any
extra payment by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax
the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations
oromissions unless such anauthoritymaybe speciallyconferred byawrittenorder oftheEmployer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about
thenon-approval of any work or materials and such works shall be suspended or the use of such
material should be discontinued until the decision of the employer/Architect is obtained, the work
will from time to time be examined by the Architect or the Employer’s representative but such
examinations shall not in any way exonerate the Contractor from the obligation to remedy defects
which may
befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause
, theContractorshalltakeinstruction from theArchitect /Employer.

18. CONTRACTOR’SEMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who
shallbe available (by turn) throughout the working hours to receive and comply with instructions of
theEmployer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work
personshavingtheappropriate skillorabilityto perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed to
be apersonemployed bythecontractor.

LOCALLAWS, ACTS,REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all

prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other

safety regulations. The agency shall comply with the provision of all labour legislation including the

latest requirements of all the acts, laws, any other regulations that are applicable to the execution

of thetests.

e Minimumwagesact,1948(Amended)

e Payment of wages act,1936(Amended)

e Workmen’s compensation act1923 (Amended)

e ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended)

e ChiefLabour Commissioner(C),Ministry ofLabour&Employmentvide
GazettenotificationNo.F.No.1/13(3)/2017-LS-lIdated 20th April 2017 on minimum wages

e Apprenticeact1961(Amended)

e Industrial employment(Standing order)Act1946(Amended)

e Personalinjuries(compensationinsurance)Act1963andothermodifications



Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof
Shop and Establishment Act

Employer’s Liability Act.

Any otherActor enactmentthereof andrules framedthere underfrom time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with
anyclaimthatmaybemade byanyworkmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer
ofthe State or any local authority or of the Employer regarding the maintenance of proper
environmental sanitation of the area where the contractor’s laborers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractorshall provide, maintain and keep in good sanitary condition
adequate sanitary accommodation andprovide facilities for pure drinking water at all times for the
use of men engaged on the works and shall remove and clear away the same on completion of the
works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on
the works or the lands adjoining the same. The contractor shall arrange to provide first aid
treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works report such accident to
the Employer and also to the competent Authority wheresuchreport isrequired bylaw.

19. DISMISSALOFWORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or
who maymisconduct him. Such discharges shall not be the basis of any claim for compensation or
damagesagainsttheEmployeroranyoftheir officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendenceofthe workduring their progress

21. INSURANCE & DAMAGETOPERSONSAND PROPERTYETC.

The contractors under the terms of the contract are required to keep the works duly
insuredunder CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value
of110% of the Project value or Tender value until the Completion of the project or handing
overwhichever is later. The insurance policies should be taken in the joint names by the
contractorsandthe same should be renewed atappropriate time.
Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons, animalsorthings and
for all damages to the structural and / or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
includeinter-alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the
worksforming the subject of this contract by rain, wind or other inclemency of the weather. The
contractorshall indemnify the Employer and hold harmless in respect of all and any expenses arising
from



anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein
respect of injury of damage under any acts on compensation or damage consequent upon such
claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
other-wise satisfy all claims for damages to the propertyofthird parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect must be effected jointly in the name of the Employer and contractor
and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
con-tract itself till this is made over in a complete state. Insurance is compulsory and must be
affected from the very initial stage. The contractor shall be responsible for anything, which may be
excluded from damage to any property arising out of incidents, negligence or defective carrying out
of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such
claimordamages from anysums due to ortobecome due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer oremployer’srepresentativeshallgive
reasonable notice to the contractor. If the contractor fails to attend at the measurements aftersuch
notice or fails to countersign or to record the difference within a week from the date of
measurement in the manner required by Site Engineer or by the subordinate deputed by him as the
casemaybe is final and bindingon thecontractor andcontractor shall haveno right to
disputethesame.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating
theamount due to the contractor from the Employer and the contractor shall be entitled to
payment thereof,within theperiod ofhonoring certificates named in thesedocuments.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in
support of the qualities of work done and must show deductions for all previous payments,
retention money,etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount
due to the contractor from the Employer and the contractor shall be entitled to
paymentthereof,withinthe period ofhonoringcertificatesnamed in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and
retentionmoneyas described in this document. The refundofretention moneywillbemadeas
specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with thequantitiesconsumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
paymentonly and not as payments for work actually done and completed, and shall not preclude
the requiringof bad, unsound, and imperfect or unskilled work to be removal and taken away and
reconstructed, orre-erected or be considered as an admission of the due performance of the
contract, or any part thereof inanyrespectortheaccruing ofanyclaim, nor shall, it conclude,
determine or affectinanyway the power of the Employer under these conditions or any of them as
to the final settlement and adjustment of the accounts or otherwise or in any other way vary or



affect the contract. The final bill shall be submitted by the contractor within one week of the date
fixed for completion of the work or of the date of certificate of completion and payment shall be
made within one month from the date ofreceiptof the bill.

FinalPayment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

24. VARIATION/DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. The Employer / Architect can increase or decrease any quantities to any extend or even
delete particular item as per the site requirements and the contractor shall not be paid anything
extra on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from
the contractor onthisaccount.

The price of all additional items/non-tendered items will be worked out on the basis of rates
qguotedfor similar items inthe contract wherever existing.If similar items are not available, the
ratesforsuch items will be derived as per standard method of rate analysis based on prevalent fair
price oflabour, material and other components as required with 15% towards contractor’s profit
and over-heads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc.
specific approval of the Employer/Architect has to beobtainedinwriting.

26. CLEARINGSITEON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
theworksclean andin a workmanlikecondition tothe satisfaction ofthe Employer/Architects.

27. DEFECTS AFTERCOMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects,which may appear within 12 months after completion of the work. In the default, the
Employer mayemploy and pay other persons to amend and make good such damages, losses and
expenses consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, loss and expenses shall be recoverable from him by the Employer or
may be deducted by the employer, in lieu of such amending and making good by the contractor,
deduct from any money due tothe contractor a sum equivalent to the cost of amending such work
and in the event of the
amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(ret
ention money) together with any expenses the Employer may have incurred in
connectiontherewith.

28. CONCEALED WORK
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered



up or finished up or otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before such covering, in default whereof the same shall, at
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s
expenses or no payment may be made for such materials. Should any dispute or differences arise
after the execution of any work as to measurements etc., or other matters which cannot be
conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct
and binding on the con-tractor.

29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and
labor chargesof tools and plants would be entertained underany circumstances.

30. SUSPENSIONOFWORKS

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the Employer shall have the power to give notice in writing to the contractor requiring the work to
be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be
a noticeunderthisclause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from the
date of such notice being given until the notice shall have been compiled with. If the contractor fails
to start the work within seven days after such notice has been given to proceed with the works as
therein pre-scribed, the employermayproceed asprovidedinclause31 (Termination of Contractby
Employer)

31. TERMINATIONOFCONTRACTBYEMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being
affirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that he
is able to carry out and fulfill the contract, and if so required by the employer to give reasonable
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any
payment under this contract to be attached by or on behalf of and of the creditors of the
contractor, or shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract, to be observed and performed by the contractor within
three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform the same or shall use improper materials
of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such
due diligence and make such progress as would enable the work to be completed within due time
agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das
notice requiring the contractor so to do shall have been given to the contractor as hereinafter
mentioned or shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligat
ions and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on behalf of



the contractor (without thereby creating any trust in favor of the contractor) further the employer
or his agent, or servants, may enter upon and take possession of the work and all plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or
the adjoining lands or roads and sell the same as his own property or may employ the same by
means of his own servants and workmen in carrying on and completing the works or by employing
any other contractors or other persons or person to complete the works, and the contractor shall
not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors
or other persons or per-son employed from completing and finishing or using the materials and
plants for the works when the works shall be completed, or as soon thereafter as conveniently may
be the employer shall give notice in writing to the contractor to remove his surplus materials and
plants and should the contractor to remove his surplus materials after receipt by him the employer
may sell the same by Public Auction and shall give credit to the contractor for the amount so
realized. Any expenses or losses incurred by the contractor for the amount so realized. Any
expenses or losses incurred by the employer in getting the amount payable to the contractor by
way of selling his tools and plants or due on ac-count of work carried out by the contractor prior to
engaging other contractors or against the Security Deposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto
whether during or after determination foreclosure or breach of the contract (other than those in
respect of which the decision of any person is by the contract expressed to be final and binding)
shall after writ-ten notice by either party to the contract to the other of them and to the Employer
hereinafter mentioned be referredforadjudication toasole Arbitrator to be appointed as hereinafter
provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall
be presently unconnected with the organization for which the work is executed from the following
categoriesofArbitrators”:-

a) RetiredHigh Court/Supreme Courtjudgewho haveexperiencedin handlingArbitration Cases.

b) MemberofCouncilofArbitrators

c) FellowofthelnstitutionofEngineers

d) EminentRetiredChiefEngineerfromState/CentralPWD/Publicsectorundertakingofgoodreputation
and integrity

e) FellowofIndianinstituteofArchitects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to
beappointed as a sole Arbitrator and communicate his name to the Employer within thirty days of
receipt of the names. The Employer shall thereupon without any delay appoint the said person as
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within
the period specified, the Competent Authority shall make the selection and appoint the selected
person astheSole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the
periodspecified, the contractor shall send to the Employer a panel of three names of persons who
shall allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If
the Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneoft
hepersons from panelas theSole Arbitratorand communicatehis name to theEmployer.If the
Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
hisofficedueto anyreasonwhatsoeveranotherSoleArbitratorshall be appointedas aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and



nopaymentdueor payable to the contractor shall bewith held on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to
both the partiesfixingdate ofthefirst hearing.

The Arbitrator may fromtime to time, with the consent of the parties, enlarge the time for
makingand publishingtheaward.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
TheArbitrator shall decide each dispute in accordance with the terms of the contract and give a
reasonedaward. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
Sole discretion.

The award of the Arbitratorshallbe final and bindingonthe both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to
thearbitrationproceedingunderthis clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be condition
precedent to any right to action under the contract with regard to the matters hereby expressly
agreedtobe so referredtoarbitration



SPECIALCONDITIONSOFCONTRACT

1. DRAWINGS ANDSPECIFICATIONS
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as
maybe provided by the Architect/Employer, and in accordance with such written instructions,
directions and explanations as may from time to be given by the Employer/Architect, whose
decision as to the sufficiency and quality of the work and materials shall be final and binding upon
all parties. If the work shown on any such further drawings or work that may be necessary to
comply with any
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin
or reasonably to be inferred from the contract he shall before proceedings with such work, give
notice in writing to this effect to employer/Architect, and in the event of the employer/Architects
agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to
there is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said
work, the contractor shall do so, and the question whether or not there is any extra, and it so the
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such
references shall in no way delay the fulfillment of this contract.
No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order
or bears are mark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.
One complete set of the signed drawings and specification and scheduled of quantities shall be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitect by
the contractor before the issue of the Final certificate. The contract shall remain in the custody
ofthe Architect, and shall be produced by him at his office as and when required by the Employer or
bythecontractor.

2. INSPECTIONOFDRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect
onany point that he feels is vague or uncertain. No claim of damages or compensation will be
entertainedon this account.

3. EXECUTION OFWORK(PRICESTO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer
/Architect. Any minor details of the work which may not have been definitely referred to in this
con-tract, but which are usual in practice and essential to the work, are deemed to be include in
this con-tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as
well as transportation, so as to execute the contractor as per the rules and regulations of Local
Bodies, StateGovernmentandGovernmentof India.
Therates quoted in the tendershouldinclude all chargesfor:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, wateringetc.
b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand
workmanship protection from weather, shuttering, temporary supports, platform and



maintenanceof the same.

¢) Covering for the walling and other works during inclement weather or striking or whenever
directedasnecessary.

The rates quoted by contractor shall include removal of all the existing furniture and other material
&dispose them off where ever required including the furniture and material for which the contract
hasgiven the paybackoffer.

4. SITESUPERVISION
ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site,
for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-side
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer
/ Architect. The site Engineers shall not be removed from the site without the written consentofthe
Employer/Architect.

5. DIMENSIONS

Figures, dimensions, are inall case to be accepted preferences toscaledsizes. Large-scale detailstake
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarificationitis liable to be rejected and shall notbepaid for.

6. PROGRAMMEOFWORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
barchartsshowingtheproportionateprogress ofworkeveryweek.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the
proportionateprogressofwork.

7. PROCUREMENTOFMATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence
ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakeninto
consideration the availability of all material of approved make and quality in sufficient quantities
atsite to enable him to complete the entire work in the stipulated period. Contractor will get
sample ofall materials approved by the Employer before placing order / purchase / procurement.
They shallconformtol.S.codesand ortenderspecification asapplicable.

For all materials the contractor shall quote for the best quality of the materials of best make /
sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof
approved quality materials from approved source are not available in time, contractor may have
toprocure the same from neighboring area with longer leads as required and directed at no extra
cost.Thematerial will be howeveras per relevantl.Scodeas andwhereverapplicable.

8. UNFIXEDMATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works)
withoutthe written authority of the Employer / Architect and when the contractor shall have
received payment in respect of any certificate in which the architect shall have stated that he has
taken in to ac-count to value of such unfixed materials on the works such material shall become the
property of theEmployerand the contractorshall be liable foranyloss or damageto anysuch
materials.

9. CUSTODY ANDSECURITYOFMATERIALS



Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite  and
he will provide full time watchman / watchmen to lock after his materials, stores, equipmentsetc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth
asshownin detailed drawings andas requiredand directed bytheArchitect.

Rates quoted bythecontractorshall alsoholdgood foranysmallworkat anyplaceat site.

11. PRICES FOREXTRASETC.,ASCERTAINMENT

Threats of extra items willbeascertained asbelow

a) The rates will be derived from the rates of items already quoted in the original tender for the
extrawork.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed
anywork prices at the net rates stated in the tender or the priced schedule of quantities, or if not so
stated,then in accordance with the local day work, rates and wages for the district, provided that in
eithercase vouchers specifying the daily time (and if required by the Architect, the workmen’s
name) andmaterials employed at or before the end of the week following that in which the work
has been executed.

C) The measurements and valuations in respect of the extra items of contract shall be completed
with-inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas
definedunderclause (CertificateofVirtual Completion)

12. EXTRAITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work which cannot be derived from the contract item
ratesshallbe calculated on thebasisofactualcostplus15 %for profitand overheads.

13. DRAWINGSANDINSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor.
Forany clarifications or further drawings are required by the contract, during or before the start of
construction work, the Contractor shall inform the employer/Architects in writing to provide the
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasand
when required.Incase of other drawing is required by the contractor hewillgive a minimum
tendaysnoticeto theEmployer/ Architect.

14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-STRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance
withsuch further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other personsto executeany suchwork whatsoever as
maybe necessary to give effect thereto and all cost incurred in connection there with shall be
recoverablefrom the contractors by the Employer as a debit or may be deducted from any money
due or whichbecomedue to the Contractors.

15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR
ThecontractorshallfurnishtheEmployer/Architect thefollowing:

a) Detailed industrial statistics regardingthe laboremployed byhim etc.

b) ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeinchargesfor
theexecution of work

¢) The listoftechnicallyqualified persons employed byhim for the executionofthis work.

d) Thetotal quantityandqualityofmaterials usedforthe works.

e) The listofplant and machineryemployed forthis work.



16. ARCHITECT’SDELAYINPROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating
thecontract and grant such extension of time with the approval of the employer for the completion
of thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall
not makeanyclaimfor compensation or damageinrelation thereto.

17. FORCEMAIJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
controlof the parties andany breach of clauses arising from much force majeure conditions as
aforesaidshallnot be regarded asabreachof theprovision of this Agreement.

18. INCOME-TAX&GSTIT
Income TaxGST IT shall be deducted at source by the client from the contractor’ interim and
finalbillpaymentsasper StatutoryRegulations.

19. SITEMEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in
additionmeetings as and when arranged by employer / Architect to discuss the progress of the work
and sortout problems, if anyandensurethat the work iscompleted in the stipulatedtime.

20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE

1. The quantities given herein are approximate and they are subjected to alterations omissions,
deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowthe
actualquantitiesof the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding)
anycustom or practice to the contrary according to the actual quantities when in place and finished
ac-cording to the drawings or as may be directed from time to time by the employer and the cost
calculatedbymeasurementsorweight, at the respective prices, without any additional charge of any
necessary or contingent works connected there with. The rates quoted are for work in site and complete
inevery respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of
guantities, is not executed by the contractor then proportionately the rate quoted in the schedule
shall be re-fixed.

21. ACTIONWHERETHERE ISNOSPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer
/Architect

22. ACCIDENTATSITE

The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the
general conditions. Contractor shall take all precaution detailed in the safety code attached
separately.

23. TYPOGRAPHICALCLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical
orClericalserrors shallbefinal and bindingon thecontractors.



24. WORKPERFORMEDATCONTRACTOR’SRISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the
workand shall maintain all lights, goods, signs, temporary passages or other protection necessary
for thepurpose. All works shall be done by the contractor’s risk and if any loss or damage shall result
fromfire orfromothers cause, the contractor shall promptly repay or replace such loss or
damagefreefromall expensestotheemployer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles
usedheld for use in connection with the work. The work shall be carried on to completion without
interferenceswiththeoperations ofexistingmachineryor equipment, if any.

25. SPECIALCONDITIONSOFCONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the special
conditionsofcontractshall supersede those mentioned elsewhere.

26. CONTRACTOR'SLABOURREGULATIONS
Short title:
1. These regulations maybe called the "contractorlabour regulations."
2. Definitions :— in these regulations, unless otherwise expressed or indicated, the works
andexpressionsshallhave the meaningherebyassigned to them respectively, that into say:
(i) "Labour" means worker employed by the bank's contractor directly or indirectly through
asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs.
/- permonthandwillnotinclude supervisorystafflikeoverseersetc.
(i) "fair wages" means wages whether for time or piece work notified at the time of
invitingtenders for the work and where such wages prescribed by the government of India in
the ministry of labour and employment vide S.No. 1917 published in the gazette of India,
extraordinary part - iisection (3) sub-section (ii)dated 19-5-1969.
(iii) "Contractors' shall include every person whether a sub-contractor or headman or
agentemployinglabour on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and
includestimeand piece rate wages.
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and
incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of
intervalforrest,ifany, it shallnot spreadovermore than 12 hours on anyday.
2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than48 hours in any week. He shall be paid overtime for the extra hours put in by him at
double theordinaryrate of wages. Children shall not be made to work extra.
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in
accordancewith the provisions of minimum wages (central) rules, 1960 as amended from
time to time ir-respectiveofwhether such workerisgoverned bythe minimum wagesact1948
or not.
3 Displayof notice regardingwage etc. the contractor shall:
(a) Before the commences his work on contract, display and correctly maintain and
continueto display correctly maintain in a clean legible condition in conspicuous places on
the work,notice in English and in the local Indian language spoken by the majority of
workers, givingthe rate of wages which have been certified by the executive engineer,
ZONAL labour commissionerfair aswages and the hoursof workforwhich suchwages are
earned, and
(b) Send acopyof suchnoticestothecertifyingofficer.

e Paymentofwagesundercentralgovt.wagesact:—



(i) Wagesdue to everyworkershall be paid to him direct.
(i1) Allwagesshall be paidin current coin orcurrencyorinboth.
(iii) Arrearsclaimedafter3months afterthe completionof theworkshallnotbeentertained.

° Fixationofwageperiods:—
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.
The

minimumdailyratesofwagesfixedundernotificationofthegovernmentofindiaintheministryofla
bourandemploymentno.1972dated10-5-78areinclusiveofwages forweeklydayof restyleand
thequestion of extrapayment for week holidaywouldnot arise.
(if) Nowageperiodshallexceedonemonth.
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in
which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of
the wages period according to the number of workers employed in such establishment does
notexceed1000 or exceeds1000.
(iv) When the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry the day exceeding the one on which
hisemploymentis terminated.
(v) All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period in which case final payment shall be made
within 48hours ofthelast working dayatwork site and duringthe workingtime.

Note: Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress.

6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasm

aybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars

(a) Nameoftheworker.

(b) Rateofdailyormonthlywages.

(c) Natureofwork onwhich employed.

(d) Total numberof daysworked duringeachwage period.

(e) Datesand periods forwhichworked overtime.

(f) Grosswagespayableforthework duringeachwageperiod.

(9) All deductions made from the wage with an indication in each case of the ground for which
thedeductionismade.

(h) Wages actuallypaid for eachwageperiod.

(i) Signature or thumbimpression ofthe worker.

(J) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed by him on the workatleast a daypriorto the dayofdisbursementof wages.

(K) The contractor shall issue the employment card in the prescribed form iii to each worker on
thedayofworkorentryintohisemployment.Iftheworkerhasalreadyany suchcardwithhimfromthe
previous employer, the contractor shall merely endorse that employment card with relevant en-
tries. On termination of employment the employment card shall again be endorsed by the
contractorandreturned to the worker.

(I) The contractorshallissuean attendance-cum-wagescard asperform:

Attached to each worker on thedayofeach worker on entryinto his employment.

7. Registerofunpaid wages: —thecontractorshallmaintaina register ofunpaidwages insuchformas
maybe convenient atthe placeof work but thesame shall includethe followingparticulars:

(@) Fullparticularsofthe laborers wherewageshavenot beenpaid.

(b) Reference numberofthe must enroll and wage register.

(c) Rateofwages.

(d) Wageperiod

(e) Totalamount notpaid



() Reasonsfornot makingpayment

(g) How theamountofunpaidwages wasutilized.

(h) Acquaintancewithdates.

8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconveni
entat the workplacebut thesame shallinclude the followingparticulars:

(@) Fullparticularsofthe labourswhomet withaccident.

(b) Rate ofwages.

(c) Sex

(d) Age

(e) Natureofaccidentand cause of accident.

(F) Timeand date ofaccident

(g) Dateand timewhenadmitted in hospital

(h) Date ofdischarge fromthe hospital

(i) Periodoftreatmentandresultof treatment.

(j) Percentageoflossofearningcapacityand disabilityas assessed bythe medical officer.

(K) Claim requiredtobe paidunderworker's compensationact.

(I) Date ofpayment of compensation.

(m) Amountpaid with detailsof persons towhom the samewaspaid.

(n) Authoritybywhomthecompensationwasassessed.

(0) Remarks.

9. Finesanddeductionswhichmaybe made fromwages:

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing:

(@) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his
employment he required to work. The amount of deduction shall be in proportion to the period for
which hewasabsent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to his neglector default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance
grantedshall been therein a register.

(e) Anyother deduction which the central governmentmay fromtime totime allow.

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part
ashavebeen approved bythe chief labourcommissioner.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
fromhis wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall note
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wageperiod.

(V) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
ofsixtydays from the dateon which it wasimposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect
ofwhich itwasimposed.

10. Register of fines,etc.:

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss
informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work.

(if) The contractor shallmaintain both in English and the local Indian language, a list approved
bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimp
osed on aworkman anddisplayitin a goodcondition in a conspicuous placeofthework.

11. Preservation of registers: — the wage book the wage slips, the register of unpaid wages, the



register of accidents, the register of fines, deductions required to be maintained under these
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailable
for inspection by the engineer-in-charge labour welfare officer or any other officer authorized by
thechieflabour commissionerin this behalf.

12. powersoflabour welfareofficertomakeinvestigationorenquiry

The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into
any com-plaint regardingthedefault = madebythe contractor or sub-contractor in
regardtosuchprovision.

13. Report oflabour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the
default has been committed, with a note that necessary deduction from the contractor's billbe
made and the wages and other dues be paid to the labours concerned. In case an appeal is made
bythe contractor under clause 14 of these regulations actual payment to the labours will be made
by theexecutiveengineerafter thezonal labour commissionerhasgivenhis decision on such appeal.
oThe executive engineer shall arrange payments to the labours concerned within 30 Days from
thereceipt of the report from the labour welfare officer or the zonal labour commissioner as the
case maybe.

14. Appealagainst thedecision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or
otherperson so authorized may appeal against such decision to the zonal labour commissioner
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecu
tive engineer concerned but subject to such appeal, the decision of the officer shall be final
andbindingupon thecontractor.

15. Prohibition regarding representationthroughlawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by:

(a) An officer of a registered trade union of whichheisamember.

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of a
registeredunion, connected with, or by any other workman, employed in the industry in which the
worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under this
regulationby;

(a) An officer of anyassociation of employers ofwhich heisamember.

(b) An officer of a federation of association of employers to which

theAssociationreferredto inclause (a)isaffiliated.

(c) Where the employer is not a member of any association of employers' by an officer of
associationof employers connected with or by any other employer, engaged in the industry in which
the employerisengaged.

(ili) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiryunderthese regulations.

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and
thewage slips the register of unpaid wages, the register of a accident, and the register of fines and



deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to
the labour welfare officer or any other person authorized by the central government on his be-half.
17. Submission ofreturns:

Thecontractor shallsubmitperiodicalreturnsas maybe specified fromtime to time.

o Amendment: the central governmentmay from time to time add to or amend the regulation
andon any question as to the application, interpretation or effect of these regulations the decision
of thechief labour commission or deputy chief labour commission to the government of India, or
any otherpersonauthorized bythecentralgovernmentin that behalf shallbefinal.

o Safetycode

Scaffolds:

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done
fromthe ground, or from solid construction except such short period work as can be done safely
from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if
the ladderused for carrying material as will, suitable footholds and hand holds shall be provided on
the ladderandtheladdershall begiven aninclination notsteeperthan 1/4 to 1(1/4) horizontal and 1
vertical)

(i) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from
anoverhead support or erected with stationary support shall have a guard rail properly attached
bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such
scaffoldings orstaging and extending along the entire length of the outside and ends thereof with
only such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened astoprevent itfrom swayingfromthe buildingor structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not
sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 12feet above the ground level on the floor level. They should be closely boarded, should have
adequatewidthand  should be  suitablyfastened, as  described in (i) above.



(iv) Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be
fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping
into the excavations.

(v) Safe means of access shall be provided to all working platforms and the working places.
Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the
widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to
and including 3m.In length. For longer ladders this width should be increased at least 20mm. for
each additional meter orlength.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
theengineer obtainedpriorto construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safetyglasses.

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No
materialson any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to anypersonor the public.



FORMOFAGREEMENT

ARTICLESofAGREEMENTmadethis dayof year2023 between the
THE CHEIF MANAGER, SBI (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and
assigns) of the ONE PARTand of (Here in after referredt
oas“Contractor”’unless excluded by or repugnant to th econtext, includes its success or sand
assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out (STATE BANK OF INDIA BRANCH AT MALSIAN
BRANCH, NAKODAR) shall hereinafter referred toas“Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders
fromexperienced, resourceful and bonafied contractors vide his Notice Inviting Tender
(NO. dated.).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender,
General notes, General Conditions of Contract, Special conditions, Schedule of approximate
quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the
above saidproject, (Hereinafter collectively referred to as the “said conditions”), duly signed on
each page as atoken of hisacceptance ofthesame, alongwithrequisite Costof tenderandEarnest
MoneyDeposit

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be
mostsuitableforthe project.

AND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt. )
tothecontractor subject tohis furnishingtherequisiteSecurityDeposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptanceNO. dt. AndhasalsodepositedwiththeEmployerasumofRs.
WhichwiththeEarnestMoneyofRS. Formsthe
requisiteSecurityDeposit@ 2%ofthe acceptedTender ValueofRs.

NOW,therefore,itis herebyagreedto and betweenthe partiesasfollows:

1) Contractdocuments

Thefollowingdocumentsshall constitute theContractDocuments.

I. This ArticleofAgreement.

Il. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.l.TandScheduleof
quantity.

Il. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.l.Tandthedat
e of issue of workorder.

IV. WorkorderNo. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted
project worksshownupon the said drawings etc.and suchfurther detailed drawingsasmaybe
furnished to the contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.



3) Notwithstanding what are stated in the N.L.T conditions of Tendering, Conditions of Contract
ofherein stated before, the Employer reserves itself the right of altering the drawings and the
nature ofthe work and addition to or omitting any items of work or of having portions of same
carried out departmentally or otherwise and such alterations or variations shall be carried out
without prejudice tothiscontract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
partof this agreement and parties hereto will respectively be bound thereby and to abide by and
submitthemselves to the conditions and stipulations and perform the same on their parts to be
respectivelyobservedand preferred.

Any dispute arising under this agreement shall be referred to the Arbitration in a manner specifiedin
the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the REGIONAL BUSINESS OFFICE-4, JALANDHAR.

5) thereto. The decision of the arbitration shall be final and binding on both the parties.
IN WITNESS WHERE OF THE PARTIES ot heir present have here under set and subscribed their hands,
the day, month and year first above written.

Signedand deliveredfor andon behalf of
State Bank of India, Shri. Its duly authorized official in the presence of —
1. (NameandAddress)

2. (NameandAddress)

Signedand deliveredfor andon behalf of
TheContractor byShri
hisdulyauthorizedofficial, in the presenceof —

1. (NameandAddress)

2. (NameandAddress)
THECHEIF MANAGER,SBI

READ,UNDERSTOODANDACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEALDATE



DECLARATION

TO

The Regional Manager
State Bank of India,
Regional Business Office-4,
JALANDHAR.

NAMEOFTHEWORK:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT MALSIAN BRANCH,
NAKODAR

I/We have inspected the site of works and have made me / us fully acquainted
withthe local conditions in and around the sites of works. |/We hereby declare that I/We have
gonethrough the conditions laid down in the Notice Inviting Tender, Conditions of Contract,
TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the
basis of thesamel/We quotedour ratesin the ScheduleofQuantities attachedwith
thetenderdocuments.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make
as per thetenderschedule.

| undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the
tenderatyour office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which
it shall bedeemed thatl have carried out any such deviations at my own andl shallbe duty bound to
replacethe all deviated material/ works from the site at my/ our cost as well as | shall be liable to
penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have
any right toarbitratein anymanner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect
toensurecompletion of same within thetarget dateasmentionedin the tenderdocument.

Witness:

Signature ofTender

Address

Date:




SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES

I. The quantities given herein are those upon which the lump sum cost of the work is
based.They are subjected to alterations omissions, deductions or additions as provided for in
the
conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.The
unit rate noted below are those governing payment of extras or deductions for omissions, ac-
cording to the conditions of the contract as set forth in the preliminary specifications of the
Bankdetailedstandard specificationsand otherconditions orspecifications ofthiscontract.

Il. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet (notwithstanding)any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the Architects, and the
cost calculated by measurements or weight, at the respective prices, without any
additionalcharge for any necessary or contingent works connected there with. The rates quoted
are for workin site and complete in everyrespects.

I1l. If any operation of work, which is specified in the respective items mentioned in the
scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in
the schedule shallbe re-fixed.

SIGNATUREOFTHECONTRACTOR
WITHDATE



SAMPLE BUISNESS RULE DOCUMENT

BUISNESS RULE DOCUMENT OF ONLINE E-TENDERS FOR ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT
MALSIAN BRANCH, NAKODAR
BUYER NAME STATE BANK OF INDIA

AUCTION TO BE CONDUCTED BY M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152/
9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh
No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com
2.Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

DATE & TIME OF AUCTION Online Auction Date : To be advised later
(Date and Time of E-reverse auction Auction Time : One hour
to be intimated after opening of (With 6 extensions of 5 min each)

technical bid)

DOCUMENTS ATTACHED (A) Business rules for Reverse Auction
(B) terms & conditions of Reverse Auction
(C) Annexure - |
(D) Process Compliance Statement (Annexure 11)
(E) Price Confirmation Letter (Annexure Il1)
(F) Price break up (Annexure 1V)
SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the

bidders own interest Neither the Service Provider nor SBI will be
responsible for any lapses /failure on the part of the Contractor/

Vendor, in such cases

Important Note: As per the new Inter-operability guidelines released by Controller of

Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is generated on a
new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2
algorithm compliant.

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista

/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service pack 3, if you
get any issue you can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and
also at our corporate website www.auctiontiger.net just below the label of “Download”.

(A) Business rules for Reverse Auction:

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI
may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to
participate.

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before
commencement of on line bidding on Internet.

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable
them to contact and get trained.



5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through
service provider for compliance.

6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service
provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in
the event.

7. Reverse auction will be conducted on schedule date & time.

8. At the end of reverse auction event, the lowest bidder value will be known on the network.

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI
through service provider within 24 hours of auction without fail.

10.1n case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price impacts,
if any already submitted and available with SBI shall be opened as per SBI standard practice.

11. The reverse auction will be treated as closed only when the bidding process gets closed in all respects for the item
listed in the tender.

(B) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made arrangement
with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider for the same. Please go
through the guidelines given below and submit your acceptance to the same along with your Commercial Bid.

1.  Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall
be quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity,
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent
situation bidders are requested to make all the necessary arrangements/ alternatives such as back —up power supply
whatever required so that they are able to circumvent such situation and still be able to participate in the reverse
auction successfully. Failure of power at the premises of Contractor/ Vendors during the Reverse auction cannot be
the cause for not participating in the reverse auction. On account of this the time for the auction cannot be
extended and SBI is not responsible for such eventualities.

2. ETLshall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the Rules
related to the Reverse Auction. You are required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of
Measurement will be displayed in Online Auction.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be
subjected to any change whatsoever.

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his
lowest offer within 24 hour of closing of auction as per the Annexure Il & IV respectively.

7. Procedure of Reverse Auction:

i Online English Reverse (no ties) Auction {Reverse Auction}:

=  OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening
Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be
required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the
start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding,
in the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the
system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start
price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online bid
and onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples
of the decrement value.



20.

The bid decrement amount shall be specified by SBI.

DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in
the last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In
case, there is no Bid in the last 5 minutes of closing of Auction, the Auction shall get closed automatically without
any extension. Please note that if there are more than one item in a single auction, the auto-extension will be
applicable to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of
the auction, the auction shall get extended automatically for another 5 minutes from the time of this bid for all the
items in the auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait
till the last minute or last few seconds to enter their bid during the auto-extension period to avoid complications
related with internet connectivity, network problems, system crash down, power failure, etc.

Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no
ties) exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and
stamped as token of acceptance without any new condition other than those already agreed to before start of
auction.

During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to
revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.

. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall

be bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates
quoted, SBI shall take action as appropriate.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are
requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID
given to the bidder will be deemed to have been made by the bidder.

VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields
during English Reverse — No ties Auction:

b. Leading Bid in the Auction

C. Bid Placed by you

d. Auction Opening Price & bid decrement amount

€. Your rank in the auction

BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by
the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they
bid. Should any bidder back out and not make the supplies as per the rates quoted, SBl and / or ETL shall take action
as appropriate.

LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the
bidder’s final offer to execute the work.

. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be final

and binding on all the Bidders.

SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning
any reason.

SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the
cause.

Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

You are required to submit your acceptance to the terms / conditions / modality given above before participating in
the reverse auction.

AUCTION TYPE: 1) English Reverse No Ties Auction



21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon
the winner.

22. OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly
or indirectly by communicating with other suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.

SBI’s decision on award of Contract shall be final and binding on all the Bidders.

SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBl and /
or ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that
time.

ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of
the cause.

ETL is not responsible for any damages, including damages that result from, but are not limited to
negligence. ETL will not be held responsible for consequential damages, including but not limited to
systems problems, inability to use the system, loss of electronic information etc. N.B.

All the Bidders are required to submit the Process Compliance Statement (Annexure Il) duly signed to M/s
Antares Systems Limited, Bangalore.

All the bidders are requested to ensure that they have a valid digital signature certificate well in
advance to participate in the online event.



(D) Process Compliance Statement (Annexure Il)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)
To,

M/s. Antares Systems Limited,

Registered Office: #24,

Sudha Complex, 3rd Stage

4th Block, Bangalore — 560079,

Karnataka.

Sub: Agreement To The Process Related Terms And Conditions For Online Reverse
Auction for Tenders for ELECTRICAL WORKS of STATE BANK OF INDIA BRANCH AT MALSIAN BRANCH, NAKODAR

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2)We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP
of SBI as well as this document and confirm our agreement to them.

3)We also confirm that we have taken the training on the auction tool and have understood the functionality of the
same thoroughly.

4)We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access
& bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with
the PC, any other unforeseen circumstances etc. before or during the auction event.

5)We also confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6)We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the
completion of the reverse auction and the format as requested by SBI/ETL.

7)We, hereby confirm that we will honor the Bids placed by us during the auction process.

With regards,
Date:
Signature with company seal Name:
Company / Organization:
Designation within Company / Organization:
Address of Company / Organization:
(Scan it and send to this Document)



(E) Price Confirmation Letter (Annexure lll)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

M/s. Antares Systems Limited,
Registered Office: #24,

Sudha Complex, 3rd Stage

4th Block, Bangalore — 560079,
Karnataka.

Sub: Final Price Quoted During Online Price bid for Tenders for ELECTRICAL WORKS of STATE BANK OF INDIA BRANCH AT
MALSIAN BRANCH, NAKODAR

Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For

Name:
Company:
Date:
Seal:

(Scan it and send to this Document)



GENERAL MATERIAL MAKES (For Electrical/ Networking Tenders)

Sr. Name of Various Items Makes
No
(A) Electrical Wiring / Cabling/ Earthing
1 Wires Havells/ Polycab/ KEI/Finolex
2 Copper/ Aluminium Power Cables Havells/Polycab/Finolex/KEI
3 Telephone Cables Delton/Finolex/Polycab
4 PVC Conduit Diplast / Astral / Polycab
5 MS Conduit Anchor/North West
6 Gl Pipe ISI Marked
7 Switches/ Sockets (Modular) Crabtree/North-West/MK / Indo Asian
] Raceways MK /North-West
¢] Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex
10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/ Molex/Legrand /
Indo Asian
11 lack panel Lucent/HCL/IBM/AMP/Krone/D-Link/
Molex/Digilink/Legrand
12 |Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/
Lanbit/Digilink/Legrand
(B) Main Panel/Distribution Board/ Switches etc.
1 ELCB/RCCB Indoasian/Hager/Legrand/L&T
2 MCB and Distribution boards, Metal Clad Havells/Indo Asian / Hager/ Legrand/L&T
sockets and MCBs
3 MCCBs L&T/ABB/GE/Havells/Indo Asian
4 Switch Fuse Unit/ Fuse Switch Unit L&T/C&S/GE/ Indoasian
5 Rewireable Switches Havells/ Indo Asian /L& T
6 Change Over Switches Havells/ Indo Asian /L& T
7 Kit Kats Havells/ L & T /GECO
] Ammeter/Voltmeter Automatic Electric/Rishab/Essma
9 Selector Switch L&T/ Kay Cee/ Havells
10 C/Ts Automatic Electric/Rishab/Essma
11 Led indicators L&T/C&S
12 Cable Glands HMI/BBI/Commet/ Dowell
13 Lugs/Ferrules Esscon/Jainson/ Dowell
14 Capacitors/for PF improvement Asian/Epcos
(C) ELECTRICAL FIXTURES
1 Light Fittings
i. 2'X2'LightFittingsWithLED Philips/Wipro/Crompton/Polycab
ii. 4°LightFittingwithT5Lamps iii Philips/Wipro /Crompton/Polycab
Down lighter-LED Philips/Wipro/Crompton/Polycab
2 Ceiling Fans
i. General Purpose Crompton/Usha/Bajaj/Polycab
ii. Energy Efficient Ceiling Fans
3 Wall Fans Havells/Crompton/Usha/Polycab




Note: -

)

ii)

The contractor should obtain prior approval from Employer / Consultants before placing order
for any specific materials. Employer may change / delete any of the makes or brands out of the

above list.

All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark

shall be used duly approved by the STATE BANK OF INDIA Engineer / Architect.

If any material is found to be not up to the mark, the contractor will have to produce original
bills/certificate from the manufacturer or his authorized Distributor for authenticity and gen-
uineness of the material for consideration and as per make approved by the STATE BANK OF

INDIA. The same will not be considered for payment.



