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NOTICE INVITING TENDER (NIT)

State Bank Of India, RBO Suryapet invites tenders for the following work in TWO BID SYSTEM from
the Electrical Contractors of the respective category empanelled with SBI-LHO, Hyderabad only need

to apply

Name of the Work

ELECTRIFICATION WORK AT SBI DISENCHERLA
BRANCH, RBO SURYAPET UNDER AO NALGONDA.

2. Estimated cost of work Rs.6,50,558/- plus GST as applicable

3. Time for Completion of work 45 DAYS from the date of PO or handover of the site whichever
is earlier.

4. Eligibility of the contractor 1. Electrical Contractors of the respective category

empanelled with SBI-LHO, Hyderabad.
2. The vendor should have a valid digital signature to
participate in the online tendering process.

5. | Earnest Money Deposit (EMD) Rs.6,500/- Drafts/BCs shall be in favour of “The Regional
Manager, RBO Suryapet payable at Suryapet. Those
empanelled contractors who have submitted onetime EMD,
have to submit the proof.

Note: EMD is exempted against submission of valid NSIC/MSME
certificate under respective category.

6. | Address for submission of tender Tender document along with Original EMD /
document along with EMD and valid certificate of MSME/ NSIC for EMD
opening of tenders : . .

exemption should be submitted (before due
date) physically at the office of The Regional
Manager, RBO Suryapet, SBI, H.NO: 11-8-
66/1/C,2" floor, Bhagathsingh Nagar, NH 65,
Suryapet-508213, Telangana
Technical Bid of those firms / contractors who do not
submit EMD shall be rejected.
Contact: Chief Manager (CM(complain) -

7. | Tender documents available for | 1) https://www.sbi.co.in under “SBlI in the News” link
download from the websites: “procurement news"

8. | Availability for download from the | From 10.04.2026 to 23.04.2026
above web site

9. Last date and time for submission | 23.04.2026 by 3.00 P.M.
of bids

10. | Date and Time of opening of | 23.04.2026 at 3.10 P.M.

Tenders:

11. | Payment terms i) No advance payment.

i) Interim Payment — Rs. 4.0 Lakhs, subject to deductions as
applicable.

iii) Balance payment after completion of the work subject to
deductions as applicable.

12. | Initial Security Deposit (ISD) 2% of the Contract value.

13. | Total Security Deposit 5 % of contract value which will be retained till the completion
of the defects liability period.

14. | Defects Liability Period 12 Months from the date of completion or commissioning and
handover of the work.

15. | Liquidated Damages for delay in | If the work is delayed beyond the scheduled completion date,

work

then 0.50% of the total value of the contract per week (or part




thereof) of delay will be deducted from the final bill value
subject to max 5% of the value of work.

16.

Validity of tender

90 days.

17.

Tax Deduction

As per applicable rates.

18.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of materials,
transport, loading , unloading charges, cost of installation, all
taxes (excluding GST), wastages, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses required
for the completion of the work.

2. Additional claims other than the quoted amount will not be
entertained.

3. The quoted rates shall be firm throughout the completion of
the project.

19.

Check list of documents to
be submitted

1. The copy of DD/BC of EMD.

2. The bidders are required to submit the signed NIT by the
Bank.

4. Proof of Empanelment with SBI in the respective category.

20.

Any additional information

1. The make of materials should be chosen strictly from the
preferred makes as given in the tender.

2. Any clarifications sought after opening of the tenders will
not be entertained at any cost. Firm should visit the website till
last date of submission for changes/ corrigendum, if any

3. The Bank has reserves the right to cancel or postpone the
tenders at any stage without assigning any reason.

4. Claims for revision of the Quoted price by any bidder after
the tender will not be entertained.

21.

The tender will be summarily
rejected if the Bidder

1. Failed to submit the original EMD at Bank office before due
date.

2. Failed to submit Entire tender document, which is
downloaded from the website as a proof of accepting the
terms and conditions.

3. Failed to submit the required documents as mentioned in
the documents.

4. Partly or fully Modifies, alters or corrects the tender
document uploaded by the Bank.

22.

EVALUATION OF PRICE BIDS
AND FINALIZATION

1. Only those Bidders who qualify in Technical evaluation would be
shortlisted and the online price bid submitted by the bidder will be
opened.

2. The L1 Bidder will be selected on the basis of net total of the price
evaluation as quoted in the Online bidding.

3. In case, the L1 amount quoted by two or more contractors is
the same, such lowest contractors will again be asked to submit
sealed / online “ Revised + Percentage Offers” on the original
Estimated Cost of tender but the revised percentage shall, in no case,
be higher than the percentage quoted during their initial offer for the
project. The L1 shall be decided on the basis of revised offers.

4. The process of online rebidding amongst the two or more
contractors offering same rates shall continue till L1 bidder is
discovered. If required, PL shall conduct reverse auction to discover
the L1 bidder.




5 In case, any of such contractors or all contractors (who have
quoted same tender amount in the initial bidding or subsequent
bidding) refuse to submit revised offer, it shall be treated as
“Withdrawal of tender” by the Contractor before acceptance by PL
and the EMD of such contractors shall be forfeited and they shall not
be allowed to participate in the re-tendering process for the work.

23.

Bank’s reserves the right to accept or reject any or all bids without assigning any reasons thereof, eve
after opening of the bids.

The Regional Manager,
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GENERAL CONDITIONS OF CONTRACT

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:

i. “The Employer/Bank” ‘means the State Bank of India (including branches and other
offices) and any of its employees or representative authorized on their behalf.

ii. “Bidder” means an eligible entity/firm submitting the Bid.

iii. “The Contract” means the agreement entered into between the Bank and the Contractor,
as recorded in the Contract Form signed by the parties, including all attachments and
appendices thereto and all documents incorporated by reference therein.

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

v. “The Contract Price/Project Cost” means the price payable to the Vendor under the
Contract for the full and proper performance of its contractual obligations.

vi. “The Material/Product” means all the materials along with the accessories which the
contractor is required to supply to the Bank under the Contract.

vii. “The Works/Project” shall mean the works to be executed or done under this contract.

viii. “The Site” means locations where the proposed work is to be carried out and services as
desired in this tender document are to be provided.

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified
and forming part of this contract.

Words importing persons include firms and corporations. Words importing the singular only,
also include the plural and vice verse where the Context requires.

1.0 SCOPE OF WORK
The detailed scope of the work is given in the BOQ.

2.0 SITE AND ITS LOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.

3.0 BID DOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid
consisting the following documents and in the most workman like manner,

-NIT

- General Conditions of Contract

- Price Bid
3.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below :

- Price Bid.

- General Conditions of Contract.

- NIT.




3.3 Complete set of Bid documents can be downloaded from the Bank’s website
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and during the period
mentioned in the NIT.

4.0 BID PREPARATION:

4.1 The Bidder is advised to inspect the site and satisfy himself on his own responsibility and
his own expenses all the following information and data which may be required for the purpose
of preparation and submission of their bids:

i) The location of the Panel, DBs, Meter Board, Earth Pits etc,.

i) Required civil work like making opening in the wall for cable entry, chipping the wall for
concealing the conduits, DBs, space and provision for erection of panel.

iii) Feasibility for laying the cables and its route.

iv) Security gate pass requirements.

v) Storage space for the materials.

vi) Permissible working hours at the site.

vii) Any other adverse conditions or hindrance for executing the work.

viii) Traffic regulations, law & order situations in the area.

ix) Whether electrical work has to be executed in coordination with other agencies like interior,
AC, Civil contractor etc,.

4.2 The Bidder will be fully responsible for considering the financial effect of any or all the
above factors while submitting his Bid. The Bank shall not be liable in any manner
whatsoever for the same or for any other costs or other expenses incurred by a Bidder
regardless of the conduct or outcome of the bidding process.

5.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the
address/by e-mail given in the NIT within the date/time mentioned.

5.2.  The clarifications to the queries received or amendments in the tender will be posted on
the Bank’s website and as a corrigendum/Addendum. No individual communication will be
conveyed to the Bidders. The interested parties/Bidders are advised to check the above website
regularly till the date of submission of Bid document and ensure that clarifications /
amendments issued, if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the participating
Bidders, will not take any responsibility for any such omissions by the Bidder. Bank, at its own
discretion, may extend the deadline for submission of Bids in order to allow prospective Bidders
a reasonable time to prepare the Bid, for taking the amendment into account.

5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if
required, will be held on the date and time specified in the tender which may be attended by the
interested Bidders or their representatives and get their queries clarified.

5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.

5.5. No request for change in commercial/legal terms and conditions, other than what has
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection
thereto, will be entertained and queries in this regard, therefore will not be entertained.

5.6.  Queries received after the scheduled date and time will not be responded/acted upon.
6.0 EARNEST MONEY DEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand
Draft or Banker’s Cheque in favour of “The Reginal Manger, ” drawn on any Bank in India. EMD




in any other form other than as specified above will not be accepted. Bid not accompanied by
the EMD as above shall be rejected. No interest will be paid on the EMD.

6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award
the contract is taken. EMD of successful Bidder will be retained as a part of security deposit.
EMD will be returned by Bank if entire 2% ISD is submitted by contractor as a single DD.

6.3 The EMD shall stand absolutely forfeited:-
a. If the finally selected bidder revokes his Bid at any time during the period when he is
required to keep his Bid open for acceptance by the Bank.

(or)
b. After the bid is accepted by Bank, the vendor refuses to enter into a formal agreement
with the Bank.

(or)

c. The bidder fails to pay the initial security deposit as stipulated.

(or)

d. The bidder fail to commence the works within the stipulated time.

6.4 If the tendering process is delayed for any reason, the Bank will insist on the revalidation
of the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION

71 Only those bidders satisfying the eligibility criteria given in the NIT need to submit.
Tenders should be submit the sealed Master envelope containing Envelope-1 & 2
should be addressed to the The Regional Manager,SBI, RBO VT Colony, Suryapet,
Telangana.

Envolope-1: To contain: (i) Singed tender document, (ii) Valid Empanelment
letter. (iii) Demand Draft/Banker’s cheque as EMD.

Envolope-2: Price bid to contain only BOQ.

Note:1) Any Deviations or changes in specifications, conditions and clauses
etc., shall not be acceptable and such Tenders will be rejected.

2) Tenders without EMD shall summarily be rejected. The bidders should follow this
time during bid submission. Bidder will be responsible for any delay due to other issues.

7.2 The bidder shall submit the documents enlisted in the checklist in the NIT in the soft
copy format. The Bank will not be held responsible for any sort of delay or the difficulties faced
during the submission of bids by the bidders.

7.4 The documents submitted in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

7.5 The bidder shall submit his quotes the PRICE BID in the Bank format. The price bid will
be opened only if the Bid is unconditional and the bidder qualifies as per eligibility criteria and
meets technical specifications.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the
schedule of rates and amount as provided covering all his obligations under the contract and all
matters necessary for proper completion of the works expected in this document.

8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if




applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all
related expenses to complete the work etc..

8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and
depths of the work and No extra charges will be paid over and above the contract amount on
account of any other charges (existing or future addition) or on any other account.

8.4 The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validity period of the
contract for any reason including during the extended period, if any.

8.6 Any request for review of the price bid after the bid opening will not be entertained.

8.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of
“Specific Numerical Value” (only up to two decimal places). The same percentage offer is
applicable for each and every item of the work including all sections / sub sections / sub heads
of the work.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The Bids will be opened at the office of the respective Regional Office. Representatives
of Bidder may be present during opening of Bids. However, Bids would be opened even in the
absence of any or all the bidder’s representatives.

9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned
in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will
be opened on the next working day. The price bid of the qualified vendors will be opened on the
same day or on a subsequent date which will be intimated to the bidders.

9.3  VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this document from
the date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or
makes modifications in his/her original offer, which are not acceptable to the Bank, without
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION

10.1  Bank will examine the Bids to determine whether they are complete, on required formats
& accompanied by supporting Documents and the Bids are conforming to all the terms and
conditions of the Bidding Document without any deviations and are generally in order.

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank
will have right to demand submission of more information as required, if any of the document is
partly submitted. If the bidder does not respond within the stipulated time, Bank will reject or
disqualify the bid.

11.0 TECHNICAL EVALUATION

11.1  Only those Bidders and Bids who have been found to be in conformity of the eligibility
terms and conditions during the preliminary evaluation would be taken up for further detailed
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary
examination will not be taken up for further evaluation.

11.2 During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification
of its bid. The request for clarification shall be in writing and no change in prices or substance of




the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the
bidder shall be entertained.

11.3 The tenders must be unconditional. Conditional tenders leading to unknown /
indefinite liability may be summarily rejected.

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION
12.1  Only those Bidders who qualify in Technical evaluation would be shortlisted and the
price bid submitted by the bidder will be opened.

12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted
in price bid.

13.0 CONTACTING THE BANK:
13.1  No Bidder shall contact Bank on any matter relating to its Bid, from the time of opening
of Price Bid to the time the Contract is awarded.

13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract
award may result in rejection of the Bid.

14.0 AWARD OF WORKS
14.1 Bank will award the Contract to the successful Bidder whose Bid is the lowest evaluated
Bid.

14.2 Bank reserves the right at the time of award of contract to increase or decrease the
quantity of work and / or services from what was originally specified while floating the tender,
without any change in unit price or any other terms and conditions.

14.3 BANK’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

Bank reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding
process and reject all Bids at any time prior to award of the contract, without incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the grounds for the Bank’s action.

14.4 The acceptance of a tender rests with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or all of
the tenders received, without assigning any reasons. All tenders in which any of the prescribed
conditions are not fulfilled, or are incomplete in any respect are liable to be rejected.

14.5 The notification of award will constitute the formation of the Contract. The selected
Bidder should convey acceptance of the award of contract by returning duly signed and
stamped duplicate copy of the PO within 15 days of receipt of the communication and to enter
into an agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or
otherwise specified.

15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15
days of acceptance of Bid

15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.

16.0 SIGNING OF CONTRACT DOCUMENTS




The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt
of intimation of acceptance of his Bid by Bank. However, the written acceptance of the Bid by
the Bank will constitute a binding agreement between the Bank and successful Bidder pending
execution of formal agreement. All expenses, stamp duty and other charges/ expenses in
connection with the execution of the Agreement as a result of this tendering process shall be
borne by the successful bidder.

17.0 EXECUTION OF ELECTRICAL WORKS:

17.1  The Contractor shall carry out and complete the Electrical work as per standard
specifications / as stipulated in this contract and relevant IS recommendations in coordination
with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank.
Bank issue further written instructions, detailed directions and explanations with respect to the
specifications, quality or quantity of works or the addition or omission or substitution of any
work.

17.2 METER BOARD:

The Main DB/Meter Board shall be provided in the place free from leakages and in a covered
location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on
the wall. Any opening made in the wall for feeder cable entry should be sealed properly after
installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed
as per the regulatory requirements.

17.3 LT PANEL INSTALLATION:

Panel shall be covered properly to prevent dust, contamination & damage during transportation.
In case of damages during transportation or unloading etc, the same shall be rectified and
made to perfection before installation. No excuse for delay on account of the above will be
accepted.

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the
concrete plinth for the installation. Install the panel in proper alignment and fix properly. Tighten
all the connections as required. Access around the panel to be provided as per regulatory
requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines
or sewage lines are away from the panel or the panel is properly protected against any
accidental leakages.

Incoming and outgoing cables shall be marked/identified as per approved drawing. All
components of the panel shall be verified against the approved panel drawing for correct rating
& size. Ensure that all internal connections are proper and loose connections are tightened. All
breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling
Before commissioning. All earth terminals of the panel are firmly connected to the designated
earth pits with suitable size of Gl strips as required. Check whether the metering equipment and
indication lamps are working as desired and rectify the defects, if any. After installation, the
panel shall be properly cleaned and protected to prevent dust & contamination.

17.4 INSTALLATION OF DBs:

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the
approved material. Ensure that painting of the wall is completed prior to marking and mounting
of DB. Confirm label/marking to ensure that is the correct DB and check the position according
to the approved layout and mark the fixing position of the DB's support. After marking, drill
according to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to
the wall/slab with anchor bolts. If there is more than one DB to be installed at the same location,
they shall be installed side by side and clearance shall be maintained for easy maintenance and
trouble shooting. The height of Distribution Board shall be maintained so that easy access for
termination of cables and other maintenance work can be carried out. Cut-out shall be made for
inserting the wire in DB and same cut out shall be provided with a rubber gasket so that there
will be no sharp edges and secure the wire insulation from damage.
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Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling
shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral
and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be
done as per phase separation respectively R, Y and B. After Crimping insulation sleeves
shall be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent
terminals. DBs shall be provided with body earthing connections as per provisions available in
the DB. Identifications labels of approved engraved type nameplate/Radium stickers of suitable
font size shall be fixed on DB. After complete termination of wire/cable same DB compartment
shall be cleaned before fixing the door.

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of
DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on
the wall / partition.

17.5 LAYING OF LT CABLE

17.5.1 IN CABLE TRAY:

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall
be laid from one end of the route or any other suitable point as per site conditions. Wherever
the cable needs to be bended, the cables bending radius shall conform to the cable
manufacturer's recommendation. Prior to cable cutting, check both ends to make sure there is
sufficient length for proper dressing and end termination. After cable laying is finished, all cables
shall be tested for insulation resistance. Install the cable tags, dress the cables and clamp it as
per the standards. Whenever, single core cables are used, Trefoil (three-foil formation) laying
shall be used with single-core cables.

17.5.2 LAYING THE LT CABLE UNDERGROUND:

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10
cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the
cable from the moisture from the ground. Then the laid cable is again covered with a layer of
sand of about 10 cm thick. When multiple cables are to be laid in the same trench, a horizontal
or verticle spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing
between the cables also ensures a fault occurring on one cable does not damage the adjacent
cable. The trench is then covered with bricks and soil to protect the cable from mechanical
injury. The LT Cable route markers shall be provided as per standards.

17.5.3 The end termination shall be provided as per the cable size. Unless specified, the
termination shall be single compression type glands of proper size and lugs shall be suitable for
termination as per the point of termination like switchgear terminals, Bus bar, terminal
connectors etc. Only the respective metal lugs shall be used for termination. Aluminium lugs
shall not be used to terminate in the copper bus bars or vice versa.

17.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.

17.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall,
the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking
plates etc and also provide sufficient protection to the panels, DB. No claim for additional
amount towards rectifying the work on account of damages caused by rodents will be
entertained during the defects liability period.

17.6 CONDUITS:

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling
or concealed in the false ceiling. The size of conduits shall be selected in accordance with the
IS regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise
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indicated or approved. Conduits shall be kept at minimum of 100 mm from the pipes of other
non-electrical services.

Separate conduits and runways shall be used for:

Lighting system.

Power outlets.

Emergency light.

Telephone system.

Fire alarm system.

Sound / public address system.

Television system.

. Computer system.

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be
installed in flexible MS conduits. Otherwise rigid conduits shall be used. PVC conduits shall
not be used in outdoor system. Conduits shall be free from sharp edges and burrs and grease
or oil shall not be used for the purpose of pulling the wire. The entire system of conduits must
be completely installed and rendered electrically continuous before the conductors are pulled in.

NN~

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials
as recommended by the manufacturer. All joints shall be water tight. Junction between conduit
and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with
entry spouts and smooth PVC bushes.

17.6.1 LAYING OF CONDUITS IN SURFACE:

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are
properly screwed to the wall or ceiling. Saddles shall be at intervals of not more than 60 cm.
Fixing screws shall be with round cheese head or and rustproof materials. Exposed conduits
shall be neatly run parallel or at right angles to the wall of the building. Pull boxes must be
provided at the right angles and at a distance of not exceeding 20 meter

17.6.2 CONCEALING THE CONDUITS IN THE WALL.:

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm
intervals. Chase in the wall shall be neatly made and refilled after laying the conduit and
brought to the finish of the wall. Chasing shall be done with the wall cutting machine. Hammer
and chisel shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50
mm shall be maintained on chased portion. Conceal Back box shall be installed by using
cement mortar. Alignment of the back box shall be done by using a calibrated spirit level. PVC
adaptor shall be used for connection between JB and conduit. PVC solvent shall be used.PVC
solvent cement shall be applied on conduit before interconnection. Embedded JB shall be
protected by covering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1
portion of the cement+5 portion of sand)shall be used for patchwork in chased area. Chicken
(wire) mesh and Gl nails shall be used for all chasing width of the embedded conduit. Curing
shall be carried out for a minimum of three days.

17.6.3 CONCEALING IN THE CONCRETE:

Conduits buried in concrete structure shall be put in position and securely fastened to the
reinforcement and got approved by the consultant/Engineer before the concrete is poured.
Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor
choked at the time of pouring the concrete. Suitable fish wires shall be drawn in all conduits
before they are embedded. Inspection boxes shall be provided for periodical inspection to
facilitate draw and removal of cables. Such inspection boxes shall be flush with the wall in the
case of recessed conduits. Inspection boxes shall be spaced at not more than 12 meters apart
or two 90 degree solid bends or equal.

17.7 WIRING AND ACCESSORIES:
17.7.1 LAYING OF WIRES:
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Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper
conductor. All wires shall be colored as follows:

Phase R: Red Color of wire

Phase Y: Yellow Color of wire

Phase B: Blue Color of wire

Neutral: Black

Ground: Yellow Green or Green (One color only to be used for the complete Installation).

The size of wires shall be as indicated in the drawings or in the BOQ.

When more than one wires are installed in the same raceway, they should be pulled in the
raceway at the same time. Use guide wires and similar equipment when wire pulling, to support
the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes.
Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure
proper wire installation in all boxes. After installation, the Wires Insulation Test should be
conducted.

17.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS:

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of
galvanized steel, and shall be of shapes and size to suit their respective locations and
installations and shall be provided with covers to suit their function and installation. All outlet
boxes shall be provided with brass ground terminals. All junction boxes/pull boxes shall have
suitable covers. Surface mounted outlet and junction boxes in the outdoor locations shall be of
weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or PVC for
surface installation. For internal use Switches shall be of the grid assembly pattern with rocker
operated switch units suitable for operation with inductive loads. Switches shall be either one
way or two way as specified in the BOQ. Switch plates shall be of suitable shade and size as
specified in BOQ or approved by BANK. Surface installation switches shall be provided with
matching steel box.

17.7.3 CIRCUIT WIRING

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for lighting and
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the
distribution boards should be followed with a separate neutral wire of the same size as the
circuit wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral
and Earth wires shall be run from the switch board to the respective ceiling rose. Looping of
neutral and Earth wires for adjacent light points are not allowed except for the secondary points.
For the secondary points Neutral and Earth looping should be done only from the respective
primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and
identifying the faulty circuit and rectifying will be easy. Each light point and outlet shall be
identified with their circuit number and DB number with a label pasted on them. Flexible cords
for connection to appliances, fans and pendants shall be 250/440V grade, three or four cores,
with tinned stranded copper wires, insulated, twisted and sheathed with strengthening cord. If
demanded by Bank, the contractor shall supply a certificate issued by the manufacturer of wires
and switches stating origin, date of manufacture, batch number and standard to which it
complies and the test certificates. Looping system of wiring shall be used. Wires shall not be
jointed. Where joints are unavoidable, these shall be made through approved mechanical
connector. 230 V power supply wiring shall be distinctly separate form any other different
voltage system and lighting wiring.

17.7.4 CONTROL SWITCHES

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob
is down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be
used. The rating of the Switches shall as per the BOQ.

For the UPS power sockets provided in the workstations and counters, the control switches
shall be provided separately above the counter and the sockets below the counter.
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Similarly, for the wall mounting fan points, the control switches shall be provided separately in
the Switch board and the socket outlet provided near the wall mounted fans.

17.7.5 TESTING OF ELECTRICAL WIRING SYSTEM

The entire installation shall be tested in accordance with IS regulations for:
1. Insulation resistance.

2. Earth continuity.

3. Polarity of single pole switches.

17.8 LIGHT FIXTURE INSTALLATION:

17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is
observed between the approved layout and the actual layout, please consult the Bank Engineer
and re-plan the lighting layout to suit the actual site conditions.

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be
used to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting
support and accessories shall be fixed. Wires shall be connected to the connector of light fitting
as per standard. Light fitting shall be mounted on the support fitted. Line level and final
alignment shall be checked with line dori.

17.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING:

While installing light fixtures in the false ceiling, the contractor has to check the distance
between the roof and the false ceiling and ensure that the sufficient height is available for fixing
the light fixtures and if requires any change in the lighting layout. Any hindrance like beams,
sewerage pipe lines, electrical cables etc. has to be informed to the Bank Engineer and
necessary guidance obtained before installation. Support to hang the fixture to be provided in
the roof with suitable length of chain links or Gl wires of suitable size, as per recommendation of
the light manufacturer. The supports shall be of sufficient length to enable change of location of
fixtures to the adjacent grid/cutout, if required by Bank. The supports should not be fixed to the
pipes or cables or electrical conduits running above the false ceiling. The Light fixtures should
not be loosely laid on the false ceiling grid without any support.

17.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first
as per the lighting layout and the cutout shall be made in coordination with the interior
contractor. Wherever required, the suitable frame required have to provided by the contractor
for the 2'x2’ fixtures.

17.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false
ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be
used to ensure that all light fixtures are in a straight line.

17.8.5 If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and Bank Engineers before installation of light fixtures, ceiling
fans, laying of cables above false ceiling to avoid any damage or any hindrance to the proposed
architectural features.

17.9 EARTH STRIPS / CABLE TRAYS:

17.9.1 GI/COPPER STRIP LAYING:

Before installation of Gl and copper earth strip, the inspection shall be carried out to confirm
size, quantity and galvanizing of Gl strip. Arrangement shall be made for proper scaffold for
strip laying on the tray. Check wall and beam finishing before strip clamping on the wall and
beam. Ensure that all Earth strip installation are straight. The earth strip route and size shall be
confirmed/verified with approved earthing drawing.

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C”
type holding clamp for avoiding gap between two strips. Gl strip fixing inside cable tray with
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using of Gl nut bolt at every 5 mir.interval. Clamps shall be fixed at an interval of 1000mm.
Copper to Gl earth strip connection shall be done by using the bimetallic washer

17.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB.

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips
at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the
joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm Gl earth strip
wherever accessible areas such as inside substation, all embedded portion etc. Welding joints
are cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall
be removed from the contact before the earthing connections are made. All sizes of Gl strips
shall be fixed by using GI clamp, Gl spacer, and 35x8mm GI screw with PVC nylon fasteners
(PVC Grip). Clamps shall be fixed at an interval of1000mm (in case of wall/slab).The earthing
for Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be
done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. Gl strip
laid underground shall be at depth of 500mm below finished grade level. All joint below ground
level shall be welded by two coats of bitumen paint. All connections to the grounding grid shall
be made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut
ends shall be properly painted with galvabrite.

17.9.3 CABLE TRAY INSTALLATION:

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray
route and supports shall be checked as per approved drawings. If required, make suitable size
opening in the wall for cable tray entry into the building. All accessories used such as joint plate,
nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same
manufacturer as that of the cable trays. Necessary Scaffolding shall be arranged wherever
applicable. Throughout the work execution, safety standards shall be followed.

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route
at the deck slab. After marking of supports location, drill the hole & install anchor fastener.
Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod
supports using with ceiling bracket as per approved drawing. Check the vertical and horizontal
alignment of threaded rod support by spirit level. Supports shall be installed at spacing not
exceeding 1.5 meters and all branches, bends, Endpoints supports shall be installed as shown
on the approved drawings. Nylon line dori will be used to ensure that all supports are in a
straight line. After the installation of supports install the proper size cable tray and check the
alignment using of line dhori & Sprit level. Two lengths of cable tray shall be connected with the
joint plate. Minimum clearance shall be maintained between bottom of the tray and the ceiling.
End cap to be provided at end cut portion of tray.

17.10 CORE CUT:

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to
have vertical alignment. If more than one Core cut is required, required spacing shall be
provided. Centre of core cut to be drilled with drill machine to receive core bit of machine. This
will avoid displacement of core machine bit. The Core cut Machine will be Fixed to Slab using
Machine Clamp and anchor Fastener. Check that machine is firmed enough not to displaced
from its location. Check the electrical supply and run the machine with minimal force. Maintain
proper gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of the
core cut, protect the Core cut hole using the ply piece.

17.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :

17.11.1 The contractor shall give due notice to the Employer whenever any work like
opening for the earth pits, under ground laying of cables, concealing the conduit piping, cabling
or any work is to be concealed in the wall/false ceiling/partitions or finished up or otherwise
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becoming inaccessible later on, in order that the work may be inspected and correct dimensions
taken before concealing.

17.11.2 If the Contractor has concealed the items without informing Bank Engineer, the
same shall be opened up for measurement and made good to the original finishing at the
contractor’s expenses. If the contractor refuses to do so, then the same will not be considered
for measurement and no payment may be made for such materials.

17.11.3 The contractor shall not execute any extra work other than the Bank’s written
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be
taken up without written permission of the Bank.

17.11.4 Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked, the
decision of Bank shall be accepted as correct and binding on the contractor.

17.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder,
stands or any other gadgets or supports required for the execution of the work at site and Bank
will not provide or entertain such requests.

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

18.1  All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and instructions
as may from time to time be given by Bank during the execution of the work and to his entire
satisfaction. The Contractor shall use only products bearing ISI marking in the work for those
materials for which no makes are mentioned in the tender.

18.2 No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to Bank. Bank
reserves its right to enquire and collect data from the supplier to confirm the authenticity of the
materials. Bank has the right to stringent action against the contractor, as deemed fit, in addition
to suspend / cancel the contract.

18.3 Contractor should get approval of the samples of materials in advance with Bank’s
Engineer before use of the same in the work, should be contractor desire to substitute any
specified materials with “Equal” or “Other approved” etc., he/they must obtain the specific
approval of the Bank in writing for any such substitution, well in advance.

18.4 Samples of all materials to be used must be submitted when so directed by Bank. If
required, the contractor shall have to carry out tests on materials in approved materials testing
laboratories or as prescribed by Bank at his own cost to prove that the materials etc., under test
conform to the relevant I.S Standards or as specified in the specifications. The necessary
charges, transporting, testing etc., shall have to be borne by the contractor. No extra payment
on this account will be entertained.

18.5 If the contractor has used any material which is not complying with the specifications, or
the workmanship is bad or the material used is substandard or second hand etc, Bank shall
during the progress of the work have power to order the removal and substitution of the material
or proper re-execution of the work within a reasonable time. In case the contractor refuses to
comply with the order, Bank shall have the power to employ other agencies to rectify or re-
execute the work at the cost and risk of the contractor.
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18.6 Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

18.8 When the employer observes that the progress of the work is not satisfactory or very
slow or not in a workmanship manner or of poor quality or violative of safety protocols etc, the
contractor shall be issued a suitable advise to rectify the same or replace the materials or redo
the entire work, within a reasonable time frame. If the contractor could not rectify the things
within the time frame given, in the interest of the work, the Employer reserves the right to
execute any part of the work included in this contract or the entire work by any other Agency or
persons and contractor shall allow all reasonable facilities and extend cooperation for the
execution of such work.

18.9 All expenses consequent thereon or incidental thereto as certified by Bank shall be
borne by the contractor or may be deducted from any money due to or that may become due to
the contractor. No certificate, shall relieve the contractor from his liability in respect of unsound
work or bad materials.

19.0 PERIOD OF CONTRACT & EXTENSION OF TIME

19.1 Time is the essence of the contract. The Contract shall be executed within the stipulated
period in the NIT. No request for extension will be entertained and the bidder has to plan and
mobilize his resources for the satisfactory completion of the project within the time period
agreed in the tender.

19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of time,
for completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

C) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor’s own default (or)
d) By the works not referred in the Schedule of Quantities or specifications (or)

e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary instructions from

the Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions

19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written
notice thereof to the employer, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the satisfaction
of the employer to proceed with the work.

19.4 In case the work is held up for any site conditions not attributable to the contractors or
for any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for idle
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all
such contingencies.

20.0 PAYMENT TERMS
i) No advance payment.
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i) No part payment. For certain works, part payment will be considered if stipulated in

the NIT.

iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by
the Branch.

iv) Contractor should furnish details of the bank a/c no, IFSC code along with their
invoices.

20.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the
interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude,
determine or affect in any way the power of the Employer under these conditions or any of them
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary
or affect the contract.

20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

20.3 The final bill shall be accompanied by a certificate of completion or Commissioning report
signed by an official of the Bank. Payments of final bill shall be made after deduction of
Retention Money as specified, which shall be refunded after the completion of the Defects
Liability Period provided the contractor has rectified all defects to the satisfaction of the Bank.
The acceptance of the payment of the final bill by the contractor would indicate that he has no
further claim in respect of the work executed.

20.4 GST as applicable shall be paid extra and the same shall be clearly shown in the
invoices.

20.5 Statutory deduction towards income tax and other taxes as and when directions from
statutory bodies are received will be made at the time of making payments. Currently, 1.T. will
be recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as
per applicable rates will be deducted, wherever applicable.

20.6_GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will
not be made to inactive or invalid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as per
applicable GST provision. Non-GST invoices will not be accepted. The contractor should
comply with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST
provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for
payment

f. Contractor should timely file his GST return in accordance with GST provisions to enable the
bank to claim the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ

20.7 The works will be paid for as “measured work” on the basis of actual work done and not
as “lump sum” contract, unless otherwise specified.
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20.8 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved,
directly related to and reasonably detectable from the drawings, specifications and schedule of
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender, in respect of any items of work, payment will be made for the actual
work done, on the basis of lump sum charges, as will be assessed by Bank.

21.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the gross value
of the running bill shall be recovered as retention money, till the total retention amount including
the ISD amount already with the Bank become 5% of the value of the contract amount. This
amount is called as Total Security Deposit, which consists of two components.

a) ISD - Initial Security Deposits.

b) RM - Retention Money.

21.2 The total security deposit (5%) will be kept with the Bank. The total security deposit
amount shall be refunded without interest to the contractor 30 days after the end of defects
liability period, provided he has satisfactorily carried out all the works and attended to
rectification of all defects in accordance with the conditions of the contract including clearing the
site.

21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, which may appear within the defects liability period. In case of failure on the part to
do so, the cost of rectifying the defects through any other agency shall be deducted from the
amount of security deposit due to the contractor.

21.4 During the contract period, all compensation or other sums of money payable by the
Contractor to Bank under the terms of this contract, will be deducted from the security deposit,
or from any sum that may become due to the Contractor on any account whatsoever.

21.5 In the event of the Security Deposit being reduced by reasons of any such deductions,
the Contractor shall within 7 days of being asked to make good, by DD, any sum which have
been deducted from his security deposit.

22.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and complete the
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated period
for reasons attributable to the bidder, Bank shall penalize them a penalty @ 0.5% per week for
every week of delay or part thereof beyond the scheduled date of completion, in any case, not
exceeding 5% of the contract value or the completed value of work.

23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be considered to be approximate
and no liability shall attach to the employer for any error which may be discovered therein.

23.2 The Employer reserves the right to increase or decrease or delete or omit or execute
only a part or the whole or any excess thereof, as per the site requirements, without assigning
any reason therefore at the time of allotment / execution of work. Contractor will be paid for the
actual work done at the site. No variation shall vitiate the contract.

23.3 The tender rates shall be fixed and applicable for any increase or decrease in the

tendered quantities. Nothing extra will be paid by the Bank on account of omission / deletion of
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever
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from the contractor on this account. Payment will be made on actual measurement of the work
done. All measurements shall be as per relevant I.S. standards

23.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at
the same rate and terms and conditions) either at the same site or other sites as per the need
within the validity of this tender.

23.5 The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and overheads.

24, CONTRACTOR’S EMPLOYEES

241 The Contractor shall employ technically qualified / having appropriate skill and
competent persons fully trained and adequately experienced Electricians, who are medically fit.
They should be free from any contagious diseases. The Electricians shall be well mannered
and properly dressed with shoes etc.

24.2 The contractor shall provide necessary training on safety measures while executing the
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any
accident occurred or damage incurred or claims arising there from during the execution of work.
The contractor shall also provide all risk insurance policy including third party insurance as may
be necessary to cover the risk.

24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their
employees within the premises. Bank is not responsible for any damages or claims on account
of the misbehavior / misdeeds of his employees. For this purpose, any person supplied by the
contractor to be engaged on the work on regular basis or as an alternate arrangement, under
the direct order or control of the Employer or his representative shall be deemed to be a person
employed by the contractor.

24.4  The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for
compensation or damages against the Employer or any of their officer or employee.

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank Services without previous permission of the Bank. This contract is
liable to be cancelled, if either the contractor or any of his employees is any time to be such a
person who had not obtained the permission of Bank as aforesaid before submission of the
tender or engagement in the contractor’s service.

24.6 Contractor should not engage child labour in any of the activities in this contract.

24.7 The contractor shall not employ person who is not an Indian National.

24.8 The Electrician shall not over stay in the Bank premises other than the time permitted by
the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific
reasons like maintenance, repair works etc.

249 In respect of all labour employed directly or indirectly on the work for the performance of
the contractor’s part of work, the contractor at his own expense, will arrange for the safety

provisions as per the statutory provisions, B.l.S recommendations, factory act, workman’s
compensation act, CPWD code and instructions issued from time to time.
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24.10 The Contractor's workmen will not have any right whatsoever to get absorbed in the
Bank. The Contractor shall be responsible for all the claims of the employees of the Contractor
and shall not make and claim whatsoever against the Bank. The Contractor shall be responsible
for all statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The
operator is responsible for compliance of all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved
harmless and indemnified against claims if any of the workmen and all costs and expenses as
may be incurred by the Employer in connection with any claim that may be made by any
workmen.

25, WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site are not
affected by the contract work. If required, they have to work on the Bank Holidays in
coordination with other agencies and Bank.

26.0 SUBCONTRACTING

26.1 The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or any part,
share or interest therein nor, shall take a new partner, without written consent of the Employer
and no subletting shall relieve the contractor from the full and entire responsibility of the
contract or from active superintendence of the work during their progress

27.0 STORAGE OF MATERIALS

27.1  The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in
the site with the permission of the Bank. However, the contractors shall be responsible for the
custody and security of all materials and equipment at site. No claim for loss or theft will be
entertained by the Bank.

27.2 Shelter or stay and other amenities for the electricians have to be arranged by the
contractor at his own expense and responsibility.

27.3 On completion of the works, the contractor shall remove all tools, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and the works clean
and in a workmanlike condition to the satisfaction of the Bank.

28.0 FORCE MAJEURE

28.1 Notwithstanding the provisions of General terms and conditions of the Contract, the
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or
termination for default if and to the extent that the delay in performance or other failure to
perform its obligations under the Contract is the result of an event of Force Majeure.

28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections,
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods,
epidemic, quarantine restrictions, freight embargoes, declared general strikes in relevant
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor
and / or Sub-Contractor but does not include any foreseeable events, commercial
considerations or those involving fault or negligence on the part of the party claiming Force
Majeure.

28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing

of such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the
Vendor shall continue to perform its obligations under the Contract as far as is reasonably
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practical, and shall seek all reasonable alternative means for performance not prevented by the
Force Majeure event.

29.0 COMPLIANCE OF STATUTORY REGULATIONS

29.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to
the work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution
Control Boards, Municipal Authorities, water and Sewarage boards and shall before making any
variations from the drawings or specifications that may be associated to so conform, give the
Employer written notices specifying the variations proposed to be made and reasons for making
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

29.2 The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer. The Contractor shall indemnify the Employer against all claims in respect of patent
rights, designs, trademarks or name or the protected rights in respect of any equipment,
machine, work or material used for or in connection with the works or temporary works and from
and against all claims, demands, proceedings, damages, costs, charges, and expenses
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions
arising from such claims, unless he has informed the Employer, before any such infringement
and received their permission to proceed and shall himself pay all royalties, license fees,
damages, coat and charges of all and every sort that may be legally incurred in respect thereof.

29.3 The contractor should strictly abide by the Central/State labour regulation for the
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour,
including the latest amendments, if any and other safety regulations.

29.4 The contractor shall keep the Employer saved harmless and indemnified against claims
if any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC
30.1 The insurance shall be for an amount equal to 110 percent of the value of the contract
on “All Risks” basis, valid until the Completion of the project or handing over whichever is later.

30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of any damaged
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters.

30.3 The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and / or decorative part of property which
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a
sub-contractor's employees, whether such injury or damage arise from carelessness, accident
or any other cause whatsoever in any way connected with the carrying out of this contract.

30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property of third parties.

30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect.

30.6 The contractor shall be responsible for anything, which may be excluded from damage
to any property arising out of incidents, negligence or defective carrying out of this contract.
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30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect
of any such claim or damages from any sums due to or to become due to the contractor.

31. TERMINATION OF CONTRACT BY BANK

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the BANK that he
is able to carry out and fulfill the contract, and if so required by the Bank to give reasonable
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any
payment under this contract to be attached by or on behalf of and of the creditors of the
contractor, or shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all or any
of the acts matters of things by this contract, to be observed and performed by the contractor
within three clear days after the notice shall have been given to the contractor in manner
hereinafter mentioned requiring the contractor to observe or perform the same or shall use
improper materials of workmanship in carrying on the works, or shall in the opinion of the Bank
not exercise such due diligence and make such progress as would enable the work to be
completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Bank
after three clear das notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said
cases, the Bank may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the
Bank of the obligations and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract, had not been so determine and as if the works subsequently executed
by or on behalf of the contractor (without thereby creating any trust in favor of the contractor)
further the Bank or his agent, or servants, may enter upon and take possession of the work and
all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other contractors or other persons or person to
complete the works, and the contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other contractors or other persons or person employed from
completing and finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the Bank shall give notice in writing to
the contractor to remove his surplus materials and plants and should the contractor to remove
his surplus materials after receipt by him the BANK may sell the same by Public Auction and
shall give credit to the contractor for the amount so realized. Any expenses or losses incurred
by the contractor for the amount so realized. Any expenses or losses incurred by the BANK in
getting the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.

32.0 DISPUTES/ARBITRATION:

32.1 All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the Contract
(whether during the progress of work or after completion of such work and whether before or
after the termination of this contract, abandonment or breach of this contract), shall be settled
amicably.
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32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor),
give written notice to other party clearly setting out there in specific dispute(s) and/or
difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and the award
made in pursuance thereof shall be binding on the parties.

32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to
joint arbitrator; one to be nominated by each party and the said arbitrators shall nominate a
presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be
settled in accordance with the applicable Indian Laws. Any appeal will be subject to the
exclusive jurisdiction of courts at Hyderabad.

32.4 The Vendor shall continue work under the Contract during the arbitration proceedings
unless otherwise directed by the Bank or unless the matter is such that the work cannot
possibly be continued until the decision of the arbitrator is obtained.

32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be in
English.

33. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be
in English.

34. Safety Guidelines for the Contractor:
The Contractor should follow the following General safety Guidelines while executing the work:
34.1  Smoking is strictly prohibited at workplace.

34.2 No one is allowed to work at or more than three meters height without wearing safety
belt and anchoring the lanyard of safety belt to firm support preferably at shoulder level.
Chinstrap of safety helmet shall be always on and safety boot is worn.

34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as
per the need.

34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.

34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done.
Safe approach to be ensured into every excavation.

34.6 Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at night.

34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall
not be used as work platforms.

34.9 Debris, scrap and other materials to be cleared from time to time from the workplace and
at the time of closing of work everyday. Dismantled Material shall not be thrown from the height
and shall be properly disposed off to prevent any injury to public/staff.
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34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

34.12 Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI to be
corrected on priority basis.

34.14 No children or physically challenged persons shall be allowed to enter the workplace
and shall not be utilized for any service during execution of the work.

34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly
and safely when not in use.

34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works.

34.17 Return cables shall be used for earthling.

34.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition
and in case of any leakages, the same shall not be used.

34.19 Proper eye washing facilities shall be made in areas where chemicals are handled.

34.20 Connectors and hose clamps are used for making welding hose connections.

34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction
boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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S.No.

n

PN ok w

12.
13.

14.

15.

16.

LIST OF 1.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS

Description

EXTERNAL ELECTRIFICATION wiring installation (system
voltage not exceeding 650V

Graphical symbols used in Electro-technology art-XI-Electrical
Installation buildings

Fire safety of buildings (General) Electrical Installation

3 pin plugs and sockets

Earthing

Fittings for electrical wiring

General and safety requirements for electric lighting fittings
Busbar ratings

On load change over switches

Panel shall comply with the latest Relevant Indian Standards and
Electricity Rule and Regulations

The general construction shall for factory built assembled
switchgear & control gear for voltage up to and including 1100 V
AC

DBS

The general construction for factory built assembled switchgear
& control gear for voltage up to and including 1100 V AC

The degree of protection shall be IP-42 for indoor application, IP-
55 for kitchen and IP-65 for outdoor application.

Conduits for electrical installations, Part 3: Rigid plain conduits of
insulating materials. General requirements [ETD 14: Electrical
Wiring Accessories].

Fittings rigid non-metallic conduits [ETD 14: Electrical Wiring
Accessories]

IS Code
IS 732 — 1989

IS 2032-1969

IS 1646-1961
IS 1293

IS 3043-1966

IS 26671964

IS 1913-1969
IS 8084-1976
IS 4064-1978
1S-13947-1993

1S-8623-1977
(Part-1)

1S-13947-1993
1S-8623-1977
(Part-1)

IS 9537-3 (1983)

IS 3419 (1989)
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
Sate Bank of India,
RBO ,

Dear Sir/s,

Ref: TENDER FOR

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications /
revisions, if any, furnished by the Bank and I/We have inspected the site of works and have
made me / us fully acquainted with the local conditions in and around the sites of works and
offer to undertake Contract as detailed in this tender by submitting my/our bids.

2. While submitting this Bid, | / We certify that:
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary
support document delegating this authority is uploaded along with the bid.

ii) We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications provided by the Bank, submitted by us in
our Bid document.

iii)) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid
clarifications/ modifications/ revisions furnished by the Bank, without any exception.

3. We agree to abide by all the Bid terms and conditions, contents of Agreement and
the rates quoted in the bid, which shall remain binding upon us.

4. If our Bid is accepted, we undertake to enter into and execute at our cost, when called
upon by the Bank to do so, a contract in the prescribed form and we shall be jointly and
severally responsible for the due performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.

6. Itis further certified that the contents of our Bid are factually correct. We also accept that
in the event of any information / data / particulars proving to be incorrect, Bank will have the
right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you may receive
and you may reject all or any Bid without assigning any reason or giving any explanation
whatsoever.

8. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or
any other regulatory body.

9. We also confirm that we have not been blacklisted by any Bank / PSU / State or
Central Govt departments for any reasons.

10. We confirm that we do not have any litigation / cases pending against us in any Bank /
PSU / State or Central Govt departments.
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11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC
from all the statutory /local authorities for the smooth execution of this contract in SBI
premises.

12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be
supplied / used as a part of this contract shall be original / new materials / components /
parts / equipment only, from respective OEMs of the products and that no refurbished /
duplicate / second hand materials/components /parts/ equipment shall be supplied or shall
be used.

13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and | shall
be duty bound to replace the all deviated material/ works from the site at my/ our cost as
well as | shall be liable to penalized by the Bank as deemed fit and for all such loses made
thereof, I/ we shall not have any right to arbitrate in any manner.

Yours Faithfully,

Contractor’s Signature

Name:

Address:

kkkkhkkkkkhkkhkhhkkkkhkhhkkhkhhhkkhhhkhkkhkhhhhkhkhhhhhkhkhhhrkkhhhrkhkhkhhhhkrhkhkhhhrhhhhrhhkhhhhkrhhhrrkhkhdhrrhkhkhhrxkd
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this __ day of year 202_ between
(Hereinafter
referred to as the “Employer/Bank” which expression shall, unless excluded by or repugnant
to the context, includes its successors and assigns) of the ONE PART
and of

(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context,
includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
and shall

herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited tenders
from experienced, resourceful and bonafide contractors through the Bank, Hyderabad vide
its Notice Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Tender containing Notice Inviting Tender, General
Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement, Preferred
makes of materials, Form of Submission of tender, Technical Specifications etc. for the
above said project, (Hereinafter collectively referred to as the “said conditions”), signed as a
token of his acceptance of the same, along with requisite Cost of tender and Earnest Money
Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer through Bank has accordingly issued the work order
(No. dated. ) to the contractor subject to his furnishing
the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of

acceptance No. dated and has also deposited with the
Employer a sum of Rs. which  with the Earnest Money of
Rs. forms the requisite Security Deposit @2 % of the accepted Tender Value of
Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantities.

[ll. All correspondence between the Employer and the Contractor from the date of issue of
N.L.T and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter
provided the Contractor shall upon and subject to the said conditions, execute and complete
the contracted project works and such further detailed drawings as may be furnished to the
contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the nature

29




of the work and addition to or omitting any items of work or of having portions of same
carried out through another agency or otherwise and such alterations or variations shall be
carried out without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by
and submit themselves to the conditions and stipulations and perform the same on their
parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal disputes shall be
limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the
arbitration shall be final and binding on both the parties.

6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution
of their firm. It shall be open to SBI to terminate the agreement on the death, retirement,
insanity or insolvency of any person/s is being director/s or partner/s in the said company /
firm, or on the addition or introduction of a new partner without the previous approval in
writing of SBI. But in absence of and until its termination by SBI as aforesaid, this
agreement shall continue to be of full force and effect notwithstanding any changes in the
constitution of the firm by death, retirement, insanity or insolvency of any of its partners or
the addition or introduction of any new partners. In case of retirement / death, the surviving
or remaining partners of the firm shall be jointly and severally liable for the due and
satisfactory performance of the terms and conditions of the agreement.

7) The Contractor agrees and hereby keeps the Bank indemnified against all claims,
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any
deficiency in Services rendered by The Contractor or breach of any obligations under this
contract, including without limitation, breach of confidentiality obligations or any acts of
commission / omission on the part of employees, agents, representatives or Sub-
Contractors of the Contractor. The Contractor agrees to make good the loss suffered by the
Bank.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of

Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of the Contractor by
Shri his duly authorized representative, in the presence of

1. (Name and Address)

2. (Name and Address)
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REFERRED MAKE OF MATERIALS TO BE USED :

Sno ITEMS BRAND NAME
MCCB /MCB/RCCB/MCB | L&T/SIEMENS,; SCHNEIDER; ABB / LEGRAND /
1. |DB HAVELLS
2. | HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS
3. | CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
4. | CABLE LUGS DOWELL/3D/JAINSON
5. | CHANGE OVER SWITCH HPL/L&T/C&S
6. | INDICATING METERS L&T/AE/IMP/MECO/CONZERV
7. | RELAYS L&T/ GE/TELEMECANIQUE /AREVA
8. | CT'S RESIN-CAST KAPPA/IMP/AE /KALPA
9. | SELECTOR SWITCHES L&T/SIEMENS/KAYCEE
10.| FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI
ANCHOR/LEGRAND/
11.| MODULAR SWITCHES HONEYWELL/HAVELLS/SCHNIDER
12.| PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
13.| CASING / CAPPING CLASSIC/ MODI/SUDHAKAR
14.| LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS
15.| EXHAUST FANS CROMPTON/ GEC/ ARMONALD/HAVELLS
16.| CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA
17.| ACB L&T/SIEMENS/ SCHNEIDER/ ABB
18.| CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB
19.| CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO
BUS BAR SUPPORT
20.| SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND
21.| BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S
22.| M S CONDUITS BHARAT / ZINDAL/
23.| CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
CAT-6/ TELEPHONE
24.| CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
25.| LAN SWITCHES I/O PORT | CISCO/D-LINK/ JUNIPER/LEGRAND
26.| NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON

Important: Please Tick (/) the make of materials considered in the Tender.
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ELECTRICAL WORKS AT

DISENCHARLA | BRANCH
Ifcl) Description Unit | Qty I:j:tt arTr::)t::lt
DISTRIBUTION BOARDS:-
Supply, installation and concelling/surface of
1 following size MCB/MCCB/RCBO distribution boards
with following combination of C curve-MCBs as
required. the scope of work includes supply of
blanking paltes for Vacent slots.
MCCB NEAR ENERGY METER No 1 13000 13000
11 Supply & Installation of 100A,4Pole, 25KA MCCB in
) a fabricated IP 65 enclosure near Energy Meter (
MCCB should not visable to outside.
Master Control DB: No 1 27032 27032
Supply & fabrication of free stnading wall mounted
M V panel made out of 14SWG MS sheet after
seven tank process and painting with epoxy
powder coating with vertical cubicles as detailed
below.
CUBLICLE-1: 100A,4P,25KA MCCB with vary deep
extendable handle -1 no and a busbar
arrangement at output
1.2 Input:from MCCB at Energy meter,
' output 1:To MTS
Output 2: To PDB
CUBICLE-2: 63A, 4P Changeover(Manual Transfer
Swtich-MTS) with vary deep extendable handle-
1no.
Input 1: From the O/P of Cubicle-1 MCCB i.e from
the busbar.
Input 2: From COS O/P
Output : MTS DB
PDB/Main DB: No 1 21065 21065
3 phase 4 way Ekinox3 TPN DB-VTPN
DPX3 160 MCCB DB's IP 43 - #IK 09 with metal
Double door:-
(1) 100A,25KA, 4P, MCCB-1 no (input Master
1.3 | Control DB cubicle-1))
(2) 82A,3P, MCB- 02 NO ( I/P to AC DB, COS)
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors)
(4) 6-32A, SP MCb-3 No (Spare)
Note: for indicating lamps, tap the power supply
from output of incomer
"AC DB | No 1 21253 21253
3 phase 6 way Ekinox3 TPN DB-VTPN DB's
for DX3 MCB, IP 43 - #IK 09 with metal Double
door:-
(1) 63A, 4P, MCB-1 no (input from PDB)
(2)63A,4P, 100mA, RCCB-1 no (Input)
(3) 32A,3P, MCB- 04 NO ( cassette Acs)
(4) 6-32A SP MCb-6 No (cassette/ split Acs)"
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1.4

CHANGEOVER SWITCH(COS):

SITC of fabricated 100A, 4 pole on load
Change over switch with provision for the
armoured cable termination as required.

(1) Input-1: From PDB

(2)Input-2: From DG set

(3) Output:7 segment display(LDB) and MTS 2nd
Input.

No

10260

10260

1.5

LDB

Ekinox3 TPN DB - 6way 7 segment DB's for DX3
MCB, Isolator, RCCB and RCBO :With provision for
FP MCB/Isolator/RCCB/RCBO as incomer and SP
MCB's as
(1) 40 A 4 Pole MCB-1no (Input From COS)
(2) 40A 2P 30mA RCCB-3no
(3)6-10A SP MCB-14no for raw power sockets and
light point circuits
(4) 16A SP MCB-3 nos of water cooler, Kitchen
power point
(5) 20A SP MCB-1 no for BM AC

No

23211

23211

1.6

OUTPUT OF MTS

Ekinox3 4 way ETPN DB's for DX3 MCB, Isolator,
RCCB and RCBO IP 43 - #IK 09 with Double door.
(1)63A,4P, MCB-1no(Input from main DB MTS)
(2)40A, 2P, MCB-1no( Branch UPS I/P)
(3)32A,4P, MCB-1no( ATM Raw Power DB)
(4)6A,2P, MCB-1no (sign board I/P)
(5)6A,2P,MCB-1 No( exhaust fans in UPS room)

No

9433

9433

1.7

CAPACITOR PANEL.

Supply, installation, testing and commissioing of 1
no. of 5KVAR heavy duty capacitor box type. The

scope of work includes supply & fixing of 1 no. of
16A TP MCB and its related work

No

2753

2753

1.10

"MCB WITH ENCLOSURE FOR CASSETTE AC(3PH)
SITC of 32A 4 pole MCB in a suitable weather proof
enclosure for cassette Acs"

No

3000

9000

1.11

"MCB WITH ENCLOSURE FOR CASSETTE AC(3PH)
SITC of 32A 4 pole MCB in a suitable enclosure for
cassette Acs"

No

1800

5400

1.12

UPS & RELATED DBS

1.13

UPS INPUT DB:
DP/TP/FP Metal enclosure with 1 no of 32A DP MCB
for 2 to 5 KVA UPS.

No

1240

1240

1.14

UPS OUTPUT DB
DP/TP/FP Metal enclosure with 1 no of 32A DP
MCB

No

1240

1240

1.15

UPS OUTPUT DISTRIBUTION DB NEAR UPS
SPN 8 way IP 43 - #IK 09 with metal Double door
DB for UPS sockets. The scope of work includes
supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO (
Hub/NETWORK RACK,CCTV, Fire panel, Burgalarm
and Distribution boards in banking hall)

NO

3700

3700
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1.16

UPS DB IN BM CABIN

SPN 8 way IP 43 - #IK 09 with metal Double door
DB for UPS sockets. The scope of work includes
supply & fixing of following MCBs:

(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO

NO

3700

1.17

UPS DB IN BANKING HALL

SPN 8 way IP 43 - #IK 09 with metal Double door
DB for UPS sockets. The scope of work includes
supply & fixing of following MCBs:

(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO

No

3700

3700

1.18

UPS DB IN BANKING HALL

SPN 12 way IP 43 - #IK 09 with metal Double
door DB for UPS sockets. The scope of work
includes supply & fixing of following MCBs:

(1) 32A FP MCB-1NO, (2)6-10A SP MCB-8NO

No

5800

5800

ARMOURED CABLES FOR DB INPUT,
CASSETTE ACS & UPS INPUT DB:-
Supply,Laying, Testing and commissioning of 1.1
KV grade XLPE insulated armoured
alluminium/copper conductor cable of the following
size  including laying in trenches, cable trays, on
wall including claming and including civil works etc
complete as per IS 7098 - Part 1 - 1983. The scope
of work includes supply & laying of 2 runs of 8
SWG GI wire along with the cable

2.1

3.5C X 25 SQMM ALU CABLE for LDBs & MTS to
MS

Rmt

180

387

69660

2.2

4C X 6 SQMM CU CABLE for AC ODU

Rmt

15

709

10635

2.3

4C X 4 SQMM CU CABLE FOR ATM

Rmt

14

501

7014

2.4

3 C X4 SQMM CU CABLE for UPS and AC ODU

Rmt

160

398

63680

TERMINATIONS:

Termination of the following cables with double
compression(DC) cable glands and also with
suitable size alluminiumn/copper lugs including
supply and fixing of Lugs.

3.1

3.5C X 25 SQMM ALU CABLE

No

144

864

3.2

4C X 6 SQMM CU CABLE

No

208

1664

3.3

4C X 4 SQMM CU CABLE

No

208

416

3.4

3 CX4 SQMM CU CABLE

No

172

2064

UPS INTERNAL WIRING

Supply , laying and dressing of following 1.1KV
XLPE Insulated, PVC tape/PVC Extruded
Innersheathed for Multicore copper flexible
Cables, extruded PVC Type ST2 Sheathed,
650/1100 V grade as per IS 7098 (Part 1) 1988.
The scope of work includes laying of cable in a
suitable metal hose flexible pipe .complete the
work as directed by theSBIIMS. the cable should be
laid from UPS I/P to UPS I/P enclosure & UPS O/P
to UPS ouput enclosure only.

4.1

3 core X 4 sgmm coppe flexible cable

Rmt

30

264

7920
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AC WIRING

5.1

SPLIT AC WIRING:-

Supply and Fixing of 20 A DP MCB fixed on a
suitable module metal box including all
interconnections as required. ( for High Wall Spli
ACs) along with supply & laying of 3 C* 4 sgmm
copper armoured cable concealed on wall/ Ceiling
etc as required. The wires should be conforming to
IS 694 (with latest amendments).The scope of
work includes wiring from AC DB to DP MCB to AC
unit .

No

4911

9822

5.2

SPLIT AC WIRING FOR LOCKER ROOM

Supply and Fixing of 20 A industrial socket with
metal clad socket on a suitable module metal box
including all interconnections as

required near locker room door & one 20A MCB in a
suitable enclosure inside the locker room near
locker doorm. ( for High Wall Spli ACs) along with
supply 7 laying of 3C* 4 sgmm copper armoured
cable concealed on wall/ Ceiling etc as required.
The wires should be conforming to IS 694 (with
latest amendments).The scope of work includes
wiring from AC DB to meal clad socket to AC unit
Supply and run the 3X4 Sgmm copper flexible
from metal clad socket to indoor unit, one side to
be flexible cable to fited in above socket for plug-
top arrangement and other side should terminate
IN AC indoor unit side

No

5824

GLOW SIGN BOARD:-

Supply & laing of 3core 1.5sqmm Copper
flexible Cable in a suitable FRLS PVC pipe for
Glow Sign Board including all terminations

Rmt

25

78

1950

EMERGENCY LIGHTING(UPS SUPPLY)

Supply & laying of 3 core 1.5 sgmm copper flexible
cable in a suitable FRLS PVC pipe for emergency
lighting. The scope of work includes supply &
fixing of 2A DP MCB in a suitable enclosure. No
of points :One primary point & two secondary
points. The scope of work extends to supply &
fixing of 3 no of square type 15 watts recess
mounted LED lights also.

No

7876

7876
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LIGHT & FAN POINT WIRING:-

Point Wiring for Light/fan point with 3X1.5 sgmm
copper conductor FRLS insulated 1100v grade multi
strand wires (P+N+E) in concealed/ surface using
20/25/32 Medium duty FRLS PVC conduit 16swg
thick with all bend, tees, saddle mounting box,
cover plate, ceiling rose, etc. complete as required
etc. The scope of work includes the circuit wiring
from DB to point control box /switch box using
3x2.5 sgqmm copper conductor FRLS insulated
1100V grade multistrand wire (P+N+E) in FRLS
PVC conduit 16 swg thick complete in all respect.
Each circuit shall have separate earth wire. All
switch socket must be modular type with M.S.
Boxes and plate etc. as required.

(Switch & Sockects:MK:Honeywell or equilent
for other Makes)

8.1

Primary points

No

40

864

34560

8.2

same as the above secondary point ( only one
secondary point on the primary point

No

11

286

3146

8.3

one switch controlled by three lights

No

1426

1426

8.4

Call bell points for the cabins including supply of
call bell as required

No

1176

1176

MODULAR SOCKETS:

Supply and fixing of switch(s) & socket(s) fixed on
a suitable module metal box(16 guage) and white
front plate (Modular type) including all
interconnections as required and blank plate has
to be provided if necessary. The scope of work
extends to Supply and wiring with _2runs of 4.0
sq.mm & one run of 2.5sgqmm 1100 V grade
PVC insulated multi strand FRLS copper
conductor wires conforming to IS 694 (with
latest amendments) in suitable size FRLS PVC
CONDUIT of 2mm thick concealed in the above
ducts in the floor and supply of all fixing materials
and accessories, interconnections complete as
required for the UPS/ raw power sockets in the
single window counters and officer tables.(Switch &
Sockects:MK:Honeywell or equilent for other
Makes)

9.1

PRIMARY POINT: RAW POWER
1 no of 6/16A socket with 1 no of 16A switch For
power point in banking hall cooler

No

2055

2055

9.2

PRIMARY POINT: RAW POWER
2 nos of 6/16A socket with 2 no of 16A switch For
Kitchen

No

2033

4066
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10

Supply and fixing of switch(s) & socket(s) fixed on
a suitable module metal box(16 guage) and white
front plate (Modular type) including all
interconnections as required and blank plate has
to be provided if necessary. The scope of work
extends to Supply and wiring with _3runs of 2.5
sq.mm 1100 V grade PVC insulated multi strand
FRLS copper conductor wires conforming to IS
694 (with latest amendments) in suitable size FRLS
PVC CONDUIT of 2mm thick concealed in the above
ducts in the floor and supply of all fixing materials
and accessories, interconnections complete as
required for the UPS/ raw power sockets in the
single window counters and officer tables. (Switch
& Sockects:MK:Honeywell or equilent for other
Makes)

10.1

PRIMARY POINT- RAW POWER

1nos6/16A Socket and 1nos 16A switch (Rawpower
point switch and socket to be installed ina metal
box) . The scope of work extends supply of 3
meter length of flexible 3core 2.5sgmm multi
core copper cable one end connected to_plug top
16A and the other connected to the SB inside and
a suitable hook arrangment as required for hanging
the cable required for Record rooms & Safe
room, LOCKER room, Strong room, stationary
room( Independent Circuits)

No

598

1794

10.3

PRIMARY POINT:UPS POWER

4nos. 6A sockets with 1 no 16A switch for NET
WORK RACK, CCTV, Fire control panel from UPS
main DB

No

1661

4983

PRIMARY POINT: UPS/RAW POWER
1 nos of 6A socket with 1 no of 6A switch for
Fire control panel from UPS main DB

No

1228

1228

11

Supply and fixing of switch(s) & socket(s) fixed on
a suitable module metal box(16 guage) and white
front plate (Modular type) including all
interconnections as required and blank plate has
to be provided if necessary. The scope of work
extends to Supply and wiring with 3runs of 1.5
sq.mm 1100 V grade PVC insulated multi strand
FRLS copper conductor wires conforming to IS 694
(with latest amendments) in suitable size FRLS
PVC CONDUIT of 2mm thick concealed in the
above ducts in the floor and supply of all fixing
materials and accessories, interconnections
complete as required for the UPS/ raw power
sockets in the single window counters and officer
tables. if these sockets are mounted in SB (
along with point wiring) we will treat it as on
board socket. (Switch &
Sockects:MK:Honeywell or equilent for other
Makes)
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11.1

PRIMARY POINT:UPS POWER

4nos. 6A sockets with 1 no 16A switch (Switch

shall be fixed above the table and sockets shall be
fixed below the counter OF BM, SWO, field officer,
Grahakamitra, Cash officers, gold loan, etc)

No

1534

10738

11.2

PRIMARY POINT: RAW POWER
2nos 6A SocketS with 1 No of 6A switch (Raw

Sockets)- for counters( Switch & Socket should be
mounted above the table

No

1492

4476

11.3

SECONDARY POINT: RAW POWER (2 X6A
socket & 1 X6A switch)

same as above but looped from nearest

point (Primary point to Secondary point) from
counter to counter

No

909

2727

11.4

PRIMARY POINT:UPS/ RAW POWER
2 nos of 6A socket with 2 no of 6A switch for
display, pass book printing

No

1518

3036

12

Supply and fixing of switch(s) & socket(s) fixed on
a suitable module metal box(16 guage) and white
front plate (Modular type) including all
interconnections as required and blank plate has
to be provided if necessary. (Switch &
Sockects:MK:Honeywell or equilent for other
Makes)

12.1

ON BOARD SWITCH & SOCKET
1 no of 6A socket with 1 no of 6A switch and it
should be fixed in the switch board -RAW POWER

No

347

2082

12.2

SOCKET  FOR WALL MOUNTING FAN
1 no of 6A socket 3" below the false ceiling for
wall mounting fan - RAW POWER

No

280

1680

13

SUPPLY & FIXING OF EXHAUST FANS WITH
TIMER

Supply & fixing of 2 no of bird cage exhaust
fans with timer control for the exhaust fans in the
UPS room. The scope of work includes point wiring
& making provision in the wall for installation of
exhaust fans and bring back to original finish.

No

4273

4273

14

NETWORKING
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14.1

POINT WIRING:

Supplying, laying, tesing and commissioning of four
pair CAT 6, UTP cable 23 AWG solid bare copper or
better;Insulation - Polyethylene;Jacket - Flame
Retardant PVC;Pair Separator - Star Quad
Separator or equivalent; 250 MHz;UL Subject 444,
EIAITIA-568 B.2.1, ISO/IEC 11801 &
IEC61156-5for LAN in a suitable FRLS PVC conduit
of 2mm thick and making connection on both ends
complete as required with all acessories including
labour charges. The scope of work includes supply
& fixing of RJ-45 LAN socket outlet(I/0) in GI metal
box and front cover plate

No

14

1263

17682

14.2

SITC of branded UTP Category 6 four pair, 1 meter
Patch Cord with factory crimped boots on RJ 45
plugs at both ends. Should conform or exceed
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL,
ETL

No

14

145

2030

14.3

SITC of branded UTP Category 6 four pair, 2 meter
Patch Cord with factory crimped boots on RJ 45
plugs at both ends. Should conform or exceed
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL,
ETL

No

14

156

2184

14.4

Supply of Cat-6 24 port jack panel make-D-link or
equlent

No

3253

3253

14.5

Supply of 9U wall mount rack with all
accessories(self, power manager, cable Manager,
Fan etc. Pl note that while installing the rack,
power supply sockets and switch to be installaed
above the rack. To avoid loose hanging power
wires.

No

7575

7575

15

TELEPHONE WIRING

POINT WIRING
Supply, installation, testing and commissioing of
high Conductivity Solid Annealed Bare Copper
industrial 0.5mm dia Telephone (Switchboard)
Cables with High Density Polyethylene Insulation,
Paired, Polyester and Sheathed with High Oxygen
Index, Fire Retardant, PVC Compound, Grey Outer
Sheath generally conforming ITD Specification. the
scope of work inclusive of all fixing accessories &
laying in a suitable ISI medimum PVC conduit. The
scope of work extends to Supply and Fixing of
modular type RJ11 Telephone outlet with anodized
GI box and front plate complete as required.

15.1

2 pair

No

724

5068

16

KRONE ENCLOSURE

Supply, installation, testing & commissioning of
Telephone krone in an MS powder coated enclosure
for the following sizes..

16.1

10 PAIR KRONE

No

1199

1199

17

FIXTURES/FANS( All light fixtures and fans to
be supplied COMMERCIAL MODELS only)
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Supply & Installation of following type direct/
indirect type recess/surface/ wall mounted light
fixtures. The fixtures shall be installed including
supply and wiring between Ceiling rose to fixture
with supply and laying of 3core 1.5Sg.mm copper
flexible cable and fixing of Lamp with all required
accessories, support chains & interconnections etc.
including cost and conveyance of all materials,
taxes and all labor charges etc., complete.

17.1

Supply & Installation of 15W Led down light
fixture. (Havells:- Integra neo 15W, 857
CROMPTON: LCDRQ-15-CDL/LCDRO-15-CDL or
DN296B LED15S 6500K in Philips or equivalent)
including cost and conveyance of all materials,
taxes and all labor charges etc., complete.

No

1850

7400

17.2

Supply & Installation of 33-36W 2X2 LedLight
fixtures (Havells - PLANO2X2PLR36WLED857S
/ VENUSNEOHE2X2PLR34WLEDS8XXS or
CROMPTON: LCTLRNE-36-FO-CDL or Philips
RC 375B30S 6500K or Equl) including cost and
conveyance of all materials, taxes and all labor
charges etc., complete. Weight of the light should
not be on the grid/ Gypsum ceiling. light has to be
fixed with the help of GI/chain wires and to the
anchroed to the ceiling.

No

16

2650

42400

17.3

Supply & Installation of 610x610 LedLight fixtures
Frames including cost and conveyance of all
materials, taxes and all labor charges etc.,
complete.

No

665

3990

17.4

Supply & Installation of 9-12W T5 led Light
fixtures and giving connections and all labour
charges etc., complete for eraction.
(LUMILINEBS9WLED857SPCWH - Havels or
BN021-12S in Philips or Equl)

No

521

1042

17.5

Supply and Installation of 18-20W T5 fixtures
SURFACE type with all interconnections and fixing
arrangement as required.
(LUMILINEBS18WLED857SPCWH - Havels or
BN021-21S in Philips or CROMPTON: LDL-20-CDL
or equivalent)

No

18

610

10980

17.6

supply & fixing of 20 watts per meter rope lights

Rmt

45

83

3735

17.7

WALL MOUNTING FANS

Supply and Fixing of 18 inch metal(body &
Blades) wall mounted fans with 3 pin socket,
fan body should be earthed if 3 pin socket not
available in the market .(BM,counters,Server RM,
Field Officer, ), Make: ACVORTEX18MM model in
CG or Mark II Wall fan in Almonard 18" 450mm

No

4800

19200
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17.8

EXHAIST FAN:-
Supply & Installation of fresh air exhaust fan 50W
of light duty 300mm size (12"), Metallic body &
blades, wire mesh, bird louvers etc. including cost
and conveyance of all materials, taxes and all labor
charges etc., complete for eraction

No

1850

3700

17.9

CEILING FAN:-
supply &Fixing of 1200mm sweep 5 star (BLDC)
High speed ceiling fan with electronic step
regulator in suitable locations as required. And
Supplying of double anchor fastener hooks and
down rods . complete in all respects as directed by
Bank. CG/ Havells

No

2850

19950

18

Earthing:

18.1

COPPER EARTHING:

Providing independent earthing for sophisticated
electronic equipment with 600 mm x 600 mm x 3.5
mm thick copper plate rigidly fixed to 40 mm dia
G.I. pipe of 3 mtr length connected with reducer
providing .GI. funnel with wiremesh as per national
electric code including C.C. Chamber of size 400
mm x 400 mm x 400 mm covered with RCC slab
filling with salt and charcoal giving earth
connection from electrode copper strip 2 runs of
50 mm x 6 mm x 3000 mm length with all
accessories and labour charges complete, as per IS
specifications 732/1982 (Part II)

No

11500

23000

18.2

GI EARTHING:

Providing independent earthing for important
equipment with 40 mm dia "B" class 2.5m long G.I
pipe and 19mm dia "B" class G.I pipe of 0.3 mtr.
Long connected with reducer providing G.I. funnel
with mesh enclosed in C.C. Chamber of 400mm x
400 mm x 400 mm with RCC slab cover duly
providing staggered holes filling with salt and
charcoal from the bottom of the pipe giving earth
connection from electrode through G.I. strip 2 runs
of 50 x 6 mm x 3000 mm length with all
accessories and labour charges complete, as per IS
specifications 732/1982 (part II)

No

5735

17205

18.3

Supply and laying of 8SWG Cu bear conductor in
20mm dia rigid pvc conduit For Body

Rmt

58

124

7192

18.4

Supply and laying of 25*3 mm hot dipped GI flat

Rmt

50

150

7500

18.5

Supply & Laying of 100mmX 25mmX 5mm Copper
strip with supporting insulator and holes

no

436

872

18.6

Supply & Laying of 100mmX 25mmX 6mm GI strip
with supporting insulator and holes

No

158

316

18.7

Supply & Installation of 3 no of 3watts(R,Y,B) bulbs
in a suitable enclosure For indicating the electricity
board supply. The scope of work includes wiring
from DB.

No

400

400
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18.8

"Arrangements of temporary power, Lighting, UPS
wiring etc without effecting the operation of the
branch working hour.Liasioning with the supply
authorities and other Government bodies for
enhancement of power load . If any official fee
payable to Telangana Power Distribution company
will be reimbersed by the Bank.
Meaning of Temporary POwer: vendor has to lay
suitable copper flexible cable from UPS/ raw power
to counters with a protection of ELCB and laying of
LAN cable also". The scope of work includes
removing of old wiring, disposal of the same from
the premises.

No

1 3000

3000

18.8

Security Lights:

Supply and installation of 6 Nos. of 6-10 Watts LED
Bulk head ligths (Philips: WT140 C LED 7S CW PSU
GR, or its equalent in Havells and Bajaj), the scope
of work includes,

(@) Supply & Installation of 24 hr. timer in
manufacturer’s own enclosure (Legrand, Hager,
L&T).

(b) Point wiring for the above security lights with
3R x 2.5 Sg. mm. FRLS Copper flexible wire in a
suitable FRLS PVC conduit around peripherty of teh
building.

No

1 14587

14587

Total amount

650558

Above (%)/ At par/ Below

Grand Total

NOTE: GST EXTRA
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