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NIT NO SBIRD/HYD/2026-27/03 

DATE 09.04.2026  
 
 
 

 

 
 
 
 

STATE BANK OF INDIA 
 
 

TENDER DOCUMENT FOR 
 
 

 

HVAC Tender for State Bank Institute of Rural Development Conference Hall, 
Situated at Lingampally, Hyderabad, Telangana. 

---------------------------------------------------------------------------------------------------------------------------- 
 
 

THROUGH E-TENDERING PROCESS 

 
*Air conditioning vendors empanelled with SBI-LHO, Hyderabad 
under respective category are only eligible to participate* 

 
 

The Chief Manager (Admin) 
State Bank Institute of Rural Development (SBIRD) 

Opp: UOH telephone exchange 
Old Mumbai Road, Lingampally 

Hyderabad-500019. 
Phone: 040-23463306. 

agmadmin.sbird@sbi.co.in  

mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp. Reddy women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 

URL: www.mapeindia.com 
E-mail: info@mapeindia.com 

 
 
 
 
 
 
 
 

mailto:agmadmin.sbird@sbi.co.in
http://www.mapeindia.com/
mailto:info@mapeindia.com
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NOTICE INVITING TENDER (NIT) 
  

State Bank of India invites online tenders for the following work in TWO BID SYSTEM from the Banks 

empanelled AC vendors with SBI, Hyderabad Circle.  
 

1.  Name of the Work HVAC Tender for State Bank Institute of Rural 
Development Conference Hall, Situated at Lingampally, 
Hyderabad, Telangana. 

2.  Estimated cost of work Rs. 19,42,020/- Plus CAMC charges for five years (GST extra)  
as applicable; "L1 shall be decided based on the Grand total 
(i.e, incl. CAMC)".   

3.  Scope of Work 
 
 

1. SITC of Air conditioners as per the BOQ. 

2. Comprehensive AMC of the above ACs for 5 years after the 

warranty period. 

4.  Time for Completion of 
work 

45 DAYS from the date of PO or handover of the site whichever is 

earlier. 

5.  Eligibility of the contractor 1. Air conditioning vendors of the respective category empanelled 
with SBI-LHO, Hyderabad. 

2. The vendor should have a valid digital signature to participate in 

the online tendering process. 

7.  Earnest Money Deposit 
(EMD) 

Rs. 19,500/- all Drafts/BCs shall be in favor of “The Chief 
Manager (Admin), State Bank Institute of Rural 
Development (SBIRD), Opp: UOH telephone exchange, Old 
Mumbai Road, Lingampally, Hyderabad-500019.” Payable at 
Hyderabad. 

8.  Tender documents available for 
download from the websites: 

1)https://www.sbi.co.in under“SBI in the News” link “procurement 
news”. 
2)  https://etender.sbi 

9.  Availability for download from 
the above web site  

From 09/04/2026 to 24/04/2026 

10.  Last date and time for 
submission of online bids in e-
tender portal 

24/04/2026 by 03.00 P.M 

11.  Date and Time of opening of e-
Tenders: 

24/04/2026 at 03.30 P.M 

12.  Initial Security Deposit (ISD) 2% of work order value 
 

13.  Payment terms i) No advance payment.  
ii) a. 70% payment after Supply of all materials at site 

b. 25% payment after installation , testing & 
Commissioning of all AC units 
c. 5% will be retained as security deposit, subject to 
deductions as applicable.  

14.  Total Security Deposit 
including EMD, ISD 

i) 5% of contract value which will be retained till the 
completion of the defects liability period; 
(From each running bill, an amount at the rate of 10% of the 
gross value of the running bill shall be recovered as retention 
money, till the total retention amount including the ISD 
amount already with the Bank become 5% of the value of the 
contract amount) 
 

https://etender.sbi/
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ii)  For AMC - 3 months AMC amount in the form of PBG as 
required by Bank. 

15.  Defects Liability Period 12 Months (Twelve months) from the date of completion or 
commissioning and handover of the work. 

16.  Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the contract per week of delay 
will be deducted from the final bill value subject to max 5%of 
the value of work 

17.  Validity of tender 120 days.  
18.  Tax Deduction As applicable  
19.  Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of 

materials, all taxes(excluding GST), wastages, Octroi, 
machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses required for 
the completion of the work. 

2. Additional claims other than the quoted amount will 
not be entertained.  

3. The quoted rates shall be firm throughout the 
completion of the project. 

20.  Check list of documents to 
be uploaded 

1. Scanned copy of DD/BC of EMD 
2. Bidders are required to upload the NIT in PDF as uploaded 
by the Bank. This will satisfy digital signing of theterms and 
condition of the tender by the bidder.  
4. Scanned copy of the AC Technical Data Sheet. 
5. Details of the Bidder – Duly filled in and signed in all the 
pages. 
6.Scanned copy of Authorization letter from 
Manufacturer/OEM to participate in the tender (or)Scanned 
copy of Valid dealership certificate (validity shall be for the 
current year or valid on the date of tender notice) 
7. Scanned copy of the Experience certificate satisfying the 
eligibility criteria. 

21.  Any additional information 1. The make of materials should be chosen strictly from 

the approved makes as given in the tender. Using of the 

multi brands for the same item is not permissible. 

Single brand should be used for entire project. No 

change of brand will be permitted during the progress 

of the project 

2. Any clarifications sought after opening of the tenders 
will not be entertained at any cost. Firm should be visit 
the website till last date of submission for changes/ 
corrigendum, if any 

3. The Bank reserves the right to cancel or postpone the 

tenders at any stage without assigning any reason. 

4. Claims for revision of the Quoted price by any bidder 

after the tender will not be entertained. 

22.  For any queries or support 
in connection with the online 
tendering process, please 

e-Procurement technologies Limited, Ahmedabad. 
 Primary Contact Numbers :- +91-9081000427, 9904407997 
 Alternate Contact No.:-    Ms. Shubhangibanodiya :- 079-
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contact our E-procurement 
solutions agency  
 

68136826 , shubhangi@auctiontiger.net 
1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 
2. Kanchan Kumari:-  079-68136820, kanchan.k@eptl.in   
3. JaymeetRathod:-  079-68136829,jaymeet.rathod@eptl.in 
4. Salina Motani:-079-68136843, salina.motani@eptl.in 
5. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in   
6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 
7.  HemangiPatel:-    079-68136852, hemangi@eptl.in      
8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in       
9. Deepak Narekar:-  079-68136863, deepak@eptl.in      
10. Sujith Nair:-          079-68136857, sujith@eptl.in        
11. Devang Patel:-      079-68136859, devang@eptl.in   

23.  The tender will be summarily 

rejected if the Bidder    

 

1. Failed to pay the required tender fee and submit the proof. 

2. Failed to submit the original EMD at above office 

before due date. 

3. Failed to upload Entire tender document, which is 

downloaded from the website as a proof of accepting 

the terms and conditions.    
4. Failed to upload the Scan copy of required documents 

as mentioned in the documents to be uploaded.   
5. Partly or fully Modifies, alters or corrects the tender 

document uploaded by the Bank. 

24.  EVALUATION OF PRICE 
BIDS AND 
FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation 

would be shortlisted and the online price bid submitted by 

the bidder will be opened. 

 
The L1 Bidder will be selected on the basis of net total of the 
price evaluation as quoted in the Online bidding. "L1 shall be 
decided based on the Grand total (i.e, incl. CAMC)".   

 
2. In case, the L1 amount quoted by two or more 

contractors is the same, such lowest contractors will again be 

asked to submit sealed / online “ Revised + Percentage 

Offers” on the original Estimated Cost of tender but the 

revised percentage shall, in no case, be higher than the 

percentage quoted during their initial offer for the project. 

The L1 shall be decided on the basis of revised offers. 

 
3. The process of online rebidding amongst the two or 

more contractors offering same rates shall continue till L1 

bidder is discovered. If required, PL shall conduct reverse 

auction to discover the L1 bidder. 

 
5 In case, any of such contractors or all contractors 

(who have quoted same tender amount in the initial bidding 

or subsequent bidding) refuse to submit revised offer, it 

shall be treated as “Withdrawal of tender” by the Contractor 

mailto:shubhangi@auctiontiger.net
mailto:anshul.juneja@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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before acceptance by PL and the EMD of such contractors 

shall be forfeited and they shall not be allowed to participate 

in the re-tendering process for the work. 

 

6.If the L1 bidder refuses to give the PBG, then the EMD will 

be forfeited and the tender will be re-invited.The L1 bidder 

will not be allowed participate in the retendering process. 

 

 If the final L1 bid is unreasonably low i.e L1 bid is less by 

10.00% or more of the Estimated Cost, the contractor shall 

submit Additional Security Deposit(ASD) in the form of 

PBG/DD for an amount equal to difference i.e, 90% of 

estimated cost and amount quoted by the L1 contractor. 

PBG/DD to be submitted within 7 days from issue of letter 

from Bank. This ASD deposit is in addition ISD as mentioned 

above. 

25.  Working Hours. The Contractor has to work in the Premises of an office 
which is functional and no in convenience to be created 
for effective functioning of office during office hours and 
the office staff. The Contractor should execute major 
works in the Nights and Holidays. The Contractor should 
make necessary arrangements for this. 

26.   Bank reserves the right to accept or reject any or all bids without 

assigning any reasons thereof, even after opening of the bids. 

 
The Asst. General Manager 

******************************************************************************************************** 
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GENERAL CONDITIONS OF CONTRACT 

 
INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires. 
In this connection, the following terms shall be interpreted as indicated below: 

 

i. “The Employer/Bank” ‘means the State Bank of India (including branches and other 
offices)and any of its employees representative authorized on their behalf. 

 

ii. “Bidder” means an eligible entity/firm submitting the Bid. 
 

iii. “The Contract” means the agreement entered into between the Bank and the Contractor, 
as recorded in the Contract Form signed by the parties, including all attachments and 
appendices thereto and all documents incorporated by reference therein. 

 
iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded. 

 
v. “The Contract Price/Project Cost” means the price payable to the Vendor under the 

Contract for the full and proper performance of its contractual obligations. 
 

vi. “The Equipment/Product” means all the Air conditioners along with the accessories 
which the Vendor is required to supply to the Bank under the Contract. 

 
vii. “The Works/Project” shall mean the works to be executed or done under this contract. 

 
viii. “The Project Site” means locations where the ACs are to be supplied and installed and 

services as desired in this tender document are to be provided. 
 

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified and 
forming part of this contract. 

Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice verse where the Context requires. 
 

1.0 SCOPE OF WORK 
The detailed scope of the work is given in the BOQ  
 
2.0SITE AND ITS LOCATION 
The proposed work is to be carried out at the site whose address is given in the NIT. 
 
3.0 BID DOCUMENTS 
3.1 The work hasto be carried out strictly according to the conditions stipulated in Bid 
consisting the following documents and in the most workman like manner, 

-NIT 
- General Conditions of Contract 
- Special conditions of Contract 
- Price Bid 

3.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 

- Price Bid 
- Special conditions of  Contract 
- General Conditions of Contract 
-NIT 
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3.3 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-
pr0curement agency’s portal  https://etender.sbi during the period mentioned in the NIT. 
 
4.0 BID PREPARATION: 
4.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and 
his own expenses all the following information and data which may be required for the purpose 
of preparation and submission of their bids: 
i) The location of indoor and outdoor units of the proposed ACs 
ii) Required civil work like making opening in the wall, 
iii) feasibility for laying the refrigerant pipes and its route 
iv) Availability of drain water point at the site 
v) Availability of Power near the proposed AC location  
vi) Security gate pass requirements 
vii) Storage space for the new ACs 
viii) Permissible working hours at the site 
ix) any other adverse conditions or hindrance to the installation 
x) Any demo or presentation is required by Bank before installation  
xi) traffic regulations, law & order  situations in the area  
xii) Whether AC has to be installed in coordination with other agencies like interior etc 
 
4.2   The Bidder will be fully responsible for considering the financial effect of any or all the 
above factors while submitting his Bid.The Bank shall not be liable in any manner whatsoever 
for the same or for any other costs or other expenses incurred by a Bidder regardless of the 
conduct or outcome of the bidding process. 
 
5.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at 
the address/by e-mail given in the NIT within the date/time mentioned. 
 
5.2. The clarifications to the queries received or amendments in the tender will be posted on 
the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual 
communication will be conveyed to the Bidders. The interested parties/Bidders are advised to 
check the above website regularly till the date of submission of Bid document and ensure that 
clarifications / amendments issued, if any, have been taken into consideration before 
submitting the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding 
on the participating Bidders. Bank will not take any responsibility for any such omissions by the 
Bidder. Bank at its own discretion, may extend the deadline for submission of Bids in order to 
allow prospective Bidders a reasonable time to prepare the Bid, for taking the amendment into 
account. 
 
5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by 
the interested Bidders or their representatives and get their queries clarified.  
 
5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids.  
 
5.5. No request for change in commercial/legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 
thereto, will be entertained and queries in this regard, therefore will not be entertained.  
 
5.6. Queries received after the scheduled date and time will not be responded/acted upon. 
 
 
6.0 EARNEST MONEY DEPOSIT (EMD): 
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6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulatedin the form of Demand 

Draft or Banker’s Cheque in favour of “The Chief Manager (Admin),State Bank Institute 
of Rural Development (SBIRD), Opp: UOH telephone exchange, Old Mumbai Road, 
Lingampally, Hyderabad-500019” drawn on any Bank in India 
 
6.2 EMD in any other form other than as specified above will not be accepted. Bid not 
accompanied by the EMD as above shall be rejected. 
 
6.3  No interest will be paid on the EMD. 
 
6.4 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award 
the contract is taken.  
 
6.5 EMD of successful Bidder will be retained as a part of security deposit. EMD will be 
returned by the Bank. 
 
6.6 The EMD shall stand absolutely forfeited:- 

a. If the finally selected bidder revokes his Bid at any time during the period when 

he is required to keep his Bid open for acceptance by the Bank. 

 (or)  
b. After the bid is accepted by Bank, the vendor fails to enter into a formal 

agreement with the Bank 

                                                       (or) 
c. The bidder fails to pay the initial security deposit as stipulated  

 (or) 
d. The bidder fail to supply the ACsor complete the works within the stipulated 

time. 

 
6.7  If the tendering process is delayed for any reason, the Bank will insist on the 
revalidation of the DD and the bidder has to get it revalidated and submit again. 
 
7.0 BID SUBMISSION 
 
7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. 
Tenders should be submitted online in the website https://etender.sbi. Bidder should log into 
the site well in advance for bid submission so that he/she upload the bid in time i.e. on or 
before the bid submission time. The server time (which is displayed on the bidders’ 
dashboard) will be considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. Bidder will be responsible for any delay due to other issues.   
 
7.2 The bidders should submit their bids online with their valid digital certificate, which 
confirms that the bidders have read and understood the tender terms and conditions. 
Claimingignorance of all the terms and conditions in this tender either before or after the PO is 
issued or during the progress of the work will not be accepted.  
 
7.3 The bidder shall submit the documents enlisted in the checklist in the NITin the softcopy 
format. ie scanned copy of the documents either in PDF or JPEG format as required.The Bank 
will not be held responsible for any sort of delay or the difficulties faced during the submission 
of bids online by the bidders. The bidder should see that the bid documents submitted should 
be free from virus and if the documents could not be opened, due to virus, during tender 
opening, the bid is liable to be rejected. 
7.4 The documents submitted online in the Technical Bid should NOT contain any price 

information.  Such Bid, if received, will be rejected. 

https://etender.sbi/
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7.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement 
portal. The price bid will be opened only if the Bid is unconditional and the bidder qualifies as 
per eligibility criteria and meets technical specifications. 
 
7.6 If required, Bank shall conduct e-reverse auction among the qualified bidders and the 
same shall be communicated to the bidders.  
 
7.7 No claim for submission of offline bids will be entertained. Such bids will not be 
considered. 
 
7.8 If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shall not 
submit a Bid on behalf of another OEM / brand.  
 
8.0 PRICE BID: RATES QUOTED BY BIDDER 
 
8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency 
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the 
schedule of rates and amount as provided covering all his obligations under the contract and all 
matters necessary for proper completion of the works expected in this document.  
 
8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, 
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if 
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work etc..  
 
8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 
depths of the work and No extra charges will be paid over and above the contract amount on 
account of any other charges (existing or future addition) or on any other account.  
 
8.4 The GST shall be paid extra as applicable.  
 
8.5  Rate Revision in the contract amount is not permitted during the validity period of the 
contract for any reason including during the extended period, if any. 
 
8.6 Any request for review of the price bid after the bid opening will not be entertained. 
 
9.0 OPENING AND EVALUATION OF BIDS 
 

9.1 The online Bids will be opened at the office of The Chief Manager (Admin),State 
Bank Institute of Rural Development (SBIRD), Opp: UOH telephone exchange, Old 
Mumbai Road, Lingampally, Hyderabad-500019. Representatives of Bidder may be 
present during opening of Bids.However, Bids would be opened even in the absence of any or 
all the bidder’s representatives. 
 
9.2 In the two bid system, the technical bids will be opened at the scheduled time 
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, 
the bids will be opened on the next working day. The price bid of the qualified vendors will be 
opened on a subsequent date which will be intimated to the bidders. 
 
9.3 VALIDITY OF BID 

 
Bids shall remain valid and open for acceptance for a period stipulated in this document from 
the date of opening of price bid. If the Bidder withdraws his/her offer during the validity 
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period or makes modifications in his/her original offer, which are not acceptable to the Bank, 
without prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 
 
10.0 PRELIMINARY EXAMINATION 

 
10.1 M/s Bankwill examine the Bids to determine whether they are complete, on required 
formats & accompanied by supporting Documents and the Bids are conforming to all the terms 
and conditions of the Bidding Document without any deviations and are generally in order.  
 
10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank 
will have right to demand submission of more information as required, if any of the document 
is partly submitted.  If the bidder does not respond within the stipulated time, BANK will reject 
or disqualify the bid. 
 
11.0 TECHNICAL EVALUATION 
 
11.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during 
preliminary examination will not be taken up for further evaluation. 
 
11.2 The Bank will evaluate the bids on technical & functional parameters including site or 
factory visit and witness demos of the system and verify functionalities, response times etc from 
the previous employers or users of the equipment. 
 
11.3 During evaluation of bids, the Bankmay, at its discretion ask the bidders for clarification 
of its bid. The request for clarification shall be in writing and no change in prices or substance of 
the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 
bidder shall be entertained. 
 
11.4 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 
 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the 
online price bid submitted by the bidder will be opened. 
 
12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as 
quoted in the online bidding.  
 
12.3 The process of online rebidding amongst the two or more contractors offering same 
rates shall continue till L1 bidder is discovered.  
 
12.5 In case, any of such contractors or all contractors (who have quoted same tender 
amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall 
be treated as “Withdrawal of tender” by the Contractor before acceptance by BANK and the 
EMD of such contractors shall be forfeited and they shall not be allowed to participate in the 
re-tendering process for the work.  
 

12.6 Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be   

applicable if the bid price is below 10% of the estimated cost put to tender. The amount of 

such ASD/ APG shall be the difference between 90% of estimated cost put to tender and the 

quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be 

submitted within 7 days of intimation of award of work / work order, without which the 
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contractor will not be allowed to start the work and failure of submission of ASD may result 

in forfeiture of EMD and cancellation of tender. 

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 

estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor 

(90%-85%). 

 
 
13.0 CONTACTING THE BANK: 
 
13.1 No Bidder shall contact BANK or Bank on any matter relating to its Bid, from the time of 
opening of Price Bid to the time the Contract is awarded. 
 
13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract 
award may result in rejection of the Bid. 
 
14.0 AWARD OF WORKS 
 
14.1 BANK will award the Contract to the successful Bidder whose Bid is the lowest 
evaluated Bid. If required, Bank will issue separate PO for the AMC of the ACs to the contractor 
after the completion of the warranty period. 
 
14.2  The Bank reserves the right at the time of award of contract to increase or decrease the 
quantity of goods and / or services from what was originally specified while floating the tender 
without any change in unit price or any other terms and conditions.  
 
14.3 BANK’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 
BANKreserves the right to accept or reject any Bid in part or in full or to cancel the Bidding 
process and reject all Bids at any time prior to award of the contract, without incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for the Bank’s action. 
 
14.4 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all of 
the tenders received, without assigning any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled, or are incomplete in any respect are liable to be rejected. 
 
14.5 The notification of award will constitute the formation of the Contract.  The selected 
Bidder should convey acceptance of the award of contract by returning duly signed and 
stamped duplicate copy of the award letter within 15 days of receipt of the communication and 
to enter into an agreement with the Bank.   
 
15.0 INITIAL SECURITY DEPOSIT 
 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or 
otherwise specified. 
 
15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 14 
days of acceptance of Bid  
 
15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 
15.4 Security deposit shall be refunded to the contractors without interest after sixty days 
after the end of contract period provided the contractor has satisfactorily attended to all defects 
in accordance with the conditions of contract including site clearance.  
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16.0 SIGNING OF CONTRACT DOCUMENTS 
 
The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt 
of intimation of acceptance of his Bid by BANK. However, the written acceptance of the Bid by 
the Bank will constitute a binding agreement between the Bank and successful Bidder pending 
execution of formal agreement. All expenses, stamp duty and other charges/ expenses in 
connection with the execution of the Agreement as a result of this tendering process shall be 
borne by the successful bidder.  
 
For AMC separate agreement will have to be entered with the Bank against the issue of PO. 
17.0 INSTALLATION OF AIR CONDITIONERS: 
 
17.1 The Contractor shall carry out and complete the AC installation work as per standard 
specifications / as stipulated in this contractand OEM’s recommendations and to the 
satisfaction of the Bank. The Bank with approval of Bank issue further written instructions, 
detailed directions and explanations with respect to the specifications, quality or quantity of 
works or the addition or omission or substitution of any work. 
 
17.2 SPLIT TYPE ACs: 

  
17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall may 
be provided by use of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes 
and cable to outdoor unit, so as to avoid unnecessary cutting/ damage to walls at a later stage. 
The slope of sleeve of PVC pipe should be towards exterior to avoid seepage of water into the 
room. This opening should be sealed properly after installation to avoid entry of vermin, 
rodents and rain water. 
 
17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be made with 
suitable drilling equipment with slope towards the exterior wall side for free flow of drain 
water and avoid seepage of rain water inside. The opening shall be packed with glass wool and 
finished with cement to avoid entry of rodents through the opening.   
 
17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site 
condition and taken to nearest drain or up to the stack for collection & disposal of condensate. 
The slope of such pipe also should be downwards. As far as possible, joints should be avoided 
in this pipe. 
 
17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be kept to 
minimum feasible at site. However, it should not exceed 9 m, as the efficiency of the unit gets 
severely affected on increase of distance. Where the OEM specifies more than 9m for the specific 
model being used, the refrigerant pipe may be increased.  
 
17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to 
their surface by saddles. If walls etc. are not available, tray be used to support the refrigerant 
pipes. No opening shall be made in the concrete roof to run the refrigerant pipe to avoid 
damage to the water proofing and leakage of water from the terrace.  Where bending 
ofrefrigerant pipes is required, proper pipe bending tool should be used to avoid pinching of 
pipes. 
 
17.2.6 The refrigerant pipes should be properly insulated as per the recommendations of the 
manufacturer of split type AC units. The insulation over refrigerant pipes be examined once in a 
year and in case of any deficiency/ defect the same may be replaced as a part of AMC. 
 

17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ instructions 
of the Bank. Care should be taken while fixing on the partition to ensure the holding capacity of 
the partition, to avoid the IDU from falling and getting damaged or causing injury. The 
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installation of IDU shall be done in such a way to add to the ambience of the Branch. It shall be 
firmly fixed on the wall / partition.  
  

17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS 
supports fixed firmly with anchor fasteners or as specified in the BOQ.  
 
17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient distance 
(vertical and horizontal) between ODUs shall be maintained to ensure optimum and efficient 
dissipation of Hot airto the atmosphere and to avoid short circuiting of the hot air between 
ODUs.  
 

17.3 INSTALLATION OF CASSETTE ACs: 
 
17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance between 
the roof and the false ceiling and ensure that the sufficient height is available for fixing the IDU 
as per the layout and any hindrance like sewerage pipe lines, electrical cables etc. Support to 
hang the IDU to be provided in the roof with threaded rods of suitable size, as per 
recommendation of OEM. The length of the rod shall be of sufficient length to make finer 
adjustments while balancing the IDU. 
 
17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and sealing 
tape to avoid leakage of water. As far as possible, Contractor should use full length of drain and 
refrigerant pipe for installation to avoid leakage of water or refrigerant gas.     
 
17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the 
slotted angle supports or trays of suitable size firmly fixed with the threaded rods to the ceiling.   
 
17.3.4 To avoid rodent menace, the contractor shall close all openings made by him andalso 
provide sufficient protection to the PCB, other parts of the IDU. No claim for additional amount 
towards rectifying the IDU on account of damages caused by rodents will be entertained during 
the warranty period or AMC period.    
 
17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the copper 
pipes as required by OEM recommendation to ensure the optimum and desired performance of 
the ACs. 
 
17.3.6 If the works involves, some architectural features in the false ceiling, the contractor shall 
consult the interior contractor and BANK Engineers before installation of cassette ACs to avoid 
any damage or any hindrance to the proposed architectural features. 
 
17.4 CONCEALING THE PIPES: 
 
17.4.1 The contractor shall give due notice to the Employer whenever any work like copper 
piping, cabling, acoustic insulation of the ducts or any work is to be concealed in the wall/false 
ceiling/partitionsor finished up or otherwise becoming inaccessible later on, in order that the 
work may be inspected and correct dimensions taken before concealing. 
 
17.4.2 If the Contractor has concealed the items without informing BANK Engineer, the same 
shall be opened up for measurement and made good to the original finishing at the contractor’s 
expenses. If the contractor refuses to do so, then the same will not be considered for 
measurement and no payment may be made for such materials.   
 
17.4.3 The contractor shall not execute any extra work other than the Bank’s or BANK’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be 
taken up without written permission of the Bank.  
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17.5 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of BANKshall be accepted as correct and binding on the contractor. 
 
17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 
any other gadgets or supports required for the execution of the work at site and Bank will not 
provide or entertain such requests. 
 
18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
18.1 All the works specified and provided for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the best and 
most workman like manner with materials of the best and approved quality of the respective 
kinds in accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by BANKduring the execution of the work and to his entire 
satisfaction. The Contractor shall use only products bearing ISI marking in the work for those 
materials for which no makes are mentioned in the tender. 
 
18.2 No refurbished, second hand and spurious materials should be used. If required, the 
contractor has to submit the details of the source of his purchase of materials to BANK. BANK 
reserves its right to enquire and collect data from the supplier to confirm the authenticity of the 
materials. BANK has the right to stringent action against the contractor, as deemed fit, in 
addition to suspend / cancel the contract. 

18.3 Contractor should get approval of the samples of materials in advance with BANK’s 
Engineer before use of the same in the work.Should be contractor desire to substitute any 
specified materials with “Equal” or “Other approved” etc., he/they must obtain the specific 
approval of the Bank in writing for any such substitution, well in advance.  
 
18.4 Samples of all materials to be used must be submitted when so directed by BANK. If 
required, the contractor shall have to carry out tests on materials in approved materials testing 
laboratories or as prescribed by Bank at his own cost to prove that the materials etc., under test 
conform to the relevant I.S Standards or as specified in the specifications. The necessary 
charges, transporting, testing etc., shall have to be borne by the contractor. No extra payment on 
this account will be entertained. 
 
18.5 If the contractor has used any material which is not complying with the specifications or 
the workmanship is bad or the material used is substandard or second hand etc, Bank shall 
during the progress of the work have power to order the removal and substitution of the 
material or proper re-execution of the work within a reasonable time. In case the contractor 
refuses to comply with the order,Bank shall have the power to employ other agencies to rectify 
or re-execute the work at the cost and risk of the contractor. 
 
18.6 Any damage (during the work) to any part of the work or to the premises for any 
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in an 
approved manner at no extra cost. 
 
18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
 
18.8 When the employer observes that the progress of the work is not satisfactory or very 
slow or not in a workmanship manner or of poor quality or violative of safety protocols etc, the 
contractor shall be issued a suitable advise to rectify the same or replace the materials or redo 
the entire work, within a reasonable time frame. If the contractor could not rectify the things 
within the time frame given, in the interest of the work, the Employer reserves the right to 
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execute any part of the work included in this contract or the entire work by any other Agency or 
persons and contractor shall allow all reasonable facilities and extend cooperation for the 
execution of such work. 
 
18.9 All expenses consequent thereon or incidental thereto as certified by BANK shall be 
borne by the contractor or may be deducted from any money due to or that may become due to 
the contractor. No certificate shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 
19.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
 
19.1  Time is the essence of the contract. The Contract shall be executed within the stipulated 
period in the NIT. No request for extension will be entertained and the bidder has to plan and 
mobilize his resources for the satisfactory completion of the project within the time period 
agreed in the tender.  
 
19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not 
attributable to the contractor, the employer shall make a fair and reasonable extension of time, 
for completion of the Contract works 
a) By force majure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out  (or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions  
 
19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all they may reasonably be required, to the satisfaction 
of the employer to proceed with the work. 
 
19.4 In case the work is held up for any site conditions not attributable to the contractors or 
for any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all 
such contingencies. 
 
20.0 PAYMENT TERMS 
 
20.1 For the SITC of ACs 

i) No advance payment.  
ii) No part payment. For certain works, part payment will be considered if 

stipulated in the NIT. 
iii) Payment shall be made by way of Electronic fund transfer and the bill will be 

paid by the Branch. 
iv) Bidder should furnish details of the bank a/c no, IFSC code along with their 

invoices. 
 

For the AMC  
i) No advance payment.  
ii) Quarterly payments will be released after the end of the quarter subject to 

deductions for shortfall in services 
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iii) Field reports of the PM and breakdown maintenance reports shall be enclosed 
to the Invoices 

20.2 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the 
interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in any way the power of the Employer under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in any other way 
vary or affect the contract. 
 
20.3 If the Bank has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
 
20.4  The final bill shall be accompanied by a certificate of completion or Commissioning report 
signed by an official of the Bank. Payments of final bill shall be made after deduction of 
Retention Money as specified, which shall be refunded after the completion of the Defects 
Liability Period provided the contractor has rectified all defects to the satisfaction of the Bank. 
The acceptance of the payment of the final bill by the contractor would indicate that he has no 
further claim in respect of the work executed. 
 
20.5GST as applicable shall be paid extra and the same shall be clearly shown in the invoices.  
 
20.6  Statutory deduction towards income tax and other taxes as and when directions from 
statutory bodies are received will be made at the time of making payments. Currently, I.T. will 
be recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per 
applicable rates will be deducted, wherever applicable. 
 
20.7GST: 
 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will 
not be made to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per 
applicable GST provision. Non-GST invoices will not be accepted. The contractor should 
comply with the following. 
c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST 
provision 
e. In case of Correction in the bills after scrutiny,contractor should submit fresh bills for 
payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 

 

20.8 The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified. 
 
20.9 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender, in respect of any items of work, payment will be made for the actual 
work done, on the basis of lump sum charges, as will be assessed by BANK. 
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21.0 SECURITY DEPOSIT 
 

21.1   Retention Money: From each running bill, an amount at the rate of  10% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount 
including the ISD amount already with the Bank become 5% of the value of the contract 
amount. This amount is called as Total Security Deposit, which consists of two components 

a) ISD - Initial Security Deposits. 
b) RM - Retention Money. 

 
21.2 The total security deposit (5%) will be kept with the Bank. The total security deposit 
amount shall be refunded without interest to the contractor 15 days after the end of defects 
liability period, provided he has satisfactorily carried out all the works and attended to 
rectification of all defects in accordance with the conditions of the contract.  
 
21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects, which may appear within the defects liability period. In case of failure on the part to 
do so, the cost of rectifying the defects through any other agency shall be deducted from the 
amount of security deposit due to the contractor. 
 
21.4 During the contract period, all compensation or other sums of money payable by the 
Contractor to Bank under the terms of this contract,will be deducted from the security deposit, 
or from any sum that may become due to the Contractor on any account whatsoever.  
 
21.5 In the event of the Security Deposit being reduced by reasons of any such deductions, 
the Contractor shall within 7 days of being asked to make good, by DD, any sum which have 
been deducted from his security deposit.  
 
21.6 For AMC - 3 months AMC amount in the form of PBG as required by Bank will have to 
be submitted by the contractor.  
 

22.0 PENALTY CLAUSE 
  
The successful bidder shall execute the work in a workmanship like manner and complete the 
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated 
period for reasons attributable to the bidder, BANK shall penalize them a penalty @ 0.5% per 
week for every week of delay or part thereof beyond the scheduled date of completion, in any 
case, not exceeding 5% of the contract value or the completed value of work. 
Where the contractor is undertaking the AMC, the penalty clause will be as per the special 
terms and conditions.  
 
23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM 
 
23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be approximate and 
no liability shall attach to the employer for any error which may be discovered therein.  
 
23.2 The Employer reserves the right to increase or decrease or delete or omit or execute only 
a part or the whole or any excess thereof, as per the site requirements, without assigning any 
reason therefor at the time of allotment / execution of work. Contractor will be paid for the 
actual work done at the site. No variation shall vitiate the contract. 
 
23.3 The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. Nothing extra will be paid by the Bank on account of omission / deletion of 
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever 
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from the contractor on this account. Payment will be made on actual measurement of the work 
done. All measurements shall be as per relevant I.S. standards 
 
23.4 Bank reserves the right to order more quantities than what is mentioned in this tender 
(at the same rate and terms and conditions) either at the same site or other sites as per the need 
within the validity of this tender. 
 
23.5 The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not 
available, the rates for such items will be derived as per standard method of rate analysis based 
on prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads. 
 
 
24. CONTRACTOR’S EMPLOYEES 
 

24.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent persons fully trained and adequately experienced technicians, who are medically fit. 
They should be free from any contagious diseases. The technicians shall be well mannered and 
properly dressed with shoes etc.  
 
24.2 The contractor shall provide necessary training on safety measures while executing the 
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any 
accident occurred or damage incurred or claims arising there from during the execution of 
work. The contractor shall also provide all risk insurance policy including third party insurance 
as may be necessary to cover the risk. 
 
24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 
employees within the premises. Bank is not responsible for any damages or claims on account 
of the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 
contractor to be engaged on the work on regular basis or as an alternate arrangement, under the 
direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 
24.4 The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 
 
24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This contract is 
liable to be cancelled, if either the contractor or any of his employees is any time to be such a 
person who had not obtained the permission of Bank as aforesaid before submission of the 
tender or engagement in the contractor’s service. 
 
24.6 Contractor should not engage child labour in any of the activities in this contract.  
 
24.7 The contractor shall not employ person who is not an Indian National. 
 
24.8 The technician shall not over stay in the Bank premises or in the odd hours or holidays 
unless or otherwise required by the Branch for specific reasons like maintenance, repair works 
etc.  
 
24.9 In respect of all labour employed directly or indirectly on the work for the performance 
of the contractor’s part of work, the contractor at his own expense, will arrange for the safety 
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provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 
compensation act, CPWD code and instructions issued from time to time.  
 
24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the 
Bank. The Contractor shall be responsible for all the claims of the employees of the Contractor 
and shall not make and claim whatsoever against the Bank. The Contractor shall be responsible 
for all statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The 
operator is responsible for compliance of all the rules & safety regulations etc.  
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 
contractor as the case may be. The Contractor shall bind himself and  keep the Employer saved 
harmless and indemnified against claims if any of the workmen and all costs and expenses as 
may be incurred by the Employer in connection with any claim that may be made by any 
workmen. 
 
27. WORKING HOURS AT THE SITE 

 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not 
affected by the contract work. If required, they have to work on the Bank Holidays in 
coordination with other agencies and Bank. 
 
 
26.0 SUBCONTRACTING 

 
26.1  The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, shall take a new partner, without written consent of the Employer 

and no subletting shall relieve the contractor from the full and entire responsibility of the 

contract or from active superintendence of the work during their progress 

 
27.0 STORAGE OF MATERIALS  

 
27.1 The contractor shall store their materials like AC machines, copper pipes, wires, 
refrigerant gas cylinders, tools etc in the site with the permission of the Bank. However, the 
contractors shall be responsible for the custody and security of all materials and equipment at 
site. No claim for loss or theft will be entertained by the Bank.  

 
27.2 Shelter or stay and other amenities for the labors have to be arranged by the contractor 
at his own expense and responsibility.  
 
27.3 On completion of the works, the contractor shall remove all tools,surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and the works clean 
and in a workmanlike condition to the satisfaction of the Bank 
 
28.0 FORCE MAJEURE 

 
28.1 Notwithstanding the provisions of  General terms and conditions of the Contract, the 
Vendor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to 
perform its obligations under the Contract is the result of an event of Force Majeure. 
 
28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections, 
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, 
epidemic, quarantine restrictions, freight embargoes, declared general strikes in relevant 
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor 
and / or Sub-Contractor but does not include any foreseeable events, commercial 
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considerations or those involving fault or negligence on the part of the party claiming Force 
Majeure. 
 
28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing 
of such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the 
Vendor shall continue to perform its obligations under the Contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
Force Majeure event. 
 
29.0 COMPLIANCE OF STATUTORY REGULATIONS 
 
29.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution 
Control Boards, Municipal Authorities, water and Sewarage boards and shall before making 
any variations from the drawings or specifications that may be associated to so conform, give 
the Employer written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer on receipt of such intimation 
shall give a decision within a reasonable time. 
 
29.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations 
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any equipment, 
machine, work or material used for or in connection with the works or temporary works and 
from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Employer, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect thereof. 
 
29.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, 
including the latest amendments, if any and other safety regulations.  
 
29.4 The contractor shall keep the Employer saved harmless and indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 
 
30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
 
30.1 The insurance shall be for an amount equal to 110 percent of the value of the 
Productsfrom “Warehouse to final destination” on “All Risks” basis, valid until the Completion 
of the project or handing over whichever is later.  
 

30.2 Should any loss or damage occur, the Vendor shallinitiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any damaged 
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 
 
30.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of property 
which may arise from the operations or neglect of himself or of any sub-contractor or of any of 
his or a sub-contractor’s employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. 
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30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property of third parties. 
 
30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. 
 
30.6 The contractor shall be responsible for anything, which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of this contract. 
 
30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 
 
31. TERMINATION OF CONTRACT BY BANK 
 
If the contractor being a company go into liquidation whether voluntary or compulsory or being 
a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the BANK 
that he is able to carry out and fulfill the contract, and if so required by the BANK to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 
suffer any payment under this contract to be attached by or on behalf of and of the creditors of 
the contractor, or shall assign, charge or encumber this contract or any payments due or which 
may become due to contractor, there under, or shall neglect or fail to observe and perform all or 
any of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the contractor to observe or perform the same or shall 
use improper materials of workmanship in carrying on the works, or shall in the opinion of the 
BANK not exercise such due diligence and make such progress as would enable the work to be 
completed within due time agreed upon, and shall fail to proceed to the satisfaction of the 
BANK after three clear das notice requiring the contractor so to do shall have been given to the 
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 
cases, the BANK may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the 
BANK of the obligations and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determine and as if the works subsequently 
executed by or on behalf of the contractor (without thereby creating any trust in favor of the 
contractor) further the Bank or his agent, or servants, may enter upon and take possession of the 
work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and 
materials lying upon premises or the adjoining lands or roads and sell the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on 
and completing the works or by employing any other contractors or other persons or person to 
complete the works, and the contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractors or other persons or person employed from 
completing and finishing or using the materials and plants for the works when the works shall 
be completed, or as soon thereafter as conveniently may be the Bank shall give notice in writing 
to the contractor to remove his surplus materials and plants and should the contractor to 
remove his surplus materials after receipt by him the Bank may sell the same by Public Auction 
and shall give credit to the contractor for the amount so realized. Any expenses or losses 
incurred by the contractor for the amount so realized. Any expenses or losses incurred by the 
BANK in getting the amount payable to the contractor by way of selling his tools and plants or 
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due on account of work carried out by the contractor prior to engaging other contractors or 
against the Security Deposit. 
 
31.0 DISPUTES/ARBITRATION: 

 

32.1 All disputes or differences whatsoever arising between the parties out of or in 
connection with this contract or in discharge of any obligation arising out of the Contract 
(whether during the progress of work or after completion of such work and whether before or 
after the termination of this contract, abandonment or breach of this contract), shall be settled 
amicably.  
 
32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor), 
give written notice to other party clearly setting out there in specific dispute(s) and/or 
difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and the award 
made in pursuance thereof shall be binding on the parties.  
 
32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to 
joint arbitrator; one to be nominated by each party and the said arbitrators shall nominate a 
presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be 
settled in accordance with the applicable Indian Laws. Any appeal will be subject to the 
exclusive jurisdiction of courts at Hyderabad. 
 
32.4 The Vendor shall continue work under the Contract during the arbitration proceedings 
unless otherwise directed by the Bank or unless the matter is such that the work cannot possibly 
be continued until the decision of the arbitrator is obtained. 
 
32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be in English. 
 
33. Governing Language: 
 
 All communication with respect to the Bid, clarifications, replies, contract documents etc 
shall be in English.  
 
34. Safety Guidelines for the Contractor: 
 
The Contractor should follow the following General safety Guidelines while executing the 
work: 
34.1 Smoking is strictly prohibited at workplace. 

 
34.2 No one is allowed to work at or more than three meters height without wearing safety 
belt and anchoring the lanyard of safety belt to firm support preferably at shoulder level. 
Chinstrap of safety helmet shall be always on and safety boot is worn. 

 
34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as 
per the need. 

 
34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 

 
34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. 
Safe approach to be ensured into every excavation. 
34.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 
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34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 

 
34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 

 
34.9  Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work everyday.Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 

 
34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 

 
34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 

 
34.12 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

  
34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/ to be 
corrected on priority basis. 

 
34.14 No children or physically challenged person shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 

 
34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 

 
34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 

 
34.17 Return cables shall be used for earthling. 
 
34.18 All the pressure gauges used in gas cutting apparatus shall be in good working 
condition and in case of any leakages, the same shall not be used.  
 
34.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 
 
34.20 Connectors and hose clamps are used for making welding hose connections. 

 
34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 
          

 
 
READ, UNDERSTOOD AND ACCEPTED 

 
 
 

*******************************************************************************************  
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FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer) 

  
The Chief Manager (Admin) 
State Bank Institute of Rural Development (SBIRD) 
Hyderabad- 500019. 
 

Dear Sir/s, 
 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by TheBANK and I/We have 
inspected the site of works and have made me / us fully acquainted with the 
local conditions in and around the sites of works and offer to undertake 
Contract as detailed in this tender by submitting my/our online bids in the 
Bank’s e-tender portal.  

 
2. While submitting this Bid, I / We certify that: 
 
i) The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 
the bid. 

ii) We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by the Bank, 
submitted by us in our Bid document.  

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without any 
exception. 

3. We agree to abide by all the Bid terms and conditions, contents of Agreement 
and the rates quoted in the bid, which shall remain binding upon us. 

 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, when 

called upon by the Bank to do so, a contract in the prescribed form and we 
shall be jointly and severally responsible for the due performance of the 
contract. 
 

5.  Until a formal contract is prepared and executed, this Bid, together with your 
written acceptance thereof and your notification of award, shall constitute a 
binding Contract between us. 

 
6.   It is further certified that the contents of our Bid are factually correct. We also 

accept that in the event of any information / data / particulars proving to be 
incorrect, Bank will have the right to disqualify us from the Bid. 

 
7.  We understand that you are not bound to accept the lowest or any Bid you 

may receive and you may reject all or any Bid without assigning any reason or 
giving any explanation whatsoever.  
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8.  We hereby undertake that our name does not appear in any “Caution” list of 
RBI / IBA or any other regulatory body. 

 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State  

or Central Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in 

any Bank / PSU / State  or Central Govt departments. 
 
11.  We confirm that we are submitting bid on behalf of the OEM, and we are not 

submitting bid on behalf of another OEM for this tender. 
 
12. We confirm that we are responsible to obtain all necessary licenses, 

permission, NOC from all the statutory /local authorities for the smooth 
execution of this contract in SBI premises.  

 
13. We hereby confirm that all the components/spare parts/equipment etc. to be 

supplied /used as a part of this contract shall be original new components / 
parts / equipment only, from respective OEMs of the products and that no 
refurbished / duplicate / second hand components /parts/ equipment shall be 
supplied or shall be used 
 

14.   For any type of deviation (to any of above or subsequent instructions), it 

will be my/ our responsibility to obtain the written instruction of the Engineer-

in-charge for the same failing which it shall be deemed that I have carried out 

any such deviations at my own and I shall be duty bound to replace the all 

deviated material/ works from the site at my/ our cost as well as I shall be 

liable to penalized by the BANK as deemed fit and for all such loses made 

thereof, I/ we shall not have any right to arbitrate in any manner. 
 

Yours Faithfully, 
Signature of 
Witness: 

Contractor’s Signature_______________________ 1. 

Name: _______________________________ 2. 

Address: ___________________________________ 3. 
 

**************************************************************************************************** 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2026 
between 
_______________________________________________________________________

_____________________(Hereinafter referred to as the “Employer/Bank” which 

expression shall, unless excluded by or repugnant to the context, includes its 
successors and assigns) of the ONE PART and ___________ of___________  
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 

context, includes its successors and assigns) of the OTHER PART. 
 

WHEREAS the Employer intends to carry out 
__________________________________________________________________and shall 
herein after referred to as “Project”. 

 
AND WHEREAS for the purpose of the above said project, the Employer invited 

sealed tenders from experienced, resourceful and bonafide contractors through 

Bank, Hyderabad vide its Notice Inviting Tender 

(No._______________dated______________). 
 

WHEREAS the contractor submitted his Online Tender containing Notice 

Inviting Tender, General Conditions of Contract, Special conditions, Bill of 

Quantities, Form of Agreement, Preferred makes of materials, Form of 

Submission of tender, Technical Specifications etc. for the above said project, 

(Hereinafter collectively referred to as the “said conditions”), digitally signed as 

a token of his acceptance of the same, along with requisite Cost of tender and 

Earnest Money Deposit. 
 

AND WHEREAS out of the Tenders received, the Tender of the contractor was 

found to be most suitable for the project. 
 

AND WHEREAS the Employer through the Bank has accordingly issued the 

work order (No._____dated.__________) to the contractor subject to his 

furnishing the requisite Security Deposit. 
 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his 

letter of acceptance NO.____________ dt.______________ and has also deposited 

with the Employer a sum of Rs._____________ which with the Earnest Money of 

Rs._________forms the requisite Security Deposit @2 % of the accepted Tender 

Value of Rs._________. 
 

NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said 
conditions”, N.I.T and Schedule of quantity.  
III. All correspondence between the Employer and the Contractor from the date 
of issue of N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________ 
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2) In consideration of the payments to be made to the Contractor as hereinafter 
provided the Contractor shall upon and subject to the said conditions, execute 
and complete the contracted project works and such further detaileddrawings as 
may be furnished to the contractor by the said Employer and described in the 
said Specifications and the said Schedule of Quantities. 
  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, 
Conditions of Contract of herein stated before, the Employer reserves itself the 
right of altering the nature of the work and addition to or omitting any items of 
work or of havingportions of same carried out through another agency or 
otherwise and such alterations or variations shall be carried out without 
prejudice to this contract. 

 
4) As mentioned above, the “said conditions” shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound 

thereby and to abide by and submit themselves to the conditions and 

stipulations and perform the same on their parts to be respectively observed and 

preferred. 
 

5) Any dispute arising under this agreement shall be referred to the Arbitration 

in a manner specified in the General Conditions of the Contract and all legal 

disputes shall be limited within the territorial jurisdiction of the Hyderabad 

thereto. The decision of the arbitration shall be final and binding on both the 

parties. 

 
6) The Vendor / Contractor shall promptly notify SBIof any changes in the 
constitution of theirfirm. It shall be open to SBI to terminate the agreement on the 
death, retirement, insanity or insolvency of any person/s is being director/s or 
partner/s in the said company / firm, or on the addition or introduction of a new 
partner without the previous approval in writing of SBI.But in absence of and until 
its termination by SBI as aforesaid, this agreement shall continue to be of full force 
and effect notwithstanding any changes in the constitution of the firm by death, 
retirement, insanity or insolvency of any of its partners or the addition or 
introduction of any new partners. In case of retirement / death the surviving or 
remaining partners of the firm shall be jointly and severally liable for the due and 
satisfactory performance of the terms and conditions of the agreement. 

 
7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, 
actions, loss, damages, reputation loss, costs, expenses, charges, including legal 
expenses (Attorney, Advocates fees included) which the Bank may suffer or incur 
on account of any deficiency in Services rendered by The Contractor or breach of 
any obligations under this contract, including without limitation, breach of 
confidentiality obligations or any acts of commission / omission on the part of 
employees, agents, representatives or Sub-Contractors of the Contractor. The 
Contractor agrees to make good the loss suffered by the Bank. 

  
IN WITNESS WHEREOF THE PARTIES to their present have here under set 
and subscribed their hands, the day, month and year first above written. 

 
 

Signed and delivered for and on behalf of  
Shri. 
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____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 

 
 
 
 

2. (Name and Address) 
 
 

 
Signed and delivered for and on behalf of 

 
The Contractor _________________by Shri__________________________ his duly 

authorized official, in the presence of – 
 

1. (Name and Address) 
 
 
 

 
2. (Name and Address) 
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SPECIAL CONDITIONS OF CONTRACT 

Preventive and Breakdown Maintenance during Warranty Period & AMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the 
standards of the original manufacturing company during the warranty period as well as AMC 
2. The warranty would be on-site and comprehensive in nature and back to back support 
from the OEM. The vendor will warrant all the spares against defects arising out of faulty 
design, materials and workmanship etc. during the period of warranty. After the Warranty 
period of newly installed AC units expire, then these units are to be maintained by the 
Contractor till the expiry period of AMC. 
3. In case of AMC of the existing ACs, the contractor has to repair /service/ maintain the air 

conditioners under the AMC in as is where is condition when handed over to them under AMC.  

4. All required tools and tackles(in good working condition) necessary for carrying out repair 
and maintenance works of Air Conditioners under AMC have to be provided by the vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the vendor 
will be permitted to undertake Preventive Maintenance/repair services during the period of 
warranty and AMC period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect 
working order and condition and for this purpose will provide the repairs and maintenance 
services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 48 hours of 
complaint 

Within 48 hours of Complaint 

 
Preventive maintenance: The Vendor shall conduct the following activities under Preventive 
Maintenance once within first 90 days of the installation of new ACs and once in every quarter 
thereafter, during the currency of this agreement or on a day and time to be mutually agreed 
upon. Notwithstanding the foregoing, the Vendor recognizes Bank’s operational needs and 
agrees that Bank shall have the right to require the Vendor to reschedule preventive 
maintenance from any scheduled time to a date and time not later than 15 working days 
thereafter. 
 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the check nut etc 
or diagnoseanyother fault  

4. Checking of current consumption 

5. Remove the filter, water service and fix it back after drying 

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus 
formation or bad smell and wash it with chemical, if required.  

8. Lubricating /greasing of all Fans 

9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of AC  

13. Check the temperature setting and operation mode and advise the Branch on the 
optimum operation levels  

 
7. This comprehensive Contract includes replacement of all faulty spares. Some of the spares 

are listed as under:  

Compressors Starting Capacitors 
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Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 

Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 

External Electronic / Analog time switches 

for timed running of A.C’s 
Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC Existing drain piping from IDU to drain point 

 

Note:The above list is only indicative.However, any parts which are not mentioned in the 
Tender Schedule of this Contract but required for the smooth and trouble free operation of the 
AC equipment are also required to be rectified or replaced with in the scope of this contract.  

 
8. Working Hours for Repair and Maintenance:All activities under the scope of the 
contract shall be undertaken during working hours i.e. from 10.00 A.M. to 6.00 P.M. on all 
working days (viz. Monday to Saturday).   In case any defects, faults and failures in the AC 
could not be repaired or rectified during the said period, the technicians are required to 
accomplish their duties beyond the said schedules in case of any situation, if it warrants.   
 
9. Replacement of Spare parts: The required spares shall be kept as stock with the vendor 
for readily replacing the faulty spares, without loss of time or delay. In cases where 
unserviceable parts of the equipment need replacement, the vendor shall replace such parts, at 
no extra cost to the Bank, with brand new parts or those equivalent to new parts in 
performance. Any worn or defective parts withdrawn from the equipment and replaced by the 
vendor during the warranty period shall become the property of the vendor and the parts 
replacing the withdrawn parts shall become the property of Bank. 
Defective spares compressors / condensers are to be replaced with new compressors / 

condensers and repairing of the old compressors is not permitted. Whenever new compressors 

/ condensers are used, the Contractor has to produce original invoice and Warranty Card of the 

new Compressor/ condenser if demanded by the Bank. The compressor/ condenser being 

replaced should match with the original star rating of the air conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used for 

the maintenance during the AMC Period. If duplicate, refurbished or second hand parts are 

used by the vendor during the AMC, the contract shall be cancelled immediately without any 

notice period.  

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts to 

the Bank and to rectification of the fault in A.C under maintenance. 

 
Response Time on receiving the complaint:The maximum response time i.e. time required for 
Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail is 
made or letter is written by Bank shall not exceed 48 hours. 
Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications 

from Bank are to be treated as formal communication for all practical purposes. 

Escalation Matrix: The mobile number, land line number and email ID of the 

Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of Top 

Management level is to be provided to Bank for communication purpose. Any change in 

numbers shall be advised then and there to the Bank. 
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Time taken for Repairs/Rectification: In case ofMinor technical problems same are to be 
rectified within 3 hours of diagnosing of fault. In case of major technical problems, the same are 
to be rectified within 24 hours of identifying the problem.  
In the event of the equipment not being repaired or a workable solution not provided during 
Warranty period and the AMC period, a penalty as per the penalty clause will be charged to 
vendor.  The vendor may provide temporary equivalent replacement as a workable solution to 
avoid the above penalty.  
 
Insurance for the Workmen: The technicians deployed under AMC are to be covered by 

insurance under Workman Compensation Policy through reputed Insurance Companies during 

the AMC Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank 

by the vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking 
the Maintenance activity under AMC contract or during the installation of new AC units. 
Vendor to ensure that all safety protocols are strictly followed while execution of the work. 
Vendor shall indemnify the Bank against any claims, damages, compensation for such losses. 
 

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC, 

additional AMC Charges will be paid on the pro-rata basis for the period for which these units 

are to be maintained at the same unit rate as applicable to similar item in the original AMC and 

on the same terms and conditions of the AMC. 

 

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-conditioners other 

than the quantity mentioned in the tender are to be maintained by the Contractor, the contractor 

shall agree and maintain the ACs till the expiry period of AMC as per the same terms and 

conditions of the Contract. Proportionate amount of AMC shall be paid by the Bank for the 

same. 

14. If any units covered under these AMC are removed/dismantled/shifted from this location to 

another location, the Contract amount as per the unit rate of the Tender will be revised and 

suitable deductions made from the AMC bills. 

 

Other:The Bank has installed its own transformer for the site premises, hence the power supply 

is stable and is well regulated. The bank will not admit any claim from the contractor that the 

fault/damage is caused due to quality of power supply and it will not absolve the responsibility 

of the contractor in rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat 

bites also free of cost within the scope of the contract. Vendor should also analyze the site 

conditions and take efforts to secure the AC equipment from the rodent bites by proper 

wrapping of the critical components with suitable glass wool packing or any other material and 

closing the opening made for the AC piping & drains properly to avoid rodent entry. 

15. Details of important programs / functions of the Bank such as Conference, Review 

Meeting, VVIP functions etc that may be held in the Office will be informed to the contractor 

and they should assist the Bank in maintaining smooth running of the air-conditioners on that 

day without failure even if they are held on Bank Holidays. Non-attendance of the technicians 

on such a day will attract penalty at the discretion of the Bank. 

All security and safety regulations and guidelines as per the applicable law are to be followed. 

All guidelines/directions of Bank’s Security Section must be followed. 

Complaint / Service / Breakdown Register: 
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The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or 
any other person identified by Bank shall record each event of failure and / malfunction of the 
ACs. The Vendor’s technician shall enter the details of the air conditioners serviced/ 
maintained / repaired by him in this register. Additionally, every time a preventive or 
corrective maintenance is carried out, the Vendor’s engineer shall make, in duplicate, a Service 
call report which shall be signed by him and thereafter countersigned by the Bank’s official. 
One copy of the Service call report shall be handed over to the Bank’s official. Spares taken 
outside the premises also to be recorded with serial number of spare and in and out date and 
time. The Vendor shall provide replacement equipment if any equipment is out of the premises 
for repairs. 
 

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
 
16.1 If Bank desires to shift the AC to a new location/floor or department in the same 
premises or to another branch/office and install it thereof urgently, the Bank shall bear the 
charges for such shifting and the vendor shall dismantle and reinstall the AC as desired. The 
terms of this agreement, after such shifting to the alternate site and reinstallation thereof would 
continue to apply and binding on the vendor. The warranty terms would not be considered as 
violated due to the above shifting. The vendor, would not unreasonably assume that the causes 
lie with the shifting activity.  
 
CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 
Successful bidder has to handover all the ACs in good running condition before expiring of 
CAMC contract. Security Deposit will be released only after verifying the same. 

 
PENALTY CLAUSE FOR AMC: 
 
Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or 
retention money retained by the Bank as per following in case of non-satisfactory services 
provided under Warranty/AMC:  

S. 

No. 
Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which is 

not repaired post completion of 72 hours of 

reporting the complaint till the day the 

complaint is rectified. 

Rs 100/- per air conditioner per day till 

the day of rectification 

2 Penalty for every air conditioner that 

breaks down for more than three times in a 

month 

Rs 500/- per air conditioner per month 

3 Penalty for not doing the Preventive 

Maintenance or Vendor does not fulfill the 

provisions of the contractin a quarter 

only the proportionate maintenance 

charges for that period during the 

month will be considered payable by 

Bank without prejudice to the right of 

the Bank to terminate the contract. 

4 Penalty for non-responsiveness to the calls 

of the Bank to repair or replace the faulty 

AC. If the vendor could not resolve the 

issues or not showing any interest to 

resolve the issue or non-responsive to 

Bank will arrange to rectify the same 

through any other agency and recover 

the losses from the vendor by suitable 

deductions from the bills payable to 

the vendor or from the Security Deposit 
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Bank’s calls and contract cancelled. 

5 Penalty for losses to Bank’s property while 

performing the PM or repair workson 

account of any negligence, mishandling, 

non- adherence to the required safety 

protocols, commission or omission by the 

technicians of the Vendor and if any loss or 

damage caused to the Equipment or any 

Bank’s property 

Contractor to rectify orshall make good 

of the losses suffered by the Bank or 

Bank will recover the actual amount 

incurred by Bank 

 

1. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty 

or LD, the Bank can deduct the same from future payments payable or the Vendor shall 

refund the amount forthwith to Bank on demand by Bank. 

2. Further Bank reserves the right to terminate the contract at any time during the 

validity of the Contract period by giving 30 days’ notice to the Contractor with or 

without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless such 
waiver or consent shall be in writing and signed by the party claimed to have waived or 
consented.  Any consent by any party to or waiver of a breach by other, whether express or 
implied, shall not constitute a consent to or waiver of or excuse for another different or 
subsequent breach. 
 

 

Date: 

Place: 

       Signature and seal of the Bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF 

MATERIALS TO BE USED IN THE HVAC (AIR CONDITIONING) WORKS 

SUBJECT  

TO THE APPROVAL OF SAMPLES BY BANK 

 
 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Inverter Split/Cassette AC 1. Voltas 6. Mitsubishi Heavy 
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2. Bluestar 7. Daikin 

3. Carrier 8. O’General 

4. LG 9. Toshibha 

5. Panasonic 10. Hitachi 
 

2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or 
approved equivalent. 

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or 
approved equivalent. 

4. Vibration Isolators / 
FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

5. INSULATION / Fibre 
glass 

UP Twiga / Kimmco / Owens corning or 
approved equivalent. 

6. Power Cables CCI / ICC / Gloster / UCL or approved 
equivalent. 

7. Control Cables Finolex / Delton or approved equivalent. 

8. Aluminum Grilles 
Diffusers /Linear Grilles  

Caryaire / Air Master / Air Breeze/SRIFABS or 
approved equivalent. 

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or 
approved equivalent. 

10. Cooling Coils / Heating 
Coils 

Bluestar / Rohini / Ethos / Carrier / Jaypee / 
Coil Company / ZECO or approved equivalent. 

11. Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL 
or approved equivalent. 

 
NOTE : The contractor shall use only above mentioned material or equivalent 

make to be approved by Bank. All other materials shall confirm to the 
specifications laid down. The tenderer shall take this into account while 
tendering rates / price 
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TECHNICALSPECIFICATIONS 

 

TECHNICAL DATA SHEET– VRF INDOOR UNITS: 2W- CASSETTE 2.0 TR 

 

Sr. no. Parameter Bank's Requirement Vendor Response 

1 Make   

2 Model number   

3 Air flow rate (CFM) 653  

4 Motor Output(W) 57  

5 External static (Pa) -  

6 Capacity (TR) 2.0  

7 Material of Tubes (mm) Copper(Ø15.88,Ø9.52)  

8 Operating sound– dB (A)@1.5M 42  

9 Running amps (A) 5.0  

10 Power input (W) 90  

11 Refrigerant R410A  

12 Dimensions in mm (HxWxD) 298x860x630  

13 Net weight (Kg) 7.5  
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TECHNICAL DATA SHEET– VRF OUTDOOR UNITS: 20 HP 

 

S.No. Description Unit Bank's Requirement Vendor Response 

1 Make    

2 Model    

3 Outdoor Unit Capacity HP 20  

4 Qty Nos 1  

5 No of Modules  1  

6 Power Consumption KW 21.3  

7 Input power supply A 36  

8 COP@100%  3.79  

9 IKW/TR  0.97  

10 Ambient temperature 

Range 

˚C -5˚C-52˚C  

11 No. of compressors Nos 2  

12 Capacity of each 
Compressor 

 10HP+10HP  

13 Type of refrigerant  R-410A  

14 Mass of Refrigerant Kgs 11.3  

15 Type of Compressor  DC inverter Driven 

Hermetically sealed 

Scroll 

 

16 No. of Axial flow fans Nos. 2  

17 Total air quantity cfm 8800  

18 Material of Tubes mm Copper(Ø28.6,Ø15.88)  
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PROPOSED INTERIOR WORKS FOR STATE BANK OF INDIA,  
     

SBIRD CONFERENCE HALL SITUATED AT GACHI BOWLI, HYDERABAD. 
      

SCHEDULE OF QUANTITIES AND DETAILED SPECIFICATIONS: HVAC WORKS 
      

S. No. Description Unit Qty. Rate Amount 

A AIR CONDITIONERS 
    

1 Supplying,Testing & Commissioning of 
Outdoor VRV/VRF units in modular design 
complete with 100% inverter type scroll 
compresssor suitable for cooling & Heating 
complete with air cooled condenser with 
low noise fan having inter-connected 
control wiring, refigerant piping with 
standard accessories,  duly charged with 
R410A refrigerant with suitable size MS 
channel stand, duly painted complete as 
required.VRV/VRF System shall be suitable 
for working on 50°c ambient temperature 
with refrigerant R-410A with MS channel 
outdoor stand of suitable size to carry the 
weight of outdoor unit inclusive of full 
charge of Refrigerant Gas & oil etc.complete 
as required .The Cop of System  mentioned 
below shall be not less than 4.7 at 50 % 
load,at 50° CDB ambient temp , at 
7°CDB,19°CWB inside temp.(Toshiba/ 
Mitsubhishi HEAVY/  Hitachi/O-General)  
With phase sequence and  Item to include 
powder coated outdoor stands as per the 
manufacturer specifications. 

    

a Odu 20 Hp Cooling only ( OR AS PER 
OEM) 

Nos. 1.00 485200.00 485200.00 

2 Supply, installation, testing and 
commissioning of ceiling mounted cassette 
type unit/ Hi - Wall of nominal capacity 
suitable for heating and cooling mode on R 
410A refrigerant with electronic expansion 
valve, multi speed motor, insulated drain 
pump & pan, cordless remote  with 
decorative panel of suitable size complete as 
per specifications etc. as required. 

    

2.1 2 way Cassette Type - 2TR. Each 10.00 42500.00 425000.00 

3 SITC of Refnet Y- Joints suitable for above 
indoor units complete with all accessories 

Each 9.00 4500.00 40500.00 
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etc. as required.  
Total Amount for Equipment 

  
Rs 9,50,700  

Total Amount     9,50,700 
      

B LOW SIDE WORKS 
    

1 Lifting, Shifting, Positioning & Installation 
of VRF Outdoor units 

Nos 1 17500 17,500 

2 Lifting, Shifting, Positioning, Installation , 
Commissioning and Testing  of VRF Indoor  
Cassette  units 

Nos 10 4500 45,000 

4 Vacuuming the system, Gas topping up of 
R410a, pressure testing and commissioning 
of above system. 

Per/HP 20 2200 44,000 

5 EXTRA REFRIGERANT PIPING 
    

 
Supply, installation, testing & 
commissioning the interconnecting piping 
of following sizes (outer diameter) of 
refrigerant copper pipe insulated with 
19/13 mm thick closed cell electrometric 
nitrile rubber tubular insulation between 
each set of indoor & outdoor units as per 
specification laid on MS cable tray and 
piping inside the room shall be properly 
fixed/supported with MS Cable tray/ 
suitable size of M.S. hanger & clamp as per 
specification etc. as reqd. 

    

5.1 6.4 mm dia with 13mm thick nitrile rubber 
insulation 

MTR 46.00 750.00 34500.00 

5.2 9.5 mm dia with 13mm thick nitrite rubber 
insulation 

MTR 42.00 850.00 35700.00 

5.3 12.7 mm dia with 13mm thick nitrile rubber 
insulation 

MTR 56.00 1050.00 58800.00 

5.4 15.9 mm dia with 19mm thick nitrile rubber 
insulation 

MTR 25.00 1850.00 46250.00 

5.5 19.1 mm dia with 19mm thick nitrile rubber 
insulation 

MTR 54.00 1350.00 72900.00 

5.6 22.2 mm dia with 19mm thick nitrile rubber 
insulation 

MTR 48.00 1450.00 69600.00 

5.7 28.6 mm dia with 19mm thick nitnle rubber 
insulation 

MTR 48.00 1550.00 74400.00 

5.8 34.9 mm dia with 19mm thick nitrile rubber 
insulation 

MTR 12.00 1685.00 20220.00 

5.9 41.3 mm dia with 19mm thick nitrile rubber 
insulation 

MTR 12.00 1850.00 22200.00 
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6 Providing & fixing rigid CPVC piping of 
following sizes complete with fittings, 
supports etc. duly insulated with 6mm 
thickness of closed cell nitrile rubber 
complete as required and as  per 
specifications . 

    

6.1 32/25 mm dia Metre 45.00 320.00 14400.00 

6.2 50 mm dia Metre 50.00 480.00 24000.00 

7 Providing control cum transmission wiring 
with 2 core x 1.5 sqmm PVC insulated PVC 
sheathed copper conductor cable in existing 
conduit / surface for indoor & outdoor 
units complete etc. as required 

Metre 250.00 220.00 55000.00 

8 Supplying and laying of Extra Electrical 
interconnecting Power cable from indoor to 
power Point above the ceiling. 

Mtr. 250.00 180.00 45000.00 

6 supply & installation of Rectangular 
/circular duct inline fan with all accessories 
like fan, motor, flanges, non canvass type 
fire retardant flexible connections, 20 
micron wahsable filter, etc., The motor shall 
be with IP21 protection, quote as per OM 
make system air /Caryair /ostberg 

    

6.1 2000-CFM @ 10mm wc ESP Nos 1 18500.00 18500.00 

7 supply & installation CO2 wall/ceiling 
mountable sensor for automatic ventilation 
/ fresh air control with two switch outputs 
CO2 controlled for 2 stage control , with 
manual and automatic mode as well as 
display of switching status operating 
voltage 24 VDC SELV output voltage 3 x 0-
10V , warning display for CO2& Sensor 
with fresh air fan including voltage 
converter and relay and labour charges 
concentration 

Nos 4 12500.00 50000.00 

8 supply & installation CO2 miocro controller 
with minimum 16 connection port 

Nos 1 22500.00 22500.00 

9 Supply and installation of flexible FRLS 
power cable to provide connections 
between the power supply points and DDC 
controller / Motorized damper .( 2 core x 
1.0 sqmm ) 

Rmt 80 160.00 12800.00 

10 Supply,installaion , testing and 
commissioning of Extruded aluminum 
powder coated fresh air grill with Vcd 

Nos 8 6850.00 54800.00 

11 Supply,installaion , testing and 
commissioning of vfd for suitable capacity 

Nos 1 28500.00 28,500 
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of fan 

12 supply , installation , testing and 
commissioning of Factory Fabricated 
Rectangle ducting complete with angel  iron 
flanges, high tech supports ( Vanes if 
reuired) as per IS 655 & Class VIII 
specifications 

    

12.1 24 Gauge Sqm 45 1650.00 74,250 
13 Fire retardent Canvass connections with  

150 mm Zip 
Nos 1 2500.00 2,500 

14 MS WORK 
    

 
Outdoor Flat form/Stand work for 
mounting of Outdoor units for all the above 
Outdoor units if Required Ductable units 
and angle support  with two Red oxide with 
animal paint 

Nos Rs.     3 12,000 36,000 

15 Associated Civil works 
    

 
Chipping ,chasing & Plastering the wall 
openings in cement morter 1:6 of 15 mm 
thick finishing to line and level with sand 
facied finishing at all levels, including all 
leads & lifts, scaffolding, curing etc 
complete (for Copper & Drain openings in 
all rooms etc. 

Lot 1 12000 12,000 

 
Total Amount low side work    9,91,320 

 
TOTAL FOR HVAC WORKS 

  
RS. 19,42,020 

 

    
 

 
Comprehensive ANNUAL 
MAINTENANCE CONTRACT (AMC) For 
the above Air conditioning units after 
warranty period of One Year, which 
includes all spares, compressor, 
replenishing the refrigerant, bimonthly 
servicing, any number visits if any problem 
occurs 

    

1 
CAMC for 2nd Year per TR 20 20 2500 50,000 

2 CAMC for 3rd Year per TR 20 20 2625 52,500 

3 CAMC for 4th Year per TR 20 20 2757 55,140 

4 CAMC for 5th Year per TR 20 20 2897 57,940 

5 CAMC for 6th Year per TR 20 20 3040 60,800 
 

Total Amount for CAMC…….(B)    2,76,380 
 

GRAND TOTAL (A+B) 
  

RS. 22,18,400 
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PERCENTAGE TO BE QUOTED IN 
ABOVE/ BELOW/ AT PAR OF (A+B) 

(+/-/NIL) 
 

%  

 FINAL AMOUNT    RS        

(Rupees__________________________________________________________ Only.)       

      

 
Note : L-1 shall be decided based on the 
Final Amount. 

    

      

      

 
 
 
Contractor's signature with seal: 
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