
 

 

 
 

STATE BANK OF INDIA  
RBO3 - TAMBARAM 

 
INVITES e-TENDERS  

 
THROUGH E-TENDERING PROCESS 

 
FOR 

INTERIOR WORKS OF PROPOSED SITHALAPAKKAM BRANCH, CHENGALPATTU DISTRICT  
 

From the eligible interior work contractors empaneled in SBI Chennai Circle in 
appropriate category 

 
Note: Firm should possess valid digital signature with encryption for this e-tender. 

 
Last date for submission of Bids through online: 30.04.2026 by 3.00 PM 

 
Opening of Tenders at 4.00PM on 30.04.2026 

 
Contractor has to provide below their: 
 
E- MAIL id:  
 
Contact No: 
 
Postal address:  
____________________________________________ 
_________________________________________________________ 

 
 
 

Employer: 
The Regional Manager, 

State Bank of India, RBO-3, 
No-27/8, Kaushikan Complex, 

Kamarajar Street,  
West Tambaram,Chennai-600045 

 

TENDER NO  CHEAO2202617 

DATE  17.04.2026 



NOTICE INVITING TENDER (NIT) 

 

1 Name of the work 
 

e-TENDER NOTICE FOR INTERIOR WORKS OF PROPOSED 
SITHALAPAKKAM BRANCH, CHENGALPATTU DISTRICT, 
TAMILNADU STATE OF STATE BANK OF INDIA 

2 Who can quote/Participate in 
the Tender 

i)Eligible interior work Contractors empaneled in SBI 
Chennai Circle in appropriate category 
ii) The total value of the Contracts handled by any 
empanelled Contractor at any given time do not exceed 
the category for which they are empanelled 

3 Date where tender forms are 
available  

FROM 17.04.2026 to 30.04.2026 at 
https://etender.sbi/ 
For information: Refer Bank’s web site https://bank.sbi 
under “procurement news “.  
To apply refer https://etender.sbi/ 

4 last date and time of 
submission of online eTender 

Up to 3.00PM on 30.04.2026 
 

5 Place, Time for submission of e 
tender 

Up to 3.00 p.m. on 30.04.2026  
Tender documents at  https://etender.sbi/ 
Bidder should upload Technical bid and copy of EMD 
DD(for technical bid refer bank website) 

6 Date, Time and Place of 
opening of eTenders 
(Representatives of Bidder may 
be present during opening of 
Bids.  However Bids would be 
opened even in the absence of 
any or all the bidder’s 
representatives) 

On 30.04.2026 at 4.00PM  
 
State Bank of India, 
AO Chennai North Zone 
4th Floor, 231, NSC Bose Road, 
Chennai-600001 
 

7 Quantum of Earnest Money 
Deposit (EMD-DD)  

Rs.12000.00 

8 Quantum of Security Deposit  1. Initial Security Deposit (ISD) – 2% of the Tender value 
in the form of DD-Drawn in favour of Regional 
Manager, SBI 
2. Additional Security Deposit (ASD): ASD shall be 
applicable if the bid price is below 10% of the 
estimated cost put to tender. The amount of such ASD 
shall be the difference between 90% of estimated cost 
put to tender and the quoted price(not applicable for 
the works less than Rs.25Lakhs) 
3. Retention Money- Deductable in running bills@ 10% 
of the value of work and Total deductable is 5% of 
value of work including ISD(refer terms for details) 

9 Estimated cost Rs.12,00,000.00 +GST 

10 Terms of payment of Bills, if 
any (specify the minimum 

1) One running bills with completed value of Rs.6Lakhs 
will be paid on satisfactory progress of work 

https://etender.sbi/
https://bank.sbi/
https://etender.sbi/


value of work for payment of 
running account bills) 

2) No Advance will be paid. 

11 (Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject 
to a maximum penalty of 5% of the value of work 
would be strictly imposed. 

12 Stipulated time for completion 
of the work/supply. 

30 DAYS. 

13 Defects Liability Period One year  

14 Validity period of the tender. 90 days from last date of opening Price Bid 

15 Eligible Taxes A ) TDS will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable GST 
provisions/Rules. The contractor should comply with 
the following; 
1. Contractor should have GST Registration Number.  
2. Contractor should submit proper GST Invoice 
3. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provisions/Rules. 
4. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment. 
5. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor. 

16 Electronic Payment Electronic payment shall be preferred.   

17 Agency for arranging e-
tender/online 
bidding 

e-Procurement Technologies Limited (EPTL)  
A-201/208, Wall Street – II, Nr. Gujarat College, Ellisbridge, 
Ahmedabad – 380006, Gujarat (INDIA) 
 
For e-tender related query please contact-Nandan Valera  
Email – Nandan.v@eptl.in, Tel: 908 100 0427 
Help Desk/Support 

Nithya Vallavar 785 980 0609 Nithya@eptl.in 

Akhlad Rajput 785 980 0624 akhlad.rajput@eptl.in 

Jay Vyas 926 556 2819 jay.v@eptl.in 

Mubassera 
Mansuri 

785 980 0621 mubassera@eptl.in 

Hiral Purohit 635 263 1968 hiral.purohit@eptl.in 

Support Mail : support@auctiontiger.net / 
etender.support@sbi.co.in  
other nos  :  926 556 2819, 785 980 0621, 635 263 1968,  
635 263 1766, 635 263 2098 
 Office Hours: (Monday – Friday: 10:00 AM – 7:30 PM (IST), 
Saturday: 10:00 AM – 6:00 PM (IST)) (Exclusion: Sunday, 
Holidays and 2nd & 4th Saturday) 
Contractors are requested to contact the agency for further 
guidance on E tendering 

18 Any additional Information Please visit Bank website https://bank.sbi detailed 
Technical bid  

mailto:Nandan.v@eptl.in
https://bank.sbi/


The quoted rate should be inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes(excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 
For technical queries contact Civil Engineer-800 857 
2597 
After completion of work, the photos of the completed 
project with different angles shall be attached along 
with the Bill. Also it is necessary to attach the photos of 
old ambience and the same to be attached along the Bill. 
The photos may be titled before and after. 
The debris shall be cleared then and there in co-
ordination of other traders. If site is not clear 
periodically, Bank shall arrange to clear the site at the 
risk and cost of Contractor. 
The rate of additional works if any will be derived from 
other quoted items 
The successful L1 Contractors has to furnish the list of 
workers with name, address, aadhar no etc. and get the 
permission at centre / Branch. 
During defects liability period it is the responsibility of 
contactor to send the people to rectify or replace the 
material.   
The Branch are working Branch with busy schedule and 
work shall be carried out without disturbing the branch 
functioning. All contractors are advised to visit the 
Branch before quoting 

19 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

20 Prebid Meeting for clarification 
of doubts 

NA 

The contractor has to provide their E-mail id, contact nos. and postal address in the bid 
documents. Henceforth, all official communication form Bank shall be through E-mail and 
SMS also.  
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
The SBI reserves the right to cancel or postpone or modify the tenders at any stage without 
assigning any reason. 

 
 

Regional Manager  



1.INSTRUCTIONS TO THE TENDERERS 
 

1.0  Scope of Work 
Sealed Tenders are invited by State Bank of India for INTERIOR WORKS OF PROPOSED 
SITHALAPAKKAM BRANCH, CHENGALPATTU DISTRICT, TAMILNADU. Work to be carried out 
at odd hours without disturbing functioning of bank   

1.1  Site and Its Location 
The proposed work is to be carried out at the branch/office mentioned above 

1.2  Clients/Architects reserve to itself the right to accept or reject any tender without assigning 
any reason for doing so and do not bind itself to accept the lowest or any other tender. 

1.3  General Specifications are for guidance only.  The latest ISI codes and Specifications and 
mode of measurements will be referred to during execution. 

1.4  Employer or Client shall mean SBI 
1.5  Tenders are to be quoted electronically in https://etender.sbi/. For details refer NIT. 
 
2.0  Tender Documents 
2.1  The work has to be carried out strictly according to the conditions stipulated in tender 

consisting the following documents and the most workman like manner, 
Instructions to tenderers 
General Conditions of Contract 
Special Conditions of Contract 
Technical Specifications 
Drawings 
Price bid/ BOQ 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 
Price Bid/ BOQ  
Technical Specifications 
Additional Conditions  
Special Conditions of Contract 
General Conditions of Contract 
Instructions to Tenderers 

2.3  Complete set of tender documents including relative drawings can be downloaded from 
https://etender.sbi/ during the period mentioned in the NIT. 

2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The Tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc; 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 

https://etender.sbi/
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4.0  Earnest Money 
4.1  The tenderers are requested to submit the Earnest Money as mentioned in NIT in the form 

of Demand Draft or Banker’s Cheque drawn on any Bank in India-. 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
4.3  No interest will be paid on the EMD. 
4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5  EMD of successful tenderer will be returned on submission of ISD. 
 
5.0  Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value by 
means of DD drawn in favour of Regional Manager, State Bank of India within a period of 15 
days of acceptance of tender. 
 

6.0  Security Deposit 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit. Balance 3% shall be deducted from the running account bill 
of the work at the rate of 10% of the respective running account bill i.e. deduction from each 
running bill account will be 10% till total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of Engineer/Branch Manager certifying 
the virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

6.2  Additional Security Deposit (ASD): Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 10% of the estimated cost put to 
tender. The amount of such ASD/ APG shall be the difference between 90% of estimated cost 
put to tender and the quoted price. This ASD is for due fulfillment of contract and will be 
retained by the SBI till completion of the project.  

6.3  No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation 
of acceptance of his tender by the Bank. However, the written acceptance of the tender by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

As mentioned in NIT 
 
9.0  Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity 
period or makes modifications in his/her original offer which are not acceptance to the Bank 
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 



The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

 
11.0  Tie Breaker 
11.1  In case, the Lowest Tendered Amount of two or more contractors is same, such lowest 

contractors will again be asked to submit online Revised offers. But the revised offer shall, in 
no case, be higher than the initial offer. 

11.2 The process of online re-bidding amongst two or more contractors offering same rates shall 
continue till L1 bidder is discovered. 

11.3  In case, any of such contractors(quoted same tender amount during initial bidding or 
subsequent re bidding) refuses to submit revised offer, it shall be treated as ‘withdrawal of 
tender’ by the contractor before acceptance. The EMD of such contractors shall be forfeited. 

 
Submission of BIDs/Tender documents : The Tenders should be submitted online in the 
website https://etender.sbi through M/s. e-Procurement Technologies ltd, the service 
provider approved by the Bank for e-tendering. https://etender.sbi. THE TENDER IS NOT 
REQUIRED TO BE SENT / SUBMITTED TO US IN HARD COPY. 
 
The tenderer must obtain himself on his own responsibility and expenses, all information and 
data which may be required for the purpose of filling this tender document. The Tenderer is 
requested satisfy himself regarding the site conditions, transport and communication 
facilities, labour, the law and order situation, climatic conditions, local authorities 
requirement, traffic regulations etc. The tenderer will be fully responsible for considering the 
financial effect of any or all the factors while submitting his tender. 
 
Rate quoted shall be excluding GST and the same shall be paid extra over & above the actual 
value of work, as applicable at the time of interim/final bill payment. All the contractors are 
advised to quote rates excluding GST component. 
  
The successful tenderer shall be bound to start the work within the time mentioned. In case 
of delay appropriate action will be initiated. 
Work shall be completed in all respect within the stipulated project duration from the date 
of award of work or handing over of site whichever is later. Time is the essence of contract. 
Delay in completion shall lead to invoking appropriate penalty clause as per Bank’s extant 
guidelines. 
 
In case of delay without proper justification, Bank shall levy Liquidated damages @ 0.5% per 
each week of delay subject to maximum of 5% over final value of work. 
 
Contractors should ensure strict adherence to the tender specifications and shall ensure prior 
approvals are obtained for all the samples from the Engineer In charge before 
commencement of  any work. Bill/invoice copies justifying basic rates of materials used shall 
be produced before installation. 
 
The quantity specified in the schedule is only approximate and may vary on either side 
according to site conditions. However, no item shall be executed exceeding the estimated 
quantity without prior approval from Engineer In charge. 

https://etender.sbi/
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The payment shall be made based on actual measurement after satisfactory verification & 
completion of items of work. 
 
Specification of relevant clause of NBC/CPWD shall be the baseline requirement to execute 
the items of the work. 
Contractor shall ensure safety of premises, occupants & workers. Any damages caused by the 
negligence of contractor while execution should be restored & made good by the contractor 
at his own cost and risk. The Earnest Money will be retained in the case of the successful 
Tenderer as part of the security deposit for the due fulfillment of the Contract and will be 
refunded without any interest thereon to the unsuccessful Tenderers within 7 days from the 
date awarding work to the successful Contractor. 
 
The Tenderer will submit their Tender after carefully examining the whole of the Tender 
documents, conditions of Tender, Conditions of Contract, drawings, specifications, and bill of 
quantities after inspecting the site. 
 
Canvassing in connection with Tender is strictly prohibited and Tender submitted by the 
Contractors who resort to canvassing are liable to be rejected. 
 
Tenders not fulfilling any or all of the conditions prescribed or which are incomplete are liable 
to be rejected. Bank reserve the right to accept, Split or reject any tender in whole or in part 
without assigning for any reason. 
No part of the bill of quantities (or) drawing or tender documents should be deleted. 
Bank also reserves the right to divide and distribute the work, floor wise/ section wise/ item 
wise and trade wise and this may please be noted by the Tenderer. In such cases the decision 
will be solely at the discretion of Bank in consultation with Architects, including that of 
assignment of works. Tenderers are advised to ensure strict observance of commercial aspect 
of this Tender. 
The successful Tenderer shall furnish a list of his relatives working with the SBI along with 
their designations and addresses. No employee of the SBI is allowed to work as a Contractor 
for a period of 2 years from his retirement from the service under the SBI without the 
previous permission of the SBI. The Contract (awarded) is liable to be cancelled if either the 
Contractor or any of his Employees is found at any time to be such a person who had not 
obtained the permission, as afore said before submission of Tender, or engagement in the 
Contractor service. 
 
 
 
 
 
 
 
 
 
 
 

 



2. TENDER FORM 
 

PROJECT: INTERIOR WORKS OF PROPOSED SITHALAPAKKAM BRANCH, CHENGALPATTU 
DISTRICT, TAMILNADU OF STATE BANK OF INDIA 
                      
Dear Sirs, 
 
Having examined the site of work and Drawings, Specifications, General and Special 
Conditions of Contract, Schedule of Quantities relating to the captioned work having 
obtained the Tender invited on behalf of the Bank. 

 
I / We, the undersigned, hereby agreed to execute, complete, and maintain the proposed 
work in strict accordance with the Contract documents for the items described in the Tender 
at the item rates quoted by us in the Tender. 

  
I / We undertake to complete and deliver the total work in the time mentioned in NIT from 
the date of  issuing work order or date of handing over the site whichever is earlier. If the 
work is not completed with stipulated time, we are fully aware that the LD as per terms & 
conditions will be levied. 

 
I / We agree to carry out the work as per approved plan specification terms & Conditions of  
the tender in the event of the Tender is being accepted. 

 
We shall absolve the SBI and Architects from any loss, damage, action etc. Rate quoted by us 
shall be inclusive of all such expenses. 

 
I / We shall furnish the detailed Bar Chart/ PERT chart after receiving the work order 
indicating our schedule programme for the all the major activities of entire works. 

 
I / We shall strictly adhere to follow the labour laws in force from time to time by Central / 
state Government and other authority etc. 

 
I/We the bidder(s) for the present project do hereby solemnly declare that our Firm/ 
Company/ joint Venture/ Consortium is not under liquidation and the said entity is not under 
court receivership of any similar proceedings under court of any competent jurisdiction at 
the time of bidding. 

 
I/We the undersigned have carefully gone through and clearly understood after visiting the 
site and the Tender drawings and tender documents comprising of the Notice Inviting Tender, 
Instructions to contractors, tender form, Terms and conditions of contract, Special 
Conditions, Specifications and Bill of quantities, agreement, list of approved makes / 
manufacturers etc. 

 
I/We do hereby undertake to execute and complete the whole or part of the work (as 
mentioned by you) at the respective rates which I/We have quoted for the respective items 
of the Probable Bill of Quantities 
 



I/We do hereby undertake to execute and complete the whole or part of the work (as desired 
by you) at the quoted rate/amount. 
 
I/We are depositing as Earnest Money a sum of RS.____ in favor of Regional Manager, State 
Bank of India along with this tender for due execution of the work at my/our tendered rates 
together with any variations which shall be adjusted by the Architect/Banks at prices based 
on our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender amount, 
less EMD paid in the event of my/our tender being accepted,  towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and 
when required and execute the contract according to your form of Agreement, within 15 
days of receipt of work order, in default thereof, I/We do hereby bind my-self/ourselves to 
forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 
the time mentioned in NIT from the 15th day reckoned from the date of issue of the work 
order to commence the work or on which contractor is instructed to take possession of the 
site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved 
by your Architect/Banks for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) 
engaged on the work at site and all materials at site for execution of the work shall be insured 
comprehensive insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s 
all risk insurance policy) and the insurance shall cover the period from date of start of work 
to date of actual completion of work plus 3 months.  In case part work is taken over by the 
Employer before final completion of the whole work, such parts may not be covered by the 
insurance from the date of taking over that part of work by the Employer.  Draft Insurance 
deed will be got vetted by the Architect/Bank, before obtaining the same.  Rates quoted by 
me/ us are inclusive of the all in full and nothing extra shall be claimed anytime on account 
of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to 
time on the Gross value of the work done, and the rates quoted by me/we are inclusive of 
same. 
 
Yours faithfully, 
 
 
 
Contractor’s Signature 
Address:        Date: 
___________________________ 
 
___________________________ 
 



3. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: INTERIOR WORKS OF PROPOSED SITHALAPAKKAM BRANCH, CHENGALPATTU 
DISTRICT, TAMILNADU OF STATE BANK OF INDIA 
                      
Dear Sirs, 
 

a. The scope of work is for INTERIOR WORKS PROPOSED SITHALAPAKKAM BRANCH, CHENGALPATTU 

DISTRICT, TAMILNADU OF STATE BANK OF INDIA Tender Documents should be filled and 
uploaded/quoted on the site of https://etender.sbi/ 

b. The tenderer must obtain for himself, on his own responsibility and at his own 
expenses, all the information which may be necessary for the purpose of filling this 
tender and for entering into a contract for the execution of the same and must 
examine the drawings and inspect the site of the work and acquaint himself with all 
local conditions and matters pertaining thereto. 

c. The tender shall be valid for a period of 90 days from the date of opening.  
 
  
1 The intending tenderer shall deposit EMD amount as mentioned in NIT by Demand Draft as a 

guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event 
of any evasive/direct refusal or delay in starting the work and or signing the contract.  The 
deposit of the unsuccessful tenderers will be returned, without interest, immediately after a 
decision is taken regarding the award of the contract.  The Earnest money of the successful 
tenderer will be dealt as mentioned in NIT.  A tender not accompanied by Earnest money 
deposit will not be considered.   

2 The successful tenderer will have to pay sum equivalent to 2% of contract value, as initial 
Security Deposit (ISD) by means of a D.D./Banker’s cheque in favor of Regional Manager, SBI, 
within 14 days from the date of issue of work order to commence work.  The Security deposit 
thus paid shall be held by the State Bank of India as Security deposit, for due execution and 
fulfillment of the contract, till the completion of the work and defect liability period in all 
respects and shall not bear any interest. 

3 Together with the money paid above, further retention of 10% of the value of the work done 
will be deducted from every running bill, till total retention, including initial SD paid earlier, 
comes to 5% of the contract value, and same shall be held by the Bank as Total Security 
Deposit.  On the Architect/Bank’s certifying the completion of work, 50% of the total security 
deposit shall be released to the contractor along with the final certificate of payment, and the 
balance amount will be retained in the manner stated elsewhere for a further period of twelve 
months after the completion date recorded in completion certificate, issued by the Architects 
and agreed to by the Bank.   

https://etender.sbi/


 
4. Within 15 Days of the receipt of intimation from the Architect/Banks of the acceptance of 

his/their tender, the successful tenderer shall be bound to sign an agreement, on a stamp 
paper in accordance with the Draft Agreement and conditions of contract attached herewith, 
but the work order or the written acceptance of a tender by the Employer will constitute a 
binding agreement between the Employer and the person tendering whether such formal 
contract is or not signed by the contractor. 

 
5. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may 
be or may become due to the contractor on any account whatsoever, and in the event of the 
Security deposit being reduced by reasons of any such deductions, the contractor shall within 
15 days of being asked to do so make good in cash or cheque, any sum which have been 
deducted from his security deposit. 

 
6. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither 
the Architect/Bank nor the clients will be responsible for such damage or wash out of the 
construction work. 

 
7. Time is the essence of the contract.  Time for completion as mentioned in NIT. The Time period 

allowed for completion of the project from the date of commencement of work or 15 days from the 

date of issuance of work order, whichever is earlier. 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work to 
be done so that the work gets completed within the stipulated time.  The chart shall be 
submitted within 15 days from the date of acceptance of the tender. 

 
12. If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of 
contract amount for each week of delay the work remains incomplete beyond the completion 
(Original/extended date), subject to maximum of 5% of the contract value (without extra 
items). 

 
13. The quantities contained in the Schedule are only indicative.  The work as actually carried out 

and done will be measured up from time to time, for which payment will be made subject to 
the terms and conditions of contract. 

 
14. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted 
items regularly to the Architect/Banks for checking.  The settlement will be made based on 
figures arrived at jointly and taking into account unit prices of items of work mentioned in the 
contract assigned to the successful tenderers.  In case, of extra items, where similar or 
comparable items are quoted in the tender, extra rates shall invariably be based on those 
tender rates to the extent reasonable. 

 



15. SBI, do not bind themselves to accept the lowest or any tender and reserve to themselves the 
right to accept or reject any or all tenders, either in whole or in part, without assigning any 
reason whatsoever for doing so. 

 
16. No employee of the bank is allowed to work as a contractor for a period of two years of his 

retirement from service, without the previous permission of the bank.  This contract is liable 
to be cancelled, if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of the bank as aforesaid before 
submission of the tender or engagement in the contractor’s service 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
4. AGREEMENT TO BE SIGNED BETWEEN BANK AND CONTRACTOR 

 
This agreement made the …………………………….day of ……………………… between AGM/ DGM 
,State Bank of India, --------------(hereinafter called the Bank or SBI) which expression shall 
include the successors and assigns) of the one part and M/s. …………………………………... 
company / partnership for registered under the Indian Companies Act/ Partnership Act 
having its registered office…………………………………………….……………………….…. (hereinafter 
called ‘the Contractors’ which expression shall include the present directors / partners and 
also the directors / partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part.  
WHEREAS the employer is desirous of execution of _______________(Name of 
work)________ and has caused drawings and specifications describing the works to be done 
prepared by Project Architects M/s _______ having their offices at _______________ 
(hereinafter called “the Architect”)  
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the 
Schedule of items and quantities have been signed by or on behalf of the parties hereto.  
AND whereas the contractors have agreed to execute upon and subject to the condition set 
forth herein and Schedule of items and quantities, General & special Conditions of Contract, 
specification etc. contained in the tendered documents including all correspondences 
exchanged by or between the parties from the submission of tender till the award of work, 
both letters inclusive, (all of which are collectively hereinafter referred to as “the said 
conditions”). The works shown upon the said drawing and /or described in the said 
specification and included in the schedule of Items and Quantities at the respective rates 
therein set forth amounting to the sum of Rs_________ (Rupees _________in 
words___________) as there in arrived at or such other sum as shall become payable there 
under (hereinafter referred to as “ the said Contract Amount”. 
NOW IT IS HEREBY AGREED AS FOLLOWS:  
 
1. In consideration of the said Contract amount to be paid at the times and the manner set 
forth in the said Conditions, the Contractors shall upon and subject to the said conditions 
execute and complete the work shown upon the said drawings and described in the said 
specifications and the schedule of items and quantities.  
2. The employer shall pay the Contractors the amount or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions.  
3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the 
event of their ceasing to be the Architect for the purpose of this contract for whatever reason, 
such other person or persons as shall be nominated for that purpose by the Employer, not 
being a person to whom the Contractor shall object for reasons considered to be sufficient 
by the Employer provided always that no person or persons subsequently appointed to be 
Architect under this contract shall be entitled to disregard or over rule any previous decisions 
or approval or direction given or expressed in writing by the architect for the time being 
4. The said conditions and appendix thereto shall be read and construed as forming part of 
this agreement, and the parties hereto shall respectively abide by / submit themselves to the 
said conditions and perform the agreements on their part respectively in the said conditions 
contained.  



5. The plans, agreement and documents mentioned herein shall form the basis of this 
contract.  
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be paid 
for according to actual measured quantities at the rates contained in the schedule of 
quantities and rates or as provided in the said conditions.  
7. The Bank / Employer reserves to itself the rights of altering the specifications and nature 
of work by adding to or omitting any item of work or having portions of the same carried out 
without prejudice to the contract.  
8. Time shall be considered as the essence of this contract and the contractor here by agrees 
to commence the work soon after the site is handed over to him or from the 14th day after 
date of issue of formal work order as provided for in the said conditions of contractor 
whichever is later and to complete the entire work within ____(period of contract) months 
subject never the less to the provisions for extension of time.  
9. All payments by the Employer under this contract will be made only at ________.  
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance 
with the stipulations laid down in the tender.  
11. That all the parts of this contract have been read by the contractor and fully understood 
by the contractor. They further agree to complete the said work to fullest satisfaction of 
architect / Employer.  
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
to these presents through their duly authorized official and the said two duplicates hereof to 
be executed on its behalf of the day and year first herein above written 
 
 
Signed on behalf of the                                                                Signed-on behalf of the  
 
 
 
STATE BANK OF INDIA                                                                 CONTRACTORS  
In the presence of :                                                                       In the presence of :  
 
1. Signature :                                                                                  1. Signature :  
Name :                                                                                             Name :  
Address :                                                                                         Address :  
 
 
In the presence of :                                                                       In the presence of :  
2. Signature :                                                                                  2. Signature :  
Name :                                                                                              Name :  
Address :                                                                                          Address 
  



5. DECLARATION 
 

PROJECT: INTERIOR WORKS OF PROPOSED SITHALAPAKKAM BRANCH, CHENGALPATTU 
DISTRICT, TAMILNADU OF STATE BANK OF INDIA 
 
I/We have inspected the work site of State Bank of India and I/We have made me/ us fully 
acquainted with the local conditions in and around the sites of works, aware that work spot 
is running branch/new premises and Lay out drawings of works, drawings of each items etc. 
complete.  
We are ready to work on odd time/hours/holidays/nights i.e after bank business timing, in 
case of running Branch/Office to avoid disturbances.  
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contract, Special conditions, Estimate, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid), 
Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly 
understood all the same and on the basis of the same I/ We have quoted our percentage rate 
in the Schedule of Quantities/BOQ attached with the tender documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule.  
 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our 
sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule 
of quantities, all drawings of layout and items. 
 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well 
as I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner. 
 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in 
time and also shall uniformly maintain such progress as may be directed by the employer to 
ensure completion of same within the target date/ time as mentioned in the tender 
document. 
 
Date:                                                                                              Signature and seal of Cont ractor/ 
Tenderer 
 
NOTE 
ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 
 



GENERAL CONDITIONS OF CONTRACT 
1.0 Definitions  
“Contract” means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (Client) and the contractor, together 
with the documents referred therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another.  
1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them.  
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank 
of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 
Mumbai 400 021 and a LHO at ……….. and includes the client’s representatives, successors 
and assigns.  
‘Architects/Consultants’ shall mean the name mentioned in first page of this tender(if not 
mentioned NIL)  
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 
give instructions to the contractors.  
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal personal representative of such individual 
or the composing the firm or company and the permitted assignees of such individual or firms 
of company.  
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 
the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract.  
1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant.  
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings as may 
be issued by the Engineer from time to time ‘Contract value shall mean the value of the entire 
work as stipulated in the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be made under the provision herein after contained.  
The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 
days ahead from the time when it is required for implementation so that the Employer may 
be able to give decision thereon  
1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect/ 
consultant “Month” means calendar month.  
1.1.7 “Week” means seven consecutive days.  
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.  
 
CLAUSE  
1.0 Total Security Deposit  
Total Security deposit comprise of:  
a)Earnest Money Deposit  



b)Initial Security Deposit  
c)Retention Money  
d)Additional Security Deposit  
 
 
Earnest Money Deposit:  
The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in 
favour of State Bank of India, on any Scheduled Bank. No tender shall be considered unless 
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD 
of the unsuccessful tenderer shall be refunded soon after the decision to award the contract 
is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 
tender at any time during the period when he is required to keep his tender open acceptance 
by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence the 
work within the stipulated time.  
Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD 
(i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and 
shall be deposited within 15 days from the date of letter of acceptance of tender.  
Retention Money 
Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the 
ISD plus Retention Money shall both together not exceed 5% of the contract value. 50% of 
the total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after 
the end of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance.  
Additional Security Deposit:-  
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of 
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and the 
quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted 
within 15 days of intimation of award of work / work order, without which the contractor will 
not be allowed to start the work and failure of submission of ASD will result in forfeiture of 
EMD and cancellation of tender.  
 
For eg, if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor 
(90%-85%).  
 
3.0 Language Errors, Omissions and Discrepancies  
In case of errors, omissions and/or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc, the following order shall apply.  
i Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted.  



ii Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.  
iii Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the latter shall be adopted.  
iv In case of difference between rates written in figures and words, the rate in words 
shall prevail.  
v Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct.  
 
4.0 Scope of Work  
The contractor shall carry out, complete and maintain the said work in every respect strictly 
in accordance with this contract and with the directions of and to the satisfaction of the Bank 
to be communicated through the architect/consultant. The architect/consultant at the 
directions of the Bank from time to time issue further drawings and/or written instructions, 
details directions and explanations which are hereafter collectively referred to as 
Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, 
quality or quantity of work or the addition or omission or substitution of any work, any 
discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, the 
removal from the site of any material brought thereon by the contractor and the substitution 
of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon.  
 
5 (i) Letter of Acceptance  
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the address of 
the contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a binding contract 
between the SBI and the contractor.  
 
5 (ii) Contract Agreement  
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall 
sign an agreement in a non-judicial stamp paper of appropriate value.  
 
6.0 Ownership of drawings  
All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work.  
 
7.0 Detailed drawings and instructions  
The SBI through its architects/consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution 
of the work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from.  
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
on receipt of the work order and submit the same to the SBI through the 
Architect/Consultant.  



Copies of Agreement  
Two copies of agreement/tender document duly signed by both the parties in a non-judicial 
stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.  
 
8.0 Liquidated Damages  
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% 
of the contract value per week subject to a maximum of 5% of the contract value.  
 
9.0 Materials, Appliances and Employees  
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behaviour is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately.  
 
10.0 Permits, Laws and Regulations  
Permits and licences required for the execution of the work shall be obtained by the 
contractor at his own expenses.  
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of 
the Architect/Consultant. If the contractor performs any act which is against the law, rules 
and regulations he shall meet all the costs arising there from and shall indemnify the SBI any 
legal actions arising there from.  
 
11.0 Setting out Work  
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the architect/consultant before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the architect/consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, 
if so, required to satisfaction of the SBI.  
 
12.0 Protection of works and property  
The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except which 
are due to causes beyond his control.  



He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the works 
and shall comply with all applicable provisions of Government and local bodies’ safety laws 
and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the SBI.  
 
13.0 Inspection of Work  
The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 
access to the work site and/or to the workshop, factories or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the SBI, 
Architect/Consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission.  
 
14.0 Assignment and subletting  
The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBI through the 
architect and no undertaken shall relieve the contractor from the responsibility of the 
contractor from active superintendence of the work during its progress.  
 
15.0 Quality of Materials, Workmanship & Test  
(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufacture 
or fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labour and materials  
(ii) Samples  
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 
consultant. Before submitting the sample/literature the contractor shall satisfy himself that 
the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of 
the particular material/equipment. The approved samples shall be signed by the 
Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 



other aspects causing delay on the approval of the materials / equipment etc shall be to the 
account of the contractor.  
(iii) Cost of tests  
The cost of carrying out any test shall be borne by the contractor if such test is intended by 
or provided for in the specifications or BOQ.  
(iv) Cost of test not provided for  
If any test is ordered by the Architect/ Consultant which is either:  
If so intended by or provided for or ( in the cases above mentioned) is not so particularized 
or through so intended or provided for but ordered by the Architect/Consultant which is 
either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor.  
 
16.0 Obtaining Information related to execution of work  
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure 
to obtain correct information relieve him from any risks or from the entire responsibility for 
the fulfilment of contract.  
 
17.0 Contractor’s superintendence  
The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until the 
expiry of the defect’s liability period, stated hereto.  
 
18.0 Quantities  
i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements  
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall 
be excluded.  
ii)Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof.  
 
19.0 Works to be measured  
The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured, and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detailed in the specifications. 
The representative of the Architect/Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the Measurement book. Should the contractor not attend or neglect 



or omit to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect/consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included in such measurements 
 
 
20.0 Variations:  
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract.  
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works 
to make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the Architect/Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving such 
oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the case may be.  
 
21.0 Valuation of Variations  
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions.  
a)The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work 
priced herein. Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ.  
b)The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of works 
are carried out, otherwise the prices for the same shall be valued under sub cluses 9c) 
hereunder.  
c)Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/Consultant shall fix such rate or prices as in the circumstances in 
his opinion are reasonable and proper, based on the market rate.  
d)Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  



e)It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation.  
22.0 Final Measurement  
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work.  
 
23.0 Virtual Completion Certificate (VCC)  
On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the SBI.  
A)Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery.  
B)Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site, or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.  
C)Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI.  
D)Shall put the SBI in undisputed custody and possession of the site and all land allotted by 
the SBI.  
E)Shall hand over the work in a peaceful manner to the SBI.  
F)All defects/imperfections have been attended and rectified as pointed out by the SBI to the 
full satisfaction of SBI.  
 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 
satisfied of the completion of the work, relative to which the completion certificate has been 
sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which the 
VCC has been applied.  
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any 
right or claim of the SBI against the contractor in respect of works or work at the site and in 
respect of which the VCC has been issued.  
 
24.0 Work by other agencies  
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however shall 
not be required to provide any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.  



 
25.0 Insurance of Works  
25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss 
or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 
 
a)The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.  
b)The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.  
c)Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 
 
25.2 Damage to persons and property  
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence of 
the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to 
  
a)The permanent use or occupation of land by or any part thereof.  
b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands.  
c)Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract.  
d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect 
of any claim, proceedings , damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury.  
 
25.3 Contractor to indemnify SBI  
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25.7.2 
of this clause.  
25.4 Contractor’s superintendence  



The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action brought 
against SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf.  
25.5 Third Party Insurance  
25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 26.0 thereof.  
25.5.2 Minimum Amount of Third-Party Insurance  
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums.  
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always.  
25.7 Accident or Injury to Workmen  
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.  
 
25.7.2 Insurance against accidents etc to workmen  
The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the architect/consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when required such 
policy of insurance and the receipt for the payment of the current premium.  
25.7.3 Remedy on Contractor’s failure to insure  
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 



such case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor.  
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 
all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.  
26.0 Commencement of Works  
The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, 
whichever is later.  
27.0 Time for completion  
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period mentioned in NIT from the date of commencement. 
If required in the contract or as directed by the Architect/Consultant, the contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract.  
28.0 Extension of Time  
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the  
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his justification 
if any, for the delays. The architect/consultant shall submit their recommendations to the SBI 
in the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI the provision of liquidated damages as stated under clause 9 of 
GCC shall become applicable. Further contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or not.  
29.0 Rate of progress  
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architect/ 



Consultant too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the Architect/Consultant shall thereupon take such 
steps as considered necessary by the Architect/Consultant to expedite progress so as to 
complete the woks by the prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions.  
30.0 Work during nights and holidays  
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the Architect/Consultant, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect/Consultant. However, the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the works 
being technically required and continued with the prior approval of the Architect/consultant 
at no extra cost to the SBI.  
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance.  
31.0 No compensation for restrictions of work  
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope 
of work for any reason whatsoever and hence not require the whole or any part of the work 
to be carried out, the Architect / Consultant shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the work fully but which he 
did not derive in consequence of the foreclosure of the whole or part of the work.  
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona fide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Architect/Consultant shall have in 
such cases the option of taking over all or any such materials at their purchase price or a local 
current rate whichever is less.  
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account 
of any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final.  
 
32.0 Suspension of work  
The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any 
part thereof for such time and in such manner as Architect/ Consultant may consider 
necessary so as not cause any damage or injury to the work already done or endanger the 
safety thereof for any of following reasons.  
 
a)On account any default on the part of the contractor, or  



b)For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or  
c)For safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the 
Architect/Consultant.  
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
33.0 Action when the whole security deposit is forfeited  
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI 
 
a)To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of 
the contractor shall be forfeited and be absolutely at the disposal of SBI.  
b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract the certificate of 
Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor.  
c)To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof.  
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account 
of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect/Consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.  
 
34.0 Owner’s Right to Terminate the Contract  



If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Government and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfil the contract, and to give security 
therefore if so required by the Architect/Consultant.  
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor.  
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under 
 
a)Has abandoned the contract; or  
b)Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or  
c)Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/ Consultant that the said 
materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or perform 
the same or has to the detriment of good workmanship or in defiance of the SBI’s or 
Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then 
and in any of said cases the SBI and or the Architect/Consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect/Consultant or 
the obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the 
Architect/Consultant, their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works.  
 
 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication and shall adjust 



the amount realized by such auction. The contractor shall have no right to question any of 
the act of the SBI incidental to the sale of the materials etc.  
 
35.0 Certificate of Payment  
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries and other 
dues including the retention amount from the certificate of payment.  
Provided always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relieve 
the contractor from his liability under clause.  
The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction.  
The Architect/Consultant may by any certificate make any corrections required in previous 
certificate.  
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from 
time to time while making the payment.  
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B).  
The contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs……… and the minimum interval between two such bills shall be one month.  
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and quantities.  
The contractor shall submit the interim bills in the prescribed format with all details.  
 
36.0 Settlement of Disputes and Arbitration  
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter 
 
i)If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith 
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 



unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the 
time as aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Assistant General Manager (Premises & 
Estate) / Dy. General Manager (Premises) in writing in the manner and within the time 
aforesaid.  
ii)The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate) / 
Dy. General Manager (Premises) submit his claims to the conciliating authority namely the 
Circle Development Officer/General Manager (Official Language & Corporate Services) for 
conciliation along with all details and copies of correspondence exchanged between him and 
the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)  
iii)If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director (HR) & Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived.  
iv)Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing Director 
&Corporate Development Officer at CC/CCEs. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a technically competent person not below 
the rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
be appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing 
Director (HR) & Corporate Development Officer. Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor.  
v)It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator.  
vi)It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator.  
vii)The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under.  
viii)It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties.  
ix)It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 



fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid.  
37.0 Power Supply  
The contractor shall make his own arrangements for power and supply/distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost. The cost 
of running and maintenance of the plants are to be included in his tender prices. He shall pay 
all fees and charges required for the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required.  
38.0 Water supply  
The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions:  
i)That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant.  
Ii)The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory.  
 
37.1 The Contractor shall construct temporary well/tube well in SBI land(land owned by SBI, 
not applicable for rented premises) for taking water for construction purposes only after 
obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make 
necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required.at his own cost. He shall restore the ground to its original condition 
after wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the Architect/Consultant.  
39.0 Treasure Trove etc.  
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately.  
40.0 Method of Measurement  
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date.  
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Consultant shall be final and binding on the contractor.  
41.0 Maintenance of Registers  
The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by the 
local authorities/Government from time to time.  
i Register for secured advance  
ii Register for hindrance to work  
iii Register for running account bill  
iv Register for labour     
v Measurement Books.   
vi Cement Register (Daily Record). 



vii Steel Register. 
viii Steel Consumption Register – Bill wise. 
ix Drawings register 
x Materials at site register. 
xi Concrete cube Test Register. 
xii File and Register for extra / variation items. 
xiii Materials test Register and File. 
xiv Site Order Book (in triplicate). 
xv progress Reports Register. 
xvi Site Visit & Instructions Register. 
xvii Certified true copies of the contracts. 

Apart from the above, some other registers also to be maintained as and when required 
 
42.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS (INCLUDING CEMENT & 
STEEL) & LABOUR  
(Applicable only for completion period beyond 12 months)  
In partial modification of the provisions made elsewhere in this contract regarding rate 
quoted being not subject to any variations, price adjustments to the value of work payable 
to the Contractor at tendered rates shall be made towards variations in the prices of 
materials and labour in the manner specified hereunder: -  
If, after written order to commence the work and during the operative period of this contract 
including any authorized extensions of the original stipulated completion period: -  
i There be any variation in the Consumer Price Index- General Index- for industrial 
workers (Base 1982=100) (source – data published from time-to-time Indian Labour Journal 
by the Labour Bureau, Government of India);  
 
OR  
i There be any variation in the All-India Wholesale Price Index for all commodities (Base 
1993-94=100) (as published from time to time in the RBI Bulletin based on the date issued by 
the Office of the Economic Advisor to the Government of India);  
 
Price Variation Adjustment (PVA) towards (1) Labour Component and (2) Material 
Component shall be calculated in accordance with the formula A and B respectively, given 
below, subject to stipulations herein under mentioned:-  
FORMULA (A) FOR LABOUR:  
VL = 0.85P xK1x (C1 – C0)  
                       100C0  
FORMULA (B) FOR MATERIALS:  
VM = 0.85 x (P-Y) x K2 x (I1 – I0)  
                                     100     I0  
 
Where-  
VL = Amount of Price Variation Adjustment  
Increase or decrease in rupees due to labour component  
VM = Amount of Price Variation Adjustment  
Increase or decrease in rupees on account of materials component  



NOTE: Bill period (noted hereunder) signifies the period of actual execution and not date of 
measurement or preparation of bill.  
P = Cost of work done during the period under consideration (bill period) excluding advances 
on materials and/or adjustments thereof.  
Y = Cost of any other materials supplied/ arranged by the Bank at fixed price during the period 
under consideration (bill period)  
K1 = Percentage of labour component calculated as indicated in Note (1) below  
K2 = Percentage of materials component as indicated in Note (2) below.  
CO = Consumer Price Index – General Index Number for industrial workers (Base 1982 = 100) 
referred to at (a) above, ruling on the last due date of receipt of tenders, and as applicable 
to the centre, nearest to the place of work, for which the index is published)  
C1 = Average of above-mentioned Consumer Price Index number during the period under 
consideration (bill period)  
I0 = All India Wholesale Price Index number for all commodities referred to at (b) above, 
ruling on the last date for receipt of tenders and as applicable to the centre, nearest to the 
place of work for which the index is published.  
I1 = Average of above mentioned monthly all India Wholesale Price Index numbers during 
the period under consideration (bill period)  
NOTE (1): K1 shall be taken as under: -  
 

Component of work K1 

Civil work including ancillary works and external works and RCC / tanks, septic 
tanks, etc. if any of sanitary and plumbing work 

30 

Sanitary and plumbing works including fittings and fixtures  
(internal work only) 

20 

Electrical installations work including fittings and fixtures  
(external and internal works) 

20 

 
NOTE (2): K2 shall be taken as under: -  
 

Component of work K2 

Civil work including ancillary works as detailed under Note (1) (a) above 70 

Sanitary and plumbing works including fittings and fixtures as detailed under 
Note (1) (b) above 

80 

Electrical installations work including fittings and fixtures  as detailed under Note 
(1) (c) above 

80 

 
Stipulations:  
i.PVA Clause is operative either way i.e. if the variations in above referred price indices are 
on the plus side. PVA shall be payable to the contractor and if they are on the negative side 
PVA shall be recoverable from the contractor for the respective bill period of occurrence of 
fluctuations.  
 
ii.The rates quoted by the Contractor shall be treated as firm for the value of work required 
to be done in the first 12months of the contract period from the date of written order to 
commence work and no PVA is admissible on the same on any grounds whatsoever. The value 
of work required to be done during the first 12 months of the contract period shall be taken 



as 80% of the value of work to be done on pro-rata basis in 12 months as compared to the 
total stipulated completion period. No PVA is admissible on the value of work required to be 
done in first 12 months as worked out above, even if this value of work is actually done in a 
period longer than 12 months. However, in case of any delay in the first 12 months due to 
genuine reasons which are not attributable to the contractor, and which are beyond his 
control, such period of delay will be deducted from 12 months, and the value of work to be 
done will be 80% of the pro-rata value of work to be done in such reduced period on pro-rata 
basis.  
 
iii(a) For works where the original stipulated period of completion is not more than 12 
months, no PVA whatsoever is permissible under this clause. However, if the period of 
completion is delayed beyond 12 months on account of genuine reasons which are not 
attributable to the contractor and which are beyond his control, PVA will be admissible on 
the value of work done only in excess of value of work required to be done on a pro-rata basis 
in the first 12 months minus the period of such genuine delay.  
 
(b) For purpose of admissibility of PVA all the cumulative period of extensions granted for 
reasons which are solely attributable to the contractor is excluded from the total extended 
period of the contracts and PVA shall not be admissible on the value of work done during 
such period of extensions, which are granted for keeping the contract current, but only due 
to reasons for which the contractor was solely responsible. Periods of extensions granted on 
account of genuine reasons which are not attributable to the contractor, and which are 
beyond his control will however, be included in the period for which PVA is admissible.  
(c) Notwithstanding anything to the contrary mentioned in any other clause/ clauses of the 
contract, extensions of the contract period shall be granted by the Architect only with prior 
approval of the Bank. Extensions granted by the Architect without Bank’s prior approval shall 
not bind the Bank for payment of PVA for work done in the concerned period of extensions.  
iv(a) Where the total cost of work done beyond the value of work required to be done in the 
first 12 months (vide note (ii) and (iii) above does not exceed Rs.50 lacs the total amount of 
PVA worked out on the basis of provisions of foregoing stipulations will be limited to an upper 
ceiling of 10% of such value of work done in excess of value of work required to be done in 
the first 12 months, minus the cost of any materials issued/arranged by the Bank at fixed 
prices i.e. P – Y (these terms being as per definitions given formulae A and B above).  
(b) Where the total value of work done beyond the value of work required to be done in the 
first 12 months exceeds Rs.50 lacs, the PVA on the first Rs.50 lacs will be calculated as 
provided for in the foregoing para and for the balance value of work done for which PVA is 
admissible subject to foregoing conditions, the PVA will have the upper ceiling of 10% but it 
will be worked out at a lower rate i.e. 80% of the amount worked out as per the formulae A 
and B referred to earlier.  
V.In working out the amount of PVA as per all the foregoing stipulations, value of such extra 
items or such portions of extra items the rates of which are derived from the prevailing 
market rates of materials and labour will not be included in the value of work done. Value of 
only such extra items or such portions of extra items, rats of which are derived entirely from 
tendered rates will be included in the value of work on which PVA as calculated.  
 
vi.For claiming the payment for PVA the contractor shall keep such books of accounts and 
other documents, vouchers receipts etc. as may be required by the Bank/Architect, for 



verification of the increased claims or reduction to be made as the case may be and he shall 
also allow Engineers and/or other duly authorized representatives of the Bank/Architects and 
furnish such information as may be required or called for to enable verification of the claim 
within a week of such request.  
 
vii.The contractor is required to submit to the Bank, through the Architect, his claims for PVA 
separately for each running Bill for the individual bill periods for the work paid to him by the 
Bank. He will also be required to submit detailed calculations in support of the claims.  
 
viii.No claim will be entertained from the contractor for interest or any other grounds for 
non-payment or for any delay in payment of PVA due to late publication or non-availability 
of the necessary price indices or due to delay in preparation of the Running or Final Bills.  
ix.In view of adjustments for variations in process of materials and labor which have been 
covered in this clause no other adjustments for any reason whatsoever like statutory 
measures, taxes, levies, etc. will be allowed.  
 
43.0 Force Majeure  
43.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay.  
43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof.  
43.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of 
the respective obligations under this agreement shall stand extended by a period equal to 
the period of delay occasioned by such events.  
43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 
state of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement.  
 
44.0 Local Laws, Acts, Regulations  
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project.  
 
i)Minimum Wages Act, 1948 (Amended)  
ii)Payment of Wages Act 1936 (Amended)  
iii)Workmen’s Compensation Act 1923 (Amended)  



iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)  
v)Apprentice Act 1961 (Amended)  
vi)Industrial Employment (Standing Order) Act 1946 (Amended)  
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  
ix)Shop and Establishment Act  
x)Any other Act or enactment relating thereto and rules framed there under from time to 
time.   
 
45.TENDERERS SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, access and storage for materials and removal of rubbish, the 
quality, quantity and conditions of various materials lying at the site, the efforts and cost 
required for completing the incomplete work. The tenderer shall provide in their tender for 
cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. 
The successful tenderer will not be entitled to any claim of compensation for difficulties faced 
or losses incurred on account of any site condition which existed before the commencement 
of the work or which in the opinion of the· Employer or his agent / Architect might be deemed 
to have reasonably been inferred to be so existing before commencement of work  
 
46.TENDERS  
The Employer reserves the right to reject the lowest or any tender and also to discharge any 
or all of the tenders of each section or to split up and distribute any item of work to any 
specialist firm or firms, without assigning reasons.  

 
 If called upon by the Employer / Architects detailed analysis of any or all the rates shall be 

submitted. The Employer / Architects shall not be bound to recognize/accept the 
Contractor's analysis.  

 
 The works will be paid for as "measured work" on the basis of actual work done and not as 

"Iumpsum" contract, unless otherwise specified.  
 
 All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection. In the case of 
lump-sum charges in the tender in respect of any items of work will be made for the actual 
work done on the basis of  lumpsum charges as will be assessed to be payable by the 
Employer / Architects. The Employer has power to add to omit from any work as shown in 
drawings or described in specifications or include in schedule of quantities and intimate the 
same in writing but no addition, omission or variation shall be made by the Contractor 
without authorization from the Employer. No variation shall vitiate the contract.   

  
  



 47.TAXES AND DUTIES 
 The tenderers must include in their tender prices quoted for all duties royalties, cess, octroi  

or any other taxes or local charges as applicable. No extra claim on this account will in any 
case be entertained. GST will be paid as applicable 

 
 48.CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein he shall immediately and in writing, refer the same 
to the Employer / Architects whose decision shall be final and binding. The Contractor shall 
make his own arrangement of water required for construction, electricity for carrying out the 
works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the Contractor for water and electricity. (The contractor should submit the 
certificate showing the water is fit for construction) 

 
 The rates quoted will be inclusive of everything necessary to complete the said items of work 

within the contemplation of the contract, and beyond the unit price no extra payment will 
be allowed for incidental or contingent work, labour and/ or material inclusive of all taxes 
and duties whatsoever except for specific items, if any, stipulated in the tender documents.  

 
 The Contractor shall supply, fix and maintain at his own cost, for the execution of any work, 

all tools, tackles, machinery and equipment and necessary centering, scaffolding, staging, 
planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by 
night as well as by day required not only for the proper execution and protection and the 
said work but also for the protection of the public and safety of any adjacent roads, streets, 
walls, houses, buildings, all other erections, matters and things and the Contractor shall take 
down and remove any or all such centering, scaffolding, planking, timbering, strutting, 
shoring etc., as occasion shall be required or when ordered so to do, and shall fully reinstate 
and make all good matters and things disturbed during the execution of works to the 
satisfaction of the Employer / Architect.  

 
 The Contractor shall also provide such temporary road on the site as may be necessary for 

the proper performance of the contract and for his own convenience but not otherwise. 
Upon completion, such roads shall be broken up and leveled where so required by the 
drawings unless the Employer shall otherwise direct.  

 
 The Contractor shall at all times give access to workers employed by the Employer or any 

men employed on the buildings and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting 
and leave or make any holes, grooves etc., in any work, where directed by the Employer as 
may be required to enable such workmen to lay fix pipes, electrical wiring, special fittings etc. 
the quoted rates of the tenderers shall accordingly include all these above contingent works  

 
 49.PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS 



 The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed. All drawings maintained on the 
site are to be carefully mounted on boards of appropriate size and covered with a coat of 
approved varnish. They are to be protected from ravages of termites, ants, and other insects.  

 The Contractor shall provide at his own cost all artificial light required for the work and to 
enable other Contractors and sub-Contractors to complete the work within the specified 
time.  

 The Contractor shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc., required.  

 The Contractor shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and 
shall make good all the works disturbed by these conveniences.  

 Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 
the works during the construction, and all receptacles, cisterns, water tanks etc., used for the 
storage of water must be suitably protected against breeding of mosquitoes. The Contractor 
shall indemnify the Employer against any breach of rules in respect of anti-malarial measures.  
The Contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer 
50.Storage of materials:  

 The Contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including 
the tools and materials of sub-Contractors and remove same on completion. .  

 
 Cement godown shall be constructed for storing about six weeks requirement of cement and 

stored as per norms. Structure shall be water proof from all the sides and top. Cement should 
be stored one feet above the ground level and have pucca raised floor.  

  
 So also reinforcement bars are to be stored above the ground level to prevent the same from 

getting rusted.   
 51. Tools:  
 The theodolite levels, prismatic compass, chain, steel, and metallic tapes and all other 

surveying· instruments found necessary on the works shall be provided by the Contractor for 
the due performance of this contract as instructed by the Site Engineer  

 All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 
for safely taking measurement shall be supplied by the Contractor. 

 The masons and the supervisors on the works shall carry with them always a: one metre or 
two metre steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square 
and shall check the work to see that the work is being done according to the drawing and 
specifications. The Site Engineer will use any or all measuring instruments or tools belonging 
to the Contractors as he chooses for checking the works executed or being executed on the 
contract. 

 



 The Contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools and plant etc., by sub-Contractors for their work. 

 52.NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and 
other companies, and/or authorities 'with whose systems the structures were proposed to 
have connection and shall before making any variations from the drawings or specifications 
that may be associated to so conform, give the Employer / Architects written notices 
specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer/Architect on receipt of such intimation shall give a 
decision within a reasonable time.  

 The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. The Contractor shall indemnify the Employer against all claims in respect of course 
of execution of work and shall defend all actions arising from such claims and shall keep the 
Employer saved harmless and indemnified in all respects from such actions, costs and 
expenses 

 53DATUM 
 The average ground level will be considered as the crown of the Main road at the higher level 

if there is a slope, which should be taken as "Datum" which is however, subject to final 
confirmation by the Employer/ Architect. All levels shown in the drawings are to be strictly 
adhered to.  

 54.BENCHES 
 The Contractor is to construct and maintain proper benches of all the main walls, in order 

that the lines and levels may be accurately checked at all times. These benches will consist of 
brick masonry post of adequate size to be constructed at the ground at suitable distance as 
directed. The lines will be marked on the top of brick pillars on the centre lines of columns, 
walls, inside and outside faces of foundation trenches, in order that lines may be stretched 
between the benches and accurate intersection of excavation. Centre line of walls, columns 
etc., may be clearly indicated and checked at any time if it is so required  

 55.CONTRACTOR’S EMPLOYEES, LAWS, ACTS, REGULATIONS 
 The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer/Architect. The Contractor shall engage at least one experienced 
Engineer with minimum qualification of B.E/ B.Tech in Civil Engineering as site-in-charge for 
execution of the work. The Contractor shall employ in connection with the work, persons 
having the appropriate skill or ability to perform their job efficiently.  

 
 The Contractor shall employ local labourers on the work as far as possible. No labourer below 

the age of eighteen years and who is not an Indian National shall be employed on the work.  
 
 56.INSURANCE (Contractor’s All Risk Policy) 
 Unless otherwise instructed the Contractor shall insure the works and keep them insured 

until the virtual completion of the contract against loss or damage (incl. third party) by fire 
and earthquake, flood, wars, storms etc. The insurance must be placed with a company 
approved by the Employer, in the joint names of the Employer and the Contractor (the name 



of former being placed first in the policy) for full amount of contract and for any further sum 
if called to do so by the Employer, the premium of such being allowed to the Contractor as 
an authorized extra.  

 
 The Contractor shall deposit the policy and receipt for premiums paid with the Employer 

within 7days from the date of issue of work order unless otherwise instructed. In default of 
the Contractor insuring as provided above, the Employer on his behalf may so insure and may 
deduct the premiums paid from any money due, or which may become due to the Contractor. 
The Contractor shall as soon as the claim under the policy is settled or the work reinstated 
by the Insurance Company should they elect to do so, proceed with due diligence with the 
completion of the works in the same manner as though the fire has not occurred and in all 
respects under the conditions of the contract. The Contractor in case of rebinding or 
reinstatement after fire shall be entitled to extension of time for completion as the Employer 
may deem fit  

 57.ACCOUNTS RECEIPTS & VOUCHERS 
 The Contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required under 
the contract, the value of the difference in quantity of the materials he was required to use 
and that he actually used shall be deducted from his dues. The decision of the Employer shall 
be final and binding on the Contractor as to the amount of materials the Contractor is 
required to use for any work under this contract. 

 58.SUBSTITUTION 
 Should the Contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the Employer/Architect in writing for any such substitution well in 
advance For materials designated in this specification indefinitely by such term as "Equal" or 
"Other approved" etc., specific approval of the Employer/ Architect has to be obtained in 
writing.  

 59.PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION  
 The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 

defects put right. On completion of such inspection the Contractor shall inform the Employer 
that he has completed the work and it is ready for inspection. 

 
 On completion the Contractor shall clean all windows and doors including the cleaning and 

oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and every part 
of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Bank.  

 60.CLEARING SITE ON COMPLETION 
 On completion of the works the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architect.  

 61.DEFECTS AFTER COMPLETION  
 The Contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects, shrinkage, settlements or other faults which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to 
amend and make good such 'damages, losses and expenses consequent thereon or incidental 



thereto shall be made good and borne by the Contractor and such damages, loss and 
expenses shall be recoverable from him by the Employer or may be deducted by the 
Employer, in lieu of such amending and making good by the Contractor, deduct from any 
money due to the Contractor a sum equivalent to the cost of amending such work and in the 
event of the amount retained being insufficient recover that balance from the Contractor 
from the amount retained  together with any expenses the Employer may have incurred in 
connection therewith. 

 62.CONCEALED WORK  
 The Contractor shall give not less than 7 days notice in writing to the Architects and Employer 

whenever any work is to be buried in the earth, concrete or in the bodies of walls or 
otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such burial, in default whereof the same shall, at the opinion 
of the Employer/ Architect be either opened up for measurement at the Contractor's 
expenses. Should any dispute or differences arise after the execution of, any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
notes of the Employer/Architect shall be accepted as correct and binding on the Contractor. 
If any work shall be covered up or placed beyond the reach of measurement without such 
notice having been given or consent obtained, the same shall be uncovered at the 
Contractor's expenses, or in default thereof no payment or allowance shall be made for such 
work or the materials, with which the same was executed 

 63.Technical Audit Clause 
 The work is liable to be technically audited by the chief Technical Examiner of the Central 

Vigilance Commission of the Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be carried 
out by the Contractor at his own cost and any deduction suggested by the CTE will be 
effected. 

. 
 The SBI shall have a right to cause a technical examination and audit of works and the final 

bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the time 
of payment of the final bill. If as a result of this examination or otherwise any sum is found 
to have been overpaid in respect of any work done by the Contractor under the Contract the 
Contractor shall be liable to return the amount of over  payment and it will be lawful for the 
SBI to recover the same from any sum or due to him and in any other manner legally 
permissible and if it is found, that the Contractor was paid less then what was due to his 
under the Contract in respect of any work, executed by him under the Contract the amount 
of such under payment shall be duly paid by the SBI. Any sum of money due and payable to 
the Contractor (including Security deposit returnable to him) under this Contract may be 
appropriated by the SBI and set off against any claim of the SBI for the payment of a sum of 
money arising out of or under any other Contract made by the Contractor with the SBI 
 
45.0 SAFETY CODE:  
Safety as given below should be followed.  
46.0 Accidents  
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. 
The contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof.  



47.0 BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS 
A.  Registers at the site office  
1  Measurement Books.  
2  Cement Register (Daily Record).  
3  Steel Register.  
4  Steel Consumption Register – Bill wise.  
5  Drawings register  
6  Materials at site register.  
7  Hindrance Register.  
8  Concrete cube Test Register.  
9  File and register for extra / variation items.  
10  Materials test Register and File.  
11  Site Order Book (in triplicate).  
12  Lead caulking Register.  
13  Labour Reports and progress Reports Register.  
14  Site Visit & Instructions Register.  
15  Certified true copies of the contracts.  
 
 
 
 
 
  



SAFETY MEASURES AT SITE: 
1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly.  
2. First Aid Box should be kept at site with all requisite materials.  
3. No one should be allowed to inspect / work at a height without Safety Belt.  
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can be 
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well as suitable footholds 
and handholds shall be provided on the ladder, and the ladder shall be given an inclination 
not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.  
6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway 
is more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fenced, as described.  
7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1 Meter.  
8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters 
in length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 
cms.  
9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. 
For electrical online works gloves, rubber mats, and rubber shoes shall be used.  
10.All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth 
of the trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done.  
11.Before any demolition work is commenced and also during the process of the work: -  
A)All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected.  
B)No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged.  



C)All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe.  
D)All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned.  
E)Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.  
F)Those engaged in whitewashing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles.  
G)Those engaged in welding works shall be provided with Welder’s protective eye-shields.  
H)Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  
I)When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals and boards to prevent 
accident to the Public.  
12.Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions: -  
A)These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order.  
b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  
c)Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator.  
d)In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means.  
e)Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No part 
of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.  
f)Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced.  
g)When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity.  
 
 



13.All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work.  
  



7. SPECIAL CONDITIONS OF CONTRACT 
 

7.1  CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 
INCONVENIENCE TO THE PUBLIC  

 The Contractor shall not deposit materials on any site which will seriously cause 
inconvenience to the public. The Employer may require the Contractor to remove any or all 
materials, which are considered by him to be a danger or inconvenience to the public or cause 
them to be removed at the Contractor's cost.  

 
7.2  INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 
 The Contractor shall furnish the Employer / Architect the following from time to time: 
 
7.2.1  Detailed Industrial Statistics regarding the labour employed by him etc., every month (within 

11th of succeeding month)  
 
7.2.2  The Power of Attorney, name and signature of his authorized representative who will be in 

charge for the execution of the work.  
 
7.2.3  The list of technically qualified persons (to be approved by the Architect) employed by him 

for the   
            execution of the work within 15 days from date of start of the work.  
 
7.2.4  The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month.  
 
7.2.5   The list of plant and machinery employed for this work every month.  
 
7.2.6   In all these matters the decision of the Architect shall be final and binding.  
 
7.3 PHOTOGRAPHS 
 The Contractor at his own cost shall take photographs of site and individual buildings during 

the progress of the work as directed by the Employer/Architect and submit two copies of 
each photograph with minimum size 25cm x 40 cm to the Employer/Architect. 

 
7.4 INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE) 
 The proposed work covered under this tender, during its progress and/or after completion 

can also be inspected by the Chief Technical Examiner/Technical Examiner or Officers of the 
Central Vigilance Commission, Government of India, on behalf of Employer/Architect to 
ascertain that the execution of the work has been done with materials and workmanship all 
as stipulated in the contract and as directed. Contractor shall afford all reasonable facilities 
to the above vigilance staff and also provide them with ladders, tapes, plumb bob, level etc., 
as required and directed and also necessary labour skilled, unskilled to enable them to 
complete their inspection / study / technical scrutiny and no extra shall be admissible to the 
Contractor on this account.  

 
7.5.  INCOME TAX 



Income tax shall be deducted from the Contractors’ bills rules and regulations in force in 
accordance with Income Tax Act prevailing from time to time. Quoted rates shall be deemed 
to include this. 

 
7.6    GST : 
           The quoted rates shall be Exclusive of GST. 
 
7.7.     FIRM PRICE 
 The prices shall be kept Firm till the completion of work and no escalation including statutory 

variation will be admissible. 
 
7.8.     DRAWINGS & DOCUMENTS 
 The drawings accompanying the tender document are of indicative nature and issued for 

tendering purpose only. Purpose of these drawings is to enable the tenderer to make an offer 
in line with requirements of the Employer. However, no extra claim whatsoever shall be 
entertained for any variation in the “Approved for Construction” and “Tender Drawings” 
regarding any changes/units. Construction shall be as per drawings / specifications issued / 
approved by the Architect during the course of execution of work. Detailed construction 
drawings on the basis of which actual execution of work is to proceed will be furnished to the 
Contractor progressively based on the detailed construction program evolved after the award 
of work and also based on construction progress achieved. 

 Detailed working drawings on the basis of which actual execution of the works is to proceed, 
will be furnished from time to time during the progress of the work. The contractor shall be 
deemed to have gone through the drawings and bring to the notice of the Engineer – in – 
Charge discrepancies if any, therein before actually carrying out the work. 

 
 Copies of all detailed working drawings relating to the works shall be kept at the contractor’s 

office on the site and shall be made available to the Engineer – in- Charge at any time during 
execution of the contract. The drawings and other documents issued by the Employer shall 
be returned to the Employer on completion of the works. 

 
7.9.  CONSTRUCTION EQUIPMENT 
 The contractor shall without prejudice to his overall responsibility to execute and complete 

the work as per specifications and Time schedule, progressively deploy adequate equipments 
and tools and tackles and augment the same as decided by the Engineer – in -Charge 
depending on the exigencies of the work so as to suit the construction schedule. The tenderer 
shall submit a list of construction equipments he proposes to deploy for the subject work 
along with deployment schedule. No construction equipment shall be supplied by the 
Employer. Tenderer to ensure deployment of suitable cranes and take all safety precautions 
during execution of work. 

 
7.10.  SITE ORGANISATION  
 The tenderer shall submit the details of organization proposed by him at site of work for the 

implementation of the works under the contract, together with bio-data of the key personnel. 
The contractor shall however without prejudice to his overall responsibility to execute and 
complete the works as per specifications and time schedule progressively deploy adequate 
qualified and experienced personnel together with skilled / unskilled manpower and augment  



the same as decided by Engineer – in – Charge depending on the exigencies of work to suit  
the construction schedule without any additional cost to Employer.  

 
7.11  TEMPORARY WORKS  
 All temporary works, ancillary works, enabling works, including dewatering of surface 

andsubsoil water, preparing approaches and working areas, wherever required for execution 
of the work, shall be the responsibility of the Contractor, and the price quoted by them shall 
be deemed to have included the cost of such works. 

 
7.12  EXISTING SERVICES / STRUCTURES  
 Structures, drains, pipes, cables, overhead wires and similar services encountered in the 

course of the works shall be guarded from injury by the CONTRACTOR at his own cost, so that 
they may continue in full and uninterrupted use to the satisfaction of the Employer. Should 
any damage be done by the CONTRACTOR to any structures, mains, pipes, cables or lines 
(whether above or below ground etc), whether or not shown on the drawings, the 
CONTRACTOR must make good or bear the cost of making good the same without delay to 
the satisfaction of the Engineer – in – Charge. 

 
7.13.  DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE   

To distinguish between work in foundations and superstructures, the following criteria shall 
apply: 

 
a. For all Equipment pedestals, silos, pipe racks, other foundations and RCC structures, 

Work done upto 300 mm level above finished grade level will be taken as work in 
foundations and work above this level will be treated as work in superstructures and 
payments would be made accordingly. 

 
b. All works upto level corresponding to ground floor level shall be treated as work in 

“Foundation and Plinth” and all works above the ground floor level shall be treated as 
“Work in Superstructure”. 

 
c. Irrespective of what has been stated above, all pavements, RCC retaining wall, all pipe 

sleepers and any similar item would be take as work done in foundations irrespective 
of locations, nomenclature and levels given anywhere. 

 
d. Where not specifically pointed out all works in cellars / sumps, tank pads, cable trenches 

or such similar items would be taken as work in foundations. 
 
7.14.  FRONTS FOR WORKS.  
 The work involved under this contract includes such works as have to be taken up and 

completed after other agencies on the job have completed their jobs. The contractor will be 
required and bound to take up and complete such works as and when the fronts are available 
for the same and no claim of any sort whatsoever shall be admissible to the contractor on 
this account. Only extension of time limit shall be admissible, if the availabilities of work 
fronts to the contractor are delayed due to any reasons not attributable to the Contractor. 

 
7.15.  HOUSEKEEPING:   



 It shall be the Contractor’s responsibility to keep the work area clean and tidy always and 
shall be done on a day-to-day basis. Scrap, debris, oil spills, etc; generated during the course 
of work shall be disposed/carted away to unobjectionable place and the transportation for 
this purpose shall be arranged by the Bidder at his cost. 

 
7.16.  ABNORMAL RATES   
 The Contractor is expected to quote rate after careful analysis of costs involved for the 

performance of the complete the work consisting all specifications and conditions of the 
contract. If it is noticed that the rates quoted by the tenderer is unusually high (or) unusually 
low it will be sufficient cause for rejection of the tenderer unless the Employer is convinced 
about the reasonableness of the rate on scrutiny of the analysis for such rate to be furnished 
by the tenderer on demand. Not withstanding anything there in stand, the rate once accepted 
by the employer shall be final and shall not be subject to any claim either on account of un- 
workability of rates or on any other ground whatsoever. 

 
7.17.  INSURANCE 
 
7.17.1. Indemnity by the Contractor. 
 The contractor shall be responsible at all times during the currency of the contract for and 

shall defend, hold harmless and indemnify the Employer from and against any and all claims, 
liabilities, costs, damages and expenses (including court cost and legal fees) arising whether 
by way of indemnity or otherwise, in relation to any and all losses of every kind and nature 
resulting from damage to or loss or, loss of use or recovery, or destruction of property, or 
sickness, injury or death suffered by any personnel or consultant of the contractor, its 
affiliates, agents or sub-contractors and damage to or loss or, loss of use or recovery or 
destruction of any property or equipment belonging or contracted to or otherwise in the 
custody of the contractor its affiliates, agents or sub-contractors or its or their personnel or 
consultants (other than Employer equipment) in connection with the performance of this 
contract. 

 
7.17.2. Contractor’s Personnel and Property. 
 The contractor shall be liable for and shall indemnify the Employer, the participants and 

Employer’s personnel from and against all claims in respect of any death or injury or 
contractor’s personnel and any damage to contractor’s property in each case caused by or 
arising out of the performance of this contract and whether or not arising in respect of a 
serious event. The assumption of liability and the indemnity contained in this clause extends 
to any claims made against the Employer pursuant to any provision of any agreement. 

 
 All contractor’s personnel which may include permanent, temporary or casual, servants, 

agents and / or representatives, contractual or otherwise, either contractor’s and / or their 
sub-contractors, affiliates / subsidiaries / co-ventures shall be covered under contractor’s 
workers compensation of statutory benefits and any damages or compensation payable in 
respect of accidents of injury as set forth and required by applicable law in the area of 
operations or such other jurisdiction under which contractor may become obligated to pay 
benefits.  

 
 



7.17.3. Due Diligence 
 
 Apart from complying with the various expressed conditions it is necessary for the contractor 

to take reasonable precautions: 
   : For safety of the property insured. 
   : In selection of labour 
   : To prevent injury, loss or damage 
 It is also requiring that the insured 
   : To allow the insurer’s access to examine the insured’s premises plant and equipment 
   : To minimize loss in the event of an accident. 
 
7.17.4. Compliance With insurance Warranty: 
 The contractor is solely responsible for all the insurance warranties attached to the policies 

taken by him. The Employer should not be held responsible in any manner for non-
compliance of the warranty. 

 
 
7.17.5. Any Other Insurance As Required Under Law: 
 CONTRACTOR shall also carry and maintain any and all other insurance(s) which may be 

required under any law or regulation from time to time without any extra cost to Employer. 
Contractor shall also carry and maintain any other insurance, which may be reasonably 
required 

 
7.17.6. General Insurance Requirement. 
  All insurance’s required under Clause shall be on terms and conditions issued by insurance 

companies or underwriters acceptable to the Employer. 
 
7.17.7. Non Performance Of Contractors Insurance Companies: 
 The insolvency, liquidation, bankruptcy or failure of any insurance company providing 

insurance for Contractor or its sub-contractors or failure or denial of any such insurance 
Company to pay claims accruing, shall not be considered a waiver of, nor shall it excuse 
Contractor from complying with, any of the provisions of this Contract. Nevertheless, such 
liability shall be to the sole account of the Contractor. 

 
7.17.8. Failure to Provide Required Insurance: 
 In the event that Employer reasonably disapproves of the insurance companies concerned, 

or if any of the insurance policies be not procured or maintained pursuant to Employer, at its 
option, may notify contractor that the failure to provide the insurance is a material omission  
whereupon it is agreed that Employer, at its sole option, shall have the right either to 
purchase similar coverage, the cost thereof to be reimbursed forthwith by Contractor to 
Employer, or alternatively, to be deducted by the Employer from any sum due or thereafter 
becoming due to contractor from Employer whether under this contract or any other contract 
to which both Employer and contractor are parties. In any case, the liability in such situations 
shall be to the sole account of the Contractor. Employer, exercising right to take appropriate 
policy under the above situation will in no way make themselves liable even if there is any 
deficiency in the policy so availed of. 

 



7.17.9. No Limitation of Liability: 
 The required coverage referred to and set forth in the relevant Clause shall in no way affect 

or limit Contractor’s liability with respect to performance of the work or any obligation under 
the Contract. 

 
7.17.10. Period of The Insurance: 
 The contractor shall take the required insurance cover as above for this work and shall  
 Effective from the date of signing of agreement with the Employer. Policies shall be renewed 

regularly till the completion of work in all respects. 
  
7.18  UNDERTAKING. 
 The bidder shall give an under taking that he has read the SCC and GCC and other terms and 

conditions of the bid document and agree to abide by all terms and conditions stipulated in 
the bid document. Also the bidders have to confirm that none of their personnel working in 
the bidders organization is / are relative of any chairman / Director/ employee or member of 
or a Director / Partner of the bidder's company or member of or a Director / Partner of the 
bidder's company / Organization / partnership / proprietary concern in any way. 

 
7.19  SUB CONTRACTOR: 
 At the commencement of the job the contractor shall submit to the Architect/Employer the 

list of all Sub-contractors or other persons or firms to be engaged by the contractor to work 
at the site. Any tenderer who had submitted the bid for this tender and does not get the 
contract because of his being not the lowest will be prohibited from working as a sub-
contractor for execution of this contract. 

 
7.20  REVIEW MEETINGS AFTER AWARD OF WORK :  
 The Contractor shall present the programme and status at various review meetings as 

required. 
 
7.20.1  Weekly Review Meeting: 
 Level of participation: Contractor's Site in charge and job Engineers. 
 Agenda: 

a. Weekly programme v/s actual acheived in the past week and programme for next week. 
b. Remedial Actions and hold up analysis. 
c. Employer query/approval 
d. Safety compilance 

 
7.20.2  Monthly Review Meeting :  
 Level of Participation :Contractor, Architect  and  Senior Officers of SBI  
 Agenda: 

a.progress status / Statistics. 
b.Completion Outlook. 
c.Major hold ups / slippages. 
d.Assistance required. 
e.Criteria issues. 
f.Employer query/approval. 
g.safety compliance. 



 
7.21  PROGRESS REPORTS TO BE FURNISHED AFTER AWARD OF WORK : 
 
7.21.1 Monthly progress Report: 
 This report shall be submitted on a monthly basis within ten calendar days from cut-off date 

as agreed upon, covering overall scenario of the work. the report shall include but not be 
limited, to the following. 
a) Brief introduction of the work. 
b) Activities executed/achievements during the month. 
c) schedule v/s actual percentage progress & material stocks, resource allocation and overall 

work. 
d) Areas of concern/problem/hold ups, impact and action plan. 
e) Resources deployment status. 
f)  Safety compliance report 
g) Distribution: SBI: Three copies 
 

7.21.2  Weekly Report  
 This report (3 copies) will be prepared and submitted by the contractor on weekly basis and 

will cover following items: 
 a) Activities programmed and completed during the week. 

b) Resource deployed men and machine. 
c) Qty. achieved against target in construction. 
d) Record of Man-days lost. 
e) Percentage progress, schedule and actual. 
f)  safety compliance report. 
 

7.22  TEST CERTIFICATES : 
 The contractor shall submit the certificates for every batch of materials from recognized 

laboratories / agencies for approval of the Architect 
 
7.23 WORKMANSHIP: 
 The contractor shall maintain workmanship of different items with an idea of providing 

trouble-free services to the users of different facilities. For this, it is expected that different 
fittings/fixtures after installation should not need attendance for a period 12 ( Twelve ) 
months and throughout the contract period the same has to be attended by the contractor 
at no extra cost to the Employer. All cement works shall have to be adequately cured as per 
relevant codes with no extra cost to the Employer. 

 
7.24.  SUPERVISION: 
 The contractor shall have to engage sufficient number of skilled persons to supervise and 

execute the work. The contractor shall solely be responsible for any defective 
construction/rectification as a result of poor supervision. 

 
7.25 SPECIFICATIONS/ CODES AND STANDARDS: 
 All works under this Contract will be executed according to the specifications for works. 
 Whenever the details are not specifically covered in the specifications, relevant provisions in 

the latest revision of the Indian standard specifications (IS) or CPWD specifications will be 



followed. The contractor shall have to procure copies of such codes/ standards for ready 
reference of his own personnel as well as the Engineers at site at his own cost and without 
any additional reimbursement. 

 
7.26  MATERIAL AND TRANSPORT: 
 All materials for successful completion of work shall have to be procured and supplied by the 

successful tenderer at his own cost. The materials supplied by the contractor shall be of 
approved quality and approval also shall have to be taken from the Architect before using the 
materials to the work. Rejected materials, if any, shall have to be removed by the contractor 
with his own labour and transport at his own cost immediately on receipt of the instruction. 

 
7.27  CLEANING DURING EXECUTION AND AFTER COMPLETION: 
 On completion of the works the contractor shall reinstate and make good at his own expense 

any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion 
of all the works. The contractor shall forward any usable materials found during the course 
of construction at the work site dispose of the debris all at his own expense by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to 
the entire satisfaction of Architect/Employer. 

 
7.28  EXTRA ITEMS RATES : 
 The work or extra items shall be started only after the approval of extra items rates by 

Employer / Architect. Rates for additional or extra items of construction work, which can be 
derived from the contract item rates and are not covered in the contract, shall be calculated 
on the basis of actual cost plus 15% for profit and over heads. Incase if similar works form a 
part of the tender the same shall be derive from such tenders rates.  

 
7.29  FAIR WAGES 

The fair wage rates for all categories of employees/labours should be as per prevailing in the 
district on the date of receipt of tender/work order and any notification subsequently 
published by the respective State Government/Central Government. 

 
7.30 MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY CONTRACTORS  
 
7.30.1  “Work Place" means a place at which, at an average 50 or more workers are employed in 

connection with construction work.  
 
7.30.2  "Large Work Place" means a place at which, at an average 500 or more workers are employed 

in connection with construction work.  
 
7.30.3  At every work place, there shall be maintained in a readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliances 
shall be kept in good order and, in large work place they shall be placed under the charge of 
a responsible person who shall be readily available during the working hours.  

 



7.30.4  At large work places, where hospital facilities are not available within easy distance of the 
work. First Aid post shall be established and be run by a trained compounder.  

 
7.30.5  Where large work places are remote from regular hospitals, indoor ward shall be provided 

with one bed for every 250 employee.  
 
7.30.6  Where large work places are situated in cities, in towns or in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable transport shall 
be provided to facilitate removal of urgent cases to the hospitals. At other work places, some 
conveyance facilities, such as a car, shall be kept readily available to take injured person or 
persons suddenly taken seriously ill to the nearest hospital.  

 
7.30.7  In every work place, there shall be provided and maintained at suitable places easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
 
7.30.8  Where drinking water is obtained from an intermittent public water supply, each work place 

be provided with storage where such drinking water shall be stored.  
 
7.30.9  Every water supply storage shall be at a distance of not less than 15m. from any latrine, drain 

or other source of pollution. Where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and water proof.  

 
7.30.10 A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once in a month.  
 
7.30.11 Adequate washing and bathing places shall be provided, separately for men and women. 

Such places shall be kept in clean and drained condition. 
 
7.30.12 Scale of Accommodation in Latrines and Urinals: 
 There shall be provided within the precincts of every work place latrines and urinals in an 

accessible place, and the accommodation, separately for each for each of them, shall not be 
less than the following scale:  

           No. of Seats 
 Where the number of persons does not exceeds 50,    2 
 
 Where the number of persons exceeds 50    3 
 but does not exceed 100  
 
 For every additional 100            3 per 100 
 
7.30.13 Latrines and Urinals for Women: 
 If women are employed separate latrine and urinals, screened from those of men and marked 

in the vernacular in conspicuous letter. "For Women Only" shall be provided on the scale laid 
in 6.0. Those for men shall be similarly marked "For Men Only". A poster showing the figure 
of a man and a woman shall also be exhibited at the entrance of latrines for each sex. There 



shall be adequate supply of water close to the urinals and latrines. laid in 6.0 Those for men 
shall be similarly marked "For Men Only". A poster showing the figure of a man and a woman 
shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply 
of water close to the urinals and latrines.  

 
7.30.14 Latrines and Urinals: 
 Except in work places provided with water flushed latrines connected with a water borne 

sewerage system, all latrines shall be provided with receptacles on dry earth system which 
shall be cleaned at least four times daily and at least twice during working hours and kept in 
a strictly sanitary condition. The receptacles shall be tarred inside and outside at least once a 
year.  

 
7.30.15 Construction of Latrines: 
 The inside walls shall be constructed of masonry or some suitable heat-resisting non-

absorbent material and shall be cement-washed inside and outside at least once a year. The 
dates of cement washing shall be noted in a register maintained for the purpose and kept 
available for inspection. Latrines will not be of a standard lower than borne-hole system and 
should have thatched roots.  

 
7.30.16 Disposal of Excreta: 
 Unless otherwise arranged for by the local sanitary authority arrangements for proper 

disposal of excreta shall be made by septic tank or leach pit in conformity with the 
requirements of local public health authorities.  

 
7.30.17 Provision of Shelters during rest: 
 At every work place there shall be provided, free of cost, two suitable sheds one for meals 

and the other for rest separately for men and women for the use of labour. The height of the 
shelter shall not be less than 11 feet from the floor-level to the lowest part of the roof. The 
sheds should be roofed with at least thatch and mud flooring will be provided with a dwarf 
wall around not less than 750mm. Sheds should be kept clean and the space should be on the 
basis of at least 0.50 Square meters per head. 

 
7.30.18 Creches: 
 At every work place, at which 50 or more women workers are ordinarily employed there shall 

be provided two huts for the use of children under the age of 6 year belonging to such 
women. One hut shall be used for infant's games and play and the other as their bed-room. 
The huts shall not be constructed on a lower standard than the following:  

 
7.30.18.1 Thatched roofs: 
7.30.18.2 Mud floor and walls: 
 Planks - spread over the mud floor and covering matting. The huts shall be provided with 

suitable and sufficient openings for light and ventilation. There shall be adequate provision 
of sweepers to keep the place clean. There shall be two ayahs in attendance. Sanitary utensils 
shall be provided to the satisfaction of the Health Officer of the area concemed. The use of 
the hut shall be restricted to children their attendants and mothers of the children.  

 



  Where the number of women workers is more than 25 but less than 50, the Contractor shall 
provide at least one hut and one ayah to look after the children of women workers.  

 
 The size of creche or creches shall vary according to the number of women workers.  
 
 The creches or creche shall be properly maintained and necessary equipment like toys, etc. 

shall be provided.  
 
7.30.19 Canteen:  
 A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

where ever it is considered expedient.  
 
7.30.20 The above rule shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contract.  
 
8. The electric power required to execute the work would be given by the Bank at a particular 

point only and the Contractors have to make their own arrangements for tapping the supply 
at various points. The amount equivalent to 0.25 % of final bill value of total work done 
towards the Electric charges shall be recovered from the Contractors. 

 
9.  Contractors will have to make their own arrangement for water. However water could be 

arranged by the Bank at one point source, wherever possible/available. If water arranged by 
bank an amount equivalent to 0.25 % of final bill value of total work done towards the water 
charges shall be recovered from the Contractors after meeting the requirement of Branch 
/Office. 

 
10. The successful Tenderer should appoint a Project Engineer who is well acquainted with the 

Civil nature of work. He should be in a position to answer for any clarification during site visit 
by Architect / Client Engineers  

 
11.  The Tenderers after collecting Tender document should thoroughly study the relevant 

Interior drawings in relation with BOQ and if any discrepancies to be discussed / written to 
Architects prior to submission of Tender. 

 
12. Contractors are expected to strictly adhere to the labour laws in force from time to time by 

Central Government. The necessary records should be maintained at site and an amenity to 
the labours has to be made available at site as per law. The labours should be paid the salary 
in time as per the minimum wage act. The labour license shall also to be obtained from the 
authorities concerned. 

 
13. After completion of work the Contractor should prepare As built drawings of each trade such 

as Interior work after modifying the actual drawings issued by the Architect where ever the 
changes made by SBI/Architect/ Consultant in the form of three sets of hard copy in colour 
an done softcopy. 

 
14. The successful Tenderer awarded with the Interior work assumes overall responsibilities and 

are solely responsible for co-ordination, execution of works by engaging their associate 



agencies for Interior work and extracting the works from them as per specification within the 
time frame to the satisfaction of Bank/ Architect as per Tender conditions. Any dispute if arise 
among them to be  sorted out / settled at their level. The successful Tenderer is the sole 
representative for whole Interior work and they/ he is liable for any clauses of this Tender. 

 
15. Necessary insurance policies such as CARpolicy/Workmen’sCompensation, Third Party 

liability to be taken before commencing the work and the original policies to be deposited 
with Bank. 

 
16. Necessary Labour License to be taken before commencement of work. 
 
17. Bank will not pay any mobilization advance/ material advance and there will not be any 

escalation for the work. 
 
18. No deviation will be allowed in the material specified. 
 
19. The Tenderer is required to inspect the Site and obtain for himself on his own responsibility 

and at his own expense all necessary information and particulars to enable him to submit a 
proper Tender. 

 
20. The Contractor at site verify the dimensions shown in the drawings before he takes up actual 

manufacture of the several items, making allowances for the actual dimensions that prevail 
at site 

 
21. lf neither the drawings nor the specifications nor the accepted bills of quantities include any 

part/ parts the intention to include which is never the less clearly to be inferred and which 
are obviously necessary for the proper completion of the works/ installations, all such parts 
shall be supplied and executed by the Contractor at no extra charge. 

 
22. Anything contained in one or another of (a) the drawings (b) the specifications and (c) the 

accepted bills of quantities and not found in the other will be equally binding as if contained 
in each of them. 

 
23. The work will be done strictly in accordance with specification and drawings and as instructed 

the Architects/ Client. 
 
24. The descriptions in the bills of quantities are brief and have been compiled as correctly as 

possible but are not meant to be exhaustive. 
 
25. The Contractor should arrange for inspection of the sample of each item by the Architects/ 

Client proceeding with the work of manufacturing other units. The samples should be 
produced for inspection and approval of the Architects in the stages (1) after the same is 
assembled and made ready as per the Architect’s drawings and (2) after completing the 
finishing items viz., polishing/ painting etc. 

 
26. It may clearly be noted that the inspection and approval of the items of work at any stage 

shall not exonerate the Contractor of his responsibilities in respect of the quality of work, 



workmanship and quality of materials. 
 
27. The work should be completed as per the items specified elsewhere in the document and the 

rate quoted shall rate quoted shall include for doing work round the clock. No extra is payable 
in this respect. 

 
28. The successful tenderer shall co-ordinate to other agencies engaged by the SBI. 
 
29. Specification of relevant clause of NBC / CPWD shall be the base line requirements to execute 

the items of work 
30. Contractor shall ensure safety of other residents and property of society. Any damages 

caused by the negligence of the contractor while execution should be restored & made good 
by the contractor  at his own cost and risk. 

 
 
 
 Signature of the Tenderer with seal: Address: 

  



 
9. TECHNICAL SPECIFICATIONS 

 
1    CEMENT: 
 The Contractor shall, at his own expense procure and provide all materials including cement 

and steel required for the work.  
 
 The Contractor shall procure all the materials in advance so that there is sufficient time for 

testing and  approving of the materials and clearance of the same before use in work.  
 
  All materials brought by the Contractor for use in the work shall be got checked from the 

Architect or his authorized representative of the work on receipt of the same at site before 
use.  

 
  The Contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost.  
 
 Contractor has to produce manufacturers test certificate for each lot of cement & steel 

procured at site.  
 
            CONDITIONS FOR CEMENT:- 
  Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and 1SI marking, 

along with manufacturers test certificate for each lot. Samples of cement arranged by the 
Contractor shall be taken by the Architect and got tested in accordance with provisions of 
relevant BIS Codes. In case test results indicate that the cement arranged by the Contractor 
does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the Contractor at his own cost within a week's time of written order 
from the Architect to do so.  

 
  Cement register as per the proforma given by Architect for the cement shall be maintained 

at site. The account of daily receipt and issue of cement shall be maintained in the register by 
the authorized representative of the Architect and signed daily by Contractor or his 
authorized agent.  

 
 Cement which is not used within 90 days from its date of manufacture shall be tested at 

reputed laboratory. Until the results of such tests are found satisfactory, it shall not be used 
in any work.  

 
 
2  CONDITIONS FOR STEEL: 
 The Contractor shall procure Thermo-mechanically treated (T.M.T) steel reinforcement bars 

conforming to relevant BIS codes from TATA / SAIL / VSP. The Contractor shall have to obtain 
and furnish tests certificates to the Architect in respect of all supplies of steel brought by him 
to the site of work. Samples shall also be taken and got tested by the Architect as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the steel 
arranged by the Contractor does not conform to BIS codes; the same shall stand rejected and 



shall be removed from the site of work by the Contractor at his own cost within a week’s time 
from written orders from the Architect to do so. 

 
  The mild steel and medium tensile steel bars to be used shall conform to latest version of IS 

: 432 and cold twisted bars and TMT bars shall conform to the latest version of IS : 1786.  
 
3  BRICK WORK 
 Sand for Masonry Mortars:   Unless otherwise indicated, sand for masonry mortars shall 

consist of natural river sand (generally termed as coarse sand) conforming to IS 2116-1965 
specifications for sand for masonry mortars. Sand shall be hard, durable, clean and free from 
adherent coatings and impurities such as iron particles, alkalis, salts, coal, mica, shale or 
similar laminated or other materials exceeding the specified limit. Grading of sand shall be as 
under: 

 ---------------------------------------------------------------------------------------------------IS Sieve 
    Percentage Passing by weight 

     Un reinforced masonry   Reinforced 
masonry 

 ------------------------------------------------------------------------------------------------- 
 4.75mm    100    100 
 2.36mm    90-100    90-100 
 1.18mm    70-100    70-100 
 600 micron    40-100    40-100 
 300 micron    5-70      5-70 
 150 micron    0-75      0-10 
 --------------------------------------------------------------------------------------------------- 
 The maximum quantities of clay, fine silt and fine dust in sand shall not be more than 8 

percent by volume, Organic impurities shall be below that obtained by comparison the 
standard solution on specified in 6-2-2 of IS 2386 (Part II 1983). The coarse/fine sand shall be 
from river conforming to the above standards. 

 
 Common Burnt clay building brick :   Common burnt clay building bricks (herein-after termed 

as bricks shall conform to the requirements laid down in IS-1077-1976 for common burnt clay 
building bricks. Bricks shall be class designation 75, sub Class ‘A’ as per parameters given in 
the IS regarding edges, dimensions etc. The overall dimensions shall however be as per local 
practice of moulds. Water absorption after immersion in cold water for 24 hours shall not 
exceed 20% and grading for efflorescence shall be less than moderate. Bricks shall be free 
from cracks, flaws and nodules of free lime. Dimension shall be all within tolerance. 
Under/over burnt bricks and warped bricks shall be totally rejected. 

 
 Test check on random samples from each lot of bricks brought at site shall be carried out for 

compressive strength and water absorption test. Results of these tests duly signed and dated 
by Contractor, Architect/Bank shall be recorded in a separate register, which shall be kept 
with the Engineer in charge. 

 
 WORKMANSHIP - MASONRY MORTARS- Preparation of Cement Mortars:   Mortar shall be 

of mix as indicated. The mixing specified is by volume. Mixing shall be done in a mechanical 
mixer. The mortar shall be mixed at least three times after adding of water. The cement 



mortar shall be freshly mixed for immediate use. Any mortar which has commenced to set 
shall be discarded and removed from the site. 

 
 Bond:   All brick works shall be built in English bond, unless otherwise indicated. Half brick 

walls shall be built in stretcher bond. Header bond shall be used for walls curve on plan for 
better alignment, header bond shall also be used in foundation, stretchers may be used when 
the thickness of wall renders use of header impracticable. Where the thickness of footings is 
uniform or a number of courses, the top course of the footings shall be of headers. Brick 
courses at DPC level and at all slab levels below the bearings of slab shall be as bricks on 
edges. 

 
 Half or cut brick shall not be used except where it is necessary to complete the bond. 
 
 Overlap in stretcher bond is usually half brick and is obtained by commencing each alternate 

course with a half brick. The overlap in header bond which is equally half the width of the 
brick is obtained by introducing a three quarter brick in each alternate course at quoins. In 
general, the cross joints in any course of brick work shall not be nearer than a quarter of brick 
length from those in the course below or above it. 

 
 Curing:   The bricks shall be adequately wet before use and brickwork shall be constantly kept 

wet for atleast seven days. 
 
 Half Brick Walls:   The   bricks shall be laid in stretcher bond in cement and sand mortar 1:4 

(1 cement : 4 coarse sand) or as indicated. The reinforcement shall be 2 Nos. MS round bars 
or as indicated and as described in steel and Ironwork. The diameter of bars shall be 6mm. 
The first layer of reinforcement shall be used at second course and then at every fourth 
course of brick work. The bars shall be properly anchored (min. 150mm) at their ends where 
the portions and or where these walls join with other walls columns. The inland steel 
reinforcement shall be completely embedded in mortar. Overlap in reinforcement if any, shall 
not be less than 30 cm. The cover i.e. the mortar interposed between the reinforcement bars 
and brick shall not be less than 6mm. The mortar covering in the direction of joints shall be 
not less than 15mm. 

 
 Brick work in foundation upto plinth:   Brickwork in foundation shall be with brick of class 

designation 75 upto plinth level in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Brick work in Super structure : Brickwork in superstructure including parapets shall be bricks  

of class designation 75  in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Brick work in Steps of staircase : Brickwork in steps of staircase  shall be in bricks of class 

designation 75  in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Parapets and Railings  :  Parapets and railing shall be provided to balconies, Terraces, roof 

tops and stair landing etc. of upper floors as per details shown on drawings.  
 
 70mm Thick Brick Work 



 70mm thick brick work shall be provided with bricks of class designation 75 in cement mortar 
1:3 (1 cement : 3 coarse sand) wherever shown in the drawings. 

 
4  JOINERY WORKS 
 General 
 The type of shutters for doors, windows, ventilators etc. viz. paneled glazed wire gauzed and 

flush shall be as indicated and detailed in the drawing/specifications.  
 
 TIMBER:  
 a) Quality : Unless otherwise specified timber used in wood work shall be of approved quality 

from the species of wood listed in IS 399-1963. 
 b) Timber shall be well seasoned, proper dressed, of uniform colored and durability of 

reasonably straight grains and shall be free from knots, cracks, shakes, splits, cross grains 
,decay and sapwood etc. 

 c) Teak Wood : Moisture content of timber used in wood work shall be as close as possible to 
the lower values laid down in the table below. 

 

S.No. Type of Wood work Recommended range of 
moisture content (%) 

1 Frames of doors and windows etc. 16 to 18 % 

2 Shutters of doors and windows etc. 15 to 16 % 

3 Frame work for ceiling, cladding etc. 16 to 18 % 

 
 Flush Door shutters:   Door shutters shall be 35 mm thick craft master wooden moulded door 

having hard wood timber frame of 29 mm tk Core and door facing plates ( wooden fiber 
plates) pasted on both sides with overall thickness of doors to be 35 mm. The core shall be 
solid core using machine filled rigid expanded polyurethene foam of density 45 kg / cubic 
meter. Minimum width of frame shall be 65 mm th with additional wooden blocks for fixing 
of locks etc. door facing plates shall be 3.2 mm thk. Phenolic bonded passing the test as 
required vide IS 2380 and formaldehyde test as per IS and boil test as per is 4020. Water 
absorption should be less than 16% after 2 hours and less than 36% after 24 hours. Moister 
content should not be more than 8%.  

 
 Testing of Flush Door / Wooden Moulded Door Shutters:  On receipt of the shutters at site 

the Architect/Bank shall be entitled to get the samples of door shutters tested in any 
approved laboratory. From each lot of approximately 100 shutters, one shutter shall be 
selected at random. The cost of replacement of the door shutters selected as samples, their 
transportation to the laboratory and cost of testing by the laboratory shall be borne by the 
Contractor. 

 
 Glazed & Gauzed Door Shutters :  Shutters shall be 35/40 mm thick. These shall consist of first 

class Teak wood styles, top, bottom and lock rails as per details shown on drawings. Timber 
to be used for these shutters shall be of good quality, seasoned of material growth and 
conforming to IS 4021-1963. Seasoning and ASCU treatment shall be done as per IS-402-1962. 
Styles and rails of shutters shall be in one piece only. Styles and rails shall be jointed to each 
other by tonen or mortice at right angles. Mountings and glazing bars shall have joints and 
shall be strub tennoed to the maximum depth which the size of member would permit. 



 
 Wire gauge shutters :  shutters shall be of  35mm thick wire gauge shutters, wire cloth shall 

be securely housed in rebates by giving a right angled bend and fixing by means of suitable 
staples at intervals of 75mm. Over this wooden bead of specified size shall be fixed with nails, 
or screws, where indicated to cover the rebate fully. The space between the beading and the 
rebate shall be filled with putty to give it a neat finish. Exposed edges of the beads shall be 
rounded. 

 
 Door and windows shutters shall be provided as per details shown on the drawings. 
 

The bottom of door shutters shall be 5mm above the finished floor level. 
 
The glass panes shall be free from flaws, specks or bubbles and shall have square corners and 
straight edges. The glass panes shall be so cut that it fits slightly loose in the frames. The glass 
pane shall be fixed to the shutter with first glass hardwood beading of size as indicated 
properly screwed to the shutter with steel nails and necessary adhesive as per details as 
shown on drawings.  
 

5. Unplasticized Rain Water Pipes: 
  a) The rain water pipes and fittings shall be provided with unplastisized PVC pipes conforming 

to IS-4985-81 and ISI marked. The u PVC pipes shall be of outside diameter 110 mm. 90mm 
and 165mm as shown on drawings and of working pressure 6 Kg./sq. cm. Internal & external 
surfaces of the pipes shall be smooth and clean, reasonably free from grooving and other 
defect. The U PVC  pipes shall be jointed with PVC solution for concealed pipes and for 
exposed pipes with PVC collars by using lubricating solvent solution. Fittings shall be injection 
moulded or fabricated type conforming to IS-8008-1976 (Part I and IV) and/or IS 8360-1970 
(Part-I to III)and/or as per manufacturers recommendations. The pipe shall start from 150mm 
above plinth protection at ground level with bend and a tee junction shall be provided at all 
terrace levels to collect water from khurras and vertical pipe shall be extended upto top of 
parapet. At top PVC cowl shall also be fitted.  

 b) Cast iron chamber and grating at the top and outlet of every rain water pipe shall be 
provided and shall fit in snugly on the socket end of the pipe. The perforations in the grating 
shall be at least 60% of the total area of gratings.  

 
 c) Where the rain water pipes are to be provided concealed within masonry the pipes shall 

be embedded in the walls with PCC 1:3:6 (1 cement: 3 coarse sand :6 stone aggregate 20mm 
down gauge) encasing all round. External surface of the pipes shall be painted with PVC 
adhesive and then coarse sand shall be sprinkled before embedding the pipe in the concrete 
for proper griping with concrete. 

 
 d )Rain water pipes running down along the walls/columns shall be firmly fixed to the wall/ 

column at all joints and one meter spacing on pipe with PVC clips as per manufacturer 
instructions. 

 
 e) Provide angled end pieces CI shoes at bottom and splash stones of size 450 x 300 x 20mm 

embedded in plinth protection. Stones shall be quartzite chisels dressed. 
 



6  INTERIOR PLASTIC EMULSION AND FINISHING ( PAINTING ) 
 1. Emulation shall be provided to all ceiling and internal surfaces of lofts staircase, stair 

 lobby and of all building as shown on drawings/specification. 
 
 2. Emulation  of approved shade shall be provided to all internal surfaces of  walls as shown 

on  drawings/specification. 
 
 3. Before application of Emulation the surfaces shall be prepared to a clean and even surface. 
 
 4. Emulation shall be carried out in three coats. 
 
 5. Emulation shall be carried out over white cement based putty and primer as per 

manufacturer instructions to give even shade. 
 
 6. Emulation shall be applied in specified coats by using flat brushers or spray pumps. 

 Each coat shall be allowed to dry before next coat is applied, if additional coats than 
what have been specified are necessary to obtain uniform and smooth finish, it shall be given 
at no extra cost. 

 
 7. The finished dry surface shall not show any signs of cracking and peeling nor shall it 

 come off readily on the hand when rubbed. 
 
7   WALL PUTTY : BIRLA PUTTY  
 APPLICATION   
 1. Before applying remove all loosely adhering material from the wall surface with sand 

 paper, putty blade or wire brush.  
 
 2. Moisten the walls with sufficient quantity of water. 
 
 3. Mix the putty with 40- 50% water to make a workable paste. 
 
 4. Apply the first coat of putty on moistened surface from bottom to up words uniformly and 

left to dry for at least 3 hours. 
 
 5. Apply second coat and allows to dry for one day and finally rub the surface with fine emery 

paper to remove unevenness and to get glossy white surface. 
 
 6. Emulation shall be applied in specified coats by using flat brushers or spray pumps. The 

shade of the paint shall be used as approved by Employer/ Architect Each coat shall be 
allowed to dry before next coat is applied, if additional coats than what have been specified 
are necessary to obtain uniform and smooth finish it shall be given at no extra cost. 

 
 7. The finished dry surface shall not show any signs of cracking and peeling nor shall it come 

off readily on the hand when rubbed. 
 
8  EXTERIOR PAINTING 



 Exterior Emulsion / Texture Paint : Before the application of Apex, the surface shall be cleaned 
and wetted with water. Two or more coats of cement base paint shall be applied to give even 
shade on all external cement plaster surfaces, internal cement plaster surfaces of parapets, 
soffits of chajjas, lintels, beams, and sills as shown on drawings/specifications. The shade of 
the paint shall be used as approved by Employer/ Architect. Each coat shall be cured well by 
wetting surfaces for at least three days. This shall apply to all buildings.  

 
 Painting to Steel Surfaces:   All exposed steel surfaces shall be prepared, cleaned with sand 

paper to completely remove scales and rusts and shall be painted with two or more coats of 
synthetic enamel paint to give an even shade over one coat of steel primer. The shade of 
synthetic enamel paint shall be as approved by Employer/ Architect. 

 
 Painting to CI and GI Pipes :   All exposed CI and GI pipes shall be painted by applying two or 

more coats of synthetic enamel paint. The shade and quality shall be as approved by 
Architect/ Employer. 

 
 MODE OF MEASUREMENTS FOR PAINTING:  The method of measurement for painting 

works will be as per IS : 1200 (Part 15) -latest edition  
 
9 INTERNAL PLUMBING WORK 
 (INTERNAL WATER SUPPLY, PLUMBING, INTERNAL DRAINAGE) 
 
 GENERAL 
 
 1.Work under this contract shall consist of furnishing all labor, materials, equipment and 

appliances necessary and required. The Contractor is required to completely furnish all the 
plumbing and other specialized services as described hereinafter and as specified in the 
 schedule of quantities and/or shown on the plumbing drawings. 

 
 2. Scope of internal water supply, plumbing, internal sewerage and drainage shall consist of 

providing and fixing of the following as shown on drawings/specifications. 
 

 (a) GI pipe or CPVC pipes with fittings and valves for cold and hot water supply. 
 (b) Sanitary fixtures, CP fittings and accessories. 
 (c) Soil, waste, vent, rain water pipes and fittings. 
 (d) Overhead water tank at Terrace with supports. 
 (e) Internal Drainage including gully traps. 

 
 3. The entire work shall be carried out by licensed plumbers. 
 
 Water Supply 
 
 4. Scope of internal water supply will include the following  :- 

 
(a) over head water tank of capacity as specified 3 layered PEF insulated complete 
with all fittings including Man Hole cover, Ball valve and necessary supports for 
 fixing on terrace/roof, as per details shown on the drawings/specifications. 



(b) All CPVC pipes and fittings from over head tank to all taps, wall mixers, wash basins, 
cisterns, sinks, geyser points, washing machine and showers as shown on 
drawings/specifications. 
c)   Provision of hot and cold water supply lines in all toilets and kitchen . 

  
 NOTE : External water supply distribution mains including water services connection of each 

Block up to OH tanks (at terrace) and control valves for water supply lines . 
 
 MATERIALS 
 
 1. All CPVC pipes shall be ISI marked of approved makes. 
 
 2. All CPVC fittings shall be ISI marked. 
 
 3. Valve shall be heavy Gun metal full way confirming to IS-778-1971 class I and ISI marked. 
  
 LAYING, FIXING AND FITTINGS OF CPVC PIPES 
 
 1. All CPVC pipes below ground shall be laid in trenches and shall have minimum cover of 

600mm. 
 
 2.The runs of the pipes shall be straight and pipes shall not run diagonally. Proper bends, 

elbows, tees at turnings/corners shall be used. 
 
 3. All CPVC pipes with necessary fittings wherever they are laid on internal faces of the walls 

shall be  concealed in chase. On external faces they will be laid on walls fixed with G.I. 
clamps or on M.S. angle iron brackets as shown in drawings/specifications. 

 
 4. In the concealed portion of plumbing no joints shall be provided in the pipe lines except in 

the fittings i.e., bends, elbows, tees and nipples where required. 
 
 5. All CPVC pipes for water supply (Hot or cold) within toilets and kitchen shall be laid in walls 

only.  
 
 6. For each block the size of down comers, branch pipes from the ring (at terrace) from over 

head tank and branch pipes from down comers shall be of sizes as shown on 
drawing/specifications. 

  
 7. CPVC Pipes and fittings shall be jointed with CPVC solvent cement. All pipes shall be fixed 

in accordance with layout shown on the drawings/specifications. Care shall be taken to avoid 
air pockets. CPVC pipes inside toilets shall be fixed in wall chases at least 30cm above the 
floor. 

 
 8. CPVC pipes in shafts and other locations shall be supported by GI clamps of design as 

indicated in the Typical detail. Pipes in wall chases shall be anchored by iron hooks. 
 



 9. Unions:   Contractor shall provide adequate number of unions on all pipes to  enable 
dismantling later. Unions shall be provided near each gun metal valve, stop cock, or check 
valve and on straight runs as necessary at appropriate locations as per direction of 
Architect/Bank. 

 
 10. Puddle Flanges:  Puddle flanges shall be provided to all connection i.e. inlet overflow and 

scour of the over head tank wherever required. 
 
 11. Pipe Protection :  All pipes in chase or under floors or below ground shall be  protected 

against damages. 
 
   
 (c) Vent pipes  :    Each down take pipe shall be provided with a vent pipe. The height of the 

vent pipe shall be 150mm above the top of the water tank. 
 
 Testing of CPVC pipes 
 
 (a) All pipe lines shall be tested hydraulically to pressure of 7Kg./Sq.cm. for a minimum period 

of 24 hours for leakage. 
  
 (b) The pipe line in chase of under floors/ground shall be covered up only after the testing is 

carried out satisfactorily and passed by the Architect/Bank. 
 
 (c) The instrument, equipment and water for testing shall be arranged by the contractor 

without extra charges. (i.e. Hydraulic testing machine with pressure gauge). 
 
 (d) A test register shall be maintained by the contractor and all entries shall be signed and 

dated by the Contractor and Architect/Bank. 
  
 Insulation 
 
 Hot water line in chases shall be provided with 20mm thick insulation by wrapping 6mm dia 

asbestos rope and finishing with a coat of 85% magnesia. 
 
 Approval  of  layout of pipes and position of fixtures at site 
 
 a) The Contractor shall mark the location of all fixtures and fittings and layout of pipes on the 

terrace walls/ground at site and taken approval of Architect/Bank before commencement of 
cutting chases for pipes within the building and digging trenches outside the building. 

 
 Sanitary Fixture and CP Fittings and Accessories 
 
 a) All sanitary ware shall be first quality white-vitreous china and shall be inclusive of all fixing 

devices nuts, bolts and hangers/Brackets. 
 
 These shall be from one of the following manufactures:- 
 



 i)  Hindustan Sanitary Ware 
 ii) Parry Ware 
 iii) Hydrobath 
 
 b) It will be ensured that all sanitary fixtures are from one manufacturer only for the entire 

work. However, if due to any reason contractor proposes to provide part quantity from other 
manufacturers approved above, then he may be permitted, but he will have to obtain specific 
approval of Employer/Architect for this change in brand. This will be subject to that all items 
and fixtures in any particular block/other buildings shall be always of one manufacturer only. 
In no circumstances items of two manufacturers shall be used in all of the toilets of particular 
block/other buildings. 

 
 Kitchen sink and draining Board: 
  
 a) Kitchen sink and draining boards shall be of stainless steel (NIRALI) make. The sink and 

draining board shall be in one piece of following sizes with rectangular compartment/bowl. 
Each sink shall be provided with one CP brass waste and PVC waste pipe. 

 
 b) Kitchen Sink shall be supported on RCC platform having suitable cut for the bowl of the 

sink as per the details shown on the drawings. 
 
 c) All bib cocks, stop cocks, angle-valves, pillar taps, mixtures, showers rose & arm, bottle 

traps, CP waste and inlet connections and other minor fittings shall be brass chromium plated. 
These shall be ISI marked where manufactured. Contractor shall obtain the approval of the 
name of the manufacturer and brand of CP brass fittings from Employer/Architect before 
placing the supply order. If demanded, a copy of the Bureau of Indian Standard letter under 
which the manufacturer has been issued the license and authorized to mark the five items of 
CP brass fittings as listed in hereinafter below with ISI marking should be submitted One 
sample of each fittings of the particular brand duly ISI marked shall be given by Contractor. 

 
 e) If any of the CP brass fittings which are not manufactured as ISI marked these shall be of 

the same brand of other ISI marked CP brass fittings approved by Employer and Architect. 
 
 f) All chromium plated brass fittings and accessories shall be provided with CP cast brass wall 

flanges. 
 
 g) For fixing of CP brass fittings wherever required CP brass extension pieces shall be 

provided. 
 
 h) Fixing screws shall be half round head chromium plated brass screws with CP washers. 
 

i) All exposed pipes, if any, within the toilets and near the fixtures shall be chromium plated 
brass except otherwise specified 
  



STANDARD ATM DESIGNS 

SINGLE MACHINE 

 
 

MULTIPLE MACHINE 

 
 

 

TWO MACHINES 

 
 

  



(See-Through sticker films for Glass door and Fixed Glass) 

 
 

 

Examples for multiple non-entry glass panes creatives- Fixed Glass-(See-Through sticker films) 

 



Examples for multiple non-entry glass panes creatives- Fixed Glass- (See-Through sticker films)   

 

 
 

 

Glass Door Creatives (See-Through sticker films) 

 
 



 

Glass Divider between machines- sticker 

 
 

  



 

 

Specifications: 
 
1. All ATM Rooms should have provision of a small back room of about 4’ to keep the 

peripherals like UPS and Batteries, etc  
2. There must be a Partition(one side ACP, one side Bison paint finish) separating the back 

and front rooms.   All ATM Machines should be placed through this partition such that 
only the front portion is accessible to customers and the rear portion with external cables 
are in back room.  

 
 
3. The ATM Room shall have full glass door entrance and other non-entry glass 

panes(fixed glass).  On each glass(fixed and door), generic, see-through sticker films 
are to be pasted. Sample artworks films are given. Self-Sticking Polyvinyl film – 
Artwork of 3M / Avery Dennison 

4. Handle – SS 304 and 600 mm long 
5. ACP Panelling--- Sunrise Silver Metallic 600 of Alucobond 
6. Back Partition-- Ink Blue {L481-105899 / RGB: 40 0 113 / HEX: #280071 / CMYK: 97 

100 0 25} of Alucobond or equivalent from Alstrong 
7. Flooring--Double charged nano-polish vitrified tile flooring of size 800 X 800 mm / 800 X 

1200 mm, Anti-skid, AS PER DSR 11.41.2/11.49.2 (8-10 mm thick) Same tiles to be put 
on back-room floor also.Colour – Ivory, White Base 

8. Tactile floor guidance path for independent movement of persons with visual 
impairments should be provided from entrance door to ATM machine 

9. Flooring of external steps --machine cut flame finished black Granite stone flooring 

10. Glass Divider between machines --12 mm thick Toughened Glass of size 4’ X 6’ or as 
per site requirement-- Artwork (opaque i.e., NOT see- through film 

  



List of Materials for Civil works 
 

Sl no Names of materials Approved Makes 

1. Cement – OPC/PPC Ramco, Ultra Tech, Dalmia, Coramandal, Chettinadu, 
CCI, ACC, Zuari , Birla 

2. Steel Reinforcement TATA, SAIL, Vizag, TISCO 

3. Vitrified Flooring (1st Quality) 
Double charged 

Nitco, Kajaria, Somany, RAK 

4. Tile adhesive Ramco, Bal Endura, Weber 

5. Ceramic floor (1st Quality) Nitco, Kajaria, Somany, RAK 

6. Wall Tiles (1st Quality) Nitco, Kajaria, Somany, RAK, Johnson 

7. Sanitary Fixtures Hindware, Parryware, Cera 

8. Sanitary Fittings (ISI Make) Jaquar, Hindware, Kohleror equivalent 

9. Soil waste, Water line& Rain 
water pipes 

Finolex, Supreme / Prince / Ashirvad or equivalent 

10. Water proofing Component Fosroc, cera – chem, Dr.Fixit 

11. Aluminium joineries Jindal, Saint Gobain, HINDALCO,GALCo, MAAN 

12. UPVC Window, Ventilator Fenesta, NCL, venesta or equivalent 

13. Glass Saint Gobain, Modi Asahi Float or equivalent 

14. Plastic Emulsion,  Oil bound 
Distemper, Synthetic enamel 
paint 

Asian, Berger, ICI, Nerolac 

15. Cement Paint Supercem, Snowcem 

16. Exterior Emulsion Asian, Nerolac, Berger, 

17. Water supply pipes For Internal Cold water works 
Ashirvad / Astral flow guard / Supreme / finolex or 
equivalent make SDR - 13.5 - CPVC pipe with CPVC brass 
thread fittings or equivalent 
 
For internal Hot water works 
Ashirvad / Astral flow guard / Supreme / finolex or 
equivalent make SDR - 11 - CPVC pipe with CPVC brass 
thread fittings or equivalent 

18. Soil waste & Vent pipe Finolex, Supreme / Prince / Ashirvad or equivalent 

19. Construction Repair chemicals Fosroc, Cera-chem, Dr.Fixit, Bostikor equivalent 

20 ACP Alstrong, aludecor, eurobond, viva 



List of Materials for Interior works 
 

S.no Names of materials Approved makes 

1 Plywood MR Grade IS 303 Green, Century, Duro, Mayur, Archid, Swathi, Sharon, Kit  

2 Laminate / Veneer Archid, Greenlam, Century, Aica(Sunmica), VIR,  Aica , 
Merino, Royaltouch, Associates, Formica , URO , Durain 

3 Wooden flooring Pergo, Squarefoot,  

3 Paint ICI,(Duco ), Asian, Nerolac, Berger (Premium) 

4 Emulsion paint , synthetic enamel 
, OBD 

Asian , Berger , ICI, Nerolac, dulux 

5 Varnish Asian, Sheenlac, pidilite 

6 Melamine Asian, Sheenlac MRF, 

7 Furniture fittings and fixtures , 
Telescopic slides 

Godrej sleek , Hettich , Haffel Dorma, Ozone 

8 Wood First / second class teakwood / salwood / White Cedar 
wood to IS :4021 of good quality, well seasoned and free 
from defects for wall paneling partitions and other works 

9 Hardware fittings viz., Door 
closers / Floor spring 

Hettich, Hafele, Dorma, Ozone, Ebco 

10 Locks Dorma, Godrej, ebco 

11 Glass Asahi Float , Saint Gobain, Modi Guard 

13 Vinyl Flooring Armstrong, Wonder floor, duro floor, LG 

14 Pre laminated particle board Novapan ,Archid, Merino 

15 HDMR GREEN, TESA, century, durian  or approved 

16 Gypsum false ceiling Gypsum India/LaFarge 

17 Mineral Fibre Board Armstrong, usg Boral, Saint-Gobain, diamond 

18 Dry wall Saint Gobain / USG Global 

19 Aluminum extruded sections  Jindal, Hindalco or equivalent approved by the Bank 

20 Adhessive Fevical SH/Vamicol or equivalant approved by the Bank 

21 ACP alcobond, Alstrong, aludecor, eurobond, viva 

 
 
 


