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TENDER FOR ELECTRICAL WORKS AT SBI TALAWALI CHANDA BRANCH,
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NOTICE INVITING TENDERS

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Electrical
Works at TALAWALI CHANDA BRANCH, AT INDORE (M.P.) (INDORE- Region).

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for this
tender.

The details of tender are as under:-

S.No. | Description

1. Name of work Proposed Electrical work at TALAWALI CHANDA
BRANCH, AT INDORE (M.P.).

2. Nature of Work Electrical Work

3. Time allowed for | 45 (Forty Five) Days from the date of

completion Commencement.

4. Tender Processing Fees NIL

5 Earnest Money Deposit Rs. 6,800/- (Rupees Six Thousand Eight Hundred
only) by means of Demand Draft / Banker’s cheque
(Valid for a period of 90 Days from the last date of
submission of the tender) from any Nationalized Bank
drawn in favour of The Regional Manager, State Bank
of India payable in INDORE.

6 Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less EMD by
means of DD drawn in favour of The Regional
Manager, State Bank of India payable in
INDORE. within a period of 15 days of acceptance of
tender.

7 Date of issue of tender | From- 16/04/2026 to 01/05/2026

documents form Bank’s | www.tenderwizard.com/SBIETENDER

website

8 Last date & time for | Upto3:00 P.M. On 01/05/2026
submission ~ of  Online | Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, | submission of their EMD and cost of tender document
EMD and cost of tender | cum processing by stipulated date and time at specified
document address failing which they will not be allowed to
participate in e-tendering
9 Date & Time of opening of | 3:30 P.M. On 01/05/2026
e-tenders

10 Address at which along | REGIONAL BUSINESS OFFICE-1, State Bank of
with EMD & Cost of tender | India, INDORE,
document proof has to be | However Bids would be opened even in the absence of
submitted. any or all the bidder’s representatives.

11 Place of opening tenders REGIONAL BUSINESS OFFICE-1, State Bank of
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India, INDORE However Bids would be
opened even in the absence of any or all the bidder’s
representatives.

12 Liquidated Damages 0.50% of contract amount per weeks subject to max. 5%
of contract value or final bill value.

13 Defect’s liability period 12 Months from the date of Virtual Completion

14 Validity of offer 90 days from the date of opening of Price-bid

15 Value of Interim Certificate | Rs. 3.0 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid under
any circumstances

16 Submission of Technical | Contractors shall download the entire Technical Bid to
Bid (Hard Copy) get acquainted with terms and conditions and without
fail in the e-tendering portal after putting the signature
and seal. Failing to upload as stated above, the tender
will be rejected.

However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial order
containing all pages duly signed with company seal and
date to this office within 7 days of receipt of
confirmation. Failure to submit the hardcopy of
Technical Bid may render the bidder disqualifies.

17 Agency for arranging e- | E-Tender Portal Address:

tender/online bidding www.tenderwizard.com/SBIETENDER

Service provider:

M/s. Antares Systems Limited,

Registered Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,

Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 7503347659 / 9044314492 / 9073677150/
151/ 152/9674758506 /9674758723 /26 /
7980085370 /033 4604 6611

Project In-charge

Mr. Kushal Bose, Mobile No.: +91 7686913157, e-
Mail: kushal.b@antaressystems.com

18 Corrigendum The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and time
of opening of tender.

19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical and
financial bid are properly bound separately. Tenders in loose pages may be disqualified.
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20. The contractor shall sign and stamp each page of the tender document thereby ensuring the
number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in

this regard.

23. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected and
such tenders shall not be allowed to participate in the online price bidding process.

24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the same time.

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The Regional Manager,
INDORE
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FORM OF TENDER

To,

THE REGIONAL MANAGER,

RBO-1, STATE BANK PREMISES,

INDORE

NAME OF WORK: Electrical Works at TALAWALI CHANDA BRANCH, AT INDORE (M.P.).

Sir,

31 Having visited the site and examined the drawings, conditions of contract, special conditions of
contract, General specifications and detailed specifications, schedules and bill of quantities for the
construction of the above named works, we offer to construct, complete and maintain the whole of the said
works in conformity with the said drawings, conditions of contract, specifications, schedules and bill of

quantities for the sum stated in bill of quantities of this Tender Document or such other sum as may be
ascertained in accordance with the said conditions of contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the contract within the
time stated in the appendix hereto.

33 We have independently considered the amount of liquidated damages shown in the Appendix hereto
and agree that it represents a fair estimate of the loss likely to be suffered, by you in the event of the
works not being completed in time.

34 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or extension
there of as required by the employer from the date fixed for receiving the same and it shall remain binding
upon us and may be accepted at any time before the expiry of that period.

35 We confirm that the period and rates as referred in the agreement or general conditions of contract
are given or summarized in the appendix hereto, to which we give our consent and agree to abide by the same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when called upon by the
employer to do so, a contract agreement in the prescribed form. Unless and until a formal agreement is
prepared and executed this tender together with your written acceptance there of, shall constitute a binding
contract between us.

3.7 We understand that if our tender is accepted, we are to be jointly and severally responsible for the due
performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you may receive and may
reject all or any tender, accept or entrust the entire work to the contractor or divide the work to more than
one contractor without assigning any reason or giving any explanation whatsoever.

Dated  this day  of 2024  Signature
in the capacity of duly authorized to sign
tenders for and on behalf of
(IN BLOCK CAPITALS)
Witness :
Signature/ Address:
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APPENDIX TO FORM OF TENDER

GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.37)

Date of commencement

5 days from the date of acceptance letter is issued to contractor or day
on which the contractor is instructed to take possession of the site
whichever is later. (Clause No. 5.14)

Time of completion

45 Days from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No. 5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per week
subject to the ceiling of 5% of the accepted contracted sum. (Clause
No. 5.15)

Minimum value of work for

interim certificate

3.0 Lakhs (This value shall be the difference of work done of two
consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum as per clause
(Clause No. 5.12)

Refund of total security comprising
of EMD, ISD and Retention

The initial security deposit comprising of EMD, shall be refunded to
the ISD and retention contractor within 14 days of the issue of
certificate of Virtual completion. The retention amount will be
refunded to the contractor 14 days after the end of the defect liability
period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the Architect. (Clause
No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be paid
separately by the Bank as applicable
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SAMPLE BUSINESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORK AT TALAWALI CHANDA BRANCH,
AT INDORE (M.P.)

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the project
Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide necessary training
and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable
them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated through
service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided by service
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the
event.

The Contractors will be required to submit the hard copy of EMD and proof of tender application
copies in sealed Envelope to the office of State Bank of India at the address mentioned hereinbefore by
the stipulated date and time. Contractors not submitting any one or more documents shall not be
eligible to participate in the online price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed in all
respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited,
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines
given below and submit your acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited, Bangalore on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice,
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may
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be) it is the bidders’ responsibility. In order to ward-off such contingent situation bidders are

requested to make all the necessary arrangements/ alternatives such as back—up power supply

whatever required so that they are able to circumvent such situation and still be able to participate in

the E-tendering successfully. Failure of power at the premises of Contractors during the E-tendering

cannot be the cause for not participating in the E-tendering. On account of this the time for the E-

tendering cannot be extended and SBI is not responsible for such eventualities.

M/s Antares Systems Limited, Bangalore shall arrange to train your nominated person(s), without
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required
to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian
currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

Online E-tendering :

6.

(a.a.l.a.i.3.2) The hard copy of the Technical as well as Price Bid is available on the Bank’s
website during the period specified in the NIT.

(a.a.1.2.1.3.b) Online e-tendering is open to the empaneled bidders who receive NIT from
the SBI and qualified for participating in the price bidding as provisions mentioned here in
above through SBI approved Service Provider.

(a.a.l.a.1.3.c) The Price-Bid shall be made available online by the Service Provider wherein
the contractors will be required to fill-in their Item-wise rates for each item.

(a.a.l.a.1.3.d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.

(a.a.l.ai.3.e) It is mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

(a.a.l.a..3.9) In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s
Antares Systems Limited, Bangalore. The Bidders are requested to change the Password after the
receipt of initial Password from M/s Antares Systems Limited, Bangalore. All bids made from the
Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the
quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per the rates quoted,

SBI shall at liberty to take action as deemed necessary including depaneling such contractors and
forfeiting their EMD.
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10.

11.

12.

INDORE (M. P.)
At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract
shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, without
assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other correspondences
till date.

OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any
kind directly or indirectly by communicating with other suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other
party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole discretion.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore shall not
have any liability to Bidders for any interruption or delay in access to the site irrespective of
the cause.

-SBI or its authorized service provider M/s Antares Systems Limited, Bangalore is not
responsible for any damages, including damages that result from, but are not limited to
negligence.

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not be held
responsible for consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

N.B.
All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to

M/s Antares Systems Limited, Bangalore.

All the bidders are requested to ensure that they have a valid digital signature certificate well
in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS REIATED TERMS AND CONDITIONS FOR THE ON LINE E-
TENDERING FOR PROPOSED ELECTRICAL WORK AT TALAWALI CHANDA BRANCH, AT
INDORE (M.P.).

Dear Sir,
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document.

This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in
RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood the
functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances
etc. before or during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,
Date:
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Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on

SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and bill of Quantities of
these documents which also indicate a brief description of the Project where work is to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall be deemed to have
fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders, in respect of the site conditions
including but not restricting to the following which may influence or effect the work or cost thereof under
the contract.

a) Site conditions including access to the site, existing and required roads and other means of
transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores and workshops
etc.

¢) Ground condition including those bearing upon transportation, disposal, handling and storage or

materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour (skilled and
unskilled) required for work and laws and Regulations governing their use and employment;

e) The type of equipment and facilities needed preliminary for and in the performance of the work and
for successful completion of work.

f) All other information pertaining to and needed for the work including information as to the risks,
contingencies and other circumstances which may influence or effect the work or the cost thereof under this
contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local conditions, as
contained in these tender documents has been given merely to assist the tenderers and is not warranted to be
complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no responsibility for the lack
of acquaintance of the site and other conditions or any information relating thereto, on their part. The
consequences of the lack of any knowledge as aforesaid on the part of the tenderers shall be at their risk and
cost and no charges or claims whatsoever consequent upon the lack of any information, knowledge or
understanding shall be entertained or payable by the BANK.

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven days prior to the
date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in writing any tender
enquiry on matters where clarifications or additional information is desired.
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If considered appropriate, the BANK reserves the right to  issue addendum(s) or amendment(s) to any
condition/specifications/schedules to all Tenderers before the date of submission. Tenders submitted by the
tenderers shall be deemed to cover the effect of such addendum(s)/amendment(s) issued and such
addendum(s)/amendment(s) duly signed by the tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be signed as laid down
here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his full name and full
name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his full
name and full name of his firm with its name and current business address.

¢) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the firm by all
the partners of the firm above, their full names and current business address, or by a partner holding the
power of attorney for the firm by signing the tender in which case a certified copy of the Power of Attorney
shall accompany the tender. A certified copy of the partnership deed and current business address of all the
partners of the firm shall also accompany the tender.

d) Ifthe tender is submitted by a Limited company, or a Limited corporation, it shall be signed by a duly
authorized person holding the power of attorney for signing the tender in which case a certified copy of the
Power of Attorney shall accompany the tender. Such Limited company or Corporation may be required to
furnish satisfactory evidence of its existence before the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete information
pertaining to each firm in the group and state along with the bid as to which of the firm shall have the
responsibility for tendering and for completion of the contract document and furnish evidence admissible in
law in respect of the authority assigned to such firm on behalf of the group of the firms for tendering and
for completion of the contract of the contract document. The full information and satisfactory evidence
pertaining to the participation of each members of the group of firm in the tender shall be furnished along
with the tender.

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations and address
shall be stated below their signatures. All signatures affixed on each page in the tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart proposed to
be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for deployment on the
work.

¢) Detail of Technical and supervisory personnel already employed by tenderer which he proposes to utilize
for this work and such other personnel which he proposes to employ further for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful tenderers only
after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence of tenderers
who may be present at the time. If any of the tenderer or his agent is not present at the time of opening of
tender, the BANK or its duly authorized representative will, on opening of tenders of the absentee tenderer,
prepare a statement of the attested and unattested corrections in the tender under his signatures. Such a
statement shall then be binding on the absentee tenderer.

2.9 Tenders, which should always be placed in sealed covers, with the name of the project written on the
envelopes will be received by The Regional Manager State Bank of India AT INDORE upto 3:00 PM On
01/05/2026 and will be opened by him in his office after 3:30 PM.
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2.10 The time allowed for the carrying out of the work will be 45 days from the date of written orders
to commence the work.

2.11 The tenderers should quote for all the items of work as given in the bill of quantities. The rates shall
be written in both the words and in figures. Tenderer shall also show cost of each item, total of each subhead
and, the Grand total of the whole contract. Corrections, if any, shall be made by crossing out, initialing dating
and rewriting.

2.12  While a contractor signs a tender in an Indian language the total amount tendered should also be
written in the same language. In the case of illiterate contractors the rates and the amount tendered should be
attested by a witness.

2.13  Issue of tender form will be stopped one days before the date fixed for the opening of tenders.

2.14  Earnest money amounting to Rs. 6,800/- (Rupees Six Thousand Eight Hundred only) in the form
of BANK Draft drawn in favour of " The Regional Manager State Bank of India at INDORE a/c (name
of/Contractor’s firm ) " must accompany each tender and each tender is to be in a sealed cover superscribed
"Tender for Electrical Works at TALAWALI CHANDA BRANCH, AT INDORE (M.P.) “STATE BANK
OF INDIA" and addressed to the office of RBO-1 at INDORE.

2.15  The contractor whose tender is accepted will be required to furnish by way of security deposit 2% of
the accepted tender amount (including earnest money) for the due fulfillment of his contract. The Security
Deposit shall be collected as detailed in General conditions of contract clause no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind itself to
accept the lowest tender, and reserves to itself the authority to reject any or all of the tenders received
without the assignment of any reasons. All tenders in which any of the prescribed conditions are not fulfilled
or are incomplete in any respect are liable to be rejected.

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

2.18  All item rates shall be quoted on the proper form of the tender alone.

2.19  An item rate tender containing percentage below/above will be summarily rejected. However, where
a tenderer voluntarily offers a rebate for payment within a stipulated period. This may be considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from the Employer/Architect shall be communicated to the
Employer/Architect.

2.21  Special care should be taken to write in figures as well as in words and the amounts in figure only,
in such a way that interpretation is not possible. The total amount should be written both in figures and
words. In case of figures, the word 'Rs' should be written before, the figure of Rupees and words 'p' after
the decimal figures, e.g. Rs 2.15 p and in case words, the word 'Rupees' should precede and the word paise
should be written at the end, unless the rate is in whole rupees and followed by the words 'only', it should
invariably be upto two decimal places. While quoting the rates in the bill of quantities, the word 'only'
should be written closely following the amount and it should not be written in the next line.

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender and
reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall be bound to
perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the tenderer shall have
no claim for revision of rates or other conditions if the tender is accepted in parts.

2.23  The contractor shall give a list of his relatives working with the BANK along with their designations
and addresses.

2.24  No employee of the BANK is allowed to work under or as a contractor for a period of two years after
his retirement from BANK services, without the previous permission of the BANK. This contract is liable to
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be cancelled if either the contractor or any of his employees is found at any time to be a such a person who
had not obtained the permission of the BANK as aforesaid before submission of the tender or engagement in
the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date of
opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before the said period, then
the BANK shall be at liberty to forfeit Earnest Money paid along with the tender.

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case he does
not remit the initial security deposits within the stipulated period or start the work by the stipulated date
mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves
has/have tendered or who may and has/have tendered for the said work. Failure to observe this condition
would render tenders of the contractors tendering as well as witnessing the tender liable to summary
rejection.

2.27 1t will be obligatory on the part of the tenderer to tender and sign the tender documents for all the
component parts and that, after the work is awarded, he will have to enter in to an agreement, for each
component with the competent authority in the BANK.

2.28  Sealed tenders are to be delivered in person to the officer nominated for the purpose or put in a
sealed tender box kept in the office before the stipulated time.

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender
Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA
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SECTION 111
ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2025 between (Regional Manager STATE
BANK OF INDIA at INDORE, (hereinafter called "The Employer") of the one
part and (hereinafter called "the Contractor") of the other part.

WHEREAS the Employer is desirous of certain works should be executed viz. Electrical Works for STATE
BANK OF INDIA at TALAWALI CHANDA BRANCH, AT INDORE (M.P.) and has by letter of acceptance
dated accepted a tender by the contractor for the execution, completion, and maintenance
of such works, now THIS AGREEMENT WITNESSES as follows:

1.1 In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the said conditions of contract hereinafter referred to:

1.2 The following documents shall be deemed to form and to read construed as part of this agreement, viz.
i) Original tender document.

ii) Relevant correspondence all letters/correspondence forming part of contract and referred to in

acceptance letter.
ii) Acceptance letter.
iv) Bill of quantities.
V) The drawings.
vi) Time and progress chart.

vii) Other additional documents as required,

viii)  Article of Agreement.
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1.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in
the case of ambiguities of discrepancies the latest documents issued by the BANK shall prevail over on earlier
documents.

* Give the Name, Destination and Address of the Contractor.

1.4 In consideration of the payment to be made by the employer to the contractor as hereinafter mentioned, the
contractor hereby covenants with the employer to perform execute, complete and maintain the work in
conformity in all respects with the provision of the contract.

1.5 The employer hereby covenants to pay the contractor in consideration of the execution, completion
and maintenance of the works such sums as shall become payable hereunder at the time(s) and in the manner
prescribed in the said conditions and price schedule of quantities/bill of quantities prescribed in the contract.
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed (or
have hereunto set their respective hands and seals) the day, month and year first above written.

SIGNED AND SEALED AND DELIVERED BY THE

said said

(Name ) (Name )
on behalf of the contractor on behalf of the employer

In the presence of In the presence of

Name: Name:

Address: Address:

This form is included in the tender documents only for the information of the tenderers. Only the successful
tenderer will be, in due course, required to complete the form.
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4.1.0
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SECTION 1V
INSTRUCTIONSTOTHE TENDERERS

Scope of work
Regional Manager at INDORE invites e-tender’s for Proposed Electrical Work at TALAWALI
CHANDA BRANCH, AT INDORE (M.P.)

Site and its location

4.2.0
4.2.1

4.2.3

4.2.4

4.3.0
4.3.1

4.4.0

The proposed work is to be carried out at SBI TALAWALI CHANDA BRANCH, AT INDORE
(M.P).

Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender consisting
of the following documents and the most workmen like manner.

Instructions to tenderers

General conditions of Contract

Special conditions of Contract

Additional specifications

Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies, shall take precedence in the order given below;

a) Price Bid

b) Additional Specifications

¢) Technical specifications

d) Drawings

e) Special conditions of contract
f) General conditions of contract
g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from the website
Www.sbi.co.in
The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data that may be required for the purpose of filling this tender document and enter into a contract for
the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the character quality and quantity
of the materials, labour, the law and order situation, climatic conditions local authorities requirement,
traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors
while submitting his tender.

Earnest Money

18 Seal & sign of contractor




AO/IND/R-1/ 2026-27/03 16/04/2026

TENDER FOR ELECTRICAL WORKS AT SBI TALAWALI CHANDA BRANCH,

4.4.1

4.4.2

4.43
4.4.4
4.4.5

4.5.0

4.6.0
4.6.1

4.6.2

4.7.0

4.8.0

4.9.0

INDORE (M. P.)
The tenderers are requested to submit the Earnest Money of Rs. 6,800/- (Rupees Six Thousand
Eight Hundred only) by means of Demand Draft / Pay Order only (Valid for a period of 90 Days
from the last date of submission of the tender) from any Nationalised Nationalized Bank drawn in
favour of The Regional Manager State Bank of India, at INDORE. TDR / STDR SHALL NOT
BE ACCEPTED AS EMD

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less
EMD by means of DD drawn in favour of The Regional Manager State Bank of India, at INDORE
within a period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from the
Running Account/Interim bill of the work at the rate of 10% of the respective Running
Account/Interim bill i.e., deduction from each running bill account will be @10% till Total Security
Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit
shall be paid to the contract on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in the contract.

Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated project cost), the
bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference of
estimated cost vis-a-vis L-1 quoted amount for due fulfillment of contract. Such ASD could be in the
form of DD / Banker Cheque in the Bank’s name as per format approved by the Bank. On successful
completion of work ASD will be returned to the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the job incomplete, the bank will be at liberty to
recover the dues from ASD or to forfeit such ASD as the case may be within its sole discretion. No
interest shall be paid to the amount retained by the Bank as Security Deposit.

Signing of contract Documents
The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 30 days from the receipt of intimation of acceptance
of the tender by the Bank. However, the written acceptance of the tenders by the Bank will constitute
a binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect accordance with the
terms of contract within a period of 45 days (Forty Five days) from the date of award of work.

Validity of tender
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4.10.0

4.11.0
4.11.1

4.11.2

4.11.3

4.11.4

4.11.5

4.11.6

4.11.7

4.12.

INDORE (M. P.)

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening
price bid. If the tenderer withdraws his/her offer during the value period or makes modifications in
his/her original offer which are not acceptable to Bank without prejudice to any other right or remedy
the Bank shall be at liberty forfeit the EMD.

Liquidated Damages
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.

Rate and prices:

The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during
execution.

The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/ SBI.

Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be
duly attested by him.

Each page shall be totaled and the grand total shall be given.
The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in
phases or may drop the part scope of work at any stage of the project within its sole discretion without
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

In case it is decided by the SBI to drop one or more buildings from the scope of work at any stage of
the project, the contractor shall not be entitled to raise any claim / compensation for such deleted
scope of work. Also, the SBI may consider issuing work order for various buildings in phases but
within a reasonable time interval and the contractor shall be bound to execute the same within the
stipulated time period and as per rates quoted by them in this tender without any claim for price
escalation.

Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of Finance, India
order no. F. No. 6/18/2019/PPD dated 23" July 2020.

e Any bidder from a country which shares a land border with India will be eligiable to bid in this

tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for promotion of industry and internal Trade).

e ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) means
any person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial judicial person not falling
in any of the descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in a procurement process.
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e ‘bidder from a country which shares land border with India (such a country); for this purpose

means:
e An entity incorporated, established or registered in such a country, or

e A subsidiary of an entity incorporated, established or registered in such a country or

e An entity substantially controlled through entities incorporated, established or registered in such a
country, or

e An entity whose beneficial owner is situated in such a country or
e An Indian (or other) agent of such an entity or
e A natural person who is a citizen of such a country or

e A consortium or joint venture where any member of the consortium or joint venture falls under any of
the above.

. The beneficial owner for the purpose of (iii) above will be as under:

e In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s),
who, whether acting alone or together, or through one or more judicial person, has a controlling
interest or who exercise control through other means.

e Explanation-
e “Controlling ownership interested” means ownership of or entitlement to more than twenty five
percent of shares or capital or profits of the Company;

e “Control” shall include right to appoint majority of the directors or to control the management or
policy decisions including by virtue of their shareholding or management rights or shareholders
agreements or voting agreements;

e In case of a partnership firm, the beneficial owner is the natural person(s), who whether acting alone
or together, through one or more judicial person, has ownership of entitlement to more than fifteen
percent of capital or profits of the partnership;

e In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who whether acting alone or together, through one or more judicial person, has ownership
of or entitlement to more than fifteen percent of capital or profits of such association or body of
individuals.

e  Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant
natural person who holds the position of senior managing official;

e In case of a trust, the trustiest, the identification of beneficial owner(s) shall include identification of
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
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and any other natural person exercising ultimate effective control over the trust through a chain of

control or ownership.

e An Agent is a person to do any act for another, or to represent another in dealing with third

person .

e [To be inserted in tenders for Works contracts, including Turnkey contract]. The successful bidder
shall not be allowed to sub-contract works to any contractor from a country which shares a land
border with India unless such contractor is registered with the Competent Authority.

e All bidders need to submit a declaration-cum-certificate (along with evidence) in this regards as
per “Annexure-I" failure to submit such valid declaration-cum-Certificate will make the bid liable

for rejection.”

SIGNATURE OF THE CONTRACTOR
WITH SEAL
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SECTION v
GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities and in the
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried as per
standard specifications and under the directions of the Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the
following words shall have the meaning herein assigned to them except where the subject of context
otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their RBO-1 INDORE,
and any of its employees or representative authorized to act on their behalf.

ii) The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the Employer.

iii) Architects: The term Architects shall means M/s Design Avenues, MZ-4, Shri Lakshmi Leela Tower,
Sapna Sangeeta Road, Indore -4520010r in the event of his/their ceasing to be the Architects for the purpose
of this contract such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge: The term means Engineer to STATE BANK OF INDIA of the STATE BANK
OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under the orders of
Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean (name
and address of the contractor) and his/their heirs, legal representatives assigns and successors.

vii) Site : The site shall mean the site where the works are to be executed as shown within boundary on
the Site Plan including any building and erections thereon allotted by the Employer for the Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings, specifications, the schedule
of quantities and any further drawings which may be supplied or any other instruction, which may be
given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of quantities are
to be kept at site and the Employer/Architects shall given access to such drawings or schedule of
quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings and/or
dimensional sketches therefore and have it confirmed by the employer prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time
when it is required for implementations so that the Employer may be able to give decision thereon.

ix) "The works" shall mean the work or works to be executed or done under this contract.

x) "Act of Insolvency"” shall mean any act as such as defined by the Presidency Towns Insolvency Act or
in Provincial Insolvency Act or any Amending Statutes.
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xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming part of this
contract.

xii) "Priced Schedule of Quantities”" shall mean the schedule of quantities duly priced with the accepted
quoted percentage of the contractor.

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions, special
conditions, specifications and drawings for the contractor shall be as per the decision of the Employer and
the same will be binding on the Contractor, and shall be read as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

¢) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining approval
from the Employer.

5.2 SCOPE

The work consists of Electrical Works STATE BANK OF INDIA at TALAWALI CHANDA BRANCH, AT
INDORE (M.P.), in accordance with the "Drawings" and "Schedule of Quantities". The electrical works etc.
complete are within the scope of this tender. It includes furnishing all materials, labour, tools and equipment
and management necessary for, and incidental to, the construction and completion of the work. All work,
during its progress and upon completion shall confirm to the lines, elevations and grades as shown on the
drawings furnished by the employer. Should any detail essential for efficient completion of the work be
omitted from the drawings and specifications it shall be the responsibility of the contractor to inform the
employer and to furnish and install such detail with employer's concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions, details,
directions and explanations, which are, hereafter collectively, referred to as "the employer's instructions" in
regard to :

a) The variation or modification of the design quality or quantity of works or the addition or omission or
substitution of any work.

b)  Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or
specifications.

¢) The removal from the site of any defective materials brought thereon by the contractor and the
substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such employer's
instructions, provided always that verbal instructions, directions and explanations given to the contractor's
or his representative upon the works by the employer shall if involving a variation be confirmed in writing
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to the contractor/s within seven days. No works for which rates are not specifically mentioned in the priced
schedule of quantities, shall be taken up without written permission of the employer. Rates of items not
mentioned in the priced schedule of quantities shall be fixed by the employer in consultation with the
Architects as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall wvisit the site and make himself thoroughly acquainted with the local site
conditions, nature and requirements of the works, facilities of transport conditions, effective labour and
materials, accesses and storage for materials. The Tenderer shall provide in their tender for cost of carriage,
freight and other charges as also for any special difficulties and including police restriction for transport etc.
for proper execution of work as indicated in drawings. The successful Tenderer will not be entitled to any
claim of compensation for difficulties faced or losses incurred on account of any site conditions which
existed before the commencement of the work or which in the opinion of the Employer might be deemed to
have reasonably been inferred to be so existing before commencement of work.

5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and also signed on the
last page together with initials on every page. Initials/Signature will indicate the acceptance of the tender
papers by the tenderers.

The schedule of quantities shall be filled in as follows :
i) The rates column to be legibly filled in ink in both English figures and English words.

i1) Amount column to be filled in figures for each item and the amount for each subhead as detailed in the
"Schedule of Quantities".

iii) All corrections are to be initialed.
iv) The "Rate Column" (for alternative items shall be filled up).
v) The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "original" shall
be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the tenderer, but he may
at his option offer his comments or modifications in a separate sheet of paper attached to the original
tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the
tenders for each section or to split up and distribute any item of work to any specialist firm or firms, without
assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the
fact that the rates for each and every item should be correct workable and self-supporting. If called upon by
the employer detailed analysis of any or all the rates shall be submitted by the contractor. The employer shall
not be bound to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum"
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in
all respects and details including preparatory and finishing works involved directly related to and reasonably
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be
allowed in this connection. In the case of lump sum charges in the tender in respect of any item of works,
the payment of such items of work will be made for the actual work done on the basis of lump sum charges as
will be assessed to be payable by the employer.
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The employer has power to add to, omit from any works as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation
shall be made by the contractor without authorisation from the Employer. No variation shall vitiate the
contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the
date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions
and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted photographs 4
(four) No. of size 200 x 250mm in duplicate showing the progress of the works and also such particular
section of the works, site plan, machinery or materials as the Engineer may direct within his quoted prices.

5.7 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the
regulations etc. of the Government and local authorities and of any company with whose system the structure
is proposed to be connected. The contractor shall give all notices required by said act, rules, regulations and
Byelaws etc. and pay all fees payable to such authorities for execution of the work involved. The cost, if any,
shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees
for footpath encroachment and restorations etc. He shall indemnify the employer against such liabilities
and shall defend all actions arising from such claims or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. However, work
contract tax shall be deducted at source at the specific rate in state legislative, if applicable. The certificate in
respect of T.D.S. shall be issued by the BANK as per rate. No claim whatsoever on this account shall be
entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of
handling and fixing with profit (including transport charges if required) shall be separately included in the
contract price as described in the schedule of quantities. The disposal of the amounts covered under this
head will be absolutely at the discretion of the employer. Contractor is to make payments for these materials
to the suppliers on certificate or order issued by the employer and realise them through his bills from the
employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated in
the drawings but the Employer reserves the right to execute only a part or the whole or any excess thereof
without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any work which
is not included in this contract by other agency or persons and contractor shall allow all reasonable facilities
and use of his scaffolding for the execution of such work. However the contractor shall employ “A” grade
Licence holder Electrical contractor to Complete the electrical work in the scope of the tender
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5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of Rs. 6,800/- (Rupees Six Thousand Eight Hundred only). in
the form of BANK draft drawn in favour of The Regional Manager SBI at INDORE a/c (name
of/Contractor’s firm ) at the time of submission of tender as an Earnest Money. The employer is not liable
to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will be
refunded without any interest soon after the decision to award the work is taken or after the expiry of the
validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial security deposit, a
further sum to make up 2% of the value of the accepted tender including the Earnest Money. The initial
Security Deposit will have to be made by the contractor to the BANK within 14 days of acceptance of
award letter, failing which the employer at his discretion may revoke the letter of acceptance and forfeit the
earnest money deposit furnished along with the tender. The initial security deposit shall be accepted in the
form of Demand draft and not by BANK Guarantee. The initial security will be refunded to the contractor
within fourteen days after the issue of certificate of virtual completion.

Apart from the initial security deposit made as above, retention money shall be deducted from the
progressive running bills at 10% of the gross value of each running bill. However the retention money on
secured advance payable will not be deducted.

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will be
refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily carried out
all the works and to all the defects in accordance with the conditions of contract. No interest is allowed on
Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according to the
intent and meaning of the drawings, schedule of quantities and specifications taken together whether the
same may or may not be particularly shown or described therein provided that the same can reasonably be
inferred therefrom and if the contractor finds any discrepancies therein, he shall immediately and in writing
refer the same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items
of work within the contemplation of the contract and beyond the unit price. No extra payments will be
allowed for incidental or contingent work, labour and/or materials inclusive of all taxes excluding GST and
duties whatsoever except for specific taxes, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools tackles,
machinery and equipment's and all the necessary scaffolding, , watching and lighting by night as well as by
day required not only for the proper execution and protection of the said work but also for the protection of
the public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters
and things and the contractor shall take down and remove any or all such scaffolding, etc. as occasion shall
be required or when ordered to do so and shall fully reinstate and make good all matters and things
distributed during the execution of works to the satisfaction of the Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect / Employer or any men
employed on the buildings and to provide such parties with proper sufficient and if required special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any holes, grooves
etc. in any work where directed by the employer as may be required to enable such workmen to lay or fix
pipes, electrical wiring, special fittings etc. The quoted rates of the tenders shall accordingly include all these
above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of commencement
will be Three days from the date of acceptance letter issued to the contractor or the day on which contractor is
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instructed to take possession of site, whichever is latter. Time is the essence of the contract and shall be
strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that work has
been completed and the defects liability period shall commence from the date of such certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of threatened by or
disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the Employer and not
referred to in the specification or

(d) by reason of authorized extra and additions or
(e) by reason of any combination of workmen or strikes or lockout effecting any of the building trades or

(f) from other causes which the employer may consider are beyond the control of the contractor, the
Employer at the completion of the time allowed for the contract, shall make fair and reasonable extension of
the time for completion in respect therefore. In the event of the Employer failing to give possession of the site
upon the day specified above the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give the
employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all that to
prevent delay, and shall do all that may be reasonably required, to the satisfaction of the employer to
proceed with the works and on his doing so that it will be ground of consideration by the employer for an
extension of time as above provided. The decision of the Employer as to the period to the allowed for an
extension of time for completion hereunder (which decision shall be final and binding on the contractor)
shall be promulgated at the conclusion of such strike or lockout and the employer shall then, in the event of
an extension being granted, determine and declare the final completion date. The provision in clause 5.15
with respect to payment of liquidated damages shall, in such case, be read and construed as if the extended
date fixed by the employer were substituted for and the damage shall be deducted accordingly.

5.14.3 Progress of work
During the period of construction the contractor shall maintain proportionate progress on the basis of a
programme chart submitted by the contractor immediately before commencement of work and agreed to by

the employer/Architect. Contractor should also include planning for procurement for scarce material well in
advance and reflect the same in the programme chart so that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within the stipulated
period, the contractor shall be bound to pay to the employer a sum calculated as given below by way of
liquidated damages and not as penalty during which the work remains un-commenced or unfinished after
the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the accepted
contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at all reasonable
hours to receive instruction, notices or communication and clear away on completion of the work and make
good all work disturbed.
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All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered
with a coat of approved varnish. They are to be protected from ravages of termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other
contractors and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no
longer required and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in
a clean sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines
and soil to be cleared away whenever necessary and shall make good all the works disturbed by these
conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during
the construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be suitably
protected against breeding of mosquitoes. The contractor shall indemnify the employer against any breach of
rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the same to
be fixed or placed in or upon any boarding, gantry, building structure other than those approved by the
Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements for
watching, lighting and, protecting the work, the site and surrounding property by day, by night, on all days
including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or member of
the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of the
work and materials and for altering and adopting the same as may be required and removing on completion
of the works and making good all works disturbed.

5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of
the materials etc., and other work that may be executed on the site including the tools and materials of
subcontractors and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor
for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety
taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one meter or two meter
steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check the work
to see that work is being done according to the drawings and specifications. The site engineer will use any
or all measuring instruments or tools belonging to the contractor as he chooses for checking the works
executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his
scaffolding, tools and plants etc. by subcontractors for their work.

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and to the
regulations and By-Laws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have constructed and shall before making any
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variation from the drawings or specifications that may be associated to so confirm, give the
Employer/Architects written notice, specify the variations proposed to be made and the reasons for making
them and apply for instructions thereon. the Employer on receipt of such intimation shall give a decision with
a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be
given to any authority, and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties, damages
to buildings, roads or member of public in course of execution of work and shall defend all actions arising
from such claims and shall keep the employer saved harmless and indemnified in all respects from such
actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the
work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any
time, any error shall appear during the progress of any parts of the works the contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the employer. The contractor shall further
set out the work to the alternative positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have free access to the
works and/or to the workshops, factories or other places where materials are being prepared or constructed
for the work and also to any place where the materials are lying or from where they are being obtained, and
the contractor shall give every facility to the BANK or their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of the employer, no
person shall be allowed at any time without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in order
to perform and complete any part thereof shall be executed in the best and most workman like manner with
materials of the best and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specifications and as represented by the drawings or according to such
other additional particulars and instructions as may from time to time be given by the Employer/Architect
during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the employer at his own cost to
prove that the materials etc. under test confirming to the relevant IS standards or as specified in the
specifications. The necessary charges for preparation of mould (in case of concrete cube), transporting,
testing etc. shall have to be borne by the contractor. No extra payment on this account would in any case be
entertained.

All the materials (except where otherwise described) stores and equipment required for the full performance
of the work under the contract must be provided through normal channels and must be the best of their
kind available and contractor/s must be entirely responsible for the proper and efficient carrying out of the
work. The work must be done in the best workman like manner. Samples of all materials to be used must be
submitted to the Employer/Architect when so directed by the Engineer/Architects and written approval
from Employer/Architect must be obtained prior to placement of order. The approved samples shall be kept
with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take
all precautions necessary for the protection of work and at his own expenses shall make good any damage
arising from any of these causes.
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The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesmen or subcontractor and any damage caused must be made good by the
contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Employer/Architect are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or workmanship not
in accordance with the drawings and specifications or instructions. In case the contractor refuses to comply
with the order the employer shall have the power to employ and pay other agencies to carry out the work
and all expenses consequent thereon or incidental there to as certified by the employer shall be borne by the
contractor or may be deducted from any money due to or that may become due to the contractor. No
certificate which may be given by the Architects shall relieve the contractor from his liability in respect of
unsound work or bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to superintend the
work. The contractor shall afford the Site Engineer every facility and assistance for examining the works
and materials for checking and measuring work and materials. The Site Engineer shall have no power to
revoke, alter, enlarge or relax any requirements of the contractor or to sanction any day work, additions,
alterations, deviations, or omissions or any extra work whatever, except in so far as such authority may be
specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval of any
work or materials and such work shall be suspended or the use of such materials shall be discontinued until
the decision of the employer is obtained. The work will from time to time be examined by the Architects,
Engineer from the premises department of the Employer and the Site Engineer. But such examination shall
not in any way exonerate the contractor from the obligation to remedy and defects which may be found to
exist at any stage of the work or after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) through out the working hours to receive and comply with instructions of the
Employer/Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for
execution of the work. The contractor shall employ in connections with the work persons having the
appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be employed on the
work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly
under the direct order or control of the Employer or his representative shall be deemed to be a person
employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the requirements of :
a) The payment of Wages Act.

b) Employer's Liability Act.

¢) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.
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e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of the
workmen or any other person and all costs and expenses as any be incurred by the Employer in connection
with any claim that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the state
or any local authority or of the Employer regarding the maintenance of proper environmental sanitation of
the area where the contractor's labourers are housed or accommodated, for the prevention of small pox,
cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide maintain and
keep in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking
water at all times for the use of men engaged on the works and shall remove and clear away the same on
completion of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any
kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the
works, report such accident to the employer and also to the competent authority where such report is required
by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person employed
thereon by him who may in the opinion of the employer be unsuitable or incompetent or who may
misconduct himself. Such discharges shall not be the basis of claim for compensation or damages against
the employer or any of their officers or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor shall
not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor,
shall take a new partner without written consent of the employer and no subletting shall relieve the
contractor from the full and entire responsibility of the contract or from active superintendence of the work
during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things and for
all damages to the project works, materials, equipments, structural and/or decorative part of property which
may arise from the operations or neglect of himself or of any subcontractor or any of his or a subcontractor's
employees whether such injury or damage arise from carelessness, accident or any other cause whatsoever
in any way connected with the carrying out of this contract. The clause shall be held to include interalia any
damage to buildings whether immediately adjacent or otherwise and any damage to roads, streets, foot
paths or ways as well as damages caused to the buildings and the works forming the subject of this contract
by rain, wind or other inclemency of the weather. The contractor shall indemnify the employer and hold
harmless in respect of all and any expenses arising from any such injury or damages to persons or property
as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with company approved by the employer and
must be effected jointly in the name of the contractor and the employer and the policy lodged with the
latter. The scope of insurance is to include damage or loss to the contract itself till this is made over in a
complete state. Insurance is compulsory and must be effected for the very initial stage. The contractor shall
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also be responsible for anything which may be excluded from the damage to any property arising out of
incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or
damages from any sums including the total security deposit due or to become due to the contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, earthquake &
third party) of the contractor for total tender value and keep them insured until the virtual completion of the
contract against any loss or damage of the material and of the project. The insurance must be placed with a
company approved by the Employer in the joint names of the Employer and the contractor for such amount
and for any further sum if called to do so by the Employer. The premium of such further sum being allowed
to the contractor as an authorized extra. The contractor shall deposit the policy and receipt premium paid
with the Employer within twenty one days from the date of issue of work order unless otherwise instructed.
In default of the contractor insuring as provided above the Employer on his behalf may so insure and may
deduct the premiums paid from any money due, or which may become due to the contractor. The contractor
shall as soon as the claim under the policy is settled or the work reinstated by Insurance Company should
they elect to do so, proceed with due diligence with the completion of the works in the same manner as
though the fire has not occurred and in all respects under the conditions of the contract. The Contractor in
case of rebuilding or reinstatement after fire shall be entitled to extension of time for completion as the
Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts, receipts
and other vouchers that they may require in connection with the works under this contract. If the contractor
shall use materials less than what he is required under the contract, the value of the difference in the quantity
of the materials he was required to use and that he actually used shall be deducted from his dues. The
decision of the employer shall be final and binding on the contractor as to the amount of materials. The
contractor is required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or
fails to countersign or to record the difference within a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurements taken by the Site Engineer or by the
subordinate deputed by him as the case may be is final and binding on the contractor and the contractor shall
have no right to dispute the same.

5.29 PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one interim
bill shall be prepared each month subject to minimum value for interim certificate as stated in these
documents. The bills in proper forms must be duly accompanied by detailed measurements in support of the
quantities of work done and must show deductions for all previous payments, retention money etc. The bill
shall be checked at site by site Engineer and thereafter the Architect shall issue a certificate after due
scrutiny of the contractor's bill which may be further verified by the Employer and the contractor shall be
entitled to payment there of, within the period of honoring certificates named in these documents, as per final
verified amount by the Employer.

The amount as stated in an interim certificate

shall be the total value of work properly executed and secured advance on the materials as described under
the heading of secured advance less the amount to be retained by the employer as retention money vide
clause 5.12 of these conditions and less installments previously paid under these conditions, provided the
such certificate shall only include the value of said material and goods as and from such time as they are
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reasonably, properly and not prematurely brought to or placed adjacent to the work and then only if
adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions. The refund of
retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any such materials or
goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final payments only
and not as payments for work actually done and completed and shall not preclude the requiring of bad
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or
to be considered as an admission of the due performance of the contract or any part thereof in any respect
or the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the
employer under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the contractor
within one month of the date fixed for completion of the work or of the date of certificate of virtual
completion furnished by employer and payment shall be made within six weeks after issue of certificate of the
Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.
5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill shall be
accompanied by a certificate of completion from the Employer, payments of final bill shall be made after
deduction of Retention Money as specified in clause 5.12 of these conditions, which sum shall be refunded
after the completion of the Defects Liability Period after receiving the Employer and Architect's certificate
that the contractor has rectified all defects to the satisfaction of the Employer and Architects. The acceptance
of payments of the final bill by the contractor would indicate that he will have no further claim in respect of
the work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add or omit, or vary
the works shown in the drawings or described in the specifications or included in the priced schedule of the
quantities. The contractor on his own accord shall make no addition, omission or variation without such
authorization of direction. A verbal authorization of direction by the employer shall when confirmed correctly
by the contractor in writing within 3 days shall be deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving particulars, as
full and detailed as possible, of all claims for any additional payment to which the contractor may consider
himself entitled and of all extra or additional work ordered by the employer which he has executed during
the preceding month.

No final interim claim for payment for any such work or expense, will be considered which has not been
included in such a statement provided always that the Architect shall be entitled after taking employer's
sanction to authorize payment to be made for any such work or expense, not withstanding the contractor's
failure to comply with this condition, if the contractor has, at the earliest practicable opportunity, notified the
Architect in writing that he intends to make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the following rules :

1) The net rates or prices in the contract schedule shall determine the valuation of (the rates for) the extra
work (items) where such extra work is of similar character and is executed under similar conditions as the
work priced therein.
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i1) If the rates for the extra, altered or substituted or (deviated) work are not provided for (available) in the
schedule of quantities, they shall to the extent possible be derived out of rate given in that schedule for
similar or near similar items. For the purpose of such deviation, where necessary and when so directed, the
contractor shall furnish detailed analysis for the said similar or near similar items in the contract schedule.
For such portions of the analysis, for the extra, altered or substituted (deviated) work for which prices cannot
be abstracted from the corresponding analysis of rates for the said similar or near similar items in the contract
schedule, market rates substantiated by purchase bills/vouchers dependable printed price schedule of building
materials of different type shall be adopted, using factors and constants for quantum of materials, labour, T &
P and sundries, form standard analysis of rates adopted by the National Building Organization, Ministry of
Works and Housing, Government of India in preparation of All India Standard Schedule of Rates,
2002/DAR and adding 10% over towards profit and overheads. When called upon to do so, the contractor
shall submit the required purchase bills/vouchers.

ii1) In respect of a contract which incorporates more than one schedule, the rate applicable in case (i) above if
not provided for in the schedule pertaining to the work in which the addition, alteration or substitution
(deviation) occurs, shall be taken as the lowest applicable rate in other schedules. Similarly in case (ii) above
if similar in near similar items cannot be found in the schedule pertaining to the work in which the
addition, alteration or substitution (deviation) occurs, similar or near similar items from the other schedule
shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably be derived
as at (ii) and (iii) above, the rates shall be worked out adopting market prices, substantiated by purchase
bills/vouchers using factors and constants for quantum of materials, labour, T & P and sundries from
standard analysis of rates adopted by the National Building Organization, Ministry of Works and Housing,
Government of India in preparation of All India Standard Schedule of Rates, 2002 DAR and adding 10%
over towards profit and overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the Architect's and Employer.

v) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the additional,
altered for substituted deviated work and whether the said rates cannot be derived from similar or near
similar items in the contract schedule will decided by the employer.

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow such
rates as he considers reasonable after obtaining Employer's sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the contractor
shall be allowed day work priced at the net rates stated in the tender or the priced schedule of quantities or
if not so stated then in accordance with the minimum local day work rates and wage for the district notified
by the concerned authority provided that in either case if required by the Architects, vouchers, muster
rolls and other documents, required for proper verification of the labour employed and the materials deployed
on the said work and the costs thereof be delivered to the Site Engineer, Architect or his representative on or
before the end of the week following that in which the work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or valued will be
decided by the Architects and Employer. The margin to be allowed on actual costs to the contractor towards
profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of 25%. In case
tender quantities of an individual item exceeds the deviation limit of 25%, the same item is to be got
approved by submitting the Market Rate Analysis of the above item, negotiated, and got to be approved by
the competent authority. Please note that in no case contractor should execute the deviated item without prior
approval the rates for the excess quantities. Over and above the deviation limit shall be payable as per
market rate analysis, sustained by purchase vouchers/bill using constant only of materials, labour, T & P etc.
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from all Indian Standard analysis of rates published by NBO/DAR with 15% contractor's profit and
overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by the Engineer
in-charge of Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Architect/Employer in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as "Equal” or "other approved" etc.,
specific approval of the Employer/Architect has to be obtained in writing.

5.35 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer and Architects.

5.36 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion issued
jointly by the BANK /Architects. The contractor shall make good at his own cost and to the satisfaction of the
employer all defects, shrinkages or other faults which may appear within 12 months after completion of the
work. In default, the employer may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, losses and expenses shall be recoverable from him by the employer or may
be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from any
money due to the contractor a sum equivalent to the cost of amending such work and in the event of the
amount retained being insufficient, recover that balance from the contractor from the amount retained under
clause No. 5.12 together with any expenses the Employer may have incurred in connection therewith.

5.37 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work is to be buried in
the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial, in default whereof the same shall, at
the option of the Employer/Architect be either opened up for measurement at the contractor's expense or no
payment may be made for such materials. Should any dispute or differences arise after the execution of any
work as to measurements etc., or other matters which cannot be conveniently tested or checked, the notes of
the Employer shall be accepted as correct and binding on the contractor.

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would be entertained under any circumstances.

5.39 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance of
the work, abandons, suspends work or in the opinion of the Employer, the contractor neglects or fails to
proceed with due diligence in the performance of his part of the contract, the Employer shall have the
power to give notice in writing to the contractor requiring the work be proceeded within a reasonable manner
and with reasonable dispatch, such notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of the
works or from any ground contiguous thereto any plant or materials to subsist from the date of such
notice being given until the notice shall have been complied with. If the contractor shall fail for 7 (seven) days
after such notice has been given to proceed with the works as therein prescribed, the Employer may proceed as
provided in clauses 5.41 (Termination of contract by Employer).

5.40 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall
be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
composition for the benefit of the greater part, in numbers or amount of his creditors or shall enters into a
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Deed or arrangement with his creditors or if the official assignee in insolvency of the receiver of the
contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor's appointed by court
shall be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so required by the
employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or
shall suffer any payment under this contract to be attached by or on behalf of and the creditors of the
contractor, or shall assign charge or encumber this contract or any payments due or which may become due
to the contractor there under, or shall neglect or fail to observe and perform all or any of the acts matters of
things by this contract to be observed and performed by the contractor within three clear days after the notice
shall have been given to the contractor in manner hereinafter mentioned requiring the contractor to observe
or perform the same or shall use improper materials or workmanship in carrying on the works, or shall in the
opinion of the employer not exercised such due diligence and make such due progress as would enable the
work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the
employer after three clear days notice requiring the contractor so to do shall have been given to the contractor
as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the BANK may
not withstanding previous waiver determine the contract by a notice in writing to the effect as hereinafter
mentioned, but without thereby effecting the powers of the employer of the obligations and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract, had not been so determined
and as if the works subsequently executed had been executed by or on behalf of the contractor (without
thereby creating any trust in favour of the contractor). Further the employer or his agent, or servants, may
enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and
other power utensils and materials lying upon premises or the adjoining lands or roads and sell the same as
his own property or may employ the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other contractors or other persons or person to complete the
works and the contractor shall not in any way interrupt or do any act, matter of thing to prevent or hinder
such other contractors or other persons or person employed from completing and finishing or using the
materials and plants for the works when the works shall be completed, or as soon thereafter as conveniently
may be, the employer shall give notice in writing to the contractor to remove his surplus materials and plants
and should the contractor fail to do so within a period of fourteen days after receipt by him. The employer
may sell the same by Public Auction and shall give credit to the contractor for the amount so released. Any
expenses or losses incurred by the employer in getting the works carried out by other contractors shall be
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against the Security
Deposit.

5.41 ARBITRATION
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions order or these conditions or otherwise concerning the work or the execution or failure to execute
the same whether arising during the progress of the work or after the cancellation, termination, completion or
abandonment there of shall be dealt with as mentioned hereinafter.

1) If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to the
made from contract or raise any dispute, the contractor shall forthwith give notice in writing of his
claim or dispute to the Regional Manager S.B.I. ..................ceoviennn. and endorse a copy of
the same to the Architect, within 30 days from the date of disallowance there of or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it
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is based and detailed calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Regional Manager SBI
in the manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his right in respect of any claim not notified to the Regional Manager in
writing in the manner and within the time aforesaid.

ii) The Regional Manager SBI shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the Regional
Manager submit his claims to the conciliating authority namely the Circle Development
Office/General Manager (O.L. & Corporate Services). S.B.I. ...l for
conciliation alongwith all details and copies of correspondence exchanged between him and the
RM.

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination there of shall give a notice to the concerned Chief
General Manager/Dy. Managing Director & Corporate Development Office of the Bank for
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes of differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager/Dy. Managing Director & Corporate Development
Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a
Bank Officer and that he had to deal with the matters to which the Contract relates in the course
of his duties as Bank Officer. F the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief General Manager / Dy. General Managing
Director & C.D.O. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
/Dy. Managing Director & Corporate Development Officer as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or reenactment there of and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date
he issues notice to both the parties calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any of the arbitrator shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The cost of the reference and of the award (including the fees, if any of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner,
such costs or any part there of shall be paid and fix or settle the amount of costs to be so paid.

5.42 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ Architect in
writing for wooden flooring for Electrical works are to be executed by specialist firms.

5.43 CONTRACT DRAWINGS GENERAL
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Two copies of each of the drawings and one copy of each of the condition of contract specification tender
preamble and bill of quantities will be provided for the use of the contractor who must satisfy himself as to
the accuracy of the said copies in every detail, and make all other copies necessary for the conduct of the
work. Any comments on drawings to be given by the contractor within 7 days from receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the works and the
Engineer or any person authorized by the Employer shall have free access to the drawings and sketches
whenever they desire.

5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central Vigilance
Commission Government of India from time to time. Any defects, improvements or testing etc. pointed out
by the Chief Technical Examiner should be carried out by the contractor at his own cost and any deduction
suggested by the CTE will be effected.

The Employer shall have a right to cause a technical examination and audit of works and the final bills of
the contractor including all supporting vouchers, abstract, etc. to be made at the time of payment of the final
bill. If as a result of this examination or otherwise any sum is found to have been over paid in respect of any
work done by the contractor under the contract the contractor shall be liable to return the amount of over
payment and it shall be lawful for the employer to recover the same from him from any sum or sums due to
him and in any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable to him) under
this contract may be appropriated by the Employer and set off against any claim of the employer of the
payment of a sum of money arising out of or under any other contract made by the contractor with
employer.

5.45 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when
and where necessary or required by the Architects and Employer for the protection of the works or for the
safety and convenience of those employed on the works or the public.

5.46 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal routine
requirements by the contractor.

a) Daily progress record.

b) Work site order book.

¢) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

1) Supply and consumption register of scare / costly materials like laminates special paints white cement, or
any material as directed by Architect / Employer.

1) Specifications C.P.W.D. & 1.S.1. as applicable to the contract.
k) IS : 1200 relating to measurements.
1) Conversion Table IS 786.
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These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.

5.47 SECURITY ARRANGEMENT
(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security of basic
materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a financial
interest or those which influence progress of work, shall be strictly controlled. Checks shall be exercised at
gate (entrance and exit shall be preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility of proper security
arrangement shall rest with the users.

5.48 WORKING HOURS
Site officers working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on Sundays, Holidays
and during nights. In exceptional circumstances, however, the work may be carried out with proper approval
of the Site Engineer who shall depute supervision staff to be present on the occasion.

5.49 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in accordance with
the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

(b) Employer's Liability Act.

(c) Workmen's Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.

(g) Industrial disputed Act 1947.

(h) Maternity benefit Act 1961.

(i) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(1) Any other Act are enactment relating there to and rules framed thereunder from time to time.
5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of handling over
shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be prepared :
i. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all with
duplicate keys.
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iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, lifts
pumps and the like ).

5.51 DELINQUENCIES OF CONTRACTORS
Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of tenderers/ Contractors.

1) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or enlisted
contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources, technical staff etc.
b) Non-submission of the fresh/latest Income tax clearance certificate.

¢) Irregular tendering practice.

d) Submission of tender containing for too many arithmetical errors and freak rates.

e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc.

1) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban on
subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final account.

k) Non-submission of vouchers and proofs of purchase etc.

1) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.

n) Bad treatment of labour.

0) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of materials.
p) Lack of cooperation with nominated contractors or BANK's labour.

q) Contractor becoming Bankrupt or insolvent.

r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent
defects in contractor's work after the expiry of DLP of his contract.

Disciplinary action against (Delinquencies of) contractor.

i) Action

The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list.
b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c) Circulation of the contractor's name to other Public Under taking or Government Department for non-
entertainment of this publication for contract work.
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SECTION A |
SPECIAL CONDITIONS OF CONTRACT

Scope of work
6.1.0 The scope of work is to carry out for the Proposed Electrical Work at TALAWALI CHANDA
BRANCH, AT INDORE (M.P.). for State Bank of India

6.2.0 Address of site
The site is located at SBI TALAWALI CHANDA, INDORE (M.P.) .

6.3.0 Dimensions and levels
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6.5.0

6.6.0

6.7.0

6.8.0

b)

¢)

d)

6.9.0
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All dimensions and levels shown on the drawings shall be verified by the contractor at the site and he
will be held responsible for the accuracy. Figured dimensions are in all cases to be accepted and
dimension shall not be scaled. Large scale details shall take precedence over small scale drawings. In
case of discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

Notice of operation
The contractor shall not carry out any important operation without the Consent in with from the
Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports as may be
required to protect effectively all structures and protective give to trees, which may be endangered by
the execution of the works or otherwise such permanent measures as may be required by the Architect
to protect the tree structures. .

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in advance to the
architect / consultant for approval complete drawings of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the architect / consultant may require in accordance with the conditions of contract at his
own cost The contractor shall be solely responsible for the stability and safety of all temporary works
and unfinished works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers If
necessary the contractor has to sink a tube well / open well and bring water by means of tankers at his
own cost for the purpose The SBI will not be liable to pay any charges in connection with the above
The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor However,
the concerned contractor shall make their own arrangements to draw the supply and pay directly the
actual consumption charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for Construction purposes shall be borne by the contactor and charges
payable for permanent connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to
obtain the requisite Permission from the various authorities, but the responsibility for obtaining the

same in time shall be of the contractor

Facilities for contractor’s employees
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The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his
own cost for transport where necessary for his staff and workmen to and from site of work at his own
cost.

Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he
shall provide requisite number of fire extinguishers and adequate number of buckets, some of which
are to be always kept filled with sand and some with water these equipment’s shall be provided at
suitable prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own
cost and, to the approval of the relevant authorities. The contractor make the following arrangements at
his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.

General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect / Consultant. Any communication relating to the work may be conveyed through records in
the site order book. Such a communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine numbered pages in
triplicate and shall carefully maintained and preserved by the contractor and shall be made available
to the architect / consultant as and when demanded- Any instruction which the architect /consultant
may like to issue to the contractor or the contractor may like to bring to the architect / consultant two
copies of such instructions shall be taken from the site order book and one copy will be handed over
to the party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his
cost to adequately enclose all boundaries of the site for the protection of the public and for the proper
execution and security of the work and in accordance with the requirement of the architect I
consultant and regulations of local authorities. These shall be altered, relocated and adopted from time
to time as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review
meetings shall he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the architect / consultant at his own cost. It is the responsibility of the
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contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities borrow pits has been
properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/ consultant
indicating therein the name of the project and other details as given by the architect/consultant at his
own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will
issue two sets of drawings to the Contractor for the items for some changes have been made. From the
approved drawings as instructed by the SBI/ architect / consultant. The contractor will make the
changes made on these copies and return these copies to the architect / Consultant for their approval.
In cases revision is required or the corrections are not properly marked the architect / Consultant will
point out the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the architect / consultant
and resubmit to him for approval. The architect / consultant will return one copy duly approved by
him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the SBI /
architect / consultant. And submit two copies of such modified drawings to the architect/ consultant
for approval. The architect / consultant will return one copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing anti-termite, aluminium doors and windows and
any other item as specified in the tender. The architect/consultant may approve any make / agency
within the approved list as given in the tender after inspection of the sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work .All
wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess
or charges except GST in respect of the works including but not limited to sales tax, tax on works
contract excise duty, and octroi, except GST payable in respect of materials, equipment plant and
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges except
GST shall be to the contractor’s account and the SBI shall not be required to pay any additional or
extra amount on this account. Variation of taxes, duties, fees, levies etc if any except GST, till
completion of work shall be deemed to be included in the quoted rates and no extra amount on this
account. Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of work shall
be deemed to be included in the quoted rates and no extra claim on this account will in any case be
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law
during the currency of contract the same shall be borne by the contractor.
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6.22.0 Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to
bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the
acts of the SBI. However adequate transparency would be maintained by the SBI.

6.23.0 Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one months during the
progress of the work or at every important stage of construction.

e In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with their each Running Bill for the project clearing showing major progress of work
measured and claimed therein failing which the Architect/Bank may consider returning the
Bill to the contractor and no claim for delay on this account will be entertained.

PROFORMA FOR RUNNING A/C BILL

1. Name of Contractor / Agency
il. Name of Work
iii. S1.No. of this Bill

iv. No. & Date of previous Bill
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v. Reference to Agreement No.
Vi. Date of Written order to commence
Vil Date of Completion as per Agreement
S.No. Item Description Unit Rate (Rs.) As per Tender
Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous bill
2. If ad-hoc payment is made, it should be
mentioned specifically.

CERTIFICATE
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The measurements on the basis of which the above entries for the Running Bill No.

---- were made have been taken jointly on and are recorded at pages
- to of measurement book No.
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site satisfactorily as

per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No.

Item Quantity Unit Amount Remarks

2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B
CERTIFIED:
(1) That the materials mentioned above have actually been brought by the Contractor to the site of the

(i)

work and on advance on any quantity of any of this item is outstanding on their security.

That the materials (are of imperishable nature) and are all required by the Contractor for use in the
work in connection with the items for which rates of finished work have been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor
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MEMORANDUM FOR PAYMENT

R/A BILL NO.

iii)

(a)

(b)

iii.

1v.

Total value of work done since previous
bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous Bill (C)
(A+B)

PVA on account of declaration in price of
Steel, Cement and other materials and
labour as detailed in separate statements
enclosed.

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as per
accepted tenders upto date amount Rs.
Less already recovered

Balance to be recovered

Mobilization Advance, if any

Outstanding amount (principal + interest)
as on date

To be recovered in this bill

Any other Departmental materials cost to
be recovered as per contract, if any

Any other Departmental service charges
to be recovered if any, as per contract
(water, power etc.) enclose statement.
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Total Deduction as per contract (F) RS, —mommmemee

Adjustments, if any = ------------emme- Rs. —-memmmmee-
Amount less received by Contractor in ----
————— R/A Bill (as per statement of

Contractor)
P.V.A. | S J
Total amount payable as per contract Rs. -
(E+F+G)
(Rupees in words)
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking

of the measurements of work as required and is recommended for payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due
test checking of measurements of works as required and is recommended for payment for an amount of

Date :
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) Y ——
i) Less I.T. Payable RS, ——ommemeeee
i) Less S.T. Payable ) S ———
Net Payable RS, ——cmmmmeee
This figures given in the Memorandum for payable has been verified and bill passed for payment ------
(in words and figures)
Date:

Signature of the RM
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SECTION - VII
PREAMBLE TO BILL OF QUANTITIES
& ELECTRICAL WORK SPECIAL INSTRUCTIONS

Note:- The following specifications and instructions are a general guideline for electrification and
other related work, contractors shall ignore the specification for items which are not in the scope of
contractor.

RATES TO INCLUDE :

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, and
the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed in the specifications
and contract conditions. Apart from other factors mentioned in the specifications and contract conditions,
rates quoted for the items in this schedule shall also include the following :

7.1.0 GENERAL:

7.1.1  Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the
drawings, designs, catalogues and or instructions of the Architects/ BANK. Nothing extra
shall be paid over the quoted rates for not understanding the designs etc. before hand.

7.1.2  Sample of all works/items shall be got approved from the Architects/ BANK before taking the
mass production in hand and nothing shall be paid for the cost of samples.

7.1.3  Any incidental work required to complete the item and not specifically covered in the item as
mentioned in Bill of Quantities shall be completed at no extra cost.

7.1.4 Rates for Insulating Rubber matting in Electrical Room/ Electrical Panel area shall be included
in the works.

7.1.5  For supply of equipment: Prices shall be quoted in INR on the basis of FOR Site. Applicable
duties, taxes and local transit and insurance for delivery to site shall be included in Prices.

7.1.6  For all ancillary work and installation and commissioning of equipment and complete system:
Unit rates for supply, installation, testing and commissioning of each item shall be given on

Unit rate basis, inclusive of all material, accessories, tools tackles, consumables and labour
required for completing the job, Indicating value of applicable VAT and Service Tax. VAT
shall be applicable on “material content” and service tax shall be applicable on “labour content”
of each item.

7.1.7  Unit Rates shall be applicable to the finished work.

7.1.8 Billing shall be done as per measurement of actual executed work.
7.2.0 CONCEALED/SURFACE POINT WIRING/CONDUITING

7.2.1 CONDUITING:
The specifications described here refers to concealed conduit wiring required for light/power
socket. Under the scope of point wiring, Contractor has to supply and fix from
switchboard to all points, specified approved make of 16 gauge heavy duty ERW grade
black enameled MS conduit of sizes specified in bill of quantities and heavy duty accessories
like bends, junction boxes, MS pull boxes of specified sizes with top MS covers,
checknuts etc. Complete conduit shall concealed in walls, ceiling etc. by chesling i.e. ziri
cutting with mechanical cutter, installation before slab casting. All accessories and joints
shall be fixed by threaded method and in no circumstances pin type accessories to be
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used.  The capacity of conduit shall be as per IS732/1963 revised up to date. The conduits

pipes in chase shall be installed by means of GI saddles fixed maximum at 400 mm distance.
Fixing of standard bends shall be preferably avoided and instead as far as possible conduit
shall be bend using conduit offset machine with long radius bend. All conduit in
switchboard/power boxes should be connected by threaded method by checknuts. After
installation of conduits, steel wires of appropriate sizes shall be installed to enable pulling
of wires after completion of entire conduiting. (All joints shall be painted with two coats of
redoxide paint. All conduits where lengths are cut should be filed to remove sharp edges at the
ends to avoid damage to wires.) The conduiting method/specification are applicable for
point,fan, exhaust fan,bell point,two way point,group control point,power socket wiring as
specified in bill of quantities.

WIRING:

The point wiring shall be carried out by supply and laying 660/1100V graded PVC
insulated copper wires of specified sizes (preferably 2x1.5 mm2 copper). These two wires
are to be used for phase and neutral. An earth wire of 660/1100 V insulation grade of 1.5
sq. mm copper shall be used for all points. Complete wiring shall be strictly done as per
specifications and drawing details. Point shall be individually wired with phase, neutral
(unless specified otherwise) earthwires and all point neutrals shall be looped at switchboards
(on connector in switchboard). All earthwires shall be fixed on switchboard box and
connected with main earthwire brought along with circuit wire. In no circumstances
neutral should be loosely connected by twisted joint. Entire precautions should be taken while
drawing wires inside conduit to ensure safe installation. Regular pull boxes of MS are to be
provided maximum at 4.5 Mtr. length for ease in maintenance. The maximum number of wires
per conduit shall be as per specifications given herein and no attempt shall be made to
accommodate more wires. Under the scope of point wiring Contractor has to quote
considering WITH MATERIAL JOB BASIS for installtion of point with all accessories
like junction boxes, bends, conduits, pull boxes, ceiling rose, round hylam plates (white
colour) and wires. The switchboard supply is to be considered only if it is specified in bill of
quantities, however installation work of switchboard shall be considered as included in
point wiring.The call bell points which will be done in a similar way as in point wiring and
shall be paid in similar way.Fan point wiring shall be done in same way and with the same
material like point wiring.Fan regulator is NOT to be provided in the rate for point wiring but
the space for the same is to be provided in the switchboard.Rates include fixing of fanhook
box of 12.5¢cm dia and 7.5cm height of SWGHS sheetS/Anchor bolt for fan hook.Contractor
has to quote concidering with material job basis for installation of switch board , power
point with all accessories like junction boxes , bends , tee , elbo , PVC boxes on surface , MS
boxes consealed in walls , switch , socket plates as specified in list of approved make.

7.3.0 CONCEALED/SURFACE CIRCUIT WIRING/MAINS WIRING

7.3.1

CONDUITING

Supply and Fixing of specified size of 25/ 32 mm PVC HMS conduits & Casing -Caping of
approved make with heavy duty accessories like bend, junction box, MS pull boxes with
covers, adapters, check nuts etc. The junction boxes to be used should be 62 mm deep for
wall. Separate conduiting shall be done for mains /circuit wiring and in no case it should be
mixed with point wiring conduits. Complete work has to be performed as per drawing and
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specifications. The work includes supply &laying of conduit, pull boxes, bends in slab

casting and wall conduits shall be installed after chasing of wall i.e. zirri cutting with
mechanical cutter. The switchboard to be fitted with conduit on double check nut mounting.
Conduit in chase shall also be fixed with GI stapples maximum at 400 mm distance.
Complete hardware like conduit reducers, bends, junction boxes to be fitted with thread
type joint. All joints should be painted with red oxide primer.

7.3.2  WIRING

The scope of wiring shall be from distribution board to each switchboard , power socket and
complete wiring shall be done with 660V/1100V grade PVC insulated flexible copper wires.
Independent wires with colour code shall be used for phase, neutral and earth. Wire sizes
shall be used as per bill of quantities and drawings. Mains wiring also includes
termination of wires at DB and power outlet including providing ferrules at both ends for
identification. Looping of power sockets shall be done only where it is specifically mentioned
.Earthing wires shall be dedicated type and is to be used for each power point/switch
board/flat DB. For a three phase circuit two earth wires of specified sizes are to be used from
meter panel to power points. The earth wire are to be terminated at earthing link of panel and
power outlet box.

7.4.0 COLOUR CODE OF WIRING

Color
Phase wire Red

Yellow

Blue
(As per schedule of wiring given along with drawings.)
Neutral wire Black
Earth wire Green
UPS wire (Phase) Gray
Inverter wire(Phase) White

Point wiring Colour of point wire (phase) shall be opposite as of circuit coming to that switchboard
7.5.0 CABLE LAYING IN UNDERGROUND TRENCH

The cable trench in ground has to be prepared by excavating soft murrum/black soil/hard murrum as per
details given in trench drawing with specifically maintaining clear dimensions of  trench i.e.
(width/depth/length). The rates for excavation shall be quoted after visiting site. After complete excavation
of length of trench, the sand bed of 50 to 100 mm thickness has to be created in bottom of trench. Fine
Narmada river sand has to be used for this purpose and it is to be ensured that this sand does not
contain stone/gravel etc. The sand bed has to be even and a pre inspection of this shall be arranged with
consultant/Engineer-in-charge. The cables are than to be laid in these trenches. Cable drums has to be
shifted from stores to site of laying by the Contractor and hydraulic jack shall be arranged for lifting of
drums. Sufficient manpower shall be arranged for uncoiling/laying of cables in order to avoid damage to
cable. The work includes supply of cables. Length of cable piece has to be properly measured and cut from
the drum. The cables are to be laid in the trenches maintaining minimum spacing of 100 mm (or as
specified in the drawing). After laying of all cables in trenches, cable identification tags are to be
installed at every Mtr. distance. These tags are of Aluminium flat (minimum size 25 x 3 mm) and shall bear
punch mark of cable number. The cable number shall match to that of given in cable schedule and in case of
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any alterations prior to permission of Consultant has to be obtained. After this another sand bed of 100 mm

has to be prepared over cable. The bricks are then to be kept on the edges of cable over sand as per drawing
and details. The backfilling of soil and proper leveling, length compacting shall be done. After completion
of complete work, the route markers of cable trench has to be installed along the trench. The size of route
marker shall be minimum dia 100 mm x 3 mm bolted on MS angle of size 40mmx40mmx5 mm. These
markers are to be grouted in ground approximately and every turning has to be provided with separate route
marker.For every road crossing, entry in building etc. cable sleeves RCC/GI in specified sizes are to be
provided as per drawing and details. Complete work shall be done to ensure reliability of system.The work is
including supply of cables.

Depth of trench - The desired minimum depth of laying from ground surface to the top of cable is as follows:

Cable Specifications Minimum depth of trench
High voltage cables,1.1kV 0.75 m

High voltage cables,3:3kV to 11kV rating 1.00 m

High voltage cables,22kV, 33kV rating 1.2 m

Low voltage and control cables 0.5 m

Cables at road crossings 1.0 m

Cables at railway level crossing 1.10 m

(measured from bottom of sleepers to the top of pipe)

Width of trench —

The minimum width of the trench for laying a single cable shall be 35 cm. Where more than one cable is to be
laid in the same trench in horizontal formation, the width of the trench shall be increased such that the inter-
axial spacing between the cables, except where otherwise specified, shall be at least 20 cm. The bottom of the
trench shall be level and free from stones, bricks bats etc.

7.6.0 CABLE LAYING ON TRAYS/WALLS

The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be fabricated in two parts
i.e. cable trays and its supports. Complete fabrication work of tray/support has to be done by straightening of
angles, fabricating specified sizes, removal of sharp edge and installation of trays on supports. The tray has to
be installed in such a way that same level is maintained on one runner ( unless specified otherwise). The
“T" section, bend has to be long radius type and shall be minimum 16 x outside dia of biggest size cable.
The supports at such sections has to be provided in addition to that shown in the drawing. Complete cable
trays are to be painted with one coat of red oxide/two coats of black synthetic enamel paint. After
completion of above work cable laying has to be started from LT panels to machines/power outlets. The pre
measurement of cable length has to be carried out and only after ensuring correct required length, cable has to
be cut. The cables are to be laid on trays with minimum spacing of 75 mm ( or as specified in the
drawing). After laying of all cables, "AL'tags are to be installed along with *AL' clamps ( made from AL’
strip of minimum 25mm x 3mm ). The spacing between such clamps shall be maximum at 450 mm and that
between tag is same as specified in (1).For installation of cables in walls, MS/GI spacers shall be used.
Spacers shall be MS/GI flat of 25mm x3 mm up to 16 mm2 cable and 40mm x 6mm above 16 mm2 cables.
The spacing shall be maximum 200 mm and it shall be fixed with GI machine screws. Complete work
has to be executed ensuring safe installation.

7.7.0 CABLE END TERMINATION
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The cable end termination of all cables has to be done by a skilled cable jointer (to be arranged by

Contractor) using proper size cable glands, lugs, ferrules of approved make. All such required material
shall be supplied by Contractor. The cable glands shall be installed by punching appropriate size hole on
gland plate. No extra hole shall be punched unless specified otherwise. The gland plate has to be
refitted properly to ensure vermin proofeness of panels. The lugs shall be of Copper and shall be crimped
using crimping tool compression type. Above 50 mm?2, hydraulic crimping tools are to be arranged by the
Contractor. Before crimping lugs contact enhancement paste has to be provided of approved make. The
termination is then to be carried out ensuring tightness/proper contact at the point of termination.

7.8.0 TESTING OF CABLES

Prior to burying of cable, following tests shall be carried out:

Insulation test between phase and phase and earth for each length of cable before and after jointing.

On completion of cable laying work, the following test shall be conducted in the presence of the Architect /
Consultant

a. Insulation Resistance Test (section and overall)

b. Continuity Resistance Test.

c. Sheathing Continuity Test.

d. Earth test.

All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and Indian
Electricity Rules.

The contractor shall provide necessary instruments, equipments and labour for conducting the above test and
shall bear all expenses in connection with such test. All tests shall be carried out in the presence of the,
Architect / Consultant.

7.9.0 FANS AND FIXTURES

Fans and fixtures shall be supplied by the contractor rates to include storage and handling. Connections to the
Fans, Fixtures and Exhaust Fans shall be with 3x1.5 sq mm copper conductor PVC insulated round
flexible cord. Connection charges shall exclude all sundry material required for erection like connector
strip, PVC tape, MS and wooden screws of GI, round blocks, wooden plates etc. The installation charges
for Fans, Exhaust Fans shall include installation and connection of regulator, installation of exhaust fans
shall include grouting of frame or tightening of frame with Anchor bolts as per site condition i.e
repairing the hole with plaster 1:3 and painting to match as original work. Wall fans shall be fixed on 15
mm thick teak wood plate of 300 mm x 180 mm size and shall be grouted/fixed on wall by 6 nos. Anchor
bolts of 1/2" dia of coach screw as per site conditions. All work shall be carried out neatly and as per the
direction and to the satisfaction of Consultant. All fans and fixtures shall be connected with earthwire.

7.10.0 HANGING TYPE TUBELIGHT FIXTURE:

Installation, testing , fixing and commissioning of all types of tube light fixture hanging up to 750 mm
from ceiling/roof trusses etc. with 19 mm dia (3/4") 1.6 mm thick conduit pipe duly painted after installation
with 2 coats of synthetic enamel paint of white colour. Nickel chrome brass sockets shall be heavy duty type
approved by consultant used to hold the conduit to be fixed on wooden round block. Wooden block shall be
fixed on ceiling directly or on existing MS/PVC junction box (as per site condition) all sundry material
to be included like screw, check nuts, PVC tape etc. Round blocks shall be painted by 2 coats of
synthetic enamel paint of white colour approved by Consultant.

7.11.0 EARTHING
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Under the scope of earthing work earthing of HT Yard, street lighting, Control and distribution boards,

individual equipment, machines etc. is covered The earthing is segregated in different items and is to be
done as per following details. The work includes supply of all materials required for earthing.

7.11.1 Earthing Electrode/Pit Earthing :

The earthing electrode has to be installed by excavation of soil in size 900mm x 900mm x
2000 mm (Depth) .On completion excavation, earthing plate electrode of 600mmx600mmx6
mm hot dipped plate or 300mmx300mmx3 mm copper or 600mmx 600mmx 6mm copper or
pipe electrode as per specification has to be installed. The plate has to be connected with 2
No. 45mm x5mm GI or 25mmx5mm copper or 4SmmxSmm copper strip with help to 2 Nos.
Gl/brass bolts /nuts and is to be suspended in excavation pit along with perforated GI Pipe
for watering. The plate is to be then covered with common salt, coat powder, black soil as
per drawing and specifications. After back-filling, the PCC in 1:2:4 is to be applied in an area
of 300mmx300mm and brick masonry chamber( thickness of chamber wall 200 mm) has
The chamber cover and frame of 300mmx300mm of CI shall be supplied and grouted in
brick masonry. The chamber cover shall have lifting hook and shall have space in frame for
proper placement. The watering fennel, is to be installed over watering pipe. The test link
between earthing pit clamps and running earthing strip is to be provided for testing .
After completion of work, resistance of earthpit has to be measured 4 pin method and results
shall be recorded /handed over to Bank /consultant in 1 sets.

7.11.2 Earthing Strip

The scope of work includes supply of hot dipped galvanized iron strips/wire as per details
and drawings . The GI Strip supplied for purpose shall be continuous (minimum single
length acceptable in 10 mtr.) The strip has to be straightened without damaging
galvanizing. The strip has to be welded by overlapping and three side continuous welding
joint. These joint shall then be cleaned and jute covering has to be provided (wherever strip
is buried in ground). After this black bituminous anti corrosive paint has to be applied on
all joints. Same process has to be adapted for all tappings also In case if earth wire is
required to be connected on strip with the help of bolt, GI bolts, nuts are to be used along
with covering and painting. The earthing strip wherever indicated in drawing, has to be
supplied in ground at a depth specified in dwg. The earthing strip shall be covered with black
soil and in no case sand has to be used around strip.

7.12.0 TELEPHONE SYSTEM

The wires and cable used for telephone system shall be as mentioned in list of approved make and PVC
insulated and sheathed 0.5 sqmm tinned copper conductor wires of wvarious pairs should be laid in
previously laid metal conduits. The telephone wiring shall be carried out in the under mentioned
manner confirming to the particular specifications

a. In Concealed system including providing and laying conduits , bends , junctions boxes , pull boxes ,
hardware etc.

b. The installation generally will be carried out in confirmity with the norms and rules laid down by
the P&T depatt. of govt. of india and IS specifications. The rate shall be on the basis of supply and fixing of
dummy conduits and supply , installation , testing and commissioning of telephone cables as
described above on per meter basis and of tag blocks and distribution frames on per unit basis.

Capacity Of Telephone Wires/Cables
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Size of Cable Conduit Size
Up to 5 pair 20 mm
Above 5 pair up to 10 pair 25mm
Above 10 pair up to 20 pair 32 mm
6 Nos. 2 pair 20 mm
8 Nos. 2 pair cable 25 mm
10 Nos 2 pair cable 32 mm

The size of conduit shall depend upon no. of wires to be drawn. However minimum size of conduits shall be
19/20mm.

7.13.0 STATUTORY APPROVALS

All statutory approvals from electrical inspectors and MPEB are to be obtained by the electrical contractor
at no extra cost only the official payment made in the govt. treasury for the first inspection of the electrical
inspector will be reimbursed to you against receipt. The work also includes getting connection sanctioned
from MPEB for individual meter for office/flat and common meters at no extra cost. Only official charges
to be deposited for deposit of MPEB shall be reimbursed against treasury slip.

IS SPECIFICATIONS
The following Indian Standard Specifications revised as on date will apply to the equipment and contract.

1. | Switch fuse units on cubicle switch | IS 4047 1967
boards
2. | Switchgears Bus Bars IS 375 1963
3. | Distribution boards IS 2675 1966
4. | Enclosure for low voltage switchgears IS 2147 1962
5. | PVC cables IS 1554 1964
6. | tubular filament lamps IS 2410 1963
7. | Tungsten filament lamps IS 415 1963
8. | Ceiling fans IS 374 1966
9. | Industrial light fittings IS 1771 1961
10. | Water tight electric light fittings IS 3553 1966
11. | Steel boxes for enclosure of IS 5133 1966
12. | electrical accessories
13. | Fittings for rigid conduits IS 2667 1964
14. | Rigid steel conduits for electrical wiring IS 9537 1984
15.| Accessories for rigid steel IS 5133 1966
conduits for electrical wiring
16. | Switch socket outlet IS 4615 1968
17. | Three pin plugs and socket outlet IS 1293 1967
18. | Switches for domestic and similar | IS 3854 1966
purpose
19. | PVC wires IS 694 1964
20. | Call bell and buzzers IS 2268 1966
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21. | Earthing IS 3043 1966
22. | Electrical wiring installation IS 732 1963
23. | Switchgears IS 3072 1965
24. | Lighting protection IS 2309 1969

Indian electricity rule 1956 amended as on date.

ANNEXURE-1
Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulated Copper
Conductor Cables660v/1.1 Kv Grade (Flexible wires)

Size Of Conductor Of | Maximum Number Of Cables
Cables
20mm | 25 mm 32mm | 40mm | 50mm | 63mm

Nominal Area mm?2

1.0 sgmm 5 10 14 - - -

1.5 sgmm 5 10 14 - - -

2.5 sqmm 5 8 12 - - -

4 sqmm 3 7 10 - - -

6 sqmm 2 5 8 - -

10 sqgqmm - 4 7 - - -

16 sqmm - - 3 6 - -

25 sqmm - - 2 4 6 7

35 sqmm - - - 3 5 6

50 sqmm - - - - 4 5

No steel conduit less than 20 mm in dia shall be used.

Specifications of the conduit will be as per following

Nominal Size Outside Dia Tolerance Outside Dia Minimum  Inside
Dia For Medium
Conduit

20 20 0.3 16.9

25 25 0.4 21.4

32 32 0.4 27.8

40 40 0.4 354

All specification for conduit shall be as per IS 9537.
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7.14.0 INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS.

7.14.1 The Contractor will have to bring all the necessary and proper tools and tackles for carrying
out the work.

7.14.2 The work is to be carried out, when the building or parts are ready for installation

7.14.3 Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer
used for jointing shall be either of brass/GI. The size of bolt shall be approved by Engineer-
in-charge / Architect.

7.14.4 Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with GI
saddles as directed by site Engineer in charge /Architect

7.14.5 The materials to be supplied by the Bank will have to be received by the Contractor from Bank
godown.

7.14.6 All material to be supplied by the Contractor must be of approved quality and make and must
be got/approved by Engineer-in-charge/Architect before use.

7.14.7 The Contractor shall follow all the rules and regulations like factory act, workmen
compensation act and shall be responsible for any injury or accident to persons working at
site.

7.14.8 The work is to be carried out as per the Indian Electricity Rules & Standard code of
practice and other relevant specifications. Workmanship shall be to the satisfaction of
the  Engineer-in-charge/Architect. Preference to the work/items shall be given as per
requirement of Bank and site situations.

7.14.9 The installation shall have to be approved by Electrical Inspector/M.P.E.B. and/or any other
local authorities, if required and such approval shall have to be arranged by Contractor.
Any alterations, additions suggested by them shall have to be incorporated by the Contractor
at his cost

7.14.10 After  getting permission of charging from Electrical Inspector's office it is duty of
Contractor to follow-up for installing energy meter and getting line charged from MPEB as
early as possible. All follow-up expenses shall have to include in offer.

7.14.11 The Contractor shall keep at site of work one engineer having diploma in electrical
engineering for receiving instruction and shall have to give satisfactory progress of work
.The contractor will have to obtain prior approval of EIC by submitting the credentials of the
electrical engineer he propose to appoint on site of work .Even during execution if
EIC/Architect feels that the said engineer appointed by contractor has failed to perform his
duties satisfactorily ,they can instruct the contractor to appoint another engineer and
contractor will have to comply it immediately.

7.14.12 Any extra items that may crop during the progress of the work shall have to be carried out
by Contractor, if ordered so and shall be paid for the same at the rates to be worked out with
mutual agreement. Payment of extra items of work will be made on the basis of cost of
material and labour + 15%. The latter figure would include all costs towards supply of all tools,
plant hire charges, scaffolding charges, overhead expenses, Contractor's profit margin etc.
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7.14.13 In case of any dispute with setting of claims for extra items, the decision of Bank will be

considered final and binding of the Contractor.

7.14.14 If any part or whole of the work or any item is not executed to the entire satisfaction of
the Engineer-in- charge/Architect. The Contractor shall have to demolish and do the same
work again with out any extra cost if so ordered by the Engineer-in-charge/Architect.

7.14.15 No materials supplied by the Bank shall be allowed to be removed from site of work unless
and until ordered so by the Engineer-in-charge/Architect. The Contractor shall ensure the
safety of the materials from date of receipts from the Bank's store till actual installation at the
works and handed over to Bank after connection and testing. The Contractor shall maintain
a proper site order book at the site which remain in the custody of the Engineer-In-
Charge.

7.14.16 The place after any work is completed should be cleaned by the Contractor. Breaking of
walls, slabs, roads etc. necessary for laying cables, conduits drawing of cables/wires
etc. and making them good to original position will have to be done by the Contractor
through skilled workers.

7.14.17 The measurement will be taken in presence of Consultants authorized representative at site.

7.14.18 Whatever material/equipments supplied by the Contractor, he has to supply 4 sets of test
certificates from the manufacturers ,like electrical control panel, sub distribution boards,
MCB, MCCB, wires, cables and other item etc

7.14.19 The quantities as shown in the Tender are approximate and may change or delete
according  to site situation/conditions. However, the payment will be made on the actual
supply and work carried out at site and duly certified by the Consultant.

7.14.20 On the completion of the work the Contractor shall supply free of charges, completion plan in
triplicate, in blue prints and also in original drawing on tracing cloth. Insulation and earth
test report of the Internal and External electrification installation shall be supplied in 3
copies. These shall be handed over to the Consultant in good condition by the Contractor
before the finalization of his final bill.

7.14.21 Meter connection , MPEB's approval for sanction of power and DG set ,Electrical
Inspector's approval for HT yard and DG set is included in scope of contractor and all such
work shall be completed by contractor within time without any extra cost however all legal
fees deposited by him shall be reimbursed by Bank against production of treasury challans.

7.14.22 All materials brought at site shall be as approved by Consultant and if desired so
contractor shall arrange for testing of materials atlaboratory (ERDA ,Baroda)for any
electrical ~ parameter checking. All such expenses shall be borne by contractor and are
included in quoted rates.

7.14.23 General repairs should be done before completion of work.

7.14.24 Guarantee period for all work/supply and complete installation (without tube light and
lamp) will be of one year or more from date of completion of work as per manufacturer
guarantee .

7.15.0 TESTING AND COMMISSIONING
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Before the lighting/power installation is made alive the Contractor shall carry out tests enumerated

below in presence of Engineer-in-charge or his authorized representative. All testing equipments

necessary to carry out the tests shall be arranged by Contractor and the tests results recorded on

approved proforma. Nothing extra shall be payable for testing.

7.15.1

7.15.2

7.15.3

7.15.4

7.15.5

7.15.6

7.15.7

7.15.8

Measure insulation resistance of each circuit without lamps being in place and it should not
be less than 5 mega ohms to earth.

Before energizing, measure insulation resistance of the cable from phase to phase and that
from phase to ground, Insulation resistance of the busbars at the lighting panel from phase to
phase and from phase to ground shall be measured before energizing the panel and should
comply latest IS.

Current and voltage of all phase shall be measured at the lighting panel busbars with all
circuits on with fixture and also in all switchboard.

Check the earth continuity for all sockets outlets. A fixed relative position of the phase
and neutral connection inside the socket shall be established for sockets.

The earth electrodes shall be tested for earth resistance by means of standard earth tester. The
resistance between the earthing system and the general mass of earth shall not be greater
than 1 ohm.

While crossing the expansion joints in building conduits shall be provided with flexible pipe
shall not be more than 250 mm, at both the ends of conduit proper flexible couplings shall
be provided and earth wire shall be properly connected to earthing terminal of coupling.

Contractor should quote after site visit only. In case for cable trench, street light pole pit,
earthing pit etc. or any place where Contractor has to dig the earth in hard strata or rock he
has to do so at quoted rates only for item. No blasting shall be allowed for such digging.

For earthing of street light tubular pole earth spirit shall be used. Out of 8 SWG GI wire
as per standard specification.

7.16.0 TECHNICAL SPECIFICATION FOR ELECTRICAL PANEL

7.16.1

7.16.2

LT PANEL AND DISTRIBUTION BOARDS

Scope of work under this item shall cover detailed Engineering, fabrication, assembly of
switchgears, testing of distribution boards at factory, delivery at site, testing of LT distribution
boards for 500V 50 Hz operation. Complete panel shall be fabricated at premises of
approved vendor where fabrication, hydraulic/power press, 7 tank metal treatment
facilities are available. The design of distribution board shall confirm to latest applicable
Indian Standards, safety codes as per detailed specifications given in bill of quantities

ENERGY METER PANELS

These shall be made as per the prevailing norms laid down by the concerned EB division of
the area .Sizes of meter chambers , slotted angles , transparent acrylic plate for meter reading
, card holder , MCB compartment , locking and sealing arrangement etc shall all be as per the
requirement of MPEB. All other details would be as per above mentioned LT PANEL AND
DISTRIBUTION BOARD specifications and those given in the schedule of items of the
tender. The panels should be got approved by the competent authority of MPEB.
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ENCLOSURES:

The fabrication details of distribution boards shall be worked out on the basis of type
(Floor mounted/wall mounted), area of utilization (on trench/on floor etc.) For free
standing distribution board a robust base channel of not less than 10 gauge with section of
100x50 shall be prepared. Complete panel shall be fabricated as per following details:

Door, mounting plates of switchgears, 14 gauge

vertical compartment sheets

Compartment partition horizontal plates 16 gauge

Gland plates ( with minimum 4 nos. of 10 gauge
fixing bolts)

The panel shall be provided with top as well as bottom gland plate unless specified
otherwise. One gland plate shall be made suitable for maximum 4 nos. of cable, if no. of
feeders in particular alley has more cables, then multiple cable glands has to be
provided. The panel should be fabricated with separate provisions for busbar chamber,
cable alleys, instrumentation & metering units. Facility of front & back maintenance doors
shall be provided for every maintenance. Cable alley shall be provided with slotted angel
supports of suitable size for cable supports at every 300 mm vertical hinges on one side.
The front doors shall have panels door locks openable by key & back doors shall be with
bolt type arrangement having locking washers. All doors shall have rubber gaskets along the
periphery to ensure dust proof/vermin proof conditions. Suitable stiffeners if required
due to larger size of doors are to be provided while fabricating doors.

The panel cubical shall be fabricated strictly as per details given in drawing. The panel
shall be front operated front maintenance type, unless specified otherwise. The meters
relays, indication lamps shall be provided on front doors with proper cutouts. The
arrangement to mount ACB, SFU shall be made within the panel, however operating handles
etc. shall be mounted on doors. Arrangement for earthing terminals extended flats of 'AL'
on both sides to connect 50x5 GI earth strips shall be provided on panel.

VENTILATION:

Ventilation louvers with removable type welded wire mesh are to be provided on sides of
panel, backside covers of busbar chamber doors. Also on PCC at top of busbar chamber
welded wire mesh protected ventilation duct with canopy of sheet shall be provided for
proper cooling & to ensure temperature rise within limits as per standards. 3/4" size propeller
fan should be fixed on opening at both ends in case of main panel & floor mounted distribution
boards.

BUSBARS:

High conductivity electrolytic grade "Cu'/"Al' alloy of size as per details/specifications
confirming to E 91 E IS-5082 shall be used to construct busbar. The busbar size shall
remain same throughout the length of panel up to incomer & only branch sizes are to be
different as per requirement & arrangement of outgoing feeders. Maximum current density
permissible in aluminium busbar shall be 0.8A/sq. mm.The busbar shall be provided with
heat shrinkable sleeves with appropriate colour code for phase & neutral. The material
sleeves shall be non inflammable & self extinguishing type. The busbars shall be adequately
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supported by SMC-DMC fingers/Supporters, epoxy compound casted in desired no. & size

to take care of thermal/mechanical stresses during normal & short circuit condition (50 KVA
fault level)

HARDWARE/MISCELLANEOUS ITEMS:

The hardware to be used in panels shall be zinc plated & all joints & connections shall be
made with galvanized zinc passivated or cadmium plated high tensile strength steel
bolts/nuts/spring washers etc.. The make of hardware items shall be UNBREKO/GKW. All
control wires shall be of 1.1KV grade flexible copper of FINOLEX/MILAX make with
DOWELL/3D make copper pin type lugs. The control fuses of HRC 2A/4A of ENGLISH
ELECTRIC make shall be provided with ferrules for identification of wires.PVC grey casing
for wires shall be provided in cubicles. All wire shall be suitably tied with PVC button straps.
Appropriate rubber bushes, clamps are to be crossover of control wiring in cubicles etc.

POWDER COATING:

After completion of fabrication work, complete fabricated structure shall be thoroughly
cleaned to remove traces of grease, rust, scale and dust. The seven tank process for
treatment of fabricated structure shall be used. After preparation of fabricated surfaces,
the panel shall be powder coated with synthetic enamel paint up to 50 microns thickness. The
finished panels shall be dried in storing ovens in dust free atmosphere to ensure fine quality
finish. The paint shall be Berger Luxol Higloss, with siemens gray color for inside outside .

INCOMING & OUTGOING TERMINATION ARRANGEMENT:

All incoming & outgoing feeders are to have termination arrangement in separate cubicle.
The incomer bus extension shall be provided from incomer SFU/ACB/MCCB up to
incomer termination chamber. Also all outgoing feeders shall have busbars extension up to
cable alleys. Sufficient space has to be provided for termination of cable/wires in cable
alleys.The feeders below 40A can be provided with flexible cable & ELMEX connectors. All
feeder outlet shall be provided with insulated barrier plates between two outgoings.

7.17.0 COMPONENTS

7.17.1

7.17.2

MOULDED CASE CIRCUIT BREAKERS (MCCB)

MCCBs shall satisfy the requirements of IS — 2516 and shall be current limiting type. MCCB
shall confirm to the latest IS : 13947 — 1993 and IEC : 947 — 1989. MCCB shall provide type
‘C’ protection to the contactors as per [IEC 158-IB. MCCBs shall be quick make, quick break,
and preferably double break contact system, are extinguishing device, independent manual type
with trip free feature with mechanical ON,OFF, and TRIP indications. A trip button shall be
provided for tripping the breaker. All short circuit ratings shall be Ics values. MCCB shall be a
compact high strength, heat resistant, flame retardant, insulating moduled case with high
withstand capability against thermal and mechanical stresses. All MCCBs shall be capable of
defined variable overload adjustment. All MCCBs rated 200 Amps and above shall have
adjustable Magnetic short circuit pick up.

MINIATURE CIRCUIT BREAKER (MCB)

Miniature circuit breakers shall be quick make and break type and conform to IS: 8828- 1996 /
IEC : 898-1985. The housing of MCBs shall be heat resistant and having a high impact
strength. The fault current of MCBs shall not be less than 10 KA, at 230 volts. The MCBs
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shall be flush mounted and shall be provided with trip free manual operating mechanism with

mechanical ‘ON’ and ‘OFF’ indications .The circuit breaker dollies shall be of the trip free
pattern to prevent closing the breaker on a faulty circuit. The MCB contacts shall be silver
nickel and silver graphite alloy and tip coated with silver, Proper are chutes shall be provided
to quench the are immediately. MCB’s shall be provided with magnetic Thermal release for
over current and short circuit protection. MCB shall be current limiting type (class-3) MCBs
shall be classified (B,C,D ref IS standard) as per the tripping characteristic curves. MCB shall
have the minimum power use (watts) per pole as defined in IS/IEC. The over load or short
circuit devices shall have a common trip bar independent to the external operating handle in the
case of DP and TPN/4P Miniature Circuit Breakers. All the MCB’s shall be tested and certified
as per Indian Standards, Prior to installation.

FUSE

Fuse shall be of high rupturing capacity (HRC) fuse links and shall be n accordance with
relevant ISS and having rupturing capacity of not less than 35 MVA at 415 volts. The back up
fuse tagging for each motor/equipment shall be so chosen that the fuse does not operate on
starting of motors/equipment. HRC fuses shall be of English Electric make or approved
equivalent.

CURRENT TRANSFORMER

Current transformers shall be cast resin type. The short time withstand rating of CT's shall be
equal to that of the associated switchgear for one second. The protection of CT's shall be
15VA, accuracy class 5P & an accuracy limit factor of 10 unless otherwise specified. The
instrument CT's shall be of 10VA, accuracy class 1.0 & an instrument safety factor of SCT's
shall not be directly mounted on the buses. CT's on ACB feeders shall be mounted on fixed
portion of compartment. CT's shall be terminated through terminals/disconnectable links
which gives help during testing. Separate CT's shall be provided for protection & metering.

PROTECTIVE RELAY

The relays shall be mounted on front door of the compartment & accessible for setting &
resetting from the front. Hand reset flag indicators visible from the front shall be
provided. The relays shall be mounted with rubber gasketing on cutout of installation.
Provisions for clipping relay wires on door panels & cubicle shall be made for safety.
INDICATING INSTRUMENTS:

These shall be 144 mm2 for MEP & 96 mm2 for PDBS, flush mounting type with range as
per corresponding feeder. Energy meters shall be suitable for measuring unbalanced loads &
shall be provided with all out-going feeders of PCCS. 96 mm?2 size CTR ammeter with ASS
shall be provided for each out-going feeders. All voltmeter and indications shall be
provided with VSS & control fuse.

INDICATING LAMPS
Indicating lamps shall be of 22.5 mm dia LED type & shall be Red, Yellow, & Green colours

PUSH BUTTONS

Push button shall be momentary contact type rated to carry 10A, 240V AC with 2 NO+2 NC
contacts for START/STOP of green & red colors & other suitable colors.

EARTHING
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An earthing strip of 50 x 6 mm2 size for MEP & 25 x 6 mm2 for PDBS of ‘Al shall be

provided in each panel. All the CT terminals shall be earthed by two wires at different places
& all metal castings of current carrying components shall be connected to earthing strips. All
the hinged doors & PCCS & PDBS shall be earthed through flexible copper wire PVC
insulated & crimped at both ends.

7.18.0 GENERAL

7.18.1

7.18.2

7.18.3

7.18.4

7.18.5

7.18.6

Terminal blocks shall be of ELMEX make & of suitable capacity. Control & power
terminals shall be segregated.

Suitable HYLAM/BAKELITE shroud be provided of minimum 3 mm size where bus links
from busbar chamber & feeder chamber to cable chamber will be terminated.

All the components shall be as per the relevant ISS & shall be of highest manufacturing
quality & standard. The SFU shall be of AC23 duty only & ACB shall not have rupturing
capacity less than 50 KA.

As given in the drawing in case of PCCS all cable chambers & bus chambers are in back of all
out-going feeders.

All the PCCS & PDBS have sufficient quantity of bolted type lifting lugs welded at 50 x 6
angles along the depth of panels.

One side of each shipping section should be pasted with gasket.

7.19.0 TESTS TO BE CONDUCTED ON PCCS ON PDBS

The equipment shall be subject to standard routine test as per IS-2026 1977 on amended up
to date.

a) 2.5 KV high pot test with leakage current measurement.

b) Meggar test.

¢) Load test by primary injection test kit at 70% capacity of the incomer.

d) Secondary injection test for relays, meters & CT's.

e) Temperature rise test FOR MEP.

f) Functional test.

The above tests must be conducted in the manufacture premises in presence of
Consultant's/Bank's representative. The bidder who are not having those testing facility
are not entitled to participate in the bid. Protective relays are to be tested/calibrated at
installation prior to commissioning. Test certificates of the above tests shall be approved by
Bank/Consultant.

7.20.0 TYPE TEST CERTIFICATES

The bidder shall produce following type tests certificate of CPRI.
a) Short circuit test at 41.7 KA fault level.
b) Temperature rise test.
¢) Degree of protection test-IP55/IP54
d) H.V. test.

7.21.0 FIRE INSURANCE APPROVAL

The bidder shall have TAC approval from Tariff Advisory committee & copy of approval
shall be enclosed with bid.
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7.22.0 INSPECTION
The Consultant's representative shall be free to inspect the equipment at several stages to be
decided mutually. The equipment shall be dispatched only after the inspection &
successful testing at manufacturers works.

7.23.0 DRAWINGS

Before starting the manufacture of the equipment, the successful bidder shall have to
take approval from the Consultant. Any manufacturing done prior to approval or any
change in specification shall be rectified by supplier. Minimum two sets of drawings sent
for every approval & three sets shall be furnished after job completion.

7.24.0 OPERATION MANUALS

Three sets of operation manuals with the technical leaflets of the components used in the
CPC & PBS are to be provided after completion of job.

7.25.0 PERFORMANCE GUARANTEE
All the equipments shall be guaranteed for 12 months from the date of commissioning.
7.26.0 APPLICABLE STANDARDS

The equipments covered under above specifications shall be designed, fabricated & tested
in accordance with the applicable sections of the latest revisions of relevant Indian
standards (IS) & all International Electro technical Commission's recommendations (IEC)
As well as specifications given in this document.
The PCC & PDBS shall generally confirm to the requirement of the following standards
amended upto date :

a) IS-4237 General requirements of switchgear & control gear for voltage not

exceeding 1000V

b) IS-375 Arrangement of busbars, main connection, auxiliaries & wiring.

¢) IS-2516 Requirement of the circuit breakers not exceeding 1000 V, selection

& testing.

d) IS-4047 Specification for heavy duty air break switches & fuses for voltages not

exceeding1000V.

e) [S-2208 Specification for HRC cartridge fuse links up to 650V.

) IS-2507 Indian standards for current transformers (Part- I/II/III/IV)

g) IS-4201 Application guide for current transformers.

h) IS-2959 Specification for AC Suppliers of voltage not exceeding 1000V.

1) IS-1822 Specifications for motor starters of voltages

not exceeding 1000V.

j) IS-5569 Electrical power connectors.

k) IS-1336 Color code recommendations for push buttons.

1) IS-1248 Electrical indicating buttons.

m) [S-4483 Preferred panel cutout dimensions.

n) [S-2147 Degree of protection provided by enclosures for LV switchgears.

0) IS-3072 Code of practice for installations & maintenance of switch gears

for system voltages not exceeding 1000V.

p) IES-439 Low voltage switchgear & control gear assembles.

q) IS-2032 Graphic symbols.

1) IS-8623 Factory built assemblies.
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN

CONSTRUCTION)
S.NO LIST OF MATERIALS SPECIFICATIONS
1 Switch fuse unit (HRC type) with | Larsen and Tubro , Siemens, English Electric,
HRC fuses
2 MCB and MCB DB's Legrand, Schneider,Siemens, and ABB (10 KA, fault
level)
3 PVC insulated aluminum/copper Cable corp. of India conductor armoured cables,
(1.1 KV XLPE) Incab upto 1100 V. Grade , Finolex, Havels.
4 1100 V-G Node Copper conductor Finolex, RR, Havells Mutistrand wires.
PVC (FRL) wire insulated
5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG,NIC
6 Telephone wires (0.6mm) D-link, Delton, Finolex
7 Fabrication of main, L.T. panel To be fabricated locally as per Technical
(main board) Specifications & schedule of Quantities.
8 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),
Schneider
09 | CTs Kappa Automatic Electric MDC (AARCEE
Industries)
10 | Selector switches Larsen and Tubro (Slezer) Kaycee
11 Volt/Amp. meters (96 Sq.mm) Automatic Electric
12 Indicating Lights Concord Siemens L & T
13 Telephone Socket (3 pin) Anchor ,Roma, Legrand ,MK, Crabtree
14 Lugs Dowells
15  Change over switch H.H. Elecon/ Havells (on load front operated)
private limited (HPL
16  Electronic fan regulator Anchor, Roma, Legrend ,MK, Crabtree
17 | Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular
Series, MK
18  Light fixture Philips, Wipro, Havells, CG.
19  Ceiling fan, Exhaust Fan Usha, orient(PSPO),CG,Havells
18 | Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular
Series,MK
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Note : All the materials to be ISI Marked. The materials shall be only of the approved makes as
specified is this List. The contractor shall submit sample of all the makes and the specified is this List
and the architect/ Bank shall have the proper to selected any of them Bank/ Architect decision in this
regard shall we binding on the contractor. In case any material is not available for any one or all of
this approved make the architect/ Bank shall select and approved other alternative makes and
material. The Contractor shall get we samples of all item covered is this List from Bank/Architect
before commissioning of work.
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