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TENDER PART-A

STATE BANK OF INDIA

CHURIYA- BRANCH
RBO - 2, BHILAI (C.G.)

TENDER FOR INTERIOR & FURNISHING WORK
OF
CHURIYA- BRANCH

(TECHNICAL BID)

CONSULTANTS

M/s NICON INDIA

1st Floor, 34, Gurukul Complex,
Kalibadi Chowk, Raipur - 492001
Ph: 98271-58700, 0771- 4062494
Email: faujifiroz@gmail.com
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NOTICE INVITING TENDERS

STATE BANK OF INDIA, RBO - 2, BHILAI (C.G.) through its Architect M/s. NICON INDIA, Raipur
invites “online item rate E-tender” from the SBI Empaneled contractors under appropriate category
for the captioned work.

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for

this tender.

The details of tender are as under:-

S. | Description
No.
1. | Name of work Interior & Furnishing work of proposed CHURIYA- New
Branch.
2. | Nature of Work Interior & Furnishing work.
3. | Time allowed for | 45 Days from the date of Commencement
completion
4. Earnest Money Deposit Rs. 13,000/- (Rupees Thirteen Thousand only) by means of
Demand Draft / Banker’s cheque (Valid for a period of 90 Days
from the last date of submission of the tender) from any
Nationalized Bank drawn in favour of R.M., RBO - 2, State
Bank of India, BHILAI (C.G.)
5. Initial Security Deposit The successful tenderer will have to submit a sum equivalent to
2% of accepted tender value less EMD by means of DD drawn
in favour of R.M., State Bank of India, BHILAI (C.G.) within a
period of 15 days of acceptance of tender.
6. | Date of issue of tender | From 23.04.2026 to 08.05.2026
documents form Bank’s | https://www.etender.sbi/
website
7. Last date & time for | Up to 3:00 P.M. On 08.05.2026
submission of Online | Note: It is sole responsibility of the bidder to ensure submission
Technical and Price bid, | of their EMD and cost of tender document cum processing by
EMD and cost of tender | stipulated date and time at specified address failing which they
document will not be allowed to participate in e-tendering
8. | Date & Time of opening | 3:30 P.M. On  08.05.2026
of e-tenders
9. | Address at which along | The R.M., State Bank of India, BHILAI (C.G.)
with - EMD & Cost of
tender document proof
has to be submitted.
10. | Place of opening tenders | The R.M., State Bank of India, BHILAI (C.G.)
11. | Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of
contract value or final bill value.
12. | Defect’s liability period 12 Months from the date of Virtual Completion
13. | Validity of offer 90 days from the date of opening of Price-bid
14. | Value of Interim | Rs. 6.0 Lakhs. No advance on materials / plant / machinery
Certificate or mobilization advance shall be paid under any
circumstances
15. | Submission of | Contractors shall download the entire Technical Bid to get
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Technical Bid (Hard | acquainted with terms and conditions and without fail in the

Copy) e-tendering portal after putting the signature and seal.
Failing to upload as stated above, the tender will be
rejected.

However, L1 Tenderer should submit the whole technical
bid spirally bound securely and in serial order containing all
pages duly signed with company seal and date to this
office within 7 days of receipt of confirmation. Failure to
submit the hardcopy of Technical Bid may render the
bidder disqualifies.

16. | Agency for arranging e- M/s Antares Systems Limited (TenderWizard), 24,
tender/online bidding 1st Floor, Sudha Complex 3rd Stage, 4th Block,
Basaveshwara Nagar, Bengaluru, Karnataka
560079. Mailld:

ravi.r@etenderwizard.com,r.rakeshkumar@etender
wizar d.com, --, -Website Address:
www.tenderwizard.com/SBIETENDER

17. | Corrigendum The contractors have to visit the Bank’s web site regularly
for any corrigendum till the last date and time of opening of
tender.

18. Tenders can be downloaded from the bank's website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that
all pages of technical and financial bid are properly bound separately. Tenders in loose
pages may be disqualified.

19. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

20. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

22. Tenders received without EMD and Cost of Tender Documents shall be summarily
rejected and such tenders shall not be allowed to participate in the online price bidding
process.

23. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

24. SBI has the right to accept / reject any / all tenders without assigning any reasons and

no correspondence shall be entertained in this regard.
The R.M., RBO- 2, State Bank of India, BHILAI (C.G.)
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Annexure-A
The steps involved in making the payment through SB Collect are as under:-
1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.
2. Select "SB Collect" from Top Menu that will lead to the next page:
3. “Proceed” will lead to the next page:

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services"
in "Type of Corporate / Institution".

5. “Go” will lead to the next page:
6. Select "SBI" in Commercial Services Name and “Submit”

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID”
exactly as we preloaded with characters in Uppercase only in place of Circle Codes.

8. The next Page will be ready with few of the Preloaded Tender Details:

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt
will be generated with a Reference No.

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB
Collect facility. Even a contractor not dealing with any bank can use this portal and
generate challan and deposit by cash in any SBI branch. The bank charges for cash
deposit will be also borne by the vendor himself.
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FORM OF TENDER

To,

The R.M., RBO-V

STATE BANK OF INDIA BANK,
BHILAI (C.G.)

NAME OF WORK: Interior & Furnishing work for SBI CHURIYA- Branch.

Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and bill of
quantities for the construction of the above named works, we offer to construct, complete and
maintain the whole of the said works in conformity with the said drawings, conditions of contract,
specifications, schedules and bill of quantities for the sum stated in bill of quantities of this Tender
Document or such other sum as may be ascertained in accordance with the said conditions of
contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the contract
within the time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in the
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by you
in the event of the works not being completed in time.

3.4 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or
extension there of as required by the employer from the date fixed for receiving the same and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

3.5 We confirm that the period and rates as referred in the agreement or general conditions of
contract are given or summarized in the appendix hereto, to which we give our consent and agree
to abide by the same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a
formal agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding contract between us.

3.7 We understand that if our tender is accepted, we are to be jointly and severally responsible
for the due performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you may receive
and may reject all or any tender, accept or entrust the entire work to the contractor or divide the
work to more than one contractor without assigning any reason or giving any explanation
whatsoever.

Dated this day of 2025 Signature
in the capacity of duly authorized

to sign tenders for and on behalf of

(IN BLOCK CAPITALS)
Witness:
Signature/ Address:
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APPENDIX TO FORM OF TENDER

GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.37)

Date of commencement

3 days from the date of acceptance letter is issued to
contractor or day on which the contractor is instructed to take
possession of the site whichever is later. (Clause No. 5.14)

Time of completion

45 Days from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No.
5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per
week subject to the ceiling of 5% of the accepted contracted
sum. (Clause No. 5.15)

Minimum value of work for
interim certificate

7.0 Lakhs (This value shall be the difference of work done of
two consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum as
per clause (Clause No. 5.12)

Refund of total security
comprising of EMD, ISD and
Retention

The initial security deposit comprising of EMD, shall be
refunded to the ISD and retention contractor within 14 days of
the issue of certificate of Virtual completion. The retention
amount will be refunded to the contractor 14 days after the end
of the defect liability period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the Architect.
(Clause No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be
paid separately by the Bank as applicable
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED INTERIOR & FURNISHING WORK OF
CHURIYA- BRANCH (C.G.)

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI (RM, BHILAI (C.G.)) will inform the vendor in writing, the details of
service provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided by
service provider), before start of E-tendering. Without this the vendor will not be eligible to
participate in the event.

The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the address
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one
or more documents shall not be eligible to participate in the online price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed in
all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance
to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited,
Bangalore on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
the bidders’ responsibility. In order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as back—up
power supply whatever required so that they are able to circumvent such situation
and still be able to participate in the E-tendering successfully. Failure of power at the
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5.

6.

premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering
cannot be extended and SBIl is not responsible for such eventualities.

M/s Antares Systems Limited, Bangalore shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related
to the E-tendering. You are required to give your compliance on it before start of bid
process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

“ VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the
tender document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

aatai Online E-tendering :

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available
on the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price bidding
as provisions mentioned hereinabove through SBI approved Service
Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their ltem-wise
rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to
submit their online item-wise quote in the price bid to avoid complications
related with internet connectivity, network problems, system crash down,
power failure, etc.

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to
quote their rates for each and every item.

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more
tender items, their tender shall be treated as “Incomplete Tender’ and shall
be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s Antares Systems Limited, Bangalore. The Bidders are
requested to change the Password after the receipt of initial Password from M/s
Antares Systems Limited, Bangalore. All bids made from the Login ID given to the
bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out
or fail to complete the work as per the rates quoted, SBI shall at liberty to take action
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as deemed necessary including depaneling such contractors and forfeiting their
EMD.

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder

o SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

o SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

. Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

2. OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI
to any other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserves their rights to extend, reschedule or cancel any E-tendering within
its sole discretion.

SBI or its authorized service provider M/s Antares Systems Limited, Bangalore
shall not have any liability to Bidders for any interruption or delay in access to the
site irrespective of the cause.

SBI or its authorized service provider M/s Antares Systems Limited, Bangalore
is not responsible for any damages, including damages that result from, but are
not limited to negligence.

SBI or its authorized service M/s Antares Systems Limited, Bangalore will not
be held responsible for consequential damages, including but not limited to
systems problems, inability to use the system, loss of electronic information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure
II) duly signed to M/s Antares Systems Limited, Bangalore.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

M/s. Antares Systems Limited,

24,
3rd

Sudha Complex,
Stage, 4thBlock, Bangalore — 560079,

Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AG

REEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON

LINE E-TENDERING FOR PROPOSED INTERIOR & FURNISHING WORK OF CHURIYA-

BRANCH.
Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document.
This letter is to confirm that:

1)
2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s Antares Systems Limited, Bangalore shall not be liable
& responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

Sig

nature with company seal

Name:

11
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Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on

23.04.2026

12
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SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and bill of
Quantities of these documents which also indicate a brief description of the Project where work is
to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall be deemed
to have fully acquainted themselves with the same.

21 The Tenderers, in their own interest, are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders, in respect of the site
conditions including but not restricting to the following which may influence or effect the work or
cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other means
of transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores and
workshops etc.

c) Ground condition including those bearing upon transportation, disposal, handling and
storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour (skilled
and unskilled) required for work and laws and Regulations governing their use and employment;

e) The type of equipment and facilities needed preliminary for and in the performance of the

work and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to the
risks, contingencies and other circumstances which may influence or effect the work or the cost
thereof under this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local
conditions, as contained in these tender documents has been given merely to assist the tenderers
and is not warranted to be complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no responsibility for
the lack of acquaintance of the site and other conditions or any information relating thereto, on
their part. The consequences of the lack of any knowledge as aforesaid on the part of the tenderers
shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of
any information, knowledge or understanding shall be entertained or payable by the BANK.

24 Immediately on receipt of the Tender Documents from the BANK but at least seven days
prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in
writing any tender enquiry on matters where clarifications or additional information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or
amendment(s) to any condition/specifications/schedules to all Tenderers before the date of
submission. Tenders submitted by the tenderers shall be deemed to cover the effect of such
addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the
tenderers shall be submitted along with the tenders.

25 The tender should be submitted in the prescribed form and the same should be signed as
laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his full
name and full name of his firm with his current business address.

b) If the tenderis submitted by a proprietary firm, it shall be signed by the proprietor above his
full name and full name of his firm with its name and current business address.
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c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the
firm by all the partners of the firm above, their full names and current business address, or by a
partner holding the power of attorney for the firm by signing the tender in which case a certified
copy of the Power of Attorney shall accompany the tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall also accompany the tender.

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed
by a duly authorized person holding the power of attorney for signing the tender in which case a
certified copy of the Power of Attorney shall accompany the tender. Such Limited company or
Corporation may be required to furnish satisfactory evidence of its existence before the contract is
awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of the firm
shall have the responsibility for tendering and for completion of the contract document and furnish
evidence admissible in law in respect of the authority assigned to such firm on behalf of the
group of the firms for tendering and for completion of the contract of the contract document. The
full information and satisfactory evidence pertaining to the participation of each members of the
group of firm in the tender shall be furnished along with the tender.

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations
and address shall be stated below their signatures. All signatures affixed on each page in the
tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart
proposed to be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for
deployment on the work.

c) Detail of Technical and supervisory personnel already employed by tenderer which he
proposes to utilize for this work and such other personnel which he proposes to employ further for
this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful
tenderers only after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence of
tenderers who may be present at the time. If any of the tenderer or his agent is not present at the
time of opening of tender, the BANK or its duly authorized representative will, on opening of tenders
of the absentee tenderer, prepare a statement of the attested and unattested corrections in the
tender under his signatures. Such a statement shall then be binding on the absentee tenderer.

29 Tenders, which should always be placed in sealed covers, with the name of the project
written on the envelopes will be received by R.M. BHILAI (C.G.) STATE BANK OF INDIA up to
03:00 noon On............ 2025 and will be opened by him in his office after 03:30 PM.

210 The time allowed for the carrying out of the work will be 45 Days from the date of written
orders to commence the work.

211 The tenderers should quote for all the items of work as given in the bill of quantities. The
rates shall be written in both the words and in figures. Tenderer shall also show cost of each item,
total of each subhead and, the Grand total of the whole contract. Corrections, if any, shall be made
by crossing out, initialing dating and rewriting.

2.12 While a contractor signs a tender in an Indian language the total amount tendered should
also be written in the same language. In the case of illiterate contractors the rates and the amount
tendered should be attested by a witness.
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213 Issue of tender form will be stopped one days before the date fixed for the opening of
tenders.

214 Earnest money amounting to (Rs. 14,000/-.) in the form of Bank Draft drawn in favour of "
RM, RBO-V BHILAI (C.G.), a/lc (name of/Contractor’s firm) BHILAI (C.G.)" must accompany each
tender and each tender is to be in a sealed cover superscribed "Tender for Interior & Furnishing
Works of CHURIYA- Branch at STATE BANK OF INDIA" and addressed to the office of R.M.,
BHILAI (C.G.)

2.15 The contractor whose tender is accepted will be required to furnish by way of security
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of his
contract. The Security Deposit shall be collected as detailed in General conditions of contract clause
no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind
itself to accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received without the assignment of any reasons. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected.

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

2.18 Allitem rates shall be quoted on the proper form of the tender alone.

219 An item rate tender containing percentage below/above will be summarily rejected.
However, where a tenderer voluntarily offers a rebate for payment within a stipulated period. This
may be considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Employer/Architect shall be
communicated to the Employer/Architect.

2.21 Special care should be taken to write in figures as well as in words and the amounts in
figure only, in such a way that interpretation is not possible. The total amount should be written
both in figures and words. In case of figures, the word 'Rs' should be written before, the figure of
Rupees and words 'p' after the decimal figures, e.g. Rs. 2.15 p and in case words, the word
'Rupees' should precede and the word paise should be written at the end, unless the rate is in whole
rupees and followed by the words 'only', it should invariably be upto two decimal places. While
quoting the rates in the bill of quantities, the word 'only' should be written closely following the
amount and it should not be written in the next line.

2.22 (a) The Bank does not bind itself to accept the lowest tender but it may accept any tender and
reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall be
bound to perform the same at the rate quoted.

(b) The Bank reserves the right to accept the tender in full or in parts and that the tenderer shall
have no claim for revision of rates or other conditions if the tender is accepted in parts.

2.23 The contractor shall give a list of his relatives working with the Bank along with their
designations and addresses.

2.24 No employee of the Bank is allowed to work under or as a contractor for a period of two years
after his retirement from Bank services, without the previous permission of the Bank. This contract is
liable to be cancelled if either the contractor or any of his employees is found at any time to be a
such a person who had not obtained the permission of the Bank as aforesaid before submission of
the tender or engagement in the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date of
opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before the said
period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender.
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The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in
case he does not remit the initial security deposits within the stipulated period or start the work by
the stipulated date mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the said work. Failure
to observe this condition would render tenders of the contractors tendering as well as witnessing the
tender liable to summary rejection.

2.27 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all
the component parts and that, after the work is awarded, he will have to enter in to an agreement,
for each component with the competent authority in the BANK.

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose or put
in a sealed tender box kept in the office before the stipulated time.

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender
Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2025 between (STATE BANK
OF INDIA RBO BHILAI (C.G.), (hereinafter called "The Employer") of
the one part and (hereinafter called "the Contractor") of

the other part.

WHEREAS the Employer is desirous of certain works should be executed viz. Interior & Furnishing
Works for STATE BANK OF INDIA, CHURIYA- BRANCH and has by letter of acceptance dated
accepted a tender by the contractor for the execution, completion, and
maintenance of such works, now THIS AGREEMENT WITNESSES as follows :

4.1 In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the said conditions of contract hereinafter referred to :

4.2 The following documents shall be deemed to form and to read construed as part of this
agreement, viz.

i) Original tender document.

i) Relevant correspondence all letters/correspondence forming part of contract and referred to
in acceptance letter.

i) Acceptance letter.

iv) Bill of quantities.

V) The drawings.

vi) Time and progress chart.

vii) Other additional documents as required,

viii)  Article of Agreement.

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one
another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK
shall prevail over on earlier documents.

* Give the Name, Destination and Address of the Contractor.

4.4 In consideration of the payment to be made by the employer to the contractor as hereinafter
mentioned, the contractor hereby covenants with the employer to perform execute, complete and
maintain the work in conformity in all respects with the provision of the contract.

4.5 The employer hereby covenants to pay the contractor in consideration of the execution,
completion and maintenance of the works such sums as shall become payable hereunder at
the time(s) and in the manner prescribed in the said conditions and price schedule of
quantities/bill of quantities prescribed in the contract.
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto
affixed (or have hereunto set their respective hands and seals) the day, month and year first above
written.

SIGNED AND SEALED AND DELIVERED BY THE

said said

(Name ) (Name )
on behalf of the contractor on behalf of the employer

In the presence of In the presence of

Name: Name:

Address: Address:

e This form is included in the tender documents only for the information of the tenderers. Only
the successful tenderer will be, in due course, required to complete the form.
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e [INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work

RM, RBO, BHILAI (C.G.), invites e-tender’s for Proposed Interior & Furnishing work
of CHURIYA- Branch.

o Site and its location
The proposed work is to be carried out at CHURIYA- Branch.
2.0 Tender documents

21 The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced bid A

2.2 The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the order
given below;

a) Price Bid

b) Additional Specifications

c¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in

2.4 The tender documents are not transferable.

3.0 Site Visit
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs. 13,000.00 (Rupees
Thirteen Thousand only by means of Demand Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the tender) from any Nationalized Bank drawn in
favour of R.M., State Bank of India, RBO BHILAI (C.G.) payable in BHILAI (C.G.) NO
TDR/ STDR SHALL BE ACCEPTED AS EMD

4.2 EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderer will be refunded within 45 DAYS of award of Contract.
4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value
less EMD by means of DD drawn in favour of R.M., State Bank of India, BHILAI (C.G.) within
a period of 15 days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be @10% till Total
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract.

6.2 Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 7.50% or more, below estimated project
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent
to difference of estimated cost vis-a-vis L-1 quoted amount for due fulfilment of contract.
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as per format
approved by the Bank. On successful completion of work ASD will be returned to the
contractor. In case contractor fails to complete the work in time or as per tender specification
or leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.
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6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit.
7.0 Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 7 Days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the
Bank will constitute a binding agreement between the Bank and successful tenderer whether
such formal agreement is subsequently entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 45 Days (Forty five days) from the date of
award of work.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of
opening price bid. If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not acceptable to Bank without prejudice to
any other right or remedy the Bank shall be at liberty forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract
value.

11.0 Rate and prices:

11.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

11.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would be

paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/ SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.4 Each page shall be totaled and the grand total shall be given.

11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project

within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.
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11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim /
compensation for such deleted scope of work. Also, the SBI may consider issuing work order
for various buildings in phases but within a reasonable time interval and the contractor shall
be bound to execute the same within the stipulated time period and as per rates quoted by
them in this tender without any claim for price escalation.

12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of
Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.

e Any bidder from a country which shares a land border with India will be eligible to
bid in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for promotion of industry
and internal Trade).

e ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial judicial person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

e ‘bidder from a country which shares land border with India (such a country); for
this purpose means:

An entity incorporated, established or registered in such a country, or
A subsidiary of an entity incorporated, established or registered in such a country or

An entity substantially controlled through entities incorporated, established or
registered in such a country, or

An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or
A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above.

o The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling interest or who exercise control through other
means.

Explanation-
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“Controlling ownership interested” means ownership of or entittement to more than
twenty five percent of shares or capital or profits of the Company;

“Control” shall include right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s), who
whether acting alone or together, through one or more judicial person, has
ownership of entittlement to more than fifteen percent of capital or profits of the
partnership;

In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who whether acting alone or together, through one or more
judicial person, has ownership of or  entitlement to more than fifteen percent of
capital or profits of such association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising ultimate
effective control over the trust through a chain of control or ownership.

e An Agentis a person to do any act for another, or to represent another in dealing
with third person .

e [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority.

e All bidders need to submit a declaration-cum-certificate (along with evidence) in
this regards as per “Annexure-l” failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities
and in the specifications and conditions laid down hereinafter and in the drawings, the work shall
be carried as per standard specifications and under the directions of the Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject of context otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their RBO BHILAI
(C.G.), and any of its employees or representative authorized to act on their behalf.

ii) The BANK : Theterm BANK shall mean STATE BANK OF INDIA BANK, the Employer.

ili) Architects : The term Architects shall means M/s NICON INDIA, 1%t Floor 34, Gurukul
Complex, Kalibadi Road, Raipur 492001 or in the event of his/their ceasing to be the Architects for
the purpose of this contract such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge : The term means Engineer to STATE BANK OF INDIA of the
STATE BANK OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under the
orders of Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and his/their heirs, legal representatives assigns and
sSuccessors.

vii) Site : The site shall mean the site where the works are to be executed as shown within
boundary on the Site Plan including any building and erections thereon allotted by the Employer
for the Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer/Architects shall given access to such
drawings or schedule of quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings
and/or dimensional sketches therefore and have it confirmed by the employer prior to taking up
such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10 days
ahead from the time when it is required for implementations so that the Employer may be able to
give decision thereon.

ix) "The works" shall mean the work or works to be executed or done under this contract.

x) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency
Act or in Provincial Insolvency Act or any Amending Statutes.

xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming
part of this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the
accepted quoted percentage of the contractor.
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xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions,
special conditions, specifications and drawings for the contractor shall be as per the decision of the
Employer and the same will be binding on the Contractor, and shall be read as under in the
decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining
approval from the Employer.

5.2 SCOPE

The work consists of Interior & Furnishing Works of State Bank Of India , CHURIYA- Branch, in
accordance with the "Drawings" and "Schedule of Quantities". The interior & furnishing works etc.
complete are within the scope of this tender. It includes furnishing all materials, labour, tools and
equipment and management necessary for, and incidental to, the construction and completion of
the work. All work, during its progress and upon completion shall confirm to the lines, elevations
and grades as shown on the drawings furnished by the employer. Should any detail essential for
efficient completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the contractor to inform the employer and to furnish and install such detail with
employer's concurrence, so that upon completion of the proposed work the same will be
acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions,
details, directions and explanations, which are, hereafter collectively, referred to as "the
employer's instructions" in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or
specifications.

c¢) The removal from the site of any defective materials brought thereon by the contractor and
the substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.

dg) The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
employer's instructions, provided always that verbal instructions, directions and explanations
given to the contractor's or his representative upon the works by the employer shall if involving a
variation be confirmed in writing to the contractor/s within seven days. No works for which rates are
not specifically mentioned in the priced schedule of quantities, shall be taken up without written
permission of the employer. Rates of items not mentioned in the priced schedule of quantities
shall be fixed by the employer in consultation with the Architects as provided in clause "variations".
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5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the local site
conditions, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, accesses and storage for materials. The Tenderer shall provide in their tender for
cost of carriage, freight and other charges as also for any special difficulties and including police
restriction for transport etc. for proper execution of work as indicated in drawings. The successful
Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on
account of any site conditions which existed before the commencement of the work or which in
the opinion of the Employer might be deemed to have reasonably been inferred to be so existing
before commencement of work.

5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and also
signed on the last page together with initials on every page. Initials/Signature will indicate the
acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows :
i) The rates column to be legibly filled in ink in both English figures and English words.

i) Amount column to be filled in figures for each item and the amount for each subhead as detailed
in the "Schedule of Quantities".

ii) All corrections are to be initialed.
iv) The "Rate Column" (for alternative items shall be filled up).
v) The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked
"original" shall be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the tenderer,
but he may at his option offer his comments or modifications in a separate sheet of paper
attached to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all
of the tenders for each section or to split up and distribute any item of work to any specialist firm or
firms, without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no
claim for revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be
submitted by the contractor. The employer shall not be bound to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump
sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved
directly related to and reasonably detectable from the drawings, specifications and schedule of
quantities and no further extra charges will be allowed in this connection. In the case of lump sum
charges in the tender in respect of any item of works, the payment of such items of work will be
made for the actual work done on the basis of lump sum charges as will be assessed to be
payable by the employer.
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The employer has power to add to, omit from any works as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorisation from the Employer. No
variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days
from the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local
conditions and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and
also such particular section of the works, site plan, machinery or materials as the Engineer may
direct within his quoted prices.

5.7 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and
to the regulations etc. of the Government and local authorities and of any company with whose
system the structure is proposed to be connected. The contractor shall give all notices required
by said act, rules, regulations and Byelaws etc. and pay all fees payable to such authorities for
execution of the work involved. The cost, if any, shall be deemed to have been included in his
quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and
restorations etc. He shall indemnify the employer against such liabilities and shall defend all
actions arising from such claims or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank separately as applicable.
However, work contract tax shall be deducted at source at the specific rate in state legislative, if
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate. No claim
whatsoever on this account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted
to the purchase of materials and not for any handling and fixing to be done by the contractor.
Such costs of handling and fixing with profit (including transport charges if required) shall be
separately included in the contract price as described in the schedule of quantities. The disposal
of the amounts covered under this head will be absolutely at the discretion of the employer.
Contractor is to make payments for these materials to the suppliers on certificate or order issued
by the employer and realise them through his bills from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the Employer reserves the right to execute only a part or the whole
or any excess thereof without assigning any reason therefore.
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5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any
work which is not included in this contract by other agency or persons and contractor shall allow all
reasonable facilities and use of his scaffolding for the execution of such work. However, the
contractor shall employ “A” grade License holder Electrical contractor to Complete the electrical
work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of RS 14,000/-. in the form of BANK draft drawn in
favour of RM, RBO-BHILAI (C.G.) a/c (name of/Contractor’s firm ) at the time of submission of
tender as an Earnest Money. The employer is not liable to pay any interest on the Earnest Money.
The Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after
the decision to award the work is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial security
deposit, a further sum to make up 2% of the value of the accepted tender including the Earnest
Money. The initial Security Deposit will have to be made by the contractor to the BANK within
14 days of acceptance of award letter, failing which the employer at his discretion may revoke the
letter of acceptance and forfeit the earnest money deposit furnished along with the tender. The
initial security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee.
The initial security will be refunded to the contractor within fourteen days after the issue of certificate
of virtual completion.

Apart from the initial security deposit made as above, retention money shall be deducted from the
progressive running bills at 10% of the gross value of each running bill. However the retention
money on secured advance payable will not be deducted.

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will
be refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily
carried out all the works and to all the defects in accordance with the conditions of contract. No
interest is allowed on Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the
same can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he
shall immediately and in writing refer the same to the employer whose decision shall be final and
binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract and beyond the unit price. No extra
payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender
documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all
tools tackles, machinery and equipment's and all the necessary scaffolding, , watching and
lighting by night as well as by day required not only for the proper execution and protection of the
said work but also for the protection of the public and safety of any adjacent roads, streets, walls,
houses, buildings, all other erections, matters and things and the contractor shall take down and
remove any or all such scaffolding, etc. as occasion shall be required or when ordered to do so
and shall fully reinstate and make good all matters and things distributed during the execution of
works to the satisfaction of the Employer/Architect.
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The Contractor shall at all times give access to workers employer by the Architect / Employer or any
men employed on the buildings and to provide such parties with proper sufficient and if
required special scaffolding, hoists and ladders and provide them with water and lighting and leave
or make any holes, grooves etc. in any work where directed by the employer as may be required to
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of
the tenders shall accordingly include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of
commencement will be Three days from the date of acceptance letter issued to the contractor or the
day on which contractor is instructed to take possession of site, whichever is latter. Time is the
essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that
work has been completed and the defects liability period shall commence from the date of such
certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the
Employer and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building
trades or

(f) from other causes which the employer may consider are beyond the control of the contractor,
the Employer at the completion of the time allowed for the contract, shall make fair and reasonable
extension of the time for completion in respect therefore. In the event of the Employer failing to give
possession of the site upon the day specified above the time of completion shall be extended
suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give
the employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all
that to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the
employer to proceed with the works and on his doing so that it will be ground of consideration by
the employer for an extension of time as above provided. The decision of the Employer as to the
period to the allowed for an extension of time for completion hereunder (which decision shall be
final and binding on the contractor) shall be promulgated at the conclusion of such strike or lockout
and the employer shall then, in the event of an extension being granted, determine and declare
the final completion date. The provision in clause 5.15 with respect to payment of liquidated
damages shall, in such case, be read and construed as if the extended date fixed by the employer
were substituted for and the damage shall be deducted accordingly.

5.14.3 Progress of work

During the period of construction the contractor shall maintain proportionate progress on the
basis of a programme chart submitted by the contractor immediately before commencement of
work and agreed to by the employer/Architect. Contractor should also include planning for
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procurement for scarce material well in advance and reflect the same in the programme chart so
that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within the
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the
accepted contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE

OFFICE REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at all
reasonable hours to receive instruction, notices or communication and clear away on completion of
the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants
and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and to
enable other contractors and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep
the same in a clean sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make good all the
works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the
employer against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit
the same to be fixed or placed in or upon any boarding, gantry, building structure other than those
approved by the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and, protecting the work, the site and surrounding property by
day, by night, on all days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or
member of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.
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5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials etc., and other work that may be executed on the site including the
tools and materials of subcontractors and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the
contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for
safety taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one meter or two
meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and
shall check the work to see that work is being done according to the drawings and specifications.
The site engineer will use any or all measuring instruments or tools belonging to the contractor as
he chooses for checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plants etc. by subcontractors for their work.

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and
to the regulations and By-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose system the structures were proposed to have constructed and shall
before making any variation from the drawings or specifications that may be associated to so
confirm, give the Employer/Architects written notice, specify the variations proposed to be made and
the reasons for making them and apply for instructions thereon. the Employer on receipt of such
intimation shall give a decision with a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties,
damages to buildings, roads or member of public in course of execution of work and shall defend
all actions arising from such claims and shall keep the employer saved harmless and
indemnified in all respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any parts of the works the
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the
employer. The contractor shall further set out the work to the alternative positions at the site until
one is finally approved and the rates quoted in his tender should include for this and no extra on this
account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have free
access to the works and/or to the workshops, factories or other places where materials are being
prepared or constructed for the work and also to any place where the materials are lying or from
where they are being obtained, and the contractor shall give every facility to the BANK or their
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representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of the employer, no person shall be allowed at any time
without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most
workman like manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as represented
by the drawings or according to such other additional particulars and instructions as may from time
to time be given by the Employer/Architect during the execution of the work, and to his entire
satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the employer at his
own cost to prove that the materials etc. under test confirming to the relevant IS standards or as
specified in the specifications. The necessary charges for preparation of mould (in case of
concrete cube), transporting, testing etc. shall have to be borne by the contractor. No extra
payment on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
be the best of their kind available and contractor/s must be entirely responsible for the proper
and efficient carrying out of the work. The work must be done in the best workman like manner.
Samples of all materials to be used must be submitted to the Employer/Architect when so
directed by the Engineer/Architects and written approval from Employer/Architect must be
obtained prior to placement of order. The approved samples shall be kept with the Employer till the
completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary doors, protection to windows, and any other requisite protection for the execution of
the work whether by himself or special tradesmen or subcontractor and any damage caused must
be made good by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order
of any materials which in the opinion of the Employer/Architect are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions.
In case the contractor refuses to comply with the order the employer shall have the power to
employ and pay other agencies to carry out the work and all expenses consequent thereon or
incidental there to as certified by the employer shall be borne by the contractor or may be
deducted from any money due to or that may become due to the contractor. No certificate which
may be given by the Architects shall relieve the contractor from his liability in respect of unsound
work or bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to
superintend the work. The contractor shall afford the Site Engineer every facility and assistance
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for examining the works and materials for checking and measuring work and materials. The
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the
contractor or to sanction any day work, additions, alterations, deviations, or omissions or any extra
work whatever, except in so far as such authority may be specially conferred by a written order of
the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the employer is obtained. The work will from time to time
be examined by the Architects, Engineer from the premises department of the Employer and the
Site Engineer. But such examination shall not in any way exonerate the contractor from the
obligation to remedy and defects which may be found to exist at any stage of the work or after
the same is complete. Subject to the limitations of this clause the contractor shall take instructions
only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) through out the working hours to receive and comply with
instructions of the Employer/Architects. The contractor shall engage at least one experienced
Engineer as site-in-charge for execution of the work. The contractor shall employ in connections
with the work persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed to
be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the
requirements of :

a) The payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.

e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of
the workmen or any other person and all costs and expenses as any be incurred by the Employer
in connection with any claim that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of
the state or any local authority or of the Employer regarding the maintenance of proper
environmental sanitation of the area where the contractor's labourers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide maintain and keep in good sanitary condition
adequate sanitary accommodation and provide facilities for pure drinking water at all times for the
use of men engaged on the works and shall remove and clear away the same on completion of
the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind
on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
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execution of the works, report such accident to the employer and also to the competent authority
where such report is required by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or
who may misconduct himself. Such discharges shall not be the basis of claim for compensation
or damages against the employer or any of their officers or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner without written consent of the employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things
and for all damages to the project works, materials, equipments, structural and/or decorative part of
property which may arise from the operations or neglect of himself or of any subcontractor or any of
his or a subcontractor's employees whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include interalia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways as well
as damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather. The contractor shall indemnify the employer and hold
harmless in respect of all and any expenses arising from any such injury or damages to persons
or property as aforesaid and also in respect of any claim made in respect of injury or damage
under any acts of compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this
clause so as to deliver the whole of the contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with company approved by the
employer and must be effected jointly in the name of the contractor and the employer and the
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract
itself till this is made over in a complete state. Insurance is compulsory and must be effected for the
very initial stage. The contractor shall also be responsible for anything which may be excluded
from the damage to any property arising out of incidents, negligence or defective carrying out of
this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such
claim or damages from any sums including the total security deposit due or to become due to the
contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood,
earthquake & third party) of the contractor for total tender value and keep them insured until the
virtual completion of the contract against any loss or damage of the material and of the project.
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The insurance must be placed with a company approved by the Employer in the joint names of
the Employer and the contractor for such amount and for any further sum if called to do so by the
Employer. The premium of such further sum being allowed to the contractor as an authorized
extra. The contractor shall deposit the policy and receipt premium paid with the Employer within
twenty one days from the date of issue of work order unless otherwise instructed. In default of
the contractor insuring as provided above the Employer on his behalf may so insure and may
deduct the premiums paid from any money due, or which may become due to the contractor. The
contractor shall as soon as the claim under the policy is settled or the work reinstated by Insurance
Company should they elect to do so, proceed with due diligence with the completion of the works
in the same manner as though the fire has not occurred and in all respects under the conditions of
the contract. The Contractor in case of rebuilding or reinstatement after fire shall be entitled to
extension of time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works under
this contract. If the contractor shall use materials less than what he is required under the contract,
the value of the difference in the quantity of the materials he was required to use and that he
actually used shall be deducted from his dues. The decision of the employer shall be final and
binding on the contractor as to the amount of materials. The contractor is required to use for any
work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contractor fails to attend at the measurements
after such notice or fails to countersign or to record the difference within a week from the date of
measurement in the manner required by the Site Engineer then in any such event the
measurements taken by the Site Engineer or by the subordinate deputed by him as the case may
be is final and binding on the contractor and the contractor shall have no right to dispute the
same.

PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one
interim bill shall be prepared each month subject to minimum value for interim certificate as
stated in these documents. The bills in proper forms must be duly accompanied by detailed
measurements in support of the quantities of work done and must show deductions for all
previous payments, retention money etc. The bill shall be checked at site by site Engineer and
thereafter the Architect shall issue a certificate after due scrutiny of the contractor's bill which
may be further verified by the Employer and the contractor shall be entitled to payment there of,
within the period of honoring certificates named in these documents, as per final verified amount by
the Employer.

The amount as stated in an interim certificate

shall be the total value of work properly executed and secured advance on the materials as
described under the heading of secured advance less the amount to be retained by the
employer as retention money vide clause 5.12 of these conditions and less installments previously
paid under these conditions, provided the such certificate shall only include the value of said
material and goods as and from such time as they are reasonably, properly and not prematurely
brought to or placed adjacent to the work and then only if adequately protected against weather or
other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions. The
refund of retention money will be made as specified in the said clause.
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If the employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final
payments only and not as payments for work actually done and completed and shall not preclude
the requiring of bad unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or to be considered as an admission of the due performance of the
contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude
determine or affect in any way the powers of the employer under these conditions or any of them
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the contractor within one month of the date
fixed for completion of the work or of the date of certificate of virtual completion furnished by
employer and payment shall be made within six weeks after issue of certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.

5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill shall
be accompanied by a certificate of completion from the Employer, payments of final bill shall be
made after deduction of Retention Money as specified in clause 5.12 of these conditions, which
sum shall be refunded after the completion of the Defects Liability Period after receiving the
Employer and Architect's certificate that the contractor has rectified all defects to the satisfaction of
the Employer and Architects. The acceptance of payments of the final bill by the contractor would
indicate that he will have no further claim in respect of the work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add or
omit, or vary the works shown in the drawings or described in the specifications or included in the
priced schedule of the quantities. The contractor on his own accord shall make no addition,
omission or variation without such authorization of direction. A verbal authorization of direction by
the employer shall when confirmed correctly by the contractor in writing within 3 days shall be
deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
contractor may consider himself entitted and of all extra or additional work ordered by the
employer which he has executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which has not
been included in such a statement provided always that the Architect shall be entitled after
taking employer's sanction to authorize payment to be made for any such work or expense, not
withstanding the contractor's failure to comply with this condition, if the contractor has, at the
earliest practicable opportunity, notified the Architect in writing that he intends to make a claim for
such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates for)
the extra work (items) where such extra work is of similar character and is executed under similar
conditions as the work priced therein.
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ii) If the rates for the extra, altered or substituted or (deviated) work are not provided for (available)
in the schedule of quantities, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items. For the purpose of such deviation, where necessary and
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis, for the extra, altered or
substituted (deviated) work for which prices cannot be abstracted from the corresponding analysis
of rates for the said similar or near similar items in the contract schedule, market rates
substantiated by purchase bills/vouchers dependable printed price schedule of building materials
of different type shall be adopted, using factors and constants for quantum of materials, labour, T &
P and sundries, form standard analysis of rates adopted by the National Building Organization,
Ministry of Works and Housing, Government of India in preparation of All India Standard
Schedule of Rates, 2002/DAR and adding 10% over towards profit and overheads. When called
upon to do so, the contractor shall submit the required purchase bills/vouchers.

iii) In respect of a contract which incorporates more than one schedule, the rate applicable in case
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration or
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules.
Similarly in case (ii) above if similar in near similar items cannot be found in the schedule
pertaining to the work in which the addition, alteration or substitution (deviation) occurs, similar or
near similar items from the other schedule shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices,
substantiated by purchase bills/vouchers using factors and constants for quantum of materials,
labour, T & P and sundries from standard analysis of rates adopted by the National Building
Organization, Ministry of Works and Housing, Government of India in preparation of All India
Standard Schedule of Rates, 2002 DAR and adding 10% over towards profit and overheads.
When called upon to do so the contractor shall submit his purchase bills/vouchers to the
Architect's and Employer.

v) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the
additional, altered for substituted deviated work and whether the said rates cannot be derived
from similar or near similar items in the contract schedule will decided by the employer.

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow
such rates as he considers reasonable after obtaining Employer's sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the
contractor shall be allowed day work priced at the net rates stated in the tender or the priced
schedule of quantities or if not so stated then in accordance with the minimum local day work
rates and wage for the district notified by the concerned authority provided that in either case if
required by the Architects, vouchers, muster rolls and other documents, required for proper
verification of the labour employed and the materials deployed on the said work and the costs
thereof be delivered to the Site Engineer, Architect or his representative on or before the end of
the week following that in which the work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or
valued will be decided by the Architects and Employer. The margin to be allowed on actual costs to
the contractor towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of
25%. In case tender quantities of an individual item exceeds the deviation limit of 25%, the same
item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated,
and got to be approved by the competent authority. Please note that in no case contractor should
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execute the deviated item without prior approval the rates for the excess quantities. Over and
above the deviation limit shall be payable as per market rate analysis, sustained by purchase
vouchers/bill using constant only of materials, labour, T & P etc. from all Indian Standard analysis
of rates published by NBO/DAR with 15% contractor's profit and overheads. For non schedule
items, constant of material, labour, T & P etc. shall be decided by the Engineer in-charge of
Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship,
he/they must obtain the approval of the Architect/Employer in writing for any such substitution well
in advance. Materials designated in this specification indefinitely by such terms as "Equal" or
"other approved" etc., specific approval of the Employer/Architect has to be obtained in writing.

5.36 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
Employer and Architects.

5.37 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion
issued jointly by the BANK /Architects. The contractor shall make good at his own cost and to the
satisfaction of the employer all defects, shrinkages or other faults which may appear within 12
months after completion of the work. In default, the employer may employ and pay other persons
to amend and make good such damages, losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor and such damages, losses and expenses
shall be recoverable from him by the employer or may be deducted by the employer, in lieu of
such amending and making good by the contractor, deduct from any money due to the contractor a
sum equivalent to the cost of amending such work and in the event of the amount retained being
insufficient, recover that balance from the contractor from the amount retained under clause No.
5.12 together with any expenses the Employer may have incurred in connection therewith.

5.38 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on,
in order that the work may be inspected and correct dimensions taken before such burial, in default
whereof the same shall, at the option of the Employer/Architect be either opened up for
measurement at the contractor's expense or no payment may be made for such materials. Should
any dispute or differences arise after the execution of any work as to measurements etc., or other
matters which cannot be conveniently tested or checked, the notes of the Employer shall be
accepted as correct and binding on the contractor.

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional
establishment cost of hire and labour charges of tools and plants would be entertained under any
circumstances.

5.40 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the
continuance of the work, abandons, suspends work or in the opinion of the Employer, the
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contractor neglects or fails to proceed with due diligence in the performance of his part of the
contract, the Employer shall have the power to give notice in writing to the contractor requiring the
work be proceeded within a reasonable manner and with reasonable dispatch, such notices purport
to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from the
date of such notice being given until the notice shall have been complied with. If the contractor
shall fail for 7 (seven) days after such notice has been given to proceed with the works as therein
prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of contract by
Employer).

5.41 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in numbers or amount of his
creditors or shall enters into a Deed or arrangement with his creditors or if the official assignee in
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver
of the contractor's appointed by court shall be unable, within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the Employer that he is able to
carry out and fulfill the contract, and if so required by the employer to give reasonable security
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment
under this contract to be attached by or on behalf of and the creditors of the contractor, or shall
assign charge or encumber this contract or any payments due or which may become due to the
contractor there under, or shall neglect or fail to observe and perform all or any of the acts matters
of things by this contract to be observed and performed by the contractor within three clear days
after the notice shall have been given to the contractor in manner hereinafter mentioned requiring
the contractor to observe or perform the same or shall use improper materials or workmanship in
carrying on the works, or shall in the opinion of the employer not exercised such due diligence and
make such due progress as would enable the work to be completed within due time agreed upon,
and shall fail to proceed to the satisfaction of the employer after three clear days notice requiring
the contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall
abandon the contract, then and in any of the said cases, the BANK may not withstanding previous
waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the employer of the obligations and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract, had not been so
determined and as if the works subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favour of the contractor). Further the employer or
his agent, or servants, may enter upon and take possession of the work and all plants, tools,
scaffolding, sheds, machinery, steam and other power utensils and materials lying upon premises
or the adjoining lands or roads and sell the same as his own property or may employ the same
by means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works and the
contractor shall not in any way interrupt or do any act, matter of thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or using the
materials and plants for the works when the works shall be completed, or as soon thereafter as
conveniently may be, the employer shall give notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within a period of fourteen days
after receipt by him. The employer may sell the same by Public Auction and shall give credit to the
contractor for the amount so released. Any expenses or losses incurred by the employer in
getting the works carried out by other contractors shall be adjusted against the amount payable to
the contractor by way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the Security Deposit.
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5.41 ARBITRATION
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions order or these conditions or otherwise concerning the work or
the execution or failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment there of shall be dealt with as mentioned
hereinafter.

40

i)

ii)

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to the made from contract or raise any dispute, the contractor shall
forthwith give notice in writing of his claim or dispute to the Assistant General Manager
(Premises & Estate)/Dy. General Manager (Premises). S.B.l. ..o, and
endorse a copy of the same to the Architect, within 45 Days from the date of
disallowance there of or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the
Bank be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the Asst. General manager (Premises &
Estate)/Dy. General Manager (Premises) in the manner and within the time as aforesaid.
The contractor shall be deemed to have waived and extinguished all his right in respect
of any claim not notified to the Asst. General Manager (Premises & Estate)/Dy. General
Manager (Premises) in writing in the manner and within the time aforesaid.

The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) shall
give his decision in writing on the claims notified by the contractor. The contractor may
within 45 Days of the receipt of the decision of the Asst. General Manager (Premises &
Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority
namely the Circle Development Office/General Manager (O.L. & Corporate Services).
SB.l for conciliation alongwith all details and copies of
correspondence exchanged between him and the Asst. General Manager (Premises &
Estate)/Dy. General Manager (Premises).

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 45 Days of termination there of shall give a notice to
the concerned Chief General Manager/Dy. Managing Director & Corporate Development
Office of the Bank for appointment of an arbitrator to adjudicate the notified claims falling
which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes of differences arising out of the notified claims of the contractor as
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director &
Corporate Development Officer. It will also be no objection to any such appointment that
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager / Dy. General Managing Director & C.D.O.
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Such person shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as
arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the
rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and in what manner, such costs or any part there of
shall be paid and fix or settle the amount of costs to be so paid.

5.44 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the Bank/ Architect
in writing for wooden flooring for Electrical works are to be executed by specialist firms.

5.45 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract specification
tender preamble and bill of quantities will be provided for the use of the contractor who must satisfy
himself as to the accuracy of the said copies in every detail, and make all other copies necessary
for the conduct of the work. Any comments on drawings to be given by the contractor within 7
days from receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the
works and the Engineer or any person authorized by the Employer shall have free access to the
drawings and sketches whenever they desire.

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central
Vigilance Commission Government of India from time to time. Any defects, improvements or
testing etc. pointed out by the Chief Technical Examiner should be carried out by the contractor
at his own cost and any deduction suggested by the CTE will be effected.

The Employer shall have a right to cause a technical examination and audit of works and the
final bills of the contractor including all supporting vouchers, abstract, etc. to be made at the time of
payment of the final bill. If as a result of this examination or otherwise any sum is found to have
been over paid in respect of any work done by the contractor under the contract the contractor
shall be liable to return the amount of over payment and it shall be lawful for the employer to
recover the same from him from any sum or sums due to him and in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him under the
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contract in respect of any work executed by him under it, the amount of such under payment shall
be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable to
him) under this contract may be appropriated by the Employer and set off against any claim of the
employer of the payment of a sum of money arising out of or under any other contract made by
the contractor with employer.

5.47 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Architects and Employer for the protection
of the works or for the safety and convenience of those employed on the works or the public.

5.48 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal routine
requirements by the contractor.

a) Daily progress record.

b) Work site order book.

c) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

i) Supply and consumption register of scare / costly materials like laminates special paints white
cement, or any material as directed by Architect / Employer.

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract.

k) IS : 1200 relating to measurements.

[) Conversion Table IS 786.

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.
5.49 SECURITY ARRANGEMENT

(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and
security of basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a
financial interest or those which influence progress of work, shall be strictly controlled. Checks shall
be exercised at gate (entrance and exit shall be preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility of proper security
arrangement shall rest with the users.

5.50 WORKING HOURS
Site officers working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on Sundays,
Holidays and during nights. In exceptional circumstances, however, the work may be carried out
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with proper approval of the Site Engineer who shall depute supervision staff to be present on the
occasion.

5.51 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in
accordance with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

(b) Employer's Liability Act.

(c) Workmen's Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.

(9) Industrial disputed Act 1947.

(h) Maternity benefit Act 1961.

(i) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time.

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of
handling over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be prepared :
i. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all
with duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning,
lifts pumps and the like).

5.54 DELINQUENCIES OF CONTRACTORS

5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of
tenderers/ Contractors.

i) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or
enlisted contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources, technical
staff etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.
c) Irregular tendering practice.
d) Submission of tender containing for too many arithmetical errors and freak rates.
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e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban
on subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final account.
k) Non-submission of vouchers and proofs of purchase etc.

I) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.

n) Bad treatment of labour.

0) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of
materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
q) Contractor becoming BANK rupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of
latent defects in contractor's work after the expiry of DLP of his contract.

5.54. Disciplinary action against (Delinquencies of) contractor.

ii) Action

The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list.
b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c) Circulation of the contractor's name to other Public Under taking or Government Department
for non-entertainment of this publication for contract work.

SPECIAL CONDITION OF CONTRACT

Scope of work

1.0  The scope of work is to carry out for the Interior & Furnishing work of CHURIYA- Branch,
for State Bank of India

2.0 Address of site
The site is located at SBI CHURIYA- Branch.

3.0 Dimensions and levels
All dimensions and levels shown on the drawings shall be verified by the contractor at the

site and he will be held responsible for the accuracy. Figured dimensions are in all cases to
be accepted and dimension shall not be scaled. Large scale details shall take precedence
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over small scale drawings. In case of discrepancy the contractor shall ask for clarification
from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with from
the Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records
of the dimensions and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports
as may be required to protect effectively all structures and protective give to trees, which
may be endangered by the execution of the works or otherwise such permanent measures
as may be required by the Architect to protect the tree structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the architect / consultant may require in accordance with
the conditions of contract at his own cost The contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for providing
all the water required for the work and the contractor shall make his own arrangements for
the supply of good quality water suitable for the construction and good quality drinking water
for their workers If necessary the contractor has to sink a tube well / open well and bring
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay
any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the
contractor However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges payable for permanent connections, if
any, shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts
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The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’'s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’'s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to
and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water these
equipment’s shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his

own cost and, to the approval of the relevant authorities. The contractor make the following
arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and rubbish.
Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in terms of contract Each site
order book shall have machine numbered pages in triplicate and shall carefully maintained
and preserved by the contractor and shall be made available to the architect / consultant as
and when demanded- Any instruction which the architect /consultant may like to issue to the
contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the
party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading
The contractor shall provide and maintain a suitable temporary fencing / barricading and

gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
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requirement of the architect | consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/ consultant.

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect that
all rubbish arising out of contractor’s activities at the construction site or any other off-site
activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBI/ architect /
consultant. The contractor will make the changes made on these copies and return these
copies to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect / Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to
discrepancies either on copies as directed by the architect / consultant and resubmit to him
for approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the
SBI / architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
approved drawing to the contractor.

Approved make
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The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and
windows and any other item as specified in the tender. The architect/consultant may approve
any make / agency within the approved list as given in the tender after inspection of the
sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the
work. All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges except GST in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, except GST payable in respect of
materials, equipment plant and other things required for the contact. All of the aforesaid
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account and
the SBI shall not be required to pay any additional or extra amount on this account. Variation
of taxes, duties, fees, levies etc if any except GST, till completion of work shall be deemed to
be included in the quoted rates and no extra amount on this account. Variation of taxes,
duties, fees, levies etc if any excluding GST, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any case be
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as
statutory law during the currency of contract the same shall be borne by the contractor.

Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have
no right to question the acts of the SBI. However adequate transparency would be
maintained by the SBI.

Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,
taken from two approved portions of each building, at intervals of not more than one
months during the progress of the work or at every important stage of construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/Bank may
consider returning the Bill to the contractor and no claim for delay on this account will
be entertained.
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PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

ii. Name of Work

iii. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement

S.No. Item Description Unit Rate (Rs.) As per Tender

Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 8 9

Note:

1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate.

2. If ad-hoc payment is made, it should be
mentioned specifically.

Net Value since previous bill
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ------------

-------------- were made have been taken jointly on and are recorded at pages ---
to of measurement book No.
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No.

Item Quantity Unit Amount Remarks

2 3 4 5 6

Total value of materials at Site.

Secured Advance @ --—------—-------- of above value - B

CERTIFIED:

(i)

(ii)

52

That the materials mentioned above have actually been brought by the Contractor to the site
of the work and on advance on any quantity of any of this item is outstanding on their
security.

That the materials (are of imperishable nature) and are all required by the Contractor for use
in the work in connection with the items for which rates of finished work have been agreed
upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

TABLE
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MEMORANDUM FOR PAYMENT

R/A BILL NO.

ii)
(a)

53

Total value of work done since
previous bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous Bill
(C) (A+B)

PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

Total amount due to the Contractor
OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered
Mobilization Advance, if any

Outstanding amount (principal +
interest) as on date

To be recovered in this bill

Any other Departmental materials cost
to be recovered as per contract, if any

Any other Departmental service
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Total Deduction as per contract (F)

Rs. ----—---—--
Rs. ----me-e--
Rs. ----—---—--
Rs. ----me-m--
Rs. ----—---—--

Rs. --—--mmm--

Rs. --—-------

Rs. --—--mmm--

Rs. --—--mmm--

Rs. --—-------

Rs. --—--mmm--

Rs. --—-------

Rs. --—--mmm--
Rs. ----—---—--
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Adjustments, if any --------mmmmemeee- Rs. --—--—---
Amount less received by Contractor in

--------- R/A Bill (as per statement of

Contractor)

P.V.A. ST

Total amount payable as per contract Rs. -
(E+F+G)

(Rupees in
words)

The bill amount to Rs. --------=-=------ (both figures and words) has been scrutinized by us after due
checking of the measurements of work as required and is recommended for payment.

Date:
Signature of Architect
with Seal

The bill amount to Rs. ------------—--- certified by Consultants has been scrutinized by me
after due test checking of measurements of works as required and is recommended for payment for
an amount of RS........cccceeviiiiiiiiinenns

Date :
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) = —
i) Less |.T. Payable S Y —
iii) Less S.T. Payable = —
Net Payable [ ——

This figures given in the Memorandum for payable has been verified and bill passed for

payment (in words and figures)
Date:
Signature of the AGM
(Premises)

54 SIGNATURE OF CONTRACTOR WITH SEAL



a.iii.

AO/RAI/26-27/04 23.04.2026

SECTION - VI
PREAMBLE TO BILL OF QUANTITIES

RATES TO INCLUDE :

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all
taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed

in the specifications and contract conditions. Apart from other factors mentioned in the
specifications and contract conditions, rates quoted for the items in this schedule shall also include
the following :

10.1. GENERAL:

A,

a.a)
a.b)
a.c)
a.d)
10.3.

55

Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the
drawings, designs, catalogues and or instructions of the Architects/ BANK. Nothing extra
shall be paid over the quoted rates for not understanding the designs etc. before hand.

Sample of all works/items shall be got approved from the Architects/ BANK before taking the
mass production in hand and nothing shall be paid for the cost of samples.

Any incidental work required to complete the item and not specifically covered in the item as
mentioned in Bill of Quantities shall be completed at no extra cost.

Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood of
loose furniture/items tops shall be finished in at least two coats of melamine polish,
including staining to match the shades of laminates etc.

Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet
and/or marble stone flooring.

All laminates for furniture items shall be 1.0 mm thick in Satin finish & Veneer 4.0 mm
colour texture and shade as per the schemes given by the Architects.

Unless otherwise specified, all inner surfaces, sides and under sides of furniture items,
drawers/cabinets shall be polished/Painted flat oil painted as directed by Architects.

All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm
thick of profile as per detail and Melamine polished unless otherwise specified and no extra
cost shall be paid.

All furniture items shall be delivered at site packed in polythene sheets.
WOOD WORKS:

Wherever ply is mentioned it will mean ply wood.

All Board/Ply will be of BWP Type.

All teak wood will mean CP teak.

All prelaminated Boards shall be Novapan, Kitlam, Archidlam.
HARDWARE:

Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/Gl screws, nails,
locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which shall be out
of the approved make of these materials annexed in the technical specifications/approved by
Architects / BANK.

PAINTING AND POLISHING:

All finishes, shade of colours, texture of fabrics including all surfaces of finishes like POP,
painting, lamination, paneling, stitching joints in upholstery, all polishing shall be as per the
satisfaction of the Architects/BANK.

Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign
matter including preparing the surface and sand papering to give an even surface.

For painting and polishing items — on all kinds of wood and wood based surfaces.
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10.5.

4.5.1

4.6
10.7.1

10.8
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All painting work to be completed with at least one coat of the primer along with two coats of
the paint as per the Technical Specification, Manufacturer’s specification and to the
satisfaction of the Architects/ BANK.

All the polishing works to be completed with at least two coats of the polish of the approved
make as pr the list of approved manufacturers and to the full satisfaction of the Architects/
BANK.

GLASS WORKS:

The edges of glass tops for tables wherever shown shall be beveled as per approval of the
Architects.

Rates shall include Aluminium grippers as directed. Rates shall include laying of carpet to
required shape with piles in one direction including all wastage, Rate quoted shall be
applicable to skirting and steps and net area of laid carpet only shall be measured and paid.

FALSE CEILING:

Rates should include labour/materials required to suspend the false ceiling with dash
fasteners from the reinforcement of the slab and repairing the portion without affecting the
structural strength of the slab, also with provision of strip hangers/MS flats and hinged
through nuts and bolts of adequate size (Rawl plug shall not be applied). The channels
and hangers shall be as per the instructions of the Architects/BANK.

Cutouts and openings as required by Architects for provision of lights, switches, AC grills
and diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings
and holes and cutouts as required for running conduits in frame work of paneling including
cutouts for switches and fittings in the paneling will be made by the Contractor. He will also
provide necessary frame work support fro fixing of lights AC diffusers grills and fixtures etc.
All these above will be made/provided by him at no extra cost and will be deemed to be
included in the rates of the items quoted by him.

PARTITIONS AND PANELLING

Quoted rate shall include labour/materials required to fix the sub-frame to the wall with MS
flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion damaged while
putting the gutties. etc. and making good the same.

Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes
and time required while coordinating with other Contractors for the final finishing of the work.

The partition frame work shall be provided upto the RCC slabs at top but measurement for
payment shall be of partition upto false ceiling and frame /support of partition above false
ceiling shall be carried out within the quoted rate for which no extra shall be paid.

All electrical works shall be got carried out through licensed “A” class Electrical Contractor
having experience of similar work and duly approved by Architects/ BANK. The work shall
be executed as per specifications and strictly in keeping with relevant IS code and rules and
regulations of authorities.

All work/materials will be as per good engineering practice.
Wherever glass is mentioned it will be clear float glass.
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11.2 WOOD WORK AND JOINERY:

11.2.1 PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant Indian Standard
Specifications with commercial or decorative facing as required. These shall be obtained from
approved sources and thickness shall be as shown in drawings & in specifications.

11.2.2 BLOCK BOARDS:

Block board shall be Grade-l exterior grade bonded with BWP type synthetic phenol bonded
adhesives. These shall be of the required thickness and type and obtained from approved sources.

11.2.3 LAMINATE:

Laminates where specified shall be of approved brand type, texture and thickness and manufacturer
as per 1S:2046-1969.

Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions
of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make.
Unless otherwise indicated laminated shall be 1.5 mm thick of approved make.

11.2.4 JOINERY:

All details shall conform to the drawings, but all measurements shall be checked at site. The
scantlings shall be accurately planned and finished smooth to hold full dimensions shown in the
drawings after finishing and rebates, roundings and mouldings made before they are framed. No
patching or plugging of any kind shall be prepared and got approved by the Engineer before
proceeding with bulk manufacture.

11.3 |IRONMONGERY:

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc.,
used in wood doors. All finish hardware shall be well made, reasonably smooth, and free sharp
edges and corners flaws and other defects and shall be as per relevant Indian Standard Code.
Unless otherwise required all finish hardware shall be polished brass.

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the
Engineer before ordering. No fittings and fixtures shall be fixed before all major work is over.
While fixing correct handling of fixtures shall be ensured.

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work. Work shall
be done as per manufacturer’s printed instructions and to the satisfaction of the Engineer.

11.3.4 All hardware fixed to respective locations shall be adequately protected from damage and
spashes of mortars and paints by covering suitably with Jute clothes/Black PVC sheet till handling
over of the work to the Engineer/Owner to his satisfaction. The finished hardware shall be
absolutely clean without any foreign materials and fully showing original finish in its best condition.

o HORIZONTAL/VERTICAL BLINDS:

11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull
cords shall be 1.7 mm dia braided nylon with a core of rayon threads.

4.2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to
one side for opening purposes. All metal parts shall be corrosion-resistant and rotating parts
shall be self-lubricating. The fixing of the top rail shall be with special Gl brackets at approx.
1 mt.

11.4.3 The installation shall be done by expert workmen approved by the suppliers, strictly as per
manufacturer’s printed instructions. The installed blinds shall stay flat and in plum in one line and
shall operate smoothly to the approval of the Consultant/ BANK.
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SECTION Vil

LIST OF APPROVED MAKE OF MATERIAL

LIST OF MATERIALS ACCEPTABLE

BWP Boards & ply
Synthetic Enamel paint/

Oil Bond distemper/primers
Prelaminated Boards
Locks

Brass/powder coated fittings
Hardwares

Glass (Plain)

Hardware fittings

Glue

M.S. Screws

Pre laminated particle board
Laminates

Rubber

Polyurethane foam

Carpet

Horizontal/Vertical Blinds

Green Ply , Duro, Century, Kitply
Asian, Shalimar, Nerolac

Novapan, Kitlam, Archidlam,
Godrej, Harrison, ECIE
Pallidium, Balbehari

Modi float, Trivani Float , Saint Gobian
Locks, Everite, Bhandari, ABCO
Fevicol, Vemicol , Kitcol

Nettle Fold

Novapan., Archid, bhutan

Green lam, Veer, Archid

MM Foam, Modi Foam

ISI Marked

Transasia, Marwar. Maharaja

Vista, Trac, MAC.
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