
Tender ID: KOL/LHO/26-27/EE/05      Category Code :  ELECT “ED”                       Date: 24.04.2026

STATE BANK OF INDIA

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR,
#1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL

SBI INVITES e-TENDERS
FOR

ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER AO 
HOWRAH

ELECTRICAL WORKS: CATEGORY - ED 
(Up to Rs10.0 Lacs)

Last Date & Time for submission of e-Tender: 02.05.2026  till 14:30 Hrs.

Opening of e-Tender: 15.00 Hrs, on 02.05.2026  

Tender Submitted By :
Name of Contractor: ………………………………………………………………………………...

Address: …………..…………………………………………………………………………………………

GSTIN: ………..………….………………………………………. Date: ……………………………….

Note :

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering.

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy 
is required to be submitted physically during tender submission. 

Only L1 bidder will be asked to submit the signed hard copy of all the pages of NIT in due course 
before issuing work order.

Signature of Bidder with seal
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 PREMISES & ESTATE DEPARTMENT

LOCAL HEAD OFFICE, KOLKATA
SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR,

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL

Sir,
SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Tech cum commercial

bid) from the empaneled contractors under Category code  : [ED] of SBI, LHO Kolkata,  for the
ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER AO HOWRAH

through online e-Tendering System Portal https://www.tenderwizard.com/SBIETENDER. 

Details of the e-Tender are as under:

SI. Description-1 Description-2
1 Name & Location of work ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK 

BRANCH , RBO-III, KHARAGPUR UNDER AO HOWRAH
2 Tenders shall remain valid for 90 days from the date of opening of tenders
3 Time allowed for completion 30 days  including Sundays and holidays
4 Last  date  and  time  of 

submission of tender
02.05.2026  till 14:30 Hrs

5 Date  &  Time  of  opening  of 
Tender

02.05.2026  till 15:00 Hrs

6 Address  for  submission  of 
Tender  Document  where 
tender will be opened

Office of,
The Assistant General Manager( P &E), 9th floor ,

Samriddhi Bhawan, #1, Strand Road, 

SBI , LHO , Kolkata-700001 

7 Earnest Money Deposit (EMD) NI L ,  B U T  A  Copy of  Special  term deposit  submitted to 
Bank for empanelment is  to be submitted in hard copy & 
scan copy is to be uploaded in the e-tender portal.
Bidders are requested to submit technical bid as well as 
price bid in online mode only. No hard copy is required to be 
submitted physically during tender submission.

8 Defective liability period 12 months from the date of virtual completion of work

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value

10 Approximate Estimated cost of 
the project.

Rs.5,67,071.00/- + GST As Applicable

11 Initial Security Deposit (ISD) 2%  of  contract  amount  to  be  submitted  by  successful  L1 
tenderer. 

12 Total Security Deposit (TSD) in 
the  form of  Retention  Money 
(RM)

5% of the final bill  amount including ISD.  ISD will  be retained 
with us for a defect liability period i.e, 12 months from the date 
of final bill. No interest will be paid for the said ISD.
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12A. ADDITIONAL  SECURITY 

DEPOSIT  (ASD)/  ADDIT. 
PERFORMANCE  GUARANTEE 
(APG)

Shall  be  applicable  if  the  bid  price  is  below  10.0%  of  the 
estimated cost put to the tender. The amount of such ASD/APG 
shall be difference between 90.0% of the estimated cost put to 
tender and the quoted price.

13 Availability  of  Tender 
Documents

Tender  documents  are  to  be  downloaded  from  the  Bank’s 
website  (www.sbi.co.in)  or  SBI  e-Tender  Portal 
www.tenderwizard.in/SBIETENDER

14 For e-Tender related queries Service provider:
M/s.  Antares  Systems  Limited,  Registered  Office:  #24,  Sudha 
Complex, 3RD Stage, 3RD  Block, Bangalore – 560079,
Karnataka.Ph.: 080-49352000 / 40482000,Fax: 080-49352034
Help Desk:  9073677150 / 9073677151 / 9073677152 / 033 
4604 6611
Contact Persons:
(On working days 9 AM to 6 PM)
1. Mr.Kushal Bose
Mobile No.: +91 7686913157
e-Mail: kushal.b@antaressystems.com
2. Mr. Siddhartha Mondal
Mobile No.: +91 967460 8723
e-Mail:siddharthasundar.m@antaressystems.com

15 Value of Interim Certificate No  advance  on  materials  /  plant  /  machinery  or  mobilization 
advance shall be paid under any circumstances.

16 Deduction of Income Tax and 
GST

A) TDS on Income Tax/GST will be deducted at source as per 
Govt. Guidelines.
B) The contractor should comply with the following.
i. Contractor should have GST Registration Number
ii. Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provision
iii. Contractor should timely file his GST return in accordance with 
GST provisions to enable the Bank to claim the credit of GST paid 
to the contractor.

17 For any details, please contact  Manager (Elect)
State Bank of India
Premises & Estate Department, Engg. Section,
Local Head Office, Kolkata,
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 
700 001.
Contact No.:9020920987
e-Mail ID:agmpre.lhokol@sbi.co.in

18 Documents  Required  to  be 
signed,  scanned  and 
uploaded in the e-Tendering 
website during submission of 
Tender

1. 1. Signed Copy of Special term deposit submitted to 
Bank for empanelment 

2. Process Compliance statement as per   Annexure-I of NIT
3. Signed  &  Stamped  copy  of  page  no.  01  to  10 of 

Technical bid i.e NIT. 

4. Declaration  copy  related  reading  ,  understanding  and 
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acceptance of all the pages of NIT

No Hard copy of technical bid as well as price bid have to be 
submitted physically. Technical Bid as well as Price bid is to be 
submitted in online mode only.

19 Corrigendum Corrigenda,  if  any,  is  to  be  followed  as  published  in 
www.tenderwizard.in/SBIETENDER portal only.

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 
uploaded in this tender are inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes & charges , cost of 
the insurances as specified in the tender, cost towards testing of 
materials supplied, wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses to 
complete the work. However, GST on work value will be paid 
extra as applicable.

We strongly recommend  the contractor to study the site condition & work scope of renovation work of 
above Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s 
approved policy. Materials to be used for execution of the said work are to be approved by the bank prior 
to  use.  State Bank of India,  Kolkata    has  the right  to accept  /  reject  any /  all  tenders without  
assigning any reason. 

Sd/-
 
AGM-P&E, LHO-KOLKATA

CAUTION  NOTE  : Please  note  that  the  contractor  quoting  abnormally  low  /  erratic  rates  (i.e. 
quotating beyond 10.0 % from estimated cost)  will be asked to submit rate analysis or Additional 
performance guarantee (APG) or both     in the form of Bank Guarantee or D.D issued by any scheduled 
Bank as per draft  supplied by the Bank,  within a period of  one week before  awarding the work.  The 
amount of said Bank Guarantee shall be equal to the difference between 90.0 % of estimated cost of  
project  and tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an 
additional  security  deposit  for  due  fulfillment  of  contract  and  will  be  retained  by  the  SBI  for  entire 
completion period of the project. The contractor shall undertake not to cancel/withdraw the said Bank 
Guarantee/DD.  In  case contractor  fails  to undertake the job within stipulated time or  leave the same 
incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security deposit 
and additional security deposit by invoking the Bank Guarantee/en-cashing the DD. 
And,  if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-

reasonable then the vendor shall be debarred from participating in any further E-tendering process 

(for next 6 months) to be conducted by establishments under SBI LHO Kolkata.  

Note: Please note , if any vendor is not participating in the tendering process consecutively four times , then 
we will presume that the vendor is not interested in the Bank’s job & will be delisted from the list of  
empaneled vendors for all categories. 
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IMPORTANT NOTES

(a) All contractors who are empaneled with SBI Kolkata Circle in the specific category are only 
eligible for the above-mentioned work. 

(b) Any abnormal increase from the quoted price / cost will not be accepted. 

(c) The Bank reserves the right to reject any or all  the tenders without assigning any reason 
whatsoever.

(d) Sealed Tenders are invited from the Bank’s Empaneled Contractors in Category Code : 
ED (work value from Rs3.00 Lakh – 10 LAKHS for ELECTRICAL WORKS  ) only  in one part, i.e., 
Part – I [Technical Bid + Singed Copy of Special term deposit)], to be submitted online 
through the following  portal: www.tenderwizard.in/SBIETENDER

** Price Bid and technical bid shall not be accepted offline.
Price Bid and technical bid can be submitted through online mode only *

Part         –         I   (Technical         Bid         + “  Singed   Copy of Special term deposit  ” )  :   Technical Bid will be 
available online for downloading of documents in the portal as stated above and is to be 
submitted online  and  Online         Price         Bid  :   This shall contain the electronic format of Price Bid. 
The contractors can view the Tender Opening Details through their respective log-in 
IDs on the above-mentioned e-Tendering Portal (Website).

(e) The Bidder is expected to examine all instructions, forms, terms, and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be
at the bidder’s risk and shall result in rejection of the bid.

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be 
opened on the next working day at the same time. Again, corrigendum, if any, are to be 
followed from https://  www.tenderwizard.com/         SBIETENDER.  

(g) No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the Price Bid.

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily 
rejected, and such tenders shall not be allowed to participate in the online price bidding process.

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard.

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails 
to quote their price in any of the items of price bid , the price quoted by the vendor will be 
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assumed as “Zero”. Vendor will be bound to execute the work of the item & the work value of 
that item will be zero.

(l) Contractors  shall  provide  all  labour  and  materials,  tool  and  tackles  including  necessary 
scaffolding for proper execution of the work including curing etc.

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded 
on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the 
date of completion of work. No interest shall be payable on Security Deposit.

(n) Rates  quoted  shall  be  inclusive  of  providing  necessary  arrangements  for  satisfactory 
protection  of  furniture  /  flooring  /  electrical  fittings  /  Bank’s  any  other  property  during 
execution of the work.

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as 
per direction and inconformity with the Local or any other govt. authorities’ rules.

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, 
etc., after completion of work.

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 
replaced as per instructions without any extra cost.

Notes:-
• Conditional tenders shall be summarily rejected.

• SBI reserve their rights to accept or reject any or all the tenders, either in part or whole 
without assigning any reason(s)for doing so and no claim/correspondence shall be entertained 
in this regard.

• Quantities are tentative and can increase or decrease the quantities of any item and contractor 
have to execute the same at the quoted rates.

• The application forms  must  be  submitted in  a  prescribed format  as  laid  down in the enclosed 
Annexures. 

• Hard Copy of the Technical bid.

The Price bid should be submitted in online mode only as prescribed format given in our 
Service Provider’s portalwww.tenderwizard.in/SBIETENDER  .  

Yours Faithfully,

Sd/-
 
AGM-P&E, 

LHO-KOLKATA

Page 6 of 36

http://www.tenderwizard.in/SBIETENDER


Tender ID: KOL/LHO/26-27/EE/05      Category Code :  ELECT “ED”                       Date: 24.04.2026
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE I)
(The bidders are required to print this on their company’s letter head and sign, stamp and submit with  
technical Bid)
To,
M/s. Antares Systems Limited,

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF

ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER AO 
HOWRAH
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them.
3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly.
4) We confirm that  SBI and M/s. Antares Systems Limited,  shall not be liable & responsible in 

any manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to 
loss of internet connectivity,  electricity failure,  virus attack,  problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event.

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid    Certifying 
Authority.

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,

Date:

Signature with company seal Name: Company / Organization: 
Designation within Company / Organization: 
Address of Company/Organization:
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INSTRUCTIONS TO THE TENDERERS

e-Tenders are invited by SBI for the ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , 
RBO-III, KHARAGPUR UNDER AO HOWRAH

Site         and         its location   :The above mentioned work is to be carried out at  new premises.

The work must be carried out strictly according to the conditions stipulated in the tender consisting of the 
following  documents  and the most  workmen like  manner.  *)  Instructions  to tenderers,  *)  General 
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, 
Drawings, *) Price bid

***** IMPORTANT     NOTE     :  
The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below;
a) Price Bid

b) General Terms & conditions of contract

c) Instructions to Tenderers

d) Drawings

e) Special conditions of contract

f) Technical specification

The     tender     documents     are     not     transferable.  

Site Visit: 
The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
that may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; 
The tenderer will  be fully responsible for considering the financial effect of any or all  the factors while 
submitting his tender. 

Earnest Money: 
As mentioned in NIT

 Initial/ Security Deposit: 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of 
DD drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender. 

Total Security Deposit :
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Total security deposit shall be 5% of     contract value. Out of this 2% of contract value is in the form of 
Initial Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the 
rate of 10% of the respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract based on architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified in the contract. 

Additional  Security Deposit: in case  L-1 bidder  quotes  abnormally  low rates  (i.e.,  Certain percentage 
above or below estimated project cost), SBI /the bank may ask such bidder to deposit additional security 
deposit (ASD) as mentioned in the cautioned note in Page no-4 of this NIT.

7.0 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions 
of contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by 
the Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or 
not. 

8.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance with the terms of 
contract within a period of 21 days from the date of award of work. 

9.0 Validity of tender: 
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of Tender . If 

the tenderer withdraws his/her offer during the value period or makes modifications in his/her original 
offer which are not accurate,  SBI /  Competent Authority has the right to accept/reject any/all 
tenders without assigning any reasons whatsoever.        

                                                                             
DECLARATION

I/We  have  understood  all  the  above  conditions.  If  I/We  fail  to  start/  or  execute  work  within  the 

stipulated period of time, our Security deposit will be forfeited.

       

       Place:

       Date:  Signature of Contractor
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To ,                                                                                                                                            FORM OF TENDER

The ASISSTANT GENERAL MANAGER,   P&E,
LHO -KOLKATA
Dear Sir,
SUB :  ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER 
AO HOWRAH
1. I/We refer to the tender notice issued by the bank for above work. In connection with the above.
2. I/We do hereby offer to perform, provide, execute, complete, and maintain the works in conformity with the 
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 
quantities. 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions.
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
b) Complete the works within 21 days from issuance of work order.
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.
5. We also declare that SBI may take any official actions,
i) If our offer is withdrawn within the validity period of acceptance. 
Or
ii) If the Contract is not executed within 10 days from the date of receipt 
Or
iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is  
later. 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
6. Name of Partners/Directors of our Firm:
i) 
ii) 
iii) 
Yours faithfully
Signature:
Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 
contract                                                                          
(Certified true copy of Power of Attorney should be attached)
Signature and address of witness
a)      Signature:

Name:

Address:
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b)       Signature:

Name:          
Address:

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 between_____________________________of  ________(hereinafter 
called the “Employer”) of the one part and ___________________________of ________________________________________ (hereinafter called 
“The Contractor”) of the other part, where as the Employer is desirous of getting the work of 
“______________________________________________________________________” executed and has caused drawings, conditions of contract, 
specifications and schedule of quantities etc., describing the works prepared by Bank.

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of contract, specifications and 
schedule of quantities etc., have been signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the Schedule hereto 
(hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described in the same specifications and 
included in the said schedule of quantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and 
which sum is estimated to be Rs. ____________ (Rupees____________________________________________________ (hereinafter referred to as 
“Said Contract Amount”).
NOW IT IS HEREBY AGREED AS FOLLOWS:
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the contractor 

shall upon and subject to the said conditions, execute and complete the work shown in the said drawings and described in 
the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the times and in 
the manner specified in the said conditions.

3. Tender documents containing work order Notice to the Contractor,  Conditions of Contract,  Appendix thereto,  Special 
Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall be read and studied 
as  forming part  of  this  agreement and the  parties  hereto shall  respectively  abide by  and submit  themselves  to  the 
conditions and stipulations and perform the agreement on their part respectively in such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work in respect of 
the entire  works to be paid for according to  actual  measured quantities,  including variations from BOQ at the rates 
contained in the Schedule of rates and Probable bill of quantities or as provided in the said conditions.

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of adding/substitution to or 
omitting any items of work or having portions of the same carried out through alternate agencies without prejudice to this 
contract.

6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to commence the work soon 
after the site is handed over to him but within 10 days reckoned from the date of issue of work order to execute the work, 
as provided for in the said conditions and complete the entire work in 21 days subject to nevertheless to the provisions for 
extension of time.

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute rising out of or 
in any way connected with this Agreement and Contract shall be deemed to have arisen in Kolkata and only the courts in  
Kolkata shall have jurisdiction to determine the same. The limitation period will be 90 days from the date of dispute having 
arisen.

AS WITNESS our hand this _____________ day of ____________ 2024

Signed by the said in the presence of:
WITNESS :   SIGNATURE
NAME       :
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ADDRESS : EMPLOYER
WITNESS :   SIGNATURE

NAME       :

ADDRESS :

GENERAL CONDITIONS OF CONTRACT

Except  where  provided  for  in  the  description  of  the  individual  items  in  the  schedule  of  quantities  and  in  the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per standard 
specifications and under the direction of SBI / Consultant.

1. INTERPRETATION :
In  constructing  these  conditions,  the  specifications,  the  schedule  of  quantities,  tender  and  Agreement,  the 
following words shall have the meaning herein assigned to them except where the subject or context otherwise 
requires:

i) Client: The term Client shall  denote  STATE BANK OF INDIA with their  Corporate Centre at “State Bank Bhavan”, 
Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi Bhavan”, Block B, 9th 

Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s representative, successors & assigns.
ii) Consultant: NA
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. KOL-

HK-2025-01-02, DT:-08.01.2025 , and his / their heirs, legal representatives, assigns and successors.
  

iv) Site   :   ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER AO HOWRAH
 
Where the work is to be executed as per the lay-out plans and drawings including any other building (s) thereat allotted 
by the Bank for the Contractor’s use.
v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant shall 

be the person / organization appointed by the Bank for administration of construction work.
vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and 

any further drawings or any other instruction, which may be given by the Bank / Consultant, during the execution 
of the work.
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept 

at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities whenever necessary. 
Detail  fabrication  drawings  where  required  are  to  be  prepared  by  the  Contractor  and  have  these  approved by 
consultants before taking up execution.

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications 
and schedule of quantities or to additional instructions at least 15 days ahead from the time when it is required for 
implementation so that the Bank / Consultant may be able to give decision thereon.

• “The Work” shall mean the work to be executed or done under this contract.
• “Act of Insolvency” shall  mean any act as defined by the Presidency Town Insolvency Act or in Provincial 

Insolvency Act or any amending statutes.
• “The  Schedule  of  Quantities”  shall  mean the  schedule  of  quantities  as  specified  and  forming  part  of  this 

contract.
• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 

rates of the contractor.

SCOPE: The Work Consists Of ELECTRICAL WORKS (SHIFTING)  OF THAKURCHAK BRANCH , RBO-III, KHARAGPUR UNDER 
AO HOWRAH

Site and its location :-in Accordance With The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, 
Labour, Tools And Equipment And Management Necessary For And Incidental To The Construction And Completion Of 
The Work In conformity with designs,  drawings,  specifications,  bill  of quantities,  etc.   Should any detail,  essential  for 
efficient  completion  of  the  work  be omitted  from the  drawings  /  specification,  it  shall  be  the  responsibility  of  the 
contractor to inform the Bank / Consultant and to furnish and install such detail with Bank’s / Consultant’s concurrence, 
so that upon completion of the proposed work the same becomes acceptable.
Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, details, directions 
and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or omission or substitution 
of any work.
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b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification.
c. The removal from the site of any defective material brought thereon by the contractor and the substitution of 

any other material thereof.
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s.
e. The dismissal from the work of any person employed thereupon.
f. The opening up for inspection of any work covered up.
g. The  rectification  and making good of  any defects  under  clauses  hereinafter  mentioned and those  arising 

during the Defect Liability period.
The contractor shall  forthwith comply with and duly execute any work comprised in such Bank’s / Consultant’s 

instruction  provided  always  that  verbal  instruction,  directions  and  explanations  given  to  the  Contractor  or  his 
representative upon the work by the Bank / Consultant shall,  if  involving a variation, be confirmed in writing to the 
Contractors  within  seven days.   No work,  for  which rates  are not specifically  mentioned in  the priced schedule of 
quantities, shall be taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 
priced schedule of quantities  shall  be fixed by the Bank in consultation with  the Consultant  as provided in Clause 
“Variation”.

2. DETAILED DRAWINGS AND INSTRUCTIONS:
The  Bank  through  its  consultant  shall  furnish  with  reasonable  promptness  additional  instruction  by  means  of 

drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be consistent 
with contract documents, true documents thereof and reasonably inferable therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper drawings and 
instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule and 
submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting and 
completion of the various stages of constructions.

3. COPIES FURNISHED:
The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant free of 

charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings and one copy 
of specification and two copies of all further drawings issued during the progress of the work. Any further copies of such 
drawings required by the contractor shall be supplied on payment by the contractor of the charges therefor.

5. OWNERSHIP OF DRAWING:
All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of the 

Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be returned to 
the Bank on request on completion of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS:
If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance of any 

instructions within ten days fails to comply with such instructions, the Bank through the Consultant may employ other 
person, to carry out any such instructions whatsoever that may be necessary to give effect thereto and pay all cost in 
connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or 
the Bank may release the cost from any money due or to become due to the Contractor.

• Owner’s Right to Terminate the Contract:
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision 
of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 7 
days after notice to him to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to 
carry out and fulfill the contract and to give security therefore if so required by the Architect / Consultant.

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / Consultant or 
shall charge or encumber this contract or any payment due to which may become due to the contractor there under:

(a) has abandoned the contract, or,
(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the SBI through the Architect / Consultant written notice 
to proceed, or,

(c) has failed to  proceed with the works  with  such diligence and failed to make such due progress  as  would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull  down and replace work within seven days after  written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by the Architect / Consultant 
under these conditions, or,
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(d) has neglected or failed persistently  to observe and perform all  or any of the acts,  matters  or things by this 

contract to be observed and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous waiver, 
after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. 

And further  the  SBI  through  the  Architect  /  Consultant  their  agents  or  employees  may enter  upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or Roads use the same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to complete the work and the contractor shall not in any way 
interrupt or do any act,  matter  or thing to  prevent or hinder  such other  contractor  or other  persons employed for 
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / Consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do 
so within 15 days after receipt thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the SBI 
incidental to the same of the materials etc.

7. VISIT TO THE SITE:
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature and 

requirements of the work, facilities of transport condition, availability of labour and materials, access and storage for 
materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other charges 
as  also for any special  difficulties  and including police restriction  for transport  etc.  for proper  execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation for difficulties faced 
or loses incurred on account of any site condition which existed before the commencement of the work or which in the 
opinion  of  the  Bank  /  Consultant,   might  be  deemed  to  have  reasonably  been  inferred  as  so  existing  before 
commencement of work.
8. TENDERS:

The entire tendering process will be conducted on an electronic platform through M/s. Antares Systems Limited     , 
the Bank’s authorized e-Procurement Agency.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for 
each section or to split up and distribute any item of work to any firm or firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact 
that the rates for each and every item should be correct, workable and self-supporting. If called upon by the Bank / 
Consultant,  detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not be bound to 
accept the Contractor’s rate analysis.

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract.
All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 

respects and details including preparatory and finishing work involved, directly related to and reasonably detectable 
from  the  drawings,  specifications  and  schedule  of  quantities  and  no  further  extra  charges  will  be  allowed  in  this 
connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or included 
in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the 
contractor without authorization from the Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from the 
date of opening of tender.

9. TENDER DOCUMENTS:
The work has to be carried out strictly according to the conditions stipulated in tender consisting of the documents 

as  NIT,  Instructions  to  the  Tenderers,  General  Conditions  of  Contact,  Special  Conditions  of  Contract,  Technical 
Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as  Price  Bid,  Additional  specification,  Technical 
specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers.

10. AGREEMENT:
The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 

days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and legal 
expenses, incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 
binding  contract  between  the  Bank  and  the  person  so  tendering  whether  such  formal  agreement  is  or  is  not 

Page 14 of 36



Tender ID: KOL-HK-2026-01-01        Category Code :  ELECT “ED”                              Date: 24.04.2026
subsequently executed.

11. PERMITS AND LICENSES:
Permits  and  licenses  for  release  of  materials  which  are  under  Government  control  shall  be  arranged by  the 

contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose.
It may be clearly understood that no compensation or additional charges can be claimed by the contractor for 

non-receipt of any such controlled material in due time.
The contractor will, however, be eligible to a proportionate extension of time on this account which in the opinion 

of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed adequate for 
taking delivery and storing of the materials including any incidentals cost for obtaining permits and licenses etc.  The 
costs for storing, transporting, handling etc. are to be included by the contractor in his quoted rate.

12. GOVERNMENT AND LOCAL RULES:
The  Contractor  shall  conform  to  the  provisions  of  all  local  By-laws  and  Act  relating  to  the  work  and  to  the 

Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is proposed 
to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By laws etc. and 
pay all fees payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed 
to have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment 
and restorations etc. and shall defend all actions arising from such claims or liabilities.
13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work contract 
tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be entertained. 
However, GST as per GST act will be paid on production of GST Registration Certificate and on claim.
14. WATER & ELECTRICITY:

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following conditions:
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Architect / Consultant.

ii) The contractor  shall  make alternative arrangements  for  the  supply of  water  if  the  arrangement made by the 
contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is unsatisfactory.

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes only 
after obtaining permission in writing from the SBI.  The contractor has to make his own arrangement for drawing 
and distributing the water at his own cost.  He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells.   He has to obtain necessary 
approvals from local authorities, if required, at his own cost.  He shall restore the ground to its original condition 
after wells are dismantled on completion of work or hand over the well to the SBI without any compensation as 
directed by the Bank or the Architect / Consultant.

iv) The contractor shall make his own arrangements for  power and supply / distribution system for driving plant or 
machinery for the work and for lighting purposes at his own cost.  The cost of running and maintenance of the 
plants are to include in his tender prices.  He shall pay all fees and hold the owner free from all such costs.  He has 
to obtain necessary approval from the appropriate authorities, if required.

15. PROVISIONAL SUMS (P. S.):
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 

materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with profit  
(including transport charge if required) shall be separately included in the contract price as described in the schedule 
of quantities.  The disposal of the amounts covered under this  head will  be absolutely at the discretion of the Bank. 
Contractor  is  to  make payments  for  these  materials  to  the  suppliers  on certificate  or  orders  issued  by  the  Bank / 
Consultant and realize the payment from the Employee thus made through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:
The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in the 

drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without assigning any 
reason therefore.  If at any time after  the commencement of the work,  the Bank / Consultant shall,  for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall  
give  notice  in  writing  of  the  fact  to  the  contractor  who  shall  have  no  claim  to  any  payment  as  compensation 
whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full,  
but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall he 
have any claim for compensation by reason of any alterations having been made in the original specification, drawing, 
designs and instructions which shall involve any curtailment of the work as originally contemplated.

17. OTHER PERSONS ENGAGED BY THE BANK:
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The Bank reserves the right to execute any part of the work included in this  contract or any work which is not 

included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of 
any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall act in 
close co-ordination extend mutual assistance to enable completion of the work satisfactorily.

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT /ADDITIONAL SECURITY DEPOSITS/ RETENTION 
MONEY:

Value of EMD: As mentioned in NIT
Value of ISD:  As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work done by 
the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not exceed 5% of 
the contract value.

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 
contractor.

50% of  the total  security  deposit  will  be refunded to  the Contractor  subject  to  the issue of  virtual  completion 
certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, temporary shed / 
stores etc. from the site. The Balance 50% will be refunded to the contractor 30 

(Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, submitted 
all documents contractually called for and attended to all defects during defect liability period in accordance with the 
conditions of contract. No interest is allowed on retention money and earnest money deposit.

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to  
withhold payment of so much of the retention money as in his opinion, represents the cost of the same.

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:
The Contractor shall provide everything necessary for the proper execution of the work according to the intent and 

meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may not 
be particularly shown or described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 
whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for carrying 
out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor 
for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 
work  within  the  contemplation  of  the  contract,  and beyond the  unit  price  no extra  payment  will  be  allowed for 
incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for specific 
items, if any stipulated in the tender documents.

The Contractor  shall  supply,  fix  and maintain  at his  own cost  for  the execution of any work,  all  tools,  tackles, 
machineries  and  equipment’s  and  all  the  necessary  centering,  scaffolding,  staging,  planking,  timbering,  strutting, 
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of the public and safety of any adjacent roads,  
streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and remove 
any or  all  such centering,  scaffolding planking,  timbering,  strutting,  shoring etc.  on occasions  as  required or  when 
ordered so to do and shall fully reinstate and make good all matters and things disturbed during the execution of work 
to the satisfaction of the Bank / Consultant.

The Contractor, if required, shall also provide such road on site as may be necessary for the proper performance of 
the contract and for his own convenience but not otherwise. Upon completion, such road shall  be broken up and 
leveled where so required unless the Bank shall otherwise direct.

The Contractor  shall  at all  times give access  to workers  employed by the Bank or any men employed on the 
building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders and 
provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed by the 
Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings 
etc. The quoted rate of the tenderers shall accordingly include all these above mentioned contingent work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of 45 days(including Sundays and 
Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  The work shall be 
deemed to  be commenced within  7  (seven)  days from the  issue of  formal  work  order  or  the  date  on which the 
Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract and shall be 
strictly observed by the Contractor.

The work shall not be considered as complete until the Bank / Consultant have certified in writing that this has been 
completed and the Defects Liability Period shall commence from the date of such certificate.
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b) Extension of Time:

If in the opinion of the Bank / Consultant, the work be delayed for –
• delayed handing over of site
• by reason of any exceptionally inclement weather

• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by or 
disputes, with adjoining or neighboring owners

• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / Consultant and 
not referred to in the specification

• by reason of authorized extra and additions
• by reason of any combination of workman or strikes or lockout affecting any of the building trades
• from other causes which the Bank / Consultant may consider are beyond the control of the contractor, the 

Bank / Consultant at the completion of the time allowed for the contract shall  make fair  and reasonable 
extension of time for completion in respect therefor. 

In case of such strikes or lock-outs,  as are referred to above, the contractor  shall  immediately give the Bank / 
Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay, and shall 
do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with the work and on 
his so doing it will be ground of consideration by the Bank / Consultant for an extension of time as above provided. The 
decision of the Bank as to the period to be allowed for an extension of time for completion hereunder (which decision 
shall be final and binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and the 
Bank  shall  then,  in  the  event  of  extension  being  granted,  determine and declare  the  final  completion  date.  The 
provision in clause 19 with respect to payment of liquidated damages shall, in such case be read and construed as if 
the  extended  date  fixed  by  the  Bank  /  Consultant  were  substituted  for  and  the  damage  shall  be  deducted 
accordingly.
c) Progress of work / work programme:

During  the  period  of  construction  the  contractor  shall  maintain  proportionate  progress  on  the  basis  of  a 
programme chart submitted by the Contractor immediately before commencement of work and agreed to by the 
Bank / Consultant. Contractor should also include planning for procurement of scarce material well in advance and 
reflect the same in the programme chart so that there is no delay in completion of the project.

21. LIQUIDATED DAMAGES:
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of 
delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of liquidated 
damages  and not  as  penalty  during  which  the  work  remains  uncommented  or  unfinished after  the  expiry  of  the 
completion date.

• Addendum  to  Liquidated  Damages  Clause:
The  parties  hereby  agree  that  due  to  negligence  of  act  of  the  Contractor,  if  the  employer  suffers 

losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified 
hereunder  shall  be  construed  as  reasonable  estimate  of  the  damages  and  the  Contractor  agree  to  pay 
such liquidated damages, as defined hereunder as per the provisions of this Contract.

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or Certified Bill 
Value, whichever is higher. The liquidated damages shall be applicable under following circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the 
total cost of the services for delay of each week or part thereof.

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 
Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages for 
an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done from 
an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to the period of delay 
on the part of the contractor  and the quantum of compensation for such delay shall  be final  and binding on the 
contractor. If the contractor is unavoidably hindered in carrying out the  work  on account of delayed decision or the 
approval by the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 
concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the 
contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, excepting 
suitable extension of time.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:
In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 
installments) the Bank / Consultant shall have power to adopt any of the following courses as they may deem best 
suited to the interest of the Bank:
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a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall be 

conclusive  evidence)  and  in  which  case  the  security  deposit  of  the  contractor  shall  stand  forfeited  and  be 
absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, debiting 
the contractor with the cost of the labour and price of material  (of the amount of which cost and price of a 
certificate of the Consultant shall be final and conclusive against the Contractor) and crediting him with the value 
of the work done, in all respects in the same manner and at the same rates as if had been carried out by the 
contractor under the terms of this contract. The certificate of the Consultant as to the value of the work done shall  
be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his  
hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor, if the whole work had been executed 
by him (of the amount of which excess the certificates in writing of the Consultants shall be final and conclusive) 
shall be binding and paid by the original contractor and may be deducted from any money due to him by the 
Bank under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part 
thereof.

d)
In  the  event  of  any  the  above  courses  being  adopted  by  the  Bank  the  contractor  shall  have  no  claim  to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 
into  any engagements  or make any advances on account of or with a view to  the execution of this  work or the 
performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereto actually performed under this contract, unless 
and until the Bank will have certified in writing the performance of such work and the value payable in respect thereof,  
and he shall only be entitled to be paid the value so certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction notices 
or communications and clear away on completion of the work and make good all work disturbed.

All  drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 
protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable other 
contractors and sub-contractors to complete the work within the specified time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights etc. required.

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and keep the 
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines 
and soil to be cleared away whenever necessary and shall make good all the work disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected against, 
breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules in respect of anti-malarial 
measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the same to 
be fixed or placed in or upon any boarding gantry, building structure other than those approved by the Bank.

Protective Measures
The  contractor  from the  time of  being placed in  possession of  the  site  must  make suitable  arrangements  for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other 
holidays.

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 
public in courses of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 
and materials and for altering and adopting the same as may be required and removing on completion of the work 
and making good all work disturbed.

Storage of Materials
The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-contractors and 
remove the same on completion.  Sheds for storage of cement are to have pucca floor raised above the ground. 
Cement godown shall be constructed for storing about six weeks requirements of cement and stored as per norms with 
a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack.

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground level 
and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted.
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Tools

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for the 
work shall be provided by the Contractor for the due performance of this contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement shall he supplied by the contractor.

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, 

a plumb bob and a square and shall check the work to see that the same is being done according to the drawing 
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the contractor as he 
chooses for checking the work executed or being executed on the contract.

The  Contractor  should  cover  in  his  rates  for  making  provisions  for  all  reasonable  facilities  for  the  use  of  his 
scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:
The Contractor  shall  conform to  the provisions  of  any Acts  of  the Legislature relating  to  the work  and to  the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with  
whose  system the  structures  were  proposed to  have connection  and shall  before  making any  variations  from the 
drawings or specification that may be associated to so conform, give the Bank / Consultant written notices specifying 
the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Bank / 
Consultant on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given to 
any authority and to pay to such authority or to any public officer all fees that may be properly chargeable in respect 
of the work and lodge the receipts with the Bank.

The  Contractor  shall  indemnify  the  Bank  against  all  claims  in  respect  of  patent  right,  royalties,  damages  to 
buildings, roads or members of public in course of execution of work and shall defend all action arising from such claims 
and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :
The  site  shown on the  plan shall  be  cleared  of  all  obstruction,  trees,  bushes,  shrubs,  loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or materials 
shall be carefully filled up with earth well rammed and leveled off as directed at his own cost.

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work and 
for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 
appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the alternative positions 
at the site until one is finally approved and the rates quoted in his tender should include for this and no extra on this  
account will be entertained.

Safety Warnings at Site:
The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED AREA : 

WORK IN PROGRESS”, “MEN AT WORK”, etc.

26. DATUM:
The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 

which is however, subject to final confirmation by the Bank / Consultant.  All  levels shown in the drawings are to be 
strictly adhered to.

27. BENCHES :
The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and levels 

may be accurately checked at all times.
These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in the 

ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of timber posts 
on the center lines of columns, walls, inside and outside face of foundation trenches. Centre line of walls, columns etc. 
may be clearly indicated and checked at any time if it is so required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 

shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per rules 
of the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall provide 
and maintain at his own expenses electrically or other power driven pumps and other plant to the satisfaction of the 
Bank for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the disposal of the 
water  so  accumulated  to  the  satisfaction  of  the  Bank and the  local  authority  and  no  claims  will  be  entertained 
afterwards if he does not include in his rates for the purpose.
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29. ACCESS:

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the work 
and / or to the workshops, factories or other places where materials are being prepared or constructed for the work 
and also to any place where the materials are lying or from where they are being obtained, and the contractor shall  
give every facility to the Bank or their representatives necessary for inspection and examination and test of the materials 
and workmanship. Except the representatives  of the Bank and Consultant  no person shall  be allowed at any time 
without the written permission of the Bank.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :
All  the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with materials of 
the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by 
the specifications and as represented by the drawings or according to such other additional particulars and instructions 
as  may from time to  time be given by the Bank /  Consultant  during the  execution of  the  work,  and to  his  entire 
satisfaction.

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and workmanship in 
approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove that the materials 
etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra payment on this 
account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any other 
tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for any reason 
shall be done by the contractor for which no additional payment will be made.

All  the materials,  stores  & equipment’s  required for  full  performance of  the  work  under the  contract  must be 
provided  through  normal  channels  and  must  include  charge  for  sales  tax,  import  duties  and  other  charges  as 
applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the proper 
and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples of all materials 
to  be used shall  be submitted to the Bank / Consultant  and written  approval  from the Bank /  Consultant shall  be 
obtained prior to placement of order. A list of materials of approved make and brand is annexed. Materials mentioned 
in the said list  shall  be used. In case materials  specified in the list  are not available the Contractor/s  may use the 
equivalent product with  prior  permission from the Bank /  Consultant.  As  regards equivalent product /  material  the 
opinion of the Bank / Consultant shall be final and binding on the Contractor.
During the inclement weather  the Contractor  shall  suspend concreting and plastering  for  such time as the Bank / 
Consultant  may direct  and  shall  protect  from  injury  all  work  during  its  course  of  execution.  Any  damage  (during 
construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified by the 
contractor in an approved manner at no extra cost.Should the work be suspended by reason of rain, strike, lock-outs or 
any other cause, the Contractor shall take all precaution necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes.
The Contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, 
protection to windows, and any other requisite protection for the execution of the work whether by himself or special 
tradesman or sub-contractor and any damage caused must be made good by the contractor at his own expenses.
31. REMOVAL OF IMPROPER WORK:

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials which in 
the opinion of the Bank / Consultant are not in accordance with specification or instruction, the substitutions or proper 
re-execution  of  any  work  executed  with  materials  or  workmanship  not  in  accordance  with  the  drawings  and 
specifications or instruction. In case the Contractor refuses to comply with the order Bank / Consultant shall have the 
power to employ and pay other agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the Consultant shall be borne by the contractor or may be deducted from any money due to or 
that  may become due to  the  contractor.  No certificate  which  may be given  by  the  Consultant  shall  relieve  the 
Contractor from his liability in respect of unsound work or bad materials.

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.):
The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the 

work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials 
and for checking and measuring work and materials. The Site Engineer  shall have no power to revoke, alter, enlarge or 
relax any requirements of the Contract or to sanction any day work, additions, alterations, deviations or omission or any 
extra work whatever, except in so far as such authority may be specially conferred by a written order of the Bank / 
Consultant.

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any work 
or materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the 
Bank / Consultant is obtained. The work will from time to time be examined by the Consultant / Bank or his authorized 
representative and the Site Engineer. But such examination shall not in any way exonerate the Contractor from the 
obligation to remedy any defects, which may be found to exist at any stage of work or after the same is complete. 
Subject to the limitations of this clause the Contractor shall take instructions only from the Consultant / Bank.
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33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:
The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation 

for the Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and 
ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm 
(150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper 
lock  and backboard  for  displaying drawings  and lights  and fans.  The  accommodation  shall  be  demolished when 
directed.

34. CONTRACTOR’S EMPLOYEES:
The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 

(by turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. The Contractor 
shall  engage at  least  one  experienced  Technical  representative  as  Site-in-Charge  for  execution  of  the  work.  The 
Contractor shall employ in connection with the work persons having the appropriate skill or ability to perform their job 
efficiently.

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of sixteen years 
and not an Indian National shall be employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly under 
the  direct  order  or  control  of  the  Bank  or  his  representative  shall  be  deemed to  be  a  person  employed by  the 
contractor.

The Contractor shall comply with the provisions of all labour legislation including the requirements of the following –
a) The Payment of Wages Act
b) Bank’s Liability Act
c) Workman’s Compensation Act
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.
e) Apprentices Act 1961
f) Any other Act or enactment relating thereto and rules framed there under from time to time.
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman 
are recoverable from the Contractor.

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any local 
authority  or  of  the  Bank  regarding  the  maintenance  of  proper  environmental  sanitation  of  the  area  where  the 
Contractor’s  labourers  are  housed  or  accommodated,  for  the  prevention  of  small-pox,  cholera,  plague,  typhoid, 
malaria and other contagious diseases.  The contractor shall  provide, maintain and keep in good sanitary condition 
adequate  sanitary  accommodation  and  provide  facilities  for  pure  drinking  water  at  all  time  for  the  use  of  men 
engaged on the work and shall remove and clear away the same on completion of work.  Adequate precaution shall 
be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 24 
hours of occurrence of any accident at or about the site or in connection with execution of work, report such accident 
to the Bank and also to the competent authority where such report is required by law.
35. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person employed 
thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or who may misconduct 
himself. Such discharge shall not be the basis of any claim for compensation or damages against the Bank / Consultant 
or any of their officer / employee.

36. ASSIGNMENT:
The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 

directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, without 
written consent of the Bank and no subletting shall relieve the Contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress.
37. NOMINATED SUB-CONTRACTOR:

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for which 
prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification who may 
be nominated or selected by the Consultant  /  Bank are hereby declared to be sub-contractors  employed by the 
contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work against which contractor shall 
make reasonable objection or save where the Bank and Consultant shall otherwise agree who will  not enter into a 
contract provided –

a)  That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect of 
the sub-contract as the Contractor is under in respect of this contract.
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b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any negligence 

by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or other plants and 
property of the contractor or under any Workman’s Compensation Act in force.

c) Payment shall  be made to  the nominated sub-contractor  within  14 days of  his  receipt  of  the Consultant’s 
certificate provided that before any certificate is issued the contractor shall upon request furnish to the Consultant 
proof that all nominated sub-contractors accounts included in previous certification have been duly discharged, in 
default thereof the Bank may pay the same upon a certificate of the Consultant and deduct the amount thereof 
from any sums due to the contractor. The exercise of those powers shall not create probity of contract between 
the Bank and the Sub-contractor.

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all  

damages to the structural  and / or decorative part of property which may arise from the operations or neglect of 
himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage arise 
from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 
whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as damage 
caused to the buildings and the work forming the subject of this  contract by rain, wind or other inclemency of the 
weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from any 
such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 
contract  work  complete  and perfect  in  every  respect  and so  as  to  make good or  otherwise  satisfy  all  claims for 
damages to the property or third parties.
39. INSURANCE:
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint names 

of the State Bank of India and the contractor against all loss of damages from whatever cause arising other than 
the excepted risk, for which he is responsible under the terms of contract and in such a manner that the State 
Bank of  India and contractor  are  covered  for  the  period stipulated  under  Clause 20 of  GCC and are  also 
covered during the  period of  maintenance for  loss  or  damage arising from a cause,  occurring  prior  to  the 
commencement of the period of maintenance and for any loss or damage occasioned by the contract in the 
course of any operations carried out by him for the purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the work at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things.

c) Such insurance shall  be in effect  with  an insurer  and in terms approve by the State  bank of  India which 
approval  shall  not be unreasonably withheld and the contractor  shall  whenever  required produce to the 
Architect / consultant the policy if insurance and he receipts for payment of the current premiums.

39.2 Damage to persons and property
The contractor shall, except if  and so far as the contract provides otherwise indemnify the State Bank of India 

against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to:

a) The permanent use of occupation of land by or any part thereof.
b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through any lands.
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of 

the works in accordance with the contract.
d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India their 

agents, employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the  injury  or  damage  was  contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the 
compensation as may be just and equitable having regard to the extent of the responsibility of the State Bank 
of India, their employees, or agents  or other contractors for the damage or injury.

39.3 Contractor to indemnify State Bank of India
The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision mentioned in this NIT.

39.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
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any royalties which may be payable which may be payable in respect of any article or part thereof included in the 
contract.  In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect / Consultant in this behalf.

39.5 Third party insurance
39.5.1 Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his  obligations  and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical damage, loss 
or injury which may occur to any property including that of STATE BANK OF INDIA, or to any person, including 
any employee of the STATE BANK OF INDIA, arising out of the execution of the works or in the carrying out of 
the contract, otherwise than due to the matters referred to in the provision to Clause 37 thereof.

39.5.2 Minimum Amount of Third party Insurance
Such insurance shall  be affected with an insurer and in terms approved by the State Bank of India which 
approval shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 
whenever, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums.

39.6 The minimum insurance cover for physical property, injury, and death is  Rs.5.00 Lakh per occurrence with the 
number of occurrences limited to four.  After each occurrence contractor will pay premium to make insurance 
valid for four occurrences always.

39.7 ACCIDENT OR INJURY TO WORKMAN  
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of the 
State Bank of India or their agents, or employees.  The contractor shall indemnify and keep indemnify State 
Bank of India against all such damages and compensation, save and except as aforesaid, and against STATE 
BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.

39.7.2 Insurance against accident etc. to workmen
The contractor shall insure against such liability with an insurer approved by the State Bank of India during the 
whole of the time that any persons are employed by him on the works and shall, when required, produce to the 
architect / consultant such policy of insurance and receipt for payment of the current premium.  Provided 
always that, in respect of any persons employed by an sub-contractor the contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 
respect  of  such  person  in  such  manner  that  State  Bank  of  India  is  indemnified  under  the  policy  but  the 
contractor  shall  require  such sub-contractor  to  produce to the Architect  /  Consultant  when such policy  of 
insurance and the receipt for the payment of the current premium.

39.7.3 Remedy on contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect the terms of contract, then and in any such case the State Bank of India may 
effect and keep in  force any such insurance and pay such premium or premiums as may be necessary for that 
purpose and form time to time deduct the amount so paid by the State Bank of India as aforesaid from any 
amount due or which may become due to the contractor, or recover the same as debt from the contractor.  In 
addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings of 
any bill due to be paid to the contractor.

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of such default, 
the employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges, and other expenses paid by the State Bank of India and which are payable by the contractors 
under this clause.  The contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant  to  a  policy  taken  under  this  clause,  proceed  with  due  diligence  to  rebuild  or  repair  the  works 
destroyed or damaged.  In this event all the monies received from the Insurer in respect of such damage shall 
be paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

40. ACCOUNT RECEIPTS AND VOUCHERS:
The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, receipts 

and other vouchers that they may require in connection with the work under this contract.
If the Contractor shall use materials less than what he is required under the contract, the value of the difference in  
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the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The 
decision of  the Bank shall  be final  and binding on the Contractor  as to  the amount of materials  the Contractor  is 
required to use for any work under this contract.

41. MEASUREMENT OF WORK :
The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / Bank 

with  the  details  of  measurements  for  their  scrutiny  and signature.  The  Contractor  should  submit  the  bill  with  such 
endorsement of PMC / Site Engineer / Consultant / Bank.

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, and 
the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s representative 
in taking such measurements and calculations and to furnish all particulars or to give all assistance required by them.  

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 
require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if subsequently 
sanctioned  by  him  in  writing,  with  the  approval  of  the  Bank  shall  be  included  in  such  measurements.  The  final 
measurement should be done within one month from the date of completion of work jointly by the Consultant and / or 
his representative and if the contractor fails to comply, the measurements taken by the Consultant will be final and 
binding.
42. METHOD OF MEASUREMENT:

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced 
in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any dispute with 
regard to the measurement of the work excluded the decision of the Consultant / Bank shall be final and binding on the 
Contractor.

43. ACTION WHERE NO SPECIFICATION:
In the case of any of work for which there is no such specification in Technical Specification such work shall be 

carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 
case the work shall be carried out in all respects in accordance with the instructions and requirements of the Consultant 
/ Bank.

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO THE PUBLIC :
The  Contractor  (s)  shall  not  deposit  materials  locations,  which  will  cause  inconvenience  to  the  public.  The 

Consultant  may require  the contractor  to  remove any materials,  which are considered by him to  be a danger or 
inconvenient to the public and cause them to be removed at the contractor’s cost.

45. PAYMENTS :
All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format enclosed). 
Normally one interim bill shall be prepared each month subject to minimum value for interim certificate as stated in 
these documents.  The interim bill  in proper  forms must be duly accompanied by detailed measurements,  duly 
endorsed by the  Site  Engineer  /  PMC in support  of  quantities  of  work  done and must  show deduction for  all 
previous  payments,  retention  money,  etc.  Advance /  ad-hoc payments  for  work  will  not  be normally  made. 
However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of exigency.
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due to the 
Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within the period of 
“honouring certificates” mentioned in these documents.
The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% of 
invoiced value of material brought, to site for permanent incorporation into the work up to the date of the bill less 
the amount to be retained by the Bank as the retention money and less installments previously paid under these 
conditions.
The materials to be considered for secured advance shall be nonperishable in nature and only include the value of 
the said materials and goods as and from such time as they are reasonably, properly and not prematurely brought 
to or placed adjacent to the work and then only if adequately protected against weather or other casualties and 
considered acceptable by the   Consultants  / Bank. An indemnity bond is  to be submitted in an appropriate 
format approved by the Bank, whenever Secured Advance against materials are prayed for.
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will be 
progressively deducted from the amount due to Contractor in accordance with the quantities consumed in the 
work.
All the interim payments shall be regarded as payments by way of advance against the final payment only and 
not as payments for work actually done and completed and shall not preclude the requiring of bad unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as 
an admission of the due performance of the contract or any part thereof in any respect or the accruing of any 
claim, nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions or any 
of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect  
the contract. The final bill shall be submitted by the Contractor to the Consultant within one month of the date of 
certificate of completion furnished by the Consultant and payment shall be made after the same is duly verified 
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and certified by the Consultant.

a) FINAL PAYMENT :  
The  final  bill  shall  be  accompanied  by  a  certificate  of  completion  form  the  Consultant  along  with  all  other 
documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be made 
after deduction of Retention Money as specified in these conditions which sum shall be refunded in the manner 
stated in these conditions. The acceptance of payment of the final bill by the Contractor would indicate that he 
would have no further claim in respect of the work executed.

46. VARIATION / DEVIATION:
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and or omit 

or vary the work shown in the drawings or described in the specification or included in the priced schedule of quantities. 
The Contractor on his own accord shall make no addition, omission or variation without such authorization from Bank. A 
verbal authority or direction by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be 
deemed to have been given in writing.
The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar items in 
the contract wherever existing or an engineering rate analysis based on prevalent fair price of labour materials at site of 
work including wastage and other components as required plus 15% for overhead and profit etc. works contract sales 
Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates shall hold 
good for  any increase or  decrease  in  tender  quantities.No  claim for  an extra  shall  be allowed unless  it  has been 
executed by the authorization of Bank / Consultant. No variation shall vitiate the contract.

47. SUBSTITUTION:
Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of 

the Bank / Consultant in writing for any such substitution well in advance. For materials designated in this specification 
by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant shall  be obtained in 
writing prior to execution.

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON COMPLETION:
The whole of the work will  be thoroughly inspected by the Contractor  and deficiencies / defects  put right, all 

windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases and every 
part  of the building both  inside & outside shall  be left  neat and clean as to ensure immediate occupation to  the 
satisfaction of the Bank.

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready for 
inspection.

49. CLEARING SITE ON COMPLETION:
On completion of the work the Contractor  shall  clear away and remove from the site all  constructional plant, 

surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 
workman like condition to the satisfaction of the Bank / Consultant.

50. DEFECTS AFTER COMPLETION:
The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / Consultant 

all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after completion of the 
work and considered as the “defect liability period”. In default the Bank may employ and pay other persons to amend 
and make good such damages, losses and expenses consequent thereon or incidental there to shall be made good 
and borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or may 
be deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from any money due 
to the Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover the balance from the Contractor from the amount retained under these conditions together with 
any expenses the Bank may have incurred in connection therewith.

51. GUARANTEE FOR SPECIALIZED WORKS:
Wherever  provision  for  submission  of  a  guarantee  has  been  advised,  the  same shall  be  submitted  from  the 

specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall 
be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee / 
guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items 
shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the contract.

52. CONCEALED WORK:
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth,  

concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial.   In default whereof,  the same shall,  at  the option of  the Bank / 
Consultant, be either opened up for measurements at the Contractor’s expense or no payments may be made for such 
materials.  Should any differences or dispute arise after execution of any work as to measurements etc. or other matters 
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which cannot be conveniently tested or checked the records of the Bank / Consultant shall be accepted as correct 
and binding on the Contractor.
• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to the Bank immediately.

53. ESCALATION:
The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) 

and will  not be subject  to  any fluctuation due to  increase in cost  of  materials,  labour,  sales  tax,  octroi  etc.  unless 
specifically provided for this document.
54. IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of 
tools and plants would be entertained under any circumstances.
55. SUSPENSION:

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work 
or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of the  
contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this Clause.

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work or 
from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given until the 
notice shall  have been complied with.  If  the Contractor  shall  fail  for  15 days after  such notice has been given to  
proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract 
by the Bank).
56. TERMINATION OF CONTRACT BY BANK:

If  the  Contractor  being  a  Bank  go into  liquidation  whether  voluntary  or  compulsory  or  being  a  firm  shall  be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the 
benefit of the greater part, in number of amount of his creditors  or shall  enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 
contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out and 
fulfill the contract and if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 
creditors  of  the contractor  or  shall  assign,  charge or  encumber this  contract  or  any payments  due or  which may 
become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters 
of things by this contract, to be observed and performed by the Contractor within three clear days after the notice shall  
have been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or perform the 
same or shall use improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not 
exercise such due diligence and made such due progress as would enable the work to be completed within due time 
agreed upon and shall  fail  to  proceed to  the satisfaction  of the Bank after  three clear  days’  notice requiring the 
contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract, 
then and in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a 
notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the 
obligations and liabilities of the contract the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the work subsequently executed had been executed by or on behalf of the contractor  
(without thereby creating any trust in favour of the contractor).  Further the Bank or his agent or servants may enter 
upon and take possession of the work and all  plants,  tools,  scaffolding, sheds, machinery, steam and other  power, 
utensils and materials being lying upon premises or the adjoining lands or road and sell the same as his own property or 
may employ the same by means of his own servants  and workmen in carrying on and completing the work or by 
employing any other contractors or other person to complete, and the contractor shall not in any way interrupt or do 
any act, matter or thing to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from 
completing and finishing or using the materials and plants for the work.  When the work shall be completed or as soon 
as thereafter  as conveniently  may be,  the Bank shall  give notice in writing to  the contractor  to  remove his  surplus 
materials and plants and should the contractor fail to do so within a period of 14 days after receipt by him of the said 
notice, the Bank may sell the same by Public Auction and shall give credit to the contractor for the amount so realized. 
Any expenses or losses by the Bank in getting the work carried out by other contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit.

57. ARBITRATION  

i) Except  where  otherwise  provided  in  the  contract  all 
questions and disputes relating to the meaning of the specifications,  design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used on the work or as to any 
other  question,  claim,  right,  matter  or  thing  whatsoever  in  any  way  arising  out  of  or  relating  to  the 
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contract, designs, drawings, specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter.

If the contractor considers that he is entitled to any extra 
payment or compensation in respect of the works over and above the amount s admitted as payable by 
the Architect or in case the contractor wants to dispute the validity of any deductions or recoveries made 
or proposed to be made from the contract or raise any dispute, the contractor shall forthwith give notice 
in writing of his claim, or dispute to the Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata 
and endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof or 
the date of deduction or recovery.  The said notice shall  give full  particulars of the claim, grounds on 
which

 it is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the Asst. General Manager (Premises & 
Estate) in the manner and within the time as aforesaid.  The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Asst. General Manager (Premises & 
Estate) in writing in the manner and within the time aforesaid.

ii) The Asst. General Manager (Premises & Estate) shall give 
his decision in writing on the claims notified by the contractor.  The contractor may within 30 days of the 
receipt  of  the  decision  of  The  Asst.  General  Manager  (Premises  &  Estate)  submit  his  claims  to  the 
conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., Kolkata for conciliation along 
with all details and copies of correspondence exchanged between him and The Asst. General Manager 
(Premises & Estate).

iii) If  the  conciliation  proceedings  are  terminated without 
settlement of the disputes, the contractor shall, within a period of 30 days of termination thereof shall give 
a notice  to  the  concerned Chief  General  Manager  of  the  Bank for  appointment  of  an arbitrator  to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived.

iv) Except  where  the  decision  has  become final,  binding 
and conclusive in terms of the contract, all disputes or differences arising out of the notified, claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager.  It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters 
to which the Contractor relates in the course of his duties as Bank Officer. If the arbitrator so appointed is  
unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. 
Such person shall  be entitled to proceed withthe reference from the stage at which it  was left by his 
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 
aforesaid should act as arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the  Arbitration  & 
Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, 
of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of 
the parties.   The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be 
paid and fix or settle the amount of costs to be so paid.
Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail Measurement 
Sheet.  Bill  will  not be accepted if detail  calculation sheet of the quantity  executed at site is not being attached. If 
required then the contractor may be ask to submit the Manufacturing certificate in due course of bill checking period

SN Description Unit Tender 
Rate

Tender 
quantity

Actual quantity 
(L/B/D)

Tender 
amount

Actual amount
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Declaration
 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 
and will abide by the same.
Signature of the vendor with seal                                                                    Place :

                                                                               Date:

3. Quantities   

• All  rates  quoted  in  the  schedule  of  quantities  and  rates  and  as  accepted  shall  remain  firm  during  the 
contractual period including extension if any and shall not be subjected to any escalation for a variation limit of 
+20% of the Total Value of the Work as per Work Order. They shall include for any overtime required to complete 
the Work according to programme and on schedule and completely to the Company's satisfaction.

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all 
costs  relating  to  duties,  royalties,  Cess,  taxes  and  other  charges,  all  costs  relating  to  operation  and 
maintenance of construction equipment and also all services as applicable for execution of the work at your 
place except Service Tax, Education Cess and Worker’s Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost 
such as those relating to access roads, establishment expenses etc

Cost of Non Tendered Item
• In case any additional, altered, substituted or any new item of work includes subsequently as per site condition 

and requirement for which no rate is specified in the Contract, rate for such item will be determined by the 
Company from the rate for similar or near similar item of work in the Contract and shall be mutually discussed 
and agreed.  In case any similar or near similar work does not exist in the Contract, the rate shall be decided by 
the Company based on the principle of  actual cost of materials, wastage, taxes, transportation, equipment, 
running  cost,  labour,  supervision,  overheads  etc  towards  actual  direct  cost  plus  12.50%  (Twelve  and  half 
percent) markup thereon.

• The  intent  of  the  Specifications  and Schedule of  Quantities  is  to  have  items finished  and complete  in  all 
respects,  unless  specially  stated  otherwise  in  the  Schedule.  This  shall  be  understood  whether  or  not  it  is 
specifically mentioned in the description of the item.  

• The schedule of  quantities  as  given in  the SoR is  indicative  only  and may vary  up or  down as  per  actual 
requirement of site conditions for which item rate shall remain unchanged. 

• The  Schedule  of  Quantities  issued  by  the  Company  with  the  tender  documents  shall  be  deemed  to  be 
approximate and no liability shall attach to them for inaccuracies or errors therein.

• Schedule of Completion :  

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 days from 
the date of LOI and complete the entire work satisfactorily within  45 daysas per mutually agreed schedule. In 
case the contractor fails to mobilise the resources to site for commencing the work and complete the works as 
per mutually agreed time line for each phase; it is assumed that the contractor is not interested in executing the 
work and hence the said contract stands cancelled automatically. In such case, the Company is at the liberty 
to off load the work to other suitable agencies at your cost and risk. 

4. Liquidated Damage For Delay:  

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total 
contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 
percent) total contract value for every week, subject to a maximum of 5% (five percent) of the total Contract 
value on uninterrupted working condition.

5. Obligations of the Bank   

5.1 Electricity & Water  
Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 metres 
from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. The location to 
be mutually agreed.

3. Statutory and other Obligations:  

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply with 
all applicable statutory laws and orders of competent authorities and court and will specifically comply with the 
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followings Labour Rules etc.

In  respect  of  all  labourers  directly  or  indirectly  employed in  the  works,  the  Contractor  shall  comply  with  all 
legislation and rules of State and/or Central  Government or other  local authority  governing the protection of 
health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  The Minimum Wages 
Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and other 
obligations  of  applicable  statutes  with  regard  to  fair  wages,  welfare  amenities  and  safety  measures.   The 
Contractor shall furnish to the Company necessary license under the Contract Labour (Regulation and Abolition) 
Act, 1970.  The Contractor shall be solely liable for any default or non-compliance of the same.

Reporting of Accidents to the Authorities

The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by him 
including those of the Company and the sub-Contractor/nominated Contractor on and in connection with the 
Works  and shall  report  to  the  Company and other  local  authorities  concerned all  cases  of  serious  accident 
howsoever  caused  and  wherever  occurring  and  render  immediately  all  possible  help  to  the  victims  of  the 
accidents.

Accident or Injury to Workmen

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 
connection with the construction, erection & commissioning work according to his Contract. HIL shall not be liable for, or 
in respect of, any damage or compensation payable at all in respect of, or in consequence of, any accident or injury to 
any personnel in the employment of the Contractor and the Contractor shall indemnify and keep indemnified HIL 
against all such claims, damages, compensations and proceedings

Unsatisfactory Work

No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications by 
the Company and certified by the Engineer to such effect. Should, through inadvertence, bad work be certified, 
the Engineer shall be competent to strike the same out of the account and recover the value at any time prior to 
or at the time of granting the final certificate by deduction from the final payment or otherwise.

Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be removed 
or reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's Engineer. 
Should the Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be entitled to 
remove or reconstruct such work at the risk and cost of the Contractor,  and the Company shall  recover the 
amount from any amount of money due to the Contractor/security deposit on account of such work. 

        Should the Engineer consider that the work although not executed in strict accordance with the Specifications may 
be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as he may 
consider reasonable.

Examination of any covered work may on occasion be required by the Engineer and such work shall be 
uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the work 
uncovered has been executed fully to the Company's satisfaction

26.Defective   Liability   / Warranty  :

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 months 
from the date of  virtual completion, against defective material, poor workmanship and design. In case the civil 
construction work shows any defect arising out of defective material, and/or poor workmanship and/or design (if 
design is within the scope of the Contractor) during the warranty period, the Contractor shall take immediate step 
for rectification within 7 days of observance of such defect, free of all cost against written communication from 
the Company/Engineer failing which the Company reserves the right to carry out rectification at the risks and cost 
of the Contractor  and recover  the expenses from the Contractor's  running bills  and/or from retention money 
and/or other means, as deemed fit. However, the above warranty will not be applicable for any normal wear 
and tear in roadwork if constructed by the Contractor under the Scope of Works.

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor 
shall be liable to make good the same in the same manner as if the work and materials has been done and 
supplied  by  the  Contractor  itself.  The  Contractor  shall  remain  liable  under  the  provisions  of  this  clause 
notwithstanding the payment of any intermediate bills or settlement of the final bill.
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SAFETY MEASURES AT SITE

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also 
should be provided with Helmets. It should be ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work as can be done safely from ladders. When a ladder is used 
an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as 
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials.  Such scaffolding or staging shall  be so fastened as to  prevent  it  from swaying from the building or 
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, 
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or 
floor  level  they  should  be  closely  boarded,  should  have adequate  width  and  should  be suitably  fenced,  as 
described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall 
of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 metre.

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 
ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For longer ladders this  
width should be increased at least 6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall  be taken to prevent danger from electrical equipment. For electrical  on line works 
gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters 
length or fraction thereof. Ladder shall  be extended from bottom of the trench to at least 1 Meter above the 
surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give  suitable  slope,  or  securely  held  by  timber  bracing,  so  as  to  avoid  the  danger  of  sides  collapsing.  The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged.
c) All  practical  steps  shall  be  taken  to  prevent  danger  to  persons  employed from risk  or  fire  or  explosion  or 

flooding. No floor, roof or other part of the building shall  be so over-loaded with debris  or materials as to 
render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; 
and the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall  be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their  attachments, anchorage and support shall  conform to the 
following standard or conditions:
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects.
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years  should  be  in-charge  of  any  hoisting  machine  including  any  scaffold,  winch  or  give  signals  to  the 
operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting 
or lowering or as means of suspension the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case of hoisting machine having a variable safe working load, each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting  appliances  should  be 
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to 
the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to 
the minimum the risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not 
wear  any  rings,  watches  and carry  keys  or  other  materials,  which  are  good conductors  of  electricity.All 
scaffolds,  ladders  and  other  safety  devices,  mentioned  or  described  herein  shall  be  maintained  in  safe 
condition and no scaffold,  ladder or equipment shall  be altered or removed while it  is  in use.  Adequate 
washing facilities shall be provided at or near places of work.

Details  of  Insurance  Policies

Type of Policies Name of Insurance Amount (Rs.) Policy No. Validity

CAR Policy including  

3rd Party  Liability

 

Workmen’s  Compensation
Remarks  :

1. This is only on-account payment and is not to be interpreted either as approval of  work materials  brought  or 
affixed  at  site  or  for  that  matter  approval  of  any  sort

2. The  quantum  of  work  done  and  materials  delivered  at  site  have  been  certified  by 
……………………………………………….

3. Should you wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige.

PROFORMA  OF  HINDRANCE  REGISTER

Name of Work : Date of state of work :

Name of Contractor : Period of completion :

Agreement No. : Date of completion :

Sl. No. Nature of 
hindrance

Date of 
occurrence of 

hindrance

Date of which 
hindrance was 

removed

Period or 
hindrance

Signature  SE/PE Remarks

1 2 3 4 5 6 7

SE  =  Site  Engineer
PE  =  Project  Engineer

    Place : ___________________

Date   :  __________________
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT

Name  of  Work : Name  of  Article :

Name  of  Contractor : Estimated  Requirement :
Agreement  No. : Issue  Rate :

Sl. 
No.

Date  of 
Receipt

Received 
from  / 
issued  to 
(with)

Receipt Issue Balance Initials  of 
Contractors

Initials  of  Bank’s  / 
Architect’s 
Representative

Remarks

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name  of  the  Contractor

2. Name  of  the  works  as  given  in  the  Agreement

3. Agreement  WO

4. Tender Amount

5. Date  of  Commencement  of  Work

6. Period  allowed  for  completion  as  per  agreement

7. Date  of  completion  as  per  agreement

8. Period  for  which  extension  of  time  has  been  given

Date Month Year

(a) 1st extension vide Bank’s Letter No.

(b) 2nd extension vide Bank’s Letter No.

(c) 3rd extension vide Bank’s Letter No.

9. Reasons for which extensions have been previously given ( copies of the previous applications  should 
be  attached )

10. Period for which extension is applied for and the reasons thereof including hindrances                  time 
for  extra  work  assigned ,  if  any  etc.

Signature of Contractor

TECHNICAL SPECIFICATION
Electrical work   terms & conditions   
1.   All PVC insulated, and armoured cables used shall conform to ISI  554/64 and of 650/1100V grade. Test certificates of 

cables issued by manufacturers are to be furnished after installation on demand.
2.  All  electrical  work  in  connection  with  the  wiring  and installation  of  electrical  equipment  shall  be  carried  out  in 

accordance  with  the  provisions  of  Indian  Electricity  Act  and Rules  thereunder  and  shall  also  comply  with  the 
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provisions of IS: 732-1963 (Latest iteration) and IS: 2274-1963 (latest iteration), as applicable. The number of wires in 
conduit shall not exceed the standard limits defined. UPS and Raw AC supplies should run in separate conduits.

3.   Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable. 
4.   Contractor would be required to furnish after completion, two sets of detailed drawings.
5.   Work must be completed within 21 daysfrom the date of receipt of work order.
6.   The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion 
and all defects cropping up within this period must be rectified at contractor's cost immediately.
7.   Caution boards as per statutory requirements must be displayed wherever required.
8.   All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard 
specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have to 
be got approved by the Engineer-in-charge, prior to actual use.
9.   Contractor is required to ensure that no damage is caused to Bank's property during execution of the job and 
should make good damages, if any, at their own cost.
10.   Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as desired by the Bank/E-I-
C.
11.  Standard deductions will be made from bills as per Bank's rules.
12.  . Security deposit/Retention Money of 5% of the total value would be retained by the Bank as security deposit for a 
period of 12 months from the date of completion. Bank shall not provide any mobilization advance.
13.  Work has to be carried on without disturbing normal banking operations.
14.  Rates quoted shall be inclusive of all taxes, levies, duties, transportation cost etc. However, GST will be payable extra 
on the actual basis by SBI only on basis of proof of payment along with the submission of invoice.
15.  Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work. 
16.  Bank shall have the right to change the quantities as per on spot requirements. Bank also have right to reserve to 
cancel at any/all quotations/tenders without any cause.

17.  Contractors should submit the Test Certificate form at the time of submission of final bill                          
18.  Necessary blanking plates are to be provided wherever required.
19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all respect. 
20.  Contractor should be advised to depute their representative to the Branch from take-on date to the following day 
of branch going live at their own cost.  
21.  All the materials which shall be used in the work shall be as per specification and must be from the list of approved 
materials  as  mentioned in  the  specification.  Samples  of  the  materials  proposed to  be used shall  be submitted for 
approval and nothing shall be used which are not approved.
22.  Contractor should note that all wiring, DB, Starter etc. below false ceiling in System Room should be concealed 
unless otherwise specified. 
23.  On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 days from opening of the 
quotations.
24.   It is  obligatory  under Indian Electricity  Rules that  electrical  installations  work  shall  be executed under qualified 
Electrical Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State License 
Board 
25.  The contractor has to obtain labor license and abide by Rules and Regulations of contract labor (Regulation and 
abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.)
26.  Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as 
and when required.
27.  Quantities are approximate, and the work will be paid on the measurement basis as per ISI code of measurement.
28.  The contractor must be registered with service tax act and furnish a copy of registration documents.
29.  Test report of supply authority must filled in, if required
30.  CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION.
31.  State Bank of India reserves the right to accept or reject any or all quotations/Tenders without assigning any reason 
thereof. Bank’s decision as regards eligibility shall be final and binding.
32. Vendor shall quote their rates in each item of the price bid form.
33. No extra payment will be made for the work carried during the nights or holidays.                                     34. The  
tenderers shall quote their rates for individual items both in words and figures; in case of discrepancy between the rate 
quoted in words and figures, the unit rate quoted in words shall prevail.  If no rate is quoted for a particular item, the  
tender will be liable for rejection.
The amount of each item shall be calculated and the requisite total to be given on each page. In case of discrepancy 
the total  amount calculated from multiplication of unit rate and quantity,  the unit rate quoted will  govern and the 
amount will be corrected.

Contractor signature with Date & Stamp 

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final one, in case of  

any discrepancy/difference  found In between the Specification of BOQ/Price bid and NIT 
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LIST OF MATERIALS :-

Sr.No Description Make        

1. L T Switch Board Panel Locally  fabricated  with  all  components  from  approved 
make.

2. CFS/Switch Fuse with HRC fuses L&T/SIEMENS/GE/ABB/Schneider/INDO ASIAN

3. Changeover switch HPL / INDO ASIAN/HAVELLS /L & T / ABB/ Schneider
4. MCCB and Accessories Legrand/INDO ASIAN -OPTIPRO/Hager/Schneider/L&T/Havells

5. MCCB/MCB Distribution Board Legrand  /  Hager  /Schneider/Havells/L&T  /INDO  ASIAN 
-OPTIPRO

6. RCBO, MCB & MCB Isolator Legrand  /  Hager/  Schneider/Havells/L&T/  INDO  ASIAN 
-OPTIPRO

7. Current Transformers AE/KAPPA/SEGC/L & T
8. KWH Meter (Analog/Digital): GE /IMP /ABB /LANDIS GYR /L&T

9. Ammeter & Voltmeter (Analog/Digital) AE/IMP/MECO/ENERCON/L & T

10. Selector Switch for Volt-meter/Ammeter Kaycee/L & T/Siemens

11. Contactors and Timer (Modular Type) Legrand / SIEMENS/L&T/ INDO ASIAN -OPTIPRO

12. PVC Terminals ESSEN/ELMEX/L&T
13 1.1  KV  grade  PVC/XLPE  aluminum/copper 

conductor cable( armoured/ unarmored)
GLOSTER  /  UNIVERSAL  /  POLYCAB  /  NICCO  /  HAVELL’S/ 
BONTON
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14. 1100V grade PVC insulated and sheathed 
and PVC insulated copper conductor 
wire/flexible wire.

RR-KABEL/V-GAURD  /NATIONAL/POLYCAB/  HAVELLS  / 
Gloster/ KEI/BONTON

15. Telephone Wire RR-KABEL / DELTON / POLYCAB/Bonton

16. Cable Lug Dowell’s

17. Cable Gland Dowell’s/Power Engg/Comet

18. Steel  Conduit  (ISI  marked)  Black 
enameled/galvanized

BEC/NIC/AKG

19. PVC  Conduits  (MMS)/Channels  and 
accessories

BEC/Plastran/Precision/Polycab/Harsh/AKG/Plasma/Astral

20. G I Pipe TATA/ITC/BST/Jindal

21. Ceiling Rose (3 Plate) Anchor/Precision/SSK/Rider

22. 15 Amp/5 Amp Modular Key type switch and 
flushed  type  plug  socket  and  mounting 
accessories

Anchor/SSK/PRECISION

23. 20A, 2 Pin and scrapping earth type switch 
socket and plug socket 

Legrand/MK/Havells/ABB/L & T/Schneider

24. Holder Kay/MMP/EPP/Anchor/Precision/SSK

25. Modular Type Switch/Socket/ M.S box/plate Legrand-myrius  /Hager-insysta  /North-west 
Nowa/Crabtree-Athena/MK  wraparound/Anchor-
SHYNORA+  woods/Schneider or as approved by Engineer 
In-charge

26. RJ-11 Socket Outlet (Modular) Legrand-myrius  /Hager-insysta  /Northwest-Nowa 
/Crabtree-Athena/anchor woods/ MK wraparound

27. Indication Lamp (LED Type) Legrand/L&T/Siemens

28. Buzzer/Call Bell Bajaj/Anchor

29.  Light Fittings Philips//Wipro/Bajaj/Jaquar/Crompton(asper given list)

30. Fans ORIENT/ Crompton/ Havells/Bajaj/ (Heavy duty and high 
speed with oscillation and speed control)
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SPECIAL CONDITION OF CONTRACT

1. Setting out the work: a)The contractor shall  set out the work and shall  be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all  parts 

thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at any time 

any error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had 

been approved by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at 

his own expenses rectify such error, if so, required to satisfaction of the SBI.

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to the 

size & space available in the Premise Area where they are to be provided or placed, Bank have the right to 

slightly modified the dimensions of the items to suit the site & no claim therefore shall  be made by the 

contractor.

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his work 

from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall  

make good any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 

his control.  

3. Inspection of Work  : The Bank’s Engineer/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are lying or from where 

they are obtained and the contractor  shall  give every facility  for inspection and examination and test of the 

materials and workmanship.

4. Quality of Materials, Workmanship & Test: All  materials  and workmanship shall  be best of the respective kinds 

described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be subject 

from time to time to such tests  as the Bank’s Engineer/Consultant may direct at the place of manufacture or 

fabrication  or  on  the  site  or  an  approved  testing  laboratory.  The  contractor  shall  provide  such  assistance, 

instruments, machinery, labour  and materials as are normally required for examining measuring sampling and 

testing any material or part of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant.

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall be 

entertained which is consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract.

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the them in taking such measurements and calculation and to furnish all particulars or to give all assistance 

required  by  any  of  them.  The  contractor  or  his  authorized  representative  shall  sign  all  the  pages  of  the 

measurement book in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements.

7. Bill  Submission  Format: The  bill  shall  be  as  per  tender  specification  as  detailed  below  along  with  Detail 

Measurement Sheet. Bill  will  not be accepted if detail  calculation sheet of the quantity executed at site is not 
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being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course 

of bill checking period

SI.No Descriptio

n

Unit Tender rate Ten qty Act qty (L/B/D) Ted amount Act amount

Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully understood 

and will abide by the same.

Signature of the vendor with seal :                      
                                               
Place :                                        

                                                                                                                                              Date :
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