Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

A SBI Category Code: ED

STATE BANK OF INDIA

The Assistant General Manager (P&E),
9th floor, Samriddhi Bhawan, #1, Strand Road,
SBI, LHO, Kolkata-700001.

SBI INVITES e-TENDERS
FOR

PROPOSED ELECTRICAL WORKS AT THE PREMISES OF SBI BRICHGUNJ BRANCH UNDER
RBO-1 PORTBLAIR, AO SOUTH 24 PARGANAS

ONLY THE SBI APPROVED ELECTRICAL CONTRACTORS
EMPANELLED UNDER THE CATEGORY - CODE [ED] CAN PARTICIPATE IN E-TENDERING

Last Date & Time for submission of e-Tender : 11.05.2026 UPTO 2:00 PM
Opening of e-Tender: 3.00 PM on 11.05.2026

Tender Submitted By:

Name of Contractor:

Note:

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-
Tendering.

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard
copy is required to be submitted physically during tender submission. Only L1 bidder will be
asked to submit the signed hard copy of all the pages of NIT in due course before issuing work
order.

Signature of Bidder with seal
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

Category Code: ED

OSBI

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA
SAMRIDDHI BHAVAN, BLOCK B, 9™ FLOOR,
1, STRAND ROAD, KOLKATA - 700 001, WEST BENGAL

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS) in single bid (Technical cum
commercial bid) from the empanelled contractors under Category code: [ED] of SBI, LHO
Kolkata, for “PROPOSED ELECTRICAL WORKS AT THE PREMISES OF SBI BRICHGUNJ BRANCH UNDER
RBO-1 PORTBLAIR, AO SOUTH 24 PARGANAS” through online e-Tendering System Portal
https://www.tenderwizard.com/SBIETENDER. Details of the e-Tender are as under.

Sl. Description-1 Description-2
1 Name & Location of work PROPOSED ELECTRICAL WORKS AT THE PREMISES OF SBI
BRICHGUNJ BRANCH UNDER RBO-1 PORTBLAIR, AO
SOUTH 24 PARGANAS
2 Tenders shall remain valid for 90 days from the date of opening of tenders.
3 Time allowed for completion 30 days (including Sundays and Holidays) from the
Date of Issue of the Work Order or the Site Handover
Date, whichever is later.
4 Last date and time of submission | 2.00 PM on or before 11.05.2026
of tender
5 Date & Time of opening of | 3.00 PM on 11.05.2026
Tender
In case the tender opening date is declared as
holiday, the tender will be opened in the next working
day atf the same time.
6 Address for submission of Tender | Office of
Document where tender will be | The Assistant General Manager (P&E), 9th floor,
opened Samriddhi Bhawan, #1, Strand Road, SBI, LHO,
Kolkata-700001
7 Earnest Money Deposit (EMD) NIL
Copy of Special term deposit submitted to Bank for
empanelment is to be submitted in hard copy & scan
copy is to be uploaded in the e-tender portal.
Bidders are requested to submit technical bid as well as
price bid in online mode only. No hard copy is required
to be submitted physically during tender submission.
8 Defect liability period 12 months from the date of virtual completion of work
9 Liuated Damages 0.5% per week for the delayed period subject to a
maximum of 5% of contract value.
10 | Approximate Estimated cost of | Rs.6,64,674.00 + GST as applicable.
the project.
11 | Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful
tenderer.
12 | Total Security Deposit (TSD) in | 5% of the final bill amount including ISD. ISD will be
the form of Retention Money | retained with us for a defect liability period ie, 12
(RM) months from the date of final bill. No interest will be paid
for the said ISD.
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https://www.tenderwizard.com/SBIETENDER

Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

Category Code: ED

) SBI

13

Availability of Tender

Documents

Tender documents are to be downloaded from the
Bank’s website (https://sbi.bank.in) or SBI e-Tender Portal
www.lenderwizard.in/SBIETENDER

14

For e-Tender related queries

Service provider :

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex,
3RD Stage, 3RD Block, Bangalore — 560079,
Karnataka.

Ph.: 080-49352000 / 40482000

Fax: 080-49352034

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033
4604 6611

Contact Persons:

(On working days 9 AM to 6 PM)

1. Mr. Kushal Bose

Mobile No.: +91 7686913157

e-Mail: kushal.b@antaressystems.com

2. Mr. Biswaijit Chakraborty

Mobile No.: +91 96747 58723

e-Mail: biswajit.c@antaressystems.com

15

Value of Interim Certificate

No advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances.

16

Deduction of Income Tax and
GST

A) TDS on Income Tax/GST will be deducted at source
as per Govt. Guidelines.

B) The contractor should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision

ii. Contractor should timely file his GST return in
accordance with GST provisions to enable the Bank to
claim the credit of GST paid to the confractor.

17

For any details, please contact

Manager (Electrical)
e-Mail ID: vennam.shekar@sbi.co.in

agmpre.lhokol@sbi.co.in (AGM e-Mail ID)

18

Documenis Required to be
signed , scanned and uploaded
in the e-Tendering website
during submission of Tender

1. Signed Copy of Special term deposit submitted to
Bank for empanelment

2. Process Compliance statement as per Annexure-I
of NIT

3. Signed & Stamped copy of page no. 01 to 11 of
Technical bid i.e NIT.
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

A SBI Category Code: ED

4. Declaration copy related reading, understanding
and acceptance of all the pages of NIT

No Hard copy of technical bid as well as price bid have
to be submitted physically. Technical Bid as well as Price
bid is to be submitted in online mode only.

19

Corrigendum

Corrigenda, if any, is to be followed as published in
www.tenderwizard.in/SBIETENDER portal only.

20

Any additional Information

The estimated rates as per the Break-up Of Quantities
(BOQ) uploaded in this tender are inclusive of materials,
labour, wages, fixtures, tfransportation, installation, all
taxes & charges, cost of the insurances as specified in
the tender, cost fowards testing of materials supplied,
wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses
to complete the work. However, GST on work value will
be paid extra as applicable.

21

Additional Security
Deposit(ASD)/Performance
Guarantee(APG)

ASD/APG shall be applicable if the bid price is below
10% of the Bank’s estimated cost put in this tender. The
amount of such ASD/APG shall be difference between
90 % of Bank’s estimated cost and tfender amount
quoted by the contractor in the form of Bank
Guarantee(other than SBI) or D.D issued by any
scheduled Bank and will be retained by the SBI for entire
completion period of the project. In case contractor
fails to undertake the job within stipulated time or leave
the same incomplete or carryout substandard job, the
bank will be at liberty to forfeit the ASD/APG by invoking
the Bank Guarantee/en-cashing the DD

We strongly recommend the contractor to study the site condition & work scope of above
mentioned site before submitting the tender. The work shall be strictly executed as per the
Bank's approved policy. Materials to be used for execution of the said work are to be approved
by the bank prior to use. State Bank of India has the right to accept / reject any / all tenders
without assigning any reason.

Sd/-

Assistant General Manager (P&E)
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

A SBI Category Code: ED

IMPORTANT NOTES

(a)

All contractors who are empanelled with SBI Kolkata Circle in the specified category are
only eligible for participating in e-tendering for the above-mentioned work.

(o)

Any abnormal increase from the quoted price / cost in the tender will not be accepted.

(c)

The Bank reserves the right to reject any or all the tenders without assigning any reason
whatsoever.

(d)

Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category
Code : ED (work value from Rs 3.00 up-to Rs 10.00 Lakh for Electrical Works ) only in one
part, i.e., Part = I [Technical Bid + Singed Copy of Special term deposit)], Part - 1l
[Price Bid], fo be submitted online through the following portal:

www.tenderwizard.in/SBIETENDER

** Price Bid and technical bid shall not be accepted offline.
Price Bid and technical bid can be submitted through online mode only *

Part - | (Technical Bid + “Singed Copy of Special term deposit”): Technical Bid will be
available online for downloading of documents in the portal as stated above and is o be
submitted offline the address as mentioned above.

and
Online Price Bid: This shall contain the Electronic format of Price Bid.The contractors can
view the Tender Opening Details through their respective log-in IDs on the above-
mentioned e-Tendering Portal (Website).

(e)

The Bidder is expected to examine all instructions, forms, terms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission
of bids not substantially responsive to the Bid Documents in every respect will be

at the bidder’s risk and shall result in rejection of the bid.

(f)

In case the date of opening of tenders is declared as a holiday, the tenders will
be opened on the next working day at the same time. Again, corrigenda, if any, are to
be followed from htips://www.tenderwizard.com/ SBIETENDER.

(9)

No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the Price Bid.

(h)

Tenders received without “Singed Copy of Special term deposit” shall be summarily
rejected, and such tenders shall not be allowed to participate in the online price
bidding process.

SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

(k)

The intending bidders are to quote their offers item wise in all the items of price bid. If
vendor fails to quote their price in any of the items of price bid , the price quoted by the
vendor will be assumed as “Zero". Vendor will be bound to execute the work of the item
& the work value of that item will be zero.

(1)

Contractors shall provide all labour and materials, fool and tackles including necessary
scaffolding for proper execution of the work including curing etc.

(m)

5% of the value of the executed work will be retained as Security Deposit and will be
refunded on satisfactory completion of Defect Liability Period i.e., 12 (twelve) months
from the date of completion of work. No interest shall be payable on Security Deposit.

Rates quoted shall be inclusive of providing necessary arrangements for satisfactory
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

Category Code: ED

protection of furniture / flooring / electrical fittings / Bank’s any other property during
execution of the work.

(o) | Rates shall be inclusive of cost for disposing debris and any other unserviceable materials
as per direction and inconformity with the Local or any other govt. authorities rules.

() | Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling,
walls, etc., after completion of work.

(a) | Incase of any poor quality of work or substandard materials used for the purpose, shall be
replaced as per instructions without any extra cost.
Notes:-

¢ Conditional tenders shall be summarily rejected.

e SBI reserves the rights to accept or reject any or all the tenders, either
in part or whole withoutassigning any reason(s) for doing so and no
claim/correspondence shall be entertained in this regard.

¢ Quantities are tentative and can increase or decrease the quantities of
any item and contractor have to execute the same at the quoted rates.

e The application forms must be submitted in a prescribed format as laid
down in the enclosed Annexures.

The Price bid should be submitted in online mode only as prescribed format given in our

ServiceProvider's portalwww.tenderwizard.in/SBIETENDER.
Yours Faithfully,

Sd/-

Assistant General Manager (P&E)
SBI, P&E Deptt., LHO Kolkata
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

Category Code: ED

(ANNEXURE 1)

(The bidders are required to print this on their company'’s letter head and sign, stamp and
submit with technical Bid)

To,
M/s. Antares Systems Limited

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF PROPOSED
ELECTRICAL WORKS AT THE PREMISES OF SBI BRICHGUNJ BRANCH UNDER RBO-1 PORTBLAIR, AO SOUTH
24 PARGANAS

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:
1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s. Antares Systems Limited, shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the
E- tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards, Date:

Signature with company seal Name:
Company / Organization:
Designation within Company /
Organization:

Address of Company/Organization :
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

Y SBI Category Code: ED

INSTRUCTIONS TO THE TENDERERS

Sealed Tenders are invited by SBI for the PROPOSED ELECTRICAL WORKS AT THE PREMISES OF SBI
BRICHGUNJ BRANCH UNDER RBO-1 PORTBLAIR, AO SOUTH 24 PARGANAS

01.Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner. *) Instructions
to tenderers, *) General conditions of Contract, *) Special conditions of Contract, *)
Additional Specifications, Drawings, *) Price bid

*axdx IMPORTANT NOTE:

The above documents shall be taken as complementary and mutually explanatory of
one another butin case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) General Terms & conditions of contract

c) Instructions to Tenderers

d) Drawings

e) Special conditions of contract

f) Technical specification

The tender documents are not transferable.

02. Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the
laow and order situation, climatic conditions local authorities requirement, traffic regulations
etc; The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

03. Earnest Money:
As mentioned in NIT

04. Initial/ Security Deposit :

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value by means of DD drawn in favour of SBI Payable at Kolkata within a period of 7 days
of acceptance of tender.
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

SBI Category Code: ED

05. Total Security Deposit:

Total security deposit shall be 5% of contract value. Out of this 2% of contfract value is in the
form of Initial Security Deposit (ISD). Balance 3% shall be deducted from the running
account bill of the work at the rate of 10% of the respective running account bill i.e.,
deduction from each running bill account will be @10% ftill Total Security Deposit (TSD)
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be
paid to the contract on the basis of architect's certifying the virtual completion. The
balance 50% would be paid to the contractors after the defects liability period as specified
in the contract.

06. Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain
percentage above or below estimated project cost), SBI /the bank may ask such bidder to
deposit additional security deposit (ASD) as mentioned in the cautioned note in Page no-4
of this NIT.

7.0 Signing of contract Documents:

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt
of infimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered in to or not.

8.0 Completion Period:

Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within the stipulated period as mentioned in NIT, from the date of
award of work.

9.0 Validity of tender:

Tenders shall remain valid and open for acceptance for a period of 90 days from the date
of e-Tender . If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not accurate, SBI / Competent Authority
has the right to accept/reject any/all tenders without assigning any reasons whatsoever.

DECLARATION

[/We have understood all the above conditions. If I/We fail to start/ or execute work within

the stipulated period of time, our Security deposit will be forfeited.

Place:

Date: Signature of Contractor
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Tender ID: KOL/LHO/VC/2026-27/05/01 Q}m BI Category Code: ED
DATE: 04.05.2026 %f

FORM OF TENDER

To,

Assistant General Manager

Dear Sir,

SUB: PROPOSED ELECTRICAL WORKS AT THE PREMISES OF SBI BRICHGUNJ BRANCH UNDER RBO-1

PORTBLAIR, AO SOUTH 24 PARGANAS

1. 1/We refer to the tender notice issued by the bank for above work. In connection with the
above.

2. |/We do hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, conditions of contract, specifications, and bill of quantities at
the respective rates quoted in the bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and
all aspects of the tender conditions.

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part,
to

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within the stipulated fime as mentioned in NIT from the date of
issuance of work order.

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.
5. We also declare that SBI may take any official actions,

i) If our offer is withdrawn within the validity period of acceptance.

Or

ii) If the Contract is not executed within 10 days from the date of receipt

Or

iii) If the work is not commenced within 15 days after issue of work order or handing over of
site whichever is later.

5.1/We understand that you are not bound to accept the lowest or any fender you receive.
6. Name of Partners/Directors of our Firm :

)

i)

iii)

Yours faithfully

Signature:

Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of
atftorney to sign the contract

(Certified true copy of Power of Attorney should be attached)

Signature and address of witness

a) Signature:

Name:

Address:
b) Signature:

Name:
Address:
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Tender ID: KOL/LHO/VC/2026-27/05/01 Q}m BI Category Code: ED
DATE: 04.05.2026 %f

DRAFT ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2026

between

of

(hereinafter called the “Employer”) of the one part and
of (hereinafter called “The Contractor”) of the other
part, where as the Employer is desirous of getting the work of
N " executed and has
caused drawings, conditfions of contract, specifications and schedule of quantities etc.,
describing the works prepared by Bank.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions
of contract, specifications and schedule of quantities etc., have been signed by or on behalf of
the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon
the said drawings and described in the same specifications and included in the said schedule of
qguantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities,
and which sum is estimated fo be Rs.

(Rupees (hereinafter referred to as “Said
Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the
said conditions, the contfractor shall upon and subject to the said conditions, execute and
complete the work shown in the said drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable
hereunder at the times and in the manner specified in the said conditions.

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract,
Appendix thereto, Special Conditions of Confract, Specifications and Schedule of
Quantities with the rates entered therein, shall be read and studied as forming part of this
agreement and the parties hereto shall respectively abide by and submit themselves to the
conditions and stipulations and perform the agreement on their part respectively in such
conditions contained.

4, The confract is neither a fixed lumpsum contract or a piece work contract, but is a confract
to carry out work in respect of the entire works to be paid for according to actual
measured quantities, including variations from BOQ at the rates contained in the Schedule
of rates and Probable bill of quantities or as provided in the said conditions.

5. The Employer reserves to himself the right of altering the drawings and natures of the work,

of adding/substitution to or omitting any items of work or having portions of the same
carried out through alternate agencies without prejudice to this contract.
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

~ SBI Category Code: ED

6. Time shall be considered as the essence of this agreement and the contractor hereby
agrees to commence the work soon after the site is handed over to him but within 10 days
reckoned from the date of issue of work order to execute the work, as provided for in the
said conditions and complete the entire work in the stipulated time as mentioned in NIT
subject to nevertheless to the provisions for extension of time.

7. This agreement and confract shall be deemed to have been made in Kolkata and any
questions or dispute rising out of or in any way connected with this Agreement and
Contract shall be deemed to have arisen in Kolkata and only the courts in Kolkata shall
have jurisdiction to determine the same. The limitation period will be 90 days from the date
of dispute having arisen.

AS WITNESS our hand this day of 2026
Signed by the said in the presence of:

WITNESS : SIGNATURE

NAME

ADDRESS : EMPLOYER
WITNESS : SIGNATURE

NAME

ADDRESS :
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Tender ID: KOL/LHO/VC/2026-27/05/01 f,g Category Code: ED
DATE: 04.05.2026 QJ v

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall
be carried out as per standard specifications and under the direction of SBI / Consultant.

1. INTERPRETATION :

In constructing these conditions, the specifications, the schedule of quantities, tender and
Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires:

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State

Bank Bhavan”, Madam Cama Road, Mumbai — 400 021, Maharashtra and Local Head Office
at “Samriddhi Bhavan”, Block B, 9t Floor, 1, Strand Road, Kolkata — 700 001, West Bengal and
includes Client’s representative, successors & assigns.

i) Consultant: NA

iif) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide
CAPTIONED NIT and his / their heirs, legal representatives, assigns and successors.

iv) Site : AS MENTIONED IN THIS NIT where the work is to be executed as per the lay-out plans and
drawings including any other building (s) thereat allotted by the Bank for the Contractor’s use.

v) Site Engineer [ Project Management Consultant (PMC): The Site Engineer / Project
Management Consultant shall be the person / organization appointed by the Bank for
administration of construction work.

vi] Drawing: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings or any other instruction, which may be given
by the Bank / Consultant, during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of
quantities are to be kept at site and the Bank / Consultant, shall be given access to such drawings
or schedule of quantities whenever necessary. Detail fabrication drawings where required are to
be prepared by the Confractor and have these approved by Consultants before taking up
execution.

The Confractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 15 days
ahead from the time when it is required for implementation so that the Bank / Consultant may be
able to give decision thereon.

e "“The Work” shall mean the work to be executed or done under this contfract.

e "Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act

or in Provincial Insolvency Act or any amending statutes.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and

forming part of this contract.

e “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the

accepted quoted rates of the contractor.

SCOPE OF WORK : AS MENTIONED IN THIS NIT in Accordance With The Drawings And “Schedule Of
Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And Management
Necessary For And Incidental To The Construction And Completion Of The Work In conformity with
designs, drawings, specifications, bill of quantities, etc. Should any detail, essential for efficient
completion of the work be omitted from the drawings / specification, it shall be the responsibility
of the confractor to inform the Bank / Consultant and to furnish and install such detail with Bank's /
Consultant’s concurrence, so that upon completion of the proposed work the same becomes
acceptable.
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Tender ID: KOL/LHO/VC/2026-27/05/01
DATE: 04.05.2026

SBI Category Code: ED

Bank / Consultant may in their absolute discretion issue further drawings and / or written
instructions, details, directions and explanations, which are here after collectively referred to as
“The Bank’s / Consultant’s instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or
omission or substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing
and / or specification.

. The removal from the site of any defective material brought thereon by the contractor and
the substitution of any other material thereof.

. The demolition, removal and / or re-execution of any work executed by the Contractor/s.

. The dismissal from the work of any person employed thereupon.

The opening up for inspection of any work covered up.

. The rectification and making good of any defects under clauses hereinafter mentioned

and those arising during the Defect Liability period.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank’s / Consultant’s instruction provided always that verbal instruction, directions and
explanations given to the Contractor or his representative upon the work by the Bank / Consultant
shall, if involving a variation, be confirmed in writing to the Contractors within seven days. No
work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be
taken up without written permission of the Bank / Consultant. Rates of items not mentioned in the
priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as
provided in Clause “Variation”.

0

Q ™ 0o Q

2, DETAILED DRAWINGS AND INSTRUCTION :

The Bank through its consultant shall furnish with reasonable promptness additional instruction
by means of drawings or otherwise necessary for proper execution of the work. All such drawings
and instructions shall be consistent with contract documents, true documents thereof and
reasonably inferable therefrom. The work shall be executed in conformity therewith and the
Contractor shall not work without proper drawings and instructions. Immediately after receipt of
the work order of the contract, the contractor shall prepare a progress schedule and submit the
same to the Bank through the Consultant for approval which shall indicate the dates for the
starting and completion of the various stages of constructions.

3. COPIES FURNISHED:

The Confractor on the signing hereof of the Contract shall be furnished by the Bank through its
Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of
each of the said drawings and one copy of specification and two copies of all further drawings
issued during the progress of the work. Any further copies of such drawings required by the
confractor shall be supplied on payment by the contractor of the charges therefor.

5. OWNERSHIP OF DRAWING:

All drawings, specification and copies thereof furnished by the Bank through its Consultant are
the property of the Bank. They are not to be used on other work, and with the exception of the
signed confract set, are to be returned to the Bank on request on completion of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK'S / CONSULTANT'S INSTRUCTIONS :

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring
compliance of any instructions within ten days fails to comply with such instructions, the Bank
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through the Consultant may employ other person, to carry out any such instructions whatsoever
that may be necessary to give effect thereto and pay all cost in connection therewith. The
contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or the
Bank may release the cost from any money due or to become due to the Contractor.

e Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the
liquidator in such acts of insolvency or winding up shall be unable within 7 days after notice to him
to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to
carry out and fulfill the contract and to give security therefore if so required by the Architect /
Consultant.

Or, if the confractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the
Architect / Consultant or shall charge or encumber this contract or any payment due to which
may become due to the contractor there under:

(a) has abandoned the contract, or,

(b) has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 15 days after receiving from the SBI
through the Architect / Consultant written notice to proceed, or,

(c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written nofice from the SBI through the Architect / Consultant that the said
materials were condemned and rejected by the Architect / Consultant under these
conditions, or,

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by this contract to be observed and performed by the contractor for seven days
after written notice shall have been given to the contractor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the SBI's or
Architect’s / Consultant’s instructions to the contrary subject any part of the contract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding
any previous waiver, after giving seven days' notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the
obligation and liabilities of the contfractor the whole of which shall continue in force as fully as if
the contract had not been so determined and as if the works subsequently had been executed
by or on behalf of the contractor.

And further the SBI through the Architect / Consultant their agents or employees may enter
upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or Roads use the same by means of
their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to complete the work and the contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons
employed for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect / Consultant shall give a nofice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 15 days after receipt thereof by
him the SBI sell the same by public auction after due publication, and shall adjust the amount
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realized by such auction. The contractor shall have no right to question any of the act of the SBI
incidental to the same of the materials etc.

7. VISIT TO THE SITE:

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site
condition, nature and requirements of the work, facilities of transport condition, availability of
labour and materials, access and storage for materials and removal of rubbish. The tenderer shall
provide in the tender for cost of carriage, freight and other charges as also for any special
difficulties and including police restriction for transport etc. for proper execution of work as
indicated in the drawings. The successful tenderer will not be enfitled to any claim or
compensation for difficulties faced or loses incurred on account of any site condition which
existed before the commencement of the work or which in the opinion of the Bank / Consultant,
might be deemed to have reasonably been inferred as so existing before commencement of
work.

8. TENDERS:

The entire tendering process will be conducted on an electronic platform through M/s.
Antares Systems Limited , the Bank's authorized e-Procurement Agency.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all
of the tenders for each section or to split up and distribute any item of work to any firm or firms,
without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Bank / Consultant, detailed analysis of any or all the rates shall
be submitted. The Bank / Consultant shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as *“measured work” on the basis of actual work done and not as
“lump sum” contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete work in all respects and details including preparatory and finishing work involved,
directly related to and reasonably detectable from the drawings, specifications and schedule of
quantities and no further extra charges will be allowed in this connection.

The Bank has power to add to / omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the contractor without authorization from the
Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90
(ninety) days from the date of opening of tender.

9. TENDER DOCUMENTS:

The work has to be carried out strictly according to the conditions stipulated in tender
consisting of the documents as NIT, Instructions to the Tenderers, General Conditions of
Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies shall take precedence in the order as
Price Bid, Additional specification, Technical specification, Drawings, Special conditions of
contract, GCC, instructions to Tenderers.

10.  AGREEMENT:

The successful tenderer shall sign the agreement as per draft agreement annexed herewith
(Annexure 1) within 10 days (If instructed by the bank) from the date of issue of formal work order
and he shall pay for all stamps and legal expenses, incidental thereto. However, the written
acceptance of the tender by the Bank / Consultant will constitute a binding contract between
the Bank and the person so tendering whether such formal agreement is or is not subsequently
executed.
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11. PERMITS AND LICENSES:

Permits and licenses for release of materials which are under Government control shall be
arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that
may be necessary for the purpose.

It may be clearly understood that no compensation or additional charges can be claimed by
the contractor for non-receipt of any such controlled material in due tfime.

The contractor will, however, be eligible to a proportionate extension of time on this account
which in the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost
arrange for storage shed adequate for taking delivery and storing of the materials including any
incidentals cost for obtaining permits and licenses etc. The costs for storing, fransporting, handling
etc. are to be included by the contractor in his quoted rate.

12. GOVERNMENT AND LOCAL RULES:

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work
and to the Regulations, etc., of the Government and Local Authorities and of any Bank with
whose system the premises is proposed to be connected. The Contractor shall give all notices
required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such
authority / authorities for execution of the work involved. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath
encroachment and restorations etc. and shall defend all actions arising from such claims or
liabilities.

13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise,
sales tax, work confract tax or any other taxes or local charges, as applicable. No extra claim on
this account will in any case be entertained. However, GST as per GST act will be paid on
production of GST Registration Certificate and on claim.

14. WATER & ELECTRICITY:

The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditfions:
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction

of the Bank or the Architect / Consultant.

i) The contractor shall make alternative arrangements for the supply of water if the arrangement
made by the contractor for procurement of water in the opinion of the Bank or the Architect /
Consultant is unsatisfactory.

i) The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBl. The contractor
has to make his own arrangement for drawing and distributing the water at his own cost. He
has to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the wells. He has to obtain necessary
approvals from local authorities, if required, at his own cost. He shall restore the ground to its
original condition after wells are dismantled on completion of work or hand over the well to
the SBI without any compensation as directed by the Bank or the Architect / Consultant.

iv) The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purposes at his own cost. The cost of
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running and maintenance of the plants are to include in his tender prices. He shall pay all
fees and hold the owner free from all such costs. He has to obtain necessary approval from
the appropriate authorities, if required.

15. PROVISIONAL SUMS (P. S.):

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted
to the purchase of materials and not for any handling / fixing to be done by the contractor. Such
costs of handling and fixing with profit (including transport charge if required) shall be separately
included in the contract price as described in the schedule of quantities. The disposal of the
amounts covered under this head will be absolutely at the discretion of the Bank. Contractor is to
make payments for these materials to the suppliers on certificate or orders issued by the Bank /
Consultant and realize the payment from the Employee thus made through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the Schedule of quantities are infended to cover the enfire new
structure indicated in the drawing but the Bank reserves the right to execute only a part or the
whole or any excess thereof without assigning any reason therefore. If at any time after the
commencement of the work, the Bank / Consultant shall, for any reason whatsoever, not require
the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall
give notice in writing of the fact to the contractor who shall have no claim to any payment as
compensation whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he did not derive in consequence of the full
amount of the work not having been carried out; neither shall he have any claim for
compensation by reason of any alterations having been made in the original specification,
drawing, designs and instructions which shall involve any curtailment of the work as originally
contemplated.

17. OTHER PERSONS ENGAGED BY THE BANK:

The Bank reserves the right to execute any part of the work included in this contract or any
work which is not included in this contract by other Agency or persons and the Contractor shall
allow all reasonable facilities and use of any scaffolding etc. for the execution of such work. All
the agencies employed by the Bank on the work shall act in close co-ordination extend mutual
assistance to enable completion of the work satisfactorily.

18. EARNEST MONEY AND SECURITY DEPOSIT / RETENTION MONEY:

Value of EMD : As mentioned in NIT
Value of ISD : As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross
value of work done by the contractor and claimed in each bill, provided the total security
deposit, i.e., retention money shall not exceed 5% of the contract value. The retenfion money will
not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the
confractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue
of virtual completion certificate by the Bank / Consultant and Contfractor removing his materials,
equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be
refunded to the contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has
satisfactorily carried out all the work, submitted all documents contractually called for and
attended to all defects during defect liability period in accordance with the conditions of
confract. No interest is allowed on retention money and earnest money deposit. Further, if some
dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to
withhold payment of so much of the retention money as in his opinion, represents the cost of the
same.
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19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Confractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawing, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provided that the same can reasonably be inferred there from and if the Confractor finds any
discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant
whose decision shall be final and binding. The Contractor shall provide himself for ground and
fresh water for carrying out the work at his own cost. The Bank shall on no account be responsible
for the expenses incurred by the Contractor for hired ground or fresh water obtained from
elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete
the said items of work within the contemplation of the contract, and beyond the unit price no
extra payment will be allowed for incidental or contingent work, labour and / or materials
inclusive of all taxes and duties whatsoever except for specific items, if any stipulated in the tender
documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all
tools, tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging,
planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night
as well as by day required not only for the proper execution and protection of the said work but
also for the protection of the public and safety of any adjacent roads, streets, walls, houses,
buildings, all other erections, matters and things and the contractor shall take down and remove
any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as
required or when ordered so to do and shall fully reinstate and make good all matters and things
disturbed during the execution of work to the satisfaction of the Bank / Consultant.

The Conftractor, if required, shall also provide such road on site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such road shall be broken up and leveled where so required unless the Bank shall
otherwise direct.

The Contractor shall at all times give access to workers employed by the Bank or any men
employed on the building and to provide such parties with proper, sufficient and if required,
special scaffolding, hoists and ladders and provide them with water and lighting and leave or
make any holes, grooves etc. in any work, where directed by the Bank / Consultant as may be
required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The
quoted rate of the tenderers shall accordingly include all these above mentioned contingent
work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period as per NIT from
the Date of Issue of the Work Order or the Site Handover Date, whichever is later. The work shall
be deemed to be commenced within 7 (seven) days from the issue of formal work order or the
date on which the Contractor is instructed to take possession of the site, whichever is later. Time is
the essence of the contract and shall be strictly observed by the Contractor. The work shall not be
considered as complete until the Bank / Consultant have certified in writing that this has been
completed and the Defects Liability Period shall commence from the date of such certificate.

b) Extension of Time:

If in the opinion of the Bank / Consultant, the work be delayed for -
e delayed handing over of site

e by reason of any exceptionally inclement weather
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by reason of instructions from the Bank / Consultant in consequence of proceedings taken
or threatened by or disputes, with adjoining or neighboring owners

e by the work, or delay of other contractors or tradesmen engaged or nominated by the

Bank / Consultant and not referred to in the specification

e by reason of authorized extra and additions

e by reason of any combination of workman or strikes or lockout affecting any of the building

trades

e from other causes which the Bank / Consultant may consider are beyond the control of the

contractor, the Bank / Consultant at the completion of the time allowed for the contract
shall make fair and reasonable extension of time for completion in respect therefor.

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately
give the Bank / Consultant written nofice thereof. Nevertheless, the contractor shall use his best
endeavors to prevent delay, and shall do all that as may be reasonably required, to the
satfisfaction of the Bank / Consultant to proceed with the work and on his so doing it will be
ground of consideration by the Bank / Consultant for an extension of time as above provided. The
decision of the Bank as to the period to be allowed for an extension of time for completion
hereunder (which decision shall be final and binding on the contractor) shall be promulgated at
the conclusion of such strike or lock-out and the Bank shall then, in the event of extension being
granted, determine and declare the final completion date. The provision in clause 19 with respect
to payment of liquidated damages shall, in such case be read and construed as if the extended
date fixed by the Bank / Consultant were substituted for and the damage shall be deducted
accordingly.

c) Progress of work / work programme:

During the period of construction the confractor shall maintain proportionate progress on the
basis of a programme chart submitted by the Contractor immediately before commencement of
work and agreed to by the Bank / Consultant. Contractor should also include planning for
procurement of scarce material well in advance and reflect the same in the programme chart so
that there is no delay in completion of the project.

21. LIQUIDATED DAMAGES:

Should the work be not completed to the satisfaction of the Bank / Consultant within the
stipulated period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of
the accepted Contract Price per week of delay, subject to a maximum of §% of the Contract
Price or Certified Bill Value, whichever is higher, by way of liquidated damages and not as penalty
during which the work remains uncommented or unfinished after the expiry of the completion
date.

e Addendum to Liquidated Damages Clause:

The parties hereby agree that due to negligence of act of the Contractor, if the employer
suffers losses, damages, the quantification of which may be difficult, and hence the amount
specified hereunder shall be construed as reasonable estimate of the damages and the
Contractor agree to pay such liquidated damages, as defined hereunder as per the provisions of
this Contract. The amount of liquidated damages under this Contract shall not exceed 5% of the
Contract Price or Certified Bill Value, whichever is higher. The liquidated damages shall be
applicable under following circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be
liable to pay 1% of the total cost of the services for delay of each week or part thereof.

(i) If the deliverables are not acceptable to the Employer, and defects are not rectified to the
satisfaction of the Employer within 30 days of the receipt of the notice, the Confractor
shall be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the
services for every week or part thereof for the delay.
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Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get
the work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The
decision of the Bank as to the period of delay on the part of the contractor and the quantum of
compensation for such delay shall be final and binding on the contractor. If the contractor is
unavoidably hindered in carrying out the work on account of delayed decision or the approval
by the Bank, which are necessary to carry out further work, he shall be allowed suitable extension
of fime by concerned authority of the Project, whose decision shall be final and binding on the
contractor. No claim of the contractor shall be entertained against the Bank for such delayed
approvals / decisions by the Corporation, excepting suitable extension of fime.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay liquidated damages amounting to the whole of his security deposit
(whether paid in one sum or deducted by installments) the Bank / Consultant shall have power to
adopt any of the following courses as they may deem best suited to the interest of the Bank:
qa) To rescind the contract (of which rescission notice in writing to the contractor under hand

of the Bank shall be conclusive evidence) and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part
of the work, debiting the contractor with the cost of the labour and price of material (of the
amount of which cost and price of a certificate of the Consultant shall be final and conclusive
against the Contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if had been carried out by the contractor under
the terms of this contract. The certificate of the Consultant as to the value of the work done
shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (of the amount of which
excess the certificates in writing of the Consultants shall be final and conclusive) shall be
binding and paid by the original contractor and may be deducted from any money due to
him by the Bank under the contract or otherwise or from his security deposit or the proceeds
of sale thereof, or a sufficient part thereof.

d) In the event of any the above courses being adopted by the Bank the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered info any engagements, or make any
advances on account of or with a view to the execution of this work or the performance of
the contract. And in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereto actually
performed under this contract, unless and unftil the Bank will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the Contractor’s representative and staff, which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion
of the work and make good all work disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate size.
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They are to be protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work
and to enable other contractors and sub-contractors to complete the work within the specified
time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and
clear away the same when no longer required and to provide all necessary attendance, lights
etc. required.

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and
field staff and keep the same in a clean and sanitary condition to the satisfaction of the Public
Health Authorities and shall cause such latrines and soil to be cleared away whenever necessary
and shall make good all the work disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on
the work during the construction and all receptacles, cisterns, water tanks etc. used for storage of
water must be suitably protected against, breeding of mosquitoes. The Contractor shall indemnify
the Bank against any breach of rules in respect of antfi-malarial measures. The Contractor shall not
fix or place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any boarding gantry, building structure other than those approved by the Bank.

Protective Measures

The confractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and protecting the work, the site and surrounding property by
day, by night, on Sunday and other holidays. The Contractor shall indemnify the Bank against any
possible damage to the building, roads or member of the public in courses of execution of the
work. The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the work and making good all work disturbed.

Storage of Materials

The Conftractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials etc. and other work that may be executed on the site including the
tools and materials of sub-contractors and remove the same on completion. Sheds for storage of
cement are to have pucca floor raised above the ground. Cement godown shall be constructed
for storing about six weeks requirements of cement and stored as per norms with a stack of 10
bags each, 2 ft. opening all around with 2 ft. passage between each stack. Structure shall be
waterproof from all the sides and top. Cement should be stored one ft. above the ground level
and have pucca raised floor. So also reinforcement bars are to be stored above the ground level
to prevent the same form getting rusted.

Tools

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered
necessary for the work shall be provided by the Contractor for the due performance of this
contract. All measuring tapes shall be of steel and suitable scaffolding and ladders that may be
required for safely taking measurement shall he supplied by the contractor. The workmen and the
supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb bob and a
square and shall check the work to see that the same is being done according to the drawing
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to
the confractor as he chooses for checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the
work and to the Regulations and Bylaws of any authorities, and / or any water, lighting and other
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companies, and / or authorities with whose system the structures were proposed to have
connection and shall before making any variations from the drawings or specification that may
be associated to so conform, give the Bank / Consultant written notices specifying the variations
proposed to be made and the reasons for making them and apply for instruction thereon. The
Bank / Consultant on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or
Bylaws to be given to any authority and to pay to such authority or to any public officer all fees
that may be properly chargeable in respect of the work and lodge the receipts with the Bank.

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties,
damages to buildings, roads or members of public in course of execution of work and shall
defend all action arising from such claims and shall keep the Bank saved harmless and
indemnified in all respects form such actions, costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone
and rubbish materials of all kinds. All holes or hollows whether original, existing or produced by
removal of loose stone or materials shall be carefully filled up with earth well rammed and leveled
off as directed at his own cost. The Contractor shall set out the work and shall be responsible for
the true and perfect setting out of the work and for the correctness of the position, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear during the
progress of any part of the work, the Contractor shall at his own expenses rectify such error, if
called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the
work to the alternative positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be entertained.

Safety Warnings at Site:
The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz.
“RESTRICTED AREA : WORK IN PROGRESS”, *“MEN AT WORK", etc.

26. DATUM:

The average ground level will be considered as the crown of the nearest road, which should
be taken as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All
levels shown in the drawings are to be strictly adhered to.

27. BENCHES :

The Confractor is to construct and maintain proper benches of all the main walls, in order that
the lines and levels may be accurately checked at all times. These benches will consist of fimber
posts of adequate length and minimum diameter 75 mm to be driven in the ground at suitable
distance as directed encased with brick work. The wire nails will be driven on the top of timber
posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:

All soil, filth or other maftters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be once be carted away
by the Contractor to a safe place as per rules of the appropriate authorities. The Contractor shall
keep the foundation and work free from water and shall provide and maintain at his own
expenses electrically or other power driven pumps and other plant to the satisfaction of the Bank
for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the
disposal of the water so accumulated to the satisfaction of the Bank and the local authority and
no claims will be entertained afterwards if he does not include in his rates for the purpose.
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29. ACCESS:

Any authorized representative of the Bank / Consultant shall at all reasonable times have free
access to the work and / or to the workshops, factories or other places where materials are being
prepared or constructed for the work and also to any place where the materials are lying or from
where they are being obtained, and the contractor shall give every facility to the Bank or their
representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of the Bank and Consultant no person shall be allowed
at any time without the written permission of the Bank.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :

All the work specified and provided for in the specification or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and most
workman like manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars and instructions as
may from time to time be given by the Bank / Consultant during the execution of the work, and to
his entire satisfaction. If required by the Bank / Consultant, the Contractor shall have to carry out
tests on materials and workmanship in approved materials testing laboratories or as prescribed by
Bank / Consultant at his own cost to prove that the materials etc. under test conform to the
relevant LS. standards or as specified in the specification. No extra payment on this account
should in any case be entertained. A list of Mandatory Tests is given in Technical Specification
which is only indicative and not exhaustive. Any other tests, special or routine, on any material or
workmanship, advised to be done by the Bank / Consultant for any reason shall be done by the
contractor for which no additional payment will be made. All the materials, stores & equipment’s
required for full performance of the work under the contract must be provided through normal
channels and must include charge for sales tax, import duties and other charges as applicable
and must be best of their kind available and the Contractor/s must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best workmanship
manner. Samples of all materials to be used shall be submitted to the Bank / Consultant and
written approval from the Bank / Consultant shall be obtained prior to placement of order. A list of
materials of approved make and brand is annexed. Materials mentioned in the said list shall be
used. In case materials specified in the list are not available the Contractor/s may use the
equivalent product with prior permission from the Bank / Consultant. As regards equivalent
product / material the opinion of the Bank / Consultant shall be final and binding on the
Contractor. During the inclement weather the Contractor shall suspend concreting and plastering
for such time as the Bank / Consultant may direct and shall protect from injury all work during its
course of execution. Any damage (during construction) to any part of the work for any reasons
due to rain, storm or neglect of contractor, shall be rectified by the contractor in an approved
manner at no exira cost. Should the work be suspended by reason of rain, strike, lock-outs or any
other cause, the Contractor shall take all precaution necessary for the protection of work and at
his own expenses shall make good any damage arising from any of these causes. The Contractor
shall cover up and protect from damage, from any cause, all new work and supply all temporary
doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tfradesman or sub-confractor and any damage caused must be
made good by the contractor at his own expenses.

31. REMOVAL OF IMPROPER WORK:

The Bank / Consultant shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials which in the opinion of the Bank / Consultant are not in accordance
with specification or instruction, the substitutions or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instruction. In
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case the Contractor refuses to comply with the order Bank / Consultant shall have the power to
employ and pay other agencies to carry out the work and all expenses consequent thereon or
incidental thereto as certified by the Consultant shall be borne by the confractor or may be
deducted from any money due to or that may become due to the contractor. No certificate
which may be given by the Consultant shall relieve the Contractor from his liability in respect of
unsound work or bad materials.

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.):

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to
superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance
for examining the work and materials and for checking and measuring work and materials. The
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the
Contract or to sanction any day work, additions, alterations, deviations or omission or any extra
work whatever, except in so far as such authority may be specially conferred by a written order of
the Bank / Consultant. The Site Engineer shall have power to give notice to the Contractor or to his
foreman, of non-approval of any work or materials and such work shall be suspended or the use
of such materials shall be discontinued until the decision of the Bank / Consultant is obtained. The
work will from time to time be examined by the Consultant / Bank or his authorized representative
and the Site Engineer. But such examination shall not in any way exonerate the Contractor from
the obligation to remedy any defects, which may be found to exist at any stage of work or after
the same is complete. Subject to the limitations of this clause the Contractor shall take instructions
only from the Consultant / Bank.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:

The Contractor shall provide erect and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer / PMC in case it is not already available at site. This
accommodation shall be well lighted and ventilated and provided with windows, door with a
lock. The Sit Engineer’s / PMC's office shall be minimum of 14 Sgm (150 Sq.ft.) and the Contractor
shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper lock and
backboard for displaying drawings and lights and fans. The accommodation shall be demolished
when directed.

34. CONTRACTOR’S EMPLOYEES:

The Conftractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) throughout the working hours to receive and comply with instruction of
the Bank / Consultant. The Contractor shall engage at least one experienced Technical
representative as Site-in-Charge for execution of the work. The Contractor shall employ in
connection with the work persons having the appropriate skill or ability to perform their job
efficiently. The Contractor shall employ local labourers on the work as far possible. No labourer
below the age of sixteen years and not an Indian National shall be employed on the work. Any
labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or
partly under the direct order or control of the Bank or his representative shall be deemed to be a
person employed by the contractor. The Confractor shall comply with the provisions of all labour
legislation including the requirements of the following —

a) The Payment of Wages Act

b) Bank’s Liability Act

c) Workman's Compensation Act

d) Contract Labour (Regulation and Abolition) Act, 1970 and Cenftral Rules 1971.

e) Apprentices Act 1961

f) Any other Act or enactment relating thereto and rules framed there under from time fo

time.

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of
the workmen and all costs and expenses as may be incurred by the Bank in connection with any
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claim that may be made by any workman are recoverable from the Contractor. The Contractor
shall comply at his cost with order of requirement of any Health Officer of the State or any local
authority or of the Bank regarding the maintenance of proper environmental sanitation of the
area where the Confractor’s labourers are housed or accommodated, for the prevention of
small-pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and
provide facilities for pure drinking water at all time for the use of men engaged on the work and
shall remove and clear away the same on completion of work. Adequate precaution shall be
taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the
same. The Contractor shall arrange to provide first aid freatment to the labourers engaged on the
work. He shall within 24 hours of occurrence of any accident at or about the site or in connection
with execution of work, report such accident to the Bank and also to the competent authority
where such report is required by law.

35. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work
any person employed thereon by him, who may in the opinion of the Bank / Consultant be
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the basis
of any claim for compensation or damages against the Bank / Consultant or any of their officer /
employee.

36. ASSIGNMENT:

The whole of the work included in the contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest
therein nor, shall take a new partner, without written consent of the Bank and no subletting shall
relieve the Contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

37. NOMINATED SUB-CONTRACTOR:

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing
any goods for which prime cost prices or provisional sums are included in the Schedule of
Quantities / Rates and / or specification who may be nominated or selected by the Consultant /
Bank are hereby declared to be sub-contractors employed by the contractor and are herein
referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work against
which contractor shall make reasonable objection or save where the Bank and Consultant shall
otherwise agree who will not enter into a contfract provided -

Q) That the nominated sub-contractor shall indemnify the Contractor against the same
obligation in respect of the sub-contract as the Contractor is under in respect of this contract.
b) That the nominated sub-contractor shall indemnify the Contractor against claims in

respect of any negligence by the sub-contractor, his servants or agents or any misuse by him
or them of any scaffolding or other plants and property of the contractor or under any
Workman's Compensation Act in force.

c) Payment shall be made to the nominated sub-contractor within 14 days of his
receipt of the Consultant’s certificate provided that before any certificate is issued the
confractor shall upon request furnish to the Consultant proof that all nominated sub-
contractors accounts included in previous certification have been duly discharged, in default
thereof the Bank may pay the same upon a certificate of the Consultant and deduct the
amount thereof from any sums due to the contractor. The exercise of those powers shall not
create probity of contract between the Bank and the Sub-contractor.
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38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or
things and for all damages to the structural and / or decorative part of property which may arise
from the operations or neglect of himself or of any Sub-contractor or of any of his or a cub-
confractor’'s employees, whether such injury or damage arise from carelessness, accident or any
of his or a sub-contractor's employees, or any other cause whatsoever in any way connected
with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to
buildings whether immediately adjacent or otherwise and any damage to roads, streefs,
footpaths or ways as well as damage caused to the buildings and the work forming the subject of
this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the
Bank and hold harmless in respect of all and any expenses arising from any such injury or
damages to persons or property as aforesaid and also in respect of any claim made in respect of
injury or damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contract work complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property or third parties.

39. INSURANCE:

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall
insure in the joint names of the State Bank of India and the contractor against all loss of
damages from whatever cause arising other than the excepted risk, for which he is
responsible under the terms of contract and in such a manner that the State Bank of India
and contractor are covered for the period stipulated under Relevant clause of GCC and
are also covered during the period of maintenance for loss or damage arising from a cause,
occurring prior fo the commencement of the period of maintenance and for any loss or
damage occasioned by the contract in the course of any operations carried out by him for
the purpose of complying with his obligations under clause.

Q) The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the work at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.
C) Such insurance shall be in effect with an insurer and in terms approve by the State

bank of India which approval shall not be unreasonably withheld and the confractor shall
whenever required produce to the Architect / consultant the policy if insurance and he
receipts for payment of the current premiumes.

39.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
State Bank of India against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the executfion and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respect to:

Q) The permanent use of occupation of land by or any part thereof.

b) The rights of State Bank of India execute the works or any part thereof on, over,
under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the

State Bank of India their agents, employees or other contractors not being employed by
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the contractor or for or in respect of any claims, proceedings, damages, costs, charges
and expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the contractor, his servants or agents such part of the compensation as
may be just and equitable having regard to the extent of the responsibility of the State
Bank of India, their employees, or agents or other contractors for the damage or injury.

39.3 Contractor to indemnify State Bank of India

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the provision
mentioned in this NIT.

39.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the State Bank of India against any
action, claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable which may be
payable in respect of any artficle or part thereof included in the contract. In the event of any
claim made under or action brought against STATE BANK OF INDIA in respect of such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty,
at his own expenses to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the
infingement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect / Consultant in this behalf.

39.5 Third party insurance

39.5.1 Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under Clause 24 of GCC shall insure against his liability for
any material or physical damage, 10ss or injury which may occur to any property including
that of STATE BANK OF INDIA, or to any person, including any employee of the STATE BANK
OF INDIA, arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to Clause 37 thereof.

39.5.2 Minimum Amount of Third party Insurance

Such insurance shall be effected with an insurer and in terms approved by the State Bank
of India which approval shall not be reasonably withheld and for at least the amount
stated below. The contractor shall, whenever, produce to the Architect / Consultant the
policy or policies of insurance cover and receipts for payment of the current premiums.
39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh

per occurrence with the number of occurrence limited to four. After each occurrence
confractor will pay premium to make insurance valid for four occurrences always.

39.7 ACCIDENT OR INJURY TO WORKMAN

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to
any workmen or other person in the employment of the contractor or any sub-contractor,
save and except an accident or injury resulting from any act or default of the State Bank of
India or their agents, or employees. The contractor shall indemnify and keep indemnify
State Bank of India against all such damages and compensation, save and except as
aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

39.7.2 Insurance against accident etc. to workmen
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The contractor shall insure against such liability with an insurer approved by the State Bank
of India during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the architect / consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by an sub-contractor the contractor's obligation to insure as aforesaid
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the
liability in respect of such person in such manner that State Bank of India is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect / Consultant when such policy of insurance and the receipt for the payment of
the current premium.

39.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect the terms of contract, then and in any
such case the State Bank of India may effect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and form fime to
time deduct the amount so paid by the State Bank of India as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from the
contractor. In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be
recovered from the proceedings of any bill due to be paid to the contractor.

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.
In respect of such default, the employer shall be entitled to deduct from any sums payable
to the contractor the amount of any damages costs, charges, and other expenses paid by
the State Bank of India and which are payable by the contractors under this clause. The
contractor shall upon settlement by the Insurer of any claim made against the insurer
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such damage shall be paid to the contractor and the Contractor shall
not be entitled to any further payment in respect of the expenditure incurred for rebuilding
or repairing of the materials or goods destroyed or damaged.

40. ACCOUNT RECEIPTS AND VOUCHERS:

The Conftractor shall upon the request of the Bank / Consultant furnish them will all the
invoices, accounts, receipts and other vouchers that they may require in connection with the
work under this contract.

If the Conftractor shall use materials less than what he is required under the contract, the value
of the difference in the quantity of the materials he was required to use and that he actually used
shall be deducted from his dues. The decision of the Bank shall be final and binding on the
Contractor as to the amount of materials the Contractor is required to use for any work under this
confract.

41. MEASUREMENT OF WORK :

The Confractor will record and submit to the Project Management Consultant / Site Engineer /
Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor
should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank.

On receipt of the bill, the Consultant shall intfimate the contractor that he requires the work to
be measured, and the confractor shall forthwith attend or send a qualified agent to assist the
Consultant or the Consultant’s representative in taking such measurements and calculations and
to furnish all particulars or to give all assistance required by them.

The Confractor or his Agents may at the time of measurements take such notes and
measurements as he may require. All authorized extra work, omissions and all variations made
without the Consultants knowledge, if subsequently sanctioned by him in writing, with the
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approval of the Bank shall be included in such measurements. The final measurement should be
done within one month from the date of completion of work jointly by the Consultant and / or his
representative and if the contractor fails to comply, the measurements taken by the Consultant
will be final and binding.

42, METHOD OF MEASUREMENT:

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net
quantities of work produced in accordance with up-to-date rules laid down by the Indian
Standard Institution. In the event of any dispute with regard to the measurement of the work
excluded the decision of the Consultant / Bank shall be final and binding on the Contractor.

43. ACTION WHERE NO SPECIFICATION:

In the case of any of work for which there is no such specification in Technical Specification
such work shall be carried out in accordance with the |.S. Specification and in the event of there
being no IS Specification, then in such case the work shall be carried out in all respects in
accordance with the instructions and requirements of the Consultant / Bank.

44, CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE
INCONVENIENCE TO THE PUBLIC :

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the
public. The Consultant may require the contractor to remove any materials, which are considered
by him to be a danger or inconvenient to the public and cause them to be removed at the
contractor’s cost.

45, PAYMENTS :

Q) All bills shall be prepared by the Contractor in the form prescribed by the
Bank / Consultant, (format enclosed). Normally one interim bill shall be prepared each month
subject to minimum value for interim certificate as stated in these documents. The interim bill
in proper forms must be duly accompanied by detailed measurements, duly endorsed by the
Site Engineer / PMC in support of quantities of work done and must show deduction for alll
previous payments, retention money, etc. Advance / ad-hoc payments for work will not be
normally made. However, ad-hoc payments may be made at the discretion of Consultant /
Bank in case of exigency. The Consultant / Bank shall issue certificate after due scrutiny of the
Conftractor’s bill stating the amount due to the Contractor from the Bank and the Contractor
shall be entitled to payment thereof, by the Bank within the period of “honouring certificates”
mentioned in these documents. The amount stated in an interim certificate shall be the total
value of work properly executed and approx. 75% of invoiced value of material brought, to
site for permanent incorporation into the work up to the date of the bill less the amount to be
retained by the Bank as the retention money and less installments previously paid under these
conditions.

The materials to be considered for secured advance shall be nonperishable in nature and
only include the value of the said materials and goods as and from such time as they are
reasonably, properly and not prematurely brought to or placed adjacent to the work and
then only if adequately protected against weather or other casualties and considered
acceptable by the  Consultants / Bank. An indemnity bond is tfo be submitted in an
appropriate format approved by the Bank, whenever Secured Advance against materials are
prayed for. If the Bank has supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to Confractor in
accordance with the quantities consumed in the work. All the interim payments shall be
regarded as payments by way of advance against the final payment only and not as
payments for work actually done and completed and shall not preclude the requiring of bad
unsound and imperfect or unskilled work to be removed and taken away and reconstructed
or re-erected or be considered as an admission of the due performance of the contract or
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any part thereof in any respect or the accruing of any claim, nor shall, it conclude determine
or affect in any way the powers of the Bank under these conditions or any of them as to the
final setftlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the Contractor to the Consultant within
one month of the date of certificate of completion furnished by the Consultant and payment
shall be made after the same is duly verified and certified by the Consultant.

b) FINAL PAYMENT :

The final bill shall be accompanied by a certificate of completion form the Consultant along
with all other documents required to be submitted by the Contractor under these conditions.
Payment of final bill shall be made after deduction of Retention Money as specified in these
conditions which sum shall be refunded in the manner stated in these conditions. The
acceptance of payment of the final bill by the Contractor would indicate that he would have
no further claim in respect of the work executed.

46. VARIATION / DEVIATION:

The Contractor may when authorized and shall, when directed in writing by the Consultant /
Bank, add and or omit or vary the work shown in the drawings or described in the specification or
included in the priced schedule of quantities. The Contfractor on his own accord shall make no
addition, omission or variation without such authorization from Bank. A verbal authority or direction
by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be deemed
to have been given in writing. The price of all such additional / non-tendered items will be worked
out on the basis of rates quoted for similar items in the contract wherever existing or an
engineering rate analysis based on prevalent fair price of labour materials at site of work including
wastage and other components as required plus 15% for overhead and profit etc. works contract
sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The
tender rates shall hold good for any increase or decrease in tender quantities. No claim for an
extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. No
variation shall vitiate the confract.

47. SUBSTITUTION:

Should the Contractor desire to substitute any materials and workmanship he / they must
obtain the approval of the Bank / Consultant in writing for any such substitution well in advance.
For materials designated in this specification by such term as “Equal” or “other approved”, etc.
Specific approval of the Bank / Consultant shall be obtained in writing prior to execution.

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON

COMPLETION:

The whole of the work will be thoroughly inspected by the Contractor and deficiencies /
defects put right, all windows and doors cleaned including cleaning and oiling, if necessary of alll
hardware. All floors, staircases and every part of the building both inside & outside shall be left
neat and clean as to ensure immediate occupation to the satisfaction of the Bank.

On completion of above, the confractor shall inform the Bank that he has completed the
work and it is ready for inspection.

49. CLEARING SITE ON COMPLETION:

On completion of the work the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary work of every kind and leave the
whole of the site and the work clean and in workman like condition to the satisfaction of the Bank
/ Consultant.

50. DEFECTS AFTER COMPLETION:

The Confractor shall make good from time to fime at his own cost and to the satisfaction of
the Bank / Consultant all defects, shrinkage, settlements or other faults which may appear within
12 (twelve) months after completion of the work and considered as the “defect liability period”. In
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default the Bank may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental there to shall be made good and borne by
the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank
or may be deducted by the Bank, in lieu of such amending and making good by the Contractor
deduct from any money due to the Contractor a sum equivalent to the cost of amending such
work and in the event of the amount retained being insufficient recover the balance from the
Contractor from the amount retained under these conditions together with any expenses the
Bank may have incurred in connection therewith.

51. GUARANTEE FOR SPECIALIZED WORKS:

Wherever provision for submission of a guarantee has been advised, the same shall be
submitted from the specialized agency along with a counter guarantee by the main contractor
engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of
appropriate value. If the contractor is required to submit guarantee / guarantees for any item /
items for a period of more than 12 months, the guarantee/guarantees in case of those items shall
remain valid even after expiry of the defect liability period of 12 months as stipulated in the
confract.

52. CONCEALED WORK:

The Contractor shall give due notice to the Bank / Consultant whenever any work is fo be
buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on,
in order that the work may be inspected and correct dimensions taken before such burial. In
default whereof, the same shall, at the option of the Bank / Consultant, be either opened up for
measurements at the Contractor’'s expense or no payments may be made for such materials.
Should any differences or dispute arise after execution of any work as to measurements etc. or
other matters which cannot be conveniently tested or checked the records of the Bank /
Consultant shall be accepted as correct and binding on the Contractor.

e Treasure Trove: Any tfreasure trove, coin or object antique which may be found on the site shall

be the property of SBI and shall be handed over to the Bank immediately.

53. ESCALATION:

The rates quoted shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials,
labour, sales tax, octroi etc. unless specifically provided for this document.

54, IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establisnment cost, hire
and labour charges of tools and plants would be entertained under any circumstances.
55. SUSPENSION:

If the Confractor, except on account of any legal restraint upon the Bank preventing the
confinuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due
diligence in the performance of his part of the contract or if he shall more than once make
default, the Bank shall have the power to give notice in writing to the confractor requiring the
work be proceeded within a reasonable manner and with reasonable dispatch, such notice
purport to be a notice under this Clause.

After such noftice shall have been given, the Contractor shall not be at liberty to remove from
site of the work or from any ground contiguous thereto, any plant or materials to subsist from the
date of such notice being given until the notice shall have been complied with. If the Contractor
shall fail for 15 days after such notice has been given to proceed with the work as therein
prescribed, the Bank may proceed as provided in Clause 56 (Termination of Confract by the
Bank).

56. TERMINATION OF CONTRACT BY BANK:

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a
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firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a compensation for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a
Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days
after notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that
he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable
security there for, of if the Confractor shall suffer execution to be issued, or shall suffer any
payment under this contfract to be attached by or on behalf of and of the creditors of the
contractor or shall assign, charge or encumber this contract or any payments due or which may
become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or
any of the acts matters of things by this confract, to be observed and performed by the
Contractor within three clear days after the notice shall have been given to the contractor in
manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall
use improper materials or workmanship in carrying on the work, or shall in the opinion of the Bank
not exercise such due diligence and made such due progress as would enable the work to be
completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank
after three clear days’ notice requiring the contractor to do so shall have been given to the
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said
cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the
Bank of the obligations and liabilities of the contract the whole of which shall continue in force as
fully as if the contract had not been so determined and as if the work subsequently executed had
been executed by or on behalf of the contractor (without thereby creating any trust in favour of
the contractor). Further the Bank or his agent or servants may enter upon and take possession of
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and
materials being lying upon premises or the adjoining lands or road and sell the same as his own
property or may employ the same by means of his own servants and workmen in carrying on and
completing the work or by employing any other contractors or other person to complete, and the
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or using
the materials and plants for the work. When the work shall be completed or as soon as thereafter
as conveniently may be, the Bank shall give notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within a period of 14 days after
receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give
credit to the contractor for the amount so realized. Any expenses or losses by the Bank in getting
the work carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the
confractor prior to engaging other contractors or against the Security Deposit.

57.  ARBITRATION

i) Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions orders
or these conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amount s admitted as payable by the
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Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant
General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the
same to the Architect, within 30 days from the date of disallowance thereof or the
date of deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which

it is based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of
any claim by the contractor unless notice of such claim shall have been given by the
confractor to the Asst. General Manager (Premises & Estate) in the manner and within
the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not nofified to the Asst. General
Manager (Premises & Estate) in writing in the manner and within the time aforesaid.

i) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the
claims noftified by the contractor. The contractor may within 30 days of the receipt of
the decision of The Asst. General Manager (Premises & Estate) submit his claims to the
conciliating authority namely the Circle Development Officer, S.B.l. L.H.O., Kolkata for
conciliation along with all details and copies of correspondence exchanged between
him and The Asst. General Manager (Premises & Estate).

i) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned Chief General Manager of the Bank for appointment of an arbitrator to
adjudicate the nofified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified, claims of the contractor
as aforesaid and all claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also
be no objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contractor relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling
to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief
General Manager. Such person shall be entitled to proceed with the reference from
the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this confract that no person other than a person appointed by such Chief
General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the
rules made thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement
of claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half and half by each of
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the parties. The cost of the reference and of the award (including the fees, if any of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so

paid.

Bill Submission Format: The bill shall be as per tender specification as detailed below along with
Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity
executed at site is not being attached. If required then the contfractor may be ask to submit the
Manufacturing certificate in due course of bill checking period

SN Description | Unit | Tender | Tender Actual Tender Actual amount
Rate | quantity quantity amount
(L/B/D)
Declaration

|/We hereby declare that I/We have read the above terms and conditions /instructions carefully

and fully understood and will abide by the same.

Signature of the vendor with seal Place :

Date:

3. Quantities & SoR:

All rates quoted in the schedule of quantities and rates and as accepted shall remain firm
during the confractual period including extension if any and shall not be subjected to any
escalatfion for a variation limit of +20% of the Total Value of the Work as per Work Order.
They shall include for any overtime required to complete the Work according to
programme and on schedule and completely to the Company's satisfaction.

The Contract price includes rates for all items enumerated as per SoR, all wastage, alll
transportation costs, all costs relating to duties, royalties, Cess, taxes and other charges, alll
costs relating to operation and maintenance of construction equipment and also all
services as applicable for execution of the work at your place except Service Tax,
Education Cess and Worker's Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’'s Workshop / Labour
Camp and indirect cost such as those relating to access roads, establishment expenses etc

Cost of Non Tendered ltem

In case any additional, altered, substituted or any new item of work includes subsequently
as per site condition and requirement for which no rate is specified in the Contract, rate for
such item will be determined by the Company from the rate for similar or near similar item
of work in the Contract and shall be mutually discussed and agreed. In case any similar or
near similar work does not exist in the Contract, the rate shall be decided by the Company
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based on the principle of actual cost of materials, wastage, taxes, fransportation,
equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus
12.50% (Twelve and half percent) markup thereon.

¢ The intent of the Specifications and Schedule of Quantities is to have items finished and
complete in all respects, unless specially stated otherwise in the Schedule. This shall be
understood whether or not it is specifically mentioned in the description of the item.

e The schedule of quantities as given in the SoR is indicative only and may vary up or down
as per actual requirement of site conditions for which item rate shall remain unchanged.

e The Schedule of Quantities issued by the Company with the tender documents shall be
deemed to be approximate and no liability shall attach to them for inaccuracies or errors
therein.

¢ Schedule of Completion :

Time is the essence of this Contract. The Contractor will have to commence the work at
site within 7 days from the date of LOI and complete the entire work satisfactorily within
stipulated time as per NIT. In case the contractor fails to mobilise the resources to site for
commencing the work and complete the works as per mutually agreed time line for each
phase; it is assumed that the contractor is not interested in executing the work and hence
the said confract stands cancelled automatically. In such case, the Company is at the
liberty to off load the work to other suitable agencies at your cost and risk.

4. liquidated Damage For Delay:

In case of any delay in completion of work beyond the above schedule, LD @ 2 % (half
percent) of the total contract value of the work for every week or part thereof for the first 4
weeks of delay and thereafter 1% (one percent) total contract value for every week,
subject to a maximum of 5% (five percent) of the total Contract value on uninterrupted
working condition.

5. Obligations of the Bank

5.1 Electricity & Water

Branch will provide electricity/water at the Site to Contractor for construction work at a single
point (within 500 metres from place of work) free of cost. Necessary distribution shall be done by
Conftractor at their own cost. The location to be mutually agreed.

3. Statutory and other Obligations:

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor
do strictly comply with all applicable statutory laws and orders of competent authorities and
court and will specifically comply with the followings :

Labour Rules etc.

In respect of all labourers directly or indirectly employed in the works, the Contractor shall
comply with all legislation and rules of State and/or Central Government or other local
authority governing the protection of health, sanitary arrangements, wages, welfare and
safety applicable for labour employed. The Minimum Wages Act, 1948, Workmen's
Compensation Act, 1923, Contfract Labour (Regulation and Abolition) Act 1970 and other
obligations of applicable statutes with regard to fair wages, welfare amenities and safety
measures. The Contractor shall furnish to the Company necessary license under the
Contract Labour (Regulation and Abolition) Act, 1970. The Contractor shall be solely liable
for any default or non-compliance of the same.
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Reporting of Accidents to the Authorities

The Contractor shall be responsible for the safety of all employees and/or workmen
employed or engaged by him including those of the Company and the sub-
Contractor/nominated Contractor on and in connection with the Works and shall report to
the Company and other local authorities concerned all cases of serious accident howsoever
caused and wherever occurring and render immediately all possible help to the victims of
the accidents.

Accident or Injury to Workmen

The Contractor shall be solely liable for any accident or injury that may happen to any of his
personnel engaged in connection with the construction, erection & commissioning work
according to his Contract. HIL shall not be liable for, or in respect of, any damage or
compensation payable at all in respect of, or in consequence of, any accident or injury to any
personnel in the employment of the Contractor and the Contractor shall indemnify and keep
indemnified HIL against all such claims, damages, compensations and proceedings

Unsatisfactory Work

26.

No work will be paid for unless found satisfactory and carried out strictly in accordance with
the Specifications by the Company and certified by the Engineer to such effect. Should,
through inadvertence, bad work be certified, the Engineer shall be competent to strike the
same out of the account and recover the value at any time prior to or at the time of
granting the final certificate by deduction from the final payment or otherwise.

Any work, executed not according to Specifications or with imperfect or unskilled
workmanship shall be removed or reconstructed by the Contractor at his cost on receipt of
instructions in writing from the Company's Engineer. Should the Contractor fail to take action
within 7 days of receipt of such notice, the Engineer shall be entitled to remove or
reconstruct such work at the risk and cost of the Contractor, and the Company shall recover
the amount from any amount of money due to the Contractor/security deposit on account
of such work.

Should the Engineer consider that the work although not executed in strict accordance with
the Specifications may be allowed to stand, he may at his discretion certify payment against
such work at such reduced rates as he may consider reasonable. Examination of any
covered work may on occasion be required by the Engineer and such work shall be
uncovered by the Confractor. The Company shall not pay for covering such work again
unless it is found that the work uncovered has been executed fully to the Company's
satisfaction

Defective Liability / Warranty:

The Confractor warrants the quality of civil construction work under the scope of work for a
period of 12 months from the date of virtual completion, against defective material, poor
workmanship and design. In case the civil construction work shows any defect arising out of
defective material, and/or poor workmanship and/or design (if design is within the scope of
the Contractor) during the warranty period, the Contractor shall take immediate step for
rectification within 7 days of observance of such defect, free of all cost against written
communication from the Company/Engineer failing which the Company reserves the right to
carry out rectification at the risks and cost of the Contractor and recover the expenses from
the Contractor's running bills and/or from retention money and/or other means, as deemed
fit. However, the above warranty will not be applicable for any normal wear and tear in
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10.

roadwork if constructed by the Contractor under the Scope of Works.

Should any defective work have been done by any Sub-confractor or Nominated Sub-
contractor, the Contractor shall be liable to make good the same in the same manner as if
the work and materials has been done and supplied by the Contractor itself. The Contractor
shall remain liable under the provisions of this clause notwithstanding the payment of any
intermediate bills or settlement of the final bill.

SAFETY MEASURES AT SITE

All personnel at site should be provided with Helmets and Safety Boots with some
ldentification Mark. Visitors also should be provided with Helmets. It should be ensured that
these are used properly.

First Aid Box should be kept aft site with all requisite materials.

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well as suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than Y4 to 1 (V4 horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
aftached, bolted, braced and otherwise secured at least 1 Meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building
or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 metre.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder
up to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the frenches, which
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials
shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the
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11.

12.

tfrench whichever is more cuttings shall be done from top to bottom. Under no circumstances

undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded
with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site and maintained
in a condition suitable for immediate use; and the Contractor should take adequate steps
to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and
seated aft sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get info the manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals and boards
to prevent accident to the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support shall

conform to the following standard or conditions:

a) These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any
scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall be
ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe
working load of the conditions under which it is applicable shall be clearly indicated. No
part of any machine or of any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load, adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced.
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g) When workers are employed on electrical installation, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary
should be provided. The workers should not wear any rings, watches and carry keys or
other materials, which are good conductors of electricity.

All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.

Details of Insurance Policies

Type of Policies Name of Insurance Amount (Rs.) | Policy No. | Validity

CAR Policy including
3 Party Liability

Workmen's Compensation

Remarks :

1. This is only on-account payment and is not to be interpreted either as approval of
work materials brought or affixed at site or for that matter approval of any sort

2. The quantum of work done and materials delivered at site have been certified
Y e,
3. Should you wish to audit such work, kindly confract the undersigned and oblige.
Architects
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PROFORMA OF HINDRANCE REGISTER

Name of Work : Date of state of work
Name of Contractor : Period of completion
Agreement No. : Date of completion :
SI. No. Nature of Date of Date of which  Period or  Signature Remarks
hindrance occurrence of hindrance was hindrance SE/PE
hindrance removed
1 2 3 4 5 6 7
SE = Site Engineer
PE = Project Engineer
Place :
Date
PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT
Name of Work : Name of Arficle
Name of Contractor : Estimated Requirement
Agreement No. : Issue Rate
Sl Date of | Receive | Receip | Issue | Balanc | Initials  of | Initials of Bank's | Remarks
No. | Receipt | d from / | t e Contractor | / Architect’s
issued S Representative
to (with)
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Confractor

Name of the works as given in the Agreement

Agreement WO

Tender Amount

ol M LD

Date of Commencement of Work

Period allowed for completfion as per agreement

Date of completion as per agreement

Period for which extension of time has been
given

Date

Month

Year

(a) | Tst extension vide Bank's Letter No.

(b) | 2nd extension vide Bank's Letter No.

(c) | 3rd extension vide Bank’s Letter No.

Reasons for which extensions have been previously given ( copies of the previous

applications should be atftached )

10.

Period for which extension is applied for and the reasons thereof including

hindrances time for extra work assigned, if any etc.

Signature of Contractor
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TECHNICAL SPECIFICATION

Electrical work terms & conditions
1.  All PVC insulated and armoured cables used shall conform to ISl 554/64 and of 650/1100V

grade. Test certificates of cables issued by manufacturers are to be furnished after installation

on demand.
2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.
3. Conftractor would be required to furnish after completion, two sets of detailed drawings.
4. Work must be completed within the stipulated time as mentioned in NIT from the date of
receipt of work order.
5. The work must be guaranteed for a period of 12 months for its satisfactory performance from
the date of completion and all defects cropping up within this period must be rectified at
confractor's cost immediately.
6. Caution boards as per statutory requirements must be displayed wherever required.
7. All material, fittings and appliances used in electrical installation shall conform to the latest
relevant Indian Standard specifications, wherever they exist. A list of approved material is
annexed and other materials not covered will have to be got approved by the Engineer-in-
charge, prior to actual use.
8. Contractor is required to ensure that no damage is caused to Bank's property during execution
of the job and should make good damages, if any, at their own cost.
9. Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as
desired by the Bank/E-I-C.
10. Standard deductions will be made from bills as per Bank's rules.
11. Security deposit/Retention Money of 5% of the total value would be retained by the Bank as
security deposit for a period of 12 months from the date of completion. Bank shall not provide any
mobilization advance.
12. Work has to be carried on without disturbing normal banking operations.
14. Rates quoted shall be inclusive of all faxes, levies, duties, fransportation cost etc. However,
GST will be payable extra on the actual basis by SBI only on basis of proof of payment along with
the submission of invoice.
15. Contractors shall provide all labour and materials including necessary scaffolding for proper
execution of the work.
16. Bank shall have the right to change the quantities as per on spot requirements. Bank also
have right to reserve to cancel at any/all quotations/tenders without any cause.
17. Contractors should submit the Test Certificate form at the time of submission of final bill

18. Necessary blanking plates are to be provided wherever required.
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19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-I)1981 or latest in
all respect.

20. Conftractor should be advised to depute their representative to the Branch from
take-on date to the following day of branch going live at their own cost.
21. All the materials which shall be used in the work shall be as per specification and must be from
the list of approved materials as mentioned in the specification. Samples of the materials
proposed to be used shall be submitted for approval and nothing shall be used which are not
approved.
22. Confractor should note that all wiring, DB, Starter etc. below false ceiling in System Room
should be concealed unless otherwise specified.
23. On demand lowest bidder must produce rate analysis of all the quotation items within 2/3
days from opening of the quotations.
24. It is obligatory under Indian Electricity Rules that electrical installations work shall be
executed under qualified Electrical Supervisor holding a valid Electrical Supervisor's Certificate of
competency guaranteed by the State License Board
25. The contractor has to obtain labor license and abide by Rules and Regulations of contract
labor (Regulation and abolition Act., 1970 and cenfral rule 1971 as also relevant latest
amendments hereto)
26. Evidence vouchers from manufacturers/authorised agent showing use of proper materials
should be furnished as and when required.
27. Quantities are approximate and the work will be paid on the measurement basis as per ISl
code of measurement.
28. The contractor must be registered with service tax act and furnish a copy of registration
documents. Test report of supply authority has to filled in, if required
30. CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION.
31. State Bank of India reserves the right to accept or reject any or all quotations/Tenders without
assigning any reason thereof. Bank's decision as regards eligibility shall be final and binding.
32. Vendor shall guote their rates in each item of the price bid form.
33. No extra payment will be made for the work carried during the nights or holidays.
34. The tenderers shall quote their rates for individual items both in words and figures; in case of
discrepancy between the rate quoted in words and figures, the unit rate quoted in words shall
prevail. If norate is quoted for a particular item, the tender will be liable for rejection.
The amount of each item shall be calculated and the requisite total to be given on each page. In
case of discrepancy the total amount calculated from multiplication of unit rate and quantity, the

unit rate quoted will govern and the amount will be corrected.

Contractor signature with Date & Stamp
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LIST OF MATERIALS OF APPROVED MAKES/BRAND

The contractor shall use materials in their works subject to inspection prior to dispatch, by
Owner or his authorized representative of any materials, as deemed necessary in
accordance with the following list.  All materials not otherwise specified shall be in
accordance with the latest Indian Standard Specification, where such exists and subject
to prior approval of Owner/Architect. The contractor shall be bound to offer sample of
materials, which are claimed to be conforming to IS Specifications, for testing at an
approved Test Laboratory as and when directed by Owner/Architect.

Conftractor shall purchase all materials from the makers or their authorized stockists only.
Necessary documentary evidence must be produced to the Owner or their authorized
representative on demand. Contractor shall be bound to supply items of any make of the
items as per the choice of the Owner/Architect.

Description Make
1. L T Switch Board Panel . | Locally fabricated
2. CFS/Switch Fuse with HRC fuses | : | L&T/SIEMENS/GE/ABB/Schneider
3. Changeover switch : | HPL / HAVELLS /L & T/ ABB/ Schneider
4, MCCB and Accessories . | Legrand/Hager/Schneider/L&T/Havells
5. MCCB/MCB Distribution Board : | Legrand / Hager /Schneider/Havells stadx/L&T
6. RCBO, MCB & MCB Isolator . | Legrand / Hager/ Schneider/Havells stadx/L&T
7. Current Transformers . | AE/KAPPA/SEGC/L & T
8. KWH Meter (Analog/Digital): GE /IMP /ABB /LANDIS GYR /JAIPUR/L&T
9. Ammeter & Voltmeter | : | AE/IMP/MECO/ENERCON/L & T
(Analog/Digital)
10. | Selector Switch  for  Volt- | : | Kaycee/L & T/Siemens
meter/Ammeter
11. | Contactors and Timer (Modular | : | Legrand / SIEMENS/L&T
Type)
12. | PVC Terminals . | ESSEN/ELMEX/L&T
13 1.1 KV ~ grade  PVC/XLPE | : | GLOSTER / UNIVERSAL / POLYCAB / NICCO /
aluminium/copper  conductor HAVELL'S/ BONTON
cable (armoured/unarmo
ured)
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OSBI

SI.No. Description Make
14. 1100V grade PVC insulated RR-KABEL / V-GAURD /NATIONAL/POLYCAB/
aond sheathed and PVC HAVELL'S / Gloster/ KEI/BONTON
insulated copper conductor
wire/flexible wire
15. Telephone Wire RR-KABEL / DELTON / POLYCAB/Bonton
16. Cable Lug Dowells
17. | Cable Gland Dowells/Power Engg/Comt
18. | Steel Conduit (ISI marked) Black BEC/NIC/AKG
enamelled/galvanised
19. PVC Conduits (MMS)/Channels BEC/Plastran/Precision/Polycab/Harsh/AKG/Plas
and accessories ma/Astral
20. G | Pipe TATA/ITC/BST/Jindal
21. Ceilling Rose (3 Plate) Anchor/Precision/SSK/Rider
22. 15 Amp/5 Amp Piano Key type Anchor/SSK/PRECISION
switch and flushed type plug
socket and mounting
accessories
23. 20A, 2 Pin and scrapping earth Legrand/MK/Havell's/ABB/L & T/Schneider
type switch socket and plug
socket
24. Holder Kay/MMP/EPP/Anchor/Precision/SSK
25. Modular Type Switch/Socket/ Legrand-myrius /Hager-insysta /North-west Nowa
M.S box/plate /Crabtree-Athena/MK wraparound/Anchor
woods
26. RJ-11 Socket Outlet (Modular) Legrand-myrius /Hager-insysta /Northwest-Nowa
/Crabtree-Athena/anchor woods/ MK
wraparound
27. Indication Lamp ( LED Type) Legrand/L&T/Siemens
28. Buzzer/Call Bell Bajaj/Anchor
29. Light Fittings Philips//Wipro/Havells/Crompton/ Bajaj/Jaquar
30. Fans ORIENT/ Crompton/ Havells/Bajaj /Almonard/EPC
(Heavy duty and high speed with oscillation and
speed control)
Contractor signature with Date & Stamp
Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final one,
in case of any discrepancy/difference found In between the Specification of BOQ/Price bid and NIT
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E. SPECIAL CONDITION OF CONTRACT

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the

true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the consultant/ Bank's
Engineer before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been approved
by the consultant/ Bank's Engineer the contractor shall be responsible for the same and shall
at his own expenses rectify such error, if so, required to satisfaction of the SBI.

a) The dimension provided in the schedule as well as in the drawing are likely to vary
slightly according to the size & space available in the Premise Area where they are to
be provided or placed, Bank have the right to slightly modified the dimensions of the
items to suit the site & no claim therefore shall be made by the contractor.

2. Protection of works and property: The confractor shall continuously maintain adequate
protection, of all his work from damage and shall protect the SBI's properties from injury or loss
arising in connection with contract. He shall make good any such damage, injury, loss due to
his fault or negligence except which are due to causes beyond his control.

3. Inspection of Work: The Bank's Engineer/Consultant or their representatives shall at all

reasonable time have free access to the work site and/or to the workshop, factories or other
places where materials are lying or from where they are obtained and the contractor shall
give every facility for inspection and examination and test of the materials and workmanship.

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the
respective kinds described in the contract and in accordance with Bank’s
Engineer/Consultant instructions and shall be subject from time to time to such tests as the
Bank's Engineer/Consultant may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour and materials as are normally required for examining
measuring sampling and testing any material or part of the work before/after incorporation in
the work for testing as may be selected and required by the Architect/Consultant.

5. Obtaining Information related to execution of work: No claim by the contractor for additional
payment shall be entertained which is consequent upon failure on his part to obtain correct
information as to any matter affecting the execution of the work nor any misunderstanding or
the obtaining incorrect information or the failure to obtain correct information relieve him

from any risks or from the entire responsibility for the fulfilment of contract.
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6. Works to be measured: The Bank's Engineer/Consultant may from time to time intfimate to the

contfractor that he required the work to be measured and the contractor shall forthwith

attend or send a qualified representative to assist the them in taking such measurements and

calculation and to furnish all particulars or to give all assistance required by any of them. The

contractor or his authorized representative shall sign all the pages of the measurement book

in which the measurements have been recorded in token of his acceptance All authorized

extra work, omissions and all variations made shall be included in such measurements.

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along

with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the

quantity executed at site is not being attached. If required then the contractor may be ask

to submit the Manufacturing certificate in due course of bill checking period

SI.
No

Descriptio

n

Unit

Tender

rate

Ten gty

Act gty (L/B/D)

Ted amount

Act amount

Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully

and fully understood and will abide by the same.

Signature of the vendor with seal :

Place :
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