
Tender ID : KOL-ZOBUR-RBO-2-2026-05-001                                                        Category Code : IB

STATE BANK OF INDIA

ADMISTRATIVE OFFICE DURGAPUR
SUHATTA MALL, CITY CENTRE,1ST FLOOR,

DURGAPUR 713216

SBI INVITES e-TENDERS

FOR
FOR SHIFTING OF BRANCH TO ALTERNATE PREMISES

INTERIOR FURNISHING AND ALLIED CIVIL WORKS
RANIGANJ BRANCH (00231) UNDER RBO ASANSOL

DURGAPUR MODULE

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025)
ON FOLLOWING CATEGORY CAN APPLY

INTERIOR FURNISHING & ALLIED CIVIL WORKS  :  CATEGORY CODE [IB]

Last Date & Time for submission of e-Tender: 14/05/2026 till 3:00 PM
Opening of e-Tender: 4.00 PM on  14/05/2026

Tender Submitted By :
Name of Contractor: ………………………………………………………………………………...

Address: ………………………………………………………………………………………………

GSTIN: ………………………………………………………. Date: ……………………………….

Note :

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering.

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy
is required to be submitted physically during tender submission. Only L1 bidder will be asked to
submit the signed hard copy of all the pages of NIT in due course before issuing work order.
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Tender ID : KOL-ZOBUR-RBO-2-2026-05-001                                                        Category Code : IB

ADMISTRATIVE OFFICE DURGAPUR
SUHATTA MALL, CITY CENTRE,1ST FLOOR,

DURGAPUR 713216

TENDER ID: KOL-ZOBUR-RBO-2-2026-05-001                                                               DATE : 06.05.2026

Sir,

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial
bid) from the empanelled contractors under Category code  : [IB] of SBI, LHO Kolkata,  for the “SHIFTING
OF RANIGANJ BRANCH TO ALTERNATE PREMISES-INTERIOR FURNISHING AND ALLIED CIVIL WORKS
AT  RANIGANJ  BRANCH(00231)UNDER  RBO  ASANSOL,  DURGAPUR  MODULE “  through  online  e-
Tendering System Portal https://sbi.ewizard.in. 

Details of the e-Tender are as under,
SI. Description-1 Description-2
1 Name & Location of work INTERIOR  FURNISHING  AND  ALLIED  CIVIL  WORKS  AT

RANIGANJ  BRANCH(00231)UNDER  RBO  ASANSOL,  AO
DURGAPUR 

2 Tenders shall remain valid for 90 days from the date of opening of tenders

3 Time allowed for completion 40 days including Sundays and holidays
4 Last  date and time  of  submission

of tender
3:00 PM on or before 14.05.2026

5 Date & Time of opening of Tender 4.00 PM on 14.05.2025
6 Address for  submission of  Tender

Document  where  tender  will  be
opened

Office of,
The Deputy General Manager(B&O)
State Bank of India, Administrative Office Durgapur,
Suhatta Mall, City Centre,1st Floor, Durgapur -713216.
Contact No.: 9496140834

7 Earnest Money Deposit (EMD) NI L

Copy  of  Special  term  deposit  submitted  to  Bank  for
empanelment  is  to  be  submitted  in  hard  copy & scan
copy is to be uploaded in the e-tender portal.

Bidders are requested to submit technical bid as well as
price bid in online mode only. No hard copy is required to
be submitted physically during tender submission.

8 Defective liability period 12 months from the date of virtual completion of work
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract

value
10 Approximate Estimated cost of the

project.
Rs 30,98,567.41 + GST As Applicable
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11 Initial Security Deposit (ISD) 2% of  contract  amount  to  be  submitted  by  successful  L1
tenderer. 

12 Total Security Deposit (TSD) in the
form of Retention Money (RM)

5% of the final bill amount including ISD. ISD will be retained
with us for a defect liability period i.e, 12 months from the
date of final bill . No interest will be paid for the said ISD.

13 Availability of Tender Documents Tender documents are  to  be downloaded  from the Bank’s
website  (www.sbi.co.in)  or  SBI  e-Tender  Portal
https://sbi.ewizard.in

14 For e-Tender related queries Service provider:
M/s. Antares Systems Limited, 
Registered OffIBe: #24, Sudha Complex, 
3RD  Stage, 3RD  Block, Bangalore – 560079,
Karnataka.
Ph.: 080-49352000 / 40482000
Fax: 080-49352034
Help Desk: 9073677400 / 9073677401 / 9073677402 / 033
4604 6611
Contact Persons:
(On working days 9 AM to 6 PM)
1. Mr. Kushal Bose
Mobile No.: +91 7686913407
e-Mail: kushal.b@antaressystems.com
2. Mr. Subrata Sheet
Mobile No.: +91 9674758723
e-Mail:     subrata.s@antaressystems.com  

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization
advance shall be paid under any circumstances.

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per
Govt. Guidelines.

B) The contractor should comply with the following;
i. Contractor should have GST Registration Number
ii. Invoice should specifically/separately disclose the amount
of GST levied at applicable rate as per GST provision
iii. Contractor should timely file his GST return in accordance
with GST provisions to enable the Bank to claim the credit of
GST paid to the contractor.

17 For any details, please contact The Deputy General Manager(B&O)
State Bank of India, Administrative Office Durgapur,
Suhatta Mall, City Centre,1st Floor, Durgapur -713216.
Contact No.: 9496140834

18 Documents  Required  to  be
signed  ,  scanned  and  uploaded
in  the  e-Tendering  website
during submission of Tender

1. 1. Signed Copy of Special term deposit submitted to
Bank for empanelment 

2. Process Compliance statement as per   Annexure-I of
NIT
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3. Signed  &  Stamped  copy  of  page  no.  01  to  07 of
Technical bid i.e NIT. 

4. Declaration copy related reading , understanding and
acceptance of all the pages of NIT

No Hard copy of technical bid as well as price bid have to be
submitted physically. Technical Bid as well as Price bid is to
be submitted in online mode only.

19 Corrigendum Corrigenda,  if  any,  is  to  be  followed  as  published  in
https://sbi.ewizard.in portal only.

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ)
uploaded in this tender are inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes &
charges , cost of the insurances as specified in the tender,
cost towards testing of materials supplied, wastages, Octroi,
machinery, temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental charges and
all related expenses to complete the work. However, GST on
work value will be paid extra as applicable.

We strongly recommend  the contractor to study the site condition & work scope of renovation work of
above Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s
approved policy. Materials to be used for execution of the said work are to be approved by the bank prior
to use. Bidders having three or more tenders in hand for the last 3 months may not participate in the
tender. State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without
assigning any reason. 

Sd/-
Deputy General Manager (B&O)
SBI, AO Durgapur
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CAUTION NOTE  : Please note that the contractor quoting abnormally low / erratic rates

(quoting below 10.00 % of the estimated cost mentioned in page no. 2 of this NIT) will be

asked to submit rate analysis or Additional performance guarantee (APG) or both     in the

form of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by

the Bank, within a period of one week before awarding the work.  The amount of said

Bank Guarantee shall be equal to the difference between 90.00 % of estimated cost of

project  and tender amount quoted by the contractor. This Bank Guarantee/D.D will be

treated  as  an  additional  security  deposit  for  due  fulfillment  of  contract  and  will  be

retained by the  SBI  for  entire  completion period of  the  project.  The  contractor  shall

undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails

to undertake the job within stipulated time or leave the same incomplete or carryout

substandard job, the bank will be at liberty to forfeit the said initial security deposit and

additional security deposit by invoking the Bank Guarantee/en-cashing the DD.. 

And

if  the  rate  analysis  submitted  by  the  vendor  found  to  be  non-satisfactory  &  rates  are  non-

reasonable then the vendor shall be debarred from participating in any further E-tendering process

(for next 6 months) to be conducted by establishments under SBI LHO Kolkata.  
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IMPORTANT NOTES

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only
eligible for the above-mentioned work. 

(b) Any abnormal increase from the quoted price / cost will not be accepted. 

(c) The Bank reserves the right to reject any or all  the tenders without assigning any reason
whatsoever.

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code :
IB (work value  above Rs. 25.00 Lakh up to Rs. 50.00 Lakh for INTERIOR FURNISHING AND
ALLIED CIVIL  WORKS)  only   in one part, i.e., Part – I [Technical  Bid + Signed Copy of
Special  term  deposit)], to be submitted online through the following   portal:
https://sbi.ewizard.in

** Price Bid and technical bid shall not be accepted offline.
Price Bid and technical bid can be submitted through online mode only *

Part         –         I   (Technical         Bid         + “  Signed Copy of Special term deposit”  ):   Technical Bid will be
available online for downloading of documents in the portal as stated above and is to be
submitted online.
and 

Online Price         Bid:   This shall contain the Excel format of Price Bid. The contractors can view
the Tender Opening Details through their  respective log-in IDs on the above-
mentioned e-Tendering Portal (Website).

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission of
bids not substantially responsive to the Bid Documents in every respect will be
at the bidder’s risk and shall result in rejection of the bid.

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be
opened on the next working day at the same time. Again, corrigendum, if any, are to be
followed from https://sbi.ewizard.in  .  

(g) No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the Price Bid.

(h) Tenders received without “Signed Copy of Special term deposit” shall be summarily
rejected, and such tenders shall not be allowed to participate in the online price bidding process.

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no
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correspondence shall be entertained in this regard.

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails
to quote their price in any of the items of price bid, the price quoted by the vendor will be
assumed as “Zero”. Vendor will be bound to execute the work of the item & the work value of
that item will be zero.

(l) Contractors  shall  provide  all  labour  and  materials,  tool  and  tackles  including  necessary
scaffolding for proper execution of the work including curing etc.

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded
on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the
date of completion of work. No interest shall be payable on Security Deposit.

(n) Rates  quoted  shall  be  inclusive  of  providing  necessary  arrangements  for  satisfactory
protection  of  furniture  /  flooring  /  electrical  fittings  /  Bank’s  any  other  property  during
execution of the work.

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as
per direction and inconformity with the Local or any other govt. authorities rules.

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls,
etc., after completion of work.

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be
replaced as per instructions without any extra cost.

Notes:-

 Conditional tenders shall be summarily rejected.

 SBI reserve their rights to accept or reject any or all the tenders, either in part or
whole without assigning any reason(s)for doing so and no claim/correspondence
shall be entertained in this regard.

 Quantities     are     tentative     and     can     increase     or     decrease     the     quantities     of     any     item     and  
contractor     have     to     execute         the         same         at         the         quoted rates.  

 The application forms must be submitted in a prescribed format as laid down in the enclosed
Annexures. 

The Tec h nic a l  an d  Price bid should be submitted in online mode only as prescribed
format given in our Service Provider’s portal https://sbi.ewizard.in  .  

Yours Faithfully,

Sd/-
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Deputy General Manager(B&O)
SBI Adminstrative Office Durgapur

PROCESS COMPLIANCE STATEMENT (ANNEXURE I)

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with
technical Bid)

To,
M/s. Antares Systems Limited.

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF   INTERIOR  
FURNISHING AND ALLIED CIVIL WORKS AT RANIGANJ BRANCH (00231)    UNDER RBO ASANSOL,  
DURGAPUR MODULE

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as

mentioned in RFP of SBI as well as this document and confirm our agreement to them.
3) We also confirm that we have taken the training on the E-tendering tool and have understood

the functionality of the same thoroughly.
4) We confirm that SBI and M/s.  Antares Systems Limited, shall not be liable & responsible in

any manner whatsoever for my/our failure to access & bid on the E-tendering platform due to
loss of  internet connectivity, electricity failure,  virus attack,  problems with the PC,  any other
unforeseen circumstances etc. before or during the E- tendering event.

5) We  confirm  that  we  have  a  valid  digital  signature  certificate  issued  by  a  valid   Certifying
Authority.

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name: Company / Organization:
Designation within Company / Organization:
Address of Company/Organization:
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INSTRUCTIONS TO THE TENDERERS

Sealed Tenders are invited by SBI for the INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT
RANIGANJ BRANCH(00231) UNDER RBO ASANSOL, DURGAPUR MODULE

Site         and         its location  

The above mentioned work is  to be carried out at RANIGANJ  BRANCH (00231)  UNDER  RBO
ASANSOL, DURGAPUR MODULE

 

Tender     documents  
The work has to be carried out strictly according to the conditions stipulated in the tender consisting of
the following documents and the most workmen like manner. *)  Instructions to tenderers, *) General
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, Drawings,
*) Price bid

***** IMPORTANT     NOTE     :  
The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below;
a) Price Bid

b) General Terms & conditions of contract

c) Instructions to Tenderers

d) Drawings

e) Special conditions of contract

f) Technical specification

The     tender     documents     are     not     transferable.  

Site Visit: 
The tenderer must obtain himself on his own responsibility and his own expenses all information and data
that may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc;
The tenderer will  be fully responsible for considering the financial  effect of any or all the factors while
submitting his tender. 

Earnest Money: 
As mentioned in NIT
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5.0 Initial/ Security Deposit: 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of
DD drawn in favour of SBI Payable at Raniganj within a period of 7 days of acceptance of tender. 

Total Security Deposit :
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial
Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of
10% of the respective running account bill i.e., deduction from each running bill account will be 

@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion.
The balance 50% would be paid to the contractors  after the defects liability  period as specified in the
contract. 

Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain percentage above
or below estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit
(ASD) as mentioned in the cautioned note in Page no-5 of this NIT.

7.0 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions
of contract attached herewith within 10 days from the receipt of intimation of acceptance of the tender by
the Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or
not. 

8.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance with the terms of
contract within a period of 40 days from the date of award of work. 

9.0 Validity of tender: 
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the

tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer
which are not accurate,  SBI / Competent Authority has the right to accept/reject any/all tenders
without assigning any reasons whatsoever.        

                                                                             
                                                               DECLARATION

I/We  have  understood  all  the  above  conditions.  If  I/We  fail  to  start/  or  execute  work  within  the

stipulated period of time, our Security deposit will be forfeited.

       

       Place:

       Date:  Signature of Contractor
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FORM OF TENDER
To ,

Deputy General Manager(B&O)
SBI AO Durgapur

Dear Sir,

SUB   : INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT RANIGANJ BRANCH (00231)   UNDER  
RBO ASANSOL, DURGAPUR MODULE

1. I/We refer to the tender notice issued  by the bank for above work. In connection with the above.
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of
quantities. 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the
tender conditions.
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
b) Complete the works within 40 days from issuance of work order.
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.
5. We also declare that SBI may take any official actions ,
i) If our offer is withdrawn within the validity period of acceptance. 
Or
ii) If the Contract is not executed within 10 days from the date of receipt 
Or
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is
later. 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
6. Name of Partners/Directors of our Firm :
i) 
ii) 
iii) 
Yours faithfully
Signature:
Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the
contract                                                                          
(Certified true copy of Power of Attorney should be attached)
Signature and address of witness
a)      Signature:

Page 11 of 48                                                                                                                           Signature of Bidder with
seal



Tender ID : KOL-ZOBUR-RBO-2-2026-05-001                                                        Category Code : IB

Name:

Address:

b)       Signature:

Name:          
Address:

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025

 between ________________________________________________________________

_______________________________________________________________________
of _____________________________________________________________________
_______________________________________________________________________
(hereinafter called the “Employer”) of the one part and ___________________________
of ________________________________________ (hereinafter called “The Contractor”) of the other part, where as the
Employer  is  desirous  of  getting  the  work  of
“______________________________________________________________________”  executed  and  has  caused  drawings,
conditions of contract,  specifications and schedule of quantities  etc.,  describing the works prepared by
Bank.

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of
contract, specifications and schedule of quantities etc.,  have been signed by or on behalf of the parties
hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in
the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings
and described in the same specifications and included in the said schedule of quantities for such sum as
may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs.
____________  (Rupees____________________________________________________  (hereinafter  referred  to  as  “Said
Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of  the said sum to be paid at  the times and in the manner set  forth in the said
conditions, the contractor shall upon and subject to the said conditions, execute and complete the
work shown in the said drawings and described in the said specifications.
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2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at
the times and in the manner specified in the said conditions.

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix
thereto,  Special  Conditions of  Contract,  Specifications and Schedule of Quantities with the rates
entered therein, shall be read and studied as forming part of this agreement and the parties hereto
shall respectively abide by and submit themselves to the conditions and stipulations and perform
the agreement on their part respectively in such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out
work in respect of the entire works to be paid for according to actual measured quantities, including
variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or
as provided in the said conditions.

5. The Employer  reserves  to  himself  the  right  of  altering  the  drawings  and  natures  of  the  work,  of
adding/substitution to or omitting any items of work or having portions of the same carried out
through alternate agencies without prejudice to this contract.

6. Time  shall  be  considered  a  the  essence  of  this  agreement  and  the  contractor  hereby  agrees  to
commence the work soon after the site is handed over to him but within 10 days reckoned from the
date of issue of work order to execute the work, as provided for in the said conditions and complete
the entire work in 40 days subject to nevertheless to the provisions for extension of time.

7. This agreement and contract shall  be deemed to have been made in Kolkata and any questions or
dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to
have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same.
The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this _____________ day of ____________ 2025

Signed by the said in the presence of:

WITNESS :   SIGNATURE

NAME       :

ADDRESS : EMPLOYER

WITNESS :   SIGNATURE

NAME       :

ADDRESS :
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per
standard specifications and under the direction of  SBI / Consultant.

1. INTERPRETATION :
In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement,
the following words shall  have the meaning herein assigned to them except  where the subject or
context otherwise requires : 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank
Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi
Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and Zonal Office at”Suhatta
Mall, City Centre, 1st Floor, Durgapur-713216” and includes Client’s representative, successors & assigns.

ii) Consultant: NA
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this

office NIT No.  KOL-ZOBUR-RBO-2-2026-05-001  dated 06.05.2026, and his / their heirs,
legal representatives, assigns and successors.  

Site : SBI RANIGANJ (00231)BRANCH UNDER RBO ASANSOL, DURGAPUR MODULE where the work
is to be executed as per the lay-out plans and drawings including any other building (s) thereat allotted
by the Bank for the Contractor’s use .

iv) Site  Engineer  /  Project  Management  Consultant  (PMC)  : The  Site  Engineer  /  Project  Management
Consultant shall be the person / organization appointed by the Bank for administration of construction
work.
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v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities  and any  further  drawings  or  any  other  instruction,  which  may be  given by  the  Bank  /
Consultant, during the execution of the work.
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are

to  be  kept  at  site  and the  Bank  /  Consultant,  shall  be  given access  to  such drawings  or  schedule  of
quantities  whenever  necessary.  Detail  fabrication  drawings  where  required  are  to  be  prepared  by  the
Contractor and have these approved by Consultants before taking up execution.

The Contractor shall  ask in writing for all  clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 30 days ahead from the time
when it is required for implementation so that the Bank / Consultant may be able to give decision thereon.

 “The Work” shall mean the work to be executed or done under this contract.
 “Act of Insolvency” shall  mean any act  as defined by the Presidency Town Insolvency Act or  in

Provincial Insolvency Act or any amending statutes.
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of

this contract.
  “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted

quoted rates of the contractor.

SCOPE:  The  Work  Consists  of  INTERIOR  FRUNISHING  AND  ALLIED  CIVIL  WORKS  RANIGANJ
BRANCH (00231) UNDER RBO ASANSOL, DURGAPUR MODULE  in accordance With The Drawings
And  “Schedule  Of  Works”.  It  Includes  Furnishing  All  Materials,  Labour,  Tools  And  Equipment  And
Management  Necessary  For  And  Incidental  To  The  Construction  And  Completion  Of  The  Work  In
conformity with designs, drawings, specifications, bill

of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from the
drawings / specification, it shall be the responsibility of the contractor to inform the Bank / Consultant
and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion of
the proposed work the same becomes acceptable.

Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions,
details,  directions  and  explanations,  which  are  here  after  collectively  referred  to  as  “The  Bank’s  /
Consultant’s instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or omission
or substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or
specification.

c. The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s.
e. The dismissal from the work of any person employed thereupon.
f. The opening up for inspection of any work covered up.
g. The rectification and making good of any defects under clauses hereinafter mentioned and those

arising during the Defect Liability period.
The contractor shall  forthwith comply  with and duly execute any work comprised in such Bank’s  /

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the
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Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be
confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank /
Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in
consultation with the Consultant as provided in Clause “Variation”.

2. DETAILED DRAWINGS AND INSTRUCTIONS :
The Bank through its consultant shall  furnish with reasonable promptness additional  instruction by

means  of  drawings  or  otherwise  necessary  for  proper  execution  of  the  work.  All  such  drawings  and
instructions shall be consistent with contract documents, true documents thereof and reasonably inferable
therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper
drawings and instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress
schedule and submit the same to the Bank through the Consultant for approval which shall indicate the
dates for the starting and completion of the various stages of constructions.

3. COPIES FURNISHED :
The Contractor  on the  signing  hereof  of  the  Contract  shall  be  furnished by  the  Bank  through its

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the
said drawings and one copy of  specification and two copies of  all  further  drawings issued during the
progress of the work. Any further copies of such drawings required by the contractor shall be supplied on
payment by the contractor of the charges therefore.
5. OWNERSHIP OF DRAWING:

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the
property of the Bank. They are not to be used on other work, and with the exception of the signed contract
set, are to be returned to the Bank on request on completion of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS :
If  the  contractor  after  receipt  of  written  notice  from the  Bank  and  /  or  the  Consultant  requiring

compliance of any instructions within ten days fails to comply with such instructions, the Bank through the
Consultant may employ other person, to carry out any such instructions whatsoever that may be necessary
to give effect thereto and pay all cost in connection therewith.  The contractor shall either pay the Bank the
cost incurred by the Bank in connection therewith or the Bank may release the cost from any money due or
to become due to the Contractor.

 Owner’s Right to Terminate the Contract:
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction
of the Architect / Consultant that he is able to carry out and fulfill the contract and to give security therefore
if so required by the Architect / Consultant.

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors
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of the contractor.
Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect /

Consultant or shall charge or encumber this contract or any payment due to which may become due to the
contractor there under:

(a) has abandoned the contract, or,
(b) has failed to commence the works,  or  has without  any lawful  excuse under these

conditions suspended the progress of the works for 30 days after receiving from the SBI through
the Architect / Consultant written notice to proceed, or,

(c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has failed to
remove the materials from the site or to pull down and replace work within seven days after written
notice from the SBI through the Architect / Consultant that the said materials were condemned
and rejected by the Architect / Consultant under these conditions, or,

(d) has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this contract to be observed and performed by the contractor for seven days
after written notice shall have been given to the contractor to observe or perform the same or has
to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / Consultant’s
instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any
previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities
of the contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contractor. 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to complete the
work and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder
such other contractor or other persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall  be completed or as soon thereafter as convenient the SBI or the Architect /
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and
should the contractor fail to do so within 30 days after receipt thereof by him the SBI sell the same by public
auction after due publication, and shall adjust the amount realized by such auction. The contractor shall
have no right to question any of the act of the SBI incidental to the same of the materials etc.

7. VISIT TO THE SITE:
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition,

nature and requirements of the work, facilities of transport condition, availability of labour and materials,
access and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of
carriage, freight and other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be
entitled  to  any  claim  or  compensation  for  difficulties  faced  or  loses  incurred  on  account  of  any  site

Page 17 of 48                                                                                                                           Signature of Bidder with
seal



Tender ID : KOL-ZOBUR-RBO-2-2026-05-001                                                        Category Code : IB

condition which existed before the commencement of the work or  which in the opinion of the Bank /
Consultant,  might be deemed to have reasonably been inferred as so existing before commencement of
work.

8. TENDERS:
The  entire  tendering  process  will  be  conducted  on an  electronic  platform through  M/s.  Antares

Systems Limited., the Bank’s authorized e-Procurement Agency.
The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the

tenders for each section or to split up and distribute any item of work to any firm or firms, without assigning
any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. If called
upon by the Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank /
Consultant shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum”
contract. All items of work described in the schedule of quantities are to be deemed and paid as complete
work in all respects and details including preparatory and finishing work involved, directly related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation
shall be made by the contractor without authorization from the Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety)
days from the date of opening of tender.

9. TENDER DOCUMENTS:
The work has to be carried out strictly according to the conditions stipulated in tender consisting of the

documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of
Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one  another  but
in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional
specification,  Technical  specification,  Drawings,  Special  conditions  of  contract,  GCC,  instructions  to
Tenderers.

10. AGREEMENT:
The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I)

within 10 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all
stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank /
Consultant will constitute a binding contract between the Bank and the person so tendering whether such
formal agreement is or is not subsequently executed.

11. PERMITS AND LICENSES:
Permits and licenses for release of materials which are under Government control shall be arranged by

the contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for
the purpose.

It  may be  clearly  understood that  no  compensation  or  additional  charges  can be  claimed by  the
Page 18 of 48                                                                                                                           Signature of Bidder with
seal



Tender ID : KOL-ZOBUR-RBO-2-2026-05-001                                                        Category Code : IB

contractor for non-receipt of any such controlled material in due time.
The contractor will, however, be eligible to a proportionate extension of time on this account which in

the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage
shed adequate for taking delivery and storing of the materials including any incidentals cost for obtaining
permits  and licenses  etc.   The  costs  for  storing,  transporting,  handling etc.  are to  be  included by the
contractor in his quoted rate.

12. GOVERNMENT AND LOCAL RULES:
The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to

the Regulations, etc.,  of the Government and Local Authorities and of any Bank with whose system the
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, Rules,
Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall defend all
actions arising from such claims or liabilities.

13. TAXES AND DUTIES:
The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax,

work contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in
any case be entertained.  However, GST as per GST act will  be paid on production of GST Registration
Certificate and on claim.

14. WATER & ELECTRICITY:
The contractor shall make his own arrangements for water required for the work and nothing extra will

be paid for the same. This will be subject to the following conditions:
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the

Bank or the Architect / Consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is
unsatisfactory.

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own
arrangement  for  drawing  and  distributing  the  water  at  his  own  cost.   He  has  to  make  necessary
arrangements.  To  avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent
maintenance of the wells.  He has to obtain necessary approvals from local authorities, if required, at his
own cost.  He shall restore the ground to its original condition after wells are dismantled on completion
of work or hand over the well to the SBI without any compensation as directed by the Bank or the
Architect / Consultant.

iv) The contractor shall  make his own arrangements for  power and supply / distribution system for
driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of running
and maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the
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owner free from all such costs.  He has to obtain necessary approval from the appropriate authorities, if
required.

15. PROVISIONAL SUMS (P. S.):
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the

purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling
and fixing with profit (including transport charge if required) shall be separately included in the contract
price as described in the schedule of quantities. The disposal of the amounts covered under this head will
be absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the
suppliers  on  certificate  or  orders  issued  by  the  Bank  /  Consultant  and realize  the  payment  from the
Employee thus made through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:
The quantities shown in the Schedule of quantities are intended to cover the entire new structure

indicated in the drawing but the Bank reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore. If at any time after the commencement of the work, the
Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as specified in the
tender to be carried out the Consultant / Bank shall give notice in writing of the fact to the contractor who
shall have no claim to any payment as compensation whatsoever on account of any profit or advantage
which  he might  have  derived from the  execution of  the  work  in  full,  but which he did not  derive  in
consequence of the full amount of the work not having been carried out; neither shall he have any claim for
compensation by reason of any alterations having been made in the original specification, drawing, designs
and instructions which shall involve any curtailment of the work as originally contemplated.

17. OTHER PERSONS ENGAGED BY THE BANK:
The Bank reserves the right to execute any part of the work included in this contract or any work which

is not included in this contract by other Agency or persons and the Contractor shall allow all reasonable
facilities and use of any scaffolding etc. for the execution of such work.  All the agencies employed by the
Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the
work satisfactorily.

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION MONEY:
Value of EMD : As mentioned in NIT
Value of  ISD :  As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of
work done by the contractor and claimed in each bill,  provided  the total security deposit,  i.e.,  retention
money shall not exceed 5% of the contract value.

The retention money will  not be deducted if  adequate Bank Guarantee on a  Nationalized Bank is
submitted by the contractor. 50% of the total security deposit will be refunded to the Contractor subject to
the issue of virtual completion certificate by the Bank / Consultant and Contractor removing his materials,
equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be refunded to the
contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all
the work, submitted all documents contractually called for and attended to all defects during defect liability
period in accordance with the conditions of contract. No interest is allowed on retention money and earnest
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money deposit.
Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves

the right to withhold payment of so much of the retention money as in his opinion, represents the cost of
the same.
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY :

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawing, schedule of quantities and specifications taken together whether
the same may or may not be particularly shown or described therein provided that the same can reasonably
be inferred there from and if the Contractor finds any discrepancies therein he shall immediately and in
writing refer the same to the Bank / Consultant whose decision shall be final and binding. The Contractor
shall provide himself for ground and fresh water for carrying out the work at his own cost. The Bank shall on
no account be responsible for the expenses incurred by the Contractor for hired ground or fresh water
obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be
allowed for  incidental  or  contingent  work,  labour  and /  or  materials  inclusive  of  all  taxes  and duties
whatsoever except for specific items, if any stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools,
tackles,  machineries  and  equipment’s  and  all  the  necessary  centering,  scaffolding,  staging,  planking,
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day
required not only for the proper execution and protection of the said work but also for the protection of the
public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and
things and the contractor  shall  take  down and remove any or all  such centering,  scaffolding planking,
timbering, strutting, shoring etc. on occasions as required or when ordered so to do and shall fully reinstate
and make good all matters and things disturbed during the execution of work to the satisfaction of the
Bank / Consultant.

The Contractor, if required, shall also provide such road on site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon completion, such road
shall be broken up and leveled where so required unless the Bank shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Bank or any men employed on
the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists
and ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any
work, where directed by the Bank / Consultant as may be required to enable such workman to lay or fix
pipes, Air-conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include
all these above mentioned contingent work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS : 
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of  40 days (including
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is
later.  The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work
order or the date on which the Contractor is instructed to take possession of the site, whichever is later.
Time is the essence of the contract and shall be strictly observed by the Contractor. The work shall not be
considered as complete until the Bank / Consultant have certified in  writing that this has been completed
and the Defects Liability Period shall commence from the date of such certificate.
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b) Extension of Time:
If in the opinion of the Bank / Consultant, the work be delayed for –
 delayed handing over of site
 by reason of any exceptionally inclement weather
 by reason of instructions from the Bank /  Consultant  in consequence of proceedings taken or

threatened by or disputes, with adjoining or neighboring owners
 by the work,  or delay of other contractors or tradesmen engaged or nominated by the Bank /

Consultant and not referred to in the specification
 by reason of authorized extra and additions
 by reason of any combination of workman or strikes or lockout affecting any of the building trades
 from other  causes  which  the  Bank  /  Consultant  may  consider  are  beyond the  control  of  the

contractor, the Bank / Consultant at the completion of the time allowed for the contract shall make
fair and reasonable extension of time for completion in respect therefor. 

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the
Bank /  Consultant  written notice  thereof.  Nevertheless,  the  contractor  shall  use  his  best  endeavors  to
prevent  delay,  and  shall  do  all  that  as  may  be  reasonably  required,  to  the  satisfaction  of  the  Bank  /
Consultant to proceed with the work and on his so doing it will be ground of consideration by the Bank /
Consultant for an extension of time as above provided. The decision of the Bank as to the period to be
allowed for an extension of time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lock-out and the Bank shall then, in the
event of extension being granted, determine and declare the final completion date. The provision in clause
19 with respect to payment of liquidated damages shall,  in such case be read and construed as if  the
extended date fixed by the Bank / Consultant were substituted for  and the damage shall  be deducted
accordingly.
c) Progress of work / work programme:

During the period of construction the contractor shall maintain proportionate progress on the basis of
a programme chart submitted by the Contractor immediately before commencement of work and agreed to
by the Bank / Consultant. Contractor should also include planning for procurement of scarce material well in
advance and reflect the same in the programme chart so that there is no delay in completion of the project.

21. LIQUIDATED DAMAGES:
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated

period,  the contractor  shall  be bound to pay  to the Bank a sum calculated @  0.5 % of  the accepted
Contract 
Price per week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever
is higher, by way of liquidated damages and not as penalty during which the work remains uncommitted or
unfinished after the expiry of the completion date.

 Addendum  to  Liquidated  Damages  Clause:
The parties  hereby  agree that  due to  negligence of  act  of  the Contractor,  if  the employer suffers

losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified
hereunder shall  be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.
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The amount of liquidated damages under this Contract shall not exceed 5% of the Contract 

Price or  Certified Bill  Value, whichever is  higher.  The liquidated damages shall  be applicable under
following circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay
1% of the total cost of the services for delay of each week or part thereof.

(ii) If  the  deliverables  are  not  acceptable  to  the  Employer,  and  defects  are  not  rectified  to  the
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be
liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services for every
week or part thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work
done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank
as to the period of delay on the part of the contractor and the quantum of compensation for such delay
shall be final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the
work  on account of delayed decision or the approval by

 the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time
by concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No
claim of the contractor shall be entertained against the Bank for such delayed approvals / decisions by the
Corporation, excepting suitable extension of time.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:
In any case in which under any clause or clauses of this contract, the contractor shall have rendered

himself liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in
one sum or deducted by installments) the Bank / Consultant shall have power to adopt any of the following
courses as they may deem best suited to the interest of the Bank:
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank

shall  be conclusive evidence)  and in  which  case  the security  deposit  of the contractor  shall  stand
forfeited and be absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work,
debiting the contractor with the cost of the labour and price of material (of the amount of which cost
and price of a certificate of the Consultant shall be final and conclusive against the Contractor) and
crediting him with the value of the work done, in all respects in the same manner and at the same rates
as if had been carried out by the contractor under the terms of this contract. The certificate of the
Consultant as to the value of the work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of
his hands, and to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Consultants
shall be final and conclusive) shall be binding and paid by the original contractor and may be deducted
from any money due to him by the Bank under the contract or otherwise or from his security deposit or
the proceeds of sale thereof, or a sufficient part thereof.
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d) In the event of any the above courses being adopted by the Bank the contractor shall have no claim to
compensation for  any  loss sustained by  him by  reasons of  his  having purchased or  procured any
materials or entered into any engagements, or make any advances on account of or with a view to the
execution of this work or the performance of the contract. And in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any
work thereto actually performed under this contract, unless and until the Bank will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation

for the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive
instruction notices or communications and clear away on completion of the work and make good all work
disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are
to be protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to
enable other contractors and sub-contractors to complete the work within the specified time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away
the same when no longer required and to provide all necessary attendance, lights etc. required.

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff
and keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all the work
disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be
suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any
breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or
advertisement of any description or permit the same to be fixed or placed in or upon any boarding gantry,
building structure other than those approved by the Bank.

Protective Measures
The  contractor  from  the  time  of  being  placed  in  possession  of  the  site  must  make  suitable

arrangements for watching, lighting and protecting the work, the site and surrounding property by day, by
night, on Sunday and other holidays.

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member
of the public in courses of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of
the work and materials and for  altering and adopting the same as may be required and removing on
completion of the work and making good all work disturbed.

Storage of Materials
The  Contractor  shall  provide  and  maintain  proper  sheds  for  the  proper  storage  and  adequate

protection of the materials etc. and other work that may be executed on the site including the tools and
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materials of sub-contractors and remove the same on completion. Sheds for storage of cement are to have
pucca floor raised above the ground. Cement godown shall  be constructed for storing about six weeks
requirements of cement and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with
2 ft. passage between each stack.

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the
ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same form getting
rusted.

Tools
All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary

for the work shall be provided by the Contractor for the due performance of this contract.
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for

safely taking measurement shall he supplied by the contractor.
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a

plumb bob and a square and shall check the work to see that the same is being done according to the
drawing and specifications. The site Engineer will use any or all measuring instruments or tools belonging to
the contractor as he chooses for checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of
his scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:
The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to

the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have connection and shall before making
any variations from the drawings or specification that may be associated to so conform, give the Bank /
Consultant written notices specifying the variations proposed to be made and the reasons for making them
and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision
within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to
be given to any authority and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Bank.

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages
to buildings, roads or members of public in course of execution of work and shall defend all action arising
from such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions,
costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and

rubbish materials of all kinds. All holes or hollows whether original,  existing or produced by removal of
loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at his
own cost.

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of
the work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at
any time, any error shall appear during the progress of any part of the work, the Contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall
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further set out the work to the alternative positions at the site until one is finally approved and the rates
quoted in his tender should include for this and no extra on this account will be entertained.

Safety Warnings at Site:
The  Contractor  shall  have  to  arrange  necessary  flex  signages  depicting  statutory  warnings  viz.

“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc.

26. DATUM:
The average ground level will be considered as the crown of the nearest road, which should be taken as

“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the
drawings are to be strictly adhered to.

27. BENCHES :
The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines

and levels may be accurately checked at all times.
These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be

driven in the ground at suitable distance as directed encased with brick work. The wire nails will be driven
on the top of timber posts on the centre lines of columns, walls, inside and outside face of foundation
trenches. Centre line of walls, columns etc. may be clearly indicated and checked at any time if it  is so
required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or

other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a
safe place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work
free from water and shall  provide and maintain at his own expenses electrically  or  other power driven
pumps and other plant to the satisfaction of the Bank for the purpose, until the building is handed over to
the Bank. The Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of
the Bank and the local authority and no claims will be entertained afterwards if he does not include in his
rates for the purpose.

29. ACCESS:
Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to

the work  and /  or  to  the workshops,  factories or  other  places where materials  are being prepared or
constructed for the work and also to any place where the materials are lying or from where they are being
obtained, and the contractor shall  give every facility  to the Bank or their  representatives necessary for
inspection and examination and test of the materials and workmanship. Except the representatives of the
Bank and Consultant no person shall be allowed at any time without the written permission of the Bank.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :
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All the work specified and provided for in the specification or which may be required to be done in
order to perform and complete any part thereof shall  be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or according
to such other additional particulars and instructions as may from time to time be given by the Bank /
Consultant during the execution of the work, and to his entire satisfaction.

If  required by the Bank / Consultant,  the Contractor shall  have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own
cost to prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the
specification. No extra payment on this account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive.
Any other tests, special or routine, on any material or workmanship,  advised to be done by the Bank /
Consultant for any reason shall be done by the contractor for which no additional payment will be made.

All the materials, stores & equipment’s required for full performance of the work under the contract
must be provided through normal channels and must include charge for sales tax, import duties and other
charges  as  applicable  and must  be  best  of  their  kind available and the Contractor/s  must  be  entirely
responsible for the proper and efficient carrying out of the work.  The work must be done in the best
workmanship manner. Samples of all materials to be used shall be submitted to the Bank / Consultant and
written approval  from the  Bank  /  Consultant  shall  be  obtained prior  to  placement  of  order.  A  list  of
materials of approved make and brand is annexed. Materials mentioned in the said list shall be used. In case
materials specified in the list are not available the Contractor/s may use the equivalent product with prior
permission from the Bank / Consultant. As regards equivalent product / material the opinion of the Bank /
Consultant shall be final and binding on the Contractor.

During the inclement weather the Contractor shall suspend concreting and plastering for such time as
the Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any
damage (during construction) to any part of the work for any reasons due to rain, storm or neglect of
contractor, shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor
shall take all precaution necessary for the protection of work and at his own expenses shall make good any
damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by
the contractor at his own expenses.

31. REMOVAL OF IMPROPER WORK:
The Bank / Consultant shall during the progress of the work have power to order in writing from time

to time the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Bank / Consultant are not in accordance with specification or
instruction, the substitutions or proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings and specifications or instruction. In case the Contractor refuses to
comply with the order Bank / Consultant shall have the power to employ and pay other agencies to carry
out the work and all expenses consequent thereon or incidental thereto as certified by the Consultant shall
be borne by the contractor or may be deducted from any money due to or that may become due to the
contractor. No certificate which may be given by the Consultant shall relieve the Contractor from his liability
in respect of unsound work or bad materials.
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32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.):
The  term  “Site  Engineer”  shall  mean  the  person  if,  any,  appointed  and  paid  by  the  Bank  to

superintendent the work.  The Contractor shall  afford the Site Engineer every facility  and assistance for
examining the work and materials and for checking and measuring work and materials. The Site Engineer
shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any
day work, additions, alterations, deviations or omission or any extra work whatever, except in so far as such
authority may be specially conferred by a written order of the Bank / Consultant.

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval
of  any  work  or  materials  and  such  work  shall  be  suspended  or  the  use  of  such  materials  shall  be
discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time be
examined  by  the  Consultant  /  Bank  or  his  authorized  representative  and  the  Site  Engineer.  But  such
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects, which
may be found to exist at any stage of work or after the same is complete. Subject to the limitations of this
clause the Contractor shall take instructions only from the Consultant / Bank.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:
The  Contractor  shall  provide  erect  and  maintain  at  his  cost  a  separate  simple  watertight  office

accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation
shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s
office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for
keeping drawings, a cupboard having proper lock and backboard for displaying drawings and lights and
fans. The accommodation shall be demolished when directed.

34. CONTRACTOR’S EMPLOYEES:
The Contractor shall employ technically qualified and competent supervisors for the work who shall be

available (by turn) throughout the working hours to receive and comply with instruction of the Bank /
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge
for execution of the work. The Contractor shall employ in connection with the work persons having the
appropriate skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of
sixteen years and not an Indian National shall be employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or
partly under the direct order or control of the Bank or his representative shall be deemed to be a person
employed by the contractor.

The Contractor shall comply with the provisions of all labour legislation including the requirements of
the following –

a) The Payment of Wages Act
b) Bank’s Liability Act
c) Workman’s Compensation Act
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.
e) Apprentices Act 1961
f) Any other Act or enactment relating thereto and rules framed there under from time to time.
The Contractor  shall  keep the  Bank  saved harmless  and indemnified against  claims of  any  of  the

workmen and all costs and expenses as may be incurred by the Bank in connection with any claim that may
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be made by any workman are recoverable from the Contractor.
The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or

any local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area
where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera,
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in
good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at
all time for the use of men engaged on the work and shall remove and clear away the same on completion
of work.  Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work
or on the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He
shall within 24 hours of occurrence of any accident at or about the site or in connection with execution of
work, report such accident to the Bank and also to the competent authority where such report is required
by law.

35. DISMISSAL OF WORKMEN:
The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person

employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent
or who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or
damages against the Bank / Consultant or any of their officer / employee.

36. ASSIGNMENT:
The whole of the work included in the contract shall be executed by the Contractor and the Contractor

shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take
a new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the
full  and  entire  responsibility  of  the  contract  or  from active  superintendence  of  the  work  during  their
progress.

37. NOMINATED SUB-CONTRACTOR:
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods

for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall  be employed on or in connection with the work against  which
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise agree
who will not enter into a contract provided –
a) That  the  nominated  sub-contractor  shall  indemnify  the  Contractor  against  the  same obligation  in

respect of the sub-contract as the Contractor is under in respect of this contract.
b) That the nominated sub-contractor shall  indemnify the Contractor  against claims in  respect of any

negligence  by  the  sub-contractor,  his  servants  or  agents  or  any  misuse  by  him or  them of  any
scaffolding or other plants and property of the contractor or under any Workman’s Compensation Act
in force.

c) Payment  shall  be  made  to  the  nominated  sub-contractor  within  14  days  of  his  receipt  of  the
Consultant’s certificate provided that before any certificate is issued the contractor shall upon request
furnish to the Consultant proof that all nominated sub-contractors accounts 
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d) included in previous certification have been duly discharged, in default thereof the Bank may pay the
same upon a certificate of the Consultant and deduct the amount thereof from any sums due to the
contractor. The exercise of those powers shall not create probity of contract between the Bank and the
Sub-contractor.

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things

and for  all  damages to the  structural  and  /  or  decorative part  of  property  which  may  arise from the
operations or neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees,
whether  such  injury  or  damage  arise  from  carelessness,  accident  or  any  of  his  or  a  sub-contractor’s
employees, or any other cause whatsoever in any way connected with the carrying out of this contract. The
clause  shall  be  held  to  include  inter-alia,  any  damage  to  buildings  whether  immediately  adjacent  or
otherwise and any damage to roads, streets, footpaths or ways as well as damage caused to the buildings
and the work forming the subject of this contract by rain, wind or other inclemency of the weather. The
Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from any
such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect
of injury or damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contract work complete and perfect in every respect and so as to make good or otherwise
satisfy all claims for damages to the property or third parties.

39. INSURANCE:
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in

the joint  names of  the State Bank of  India  and the contractor  against  all  loss  of  damages from
whatever cause arising other than the excepted risk, for which he is responsible under the terms of
contract and in such a manner that the State Bank of India and contractor are covered for the period
stipulated under Clause 20 of GCC and are also covered during the period of maintenance for loss or
damage arising from a cause, occurring prior to the commencement of the period of maintenance
and for any loss or damage occasioned by the contract in the course of any operations carried out by
him for the purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract value thereof, or such

additional sum as may be specified together with the materials for incorporation in the work at
their replacement value.

b) The  constructional  plant  and  other  things  brought  on  to  the  site  by  the  contractor  to  the
replacement value of such constructional plant and other things.

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India
which approval  shall  not be unreasonably withheld and the contractor shall  whenever required
produce to the Architect / consultant the policy if insurance and he receipts for payment of the
current premiums.

39.2 Damage to persons and property
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The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of
India against all losses and claims in respect of injuries or damages to any person or material or physical
damage  to  any  property  whatsoever  which may arise out  of  or  in  consequence of  the  execution and
maintenance  of  the  works  and  against  all  claims  proceedings,  damages,  costs,  charges  and  expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use of occupation of land by or any part thereof.

b) The rights of State Bank of India execute the works or any part  thereof on,  over,  under, in or
through any lands.

c) Injuries or  damages to persons or properties which are unavoidable result of  the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of
India their agents, employees or other contractors not being employed by the contractor or for or
in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or
in relation thereto or where the injury or damage was contributed to by the contractor, his servants
or agents such part of the compensation as may be just and equitable having regard to the extent
of the responsibility of the State Bank of India, their employees, or agents  or other contractors for
the damage or injury.

39.3 Contractor to indemnify State Bank of India
The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages,

costs, charges and expenses in respect of the matters referred to in the provision mentioned in this NIT.

39.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the State Bank of India against any action,

claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable which may be payable in respect of any article or
part thereof included in the contract.  In the event of any claim made under or action brought against
STATE BANK OF INDIA in respect of such matters as aforesaid the contractor shall be immediately notified
thereof and the contractor shall be liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the STATE
BANK OF INDIA if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Architect / Consultant in this behalf.

39.5 Third party insurance
39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations

and responsibilities under  Clause 24 of GCC shall insure against his liability for any material or
physical damage, loss or injury which may occur to any property including that of STATE BANK OF
INDIA, or to any person, including any employee of the STATE BANK OF INDIA, arising out of the
execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to Clause 37 thereof.

39.5.2 Minimum Amount of Third party Insurance
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Such insurance shall be effected with an insurer and in terms approved by the State Bank of India
which approval shall not be reasonably withheld and for at least the amount stated below.  The
contractor shall, whenever, produce to the Architect / Consultant the policy or policies of insurance
cover and receipts for payment of the current premiums.

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence
with the number of occurrence limited to four.  After each occurrence contractor will pay premium to
make insurance valid for four occurrences always.

39.7

39.8 ACCIDENT OR INJURY TO WORKMAN  
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation

payable at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an accident or
injury resulting from any act or default of the State Bank of India or their agents, or employees.  The
contractor shall indemnify and keep indemnify State Bank of India against all such damages and
compensation, save and except as aforesaid, and against STATE BANK OF INDIA claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

39.7.2 Insurance against accident etc. to workmen
The contractor shall insure against such liability with an insurer approved by the State Bank of India
during the whole of the time that any persons are employed by him on the works and shall, when
required, produce to the architect / consultant such policy of insurance and receipt for payment of
the  current  premium.   Provided  always  that,  in  respect  of  any  persons  employed  by  an  sub-
contractor the contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if
the sub-contractor shall have insured against the liability in respect of such person in such manner
that State Bank of India is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect / Consultant when such policy of insurance and the receipt for
the payment of the current premium.

39.7.3Remedy on contractor’s failure to insure
If  the contractor  fails  to effect and keep in  force the insurance referred to  above or any other
insurance which he may be required to effect the terms of contract, then and in any such case the
State Bank of India may effect and keep in  force any such insurance and pay such premium or
premiums as may be necessary for that purpose and form time to time deduct the amount so paid
by the State Bank of India as aforesaid from any amount due or which may become due to the
contractor, or recover the same as debt from the contractor.  In addition, an amount of penalty of Rs.
1.00 lakh will be imposed and to be recovered from the proceedings of any bill due to be paid to the
contractor.

39.7.4Without prejudice to the others rights of the State Bank of India against contractors.  In respect of
such default, the employer shall be entitled to deduct from any sums payable to the contractor the
amount of any damages costs, charges, and other expenses paid by the State Bank of India and
which are payable by the contractors under this clause.  The contractor shall upon settlement by the
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Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed
with due diligence to rebuild or repair the works destroyed or damaged.  In this event all the monies
received  from the  Insurer  in  respect  of  such  damage  shall  be  paid  to  the  contractor  and  the
Contractor shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

40. ACCOUNT RECEIPTS AND VOUCHERS:
The Contractor shall  upon the  request  of  the Bank /  Consultant furnish them will  all  the invoices,

accounts,  receipts  and  other  vouchers  that  they  may  require  in  connection  with  the  work  under  this
contract.

If the Contractor shall use materials less than what he is required under the contract, the value of the
difference  in  the  quantity  of  the  materials  he  was  required to  use  and that  he actually  used shall  be
deducted from his dues. The decision of the Bank shall be final and binding on the Contractor as to the
amount of materials the Contractor is required to use for any work under this contract.

41. MEASUREMENT OF WORK :
The  Contractor  will  record  and  submit  to  the  Project  Management  Consultant  /  Site  Engineer  /

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor should
submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank.

On receipt of  the bill,  the Consultant shall  intimate the contractor that he requires the work to be
measured, and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the
Consultant’s representative in taking such measurements and calculations and to furnish all particulars or to
give all assistance required by them.  

The Contractor or his Agents may at the time of measurements take such notes and measurements as
he  may  require.  All  authorized  extra  work,  omissions  and all  variations  made  without  the  Consultants
knowledge, if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in
such measurements. The final measurement should be done within one month from the date of completion
of work jointly  by the Consultant and /  or  his representative and if  the contractor fails to comply,  the
measurements taken by the Consultant will be final and binding.

42. METHOD OF MEASUREMENT:
Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of

work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the
event of any dispute with regard to the measurement of the work excluded the decision of the Consultant /
Bank shall be final and binding on the Contractor.

43. ACTION WHERE NO SPECIFICATION:
In the case of any of work for which there is no such specification in Technical Specification such work

shall  be  carried  out  in  accordance  with  the  I.S.  Specification  and  in  the  event  of  there  being  no  IS
Specification,  then  in  such  case  the  work  shall  be  carried  out  in  all  respects  in  accordance  with  the
instructions and requirements of the Consultant / Bank.

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE INCONVENIENCE
TO THE PUBLIC:
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public.
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The Consultant may require the contractor to remove any materials, which are considered by him to be a
danger or inconvenient to the public and cause them to be removed at the contractor’s cost.

45. PAYMENTS:
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format

enclosed).  Normally  one  interim bill  shall  be  prepared each month  subject  to  minimum value  for
interim  certificate  as  stated  in  these  documents.  The  interim  bill  in  proper  forms  must  be  duly
accompanied by  detailed measurements,  duly  endorsed by  the Site  Engineer /  PMC in  support  of
quantities of work done and must show deduction for all previous payments, retention money, etc.
Advance / ad-hoc payments for work will not be normally made. However, ad-hoc payments may be
made at the discretion of Consultant / Bank in case of exigency.
The  Consultant  /  Bank  shall  issue  certificate  after  due scrutiny  of  the Contractor’s  bill  stating  the
amount due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof,
by the Bank within the period of “honouring certificates” mentioned in these documents.
The amount stated in an interim certificate shall  be the total value of work properly executed and
approx. 75% of invoiced value of material brought, to site for permanent incorporation into the work
up to the date of the bill less the amount to be retained by the Bank as the retention money and less
installments previously paid under these conditions.
The materials to be considered for secured advance shall be nonperishable in nature and only include
the value of the said materials and goods as and from such time as they are reasonably, properly and
not prematurely  brought to or placed adjacent to the work and then only if  adequately protected
against  weather  or  other  casualties  and  considered  acceptable  by  the    Consultants  /  Bank.  An
indemnity bond is to be submitted in an appropriate format approved by the Bank, whenever Secured
Advance against materials are prayed for.
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or
goods will  be progressively  deducted from the amount  due to  Contractor  in  accordance with  the
quantities consumed in the work.
All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and shall not preclude the requiring of
bad unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in
any respect or the accruing of any claim, nor shall,  it  conclude determine or affect in any way the
powers of the Bank under these conditions or any of them as to the final settlement and adjustment of
the  accounts  or  otherwise  or  in  any  other  way  vary  or  affect  the  contract.  The  final  bill  shall  be
submitted  by  the  Contractor  to  the  Consultant  within  one  month  of  the  date  of  certificate  of
completion furnished by the Consultant and payment shall be made after the same is duly verified and
certified by the Consultant.

b) FINAL PAYMENT:  
The final bill shall be accompanied by a certificate of completion form the Consultant along with all
other documents required to be submitted by the Contractor under these conditions. Payment of final
bill shall be made after deduction of Retention Money as specified in these conditions which sum shall
be refunded in the manner stated in these conditions. The acceptance of payment of the final bill by
the Contractor would indicate that he would have no further claim in respect of the work executed.
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46. VARIATION / DEVIATION :
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add

and or omit or vary the work shown in the drawings or described in the specification or included in the
priced  schedule  of  quantities.  The Contractor  on his  own accord  shall  make no  addition,  omission or
variation without such authorization from Bank. A verbal authority or direction by the Consultant / Bank if
confirmed by the Contractor in writing within 7 days shall be deemed to have been given in writing.

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair
price of labour materials at site of work including wastage and other components as required plus 15% for
overhead and profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated
OH / project percentage. The tender rates shall hold good for any increase or decrease in tender quantities.

No claim for an extra shall  be allowed unless it  has been executed by the authorization of Bank /
Consultant. No variation shall vitiate the contract.

47. SUBSTITUTION:
Should the Contractor desire to substitute any materials and workmanship he / they must obtain the

approval  of  the  Bank  /  Consultant  in  writing  for  any  such  substitution well  in  advance.  For  materials
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the
Bank / Consultant shall be obtained in writing prior to execution.

48. PREPARATION  OF  BUILDING  WORK  FOR  OCCUPATION  AND  SUBSEQUENTLY  USE  ON
COMPLETION:
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put

right, all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors,
staircases and every part of the building both inside & outside shall be left neat and clean as to ensure
immediate occupation to the satisfaction of the Bank.

On completion of above, the contractor shall inform the Bank that he has completed the work and it is
ready for inspection.

49. CLEARING SITE ON COMPLETION:
On completion of the work the Contractor shall clear away and remove from the site all constructional

plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the
work clean and in workman like condition to the satisfaction of the Bank / Consultant.

50. DEFECTS AFTER COMPLETION:
The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank /

Consultant all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months
after completion of the work and considered as the “defect liability period”. In default the Bank may employ
and pay other persons to amend and make good such damages, losses and expenses consequent thereon
or  incidental  there  to  shall  be  made good and borne  by  the Contractor  and such damages,  loss  and
expenses shall be recoverable from him by the Bank or may be deducted by the Bank, in lieu of such
amending and making good by the Contractor  deduct from any  money due to  the Contractor a sum
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equivalent to the cost of amending such work and in the event of the amount retained being insufficient
recover the balance from the Contractor from the amount retained under these conditions together with
any expenses the Bank may have incurred in connection therewith.

51. GUARANTEE FOR SPECIALIZED WORKS:
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from

the specialized agency along with a counter guarantee by the main contractor engaged for the work. The
guarantee  shall  be  furnished on  a  non-judicial  stamp paper  of  appropriate  value.  If  the  contractor  is
required to submit guarantee / guarantees for any item / items for a period of more than 12 months, the
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability period
of 12 months as stipulated in the contract.

52. CONCEALED WORK:
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the

earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work
may be inspected and correct dimensions taken before such burial.  In default whereof, the same shall, at
the option of the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or
no payments may be made for such materials.  Should any differences or dispute arise after execution of
any work as to measurements etc. or other matters which cannot be conveniently tested or checked the
records of the Bank / Consultant shall be accepted as correct and binding on the Contractor.
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the

property of SBI and shall be handed over to the Bank immediately.

53. ESCALATION:
The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any

granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax,
octroi etc. unless specifically provided for this document.
54. IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour
charges of tools and plants would be entertained under any circumstances.
55. SUSPENSION:

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of
the work  or  in the opinion of  the Bank shall  neglect  or  fail  to  proceed with the due diligence in the
performance of his part of the contract or if he shall more than once make default, the Bank shall have the
power to give notice in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notice purport to be a notice under this Clause.

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice
being given until the notice shall have been complied with. If the Contractor shall fail for 30 days after such
notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in
Clause 56 (Termination of Contract by the Bank).

56. TERMINATION OF CONTRACT BY BANK:
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall

be  dissolved  or  being  an  individual  shall  be  adjudicated  insolvent  or  shall  make  an  assignment  or  a
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compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a
Deed or arrangement with his creditors, or if  the Official Assignee in insolvency, or the Receiver of the
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by
the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the bank that he is able to carry out and fulfill the contract and if so required by
the Bank to give reasonable security there for, of if the Contractor  shall suffer execution to be issued, or
shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the
contractor or shall assign, charge or encumber this contract or any payments due or which may become
due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts
matters of things by this contract, to be observed and performed by the Contractor within three clear days
after the notice shall have been given to the contractor in manner hereinafter mentioned requiring the
Contractor to observe or perform the same or shall use improper materials or workmanship in carrying on
the  work, or shall in the opinion of the Bank not exercise such due diligence and made such due progress
as would enable the work to be completed within due time agreed upon and shall fail to proceed to the
satisfaction of the Bank after three clear days’ notice requiring the contractor to do so shall have been given
to the contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases,
the Bank may notwithstanding any previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the obligations
and liabilities of the contract the whole of which shall continue in force as fully as if the contract had not
been so determined and as if the work subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favour of the contractor).  Further the Bank or his agent or
servants  may  enter  upon  and  take  possession  of  the  work  and  all  plants,  tools,  scaffolding,  sheds,
machinery, steam and other power, utensils and materials being lying upon premises or the adjoining lands
or road and sell the same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the work or by employing any other contractors or other person to
complete, and the contractor shall not in any way interrupt or do any act, matter or thing to prevent  or
hinder  such other  contractors  or  other  persons  or  person  employed  from completing and finishing or
using the materials and plants for the work.  When the work shall be completed or as soon as thereafter as
conveniently may be, the Bank shall give notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within a period of 14 days after receipt by him of the said
notice, the Bank may sell the same by Public Auction and shall give credit to the contractor for the amount
so realized. Any expenses or losses by the Bank in getting the work carried out by other contractors shall be
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against the Security
Deposit.

57. ARBITRATION  
i) Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter . If the contractor considers that he is entitled to
any extra payment or compensation in respect of the works over and above the amount s
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admitted as payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or raise any
dispute,  the contractor shall forthwith give notice in  writing of his claim, or dispute to the
Deputy General Manager (B&O) S.B.I.  Administrative Office Durgapur and endorse a copy of
the same to the Architect, within 30 days from the date of disallowance thereof or the date of
deduction or recovery.  The said notice shall give full particulars of the claim, grounds on which
it is based and detailed calculations of the amount claimed and the contractor shall  not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Deputy
General Manager (B&O) in the manner and within the time as aforesaid.  The contractor shall
be deemed to have waived and extinguished all his rights in respect of any claim not notified to
the Dy. General Manager (B&O)in writing in the manner and within the time aforesaid.

ii) The Dy. General Manager (B&O)shall give his decision in writing on the claims notified by the
contractor.  The contractor may within 30 days of the receipt of the decision of The Dy. General
Manager (B&O) submit his claims to the conciliating authority namely the General Manager,
NW-III, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of correspondence
exchanged between him and The Asst. General Manager (Premises & Estate).

iii) If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the
contractor shall,  within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate
the notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified, claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager.  It will also be no objection to any such appointment
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the Contractor relates in the course of his duties as Bank Officer.  If  the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
&  Conciliation  Act  1996  or  any  statutory  modification  or  reenactment  thereof  and  the  rules  made
thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of 
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claims and counter statement of claims.  The venue of the arbitration shall be such place as may be
fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties.   The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be paid
and fix or settle the amount of costs to be so paid.

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not
being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due
course of bill checking period

SN Description Unit Tender

Rate

Tender

quantity

Actual quantity

(L/B/D)

Tender

amount

Actual

amount

Declaration

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully

understood and will abide by the same.

Signature of the vendor with seal                                                 Place :
                                                  Date:

SPECIFICATION OF MATERIALS:                                             
 B.TECHNICAL SPECIFICATIONS

1.  Scope of Work :    
The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The
contractor shall  plan, carryout,  monitor and complete the work in every respect in accordance with the
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drawing,  contract  and  in  accordance  with  the  directions  and  to  the  satisfaction  of  the  Bank  and  its
authorized representative  and/ or Assistant  Manager – Civil and/or Engineering In-charge, in a proper
workmanlike and most cost efficient manner, maintaining quality and safety performance. The contract shall
carryout his obligations under the contract with due care and diligence. The Company may from time to
time issue further drawings and/or written instructions, details, directions and explanations in regard to:

Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including supply of
all materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work , related to
following buildings/Structure/Unit complied to the Specification as laid down.

Major Item Details:

Major Civil, Structural & Architectural scope of works involved is:

 Earthwork in excavation in all types of soil including soft rock and hard rock.
 RCC  work  in  foundation  as  well  as  superstructure  for  various  types  of  Buildings  and  structures,

Equipments, Retaining walls, Trenches, Drains, non-suspended slabs etc. 
 RCC work of grade M-20 in foundation and superstructure in 1st Floor construction 
 Erection of Structural steel works in single and built up sections in super structure in portals, crane

girders, roof trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders,
hand railing, platforms/walkways with grating/chequered plates etc.

 Fixing of Aluminium Sheets.
 The variation or modification of the work or the addition or omission or substitution of any part of the

works.
 The discrepancy  in  the drawings or  between the Schedule  of  Quantities  and/or  Drawings  and/or

Specifications,
 The removal from the site of any materials brought thereon by the Contractor and the substitution of

any other materials.
 The removal and/or re-execution of any works executed by the Contractor. 
 The Contractor shall,  in performance of the Works, comply in all  respects with the quality,  health,

environment and safety requirements applicable to the Company's Works at aforsiad site, WB.
 The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the

works  of  which  it  becomes  aware  during  performance  of  the  Contract  and  or  prior  to  the
commencement of the Defects Liability Period.  The Contractor shall take all necessary steps to rectify
the same as soon as possible.

 The Contractor shall forthwith comply with and fully execute any of the Works comprised in such
instructions  provided  always  that  verbal  instructions,  directions  and  explanations  given  to  the
Contractor or his representative at the Site shall, if involving a variation, be confirmed in writing by the
Contractor within seven days and if not dissented from in writing within a further period of seven days
by the Engineer such instructions shall be deemed to be instructions within the scope of the Contract.

 The Bank shall  have the power to make any additions, alterations and/or deletions in the original
Design,  Drawings,  Schedule of  Quantities,  Specifications or  Instruction to any  extent that  may be
necessary or desirable during the progress of the work and the 

 Contractor shall  be bound to carry out the work as per the altered instructions and on the same
conditions at rate as mentioned in clause "Security Deposit".

 Such variations, additions, omission or substitutions in the Contract shall not be construed in any way
as invalidating the Contract.
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 The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be
approximate and no liability shall attach to them for inaccuracies or errors therein.

 If  compliance  with  the  Bank's  instructions  as  aforesaid  involves  additional  work  beyond  that
contemplated  by  the  Contract  then  unless  the  same were  issued  owing  to  some breach  of  the
Contract by the Contractor or an error, omission, or neglect of the contractor, the Bank shall pay to
the Contractor the price of the said work as an additional work to be valued as hereinafter provided.

3. Quantities & SoR  :

 All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the
contractual  period including extension if  any and shall  not be subjected to any escalation for a
variation limit of +20% of the Total Value of the Work as per Work Order. They shall include for
any  overtime  required  to  complete  the  Work  according  to  programme  and  on  schedule  and
completely to the Company's satisfaction.

 The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation
costs,  all  costs  relating  to  duties,  royalties,  Cess,  taxes  and  other  charges,  all  costs  relating  to
operation  and  maintenance  of  construction  equipment  and  also  all  services  as  applicable  for
execution of the work at your place except Service Tax, Education Cess and Worker’s Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and
indirect cost such as those relating to access roads, establishment expenses etc

Cost of Non Tendered Item
 In case any additional, altered, substituted or any new item of work includes subsequently as per site

condition and requirement for which no rate is specified in the Contract, rate for such item will be
determined by the Company from the rate for similar or near similar item of work in the Contract
and shall be mutually discussed and agreed.  In case any similar or near similar work does not exist
in the Contract, the rate shall be decided by the Company based on the principle of actual cost of
materials, wastage, taxes, transportation, equipment, running cost, labour,  supervision, overheads
etc towards actual direct cost plus 12.50% (Twelve and half percent) markup thereon.

 The intent of the Specifications and Schedule of Quantities is to have items finished and complete in
all respects, unless specially stated otherwise in the Schedule. This shall be understood whether or
not it is specifically mentioned in the description of the item.  

 The schedule of quantities as given in the SoR is indicative only and may vary up or down as per
actual requirement of site conditions for which item rate shall remain unchanged. 

 The Schedule of Quantities issued by the Company with the tender documents shall be deemed to
be approximate and no liability shall attach to them for inaccuracies or errors therein.

 Schedule of Completion :  

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7
days from the date of LOI / WO and complete the entire work satisfactorily within 40 days as per
mutually  agreed  schedule.  In  case  the  contractor  fails  to  mobilize  the  resources  to  site  for
commencing the work and complete the works as per mutually agreed time line for each phase; it is
assumed that the contractor is not interested in executing the work and hence the said contract
stands cancelled automatically. In such case, the Company is at the liberty to off load the work to
other suitable agencies at your cost and risk. 
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4. Liquidated Damage For Delay:  

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of
the total contract value of the work for every week or part thereof for the first 4 weeks of delay and
thereafter 1% (one percent) total contract value for every week, subject to a maximum of 5% (five
percent) of the total Contract value on uninterrupted working condition.

5.Obligations of the Bank   

5.1 Electricity & Water  
Branch will  provide electricity/water  at  the Site to Contractor for  construction work  at  a  single point
(within 500 metres from place of work) free of cost.  Necessary distribution shall be done by Contractor at
their own cost. The location to be mutually agreed.

3. Statutory and other Obligations:  

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly
comply with  all  applicable statutory  laws and orders  of  competent  authorities and court  and will
specifically comply with the followings :

Labour Rules etc.
In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply
with all legislation and rules of State and/or Central Government or other local authority governing
the  protection  of  health,  sanitary  arrangements,  wages,  welfare  and  safety  applicable  for  labour
employed.  The Minimum Wages Act, 1948, Workmen's Compensation Act,  1923, Contract Labour
(Regulation and Abolition) Act 1970 and other obligations of applicable statutes with regard to fair
wages, welfare amenities and safety measures.  The Contractor shall furnish to the Company necessary
license under the Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor shall be solely
liable for any default or non-compliance of the same.

Reporting of Accidents to the Authorities
The Contractor shall  be responsible for the safety of all  employees and/or workmen employed or
engaged by him including those of the Company and the sub-Contractor/nominated Contractor on
and in  connection  with  the  Works  and  shall  report  to  the  Company  and  other  local  authorities
concerned  all  cases  of  serious  accident  howsoever  caused  and  wherever  occurring  and  render
immediately all possible help to the victims of the accidents.

Accident or Injury to Workmen

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel
engaged in connection with the construction, erection & commissioning work according to his Contract. HIL
shall not be liable for, or in respect of, any damage or compensation payable at all in respect of, or in
consequence of, any accident or injury to any personnel in the employment of the Contractor and the
Contractor shall indemnify and keep indemnified HIL against all such claims, damages, compensations and
proceedings.

Unsatisfactory Work
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No work will  be paid for  unless found satisfactory and carried out strictly  in accordance with the
Specifications  by  the  Company  and  certified  by  the  Engineer  to  such  effect.  Should,  through
inadvertence, bad work be certified, the Engineer shall be competent to strike the same out of the
account and recover the value at any time prior to or at the time of granting the final certificate by
deduction from the final payment or otherwise. Any work, executed not according to Specifications or
with imperfect or unskilled workmanship shall be removed or reconstructed by the Contractor at his
cost on receipt of instructions in writing from the Company's Engineer. Should the Contractor fail to
take  action within  7  days  of  receipt  of  such  notice,  the  Engineer  shall  be entitled to  remove  or
reconstruct such work at  the risk and cost of the Contractor,  and the Company shall  recover the
amount from any amount of money due to the Contractor/security deposit on account of such work.
Should  the Engineer  consider  that  the work  although not  executed in  strict  accordance with  the
Specifications may be allowed to stand, he may at his discretion certify payment against such work at
such reduced rates as he may consider reasonable.

Examination of any covered work may on occasion be required by the Engineer and such work shall be
uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found
that the work uncovered has been executed fully to the Company's satisfaction.

26.Defective   Liability   / Warranty  :

The Contractor warrants the quality of civil construction work under the scope of work for a period of
12  months  from the  date  of  certifications  of  final  bill  virtual  completion,  against  defective
material, poor workmanship and design. In case the civil construction work shows any defect arising
out of defective material, and/or poor workmanship and/or design (if design is within the scope of the
Contractor)  during the warranty  period,  the Contractor  shall  take immediate step for  rectification
within 7 days of observance of such defect, free of all cost against written communication from the
Company/Engineer failing which the Company reserves the right to carry out rectification at the risks
and cost of the Contractor and recover the expenses from the Contractor's running bills and/or from
retention  money  and/or  other  means,  as  deemed  fit.  However,  the  above  warranty  will  not  be
applicable for any normal wear and tear in roadwork if constructed by the Contractor under the Scope
of  Works.Should  any  defective  work  have  been done by  any  Sub-contractor  or  Nominated  Sub-
contractor, the Contractor shall be liable to make good the same in the same manner as if the work
and materials has been done and supplied by the Contractor itself. The Contractor shall remain liable
under  the  provisions  of  this  clause  notwithstanding  the  payment  of  any  intermediate  bills  or
settlement of the 

final bill.
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LIST OF APPROVED MAKE OF MATERIALS

For INTERIOR FRUNISHING AND ALLIED CIVIL WORKS WORKS

A. Interior Furnishing Works

False Ceiling System  : India Gypsum / Armstrong / Gyprock / USG  
Plywood & Block Board (BWP
Grade)  : Century / Green / Mayur / Globe Ply/Slyvan  

Flexible Plywood  : Century / Green Flexi-ply / Globe / Mayur Flexi-ply/Slyvan  

MDF Board  : Green Panelmax  

Fire Rated Cement Board  : Perma Base (National Gypsum) / USG Durock / V-Board  

Flush Door (BWP Grade)  : Century / Green Doors / Mayur Flush Door / Duroplast 
Fibreglass Reinforced Polyester  : Duroplast / Sintex / Falcon  
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Door

Laminate  : Century Laminates / Formica / Greenlam / Sun Mica  

Teak Wood Veneer  : Century Veneers / Green Naturals  

Solid Surface Material  : Du-Pont Corian (or, Merino-Hanex Solid Surfaces as an alternative, if
approved). 

GI Sections for Framework  : Gypsteel Ultra of India Gypsum / Armstrong  

Aluminium Sections  : Hindalco / Jindal / Indal  

Glass  : Modifloat / Saint Gobain / Indo Asahi. 

Wood  

For Concealed Work  : Malaysian Sal / Kapur / Hallack. 

             For Beads & Moulding  : Teak Wood / Steam Beech Wood. 

PVC & Vinyl Flooring  : Armstrong / Krishna Vinyl / Square Foot/ Wonder Floor  

Aluminium Composite Panel  : AluDecor / AluStar / AlStrong / AluBond  

Heavy Duty Hydraulic Door Closer  : Godrej / Sterling / Doorset / Golden / Vel 

Locks  

For Drawers  : Godrej / Efficient / Acme / Ebco. 

For Doors  : Godrej / Golden / Acme. 

Adhesive  : Fevicol / Jeevanjor. 

Floor Spring  : Godrej / Doorset / Ozone / Garnish. 

Patch Fittings  : Dunex / Dorma / Haffle / Ozone. 

Hardware  : ISI Marked.(SS Or Brass CP) 

Vertical Blinds  : Vista Levolor / Mac / Hunter Douglas. 

Sparkle Series Frosted Film  : 3M or approved equivalent. 

CPU Trolley & Key Board Tray  : Innofit / Ebco / Hettich. 

Chairs (Model to be approved)  : Featherlite / Godrej / Wipro  

For Civil works

Wall Putty (Interior & exterior
grade both)

Birla White/ J.K white

Cement JK. Ultratech, Acc/Lafarge

Sand/aggregates Locally available good quality sand & hard aggregates approved
by EIC

Shuttering Material Shutter  Structure  Approved  by  EIC.  Good Quality  Ply  with  MS
frame.

Reinforcement                        SAIL/TATA/Jindal Steel
Brick: 1st Class Modular Brick certified by PWD(WB)
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Doubly charged vitrified tiles (KAJARIA/NITCO/ORIENT/Johnson/SOMANY)
Ceramic tiles (Johnson/NITCO/ORIENT/KAJARIA)
Synthetic enamel, Distemper,
plastic emulsion

Berger /Asian /Dulox  

Sand Locally available good quality sand approved by EIC

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/ICI)
Interior emulsion paints (ASIAN PAINTS/BERGER/ICI)
EXTERIOR Grade Acrylic
Primer

(ASIAN PAINTS/BERGER/ICI)

Exterior Weather Coat paint (ASIAN PAINTS/BERGER/ICI)
Sanitary Fittings Parryware/Hindware/Cera/Nirali
Plumbing Fixture Jaquar/Cera/Essco/Parryware
GI Pipes TATA( Medium)

Oil & cement paints 
All type

Berger /Asian /Dulox 

Reinforcement                        SAIL/TATA/Jindal Steel
Structural steel As per relevant IS Codes

Any other items required : As per prior approval of EIC or user Department.

Contractor signature with Date & Stamp 

Note : Vendors are requested to note that Specification & approved make of materials mentioned
in the BOQ/Price bid will be the final one, in case of any discrepancy/difference  found In between
the Specification & approved make of materials of BOQ/Price bid and NIT 

E. SPECIAL CONDITION OF CONTRACT

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the true and

perfect  setting  out  of  the same and for  the  correctness of  the  positions,  levels,  dimensions,  and

alignment  of  all  parts  thereof  and  get  it  approved  by  the  consultant/  Bank’s  Engineer  before

proceeding with the work. If at any time any error in this respect shall appear during the progress of

the  works,  irrespective  of  the  fact  that  the  layout  had  been approved by  the  consultant/  Bank’s
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Engineer the contractor shall be responsible for the same and shall at his own expenses rectify such

error, if so, required to satisfaction of the SBI.

a) The dimension provided in the schedule as well as  in the drawing are likely to vary slightly

according to the size & space available in the Premise Area where they are to be provided or

placed, Bank have the right to slightly modified the dimensions of the items to suit the site & no

claim therefore shall be made by the contractor.

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of

all his work from damage and shall protect the SBI’s properties from injury or loss arising in connection

with contract. He shall make good any such damage, injury, loss due to his fault or negligence except

which are due to causes beyond his control.  

3. Inspection of Work  :  The Bank’s Engineer/Consultant or their representatives shall  at all reasonable

time have  free  access  to  the  work  site  and/or  to  the  workshop,  factories  or  other  places  where

materials are lying or from where they are obtained and the contractor shall  give every facility for

inspection and examination and test of the materials and workmanship.

4. Quality  of  Materials,  Workmanship & Test: All  materials  and workmanship shall  be best  of  the

respective  kinds  described  in  the  contract  and  in  accordance  with  Bank’s  Engineer/Consultant

instructions and shall be subject from time to time to such tests as the Bank’s Engineer/Consultant

may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory.

The contractor shall  provide such assistance, instruments,  machinery,  labour  and materials as are

normally required for examining measuring sampling and testing any material or part of the work

before/after  incorporation  in  the  work  for  testing  as  may  be  selected  and  required  by  the

Architect/Consultant.

5. Obtaining Information related to execution of work: No claim by the contractor  for  additional

payment  shall  be  entertained  which  is  consequent  upon  failure  on  his  part  to  obtain  correct

information as to any matter affecting the execution of the work nor any misunderstanding or the

obtaining incorrect information or the failure to obtain correct information relieve him from any risks

or from the entire responsibility for the fulfillment of contract.

6. Works  to  be  measured: The  Bank’s  Engineer/Consultant  may  from time  to  time  intimate  to  the

contractor that he required the work to be measured and the contractor shall forthwith attend or send
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a qualified representative to assist the them in taking such measurements and calculation and to

furnish all particulars or to give all assistance required by any of them. The contractor or his authorized

representative shall  sign all  the pages of the measurement book in which the measurements have

been recorded in token of his acceptance All authorized extra work, omissions and all variations made

shall be included in such measurements.

7. Bill Submission Format: The bill  shall  be as per tender specification as detailed below along with

Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed

at site is not being attached. If required then the contractor may be ask to submit the Manufacturing

certificate in due course of bill checking period

SI.

No

Description Unit Tender

rate

Ten qty Act qty (L/B/D) Ted amount Act amount

Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully

understood and will abide by the same.

Signature of the vendor with seal :                                                                     

Place :                                                                                                                                     Date :             
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