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NOTICE INVITING TENDERS 

 
STATE BANK OF INDIA, Regional Manager, Regional Bussiness Office – Bilaspur, State Bank 
of India, BILASPUR, C.G. through its Architect M/s. Minu & Sharat Associates, Bhopal invites 
“online item rate E-tender” from the SBI Empaneled contractors under appropriate category for the 
captioned work.  
 
The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for 
this tender. 
 
The details of tender are as under:- 
 

S.
No. 

Description  

1. Name of work ELECTRICAL & AC WORK of proposed SPECIALIZED 
SME BRANCH. 

2. Nature of Work ELECTRICAL & AC WORK. 
3. Time allowed for 

completion 
90 Days from the date of Commencement   

4. Earnest Money Deposit Rs. 8,500/- (Rupees Eight Thousand Five Hundred only) by 
means of Demand Draft / Banker’s cheque (Valid for a period 
of 90 Days from the last date of submission of the tender) from 
any Nationalized Bank drawn in favour of Regional Manager, 
Regional Bussiness Office – Bilaspur, State Bank of India,  
BILASPUR, C.G.  

5. Initial Security Deposit The successful tenderer will have to submit a sum equivalent to 
2% of accepted tender value less EMD by means of DD drawn 
in favour of Regional Manager, Regional Bussiness Office – 
Bilaspur, State Bank of India, BILASPUR, C.G. within a period of 
15 days of acceptance of tender. 

6. Date of issue of tender 
documents form Bank’s 
website 

From 14.05.2026 to 28.05.2026  
https://www.etender.sbi/ 

7. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. On 28.05.2026 
Note: It is sole responsibility of the bidder to ensure submission 
of their EMD and cost of tender document cum processing by 
stipulated date and time at specified address failing which they 
will not be allowed to participate in e-tendering 

8. Date & Time of opening 
of e-tenders 

3:30 P.M. On     28.05.2026 

9. Address at which along 
with EMD & Cost of 
tender document proof 
has to be submitted. 

Regional Manager, Regional Bussiness Office – Bilaspur, 
Regional Business Office-I, State Bank of India,  Adiya 
Mangalam, Near Balram Talkies, Sindhi colony road, Bilaspur 

Bilaspur, Dist: Bilaspur (C.G) Pin Code: 495001 
 

10. Place of opening tenders Regional Manager, Regional Bussiness Office – Bilaspur, 
Regional Business Office-I, State Bank of India,  Adiya 
Mangalam, Near Balram Talkies, Sindhi colony road, Bilaspur 
Bilaspur, Dist: Bilaspur (C.G) Pin Code: 495001 

11. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

12. Defect’s liability period 12 Months from the date of Virtual Completion 
13. Validity of offer 90 days from the date of opening of Price-bid 
14. Value of Interim 

Certificate 
Rs. 7.0 Lakhs. No advance on materials / plant / machinery 
or mobilization advance shall be paid under any 
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circumstances 
15. Submission of 

Technical Bid (Hard 
Copy) 

Contractors shall download the entire Technical Bid to get 
acquainted with terms and conditions and without fail in the 
e-tendering portal after putting the signature and seal. 
Failing to upload as stated above, the tender will be 
rejected. 
However, L1 Tenderer should submit the whole technical 
bid spirally bound securely and in serial order containing all 
pages duly signed with company seal and date to this 
office within 7 days of receipt of confirmation. Failure to 
submit the hardcopy of Technical Bid may render the 
bidder disqualifies. 

16. Agency for arranging e-
tender/online bidding 

M/s Antares Systems Limited (TenderWizard), 24, 1st Floor, 
Sudha Complex 3rd Stage, 4th Block, Basaveshwara Nagar, 
Bengaluru, Karnataka 560079.  
MailId: 
ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.c
om   Contact No: 09708966664, 9771414548 

Website Address:   
www.tenderwizard.com/SBIETENDER 

17. Corrigendum The contractors have to visit the Bank’s web site regularly 
for any corrigendum till the last date and time of opening of 
tender. 

 

18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that 
all pages of technical and financial bid are properly bound separately. Tenders in loose 
pages may be disqualified. 
 
19. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 
20. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 
 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or 
in part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 

22. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process.  
 

23. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 
24. SBI has the right to accept / reject any / all tenders without assigning any reasons and 
no correspondence shall be entertained in this regard. 
Regional Manager, Regional Bussiness Office – Bilaspur, State Bank of India, BILASPUR, 
C.G.   

 

 

mailto:ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.com
mailto:ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.com
http://www.sbi.co.in/
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Annexure-A 

 

The steps involved in making the payment through SB Collect are as under:-  
 
1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.  

2. Select "SB Collect" from Top Menu that will lead to the next page:  

3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" 
in "Type of Corporate / Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI" in Commercial Services Name and “Submit”  

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” 
exactly as we preloaded with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt 
will be generated with a Reference No.  
 
NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB 
Collect facility. Even a contractor not dealing with any bank can use this portal and 
generate challan and deposit by cash in any SBI branch. The bank charges for cash 
deposit will be also borne by the vendor himself. 
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F O R M  O F  T E N D E R  

To, 

Regional Manager,  

Regional Bussiness Office – Bilaspur,  

State Bank of India,  

BILASPUR, C.G.  

 

NAME OF WORK: ELECTRICAL & AC WORK for SBI, SPECIALIZED SME BRANCH. 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and bill of 
quantities for  the  construction  of the above named works, we offer to construct, complete  and 
maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  contract, 
specifications, schedules  and  bill  of quantities for the sum stated in bill of quantities of this Tender  
Document or such other sum as may be ascertained in accordance with the  said conditions of 
contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the contract 
within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated damages shown in the 
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by you 
in the event of the works not being completed in time. 

3.4    We agree to abide by this tender for the period of 90 days from opening of envelope 3 or 
extension there of as required by the employer from the date fixed for receiving the same and it 
shall remain binding upon us and may be accepted at any time before the expiry of that period. 

3.5    We confirm that the period and rates as referred in the agreement or general conditions of 
contract are given or summarized in the appendix hereto, to which we give our consent and agree 
to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a 
formal agreement is prepared and executed this tender together with your written acceptance there 
of, shall constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally responsible 
for the due performance of the contract. 

3.8    We understand that you are not bound to accept the Lowest or any tender you may receive 
and may reject all or any tender, accept or entrust the entire work to the contractor or divide the 
work to more than one contractor without assigning any reason or giving any explanation 
whatsoever. 

Dated this __________________________ day of __________________ 2026 Signature 
_____________________________ in the capacity of ______________________ duly authorized 
to sign tenders for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness: 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to 
contractor or day on which the contractor is instructed to take 
possession of the site whichever is later. (Clause No. 5.14) 

 

Time of completion 90 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 
5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the tender per 
week subject to the ceiling of 5% of the accepted contracted 
sum. (Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

7.0 Lakhs (This value shall be the difference of work done of 
two consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum as 
per clause (Clause No. 5.12) 

 

Refund of total security 
comprising of EMD, ISD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the ISD and retention contractor within 14 days of 
the issue of certificate of Virtual completion. The retention 
amount will be refunded to the contractor 14 days after the end 
of the defect liability period. (Clause No. 5.12) 

Period of honoring Certificate 
  

15 days   from date of receipt of certificate from the Architect. 
(Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be 
paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL & AC WORK OF SPECIALIZED 
SME BRANCH (C.G.) 
 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI (Regional Manager, BILASPUR, C.G.) will inform the vendor in 

writing, the details of service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one 
or more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in 

all respects for the item listed in the tender. 
 
 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares 

Systems Limited, Bangalore, has been engaged by SBI an authorized service 

provider. Please go through the guidelines given below and submit your acceptance 

to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their 

own offices/ place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is 

the bidders’ responsibility. In order to ward-off such contingent situation bidders are 

requested to make all the necessary arrangements/ alternatives such as back–up 

power supply whatever required so that they are able to circumvent such situation 

and still be able to participate in the E-tendering successfully. Failure of power at the 

premises of Contractors during the E-tendering cannot be the cause for not 
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participating in the E-tendering. On account of this the time for the E-tendering 

cannot be extended and SBI is not responsible for such eventualities.  

 

2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related 

to the E-tendering. You are required to give your compliance on it before start of bid 

process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
tender document and shall not be subjected to any change whatsoever.  

 

5. Procedure of E-tendering: 

 

a.a.1.a.i. Online E-tendering :   

 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 

receive NIT from the SBI and qualified for participating in the price bidding 

as provisions mentioned hereinabove through SBI approved Service 

Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise 

rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 

submit their online item-wise quote in the price bid to avoid complications 

related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” and shall 

be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s Antares Systems Limited, Bangalore. The Bidders are 

requested to change the Password after the receipt of initial Password from M/s 

Antares Systems Limited, Bangalore. All bids made from the Login ID given to the 

bidder will be deemed to have been made by the bidder.  

 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 

or fail to complete the work as per the rates quoted, SBI shall at liberty to take action 

as deemed necessary including depaneling such contractors and forfeiting their 

EMD. 
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8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 
award of Contract shall be final and binding on all the Bidder 

  
9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access to the 
site irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 
to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within 
its sole discretion.  

 

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore 
shall not have any liability to Bidders for any interruption or delay in access to the 
site irrespective of the cause. 

 

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore 
is not responsible for any damages, including damages that result from, but are 
not limited to negligence.  

 

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not 
be held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information etc. 

 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s Antares Systems Limited, Bangalore. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

 
 

To, 

M/s. Antares Systems Limited, 

24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560079, 

Karnataka. Ph.: 080-49352000 / 40482000 

e-Mail: kushal.b@antaressystems.com 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON 

LINE E-TENDERING FOR PROPOSED ELECTRICAL & AC WORK OF SPECIALIZED 

SME BRANCH. 

Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s Antares Systems Limited, Bangalore shall not be liable 

& responsible in any manner whatsoever for my/our failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E-

tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 

Date: 
 
Signature with company seal 
 
Name: 
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Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given in the specifications and bill of 
Quantities of these documents which also indicate a brief description of the Project where work is to 
be executed.  

The Tenderers are advised to study the same carefully before tendering and they shall be deemed 
to have fully acquainted themselves with the same. 

2.1    The Tenderers, in their own interest, are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders, in respect of the site conditions 
including but not restricting to the following which may influence or effect the work or cost thereof 
under the contract. 

a)   Site conditions including access to the site, existing and required roads and other means of 
transport/communication for use by him in connection with the work. 

b)     Requirement and availability of land and other facilities for his enabling works, stores and 
workshops etc. 

c)     Ground condition including those bearing upon transportation, disposal, handling and 
storage or materials required for the work or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour (skilled 
and unskilled) required for work and laws and Regulations governing their use and employment;   

e)     The type of equipment and facilities needed preliminary for and in the performance of the 
work and for successful completion of work. 

f)     All other information pertaining to and needed for the work including information as to the 
risks, contingencies and other circumstances which may influence or effect the work or the cost 
thereof under this contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local conditions, 
as contained in these tender documents has been given merely to assist the tenderers and is not 
warranted to be complete. 

2.3     The tenderers should note and bear in mind that the BANK shall bear no responsibility for the 
lack of acquaintance of the site and other conditions or any information relating thereto, on their 
part.  The consequences of the lack of any knowledge as aforesaid on the part of the tenderers 
shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of any 
information, knowledge or understanding shall be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK but at least seven days 
prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in 
writing any tender enquiry on matters where clarifications or additional information is desired.      

If considered appropriate, the BANK reserves the right to   issue addendum(s) or amendment(s) to 
any condition/specifications/schedules to all Tenderers before the date of submission. Tenders 
submitted by the tenderers shall be deemed to cover the effect of such addendum(s)/amendment(s) 
issued and such addendum(s)/amendment(s) duly signed by the tenderers shall be submitted along 
with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as 
laid down here under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor above his full 
name and full name of his firm with his current business address. 

b)    If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his full 
name and full name of his firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the 
firm by all the partners  of  the  firm above,  their  full names and current business address, or by  a  
partner holding the power of attorney for the firm by signing the tender in which case  a  certified  
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copy of the Power of  Attorney  shall  accompany  the tender.  A certified copy of the partnership 
deed and current business address of all the partners of the firm shall also accompany the tender. 

d)    If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed by a 
duly authorized person holding the power of attorney for signing the tender in which case a certified 
copy of the Power of Attorney shall accompany the tender. Such Limited company or Corporation 
may be required to furnish satisfactory evidence of its existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete 
information pertaining to each firm  in  the group and state along with the bid as to which of the firm 
shall have the responsibility for tendering and for completion of the contract  document and  furnish  
evidence admissible  in  law in respect of   the  authority assigned  to such firm on behalf of the 
group of the firms for  tendering and  for  completion of the contract of the contract document.  The 
full information and satisfactory evidence pertaining to the participation of each members of the 
group of firm in the tender shall be furnished along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full names, occupations 
and address shall be stated below their signatures.  All signatures affixed on each page in the 
tender will be dated. 

2.6    The tenderer shall furnish with his tender: 

a)    Construction schedule showing all activities of work in details and in the form of Bar Chart 
proposed to be completed within the stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer which he 
proposes to utilize for this work and such other personnel which he proposes to employ further for 
this work. 

d)   Relevant information on the capacity, financial resources and experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The BANK or its duly authorized representative will open the tenders in the presence of 
tenderers who may be present at the time.  If any of the tenderer or his agent is not present at the 
time of opening of tender, the BANK or its duly authorized representative will, on opening of tenders 
of the absentee tenderer, prepare a statement of the attested and unattested corrections in the 
tender under his signatures.  Such a statement shall then be binding on the absentee tenderer. 

2.9  Tenders, which should always be placed in sealed covers, with the name of the project 
written on the envelopes will be received by Regional Manager, BILASPUR, C.G., STATE BANK OF 
INDIA upto 03:00 noon On …........ 2026 and will be opened by him in his office after 03:30 PM. 

2.10 The time allowed for the carrying out of the work will be 90 Days from the date of written orders 
to commence the work. 

2.11 The tenderers should quote for all the items of work as given in the bill of quantities. The rates 
shall be written in both the words and in figures.  Tenderer shall also show cost of each item, total of 
each subhead and, the Grand total of the whole contract. Corrections, if any, shall be made by 
crossing out, initialing dating and rewriting.  

2.12  While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractor the rates and the amount 
tendered should be attested by a witness. 

2.13  Issue of tender form will be stopped one days before the date fixed for the opening of tenders. 

2.14   Earnest  money  amounting  to (RS 8500/-.) in the form of BANK Draft drawn in favour of " 
Regional Manager, RBO - BILASPUR, a/c (name of/Contractor’s firm ) BILASPUR"  must  
accompany each tender and each tender is to be in  a  sealed cover  superscribed "Tender for 
ELECTRICAL & AC WORKs of  SPECIALIZED SME BRANCH at STATE BANK OF INDIA" and  
addressed to the office of  Regional Manager, BILASPUR, C.G. 
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2.15 The contractor whose tender is accepted will be required to furnish by way of security deposit 
2% of the accepted tender amount (including earnest money) for the due fulfillment of his contract. 
The Security Deposit shall be collected as detailed in General conditions of contract clause no. 
5.12. 

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind 
itself to accept the lowest tender, and reserves to itself the authority to reject any or all of the 
tenders received without the assignment of any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

2.17  Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable to rejection. 

2.18  All item rates shall be quoted on the proper form of the tender alone. 

2.19  An item rate tender containing percentage below/above will be summarily rejected. However, 
where a tenderer voluntarily offers a rebate for payment within a stipulated period. This may be 
considered. 

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions   from the Employer/Architect shall be communicated   
to   the Employer/Architect. 

2.21  Special care should be taken to write in figures as well as in words and the amounts in figure 
only, in such a way that interpretation is not possible. The total amount should be written both in 
figures and words.  In case of figures, the word 'Rs' should be written before, the figure of Rupees 
and words 'p'   after the decimal figures, e.g. Rs 2.15 p and in case words, the word 'Rupees' should 
precede and the word paise should be written at the end, unless the rate is in whole rupees and 
followed by the words 'only', it should invariably be upto two decimal places.  While quoting the rates 
in the bill of quantities, the word 'only' should be written closely following the amount and it should 
not be written in the next line. 

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender and 
reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall be 
bound to perform the same at the rate quoted.  

(b)   The BANK reserves the right to accept the tender in full or in parts and that the tenderer 
shall have no claim for revision of rates or other conditions if the tender is accepted in parts.    

2.23 The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24  No employee of the BANK is allowed to work under or as a contractor for a period of two 
years after his retirement from BANK services, without the previous permission of the BANK. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any time 
to be a such a person who had not obtained the permission of the BANK as aforesaid before 
submission of the tender or engagement in the contractor's service. 

2.25  The tender for works shall remain open for acceptance for a period of 90 days from the date 
of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the said 
period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in 
case he does not remit the initial security deposits within the stipulated period or start the work by 
the stipulated date mentioned in the award letter. 

2.26 The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the said work. Failure 
to observe this condition would render tenders of the contractors tendering as well as witnessing the 
tender liable to summary rejection. 

2.27 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all 
the component parts and that, after the work is awarded, he will have to enter in to an agreement, 
for each component with the competent authority in the BANK. 



 

 

AO/BILASPUR/R-1/2026-27/10                                                                             14.05.2026                                                                                                                                                                

  

15                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  

2.28  Sealed tenders are to be delivered in person to the officer nominated for the purpose or put 
in a sealed tender box kept in the office before the stipulated time. 

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender 
Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA  
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A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2026   between (STATE BANK 
OF INDIA RBO BILASPUR, ______________________ (hereinafter called "The Employer") of the 
one part and ________________________________ (hereinafter called "the Contractor") of the 
other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. ELECTRICAL Works 
for STATE BANK OF INDIA, SPECIALIZED SME BRANCH and has by letter of acceptance dated 
________________ accepted a tender by the contractor for the execution, completion, and 
maintenance of such works, now THIS AGREEMENT WITNESSES as follows: 

 

4.1    In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the said conditions of contract hereinafter referred to: 

4.2  The following documents shall be deemed to form and to read construed as part of this 
agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred to 
in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one 
another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK 
shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4  In consideration of the payment to be made by the employer to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the employer to perform execute, complete and 
maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 
completion and maintenance of the works such sums as shall become payable hereunder at 
the time(s) and in the manner prescribed in the said conditions and price schedule of 
quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto 
affixed (or have hereunto set their respective hands and seals) the day, month and year first above 
written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name ________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

  

• This form is included in the tender documents only for the information of the tenderers. Only 
the successful tenderer will be, in due course, required to complete the form. 
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• INSTRUCTIONS TO THE TENDERERS 
 

• 1.0  Scope of work 

•  

• Regional Manager, RBO, BILASPUR, invites e-tender’s for Proposed ELECTRICAL 
& AC WORK of SPECIALIZED SME BRANCH. 

•  
• Site and its location 

•  

• The proposed work is to be carried out at SPECIALIZED SME BRANCH. 
•  
• 2.0  Tender documents 

•  

• 2.1  The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

•  

• Instructions to tenderers 

•  

• General conditions of Contract 

•  

• Special conditions of Contract 

•  

• Additional specifications 

•  

• Drawings 

•  

• Priced bid A 

•  

• 2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

•  

• a) Price Bid 

• b) Additional Specifications 

• c) Technical specifications 

• d) Drawings 

• e) Special conditions of contract 

• f) General conditions of contract 

• g) Instructions to Tenderers 

•  

• 2.3  Complete set of tender documents including relative drawings can be downloaded 
from the website www.sbi.co.in 

•  

• 2.4  The tender documents are not transferable. 

•  

• 3.0  Site Visit 

•  

http://www.sbi.co/
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• 3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc; 

•  

• The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

•  

• 4.0  Earnest Money 

•  

• 4.1  The tenderers are requested to submit the Earnest Money of Rs. 8500.00 (Rupees  
Eight Thousand Five Hundred only) by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) from any Nationalized Bank 
drawn in favour of Regional Manager, State Bank of India, RBO BILASPUR payable in 
BILASPUR, C.G. NO TDR / STDR SHALL BE ACCEPTED AS EMD 

•  

• 4.2  EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

•  

• 4.3  No interest will be paid on the EMD. 

•  

• 4.4  EMD of unsuccessful tenderer will be refunded within 90 Days of award of Contract. 

•  

• 4.5  EMD of successful tenderer will be retained as a part of security deposit. 

•  

• 5.0  Initial/ Security Deposit 

•  

• The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of Regional Manager, State Bank of India, 
BILASPUR, C.G. within a period of 15 days of acceptance of tender. 

•  

• 6.0  Security Deposit 

•  

• 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 

•  

• 6.2 Additional Security Deposit 

• In case L-1 bidder quotes abnormally low rates (i.e. 7.50% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. 
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender specification 
or leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 

•  



 

 

AO/BILASPUR/R-1/2026-27/10                                                                             14.05.2026                                                                                                                                                                

  

20                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  

• 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

•  

• 7.0  Signing of contract Documents 

•  

• The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 7 Days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the 
Bank will constitute a binding agreement between the Bank and successful tenderer whether 
such formal agreement is subsequently entered into or not. 

•  

• 8.0  Completion Period 

•  

• Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 90 Days (Ninety days) from the date of award of 
work. 

•  

• 9.0  Validity of tender 

•  

• Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 

•  

• 10.0  Liquidated Damages 

•  

• The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

•  

• 11.0  Rate and prices: 

•  

•  

• 11.1 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

•  

• 11.2 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would be 
paid accordingly. 

•  

• The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ SBI. 

•  

• 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

•  

• 11.4 Each page shall be totaled and the grand total shall be given. 

•  

• 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

•  

• 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

•  
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• 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work order 
for various buildings in phases but within a reasonable time interval and the contractor shall 
be bound to execute the same within the stipulated time period and as per rates quoted by 
them in this tender without any claim for price escalation. 

•  

•  

•  

• 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of 
Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

•  
• Any bidder from a country which shares a land border with India will be eligiable 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

• ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by  

such person, participating  in a procurement process. 

• ‘bidder from a country which shares land border with India (such a country); for 

this purpose means: 

• An entity incorporated, established or registered in such a country, or 

• A subsidiary of an entity incorporated, established or registered in such a country or 

• An entity substantially controlled through entities incorporated, established or 

registered in such a country, or 

• An entity whose beneficial owner is situated in such a country or 

• An Indian (or other) agent of such an entity or 

• A natural person who is a citizen of such a country or 

• A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

•  
•     The beneficial owner for the purpose of (iii) above will be as under: 

• In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercise control through other 

means. 
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• Explanation- 
• “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the Company; 

• “Control” shall include right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

• In case of a partnership firm, the beneficial owner is the natural person(s), who 

whether acting alone or together, through one or more judicial person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

• In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who whether acting alone or together, through one or more 

judicial person, has ownership of or    entitlement to more than fifteen percent of 

capital or profits of such association or body of individuals. 

• Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

• In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising ultimate 

effective control over the trust through a chain of control or ownership. 

• An Agent is a person to do any act for another, or to represent another in dealing 

with third person. 

• [To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 

• All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regards as per “Annexure-I” failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”         

 
 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T        

Except where provided for in the description of the individual items in the Schedule of Quantities 
and in the specifications and conditions laid down hereinafter in the drawings, the work shall be 
carried as per standard specifications and under the directions of the Employer/Architects. 

5.1    INTERPRETATION 

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject of 
context otherwise requires: 

i)   Employer:   The term employer shall denote STATE BANK OF INDIA with their RBO 
BILASPUR, and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK:   The term BANK shall mean STATE BANK OF INDIA BANK, the Employer. 

iii)  Architects:  The term Architects shall means M/s Minu & Sharat Associates, E8/19, 
Doorsanchar Nagar, Gulmohar Colony, Bawadia Kalan, BHOPAL 462039 or in the event of his/their 
ceasing to be the Architects for the purpose of this contract such other persons as the Employer 
shall nominate for the purpose. 

iv)  The Engineer in charge:   The term means Engineer to STATE BANK OF INDIA of the STATE 
BANK OF INDIA deployed to look after the work. 

v)     Site Engineer:   The term shall means person posted at site who shall work under the orders 
of Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor: The   term    Contractor    shall     mean 
___________________________________ (name and address of the contractor) and his/their 
heirs, legal representatives assigns and successors. 

vii)   Site:   The site shall mean the site where the works are to be executed as shown within 
boundary on the Site Plan including any building and erections thereon allotted by the Employer for 
the Contractor's use. 

viii) Drawings:   The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer/Architects shall given access to such drawings or 
schedule of quantities whenever necessary. 

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings 
and/or dimensional sketches therefore and have it confirmed by the employer prior to taking up 
such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from 
the time when it is required for implementations so that the Employer may be able to give decision 
thereon. 

ix)   "The works" shall mean the work or works to be executed or done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency 
Act or in Provincial Insolvency Act or any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming 
part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions, special 
conditions, specifications and drawings for the contractor shall be as per the decision of the 
Employer and the same will be binding on the Contractor, and shall be read as under in the 
decreasing order of importance. 
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a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining 
approval from the Employer. 

5.2   SCOPE 

The work consists of ELECTRICAL & AC WORKs of STATE BANK OF INDIA, SPECIALIZED SME 
BRANCH, in accordance with the "Drawings" and "Schedule of Quantities". The ELECTRICAL & AC 
WORKs etc. complete are within the scope of this tender. It includes furnishing all materials, labour, 
tools and equipment and management necessary for, and incidental to, the construction and 
completion of the work. All work, during its progress and upon completion shall confirm to the lines, 
elevations and grades as shown on the drawings furnished by the employer. Should any detail 
essential for efficient completion of the work be omitted from the drawings and specifications it shall 
be the responsibility of the contractor to inform the employer and to furnish and install such detail 
with employer's concurrence, so that upon completion of the proposed work the same will be 
acceptable and ready for use. 

Employer may in their absolute discretion issue further drawings and/or written instructions, details, 
directions and explanations, which are, hereafter collectively, referred to as "the employer's 
instructions" in regard to: 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or 
specifications. 

c)    The removal from the site of any defective materials brought thereon by the contractor and the 
substitution of any other material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The rectification and making good of any defects under clauses hereinafter mentioned and 
those arising during the maintenance period (retention period). 

The contractor shall forthwith comply with and duly execute any work comprised in such employer's 
instructions, provided always that verbal instructions, directions and explanations given to the 
contractor's or his representative upon the works by the employer shall if involving a variation be 
confirmed in writing to the contractor/s within seven days. No works for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up without written 
permission of the employer.  Rates of items not mentioned in the priced schedule of quantities shall 
be fixed by the employer in consultation with the Architects as provided in clause "variations". 
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5.3   TENDERER SHALL VISIT THE SITE 

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the local site 
conditions, nature and requirements of the works, facilities of transport conditions, effective labour 
and materials, accesses and storage for materials.  The Tenderer shall provide in their tender for 
cost of carriage, freight and other charges as also for any special difficulties and including police 
restriction for transport etc. for proper execution of work as indicated in drawings. The successful 
Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on 
account of any site conditions which existed before the commencement of the work or which in the 
opinion of the Employer might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 

5.4 TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly priced and also 
signed on the last page together with initials on every page. Initials/Signature will indicate the 
acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows: 

i)    The rates column to be legibly filled in ink in both English figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as detailed 
in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up. 

vi)  In case of any errors/omissions in the quoted rates, the rates given in the tender marked 
"original" shall be taken as correct rates. 

No modifications, overwriting or corrections can be made in the tender papers by the tenderer, but 
he may at his option offer his comments or modifications in a separate sheet of paper attached to 
the original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders for each section or to split up and distribute any item of work to any specialist firm or 
firms, without assigning any reason. 

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no 
claim for revision of rate or other conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be submitted 
by the contractor. The employer shall not be bound to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump 
sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved directly related 
to and reasonably detectable from the drawings, specifications and schedule of quantities and no 
further extra charges will be allowed in this connection.  In the case of lump sum charges in the 
tender in respect of any item of works, the payment of such items of work will be made for the actual 
work done on the basis of lump sum charges as will be assessed to be payable by the employer. 

The employer has power to add to, omit from any works as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorisation from the Employer. No 
variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days 
from the date of opening of the tender (Envelope No. 3). 



 

 

AO/BILASPUR/R-1/2026-27/10                                                                             14.05.2026                                                                                                                                                                

  

26                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  

5.5   AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local 
conditions and shall pay for all stamps and legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The contractor shall supply the Architect & Employer weekly with well executed unmounted 
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and 
also such particular section of the works, site plan, machinery or materials as the Engineer may 
direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and 
to the regulations etc. of the Government and local authorities and of any company with whose 
system the structure is proposed to be connected. The contractor shall give all notices required by 
said act, rules, regulations and Byelaws etc. and pay all fees payable to such authorities for 
execution of the work involved. The cost, if any, shall be deemed to have been included in his 
quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations etc. He shall indemnify the employer against such liabilities   and shall defend all 
actions arising from such claims or liabilities. 

5.8   TAXES (GST)  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, if 
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No claim 
whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to 
the purchase of materials and not for any handling and fixing to be done by the contractor. Such 
costs of handling and fixing with profit (including transport charges if required) shall be separately 
included in the contract price as described in the schedule of quantities. The disposal of the 
amounts covered under this head will be absolutely at the discretion of the employer. Contractor is 
to make payments for these materials to the suppliers on certificate or order issued by the employer 
and realise them through his bills from the employer. 

5.10 QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to cover the entire new structure 
indicated in the drawings but the Employer reserves the right to execute only a part or the whole or 
any excess thereof without assigning any reason therefore. 

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any work 
which is not included in this contract by other agency or persons and contractor shall allow all 
reasonable facilities and use of his scaffolding for the execution of such work. However the 
contractor shall employ “A” grade Licence holder Electrical contractor to Complete the 
ELECTRICAL & AC WORK in the scope of the tender 

5.12 EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 8500/- in the form of BANK draft drawn in favour 
of Regional Manager, RBO-BILASPUR a/c (name of/Contractor’s firm) at the time of submission of 
tender as an Earnest Money. The employer is not liable to pay any interest on the Earnest Money. 
The Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after 
the decision to award the work is taken or after the expiry of the validity period of the tender. 

The successful tenderer to whom the contract is awarded will have to deposit an initial security 
deposit, a further sum to make up 2% of the value of the accepted tender including the Earnest 
Money.  The initial Security Deposit will have to be made by the contractor to the BANK within 14 
days of acceptance of award letter, failing which the employer at his discretion may revoke the letter 
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of acceptance and forfeit the earnest money deposit furnished along with the tender. The initial 
security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. The 
initial security will be refunded to the contractor within fourteen days after the issue of certificate of 
virtual completion. 

Apart from the initial security deposit made as above, retention money shall be deducted from the 
progressive running bills at 10% of the gross value of each running bill. However the retention 
money on secured advance payable will not be deducted. 

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will 
be refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily 
carried out all the works and to all the defects in accordance with the conditions of contract.  No 
interest is allowed on Retention Money. 

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according 
to the intent and meaning of  the  drawings, schedule of quantities and specifications taken together 
whether the same may  or may not be particularly shown or described therein provided  that the 
same can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he 
shall immediately and in writing refer  the same  to  the  employer whose decision shall be final  and  
binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract and beyond the unit price. No extra 
payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender 
documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all 
tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching and 
lighting  by night  as well as by day required not only for the proper  execution  and protection of the 
said work but also for the protection of the public and safety  of  any adjacent roads, streets, walls,  
houses,  buildings,  all other  erections, matters and things and the contractor shall  take  down and  
remove any or all such scaffolding, etc. as occasion shall be required or when ordered  to do  so  
and shall fully reinstate and make good all  matters  and  things distributed  during  the execution of 
works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any 
men employed on the  buildings and  to  provide  such  parties with  proper sufficient  and  if 
required special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc. in any work where directed by the employer as may be required  to 
enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates of 
the tenders shall accordingly include all these above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1 Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor or the 
day on which contractor is instructed to take possession of site, whichever is latter.  Time is the 
essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the Employer have certified in writing that work 
has been completed and the defects liability period shall commence from the date of such 
certificate. 

5.14.2 Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason of any exceptionally inclement weather, or  

(b) by reason of instruction from the employer in consequence of proceedings taken of threatened 
by or disputes, with adjoining or neighboring owners or  
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(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the Employer 
and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination of workmen or strikes or lockout affecting any of the building 
trades or   

(f)  from other causes which the employer may consider are beyond the control of the contractor, the 
Employer at the completion of the time allowed for the contract, shall make fair and reasonable 
extension of the time for completion in respect therefore. In the event of the Employer failing to give 
possession of the site upon the day specified above the time of completion shall be extended 
suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give 
the employer, written notice thereof. Nevertheless,  the  contractor shall use his best endeavors all  
that  to prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of the 
employer to proceed with the works and on his  doing so that it will be ground of consideration by 
the employer for an  extension  of time as above provided. The decision of the Employer as to the 
period to the allowed for an extension of time for completion hereunder (which decision shall be final 
and binding on the contractor) shall be promulgated at the conclusion of such strike or lockout and 
the employer shall then, in the event of an extension being granted, determine and declare the final 
completion date. The provision in clause 5.15 with respect to payment of liquidated damages shall, 
in such case, be read and construed as if the extended date fixed by the employer were substituted 
for and the damage shall be deducted accordingly. 

5.14.3 Progress of work 

During the period of construction the contractor shall maintain proportionate progress on the basis 
of a programme chart submitted by the contractor immediately before commencement of work and 
agreed to by the employer/Architect. Contractor should also include planning for procurement for 
scarce material well in advance and reflect the same in the programme chart so that there is no 
delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work be not completed to the satisfaction   of   the Employer/Architect within the 
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date. 

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the accepted 
contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff, which offices shall be open at all 
reasonable hours to receive instruction, notices or communication and clear away on completion of 
the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants 
and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to 
enable other contractors and subcontractors to complete the work within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean sanitary condition to the satisfaction of the Public Health Authorities and shall 
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cause such latrines and soil to be cleared away whenever necessary and shall make good all the 
works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the 
employer against any breach of rules in respect of anti-malarial measures. 

The contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding, gantry, building structure other than those 
approved by the Employer. 

5.16.2 Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and, protecting the work, the site and surrounding property by 
day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads, or 
member of the public in coarse of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection 
of the work and materials and for altering and adopting the same as may be required and removing 
on completion of the works and making good all works disturbed. 

5.16.3 Storage of materials 

The contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc., and other work that may be executed on the site including the tools 
and materials of subcontractors and remove same on completion. 

5.16.4 Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 
contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for 
safety taking measurements and shall be supplied by the contractor. 

The Mistry's and the supervisors on the works shall carry with them always a one meter or two 
meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall 
check the work to see that work is being done according to the drawings and specifications.  The 
site engineer will use any or all measuring instruments or tools belonging to the contractor as he 
chooses for checking the works executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use 
of his scaffolding, tools and plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and 
to the regulations and By-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose system the structures were proposed to have constructed and shall 
before making any variation from the drawings or specifications that may be associated to so 
confirm, give the Employer/Architects written notice, specify the variations proposed to be made and 
the reasons for making them and apply for instructions thereon. the Employer on receipt of such 
intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties, 
damages to buildings, roads or member of public in course of execution of work and shall defend all 
actions arising from such claims and shall keep the employer saved harmless and indemnified in all 
respects from such actions, costs and expenses. 

5.18 CLEARING SITE AND SETTING OUT WORKS 
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The contractor shall set out the works and shall be responsible for the true and perfect setting out of 
the work and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any parts of the works the 
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 
employer. The contractor shall further set out the work to the alternative positions at the site until 
one is finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free 
access to the works and/or to the  workshops, factories  or  other places where materials are being  
prepared  or  constructed for the work and also to any place where the materials are lying or  from  
where they are being obtained, and the  contractor  shall  give every facility to the BANK or their 
representatives necessary for inspection  and examination and test of the materials and  
workmanship.  Except the representatives of the employer, no person shall be allowed at any time 
without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done 
in order to perform and  complete  any  part thereof  shall be executed in the best and most 
workman like manner  with materials  of  the best and approved quality of the respective  kinds  in 
accordance with the particulars contained in and implied by the  specifications  and  as represented 
by the drawings or according to  such  other additional particulars and instructions as may from time 
to time be given by  the Employer/Architect during the execution of the work, and  to  his entire 
satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the employer at his own 
cost to prove that the materials etc. under test confirming to the relevant IS standards or as 
specified in the specifications. The necessary charges for preparation of mould (in case of concrete 
cube), transporting, testing etc.  shall have to be borne by the contractor. No extra payment on this 
account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must be 
the best of their kind available and contractor/s must be entirely responsible for the proper and 
efficient carrying out of the work. The work must be done in the best workman like manner. Samples 
of all materials to be used must be   submitted to the Employer/Architect when so directed by   the 
Engineer/Architects and written approval from Employer/Architect must be obtained prior to 
placement of order. The approved samples shall be kept with the Employer till the completion of 
work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or subcontractor and any damage caused must be 
made good by the contractor at his own expenses. 
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5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such  reasonable  time  or times as may be specified in the order  
of  any  materials which in the opinion of the Employer/Architect are not in accordance with 
specification or instructions, the substitution or proper re-execution of any  work executed with 
materials or workmanship not in  accordance  with the  drawings and specifications or instructions. 
In case the contractor refuses to comply with the order the employer shall have the power to employ 
and pay other agencies to carry out the work and all expenses consequent thereon or incidental 
there to as certified by the employer shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor. No certificate which may be given by the 
Architects shall relieve the contractor from his liability in respect of unsound work or bad materials. 

5.22 SITE ENGINEER 

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to superintend 
the work. The contractor shall afford the Site Engineer every facility and assistance for examining 
the works and materials   for checking and measuring work and materials.  The Site Engineer shall 
have no power to revoke, alter, enlarge or relax any requirements of the contractor or to sanction 
any day work, additions, alterations, deviations, or omissions or any extra work whatever, except in 
so far as such authority may be specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the employer is obtained. The work will from time to time 
be examined by the Architects, Engineer from the premises department of the Employer and the 
Site Engineer. But such examination shall not in any way exonerate the contractor from the 
obligation to remedy and defects which may be found to exist at any stage of the work or after the 
same is complete. Subject to the limitations of this clause the contractor shall take instructions only 
from the Employer. 

5.23 CONTRACTOR'S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working   hours   to receive and comply with instructions of   
the Employer/Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work.  The contractor shall employ in connections with the work persons 
having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourers below the age of sixteen years and who is not an Indian National shall be employed 
on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be 
a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation's including the requirements 
of: 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there-under from time to time. 

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of 
the workmen or any other person and all costs and expenses as any be incurred by the Employer in 
connection with any claim that may be made by any workman or any other person. 
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The contractor shall comply at his own cost with the order of requirement of any Health Officer of 
the state or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor's labourers are housed or accommodated, 
for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. 
The contractor shall provide maintain and keep in good sanitary condition adequate anitary 
accommodation and provide facilities for pure drinking water at all times for the use of menengaged 
on the works and shall remove and clear away the same on completion of the works. Adequate 
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the 
lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works, report such accident to the employer and also to the competent authority 
where such report is required by law. 

5.24 DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person 
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall not be the basis of claim for compensation or 
damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the 
contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any part, share 
or  interest  therein nor, shall take a new partner without written consent of the employer and no  
subletting  shall  relieve the contractor from the  full  and  entire responsibility of the contract or from 
active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things 
and for all damages to the  project works, materials, equipments, structural and/or decorative part of  
property which may arise from the operations or neglect of himself or of  any subcontractor or any of 
his or a subcontractor's employees whether such injury  or  damage arise from carelessness, 
accident or any  other  cause whatsoever  in any way connected with the carrying out of this  
contract. The clause shall be held to include interalia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the employer and hold harmless in 
respect of all and any expenses arising from any such injury or damages to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this clause 
so as to deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the employer entirely from all 
responsibility in this respect. The insurance must be placed with company approved by the 
employer and must be effected jointly in the name of the contractor and the employer and the policy 
lodged with the latter. The scope of insurance is to include damage or loss to the contract itself till 
this is made over in a complete state. Insurance is compulsory and must be effected for the very 
initial stage. The contractor shall also be responsible for anything which may be excluded from the 
damage to any property arising out of incidents, negligence or defective carrying out of this contract. 

The employer shall be at liberty and hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums including the total security deposit due or to become due to the 
contractor. 

5.27 INSURANCE 
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Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, 
earthquake & third party) of the contractor for total tender value and keep them insured until the 
virtual completion of the contract against any loss or damage of the material and of the project.  The 
insurance must be placed with a company approved by the Employer in the joint names of the 
Employer and the contractor for such amount and for any further sum if called to do so by the 
Employer. The premium of such further sum being allowed to the contractor as an authorized extra. 
The contractor shall deposit the policy and receipt premium paid with the Employer within twentyone 
days from the date of issue of work order unless otherwise instructed. In default of the contractor 
insuring as provided above the Employer on his behalf may so insure and may deduct the 
premiums paid from any money due, or which may become due to the contractor. The contractor 
shall as soon as the claim under the policy is settled or the work reinstated by Insurance Company 
should they elect to do so, proceed with due diligence with the completion of the works in the same 
manner as though the fire has not occurred and in all respects under the conditions of the contract. 
The Contractor in case of rebuilding or reinstatement after fire shall be entitled to extension of time 
for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the works under this contract. 
If the contractor shall use materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the employer shall be final and binding on the contractor as 
to the amount of materials. The contractor is required to use for any work under this contract. 

Before taking any measurement of any work the site Engineer or a subordinate deputed by him 
shall give reasonable notice to the contractor.  If  the contractor fails to attend at the measurements  
after  such notice or fails to countersign or to record the difference within a  week from the date of 
measurement in the manner required by the  Site Engineer then in any such event the 
measurements taken by the Site Engineer or  by the subordinate deputed by him as the case may 
be is final and binding on the  contractor  and the contractor  shall have no right to  dispute  the 
same. 

 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one 
interim bill shall be prepared each month subject to minimum value for interim certificate as stated in 
these documents. The bills in proper forms must be duly accompanied by detailed measurements in 
support of the quantities of work done and must show deductions for all previous payments, 
retention money etc. The bill shall be checked at sitebysite Engineer and thereafter the Architect  
shall issue  a certificate after due  scrutiny of the contractor's  bill  which may  be  further  verified by 
the Employer and the  contractor  shall  be entitled to payment thereof, within the period of honoring 
certificates named in these documents, as per final verified amount by the Employer. 

The amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  
described  under the heading of secured advance less the amount to  be  retained  by  the  
employer as retention money vide clause  5.12  of  these conditions and less installments previously 
paid under these  conditions, provided the such certificate shall only include the value of said  
material and goods as and from such time as they are reasonably, properly and not  prematurely 
brought to or placed adjacent to the work and then  only if adequately protected against weather or 
other casualties. 

The employer will deduct retention money as described in clause 5.12 of these conditions. The 
refund of retention money will be made as specified in the said clause. 

If the employer has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance with 
the quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 
payments only and not as payments for  work  actually done  and completed and shall not preclude 
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the requiring of  bad  unsound and  imperfect or unskilled work to be removed and taken away and  
reconstructed  or  re-erected or to be considered as an admission  of  the  due performance  of the 
contract or any part thereof in any respect   or  the accruing of any claim, nor shall, it conclude 
determine or affect in  any way  the powers of the employer under these conditions or any of them  
as to the final settlement and adjustment of the accounts or otherwise or in any  other way vary or 
affect the contract. The final bill shall be submitted by the contractor within one month of the date 
fixed for completion of the work or of the date of certificate of virtual completion furnished by 
employer and payment shall be made within six weeks after issue of certificate of the Architect. 

 

5.30 SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall 
be accompanied by a certificate of  completion from  the Employer, payments of final bill shall be 
made after  deduction of Retention Money as specified in clause 5.12 of these  conditions, which 
sum  shall  be  refunded after the completion of  the  Defects  Liability Period after receiving the 
Employer and Architect's certificate that  the contractor has rectified all defects to the satisfaction of 
the  Employer and  Architects. The acceptance of payments of the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed. 

5.32 VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the employer add or 
omit, or vary the works shown in the drawings or described in the specifications or included in the 
priced schedule of the quantities.  The contractor on his own accord shall make no addition, 
omission or variation without such authorization of direction. A verbal authorization of direction by 
the employer shall when confirmed correctly by the contractor in writing within 3 days shall be 
deemed to have been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which the 
contractor may consider himself entitled and of all extra or additional work ordered by the employer 
which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  not 
been included in such  a  statement  provided always  that  the  Architect shall be entitled  after  
taking  employer's sanction  to authorize payment to be made for any such work  or  expense, 
notwithstanding the contractor's failure to comply with this  condition, if the contractor has, at the 
earliest practicable opportunity,  notified the Architect in writing that he intends to make a claim for 
such work. 

The rates for additional, altered, substituted work shall be arrived at in accordance with the following 
rules: 

i)  The net rates or prices in the contract schedule shall determine the valuation of (the rates for) the 
extra work (items) where such extra work is of similar character and is executed under similar 
conditions as the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are not provided for (available) 
in the schedule of quantities, they shall to the extent possible be derived out of rate given in that 
schedule for similar or near similar items. For the purpose of such deviation, where necessary and 
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar 
items in the contract schedule. For such portions of the analysis, for the extra, altered or substituted 
(deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for 
the said similar or near  similar items  in the contract schedule, market rates substantiated  by  
purchase bills/vouchers dependable printed price schedule of building materials of different type 
shall be adopted, using factors and constants for  quantum of materials, labour, T & P and sundries, 
form standard analysis of rates adopted  by  the National Building Organization, Ministry  of  Works  
and Housing, Government of India in preparation of All India Standard  Schedule  of Rates, 
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2002/DAR and adding 10% over towards profit  and  overheads.  When called upon to do so, the 
contractor shall submit the required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one schedule, the rate applicable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration or 
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 
Similarly in case (ii) above if similar in near similar items cannot be found in the schedule pertaining 
to the work in which the addition, alteration or substitution (deviation) occurs, similar or near similar 
items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably 
be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting market prices, 
substantiated by  purchase  bills/vouchers using factors and constants for quantum of  materials,  
labour, T & P and sundries from standard analysis of rates  adopted by  the  National Building 
Organization, Ministry of Works  and  Housing, Government  of  India in preparation of All India  
Standard  Schedule  of Rates, 2002 DAR and adding 10% over towards profit and overheads. 
When called   upon to do so the contractor shall submit his   purchase bills/vouchers to the 
Architect's and Employer. 

v) The question as to what particular items, being similar or near similar to the additional, altered or 
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the 
additional, altered for substituted deviated work and whether the said rates cannot be derived from 
similar or near similar items in the contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles 
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow 
such rates as he considers reasonable after obtaining Employer's sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the 
contractor shall be allowed day work  priced  at the  net rates stated in the tender or the priced 
schedule of  quantities or  if not so stated then in accordance with the minimum local  day  work 
rates  and  wage  for the district notified by  the  concerned  authority provided  that  in either case if 
required by the  Architects,  vouchers, muster rolls and other documents, required for proper 
verification of the labour employed and the materials deployed on the said work and the costs 
thereof  be delivered to the Site Engineer, Architect or his  representative  on or before the end of 
the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the Architects and Employer.  The margin to be allowed on actual costs to 
the contractor towards profit and overhead shall be 15%. 

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25% 

The tender rates shall hold good for any increase in the tendered quantities up to variation of 25%.  
In case tender quantities of an individual item exceeds the deviation limit of 25%, the same item is 
to be got approved by submitting the Market Rate Analysis of the above item, negotiated, and got 
to be approved by the competent authority. Please note that in no case contractor should execute 
the deviated item without prior approval   the rates for the excess quantities. Over and above the 
deviation limit shall be payable as per market rate analysis, sustained by purchase vouchers/bill 
using constant only of materials, labour, T & P etc. from all Indian Standard analysis of rates 
published by NBO/DAR with 15% contractor's profit and overheads. For non schedule items, 
constant of material, labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and 
Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Architect/Employer in writing for any such substitution well 
in advance. Materials designated  in  this specification indefinitely by such terms as "Equal" or 
"other  approved" etc.,  specific approval of the Employer/Architect has to be obtained  in writing. 

5.36 CLEARING SITE ON COMPLETION 

On completion of the works, the contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
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whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK /Architects.  The contractor shall make good at his own cost and to the 
satisfaction of the employer all defects, shrinkages or other faults which may appear within 12 
months after completion of the work. In  default,  the employer  may  employ and pay other persons 
to amend and make  good  such damages,  losses  and expenses consequent thereon or  incidental  
thereto shall  be made good and borne by the contractor and such damages,  losses and  expenses  
shall be recoverable from him by the employer  or  may  be deducted by the employer, in lieu of 
such amending and making good by the contractor, deduct from any money due to the contractor a 
sum  equivalent to the cost of amending such work and in the event of the amount retained being  
insufficient,  recover that balance from the contractor  from  the amount retained under clause No. 
5.12 together with any expenses the  Employer may have incurred in connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to be 
buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later on, 
in order that  the work may be inspected and correct dimensions taken before such burial, in default  
whereof the same shall, at the option of the  Employer/Architect be  either  opened up for 
measurement at the contractor's expense  or  no payment may be made for such materials. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or  other 
matters which cannot be conveniently tested or checked, the notes of the Employer shall be 
accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 
continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 
contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  
contract, the Employer shall have the power to give notice in writing to the contractor requiring the 
work be proceeded within a reasonable manner and with reasonable dispatch, such notices purport 
to be a notice under  this clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from the site 
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 
such notice being given until the notice shall have been complied with. If the contractor shall fail for 
7 (seven) days after such notice has been given to proceed with the works as therein prescribed, 
the Employer may proceed as provided in clauses 5.41 (Termination of contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a 
firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an 
assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  his 
creditors  or shall enters into a Deed or arrangement with his  creditors or if the official assignee in 
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver 
of  the contractor's   appointed by court shall be unable, within  fourteen  days after  notice  to him 
requiring him to do so, to show to  the  reasonable satisfaction  of the Employer  that he is able to 
carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  reasonable security  
therefore,  or if the contractor shall suffer  execution  to  be issued, or shall suffer any payment 
under this contract to be attached by  or  on  behalf of and the creditors of the contractor,  or  shall  
assign charge or encumber this contract or any payments due or which may  become due  to the 
contractor there under, or shall neglect  or fail  to  observe and perform all or any of the acts matters 
of things by this contract  to be observed and performed by the contractor within three clear days 
after the notice shall have been given to the contractor in manner  hereinafter mentioned   requiring  
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the contractor to observe or perform the  same  or shall use improper materials or workmanship in 
carrying on the works,  or shall in the opinion of the employer not exercised such due diligence and 
make  such due progress as would enable the work to be  completed  within due  time agreed upon, 
and shall fail to proceed to the  satisfaction  of the employer after three clear days notice requiring 
the contractor so to do  shall have been given to the contractor as hereinafter mentioned,  or shall  
abandon the contract, then and in any of the said cases, the  BANK may  not withstanding previous 
waiver determine the contract by a  notice in  writing to the effect as hereinafter mentioned, but  
without  thereby effecting  the powers of the employer of the obligations and  liabilities of the 
contractor the whole of which shall continue in force as fully  as if  the contract, had not been so 
determined and as if the  works  subsequently  executed  had been executed by  or on behalf of  the  
contractor (without thereby creating any trust in favour of the contractor). Further the  employer or 
his agent, or servants, may enter upon and take  possession  of the work and all plants, tools, 
scaffolding,  sheds,  machinery, steam  and other power utensils and materials lying upon premises 
or  the adjoining  lands  or roads and sell the same as his own property  or  may employ  the same 
by means of his own servants and workmen in carrying  on and  completing the works or by 
employing any other contractors or  other persons  or person to complete the works and the 
contractor shall not  in any  way  interrupt or do any act, matter of thing to prevent  or  hinder such 
other contractors or other persons or person employed from  completing  and finishing or using the 
materials and plants for the  works  when the  works shall be completed, or as soon thereafter as 
conveniently  may be, the employer shall give notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do  so within  a period of fourteen days 
after receipt by him. The employer may sell the same by Public Auction and shall give credit to the 
contractor for the amount so released. Any expenses or losses incurred by the employer in getting 
the works carried out by other contractors shall be adjusted against the amount payable to the 
contractor by way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions order or these conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment there of shall be dealt with as mentioned 
hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to the made from contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim or dispute to the Assistant General Manager 
(Premises & Estate)/Dy. General Manager (Premises). S.B.I. ………………………… and 
endorse a copy of the same to the Architect, within 90 Days from the date of 
disallowance there of or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to the Asst. General manager (Premises & 
Estate)/Dy. General Manager (Premises) in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his right in respect 
of any claim not notified to the Asst. General Manager (Premises & Estate)/Dy. General 
Manager (Premises) in writing in the manner and within the time aforesaid. 

ii) The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may 
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within 90 Days of the receipt of the decision of the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority 
namely the Circle Development Office/General Manager (O.L. & Corporate Services). 
S.B.I. ……………………… for conciliation alongwith all details and copies of 
correspondence exchanged between him and the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 90 Days of termination there of shall give a notice to 
the concerned Chief General Manager/Dy. Managing Director & Corporate Development 
Office of the Bank for appointment of an arbitrator to adjudicate the notified claims falling 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes of differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 
Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager / Dy. General Managing Director & C.D.O. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as 
arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part there of 
shall be paid and fix or settle the amount of costs to be so paid.   

  

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK/ 
Architect in writing for wooden flooring for ELECTRICAL & AC WORKs are to be executed by 
specialist firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the condition of contract specification 
tender preamble and bill of quantities will be provided for the use of the contractor who must satisfy 
himself as to the accuracy of the said copies in every detail, and make all other copies necessary 
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for  the conduct of the work. Any comments on drawings to be given by the contractor within 7 days 
from receiving of drawings. 

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the 
works and the Engineer or any person authorized by the Employer shall have free access to the 
drawings and sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The work is liable to be technically audited by the Chief Technical Examiner of the Central Vigilance 
Commission Government of India from time to time. Any defects, improvements or testing etc. 
pointed out  by the Chief Technical Examiner should be carried out by the contractor at his own cost 
and any deduction suggested by the CTE will be affected. 

The Employer shall have a right to cause a technical examination and audit of works and the final 
bills of the contractor including all supporting vouchers, abstract, etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise any  sum  is found to have 
been over paid in respect of any work done by the  contractor  under  the  contract the contractor 
shall be liable  to  return  the amount of over payment and it shall be lawful for the employer to 
recover the same from him from any sum or sums due to him and in any other manner legally 
permissible and if it is found that the contractor was paid  less than  what was due to him under the 
contract in respect of any work  executed  by  him under it, the amount of such under payment shall  
be  duly paid by the employer. 

Any sum of money due and payable to the contractor (including Security Deposit returnable to him) 
under this contract may be appropriated by the Employer and set off against any claim of the 
employer of the payment of a sum of money arising out of or under any other contract made by the 
contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all lights, guards, fencing and 
watching when and where necessary or required by the Architects and Employer for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 
requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like laminates special paints white 
cement, or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 
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(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in which the BANK has got a 
financial interest or those which influence progress of work, shall be strictly controlled. Checks shall 
be exercised at gate (entrance and exit shall be preferably through one gate only). 

(d) When the work is completed and handed over to the user, the responsibility of proper security 
arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be prevailing in the locality. 

Normally no construction work of important structural nature shall be carried out on Sundays, 
Holidays and during nights. In exceptional circumstances, however, the work may be carried out 
with proper approval of the Site Engineer who shall depute supervision staff to be present on the 
occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and requirements in 
accordance with the following Act and Rules made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating thereto and rules    framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing and taking over report and inventories/statement (in quadruplicate) at the time of handling 
over shall be prepared. The reports and inventories shall be signed by: 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared: 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all 
with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, 
lifts pumps and the like). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54.  Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of 
tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or 
enlisted contract will attract disciplinary action. 
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a) Incorrect information about credentials, about his performance, equipment, resources, technical 
staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission of tender containing for too many arithmetical errors and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban 
on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-businesslike dealings with suppliers of 
materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent 
defects in contractor's work after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list. 

b) Permanent ban on issue of tenders & removal from the BANK's approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government Department 
for non-entertainment of this publication for contract work. 
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SPECIAL CONDITION OF CONTRACT 
 

 
Scope of work 

1.0 The scope of work is to carry out for the ELECTRICAL & AC WORK of SPECIALIZED 
SME BRANCH, for State Bank of India 

 
2.0  Address of site 
 

The site is located at SBI SPECIALIZED SME BRANCH.  
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases to 
be accepted and dimension shall not be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Bank’s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures. . 

 

 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking water 
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for their workers If necessary the contractor has to sink a tube well / open well and bring 
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay 
any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, if 
any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment’s shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and, to the approval of the relevant authorities. The contractor make the following 
arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
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12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the architect/ consultant. 
- 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off-site 
activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  
 

 

 

 
18.0  As built drawings 



 

 

AO/BILASPUR/R-1/2026-27/10                                                                             14.05.2026                                                                                                                                                                

  

45                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the SBI/ architect / 
consultant. The contractor will make the changes made on these copies and return these 
copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the architect / Consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and resubmit to him 
for approval. The architect / consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by the 
SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and 
windows and any other item as specified in the tender. The architect/consultant may approve 
any make / agency within the approved list as given in the tender after inspection of the 
sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 

 

 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges except GST in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, except GST payable in respect of 
materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account and 
the SBI shall not be required to pay any additional or extra amount on this account. Variation 
of taxes, duties, fees, levies etc if any except GST, till completion of work shall be deemed to 
be included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc if any excluding GST, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as 
statutory law during the currency of contract the same shall be borne by the contractor. 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 
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23.0 Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/Bank may 
consider returning the Bill to the contractor and no claim for delay on this account will 
be entertained.  
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PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 
Quantity Amount (Rs.) 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

    

     

 

 
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 

 

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. ------------

-------------- were made have been taken jointly on -------------------------- and are recorded at pages ---

----------------------- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   

 

 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 
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TABLE  

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 

 

 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 

 
 

 

 

     

 

 
Total value of materials at Site. 
 

 
Secured Advance @ ---------------- of above value -   B 
 

 

 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the site 

of the work and on advance on any quantity of any of this item is outstanding on their 
security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use 

in the work in connection with the items for which rates of finished work have been agreed 
upon. 

 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 

 

 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE  

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 

 

 
1. Total value of work done since 

previous bill (A) 
  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 
R/A 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 
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 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 

 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment for 
an amount of Rs................................... 
 

 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 

 

 

 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
       (Premises) 
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S E C T I O N  –  V I  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all 
taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed 
in the specifications and contract conditions.   Apart from other factors mentioned in the 
specifications and contract conditions, rates quoted for the items in this schedule shall also include 
the following : 
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                  LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS  SPECIFICATIONS 

1 Switch fuse unit (HRC type) with 
HRC fuses  

Larsen and Tubro , Siemens, English Electric,  

2 MCB and MCB DB's Legrand,Schneider,Siemens, and ABB (10 KA,fault 
level) 

3 PVC insulated aluminum/copper 
(1.1 KV XLPE)  

Cable corp. of India conductor armoured cables, 
Incab     upto 1100 V. Grade, Finolex, Havels. 

4 1100 V-G Node Copper 
conductor PVC (FRL) wire  
insulated 

Finolex, RR, Havells Muti strand wires. 

5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG, NIC 

6 Telphone wires (0.6mm) D-link, Delton, Finolex 

8 Fabrication of main, L.T. panel 
(main board)    

To be fabricated locally as per Technical 
Specifications & schedule of Quantities. 

9 E.L.C.B. Siemens MDS, English Electric (GEC Alsthom), 
Schneider 

10 CTs   Kappa Automatic Electric MDC (AARCEE 
Industries) 

11 Selector switches     Larsen and Tubro (Slezer) Kaycee 

12 Volt/Amp. meters (96 Sq.mm) Automatic Electric 

13 Indicating Lights    Concord Siemens L & T 

14 Telphone Socket (3 pin)  Anchor,Roma, Legrand, MK, Crabtree 

15 Lugs  Dowells 

16 Change over switch    H.H. Elecon/ Havells (on load front operated) private 
limited (HPL 

17 Electronic fan regulator  Anchor, Roma, Legrend ,MK, Crabtree 

18 Modular Switches and Sockets  Legrand, Crabtree, Roma, Anchor Modular 
Series,MK 

19 Light fixture  Orient, Philips, Wipro, Havells, CG. 

20 Ceiling fan, Exhaust Fan  Usha, orient (PSPO),CG,Havells 

21 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular 
Series,MK 

22 Air Conditioners Hitachi/Daikin/Carrier/Voltas/Bluestar 

23 Drain Pipe Kasta/Supreme/Astral/Finolex 

24 Voltage Stablizer Microteck/V-Gard 

25 Timer Legrad/L&T other eq. ISI make 
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   Note: All the materials to be ISI Marked. The materials shall be only of the approved makes as 
specified is this List. The contractor shall submit sample of all the makes and the specified is this 
List and the architect/ Bank shall have the proper to selected any of them Bank/ Architect decision 
in this regard shall we binding on the contractor. In case any material is not available for any one or 
all of this approved make the architect/ Bank shall select and approved other alternative makes and 
material. The Contractor shall get we samples of all item covered is this List from Bank/Architect 
before commissioning of work. 

 

 

TECHNICAL SPECIFICATIONS 
 

 
1.0: SURFACE  POINT WIRING/CONDUITING 
 
A) CONDUITING: The specifications described here refers to   surface conduit wiring (however all 
vertical drops shall be concealed) required for light/power socket. Under   the   scope of point wiring, 
Contractor   has   to supply and fix from    switchboard to all points, specified approved make of 16 
gauge heavy duty   ERW grade black enameled MS conduit of sizes specified in bill of quantities 
and heavy uty accessories like    bends, junction boxes, MS pull boxes of specified sizes with top  
MS   covers, checknuts etc. Complete conduit shall fixed on walls, ceiling etc. by saddles. All 
accessories and joints shall be fixed by threaded method and in no circumstances pin type 
accessories to be used.  The capacity of conduit shall be as per IS732/1963 revised up to date. The 
conduits pipes in surface shall be installed by means of GI saddles fixed maximum at 400 mm 
distance.  Fixing of standard bends shall be preferably avoided and instead as far as possible 
conduit shall be bend using conduit offset machine    with   long   radius   bend.   All   conduit    in 
switchboard/power boxes should be connected by threaded method by checknuts. After installation 
of conduits, steel wires of appropriate sizes shall be installed to enable pulling of wires after 
completion of entire conduiting. (All joints shall be painted with two coats of redoxide paint. All 
conduits where lengths are cut should be filed to remove sharp edges at the ends to avoid damage 
to wires.) The conduiting    method/specification   are    applicable    for point, fan, exhaust fan, bell 
point, twoway point, group control point, power socket wiring as specified in bill of quantities. 
 
A.1: WIRING:  
 The point wiring shall be carried out by supply and / laying 660/1100V     graded PVC insulated 
copper wires of specified sizes (preferably 2x1.5 mm2 copper).  These   two   wires are to be used 
for phase and neutral.  An earth wire of 660/1100 V insulation grade of 1.5 sq. mm copper shall be 
used for all points. Complete wiring shall be strictly done as per specifications and drawing details.  
Point shall be individually wired with phase, neutral (unless specified otherwise) earth wires and all 
point neutrals shall be looped at switchboards (on connector in switchboard). All earth wires shall be 
fixed on switchboard box and connected with main earth wire   brought   along   with circuit   wire.   
In   no circumstances neutral should be loosely connected by twisted joint. Entire precautions 
should be taken while drawing wires inside conduit to ensure safe installation. Regular pull boxes of 
MS are to be provided maximum at 4.5 Mtr. length for ease in maintenance. The maximum number 
of wires per conduit shall be as per specifications given herein and no attempt shall be made to 
accommodate more wires. Under the scope of point wiring Contractor has to quote considering 
WITH MATERIAL JOB BASIS for installation of point with   all accessories like junction boxes, 
bends, conduits, pull boxes, ceiling rose, round hylam plates (white color) and wires. The 
switchboard supply is to be considered only if it is specified in bill of quantities, however installation 
work of switchboard shall be considered as included in point wiring. The call bell points which will be 
done in a similar way as in point wiring and shall be paid in similar way.Fan point wiring shall be 
done in same way and with the same material like point wiring. Fan regulator is NOT to be provided 
in the rate for point wiring but the space for the same is to be provided in the switch board. Rates 
include fixing of fan hook box of 12.5cm dia and 7.5cm height of SWGHS sheet5/Anchor bolt for fan 
hook. Contractor has to quote  
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considering with material job basis for installation of switch board, power point with all accessories 
like junction boxes, bends, tee, elbo, PVC/MS boxes on surface/Concealed (as per condition of site) 
as specified in list of approved make.   
 
 
2.0) SURFACE CIRCUIT WIRING/MAINS WIRING 
     
B.1: CONDUITING 
Supply and Fixing of specified diameter 19/25 / 32 mm    HGMS  16 GAUGE black enameled ERW 
grade conduit of approved make with heavy duty accessories like bend, junction box, MS pull boxes 
with covers, adapters, check nuts etc.  The junction boxes to be used should be 62 mm deep for 
wall.  Separate conduiting shall be done for mains /circuit wiring and in no case it should be mixed 
with point wiring conduits.  Complete work has to be performed as per drawing and specifications. 
The work includes supply & fixing of conduit, pull boxes, bends on ceiling and wall. The 
switchboard/power socket to be fitted with conduit on surface. Conduit on surface shall also be fixed 
with GI stapples maximum at 400 mm distance.  Complete hardware like conduit reducers, bends, 
junction boxes to be fitted with thread type joint. All joints should be painted with red oxide primer.  
  
B.2: WIRING 
The scope of wiring shall be from distribution board to each switchboard, power socket and 
complete wiring shall be done with 660’/1100V grade PVC insulated flexible copper wires.  
Independent wires with color code shall be used for phase, neutral and earth. Wire sizes shall be 
used as per bill of quantities   and   drawings.  Mains wiring   also   includes termination of wires at 
DB and power outlet including providing ferrules at both ends for identification.  Looping of power 
sockets shall be done only where it is specifically mentioned. Earthing wires shall be dedicated type 
and is to be used for each power point/switch board/ DB. For a three phase circuit two earth wires of 
specified sizes are to be used from meter panel to power points. The earth wire are to be terminated 
at earthing link of panel and power outlet box. 
 
 
3.0. CABLE LAYING ON TRAYS/WALLS 
 The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be fabricated 
in two parts i.e. cable trays and its supports. Complete fabrication work of tray/support has to be 
done by straightening of angles, fabricating specified sizes, removal of sharp edge and installation 
of trays on supports. The tray has to be installed in such a way that same level is maintained on one 
runner (unless specified otherwise).  The `T' section, bend has to be long radius type and shall be 
minimum 16 x outside dia of biggest size cable. The supports at such sections has to be provided in 
addition to that shown in the drawing. Complete cable trays are to be painted with one coat of red 
oxide/two coats of black synthetic enamel paint. After completion of above work cable laying has to 
be started from LT panels to machines/power outlets. The premeasurement of cable length has to 
be carried out and only after ensuring correct required length, cable has to be cut. The cables are to 
be laid on trays with minimum spacing of 75 mm (or as specified in the drawing). After laying of all 
cables, `AL' tags are to be installed along with `AL' clamps (made from `AL' strip of minimum 25mm 
x 3mm). The spacing between such clamps shall be maximum at 450 mm and that between tag is 
same as specified in (1).For  installation of cables in walls, MS/GI spacers shall be used.  Spacers 
shall be MS/GI flat of 25mm x3 mm upto 16 mm2 cable and 40mm x 6mm above 16 mm2 cables. 
The spacing shall be maximum 200 mm and it shall be fixed with GI machine screws. Complete  
work has to be executed ensuring safe installation. 
 
4.0 CABLE END TERMINATION 
The cable end termination of all cables has to be done by a skilled cable jointer (to be arranged by 
Contractor) using proper size cable glands, lugs, ferrules of approved make. All such required 
material shall be supplied by Contractor. The cable glands shall be installed by punching 
appropriate size hole on gland plate. No extra hole shall be punched unless specified otherwise.  
The gland plate has to be refitted properly to ensure vermin proof ness of panels. The lugs shall be 
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of Copper and shall be crimped using crimping tool compression type. Above 50 mm 2, hydraulic 
crimping tools are to be arranged by the Contractor.  Before crimping lugs contact enhancement 
paste has to be provided of approved make.  The termination is then to be carried out ensuring   
tightness/proper   contact   at   the   point   of termination. 
 
4a. TESTING OF CABLES 
Prior to burying of cable, following tests shall be carried out: 
Insulation test between phase and phase and earth for each length of cable before and after 
jointing. 
On completion of cable laying work, the following test shall be conducted in the presence of the 
Architect / Consultant 
 
a. Insulation Resistance Test (section and overall) 
b. Continuity Resistance Test. 
c. Sheathing Continuity Test. 
d. Earth test. 
 
All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and 
Indian Electricity Rules.  
The contractor shall provide necessary instruments, equipments and labour for conducting the 
above test and shall bear all expenses in connection with such test. All tests shall be carried out in 
the presence of the, Architect / Consultant. 
 
5.0 FANS AND FIXTURES 
Fans and fixtures shall be supplied by the contractor rates to include storage and handling. 
Connections to the Fans, Fixtures and Exhaust Fans shall be with 3x1.5 sq mm copper conductor 
PVC insulated round flexible cord.  Connection charges shall exclude all sundry material required 
for erection like connector strip, PVC tape, MS and wooden screws of GI, round blocks, wooden 
plates etc. The installation charges for Fans,  Exhaust  Fans shall  include  installation  and  
connection  of  regulator,  installation of exhaust fans shall include grouting of  frame or  tightening  
of  frame  with  Anchor  bolts  as  per  site condition  i.e  repairing  the  hole  with  plaster  1:3  and 
painting to match as original work.Wall fans shall  be  fixed  on  15  mm  thick teak wood plate of 
300 mm x 180 mm size and  shall be grouted/fixed on wall by 6 nos. Anchor bolts of 1/2"  dia of 
coach screw as per site conditions.All work shall be carried out neatly and as per the direction and 
to the satisfaction of Consultant. All fans and fixtures shall be connected with earthwire. 
 
6.0 EARTHING  
Under the scope of earthing work earthing of HT Yard, street lighting, Control and distribution 
boards, individual equipment, machines etc.  is covered.The earthing is segregated in different 
items and is to  be done as  per following  details.The work includes supply of all materials required 
for earthig. 
 
 
6.1 Earthing Electrode/Pit Earthing: 
The earthing electrode has to be installed by excavation of soil in size 900mm x 900mm x 2000 mm 
(Depth). On completion excavation, earthing plate electrode of 600mmx600mmx6 mm hot dipped 
plate or 300mmx300mmx3 mm copper or 600mmx 600mmx 6mm copper or pipe electrode as per 
specification   has to be installed.  The plate has to be connected with 2 No.  45mm x5mm GI or 
25mmx5mm copper or 45mmx5mm copper strip with help to 2 Nos. GI/brass bolts /nuts and is to be 
suspended in excavation pit alongwith perforated GI Pipe for watering. The plate is to be then 
covered with common salt, coat powder, black soil as per drawing and specifications. After back-
filling, the PCC in 1:2:4 is to be applied in an area of 300mmx300mm and brick masonry chamber 
(thickness of chamber wall 200 mm) has the chamber cover and frame of 300mmx300mm of CI 
shall be supplied and grouted in brick masonry. The chamber cover shall have lifting hook and shall 
have space in frame for proper placement. The watering fennel, is to be installed over watering pipe.  
The test link between earthing pit clamps and running earthing strip is to be provided for testing.  
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After completion of work, resistance of earthpit has to be measured 4 pin method and results shall 
be recorded /handed over to Bank /consultant in 1sets.    
 
6.2 EARTHING STRIP 
The scope of work includes supply of hot dipped galvanised iron strips/wire as per details and 
drawings. The GI Strip supplied for purpose shall be continuous (minimum single length   
acceptable in 10 mtr.)  The strip has   to   be straightened without damaging galvanising. The strip 
has to be welded by overlapping and three side continuous welding joint. These joints shall then be 
cleaned and jute covering has to be provided (wherever strip is buried in ground). After this black 
bituminous anti corrosive paint has to be applied on all joints.  Same process has to be adapted for 
all tappings also. In case if earth wire is required to be connected on strip with the help of bolt, GI 
bolts, nuts are to be used along with covering and painting. The earthing strip wherever indicated in 
drawing, has to  be  supplied in ground at a depth specified in dwg. The earthing strip shall be 
covered with black soil and in no case sand has to be used around strip. 
 
7.0 TELPHONE SYSTEM 
The wires and cable used for telphone system shall be as mentioned in list of approved make and 
PVC insulated and sheathed 0.5 sqmm tinned copper conductor wires of various pairs should be 
laid in previously laid metal conduits. The telphone wiring shall be carried   out   in   the 
undermentioned   manner   confirming   to   the perticular specifications 
a. In Concealed system including providing and laying conduits, bends, junctions boxes, pull boxes, 
hardware etc. 
b. The installation generally will be carried   out   in conformity with the norms and rules laid down by 
the P&T deptt. of govt. of india and IS specifications. The rate shall be on the basis of supply and 
fixing of dummy conduits   and   supply, installation, testing   and commissioning of telphone cables 
as described above on per meter basis and of tag blocks and distribution frames on per unit basis. 
Capacity Of Telphone Wires/Cables 

Size of Cable Conduit Size  

Up to 5 pair  20 mm  

Above 5 pair up to 10 pair  25mm  

Above 10 pair up to 20 pair  32 mm  

6 Nos. 2 pair  20 mm  

8 Nos. 2 pair cable 25 mm  

10 Nos 2 pair cable  32 mm  
The size of conduit shall depend upon no. of wires to be drawn. However minimum size of conduits 
shall be 19/20mm. 

 
8.0 STATUTORY APPROVALS 
All statutory approvals from electrical inspectors and MPEB are to be obtained by the electrical 
contractor at no extra cost only the official payment made in the govt. treasury for the first inspection 
of the electrical inspector will be reimbursed to you against receipt. The work also includes getting 
connection sanctioned from MPEB for individual meter for office/flat and common meters at no extra 
cost. Only official charges to be deposited for deposit of MPEB shall be reimbursed against treasury 
slip. 
 
 
 
 
 
 
 
IS SPECIFICATIONS 
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The following Indian Standard Specifications revised as on date will apply to the equipment and 
contract.  

1.  Switch fuse units on cubicle        switch 
boards 

IS 4047 1967 

2.  Switchgears Bus Bars IS 375 1963 

3.  Distribution boards IS 2675 1966 

4.  Enclosure for low voltage switchgears IS 2147 1962 

5.  PVC cables IS 1554 1964 

6.  tubular filament lamps IS 2410 1963 

7.  Tungsten filament lamps IS 415 1963 

8.  Ceiling fans IS 374 1966 

9.  Industrial light fittings IS 1771 1961 

10.  Water tight electric light fittings IS 3553 1966 

11.  Steel boxes for enclosure of IS 5133 1966 

12.  electrical accessories   

13.  Fittings for rigid conduits IS 2667 1964 

14.  Rigid steel conduits for electrical wiring IS 9537 1984 

15.  Accessories for rigid steel 
conduits   for electrical wiring 

IS 5133 1966 
 

16.  Switch socket outlet IS 4615 1968 

17.  Three pin plugs and socket outlet IS 1293 1967 

18.  Switches for   domestic   and similar 
purpose 

IS 3854 1966  

19.  PVC wires IS 694 1964 

20.  Call bell and buzzers IS 2268 1966 

21.  Earthing IS 3043 1966 

22.  Electrical wiring installation IS 732 1963 

23.  Switchgears IS 3072 1965 

24.  Lighting protection IS 2309 1969 
 

Indian electricity rule 1956 amended as on date. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-1 
 

Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulated Copper 
Conductor Cables660v/1.1 Kv Grade (Flexible wires) 
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Size Of Conductor Of 
Cables            

Maximum Number Of Cables                        

 20 mm 25 mm 32 mm 40 mm 50mm 63mm 

Nominal Area mm2       

1.0 sqmm 5 10 14 - - - 

1.5 sqmm 5 10 14 - - - 

2.5  sqmm 5 8 12 - - - 

4 sqmm 3 7 10 - - - 

6 sqmm 2 5 8 - - - 

10 sqmm - 4 7 - - - 

16 sqmm - - 3 6 - - 

25 sqmm - - 2 4 6 7 

35 sqmm - - - 3 5 6 

50 sqmm - - - - 4 5 
 

 No steel conduit less than 20 mm in dia shall be used. 
 
Specifications of the conduit will be as per following 
 

Nominal   Size               Outside Dia   Tolerance Outside Dia      Minimum Inside Dia  
 For Medium 
Conduit     

20 20 0.3 16.9 

25 25 0.4 21.4 

32 32 0.4 27.8 

40 40 0.4 35.4 
 

All specification for conduit shall be as per IS 9537. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS. 
 
1. The Contractor will have to bring all the necessary and proper tools and tackles for carrying out 
the   work. 
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2. The work is to be carried out, when the building or parts are ready for installation 
 
3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer used 
for jointing shall be either of brass/GI. The size of bolt shall be approved by Engineer-in-charge / 
Architect.  
 
4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with GI saddles 
as directed by site Engineer in charge /Architect 
 
5. The materials to be supplied by the Bank will have to be received by the Contractor from Bank 
godown. 
 
6. All material to be supplied by the Contractor must be of approved quality and make and must be 
got/approved by Engineer-in-charge/Architect before use.  
 
7. The Contractor shall follow all the rules and regulations like factory act, workmen compensation 
act and shall be responsible for any injury or accident to persons working at site. 
  
8. The   work is to be carried out as per the Indian Electricity Rules & Standard code of practice and 
other relevant specifications.  Workmanship shall be to the satisfaction   of   the    Engineer-in-
charge/Architect. Preference to the work/items shall be given as per requirement of Bank and site 
situations. 
 
8.a: The installation shall have to be approved by Electrical Inspector/M.P.E.B. and/or any other 
local authorities, if required and such approval shall have to be arranged by Contractor.  Any 
alterations, additions suggested by them shall have to be incorporated by the Contractor at his cost 
 
b: After getting permission of charging from Electrical Inspector's office it is duty of Contractor to 
follow-up for installing energy meter and getting line charged from MPEB as early as possible. All 
follow-up expenses shall have to include in offer.  
    
9. The  Contractor  shall keep at site of work  one  engineer having  diploma in electrical    
engineering  for  receiving  instruction   and shall  have to give    satisfactory progress  of  work .The 
contractor  will have to obtain prior approval of  EIC  by submitting  the credentials of the electrical 
engineer  he  propose  to appoint on site of work .Even during  execution  if EIC/Architect feels that 
the said engineer appointed by contractor has failed to perform his duties satisfactorily ,they  can  
instruct  the contractor  to  appoint  another engineer   and   contractor  will  have   to   comply   it  
immediately. 
 
10. Any extra items that may crop during the progress of the work shall have to be carried out by 
Contractor, if ordered so and shall be paid for the same at the rates to be worked out with mutual 
agreement.  Payment of extra items of work will be made on the basis of cost of material and labour 
+ 15%. The latter figure would include all costs towards supply of all tools, plant hire charges, 
scaffolding   charges, overhead expenses, Contractor's profit  margin etc. 
 
11. In case of any dispute with setting of claims for extra items, the decision of Bank will be 
considered final and binding of the Contractor. 
12. If any part or whole of the work or any item is not executed to the entire satisfaction of the 
Engineer-in- charge/Architect. The Contractor shall have to demolish and do the same work again 
with out any extra cost if so ordered by the Engineer-in-charge/Architect. 
 
13. No materials supplied by the Bank shall be allowed to be removed from site of work unless and 
until ordered so by the Engineer-in-charge/Architect. The Contractor shall ensure the safety of the 
materials from date of receipts from the Bank's store till actual installation at the works and handed 
over to Bank after connection and testing. The Contractor shall maintain a proper site order book at 
the site which remain in the custody of the Engineer-In-Charge.  
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14. The place after any work is completed should be cleaned by the Contractor. Breaking of walls, 
slabs, roads etc. necessary   for   laying cables, conduits   drawing   of cables/wires etc.  and 
making them good to   original position will have to be done by the    Contractor through skilled 
workers.   
 
15. The measurement will be taken in presence of Consultants authorized representative at site. 
 
16. Whatever material/equipments supplied by the Contractor, he has to supply 4 sets of test 
certificates from the manufacturers, like electrical control panel, sub distribution boards, MCB, 
MCCB, wires, cables and other item etc. 
 
17. The quantities as shown in the Tender are approximate and may change or    delete    according    
to site situation/conditions. However, the payment will be made on    the actual supply and work 
carried out at site and duly certified by the Consultant. 
 
18. On the completion of the work the Contractor shall supply free of charges, completion plan in 
triplicate, in blue prints and also in original drawing on tracing cloth. Insulation and earth test report 
of the Internal and External electrification installation shall be supplied in 3 copies. These shall be 
handed over to the Consultant in good condition by the Contractor before the finalization of his final 
bill. 
 
20 All materials brought at site shall be as approved by Consultant and if desired so contractor shall 
arrange    for   testing    of    materials    at laboratory (ERDA, Baroda) for   any   electrical    
parameter checking. All such expenses shall be borne by contractor and are included in quoted 
rates.  
 
21 General repairs should be done before completion of work. 
 
22 Guarantee   period   for all work/supply   and   complete installation (without tube light and lamp) 
will be of one year or more from date of completion of work as per manufacturer guarantee. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TESTING AND COMMISSIONING 
 
Before the lighting/power installation is made alive the Contractor shall carry out tests enumerated 
below in presence   of   Engineer-in-charge   or   his   authorized representative. All testing 
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equipment's necessary to carry out the tests shall be arranged by Contractor and the tests results 
recorded on approved proforma. Nothing extra shall be payable for testing. 
 
1. Measure insulation resistance of each circuit without lamps being in place and it should not be 
less than 5 mega ohms to earth.  
 
2. Before energizing, measure insulation resistance of the cable from phase to phase and that from 
phase to ground, Insulation resistance of the busbars at the lighting panel from phase to phase and 
from phase to ground shall be measured before energizing the panel and should comply latest IS.  
 
3. Current and voltage of all phase shall be measured at the lighting panel busbars with all circuits 
on with fixture and also in all switchboard.  
 
4. Check the earth continuity for all sockets outlets.  A fixed relative position of the phase   and   
neutral connection inside the socket shall be established for sockets. 
 
5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The 
resistance between the earthing system and the general mass of earth shall not be greater than 1 
ohm. 
 
6. While crossing the expansion joints in building conduits shall be provided with flexible pipe shall 
not be more than 250 mm, at both the ends of conduit proper flexible couplings shall be provided 
and earth wire shall be properly connected to earthing terminal of coupling. 
 
7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing 
pit etc.  or any place where Contractor has to dig the earth in hard strata or rock he has to do so at 
quoted rates only for item. No blasting shall be allowed for such digging.   
 

 

 

 


