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Tender ID  AOKNL/RBONDL/16 

Date  22/05/26 

 

STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE, NANDYAL  

 
 

INVITES e-TENDERS 
 
 

THROUGH E-TENDERING PROCESS 
 
 

FOR 

ELECTRICAL INSTALLATION WORKS FOR 

 COURT COMPLEX BRANCH, NANDYALA (NEW PREMISES)  

 
 

Contractors who are on the panel of SBI, Amaravati Circle (LHO) in the appropriate Electrical installation work 
category are only eligible.  (Contractors should submit proof of the same) 

 
 

Note: Firm should possess valid digital signature for this tender  
 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 06.06.2026 
 

Opening of e Tenders: 3:30 P.M. (IST) on 06.06.2026 
 
 
 

 
REGIONAL MANAGER, 
STATE BANK OF INDIA,  

REGIONAL BUSINESS OFFICE-R2, NANDYAL, 
D No: 29-154-d5, 3rd Floor, Parameswara Honda Show Room Tekke,   

Nandyal – 518 501.  
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NOTICE INVITING TENDER (NIT) 
 
SBI invites Online e tenders for the below mentioned work from the contractors on the approved panel of SBI, 
Amaravati Circle in the appropriate Electrical installation work category (contractors to furnish proof of empanel 
and its validity). 
 

1 Name of the work 
काम का नाम  

 

ELECTRICAL INSTALLATION WORKS AT COURT COMPLEX BRANCH, 
NANDYALA (NEW PREMSIES)   

2 नननिदा दस्तािेज ों की लागत 

Cost of Tender Documents 

NIL 

3 नननिदा प्रपत्र उपलब्ध ह ने की नतनि 

और समय / Date and Time 
where tender forms are 
available  

Available from  22.05.2026 to 06.06.2026 
at          (i).  https://etender.sbi/ 
             (ii). SBI Procurement news. 

4 ऑनलाइन ई-नननिदा प्रसु्तत करने 

का समय और अोंनतम नतनि / Time 
and last date of submission of 
online e-Tender 

Up to 3.00pm on 06.06.2026 

5 ई-नननिदा प्रसु्तत करने का स्िान, 

समय और पता/सोंपकक  

व्यक्ति/टेलीफ न नोंबर/ईमेल पता।  

 
Place, Time& Address for 
submission of e 
tender/contact person 
/telephone no/email address. 

Up to 3.00 pm on 06.06.2026 
A) Tender documents (as specified) through online at 
                       https://etender.sbi/ 
B) EMD, Tender fees credit proof physically at the Address: 

The Regional Manager, 
State Bank of India, 
RBO, NANDYAL  
CM (Comp & Op) : 9704166399 

mail: cmcoopr2.aoknl@sbi.co.in 

6 ई-नननिदाओों के खुलने की नतनि, 

समय और स्िान बयाना रानि जमा 

(ईएमडी) की मात्रा।  

 
Date, Time and Place of 
opening of e - Tenders 

On   at 3:30 PM 06.06.2026 
The Regional Manager, 
State Bank of India, 
RBO, NANDYAL  
CM (Comp & Op) : 9704166399 
mail: cmcoopr2.aoknl@sbi.co.in 

7 बयाना रानि जमा (ईएमडी) की 

मात्रा। /   

Quantum of Earnest Money 
Deposit (EMD). 

Rs. 4,200.00 (DD-Drawn in favor of SBI, RBO, NANDYAL payable at 
NANDYAL ) 
Contractors who have submitted one time EMD against empanelment 
need not to submit the EMD again.  Proof of the same has to be 
enclosed. 

8 सुरक्षा जमा (एसडी) की मात्रा। / 

Quantum of Security Deposit 
(SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 
EMD. 
2. Retention Money- Deductible in running bills @ 10% of the value of 
work and Total deductible is 5% of value of work including EMD, ISD. 

9 अनुमाननत लागत / Estimated 
cost 

Rs. 4,18,730.00+ GST 

10 नबल ों के भुगतान की ितें /  

Terms of payment of Bills 
1. No Advance will be paid 
2. One RA bill of minimum Rs. 2.00 lacs can be claimed by the 

contractor. 

https://etender.sbi/
https://etender.sbi/
mailto:cmcoopr4.aoknl@sbi.co.in
mailto:cmcsr3.aotpt@sbi.co.in
mailto:cmcsr3.aotpt@sbi.co.in
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11 दोंड खोंड/पररसमापन क्षनत / 

Penalty clause/Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a maximum 
penalty of 5% of the value of work would be strictly imposed. 

12 कायक/आपूनतक के पूरा ह ने के नलए 

ननर्ाकररत समय। /  

Stipulated time for 
completion of the 
work/supply. 

30  Days 

13 नननिदा की िैर्ता अिनर्। /  

Validity period of the tender. 
180 days from last date for receipt of tender  

14 पात्र कर   /  

Eligible Taxes 
A) Income Tax will be deducted at source as per Govt. Guidelines. 
 
B) Reimbursement of GST will be made only on submission of proper 
GST invoice as per applicable GST provisions/Rules. The contractor 
should comply with the following; 

 Contractor should have GST Registration Number.  
 Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provisions/Rules. 
 In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment. 
 Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of GST 
paid to the contractor. 
 The GST Number of State Bank Of India are 

For Andhra Pradesh state-37AAACS8577K1ZO 
For Telangana State         -36AAACS8577K1ZQ 
For Puducherry U.T         - 34AAACS8577K1ZU 

15 इलेक्ट्र ॉननक भुगतान  

 
Electronic Payment 

Electronic payment shall be preferred. All the contractor must furnish 
contact details for communication in addition to,  
      1)  Name of the their bank  

2) Name of their branch 
3) Account number  
4) Name of the account holder as in the bank account   
5) IFSC No of the branch  
6) PAN number.  

16 तकनीकी मामल ों और ई-

नननिदा/ऑनलाइन ब ली लगाने की 

व्यिस्िा करने िाली एजेंसी पर आगे 

स्पष्टीकरण के नलए  

 
For further Clarifications on 
Technical matters & Agency 
for arranging e-tender/online 
bidding 

1. All e-Tender/Online bidding related issues, 
e-Procurement technologies Limited, Ahmedabad. 
 
Call : +91 9904406300 | +91 9510812960 | +91 9265562821 | +91 
6354919566 
e-mail: etender.support@sbi.co.in  
 
2. All technical matters contact , 
 
M A Rehman, 9573947192 

17 द ष देयता अिनर्।  

 
Defect Liability Period. 

One year from date of Virtual Completion 

mailto:etender.support@sbi.co.in
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18 क ई अनतररि जानकारी 

 
Any additional Information 

The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work 

 
 

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 
 

 Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be submitted at given 
address within due date of tender. Else, MSME eligibility certificate to be submitted  
 

 Scan copy of letter of empanel should be uploaded, failing which tender summarily rejected. 
 

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 
 

 Scan copy of valid Electrical contractor license of the respective bidder to be uploaded. 
 

➢ Scan copy of self declaration by the contractor stating the no. of works in hand at present in Amaravati 
Circle as per the annexure in page no.: 53 

 
 The signed and scanned copy of entire tender document in pdf format which is downloaded from 

https://etender.sbi/. 
 

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should 
visit the website till last date of submission for changes/ corrigendum if any. 

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

♦ The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any reason. 
♦ The SBI reserves the right to obtain additional performance bank guarantee for the difference amount 

from the estimate, if the amount quoted by the contractor is below 10% of the estimated amount.  This 
amount shall be submitted before issuing the work order. 

 
REGIONAL MANAGER, 

SBI, RBO, NANDYAL  
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INSTRUCTIONS TO THE TENDERER 
 

1.0 NAME OF WORK 
Sealed Tenders are invited by State Bank of India for the work of ELECTRICAL INSTALLATION WORKS FOR 
COURT COMPLEX BRANCH, NANDYALA (NEW PREMISES)  
 
1.1 SITE AND ITS LOCATION 
The proposed work is to be carried out at:  State Bank of India, 
      Court Complex branch, Nandyala 

 
2.0 TENDER DOCUMENTS 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 
following documents and the most workman like manner, 
 

➢ Instructions to tenderer 

➢ General Conditions of Contract 

➢ Special Conditions of Contract 

➢ Additional Conditions for Electrical Installation 

➢ Technical Specifications 

➢ Drawings 

➢ Priced Bid 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below : 

➢ Price Bid 

➢ Technical Specifications 

➢ Additional Conditions for Electrical Installation 

➢ Special Conditions of Contract 

➢ General Conditions of Contract 

➢ Instructions to Tenderer 
 
2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from the                          
(i).  https://etender.sbi/  
(ii). SBI Procurement news on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
3.0 SITE VISIT 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The 
tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting 
his tender. 
 
3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations / 

https://etender.sbi/
https://etender.sbi/
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restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor. 
 
4.0 TENDER EVALUATION  
4.1 Submission of Bids/Tender: 
Tenders should be submitted online in the website https://etender.sbi/.  The tender shall be submitted 
online in two parts, viz., Technical Bid and Financial/Price Bid with acceptance of Tender Conditions. In 
addition, scanned copies of required (as mentioned in NIT) Mandatory checklist documents should be 
submitted online with help of our service provider on the website at https://etender.sbi/.  The tender 
document is not required to be sent to us in hard copy. 
 
4.2 Technical bid 
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the bidder. Only 
Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will be opened.  
All Technical bid documents will be verified at the tender opening time specified in Notice Inviting Tender.  
 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
3. Tender documents found partly or fully modified / altered / corrected etc shall stand summarily 

rejected. 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated. 
6. If any bidder submits false/fake document they will be banned from doing work in SBI. 
7. Financial bids of those bidders who qualified in technical bid will only be opened. 

 
4.3 Financial bid 

 
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up 
automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be validated/scrutinized by 
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for 
award of work. 
 

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the 
tenders without assigning any reason whatsoever. 
 
5.0 EARNEST MONEY DEPOSIT 
 

➢ The tenderer is requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand Draft 
or Banker’s Cheque in favor of State Bank of India drawn on any Bank in India. 

 

➢ EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 
EMD in accordance with clause 4.1 above shall be rejected. 

 

➢ No interest will be paid on the EMD. 
 

➢ EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 

➢ EMD of successful tenderer will be retained as a part of security deposit. 

https://etender.sbi/
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Forfeit of EMD: The EMD will be forfeited under the following conditions:  
 

➢ If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within 
the period of validity of the tender. 

➢ If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or 
within the time frame of extension given by SBI in special case communicated before the expiry of the 
bid.  

➢ If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 
document.  

➢ If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time.  

 
6.0 INITIAL SECURITY DEPOSIT 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of D/D 
drawn in favor of State Bank of India within a period of 15 days of acceptance of tender. 
 
7.0 SECURITY DEPOSIT 
7.1 Total security deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit which 
includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to the contractors on the basis of SBI/Architects 
certifying the virtual completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 
 
7.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
8.0 SIGNING OF CONTRACT DOCUMENTS 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the 
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently entered into or not. 
 
9.0 COMPLETION PERIOD 
The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) from the date 
of the work order issued to the contractor to commence the work.   

➢ The work shall be considered as complete only when the certificate of virtual completion is issued by the 
architects/Bank. 

➢ The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual 
completion.   

➢ Any defect that may appear within the defect liability period shall be rectified by the contractor within 
reasonable time on receipt of necessary instructions from Bank to that effect.  
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10.0 VALIDITY OF TENDER 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 
 
11.0 PAYMENT TERMS 
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be granted in 
approved format as mentioned in NIT. Period of taking up the final bill will be one month from/ after 
satisfactory virtual completion or the date of submission of the final bill whichever is later. 
 
12.0 TAXES AND DUTIES 
The tenderer must include in their tender prices quoted for all taxes (except GST) and duties royalties, cess, 
local charges if applicable. No extra claim on this account will in any case be entertained. 
 
13.0 RATES AND PRICES 
 
13.1 The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted for 
a particular item, the contractor shall not be paid for that item when it is executed. 
 
The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy between the 
unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 
 
13.2 The tenderer need not quote their rates for which no quantities have been given. In case the tenderer 
quotes their rates for such items those rates will be ignored and will not be considered during execution. 
 
The tenderer should not change the units as specified in the tender. If any unit is changed the tenders would be 
evaluated as per the original unit and the contractor would be paid accordingly. 
 
13.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank. 
 
13.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 
attested by him. 
 
13.5 Each page shall be totaled and the grand total shall be given. 
 
13.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding GST. 
 
13.7 Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary 
instead of new supplies. 
 
13.8 The quantities of various items given in the schedule of quantities are approximate. The quantities of work 
may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any item(s) of work 
from the schedule at the time of allotment / before. Contractor will be paid for the actual work done at the site 
duly verified by the concerned official of the Bank. 
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14.0 ADDITIONAL SECURITY DEPOSIT 
 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the 
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be 
the difference between 90% of estimated cost put to tender and the quoted price. ASD in the format 
of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award 
of work / work order, without which the contractor will not be allowed to start the work and failure 
of submission of ASD will result in forfeiture of EMD and cancellation of tender.  
 
The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 
any reasons. All tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any 
respect are liable to be rejected. 
 

 
Sd/- 

REGIONAL MANAGER, 
SBI, RBO, NANDYAL  
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 
State Bank of India, 
RBO, NANDYAL  
NANDYAL  
 
Dear Sir/s, 
 
Ref: TENDER FOR ELECTRICAL INSTALLATION WORKS AT FOR COURT COMPLEX BRANCH, NANDYALA 
 
I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials 
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the 
same I/We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 
respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees _______ 
______________ ONLY ) as earnest money deposit by way of demand draft drawn in favor of SBI RBO, NANDYAL 
. payable at NANDYAL  along with this tender for due execution of the work at my/ our tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration 
on requisite non-judicial stamp papers as and when required and execute the contract according to your form 
of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit. 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third-party 
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in 
TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities within time 30 DAYS from 
the date of the work order issued to commence the same. Date of commencement shall be either one week 
from the date of work order issued to the contractor or the date on which mark out of work at site has been 
given to contractor; whichever is later. 
 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We agree to 
pay all taxes(except GST), insurance charges as prevailing from time to time, on such items for whom same is to 
be levied by/ for the government, and the rates quoted by me / us are inclusive of all the same. 
 
Yours Faithfully,        Signature of Witness: 
 
Contractor’s Signature_______________________   1. 
 
Name: _______________________________    2. 
 
Address: ___________________________________   3. 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the SBI and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, 
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and an LHO at 
Hyderabad and includes the client’s representatives, successors and assigns. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions 
to the contractors. 
 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company. 
 
1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect. 
 
1.1.7 ‘Drawings’ shall mean the drawings prepared by the SBI and issued by the Engineer and referred to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time to time 
‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender 
subject to such additions thereto or deductions there from as may be made under the provision herein after 
contained. 
 
1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the SBI/Architect “Month” means calendar month. 
 
1.1.9 “Week” means seven consecutive days. 
 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 hrs respectively. 
 
2.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
bank/Architect. The Bank from time to time issue further drawings and/or written instructions, details 
directions and explanations which are hereafter collectively referred to as SBI/Architect’s instructions in regard 
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to : the variation or modification of the design, quality or quantity of work or the addition or omission or 
substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or 
specifications, the removal from the site of any material brought thereon by the contractor and the substitution 
of any other materials thereof, the demolition, removal and/or re-execution of any work executed by him, the 
dismissal from the work of any person employed/engaged thereupon. 
 
3.0 (i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
Architect by registered post or otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 
(ii)Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 
Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 
4.0 Detailed drawings and instructions 
The SBI directly or through its Architects shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably infer-
able there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI. 
 
Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI directly or through its Architects are the 
properties of the SBI. They are not to be used on other work. 
 
5.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI 
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 
 
6.0 Schedule of Quantities 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements The rate quoted shall remain valid for variation of quantity 
against individual item to any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded. 
 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 21(e) hereof. 
 
Approximate Quantities and Rates 
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 The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are 
subjected to alterations omissions, deductions or additions as provided for in the conditions of this 
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted 
below are those governing payment of extras or deductions for omissions, according to the conditions 
of the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed standard 
specifications and other conditions or specifications of this contract. 

 

 It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the SBI, and the cost calculated 
by measurements or weight, at the respective prices, without any additional charge for any necessary 
or contingent works connected there with. The rates quoted are for work in site and complete in every 
respect. 

 

 If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the amount shall not be paid. 

 
7.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one 
in the specification the former shall be taken as correct. 
iii) Between written description of the item in the specifications and descriptions in bills of quantities of 
the same item, the latter shall be adopted. 
iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

 
8.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labor, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behavior is found to be unsatisfactory by the SBI/Architect he shall be removed 
from the site immediately. 
 
9.0 Quality of Materials, Workmanship & Test 
           (i) All materials and workmanship  
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance 
with SBI/Architect instructions and shall be subject from time to time to such tests as the SBI/Architect may 
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor and materials 

(ii)Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to 
the satisfaction of the SBI / Architect. Before submitting the sample/literature the contractor shall satisfy 
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himself that the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the SBI/Architect the 
contractor shall proceed with the procurement and installation of the material/equipment. 
 
The approved samples shall be signed by the SBI/Architect for identification and shall be kept on record at site 
office until the completion of the work for inspection/comparison at any time. The SBI/Architect shall take 
reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the materials/equipments etc. 
shall be to 
the account of the contractor. 

(iii)Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

(iv)Cost of test not provided for 
If any test is ordered by the SBI/ Architect which is either: 
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so 
intended or provided for but ordered by the SBI/Architect which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government/approved laboratory, then the cost of such test shall be borne by the contractor. 
 
10.0 Work Performed at Contractors Risk 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with the 
operations of existing machinery or equipment, if any 
 
11.0 Authorities, Notices, Patent rights and Royalties 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose systems the structures were proposed to have connection and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the Employer / SBI 
written notices specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer / SBI on receipt of such intimation shall give a decision within a reasonable 
time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 
given to any authority, and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Employer 
 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor 
shall defend all actions arising from such claims, unless he has informed the SBI, before any such infringement 
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and received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof. 
 
12.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the SBI/Architect. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI any legal actions arising there from. 
 
13.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the SBI/Architect before proceeding with the work. If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout had been approved by the 
SBI/Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the 
SBI. 
 
14.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. He shall 
take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions 
for safety and protection of his employees on the works and shall comply with all applicable provisions of 
Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to his place of work. The contractor shall take insurance covers as per clause 22.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original policy 
may be lodged with the SBI. 
 
15.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract. 
 
16.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the SBI/Architect may consider necessary until the expiry of the defect liability period, stated 
hereto. 
 
17.0 Dismissal of Workmen 
The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. 
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee. 
 



Signature of Bidder                                                                                                        Page No. 17 of 54  

18.0 Rate of progress 
Whole of the materials, plant and labor to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of 
the SBI/Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion of 
the SBI/Architect too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the SBI/PL/Architect shall thereupon take such steps as considered necessary by 
the SBI/Architect to expedite progress so as to complete the woks by the prescribed time or extended time. 
Such communications from the SBI/Architect neither shall relieve the contractor from fulfilling obligations 
under the contract nor he shall be entitled to raise any claims arising out of such directions. 
 
19.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein 
without the written consent of the SBI and no undertaken shall relieve the contractor from the responsibility of 
the contractor from active superintendence of the work during its progress. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the SBI/Architect shall vitiate the contract. 
 
In case the SBI/Architect thinks proper at any time during the progress of works to make any alteration in, or 
additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the SBI/Architect shall give notice thereof in writing to the contractor or shall confirm in writing within 
seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice but the contractor shall not do any work extra to or make any alteration or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the SBI/Architect and 
the value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/Architect 
and the same shall be added to or deducted from the contract value, as the case may be. 
 
21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
a)         i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein. 
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of 
Quantities. 
 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for the 
same shall be valued under sub clause (c) hereunder. 
 
c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the SBI/Architect of the rate 
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the SBI/Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the SBI/Architect) the workman’s name and materials employed be delivered for verifications to the 
SBI/Architect at or before the end of the week following that in which the work has been executed. 
 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, 
labor, hire/running charges of equipment and wastage’s etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation. 
 
22.0 Insurance of Works 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than 
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause.  
 

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
SBI/Architect the policy of insurance and the receipts for payment of the current premiums. 
 

22.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
 
c)Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
 
d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 
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proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

 
22.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 22.2 of this clause. 
 
22.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of 
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the SBI/Architect in this behalf. 
 
22.5 Third Party Insurance 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 09.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 2.0 & 9.0 thereof. 
 
22.5.2 Minimum Amount of Third-Party Insurance: Such insurance shall be affected with an insurer and in 
terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the SBI/Architect the policy or policies of insurance 
cover and receipts for payment of the current premiums. 
 
22.6 Minimum Insurance Cover 
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 
 
22.7 Accident or Injury to Workmen 
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in consequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect 
thereof or in relation thereto. 
 
22.7.2 Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the 
time any person employed by him on the works and shall, when required, produce to the SBI/Architect such 
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policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub-contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce 
to the SBI/Architect when required such policy of insurance and the receipt for the payment of the current 
premium. 
 
22.7.3 Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from the contractor. 
 
22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 
 
23.0 Extension of Time 
If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of the contractor, the 
SBI/Architect may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the SBI/Architect in 
writing at least 30 days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. The SBI/Architect shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension 
of time the contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time 
by the SBI the provision of liquidated damages as stated under clause 24.0 of GCC shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 
24.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 
 
25.0 Inspection of Work 
The SBI/Architect or their representatives shall at all reasonable time have free access to the work site and/or to 
the workshop, factories or other places where materials are lying or from where they are obtained and the 
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contractor shall give every facility to the SBI, Architect and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the SBI/Architect 
except the representative of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission. 
 
26.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the SBI/Architect 
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. 
 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the work fully but which he did not 
derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafied 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that 
the Architect shall have in such cases the option of taking over all or any such materials at their purchase price 
or a local current rate whichever is less. In case of such stores having been issued from SBI stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding those at  which were 
originally issued to the contractor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of SBI/Architect 
shall be final. 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period as mentioned in Notice from the date of commencement. If required in the contract 
or as directed by the SBI/Architect, the contractor shall complete certain portions of work before completion of 
the entire work. However, the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 
 
28.0 Action Where there is no Specification 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer. 
 
29.0 Suspension of work 
i)The contractor shall, on receipt of the order in writing of the SBI/Architect(whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner 
as SBI/ Architect may consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or 
c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the SBI/Architect. 
 
ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 



Signature of Bidder                                                                                                        Page No. 22 of 54  

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
30.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the SBI/Architect shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the SBI/Architect 
shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited 
and be absolutely at the disposal of SBI. 
 
b)To employ labor paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labor and materials(the cost of such labor and 
materials as worked out by the SBI/ Architect shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of SBI/Architect as to the value of work done shall be final and conclusive 
against the contractor. 
 
c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the SBI/Architect 
shall be final and conclusive) shall be borne by original contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the SBI/Architect will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 
31.0 Prices for Extras etc., Ascertainment  
The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
in accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required, the workman’s name) and materials employed at or 
before the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion) 
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32.0 Extra Items Rates 
The work or extra items shall be started only after the approval of extra items rates by client. Rates for 
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the 
basis of actual cost plus 15 % for profit. 
 
33.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment and 
machinery. 
 
b)Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labor sheds/camps and constructions and other items and things whatsoever brought upon or erected 
at the site or any land allotted to the contractor by the SBI and not incorporated in the permanent 
works. 
 
c)Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 
 
d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
 
e) Shall hand over the work in a peaceful manner to the SBI. 
 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI.  
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to 
the SBI/Architect for the certificate. If the SBI/Architect is satisfied of the completion of the work, relative to 
which the completion certificate has been sought, the SBI/Architect shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC 
has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued. 
 
34.0 Removal of Improper Work 
The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Employer / SBI/PLs are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Employer / SBI/PLs shall be borne by the 
contractor or may be deducted from any money due to or that may become due to the contractor. No 
certificate shall relieve the contractor from his liability in respect of unsound work or bad materials. 
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35.0 Defects after Completion 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained(retention money) together with 
any expenses the Employer may have incurred in connection therewith. 
 
36.0 Works to be measured 
The SBI/Architect may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the SBI in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements detailed in the 
specifications. The representative of the SBI/Architect shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. 
 
The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or 
omit to depute his representative to take measurements then the measurements recorded by the 
representative of the SBI/Architect shall be final. All authorized extra work, omissions and all variations made 
shall be included 
in such measurements. 
 
37.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 
 
38.0 Work by other agencies 
The SBI/SBI/Architect reserves the rights to use premises and any portion of the site for execution of any work 
not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 
 
39.0 Notices and Statutory Regulations 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works. The whole of the work is to be complied with as per the requirements and 
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 
40.0 Clearing Site on Completion 
On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and 
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in a workmanlike condition to the satisfaction of the Employer/SBIs. 
 
41.0 Architect’s Delay in Progress 
The SBI may delay the progress of the works in case of rains or otherwise, without vitiating the contract and 
grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
 
42.0 Failure by Contractor Comply with Architect Employer’s Instructions 
If the contractor after receipt of written notice from the employer/SBI requiring compliance with such further 
drawings and / or instruction, fails within seven days to comply with the same, the Employer / SBI may employ 
and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors. 
 
43.0 Owner’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
SBI/Architect that he is able to carry out and fulfill the contract, and to give security therefore if so required by 
the SBI/Architect. Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI 
through the SBI/Architect or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under. 

 
a) Has abandoned the contract; or 

 
b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the SBI/Architect 
written notice to proceed, or 

 
c)Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the SBI through the SBI/Architect that the said materials were condemned and rejected by the 
SBI/Architect under these conditions; or has neglected or failed persistently to observe and perform all 
or any of the acts, matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the SBI’s or SBI/Architect’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases the SBI and 
or the SBI/Architect, may not withstanding any previous waiver, after giving seven days notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
SBI/Architect or the obligation and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the SBI/Architect, their agents 
or employees may enter upon and take possession of the work and all plants, tools, scaffolding’s, 
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materials, sheds, machines lying upon the premises or on the adjoining lands or roads, use the same by 
means of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was interrupt or 
do any act, matter or thing to preventor hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the SBI or the SBI/Architect shall give a notice in writing 
to the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication 
and shall adjust the amount realized by such auction. The contractor shall have no right to question any 
of the act of the SBI incidental to the sale of the materials etc. 

 
44.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the SBI/Architect to the contractor within 
10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover 
the statutory recoveries and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the SBI/Architect during the progress of works or completion 
shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 
 
The SBI/Architect shall have power to withhold the certificate if the work or any part thereof is not carried out 
to their satisfaction. 
 
The SBI/Architect may by any certificate make any corrections required in previous certificate.  
 
The SBI shall modify the certificate of payment as issued by the SBI/Architect from time to time while making 
the payment. 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). 
 
The contractor shall not submit interim bills when the approximate value of work done by him is less than 
amount specified in NIT and the minimum interval between two such bills shall be one month. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and SBI/Architect shall issue the certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 
 
45.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter : 
 
i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the SBI or in case the contractor wants to dispute the 
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validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, 
the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the SBI, within 30 days 
from the date of dis allowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in the 
manner and within the time aforesaid. 
 
ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his decision in 
writing on the claims notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) submit his 
claims to the conciliating authority namely the Circle Development Officer/General Manager (Corporate 
Services) for conciliation along with all details and copies of correspondence exchanged between him and the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises). 
 
iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director &Corporate Development Officer of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 
 
iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy. 
Managing Director &Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if 
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 
 
1.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the SBI/Architect, 
save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of 
the work in which case the contractor shall immediately advise the SBI/Architect. However the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the SBI/Architect at no extra cost to the SBI. All work at night after 
obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 
 
2.0 Site Supervision 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 
       (1) for joint measurements and preparations of bills,  

(2) for testing materials at site and outside laboratory, 
(3) for other general supervision. Their appointment shall be approved by the Employer / SBI.  
(4) The site Engineers shall not be removed from the site without the written consent of the Employer / 

SBI. 
 
3.0 Cutting and Making Good 
Where it is found necessary to interfere with finished work in order to execute this contract, the contractor will 
be required to do all necessary work at his expenses. Only approved hangers and bolts or other metal fixing 
devices shall be used to secure frames panels and other units in position. Wooden plugs will not be permitted. 
Holes shall be formed with electric drills whenever possible. Structural members shall not be cut or drilled 
without prior consent of the client. 
 
4.0 Typographical Clerical Errors 
The Employer / SBI clarification regarding partially omitted particulars of typographical or Clericals errors shall 
be final and binding on the contractors.   
 
5.0 Water supply 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 
 

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 
SBI/Architect. 

 
ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements made 

by the Contractor for procurement of water in the opinion of the SBI/Architect is unsatisfactory. 
 
6.0 Power supply 
The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
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machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approvals from the appropriate authorities, if required. 
 
7.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately. 
 
8.0 Unfixed Materials 
When any materials intended for the works shall have been placed at site by the Contract, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority 
of the Employer / SBI and when the contractor shall have received payment in respect of any certificate in 
which the SBI shall have stated that he has taken in to account to value of such unfixed materials on the works 
such material shall become the property of the Employer and the contractor shall be liable for any loss or 
damage to any such materials. 
 
9.0 Custody and Security of Materials 
The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 
 
10.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/disagreement the decision of the SBI/Architect shall be final and 
binding on the contractor. 
 
11.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of work and should 
produce the same for inspection of SBI/SBI/Architect whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labor 

 
12.0 Force majeure 
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed. 
However, a notice is required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 
 
12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 
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12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting there 
from having been removed, the agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such events. 
 
12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 
execution of this agreement. 
 
13.0 Local Laws, Acts, Regulations  
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labor 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

i)Minimum Wages Act, 1948 (Amended) 
ii)Payment of Wages Act 1936 (Amended) 
iii)Workman’s Compensation Act 1923 (Amended) 
iv)Contract Labor Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v)Apprentice Act 1961 (Amended) 
vi)Industrial Employment (Standing Order) Act 1946 (Amended) 
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  
ix)Shop and Establishment Act 
x)Any other Act or enactment relating thereto, and rules framed there under from time to time. 

 
14.0 Amendment 
The central government may from time to time add to or amend the regulation and on any question as to the 
application, interpretation or effect of these regulations the decision of the chief labor commission or deputy 
chief labor commission to the government of India, or any other person authorized by the central government 
in that behalf shall be final. 

15.0 Contractor's Labor Regulations 

Contractors should strictly follow the labor regulations as per the latest Indian Government acts. Periodical 
wages, Insurance coverages, Employee minimum allowances...etc. must be availed for all the staff. All the 
Licenses and necessary Registers to be maintained by the Contractor shall be verified by SBI anytime. 
 
16.0 Delayed Payments 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the SBI 
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid by the 
Employer. 
 
17.0 SAFETY CODE/SAFETY MEASURES 
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 
 
2. First Aid Box should be kept at site with all requisite materials. 
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3. No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, 
or from solid construction except such short period Work as can be done safely from ladders. When a ladder is 
used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 
well as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, braced 
and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 
ground level or floor level they should be closely boarded, should have adequate width and should be suitably 
fenced, as described. 
 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails 
in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For longer 
ladders this width should be increased at least 
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 
 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical online 
works gloves, rubber mats, and rubber shoes shall be used. 
 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above 
the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped 
back to give suitable slope, or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 
Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done. 
 
11. Before any demolition work is commenced and also during the process of the work :- 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 
or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials 
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as to render it unsafe. 
 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 
 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 
 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 
that the manhole covers are opened and are ventilated at least for an hour before the workers are 
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 
the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength and free from 
patent defect and shall be kept in good repairs and in good working order. 
 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give signals 
to the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means. 
 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 
 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards, hoisting appliances should be provided with such means as will 
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reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. 
 
g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work. 
 
18.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the SBI/Architect. The contractor shall also report immediately to 
the competent authority whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS 
 

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the additional 
conditions for Electrical Installations shall be adopted. The Electrical wiring installations and other accessories 
shall comply with latest IS (Indian Standard Codes) and National Electrical code – 1985. 
 

1. The contractor should depute one person at site from start of work to finish for giving temporary 
connections & attending problems. 

 
2. The contractor should work according to the final layout. 

 
3. The contractor should submit & approve make list with arch./ bank's engineer / ele. Architect 
before working & submit signed copy with final bill submission. 

 
4. The contractor should check approved make list before quote. 

 
5. The contractor should submit test certificate of panel from panel builder as per proforma given 
in tender. but the panel should be made as per cpri terms & conditions & also approved by bank's 
electrical engineer / Architect. The contractor should follow the GA drawing & panel SLD if given in 
tender (if given). 

 
6. Lowest bidder shall be decided after deducting the buyback value. 

 
7. The contractor should submit bank guarantee or warranty of fixtures - led for min. 3 years. 

 
8. Contractor should be submitted the certificate of wires those used for the branch from duly 
signed by company authorized person. - per project basis. 

 
9. Earth resistance should be checked & submitted the report with duly signed by electrical 
contractor at the time of bill checking. 

 
10. Single line diagram should be submitted at branch & one copy should be attached near db / 
main panel. 

 
11. Shock treatment chart should be pest near db / main panel. Stickers should be paste on dbs / 
main panel. 

 
12. The contractor's presence must be compulsory for shifting / installing of ups , data rack, epabx 
systems. - must help to bank's vendors like pcs (hardware), ups, datacraft (port switch - software), etc. 

 
13. Vendor has to submit MTC / test reports & Inspection certificate of Company wherever 
required. 

 
14. Concealed Work: The contractor shall give due notice to the Employer/SBI whenever any work 
is to be covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the same 
shall, at the opinion of the Employer/ SBI be either opened up for measurement at the contractor’s 
expenses or no payment may be made for such materials. Should any dispute or differences arise after 
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the execution of any work as to measurements etc., or other matters which cannot be conveniently 
tested or checked, the notes of the Employer / SBI shall be accepted as correct and binding on the 
contractor. 

 
15. All the laborers, electricians etc., involved in work shall be efficient, qualified electrical license holders 

and well experienced in Electrical installations and allied works. All employees should be under the 
coverage of P.F./Minimum Wages Act, as per labor laws. All rules and regulations as per the extant 
guidelines of labor department are to be followed. 

 
16. If necessary, the contractor shall be responsible for Liaison with Electrical Inspectorate and obtaining 

clearance/inspection certificate from inspectorate. 
 

17. MCCB fault level shall be of minimum 16 ka, whereas fault level for all MCBs shall be of minimum 3 ka. 
 

18. All copper wires & aluminum cables shall be 1.1 kV grade. All copper wires used for wiring shall be FRLS 
type. 

 
19. All medium voltage equipment shall be earthed by two separate and distinct connections with the 

earth. In the case of high and extra high voltages, the neutral points shall be earthed by not less than 
two separate and distinct connections with the earth, each having its own electrode at the generating 
station or substation. 

 
20. If necessary, any additional cutouts and patching up gaps/holes side by the Electrical fittings/ 

accessories are to be repaired by successful bidder only. 
 

21. In some cases, job to be carried out at working office environment, so successful bidder shall co-
ordinate with Electrical Facility Management Team on site for proper permissions and non-hindrance of 
SBI regular functions. 
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TECHNICAL SPECIFICATIONS 
 
Unless otherwise mentioned in item description / bill of quantities and / or instructed by SBI Engineer following 
specifications shall be adopted. All works to be carried as per detailed execution drawings and instructions of 
SBI/Engineer in-charge. Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes 
and center to center distance is the maximum permissible distance. 
 
INTERNAL ELECTRIFICATION 
1.0 Scope: 
This specification is intended to cover the requirements of supply, installation, testing and commissioning of 
electrical wiring installation and other accessories required for its satisfactory operation. This covers the 
essential requirements or precautions regarding wiring installations for ensuring satisfactory and reliable 
service. 
 
2.0 Standards: 
The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 and National 
Electrical code – 1985. 
 
3. Construction 
Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m above 
finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the front of a 
switch board shall be so arranged that inadvertent personnel contact with live parts is unlikely during the 
manipulation of switches, changing of fuses or similar operation. In every case in which switches and fuses are 
fitted on the same pole, these fuses, shall be so arranged that the fuses are not live when their respective 
switches are in 'OFF' position. No fuses other than fuses in instrument circuit shall be fixed on the back or 
behind a switch board panel or frame. 
 
4. Capacity of circuit: 
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light points and its 
total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired on a single common 
circuit. If fan circuit is drawn separately, circuit shall not be used more than eight points and load shall not 
exceed more than 800 watts. In the circuit, the neutral and earth wires can be looped up to 10points. From 
distribution boards Neutral & Earth wires shall be run for every circuit. 
The power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is less than 
1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 
 
Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or fuse shall 
be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches (other than for 
multiple control) carrying not more than 15amperes may be of the piano flush type and the switch shall be 'ON' 
When the knob is down.  
 
Lamp holders: Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple and all those 
for use with flexible pendant shall be provided with cord grips. All lamp holders shall be provided with shade 
carriers. Where center contact Edison screw lamp holders are used, the outer or screw contact shall be 
connected to the 'middle wire' or the neutral or to the earthed conductor of the circuit. 
 
Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 2.5 m 
above the finished floor level. 
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Ceiling rose: a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage of which 
normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals as an integral part of it. Every socket 
outlet shall be controlled by a switch. The switch controlling the socket shall be on the 'live' side of side line.5 
Amps and 15 Amps socket-outlet shall normally be fixed at any convenient place 60 cm above the floor level or 
near such level as indicated in drawing. 15 Amps socket outlets in kitchen shall be fixed at convenient place 
23cm above the working platform. In a room containing a fixed bath or shower, there shall be no socket outlet 
and there shall be no provision for connecting a portable appliance. 
 
5 Recessed conduit wiring system 
a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable dimension to permit the 
conduit to be fixed in the manner desired by the Engineer-in charge. In the case of buildings under construction, 
chases shall be provided in the wall, ceiling, etc. at the time of their construction and shall be filled up neatly 
after erection of conduit and brought to the original finish of the wall. 
 
b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles not more 
than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as  practicable and all curves 
maintained by bending the conduit pipe itself with a long radius which will permit easy drawing-in of 
conductors. All the threaded joints of rigid steel conduits shall be treated with approved preservative 
compound to ensure protection against rust. 
 
c) Inspection boxes: To permit periodical inspection and to facilitate replacement of wires, suitable inspection 
boxes shall be provided at convenient locations. They shall be mounted in flush with the wall. The minimum size 
of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be provided in the inspection box 
covers. 
 
d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush mounting 
type or of surface mounting type. The switches and other outlets shall be mounted on such boxes. The metal 
box shall be efficiently earthed with the earth continuity wire run along the conduit. 
 
When crossing through expansion joints in buildings, the conduit sections across the joint may be through 
flexible copper bellows of the same size as PVC conduit. The Number of wires that can be drawn through a 
conduit shall be strictly as per IS 732 and as mentioned in Drawings. 
 
6. MS Conduits: 
MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 mm dia. The 
Conduit shall conform to IS 9537/ Part II Bunching of cables: Separate conduits shall be used for bunching of 
conductors of AC supply and DC supply for lighting and small power outlet circuits. All outlets of conduit 
systems shall be properly drained and ventilated, but in such a manner so as to prevent the entry of insects etc. 
as far as possible. Bends in conduit: Wherever necessary, bends or diversions may be achieved by bending the 
conduits or by employing normal bends, inspection bends, inspection boxes, elbows or similar fittings.  In case 
of plain conduit, heat may be used to soften the conduit for bending and forming joints. Positioning of conduit 
in close proximity to hot surfaces should be avoided. 
 
7. TESTING OF WIRING: 
The following tests shall be carried out on all types of wiring on completion of the work and before energizing 
the installation: 

i) Insulation resistance test, 
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ii) Electrical continuity test, 
iii) Earth continuity test, 
iv) Earth electrode resistance test, 
v) Switch polarity test. 

i) Insulation Resistance test: 
The insulation resistance shall be measured by using 500 v megger between the following points. 
Phase and neutral conductor with all fuses in position and all switches in closed condition and main switch in 
OFF position with lamps and other devices removed. Between earth and whole system of conductors with all 
fuses in place, all switches closed and all lamps in position. 
 
Between all conductors connected to one phase of the supply of the above tests shall not be less than 50 
divided by the number of points on the circuit. Where a whole installation is being tested, a lower value than 
that given by the above formula is acceptable subject to a minimum of one mega ohm. 
The insulation resistance in mega ohm as obtained by each of the above tests shall not be less than 50 divided 
by the number of points on the circuit. Where a whole installation is being tested, a lower value than that given 
by the above formula is acceptable subject to a minimum of one mega ohm. 
 
(ii) Electrical continuity test: 
Each and every circuit shall be tested for electrical continuity by using a multimeter. 
 
(iii) Earth continuity test: 
The earth continuity conductor including metal conduit shall be tested for electrical continuity and the 
resistance of the same along with the earthing lead measured from the connection with the earth electrode to 
any point in the earth continuity conductor in the complete installation shall not exceed one ohm. 
 
iv) Earth electrode resistance test: 
The earth electrode resistance shall be tested as specified in section 
 
(v).Switch polarity test: 
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor throughout 
and such conductor shall be marked for connection to the phase conductor. 
 
8 Distribution Boards: 
All the distribution boards shall be with MCBs as described in the respective schedule. The distribution boards 
shall be controlled by a switch fuse, miniature circuit breaker or an isolator as described in the respective 
schedule. Each outgoing circuit shall be provided either with MCB or a fuse on the phase. The neutral shall be 
connected to a common link and be capable of being disconnected individually for testing purposes. The 
distribution boards shall be located as indicated in the respective electrical working drawings and as directed by 
Engineer - in - charge. The distribution boards shall be fixed on wall in the niche provided and marked with the 
details of circuits, source of supply, size of incoming wires Etc., All marking shall be clear and legible. 
 
The total load of the consuming devices shall be evenly distributed between the number of ways of distribution 
board. The consuming devices circuit shall be connected to distribution board in proper sequence, so as to 
avoid unnecessary crossing of wires. Cables shall be connected to a terminal only by crimped lugs. Cables shall 
be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained between conductors of 
opposite polarity or phase and between the conductors and any material other than insulating material. The 
incoming and outgoing cables shall be neatly bunched. 
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9. MOUNTING HEIGHTS: 
The Mounting heights of various fixtures shall be as specified in the Drawings. 
 
10.0 Switch Fuse Units: 
10.1 General: 
The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the requirements IS and 
of AC 23 duty. The switch fuse units shall be capable of withstanding the thermal and electromagnetic stresses 
caused by short circuits for the time of operation of the associated fuse links. 
 
The switch fuse units shall be double break and have quick make break mechanism, designed to ensure positive 
operation. All switch fuse contacts shall be silver plated at the current transfer surfaces. The unit shall be 
provided with a front operating handle. The ON and OFF positions of the switch handle shall be clearly marked. 
 
10.2 Interlocks and Safety: 
Interlocks shall be provided so as to prevent opening of the unit door when the switch is in the ON position and 
also to prevent closing of the switch with the door not properly secured.  
 
10.3 HRC Fuses: 
The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI marking for a 
rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be mounted in a draw out carriage, 
thus ensuring positive isolation of contacts during fuse replacements. 
 
11.0 Current Transformers. 
Current transformers shall comply with the requirements of relevant latest amendment IS. They shall have 
ratios, outputs and accuracy as specified in the schedule. 
 
12.0 Indicating / Integrating Meters: 
All indicating instruments shall be of flush mounted industrial pattern conforming to the relevant latest 
amended IS. The instrument shall have non reflecting bazels, clearly, divided and indelibly marked scales, and 
shall be provided with zero adjusting devices in the front. Integrating instruments shall be of flush mounted 
switch board pattern complying with the requirements of relevant latest IS. 
 
13.0 Relays: Circuit breakers shall be provided with integrally mounted relays as specified in the schedule. The 
relay shall have a set of three phase characteristics, which shall be adjustable over a wide range, to provide 
discrimination between a multiplicity of devices. The relay shall be able to provide over current and earth fault 
protection. Also UV and Shunt trip Relays are to be provided. 
 
14.0 Control switches/Selector switches: Control switches/Selector switches shall be of the heavy duty rotary 
type, with plates clearly marked to show the operating position. They shall be of semi-flush mounted type with 
only the front plate and the operating handle projected. Circuit breakers control switches shall be of the spring 
return to neutral type. 
 
15.0 Indicating lamps and push buttons: 
Indicating lamps shall be of the LED type of low watt consumption, provided with series resistors where 
necessary and with translucent lamp covers. Bulbs and lenses shall be easily replaceable from the front. Push 
buttons shall be of the momentary contact, push to actuate type fitted with self-reset contacts and provided 
with plates marked with its junctions. 
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16.0 Cable terminations : 
Cable entries and terminals shall be provided in the switch board to suit the number, type and size of aluminum 
conductor power cables and copper conductor control cables as indicated in the schematic diagram. Provision 
shall be made for top or bottom entry of cables as required. Generous size of 
cabling chambers shall be provided, with the position of cable glands and terminals such that cables can be 
easily and safely terminated. Barriers or shrouds shall be provided to permit safe working at the terminals of 
one circuit without accidentally touching that of another live circuit. Cable riser shall be adequately supported 
to withstand the effects of rated short circuit currents without damage and without causing secondary faults. 
Cable sockets shall be of copper and of the crimping type/soldering as required. 
 
17.0 Control wiring : 
All control wiring shall be carried out with 1100/650 V grade single core Copper cable conforming to relevant IS 
having stranded copper conductors of minimum 2.5 sq.mm. section for CT Wiring and 1.5sq.mm for 
Control/indicating Instruments. 
 
Wiring shall be neatly bunched, adequately supported and properly routed to allow easy access and 
maintenance. Wires shall be identified by numbered ferrules at each end. The ferrules shall be of the ring type 
of non-deteriorating material. They shall be firmly located on each wire so as to prevent free movement. All 
control circuit fuses shall be mounted in front of the panel and shall be easily accessible. 
 
18.0 Terminal blocks and labels : 
Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided between 
adjacent terminals. Terminal block shall have minimum current rating of 10 amps and shall be shrouded. 
Provisions shall be made for label inscriptions. 
 
Lables shall be made of anodized aluminum, with white engraving on black background. They shall be properly 
secured with fasteners. Danger plate of size and descriptions as recommended in the relevant IS shall be 
provided on the PCC. 
 
19.0 Drawings :After the award of the contract the contractors shall submit three copies of 
the following drawings for approval of the Department. 

i) Outline dimensional drawing of the PCC showing the general arrangement indicating the following : 
a) Bus bar clearances; 
b) power and control cable entry points; 
c) Configuration of bus bars; 
d) Details of support insulation’s and spacings; 
e) Outgoing power cable termination arrangements. 

ii) Single line diagram of power control centre showing Protection, Metering etc. 
iii) Cubicle wiring diagram. 
iv) List of accessories with Ratings & makes / Models 
 

20.0 Installation Testing and commissioning : 
The power control centre shall be installed over the cable trench/cable pit using suitable size of MS channel 
including grouting of the channel with necessary bolts and nuts. Proper earthing of PCC shall be done using two 
independent copper/GI strip of sizes as indicated in the schedule. Each power control centre and components 
shall be subjected to standard routine tests as per applicable clauses of relevant standards. 
 
The channel shall be painted with one coat of red oxide primer and two coats of anti corrosive enamel paint of 
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proper shade as directed by the Engineer-i-charge. The per-commissioning tests as required shall be done and 
the PCC shall be commissioned. 
 
LAYING OF CABLES 
1.0 Scope : 
This specification is intended to cover the requirements of installation and energizing of PVC/XLPE/PILCDSTA 
power cables including jointing of cables. 
 
2.0 Standards : 
The power cable and its fixing accessories shall comply with the latest relevant Indian Standards and National 
Electrical Code. 
 
3.0 Laying of Cables : 
3.1 General : 
3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge that only ISI 
marked cables are used. It shall be the responsibility of the contractor to check the soundness and correctness 
of the size of the cable while taking delivery of the cable from stores. Any defect noticed shall be brought to the 
notice of the issuing authorities immediately. If any defects is noticed after the cable is laid or during the 
process of laying, it shall be brought to the notice of the Engineer-in-Charge and upon his satisfaction, that the 
cable is not damaged due to bad handling, it will be the entire responsibility of the contractor to retrieve the 
cable already laid and return the defective cable to store and take fresh length of the cable from the store and 
relay the same. 
 
3.1.2 The material such as bricks, sand, cable route markers, RCC slab of best quality as approved by the 
Engineer-in-Charge only shall be used for cable laying works. 
 
3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at his own cost for 
carrying out pumping of water and removing of water from trenches, if any, where required. 
 
3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced and competent 
workman in accordance with standard practices. 
 
3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to the cable. In the 
case of cable bends, it shall not have bent radius lesser than 20 times the overall diameter of the cable. 
 
3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge  shall be provided at 
the following locations. 

a) Near the termination points 
b) Near to the straight through joint 

 
3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the Engineer-in-
Charge / Architect. 
 
3.1.8 Whenever cable passes through Hume pipes/GI pipes embedded across the wall in a building, both the 
ends of the pipe shall be suitably sealed. 
 
3.1.9 Identification tags indicating the size of the cable and feeder designation shall be securely attached at 
both ends of the cable. Such tags shall also be attached to the cable at intervals of 50 Mtrs. The materials of the 
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tag shall be of either 12 SWG GI sheet. In case of plastic, the details have to be engraved and in case of GI sheet, 
the details should be punched. Cable route markers shall be provided at the intervals of 200 M with a minimum 
of one number route marker. The details of the route makers shall be as per the drawing. At the locations of 
straight through joints, necessary joint-markers shall be provided. 
 
3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls and are 
spaced at such intervals as to prevent buckling of the cables. All steel work shall be painted with a coat of red 
oxide and thereafter finished with suitable anti corrosive paints. 
 
3.2 Cable laid in ground : 
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 KV to 11 KV) 
shall be laid at a depth of 1.0 M when laid in ground. When cable pass through roads, nallahs etc. they must be 
protected by either Hume pipe or GI pipe of suitable dimensions. 
 
3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the trench at the 
bottom shall be 0.4 M for one cable. In case the total number of cables laid in trenches is more than one, then 
the width shall be such that the spacing between the cables is maintained as shown in the drawing. Before the 
cable is laid in the trench the bottom of the trench shall be cleared from stones and other sharp materials and 
filled with sand layers of 75 mm, as shown in the drawing. 
 
3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is supported on suitable 
jacks and the drum is rotated to unwind the cable from the drum. The cable should never be pulled while 
unwinding from the drum. It shall be ensured that the cables are run over the wooden rollers placed in the 
trench at intervals not exceeding 2 M. 
 
3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each layer is well rammed by 
spraying water and consolidated. The extra earth shall be removed from the place of trench and deposited at a 
place as directed by the Engineer-in- Charge/Architect. 
 
3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as protection. 
 
3.3 Cables laid in built up trench : 

3.3.1. Before the commencement of cable laying the cable trench shall be drained properly. Cable 
shall be laid as explained in item 3.2. 
3.3.2. Cable shall be properly clamped to the cable supports , which are provided in the cable trench. 
The method of clamping shall suit the size of the cable and the cable supports, which are provided in 
the cable trench.  
3.3.3. The method of clamping shall suit the size of the cable and the cable supports, as directed by 
the Engineer-in-Charge.  
3.3.4. Care shall be taken while removing and replacing the trench cover slab. It is the responsibility 
of the contractor to make good any damaged trench covers. 

 
3.4. Cable terminations and straight through joints : 
3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable lugs, insulation 
tapes etc. shall be of best quality and as approved by the Engineer-in- Charge / SBI. 
 
3.4.2. Cable glands for strip / armored cables shall include a suitable Armour clamp for receiving and securely 
attaching the armoring of the cable in a manner such that no movement of the Armour occurs when the 
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assembly is subjected to tension forces. The cable gland shall not impose on the armoring, a bending radius not 
less than the diameter of the cable. The clamping ring shall be solid and of adequate strength. Provision shall be 
made for attachment of an external earthing bond between the metallic covering of the cable and the metallic 
structure of the apparatus to which the cable box is attached. 
 
3.5 Sealing boxes : 
3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is intended, shall be so 
designed that it may be filled with compound after connecting the cable specially in flame proof/hazardous 
areas. 
 
3.5.2 All parts and connection for attaching the armoring, wiping or clamping the metallic sheath in a sealing 
box, shall be easily accessible. This may be achieved by splitting the box or by providing a suitable cover or 
other such means. 
3.5.3 The joints in the box shall prevent leakage of the compound. 
3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed to prevent moisture 
penetrating along the strands or the cable conductors. 
3.5.5 A sealing box intended to be attached directly to the apparatus shall be designed such that the box 
together with the connected cable may be detached from the apparatus without disturbing the sealing 
compound. Cable sealing and dividing boxes intended for use in the flame proof areas shall comply additionally 
with the relevant requirements of IS:2148-1968. 
 
4.0 Testing 
Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, before energizing 
the cable: 

i) Insulation resistance test (Sectional and Overall). 
ii) Sheathing continuity test. 
iii) Continuity and conductor resistance test. 
iv) Earth test. 
v) High voltage test. 

Tests conducted shall be as per Indian Standards and National Electrical Code. 
 
EARTHING 
1.0 SCOPE: 
This specification is intended to cover the requirements of supply, installation, testing and commissioning of 

a) Pipe earthing 
b) Plate earthing 
c) Strip earthing 
 

2.0 STANDARDS: 
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to time and IS 
3043-1989 "code of practice for earthing", with latest amendments. 
 
3.0 Earth electrode arrangement : 
3.1 Pipe electrode : 
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamel or poorly 
conducting material. Galvanized pipe shall not be smaller than 100 mm ID. Earthing with pipe electrode shall be 
done as per the details indicated in IS : 3043/87 . 
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3.1.2 Electrodes shall be embedded below permanent moisture level. 
 
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be driven to a 
depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply driven. 
 
3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of rods or pipes 
may have to be connected together in parallel. The distance between two electrodes in such a case shall not be 
less than twice the length of the electrode. The earthing lead shall be connected by means of a through bolt, 
nuts and washers and cable socket. 
 
3.2 Plate electrode :For plate electrodes, minimum dimensions of the electrode shall be as under. 
3.2.1 GI plate electrode : 600 x 600 x 6 mm thick. 
3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick 
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M from the 
surface of the ground. 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to the electrode. 
One end of pipe shall be atleast 5 cm above the surface of the ground and need not be more than 10 cm. The 
internal diameter of the pipe shall be atleast 19 mm. The length of pipe under the earth's surface shall be such 
that it shall be able to reach the center of the plate. The earthing lead shall be securely bolted the plate with 
two bolts, nuts, check nuts and washers. 
 
3.3. Strip or conductor electrodes : 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of galvanized iron 
and steel. If round conductors are used as earth electrodes, their cross sectional area shall not be smaller than 3 
sq.mm , if of copper and 6 sq.mm. if galvanized iron and steel. 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
 
4.0 MISCELLENEOUS: 

i) All materials used for connecting the earth lead with electrode shall be of GI in case of GI pipe and GI 
plate electrodes, and of tinned brass in case of copper plate electrode. The earthing lead shall be 
securely connected at the other end to the main board. 

 
ii) The earthing lead from electrode onwards shall be suitably protected against mechanical injury by 

routing the earth wire / strip through a suitable size of GI pipe. 
 

iv) All materials, fittings etc. used in earthing shall conform to Indian standard specifications wherever they 
exist. In the case of materials for which Indian standard specifications do not exist, such materials shall 
be approved by the Engineer-in-Charge. 

 
v) The earth electrode shall be kept free from paint, enamel and grease. 

 
vi) It shall be ensured that similar materials for respective earth electrodes and earth conductors are used. 

Earth electrode shall not be installed in proximity to a metal fence. 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State Bank of India, 
RBO, NANDYAL  (Hereinafter referred to as the “Employer/Owner/client” which expression shall, unless 
excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and ___________ 
of ___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out ELECTRICAL INSTALLATION WORKS FOR COURT COMPLEX 
BRANCH, NANDYALA   and shall herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite 
Earnest Money Deposit 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to the 
contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
1) Contract documents 
The following documents shall constitute the Contract Documents. 

 
i.  This Article of Agreement. 
ii. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of 

quantity. 
iii. All correspondence between the Employer and the Contractor from the date of issue of   N.I.T and the date 

of issue of work order. 
iv. Work order No. ______________dt.______________ 

 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the 
said drawings etc. and such further detailed drawings as may be furnished to the contractor by the said 
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Employer and described in the said Specifications and the said Schedule of Quantities. 
 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein 
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and 
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.  
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the     
day, month and year first above written. 
 
Signed and delivered for and on behalf of  
 
State Bank of India,  Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized official, in the 
presence of – 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 
 
READ, UNDERSTOOD AND ACCEPTED 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE  
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DECLARATION 
The Regional Manager, 
State Bank of India, 
RBO, NANDYAL 
NANDYAL  
 
     I/We have inspected the site COURT COMPLEX BRANCH, NANDYALA,  and I/We have made me/ us fully 
acquainted with the local conditions in and around the sites of works and Lay out drawings of works, drawings 
of each items etc. complete.  

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. 
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of 
Quantities/BOQ attached with the tender documents. 

 
      We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender 
schedule. I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole 
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ 
natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items. 

 
    For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to 
obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I 
have carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and 
for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 
 
      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also 
shall uniformly maintain such progress as may be directed by the employer to ensure completion of same 
within the target date/ time as mentioned in the tender document. 

 
 
 

Date:                                                                                 Signature and seal of Contractor/ Tenderer 
 

Witness:  
 
1. 
 
2. 
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PROFORMA FOR  
RUNNING A/C BILL 

 
 

 
i. Name of Contractor/ Agency : 

 
ii. Name of Work : 

 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement : 

 
 
 

S.No Item 
description 

Unit Rate(R
s. 

As per Tender  Up to Previous 
R.A. Bill 

Up to date  
(Gross) 

Present Bill  
Remarks 

Qty Amoun
t 

Qty Amount Qty Amoun
t 

Qty Amou
nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 
 
 
Note: 
 
1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value 
since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 

 
BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 
 
FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _  
 
 
 
R/A BILL NO. 
 
1. Total value of work done since previous bill (A)   Rs...................... 
 
2. Total amount of secured advance due since Previous Bill (B)  Rs...................... 
 
3. Total amount due since Previous Bill (C) (A+B)   Rs...................... 
 
4. PVA on account of declaration in price of Steel, Cement and  
other materials and labour as detailed in separate statements  
enclosed.        Rs..................... 
 
5. Total amount due to the Contractor     Rs...................... 
 
 
 
OBJECTIONS 
 
6.   i) Secured Advance paid in the previous R/A    Rs...................... 
      
      ii) Retention money on value of works as per accepted  
          tenders up to date amount     Rs...................... 
 
                   Less already recovered     Rs...................... 
 
                   Balance to be recovered     Rs...................... 
 
      iii) Mobilization Advance, if any     Rs...................... 
            
           (a) Outstanding amount(principal+interest) as on date  Rs...................... 
 
           (b) To be recovered in this bill     Rs...................... 
 

(c) Any other Departmental materials cost to be 
recovered as per contract, if any   Rs...................... 
 

iv) Any other Departmental service charges to be 
recovered if any, as per contract (water, power  
etc.) enclose statement.                                               Rs...................... 



Signature of Bidder                                                                                                        Page No. 51 of 54  

 
 
 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 
 
Date:-------------------------  
 
 
Signature of Architects 
with Seal 
 
 
The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of 
Rs................................... 
 
Date : ----------------------------- 
 
 
Signature of Banks Engineer 
 
 
STATUTORY DEDUCTION: 
 
         i) Total Amount due (E)                       Rs. ----------- 
 
         ii) Less I.T. Payable                            Rs. ----------- 
 
         iii) Less S.T. Payable                          Rs. ----------- 
 
         iv) Net Payable                                   Rs. ----------- 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for payment --------------------
-------------------------------------------- (in words and figures) 
 
 
 
Date: ----------------------                                                                                                 Signature of the Regional Manager 
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LIST OF APPROVED MAKES OF MATERIALS 
 

 

S. No. Materials Description 

1 Switches/Sockets : Legrand –Mosaic / MK-wrap around/ Anchor -Woods /Schneider-Clipsal 

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Power flex/ Poly Cab/KEI 

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/ Avonplast/ FINOLEX 

4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider 

5 MCBs /MCB Distribution boards (Powder coated Only) : ABB/Siemens/ 
Legrand / Schneider /L&T/ Havells/Indo Asian 

6 MCCBs/Switchgear : GE Power /Hager(Compact) /L&T/ ABB/Schneider/ Legrand/Indo Asian 

7 Underground Cables : CCI /Nicco /Havells/ Universal/ Poly Cab 

8 Cable Glands : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass 

9 Capacitor Bank : Epcos /Neptune/ Tibcon 

10 Cable Lugs : Dowell's / 3D 

11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate 

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ Schneider Electric 

13 Indication Lamps LED :Schneider / Vaishno / Binay 

14 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/ 

15 Resign cast CTs : AE / Kappa 

16 Ceiling Fans, Wall mounted fans & Exhaust Fans : Havells/Bajaj/ CG/Orient/ USHA 

17 Selector Switches: Vaishno / Salzer / Kaycee 

18 Light Fixtures (LED): Philips / Bajaj/ GE/ Havells/ CG/Wipro/Eveready 

 
 
Electrical accessories / LED Light fixtures / Luminaires to be selected by the Engineer in charge out of three 
samples submitted by the successful bidder. Prompting to use specific unauthorized brand material is strictly 
prohibited. 
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LIST OF I.S.CODES FOR  
INTERNAL ELECTRIFICATION INSTALLATIONS 

 

01. EXTERNAL ELECTRIFICATION wiring installation  
(system voltage not exceeding 650V)                    

IS 732 – 1989 

02. Graphical symbols used in Electro-technology  IS 2032-1969 
art-XI-Electrical Installation buildings 

03. Fire safety of buildings (General) Electrical Installation  IS 1646-1961 

04. 3 pin plugs and sockets IS 1293 

05. Earthing.  IS 3043-1966 

06. Rigid steel conduits for electrical wiring IS 9537-PII-1989 

07. Fittings for electrical wiring     IS 2667-1964 

08. Flexible steel conduits electrical wiring  IS 3430-1966 

09. Accessories for rigid steel conduit insulated cables  IS 3837-1966 

10. General and safety requirements for electric lighting fittings  IS 1913-1969 

11. Protecting of buildings and allied structures against lightning   IS 2309-1967 

12. Bus bar ratings           IS 8084-1976 

13. On load change over switches IS 4064-1978 
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DECLARATION OF WORKS IN HAND IN AMARAVATI CIRCLE 
 
 

Sl. No. Name of the Work & Branch Work order no. & 
date 

Name of the AO Present status 

     

     

     

     

     

     

 
 
 
 
 
 
 
Seal and signature of the contractor 

 


