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Tender ID- SBI/R1/AC/2026-27/Khurja Jn   
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 

State Bank of India invites ONLINE TENDERS from the Bank’s empaneled contractors Delhi circle for the 
category HVAC WORKS from Rs.5 Lacs to up to Rs.15 Lacs and above HVAC Works for SBI Khurja 
Junction Branch at Uttar Pradesh 

 
 

1 
 
Name of Work 

 
: 

HVAC WORKS for SBI KHURJA JUNCTION 
BRANCH AT UTTAR PRADESH 
 
 

    

2 Time allowed for completion : 15 Days from the date of handing over of the site. 

    
 

3 
 
Earnest Money Deposit 

 
: 

Rs. 5,500.00/- ( ₹ Five Thousand Five Hundred only ) 
by crossed Bank Draft / Banker’s Cheque drawn in favour 
of STATE BANK OF INDIA, DELHI (To be enclosed in 
sealed envelope as a part of technical Bid) 

    

4 Total Estimate value  Rs. 5,41,400.00/- ( ₹Five Lakh Forty one Thousand 
Four Hundred Only ) 

    

5 Initial Security Deposit : 
2% of the total value of the contract including 
Earnest Money. 

    

6 
Last date and time of receipt of 
Tenders 

: 04/06/2026 up to 03:00 p.m. 

    
7 Address at which the tenders 

are to be submitted 
: Technical Bid:  

To be submitted in Hard Copy at  
State Bank of India  
Regional Business Office -1 
C-40 Fifth Floor Pocket -1,  
Knowledge Park-1 Greater Noida. 
Price Bid: To be submitted online 

www.tenderwizard.com/ SBI TENDER 
    

8 Date and time of opening 
Tenders 

: 04/06/2026 up to 03:30 p.m. 
Technical Bid : In Hard Copy 
Price Bid: Online only followed by auction, (Indicative) 

    
9 Place of opening tenders : Technical Bid: to be submitted in Hard Copy at  

State Bank of India  
Regional Business Office -1 
C-40 Fifth Floor Pocket -1,  
Knowledge Park-1 Greater Noida. 
Price Bid: to be submitted 
onlinewww.tenderwizard.com/SBITENDER 

    
10 Defects Liability Period  12 months from the date of handing over of the project to 

the satisfaction of Bank 
    

11 Validity of offer  90 days from the date of opening the tenders. 
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12 Liquidated Damages  At the rate of 0.5% of the contract value per week which 

subject to a maximum of 5% of the accepted contract 
Value. 

13 Note:  
If the contractor is found to have delayed the running/in 
hand project beyond the prescribed time limit specified in 
related tender document, the vendor will not be issued the 
new tender until completion of the previous delayed work. 

   The vendor has to obtain all necessary approvals/ 
permissions including lesioning, if any, with the appropriate 
government authorities required for the completion of the 
above contract at the site mentioned in this tender. The 
vendor has to comply with all the rules and regulations 
which are necessary for the execution of the contract and 
shall indemnify SBI from all legal and monetary liabilities 
arising due to the violation of the approvals/ permissions, 
rules and regulations. 

   
Materials to be used for execution of the said work are to 
be approved by the architect/bank prior to use. 

   

Quantities are tentative and can increase or decrease the 
quantities of any item and contractor has to execute the 
same at the quoted rates 

   The contractor shall not submit interim bills. Maximum one 
bill shall be submitted only after taking actual final 
measurements after satisfactory completion of works. 

 

14. Rates shall be inclusive of:  
Cost for disposing debris and any other unserviceable 
materials as per direction and inconformity with the Local 
or any other govt. authorities rules. 

   
cleaning of floors, making good to damaged floor, ceiling, 
walls, etc., after completion of work 

   
In case of any poor quality of work or substandard 
materials used for the purpose, shall be replaced as per 
instructions without any extra cost. 

15. Retention percentage :  : 

Besides the ISD, as deposited by the contractor in the 
above said manner, the retention money shall be deducted 
from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each 
bill, provided the total security deposit i.e., ISD plus 
Retention Money shall both together not exceed 5% of the 
contract value. 

16. Retention period : 12 months from the date of completion of work 

17. Performance guarantee: : 

If the L1 Price quoted is more than 7.5% below the 
estimated cost, the vendor has to submit the additional 
security deposit as performance guarantee of the amount 
of total % value less than the estimated value. The 
Performance guarantee will be released after successful 
completion of the work. 
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This Bank Guarantee/D.D will be treated as an additional 
security deposit for due fulfillment of contract and will be 
retained by the SBI for entire completion period of the 
project. The contractor shall undertake not to 
cancel/withdraw the said Bank Guarantee/DD. In case 
contractor fails to undertake the job within stipulated time 
or leave the same incomplete or carryout substandard job, 
the bank will be at liberty to forfeit the said initial security 
deposit and additional security deposit by invoking the 
Bank Guarantee/en-cashing the DD... Bank Guarantee or 
FDR receipt favoring SBI but drawn on any other 
nationalized Bank may also be accepted as ASD / APG. 
ASD/APG should be deposited/submitted within 7 days of 
date of issue of letter of Acceptance. 

18. GST : 
GST will be paid as extra amount by SBI. Quoted amount 
by contractor should be excluding GST. 

 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in two cover system 
in accordance with the procedure detailed herein below. Specified documents shall be sealed in envelopes 
of appropriate size each of which shall be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as per NIT 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked Covers 
1 & tender document (Page 1 to 10 of this document along with Undertaking as in 
Annexure- I and shall be properly sealed & signed. This envelope shall be endorsed on the 
outside face as under: 

“HVAC WORKS for SBI Khurja Junction at Uttar Pradesh” 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I as 
per instructions mentioned above shall be submitted in the office of The Regional Business Office -1, 
C-40 Fifth Floor Pocket -1, and Knowledge Park-1 Greater Noida.  ON OR BEFORE 04/06/2026 up to 
03:00 p.m. Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with 
Covering Letter and Processing Fee of Tender Document, tender document/Undertaking as in 
Annexure- I will be opened first. If the Earnest Money Deposit and tender document/Undertaking as 
in Annexure- I is not found as prescribed, the tender shall be liable to be rejected. 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The L-1 quote will be 
considered as base price and Auction will be conducted there from as per standard procedure. In 
case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: - #24, 
Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph. - 080- 49352000 / 40482000 Fax: - 080-
49352034 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no. 
09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E- 
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / kushal.b@antaressystems.com 

 

For any other queries the vendors may contact the Architect MOHAN AND ASSOCIATES, NEW DELHI 
7007818657 

          STATE BANK OF INDIA                                               SIGNATURE OF THE TENDERER 
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INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empaneled Contractors Delhi circle category Rs.5 
lacs to Rs.15 Lacs and above for the HVAC WORKS for SBI KHURJA JUNCTION AT UTTAR PRADESH 

 
1.1 Site and its Location 

The proposed work is to be carried out at SBI KHURJA JUNCTION AT UTTAR PRADESH. 
 
Tender Documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner: 

Instructions to Tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Additional Specifications Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but 
in case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from e-tendering 
portal of the Tendering service provider engaged by SBI 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and 
data which may be required for the purpose of filling this tender document and enter into a contract 
for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and quantity 
of the materials, labour, the law and order situation, climatic conditions, liaison requirements with 
local authorities, traffic regulations in and around the site etc. 

The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 
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4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of AS PER NIT in the form of Demand 
Draft or Bankers’ Cheque in favour of State Bank of India payable at Uttar Pradesh drawn on any 
Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0     Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD, by 
means of Demand Draft drawn in favour of State Bank of India payable at Dehradun within a period 
of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 
initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bills i.e., deduction from 
each running bill account will be 10% till total 3% of contract value is reached. 50% of the total security 
shall be paid to the contractors on the basis of architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in the contract 
provided he has carried out all the work and attended to all the defects in accordance with the condition 
of the contract and clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of 
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 
binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not. 

8.0     Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with the 
terms of contract within a period of 30 Days from the date of handing over of the site. 

9.0     Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in 
his/her original offer which are not acceptable to the Bank without prejudice to any other right or 
remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract 
Value. 
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11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail.   
If no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the total amount will be corrected. 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered during 
execution. 

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 

11.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect/Bank. 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be 
duly attested by him. 

11.5 Each page shall be totaled and the grand total shall be given. 
 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction 
at source for Income Tax, Work Contract Tax etc. will be made as per statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well or any 

other outside source, from approved laboratory. 
 

11.5.3 The contractor is required to comply with all act of the Government relating to labour and the rules and 
regulations made there under from time to time and to submit at the proper times all particulars and 
statements required to be furnished to the appropriate authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. 

12.0 Nominated Contractor for Allied work, if any. 

` 
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Annexure-I 
 

UNDERTAKING 
(To be submitted along with the technical Bid) 

 
              To 
              Regional Manager 
              Regional Business Office-1, 
              A-35, Housery Complex, 
             Sector-84, Noida – 201301. 
             
              Dear Sir, 
 

Reg.:- HVAC WORK FOR SBI KHURJA JUNCTION AT UTTAR PRADESH 
 

1. I / We refer to the tender notice issued by you for HVAC WORKS and allied works in connection with 
the above. 

 
2. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However we accept all the terms and 
conditions along with the specifications, Drawings, Layouts etc. defined in the tender 
documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in conformity with 
the drawings, designs, conditions of contracts, specifications, schedule of quantities relating to the 
works. 

 
4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings and 

all aspects of the tender conditions, subject to above, I / We do hereby agree, should this tender be 
accepted in whole or in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed here to, 
b. Complete the works within 15 Days as per the work programmer enclosed with the tender in two or 

three shifts if considered necessary by the Employer / Consultants at no extra cost to the Employer. 
5. Earnest Money Rs. AS PER NIT in the form of Demand Draft / Banker’s Cheque drawn in favour 

of State Bank of India payable at DELHI, respectively which, I / We note, will not bear any interest 
and is liable for forfeiture. 
I. If our offer is withdrawn within the validity period of acceptance by the Employer. 
Or 
II. If the contract agreement is not executed by us within 7 days from the date of receipt of 

the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. Or 
IV. If the work is not commenced within 3 days after issue of work order. 

6. I / We understand that you are not bound to accept the lowest or any tender you receive. 
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The names of DIRECTORS of our Firm are: 
 

1.      
2.      
3.      
4.      

 

Yours faithfully, 
 
 
 

Signature …………………………….. 
Designation ………………………….. 

 

Name of Partner / Director of the Firm, authorized to sign 
or name of person having power of attorney to sign the 
contract. (Certified true copy of power of attorney should 
be attached) 

 

Signature and address of witnesses: 

 

 

 

 a. Signature …………………………………… 
 

Name ……………………………………………….. 
 

Address …………………………………………….. 
 

b. Signature……………………………………… 
 

Name ………………………………………………. 
 

Address ……………………………………………. 
 

b. Signature……………………………………… 
 
 

Name ………………………………………………. 
 
 

Address ……………………………………………. 
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AGREEMENT 
 

This agreement made on the day of Two Thousand       
BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 1955 and having 
its Local Head Office at New Delhi and many other places, (hereinafter called 
“The Employer”) of the one part and M/s through its 

Having its registered office at 
   (Hereinafter called “the Contractor”) of the other 
part. 

 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at H.V.A.C WORK AT SBI 
Khurja Junction Branch, Uttar Pradesh. As per Schedule-I, to this agreement and has caused Drawings, 
Bills of Quantities and Specification describing the work to be done, prepared by SBI, UTTAR 
PRADESH(hereinafter called “Employer”). AND WHEREAS the said Drawings, the Bills of Quantities 
marked pages to (inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 
Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto attached 
(hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and as described in 
the said Specification and included in the said Bills of Quantities for the sum of Rupees    

 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees    To be paid at the time and in the manner set forth in 
the said Conditions, the Contractor shall upon and subject to the said Drawings and described in the said 
Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of Rs.     Or such other sum as shall 
become payable hereunder at the times and in the manner specified hereinafter. 

3. The term “The Consultant” in the said conditions shall mean MOHAN AND ASSOCIATES, 201, 
PADMA TOWER-II, RAJENDRA PLACE, NEW DELHI NEW DELHI- 110062 or in the event of their 
ceasing to be Consultants for the purposes of this Contract, such other persons as shall be nominated 
for that purpose by the Employer, not being a person to whom the contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions. Provided always that no 
persons subsequently appointed to be Consultants under this Contract shall be entitled to disregard 
or overrule any decision or approval or direction given or expressed by the Consultants for the time 
being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as 
forming part of this agreement, and the parties hereto shall respectively abide by and submit 
themselves to the conditions and stipulations and perform the agreement on their parts respectively 
in such Conditions, Specifications and Priced Bills of Quantities contained. 

This agreement is subject to jurisdiction of courts in Delhi only 
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SBI, the Regional Business Office -1, C-40 Fifth Floor Pocket -1, Knowledge Park-1 Greater Noida. 
Shall exercise powers on behalf of the said Employer for the purpose of the Contract Agreement. 

Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token 
of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in 
the manner specified in the said Conditions mentioned in the General Conditions of Contract. 

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 15 
Days from the date of handing over site or five days from the date of issue of letter of acceptances, 
whichever is later? The Contractor agrees and has deposited the sum of Rs.1, 00,000/- by way of 
Initial Security Deposit for due fulfillment of this Contract for the Works. It is agreed that the Security 
Deposit shall be deducted from each running bills and refunded to the contractor as per clause 2 of 
the General Conditions of the Contract Annexed herewith. 

Whereas it is agreed that the earnest money amounting to AS PER NIT deposited by the Contractor 
in the form of Demand Draft along with the tender shall be forfeited in full in case the Contractor does 
not remit the Initial Security Deposit within the stipulated period of the start of the works by the 
stipulated date mentioned in the award letter. 

Whereas Shri is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in relation to the Works. 
The Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works 
Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works and the 
Employer will not entertain any claim whatsoever in this report nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the aforesaid Tax or other Taxes 
connected with the Works, the Contractor suffers any loss or damages occurred to the Contractor and 
the Employer will be entitled to claim damages from the contractor for non-completion of the Work 
within 12 calendar months stipulated in Para 9, above. 

Whereas the Contractor hereby declares the list of all the relative working with the Employer which is 
annexed herewith. 

OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 
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OR 

Whereas the Contractor declares that he has associated himself with the agencies of the appropriate 
classes of person for Sanitary and Water Supply Installation etc. or any other specialized job to 
complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall 
form basis of this Contract and the decision of SBI, The Regional Business Office -1, C-40 Fifth 
Floor Pocket -1, and Knowledge Park-1 Greater Noida. For the time being as mentioned in the 
Conditions of Contract in reference to all matters of dispute as to material, workmanship or account 
and as to the intended interpretation of the clauses of the Agreement or any of the document attached 
hereto shall be final and binding on both parties and may be made rule of the court. 

The work comprises of the “HVAC WORKS for SBI KHURJA JUNCTION  AT UTTAR PRADESH” 
as mentioned above and all subsidiary and other works connected therewith on the same site 
as may be ordered to be done from time to time by SBI, The Regional Business Office -1, C-40 
Fifth Floor Pocket -1, Knowledge Park-1 Greater Noida.  For the time being even though such 
works may not have been shown on the, Plans or described in the said Specifications or 
Schedule of Quantities of various classes of Work to be done. 

The Employer through SBI, the Regional Business Office -1, C-40 Fifth Floor Pocket -1, 
Knowledge Park-1 Greater Noida.  Reserves himself the right of altering the Plans, Drawings and 
nature of Work of adding to or omitting any items of work or having portions of the same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this Contract. 

All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen 
in Delhi and only the courts of Delhi shall have jurisdiction to determine the same. 

The several parts of this Contract have been read to us and fully understood by us. 

In Witness whereof the parties above named have executed these presents today and year first 
hereinabove written. 

 

             Signed, Sealed and Delivered by: 
   
 
 
 

           Authorized Representative of Employer Authorized Representative of Contractor
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SCHEDULE I 
 
 

“HVAC WORKS for SBI KHURJA JUNCTION AT UTTAR PRADESH” all as 
Described in Tender and Drawings inclusive hereto as Specifications. 

 
SCHEDULE II 

 

The following Letters/ Correspondence form a part of Agreement: 
 

1. 

2. 

3. 
 
 

As witness our hands the day and year first written above, in 

presence of 

 
 
 

Signature: Signature by the said Employer 
 

Name: Name: 
 

Occupation: Designation: 
 

Address: Address: 
 
 

In presence of 
 

Signature: Signature by the said Contractor 
 

Name: Name: 
 

Occupation: Designation: 
 

Address: Address: 
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Definitions: 

GENERAL CONDITIONS OF CONTRACT (GCC) 

“Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects / Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 
assigns. Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an Engineer 
appointed by the Bank as their representative to give instructions to the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm 
or company and the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the “Scope 
of work” and / or to be executed in accordance with the contract and includes materials, apparatus, 
equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated in the 
letter of acceptance of tender subject to such additions thereto or deductions there from as may be 
under the deductions there from as may be made under the provision herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
as may time to time be furnished or approved by the architect / consultant “Month” means calendar 
month. 

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

I) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 

1.0     Earnest Money Deposit: 
The tenderer shall furnish EMD of AS PER NIT   in the form of Demand Draft drawn in favour of State 
Bank of India payable at DELHI on any Scheduled Bank. No tender shall be considered unless the EMD 
is             
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Deposited in the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when 
he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI 
the contractor fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time. 

2.0     Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 
tender. 

3.0     Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus Retention 
Money shall both together not exceed 5% of the contract value. 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by 
the Architect / consultant. The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

4.0     Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0     Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills of quantities of 
the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 
correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/ consultant. The architect/ consultant at the directions of the Bank 
from time to time issue further drawings and / or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or 
specifications. The removal from the site of any material brought thereon by the contractor and any 
substitution of any other materials therefore the removal and / or re-execution of any work executed 
by him. The dismissal from the work of any person employed / engaged thereupon. 

6.0     i) Letter of Acceptance: 
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Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the contractor. 

ii) Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 
shall be bound to implement the contract and within seven days thereof he shall sign an agreement 
in a non-judicial stamp paper of appropriate value. 

ii) Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / consultants 
are the properties of the SBI. They are not to be used on other work. 

iii) Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of work. All such 
drawings and instructions shall be consistent with the contract documents, true developments thereof 
and reasonably inferable there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the wok 
order and submit the same to the SBI through the architect / consultant. 

iv) Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to 
the contractors. 

v) Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended date 
or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.5% of the contract value per week which is subject to a 
maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be of best quality. The contractor shall at all times enforce 
strict discipline and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found 
to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site immediately. 

 
 
 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with regulations, laws, and ordinances 
rules, applicable to the contract. If the contractor 
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Observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI 
in writing under intimation of the Architect/ Consultant. If the contractor performs any act which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

12.0   Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof 
and get it approved by the architect/ consultant before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by the architect/ consultant the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

13.0   Protection of Works and Property: 

The contractor shall continuously maintain adequate protection of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss, except due to causes beyond his control and due to his fault or 
negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 
take all precautions for safety and protections of his employees on the works and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, 
or injuries to persons or property on, about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause 26.0 at his own cost. The policy may take in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free access to 
the work site and/ or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant 
and their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Architect / Consultant except the 
representative of Public authorities shall be allowed on the work at any time. The proposed work either 
during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof 
or interest therein without the written consent of the SBI through the architect and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active superintendence of the work 
during its progress. 

 
 
 

16.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/ Consultant instructions and shall be subject from time to time to such tests 
as the architect/ consultant may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor, and materials 
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As are normally required or examining measuring sampling and testing any material or part of work 
before incorporation in the work before incorporation in the work or testing as may be selected and 
required by the Architect / Consultant. 

6.0     Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 
same shall be provided to the satisfaction of the Architect/ Consultant. Before submitting the sample 
/ literature the contractor shall satisfy himself that the material/ equipment for which he is submitting 
the sample/ literature meet with the requirement of tender specification.   Only when the samples are 
approved in writing by the architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment. The approved samples shall be signed by the 
Architect / Consultant for identification and shall be kept on record at site office until the completion of 
the work for inspection / comparison at any time. The Architect / Consultant shall take reasonable time 
to approve the sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities 
from various manufacturers and such other aspects causing delay on the approval of the materials 
/ equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

The cost / expenditure required for the tests shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 
so intended or provided for but ordered by the Architect / Consultant to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government / approved laboratory, then the cost of such test shall be borne 
by the contractor. 

17.0 Obtaining Information Related to Execution of Work 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him form nay risks or from the entire responsibility for the fulfillment of contract. 

 
 
 

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and 
as long, thereafter, as the Architect / consultant may consider necessary until the expiry of the defects 
liability period stated hereto. 

14.0   Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent subject to maximum 
variation of the contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well 
as amounts of prime cost and provisional sums, if any, shall be excluded. 
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Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 
paid on the basis of provisions of clause 22 (e) hereof. 

 

20.0    Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the Architect in taking such measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode 
of measurements detailed in the specifications. The representative of the Architect / Consultant shall 
take joint measurements with the contractor’s representative and the measurements shall be entered 
in the measurement book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his acceptance. All 
the corrections shall be duly attested by both representatives. No over writings shall be made in the 
M book should the contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the Architect / consultant 
shall be final. All authorized extra work, omissions and all variations made shall be included in such 
measurement. 

21.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the 
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of works 
to make any alteration in, or additions to or omissions from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in writing 
to the contractor or shall confirm in writing within seven days of giving such oral instructions the 
contractor shall alter to, add to, or omit from as the case may be in accordance with such notice, but 
the contractor shall not do any work extra to or make any alterations or additions to or omissions from 
the works or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect / Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

a) i) The net rates or prices in the contract shall determine the valuation of he extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein. 

19.0   Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub- clause (c) hereunder. 

c) Where the extra works are not of similar character and /or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance inform the 
Architect / consultant of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates 
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Claimed and the Architect / Consultant shall fix such rate or prices as in the circumstances in his 
opinion reasonable and proper, based on the market, rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either case, vouchers specifying the 
daily time (and if required by the Architect / Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect / consultant at or before the end of the week following 
that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate 
basis” for material, labour, hire / running charges of equipment and wastage etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for 
escalation. 

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the Architects 
/ SBI, the contractor shall ensure that the following works have been completed to the satisfaction of 
the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works. 

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the 
completion certificate has been sought, the Architect / consultant shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has been 
issued. 

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work, the 
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Contractor, however, shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manner as 
not to impede the progress of the works included in the contract. 

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in 
the joint names of the SBI and the contractor against all loss of damages from whatever cause arising 
other than the excepted risks, for which he is responsible under the terms of contract and in such a 
manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC and are 
also covered during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and   for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and the receipts for payment of the current premiums. 

26.2 Damage to Persons and Property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of he works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 
to: 

 
22.0   The permanent use or occupation of land by or any part thereof. 
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the matters referred to in the provision sub-clause 
26.2 of this clause. 

 

(1)    Contractor’s Superintendence 
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The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in respect 
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the 
Architect / Consultant in this behalf. 

a) Third Party Insurance 

b) Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 
damage, loss or injury which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the works or in the carrying out 
of the contract, otherwise than due to the mattes referred to in the provision to clause 26.0 thereof. 

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and 
receipts for payment of the current premiums. 

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always. 

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

f) Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of the time that any persons are employed by him on the works and shall, when required, produce to 
the architect / consultant such policy of insurance and receipt for payment of the current premium. 
Provided always a that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall be 
insured against the liability in respect of such persons in such manner that SBI in indemnified under 
the policy but the contractor shall require such sub-contractor to produce to the Architect / Consultant 
when such policy of insurance and the receipt for the payment of the current premium. 

g) Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI 
may effect and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to 
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time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed or damaged. In this event all the monies received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or three 
days from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within a period of 30 Days from the date of commencement. If required in the contract 
or as directed by the Architect / Consultant. The contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be delayed 
for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI through the Architect / Consultant in writing in detail and his justification if any, for the 
delays. The Architect/Consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be informed 
the period-extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the SBI the provision of 
liquidated damages as stated under clause10.0 of Instructions to the Tenderers shall become 
applicable. Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner 
to the satisfaction of the Architect / Consultant should the rate of progress of the work or any part 
thereof be at any time be in the opinion of the Architect / consultant too slow to ensure the completion 
of the whole of the work by the prescribed time or extended time for completion the Architect / 
Consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / Consultant neither shall relieve the contractor from 
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such 
directions. 

 

j) Work during Nights and Holidays 
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Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
Architect / Consultant, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required / continued with the prior approval of the 
Architect / Consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The 
Architect / Consultant shall give notice in writing to that effect to the contractor and the contractor shall 
act accordingly, in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonfire brought to the site of the work by the contractor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back 
by the contractor, provided however that the Architect / consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever is less. 

“In case of such stores having been issued for SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

 

l) Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect / consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons. 

a)     One account any default on the part of the contractor, or 

a) For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or for safety of the works or part thereof. 

b) The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect 
/ Consultant. 

ii)    If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be entitled to 
an extension of time equal to the period of every such suspension. No compensation whatsoever shall 
be paid on this account. 

34.0 Action when the whole Security Deposit is forfeited 
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In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Architect / 
consultant shall have the power to adopt any of the following course as they may deem best suited to 
the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 
consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall 
be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Architect /Consultant shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Architect / Consultant as to the value of work done shall be 
final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out 
of his hands, to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Architects 
/ Consultant shall be final and conclusive) shall be borne by original contractor and may be deducted 
from any money due to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses being adopted 
by the SBI the contractor shall have no claim to compensation for any loss sustained by him by reasons 
of his having purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will have certified 
in writing the performance of such work and the value payable in respect thereof, and he shall only 
be entitled to be paid the value so certified. 

 
 
 

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the contract, 
and to give security therefore if so required by the Architect / consultant. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect / 
consultant or shall charge or encumber this contract or any payment due to which may become due to 
the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 
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Conditions suspended the progress of the works for days after receiving from the SBI through the 
Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from the 
SBI through the Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the determent of good workmanship or indefiance of the SBI’s or 
Architect’s/ Consultant’s instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI and or the Architect / Consultant, may not withstanding any previous waiver, 
after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And further the SBI through the Architect / consultant their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other contractors or persons 
to complete the work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / 
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the 
same by public auction after due publication, and shall adjust the amount realised by such auction. 
The contractor shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

 

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the 
contractor within 14 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as per the 
prevailing bye laws and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of 
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 
liability under clause. 

The Architect/ Consultant shall have power to withh old the certificate if the work or any part thereof 
is not carried out to their satisfaction. 

The Architect/ Consultant may by any certificate make any corrections required in previous certificate. 

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time to 
time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property recorded 
in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him 
is less than Rs.15.00 lacs and maximum three bill shall be submitted. 
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The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/ Consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or those conditions or otherwise concerning the work or the execution 
or failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute 
to SBI, The Regional Business Office -1, C-40 Fifth Floor Pocket -1, Knowledge Park-1 Greater Noida.  
And endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof 
or the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to SBI, The Regional 
Business Office -1, C-40 Fifth Floor Pocket -1, Knowledge Park-1 Greater Noida. In the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to SBI, The Regional Business Office -1, C-40 Fifth Floor 
Pocket -1, and Knowledge Park-1 Greater Noida. In writing in the manner and within the time aforesaid. 

c) SBI, the Regional Business Office -1, C-40 Fifth Floor Pocket -1, Knowledge Park-1 Greater Noida.  
Shall give his decision in writing on the claims notified by the contractor. The contractor may within 30 
days of the receipt of the decision of SBI, The Regional Business Office -1, C-40 Fifth Floor Pocket -
1, and Knowledge Park-1 Greater Noida.  Submit his claims to the conciliating authority namely the 
Circle Development Officer, SBI, DELHI for conciliation along with all details and copies of 
correspondence exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which 
the claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

e) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the differences arising out of the notified 
claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager of the Bank, It 
will also be the objection to any such appointment that the Arbitrator so appointed is a Bank Officer 
and that he 
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Had to deal with the matters to which the Contract relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the 
manner aforesaid by the Chief General Manager of the Bank, Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re- enactment thereof and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of costs to be so paid. 

38.0   Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions. 

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement made 
by the contractor for procurement of water in the opinion of the Architect/ Consultant is unsatisfactory. 

The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangement for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at 
his own cost. He shall restore the ground to its original conditions after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as directed by the SBI/ 
Architect/ Consultant. 

39.0 Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 

System for driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running 
and maintenance of the plants are to include in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

40.0 Treasure Trove etc. 
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Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to Bank immediately. 

41.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid 
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 
Architect / consultant shall be final and binding on the contractor. 

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of work 
and should produce the same for inspection of SBI/ Architect/ Consultant whenever desired by them. 
The contractor shall also maintain the records / registers as required by the local authorities / Govt. 
from time to time. 

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance 

iv) Register for Bulkage of Sand 

v) Register for Silt Test 

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by event such as but not to war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 
the party affected or prevented or delayed. However a notice is required to be given within 30 days 
from the happening of the even with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by 
such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding 
the future execution of this Agreement? 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The 
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Contractor shall comply with the provision of all labour legislation including the latest requirements of 
all the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to time. 
 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the Architect / consultant. The contractor shall 
also such report immediately to the competent authority whenever such report is required to be lodged 
by the law and take appropriate actions thereof. 

 
 
 
 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

b) Scope of Work 

The scope of work is to carry out “HVAC WORKS for SBI KHURJA JUNCTION AT UTTAR 
PRADESH” 

 
Address of Site 
The site is located SBI KHURJA JUNCTION AT UTTAR PRADESH  

c) Dimension and Levels 

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he 
will be held responsible for the accuracy and maintenance of the entire dimension and the levels. 
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale 
details shall take precedence over small – scale drawing. In case of discrepancy the contractor shall 
ask for clarification from the Architect / Consultant before proceeding with the work. 

d) Notice of Operation 

The contractor shall not carry out any important operation without the consent in writing from the 
Architect / Consultant. 

e) Construction Records 

The contractor shall keep and provide to the Architect / Consultant full and accurate records of the 
dimension and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as 
may be required to protect effectively all structures and protective guards to trees which may be 
endangered by the execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance 
to the architect / consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if 
required by the Architect/ Consultant may require in accordance with the conditions of contract at his 
own cost. The contractor shall be solely responsible for the stability and safety of all temporary works 
an unfinished works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and 
as directed by the Architect/ Consultant. The contractor shall also responsible for proper maintenance 
of this access road and would take all care to see that existing services, if any, are maintained in 
working order at his own cost. The laying and maintaining the temporary roads within the site area 
shall be the contractor’s responsibility and the contractor shall take such measures that are necessary 
and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 
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The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality 
water suitable for the construction and good quality drinking water for their workers. If necessary, the 
contractor has to sink a tube well / open well and bring water by means of tankers at his own cost for 
the purpose. The SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor. However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges for drainage and 
water connection for construction purposes shall be borne by the contractor and charges payable for 
permanent connections, if any, shall be initially paid by the contractor and the SBI will reimburse the 
amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to 
obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in time shall be of 
the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary 
facilities, canteens and other temporary structures for themselves in connection with the work at the 
site own cost after getting the approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work 
or at any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as 
running expense shall be borne by the contractor at no extra cost. It is also the responsibility of the 
contractor to obtain statuary approvals for providing the above facilities. 

k) Facilities for Contractors’ Employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make his arrangements at his 
own cost for transport where necessary for his staff and workmen to and from site of work at his own 
cost. 

l) Lighting of Works 

The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0    The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, 
some of which are of be always kept filed with sand and some with water. These equipment shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 
cost and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following : 
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i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the firefighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

n) Site Order Book 

A site order book shall be maintained at site for the purpose of quick communication between the 
Architect/Consultant. Any communication relating to the works may be conveyed through Records in 
the site order book. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of contract. Each site order book shall have machine numbered 
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made 
available to the Architect/ Consultant as and when demanded. Any instruction which the Architect/ 
Consultant may like to issue to the contractor or the contractor may like to bring the Architect/ 
Consultant may like to issue to the Contractor or the Contractor may like to bring to the Architect/ 
Consultant two copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second copy will be retained for 
their record. 

o) Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractors shall depute 
a senior representative along with the site representative staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up actions. Any additional review 
meetings shall be held if required by the Architect/ Consultant. 

p) Disposal of Refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
same as directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor 
to obtain from the locate authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any other off-site activities borrow pits has been properly disposed 
of. 

q) Contractor to Verify Site Measurement 

The contractor shall check and verify all site measurements whenever requested by other specialist’s 
contractors of other sub-contractors to enable them to prepare their own shop drawings and pass on 
the information with sufficient promptness as will not in any way delay the works. 

r) Displaying the Name of the Work 

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant 
indicating there in the name of the project and other details as given by the Architect/ Consultant at 
his own cost remove the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got 
them approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant will issue 
two sets of drawings to the contractor for the item for which some changes have been made. From 
the approved drawings as instructed by the SBI / Architect / Consultant. The Contractor will make the 
changes made on these copies and return these copies to the Architect/ Consultant for their approval. 
In case any revision is required or the corrections are not properly marked the Architect/ Consultant 
will 
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Point out the discrepancies to the contractor. The contractor will have to incorporate these corrections 
and /or attend to discrepancies either on the copies as directed by the Architect/ Consultant and 
resubmit to him for approval. The Architect / Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him 
wherever the changes are made by the SBI / Architect/ Consultant. And submit two copies of such 
modified drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one 
copy of the approved drawing to the Contractor. 

u) Approved Make 

The Contractor shall provide all materials form the list of approved makes at his own cost. The 
Architect/ Consultant may approve any make / agency within the approved list as given in the tender 
after inspection of the sample / mock up. 

v) Procurement of Materials 

The Contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage’s and losses in weight shall be to the contractors account. 

w) Excise Duty, Taxes, Levies etc. 

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, 
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, payable in respect of materials, equipment’s plant and other 
things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees and charges 
shall be to the contractors account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be 
deemed to be included in the quoted in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included 
in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or octroi is imposed under as statue or law during the currency of 
contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to 
bind to accept the lowest or any tender and the tenderer shall have no right to question the acts of 
the SBI. However, the adequate transparency would be maintained by the SBI
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SPECIAL CONDITIONS FOR AIR-CONDITIONING 
 

It is proposed to supply install, test and commission air-conditioning system Consisting of cooled Duct 
able Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as per Schedule of Quantities 
given in the tender. 

1. The Air- conditioning System shall comprise of following. 

a) Air Cooled Duct able, Hi Wall Split. 

b) Fans 

c) Insulated Refrigerant & Drain Piping With Valves & Fittings, etc. 

d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL 
The special conditions of contract given below shall be read in conjunction with the other documents 
forming part of the contract. In case of any variance, these conditions shall supersede any other 
conditions mentioned in any contract document. 
The materials, design and workmanship shall satisfy the specifications contained herein and codes 
referred to. Where the technical specifications stipulate the requirement in addition to those contained 
in the Standard codes and specifications those additional requirements shall also be satisfied. In the 
absence of any standard/specifications covering any part of the work covered in this tender document, 
the instructions/directions of engineer-in-charge will be binding on the contractor. 
All HVAC installations shall be of high quality, complete and dully operational including all necessary 
items and accessories whether or not specified here in. All HVAC work shall be completed in accordance 
with the regulations and standard to the satisfaction of the Engineer-in-charge. 

3. AS BUILT DRAWINGS 
At the completion of work and before issuance of certificate of virtual completion the contractor shall 
submit three (03) sets to the Engineer-in-charge, layout drawing drawn at appropriate scale indicating 
the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 
The contractor shall prepare and produce instruction, operation and maintenance manuals in English 
for use, operation and the maintenance of the supplied equipment and installations and submit to the 
Engineer-in-charge in three copied at the time of handling over. The manual shall generally consist of 
the following 
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a) Description of the project 
b) Opening instructions 
c) Maintenance instructions including procedures for preventive maintenance 
d) Manufacturers catalogues 
e) Spare parts list 
f) Trouble shooting charts 
g) Drawings 
h) Type and routine test certificates of major items 
i) One (1) set of reproducible “as built” drawings 

5. TESTING 
All testing instruments, velocity meter, digital/electronic electric energy meter, digital thermometer, 
pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that may be required for taking 
measurements shall be arranged by air conditioning contractor at his own cost. 
All types of specified & routine tests of the equipments shall be carried out at the works of the contractor 
or the manufacturers of the components. The client shall be free to witness any or all tests, if they so 
desired. The contractor has to inform to the client before dispatch of any material/equipment. 
On the completion of the installation the contractor shall arrange to carry out various initial tests as 
detailed below, in the presence of and to the complete satisfaction of the consultants or his 
representative/Engineer-in-charge, any defect or short coming found during the tests shall be speedily 
rectified or made good by the contractor at his own expenses. The initial tests shall include, but, not to 
be limited to the following: 
a) To operate and check proper functioning of all electrically operated components viz. Compressor 

motor, pumps, fan or air handling units etc. as well as other electrical motors. 
b) To test and check the proper functioning of electrical gears, safety and other controls to ensure their proper 

functioning. 
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DESIGN PARAMETRES 

I) BASIS OF DESIGN 

1. Site Location SBI KHURJA JUNCTION AT UTTAR PRADESH 
 

2. Introduction 
A HVAC System shall be designed, installed & commissioned to provide thermally controlled 
environment for the proposed facility. 

3. Outside Design Conditions DBT ºC WBT ºC 
 Summer/Monsoon/Winter 44.4/35.0/7.2 23.9/28.3/5.0 
 Inside Design Conditions DBT ºC RH % 
 Summer/Monsoon/Winter 23.89 +/-1.0 40% to 60% 
 Winter No provision of winter heating  

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed in all the indoor 
units at the intake for AC application. 

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded polystyrene of 
density 20 Kg/CMT or equivalent material by AC contractor (If quantified in BOQ otherwise by other 
agencies) to get an overall heat transmission factor of 0.12 BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz 
±5 % with double earthing shall be made available near each Isolators of Ductable unit & Single phase 
power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc. 

II) DESIGN PARAMETERS 
A) Ducting Work 

 
a) Method of Duct Design : Equal Friction method 
b) Maximum air velocity in supply duct MPM : 500.00 

c) Maximum air velocity in retuen duct MPM : 450.00 

d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

e) Maximum velocity at supply air grill outlet MPM : 150.00 
III) NOISE & VIBRATION CONTROL  

The air conditioning contractor must take all necessary precautions to have minimum noise 
generation and its transmission. Minimum vibration as permitted by IS relevant code shall be 
ensured. 
 
 

MODE OF MEASUREMENT 
The following measurement code shall apply to the Contract: 

A.1 Insulation 
1. This shall be measured on linear basis in meters. 

A.2 Electrical Cabling work 

a) All power cables/ Controls cables shall be measured on linear basis in meters. 

b) No extra price shall be paid on account of end termination of cables which includes thimble, 
gland etc. 

A.3 Structural Supports 
No extra price shall be paid on account of structural supports required for piping, Ducting & cabling work
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SPECIFICATIONS 
 

• All the works specified and provided for in the tender/ schedule and drawing or which may be required 
to be done in order to perform and complete any part there of shall be executed in accordance with 
the technical specification, workmanship, quality control, as prescribed whether enclosed/ not 

enclosed in this document, in the specification & codes, with up to date amendments, in the following 
order:- 

a) CPWD/ DSR 
 

b) IS (BIS) Codes 
 

• All works under this contract (wherever grey cement is used) have to be executed in OPC. 
 

• The quantities given in the tender are approximate. However, the payment shall be made on the basis 
of actual measurements taken on site and in conformity with CPWD Specification and BIS Codes. It 
is clarified that all quantities are subject to change and no claims whatsoever on this behalf shall be 
entertained. 

• All materials used in the works shall be of their respective kind and quality specified in the tender 

document or approved by the SBI and/ or Architect and shall comply strictly with the requirements of 
the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 
Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

 
 
 
 
 
 

Signature of Contractor & Seal 
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TIMBER 

 
Test Required & Procedure Frequency Acceptance Criteria 

 
As per IS 1708-1969 

  

1 2 3 
  

1. Moisture Content and Specific Gravity Test preparation and 
procedure: 

 

a) Measurement and weight: Prior to each test, the 
dimensions of each test specimen shall be 
measured correct to 0.01 cm and the specimen shall 
be weighed correct to 0.001 gm. 

 
b) Control of moisture content: Before the 

preparation of the test specimens for testing in the 
seasoned condition, the material shall be brought 
practically to constant weight by storage under 
controlled conditions at 27o C + 2o C temperature 
and 65 + 5% relative humidity. This is expected to 
bring the moisture content at 12% but if it is not 
exactly 12% it is permitted to test in the 
neighbourhood of 12% and results shall be adjusted 
to 12% moisture content. The test shall be made 
under such conditions that large changes in moisture 
content do not occur. 

 
c) Control of temperature: To avoid significant 

changes in strength properties all test specimen 
shall be tested within the temperature range of 27o+ 
2o C. The temperature at the time of test shall be 
recorded. 

 
 
 

For every Ten cum or part thereof. 

 
 

The loss in weight expressed as a percentage of 
the oven dry weight shall be taken as the moisture 
content of the specimen. The formula for 
calculation shall be as given below: 

 
Percentage 
moisture = WI – WO X 100 
content =  WO 

 
Wl = Weight of sample at test in gms. WO 
= Oven dry wt. of sample in gms. 

 
Moisture content shall not exceed following values 

 
i) Timber for frames = 14% 

 
ii) Timber for planking shutters etc. = 12% 
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Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 
  
 

d) Rate of loading: The rate of loading of the rest 
machine used shall not vary by more than + 20% from the 
specified speed for a given test. The load shall be applied 
continuously without interruption at the required speed 
throughout the test. The approximate percentage of 
sapwood if any, by volume, is estimated for all the test 
specimens and recorded. The number of the growth rings 
for 3 cm length shall be counted in the radial direction 
on each of the cross-section of such piece and the 
average shall be recorded as number of rings/cms for 
each specimen tested. 

 
Immediately after each mechanical test, disc approx. 2.5 
cm in length and of full section as the test piece, shall be 
taken normally at the place of failure, failing which, at the 
central portion of the test specimen. In the case of shear 
test, the detached portion of the section approximately 
5x5 cm shall be taken for determination of moisture 
content. 

 
The sample shall be weighed and then dried in an oven 
at a temperature of 103 + 20 oC. 

 
The weight shall be recorded at regular intervals. 

 
The drying shall be considered to be complete 
when the variation between last two weighing shall 
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WOODEN PANEL DOOR SHUTTERS  
Conforming to IS 2202 (Part I) 1983 

  

Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 

 

1. Physical Test Physical 

Verification- 

i) Name of the manufacturer or trade mark. 
 

ii) Thickness of door shutter. 
 

iii) Whether ISI Certification Mark exists. 
 

2. Glue Adhesion Test - 
 

Procedure- Two square sections, 150 mm X 
150 mm shall be cut from the corners of the door. These 
corner sections as out from the door, shall be immersed 
in boiling water at 100o C for four hours, then dried at a 
temperature of 270o + 20o C and relative humidity of 65 
+ 5% for 24 hours. At the end of the drying period the 
samples shall be examined for de-lamination. Glue lines 
in all the four exposed edges of the plywood on both 
faces of a specimen and the glue lines between the 
plywood faces and the stile and rail shall be examined 
for de- lamination. 

 
One from each lot. A specimen shall be considered to have passed 

the test if no de-lamination has occurred in the glue 
lines in the plywood and if no single de-
lamination. More then 
50 mm in length and more than 3 mm in depth has 
occurred in the assembly glue lines between the 
plywood faces and the stile and rail. 
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READY MIXED PAINTS 
 
 

Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 

 

1. Drive Time 
 

Procedure: The material shall be brushed or sprayed as 
required on a 150 x 150 mm mild steel panel prepared 
and allowed to air dry or stored under specified drying 
conditions. 

 
The material shall be examined after specified intervals, 
for the following conditions: 
i) Surface dry 
ii) Hard dry 
iii) Tack free: The procedure of test on the dried film of 
the panel after specified period as follows: 

 
Place the panel in one pan of a suitable balance and 
counterpoise it with weights. Place a further weight of 
2.25 kg and press on the dried film surface of the panel 
with the thumb till the two pans are balanced. Hold for 
one minute and then slowly release. No sign of stickiness 
to the thumb shall be apparent and the thumb 
impression, if produced, shall be such as can be wiped 
away with dry cotton wool. 

 
 
 

On test each lot, 
(All containers of same size and same 
batch of manufacture constitute a lot) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No sign of stickiness to the thumb shall be 
apparent. 
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Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 

 

- 
2. Consistency- 

 
Procedure: Insert a clean metal rod or palette knife into 
the original container and examine the nature of the 
setting. 

 
3. Finish- 

 
Procedure: The material, when applied on an mild steel 
panel by brushing or spraying, whichever is specified to 
give a dry film weight commensurate with the weight per 
10 litres of the material and allowed to dry in a vertical 
position under specified conditions, shall dry to hard, 
firmly adherent, flexible and smooth film, free from 
sagging and wrinkling with a matt, semi-glossy or glossy 
surface in accordance with the requirement of the 
material specification. 

 
4. Residue on Sieve- 

 
Outline: The material is mixed with a suitable solvent 
and passed through a 63 micron lS sieve. Not less than 
20 gms. of the material taken from under the top skin 
shall be tested. 

 
Procedure: Accurately weigh the required quantity of 
the material and transfer to a 250 ml beaker 

 
Using either 20 ml of petroleum 
hydrocarbon solvent 145/205 (100 
aromatic). 

 
 
 

The material shall not be cake hard inside the 
container and shall be in such a condition that 
stirring easily produces a smooth uniform paint 
suitable for application. 

 
 

The film produced shall be of normal capacity and 
in no way inferior to a film prepared in the same 
manner and at the same time from the approved 
sample, when examined not earlier than 48 hours 
and not later than 100 hours after application. In 
case of failure, the test shall be repeated by 
keeping the painted panel understandard 
atmospheric condition. 
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Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 

 

- 
(Conforming to IS: 1745-1961) or 20 ml of a mixture 
containing equal parts by volume of petroleum 
hydrocarbon solvent and benzene. Wet a 63 micron IS 
sieve on both sides with the solvent. Mix the material and 
the solvent in the beaker thoroughly, breaking up all 
lumps without grinding action, with the flattened end of a 
stirring rod. Transfer the contents of the beaker to the 
sieve using awash bottle containing the solvent. 
Remove with the camel- hair brush any small particles of 
pigment that may be retained on the stirring rod or the 
walls of the beaker. Wash the residue left on the sieve 
with the solvent and gently brush with a camel- hair brush 
unit the solvent passing through the sieve is clear and 
free from solid particles. When the washing is complete, 
dry the sieve for one hour at 100 + 2o C. Cool and transfer 
the residue with the help of the camel-hair brush to a 
weighed watch glass and determine the weight of 
residue. 

 
5. Water Content 

 
Outline of the method: The material is heated under 
reflex with an organic solvent which is immiscible with 
water. The carrier liquid distils into a graduated receiver 
carrying with it water which then separates to from the 
lower layer, 
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 Test Required & Procedure  Frequency  Acceptance Criteria  

 1   2 3   

 
- 

      

 the excess carrier liquid overflowing from trap 
and returning to the still. 

the      

 
Procedure: Weigh 100 g. of the material in the 

     

flask, add 100 ml of dry petroleum hydrocarbon solvent 
(boiling point 75 to 85o C) and IMI of dry ethyacetate 
(conforming to IS:229-1964) or acetate (conforming to 
IS:231-1957) and thoroughly mix the contents of the 
flask. Pour petroleum hydrocarbon solvent into the 
receiver upto the level of the side tube. Attach the flask 
to Dean and stark condensing and collecting system and 
heat the flask at such a rate that the condensate falls 
from the end of the condenser at a rate of two to five 
drops per second. Continue the distillation unit 
condensed water is no longer visible in any part of the 
apparatus except at the bottom of the graduated tube 
and until the volume of water collected remains constant. 
Remove the persistent ring of condensed water in the 
rate of distillation by a few drops per second. 

 
6. Weight per Litre 

 
Outline of the method: The calibrated cylinder or CNP 
is filled with the material and weighed. 



Contractor’s Signature & Stamp Page 47 of 94 MOHAN AND ASSOCIATES 

 

 

 
 
 
  

Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 3 

 

- 
Procedure: Weight the cylinder or cup when empty and 
then fill to the brim with the material assuming that the 
volume of the contents is 50 ml or 100 ml, calculate and 
express as kg per 10 litres. 

 
7. Lead Restriction 

 
Outline of the method: Determination of lead in lead 
restricted paints is carried out by precipitating the lead as 
sulphide from the separated pigment, which is finally 
oxidized to lead monoxide. 

 
Procedure: Shake about one gram of the ground 
pigment obtained, accurately weighed, continuously for 
one hour at room temperature with 1000 times its weight 
of an aqueous solution of hydrochloric acid containing 
0.25 percent by weight of hydrogen chloride. 

 
Allow the mixture to stand for one hour and then filter. 
Precipitate the lead salt contained in the clear filtrate as 
lead sulphide, filter, that the lead sulphide in air to convert 
it into lead sulphate, weigh calculate as lead monoxide 
(PbO) and express the result as percentage on the dry 
weight of the material taken for test. 



 

 

 

PARTICLE BOARDS 

 

Test Required & Procedure Frequency Acceptance Criteria 

 

1 2 -------------------- 

 

Identification (Physical Verification) 
 

Each particle board shall be legibly marked near any of 
its edge with the following. 

 
1. Name of the manufacturer or trade mark. 

 
2. Designation of particle board. 

 
3. Thickness and date of manufacture. 

 
4. Whether I.S.I. Certification marks exists. 

 
5. Dimensional Tolerace 

 
a) Length  8 mm 
b) Width  8 mm 
c) Thickness 

 
i) Boards upto and including 25mm thick  
5.0%] 

 
ii) Boards above 25mm thick  2.5%. 

 
Edges of the board shall be straight with a tolerance of 3 
mm. the persistent ring of condensed water in the rate of 
distillation by a few drops per second. 

 
 

One from each lot 

Density – The density of each sample shall not 
vary from the mean density by more than + 10%. 

 
Moisture content : The average value of the 
moisture content shall be between 7 to 16%. 

 
Water absorption : The value of water absorption 
shall not exceed 25% for two hrs, soaking and 
50% for 20 hrs. soaking. 

 
 

Exterior grade (I) : These particle boards shall 
not delaminate after 3 hrs. boiling in water at 
100'C. 

 
Interior Grade (Gr.II) : These particle boards shall 
not disintegrate and / or shall not detaminate after 
24 hrs. immersion in water at 27%  2’C. 

 
Swelling water : Swelling in thickness in 
% of original thickness for 2 hrs. immersion shall 
be determined and the same shall not be more 
than 5%. 
The Swelling in thickness due to surface 
absorption in two hours shall not be more than 
5%. 
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SAFETY CODE 
 

1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be kept in 
a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not 
be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. 
When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render 
it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and 
lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

9) i) No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray 
or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 
 
 
 

C E R T I F I C A T E 
 
 
 
 
 

The measurements on the basis of which the above entries for the Running Bill                                

were made have been taken jointly on and are recorded at pages of 

Measurement Book No.   . 

 
 
 
 
 
 
 

Date & Signature of Date & Signature of Date & Signature 

Contractor. Architect’s Representative of Site Engineer 

 (Seal).  

 
 
 
 
 
 
 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 
drawings, conditions and specifications. 

 
 
 
 
 
 
 

ARCHITECT SITE ENGINEER / BANK’s ENGINEER 



 

 

 
 

RUNNING A/C BILL 
 

Name of Contractor/Agency:    
Name of Work:    
Sr. No. of this Bill:                                                                       
No. and Date of Previous Bill.                                                 
Reference to Agreement No.      
Date of Written Order to Commence.                                   
Date of Completion as per Agreement.    

 
Sr. 
No. 

Item description Unit Rate 
(Rs.) 

As per Tender Upto Previous 
R/A Bill 

Upto Date 
(Gross) 

Present Bill Remarks 

Qty. Amt. 
 
(Rs.) 

Qty. Amt. 
 
(Rs.) 

Qty. Amt. 
 
(Rs.) 

Qty. Amt. 
 
(Rs.) 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

             

 
Note: 1. If Part Rate is allowed for any Item, it should be Net value since 

Indicated with reasons for allowing such a Rate. Previous Bill. 
2. If Adhoc Payment is made, it should be mentioned specifically. 

 
 

Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

a) Name of the Contractor  

b) Name of the Work as given in the Agreement 

c) Agreement W O 

d) Tender Amount 

e) Date of Commencement of Work 

f) Period allowed for Completion as per Agreement 

g) Date of Completion as per Agreement 

h) Period for which Extension of Time has been given 
 
 

Date Month Year 

i) 1st Extension vide Bank’s Letter No 

j) 2nd Extension vide Bank’s Letter No 

k) 3rd Extension vide Bank’s Letter No 
 
 

l) Reasons for which extensions have been previously given (Copies of the previous applications should be attached) 
 

m) Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc. 
 
 
 
 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work : Date of State of Work : 
 

Name of Contractor : Period of Completion : 

Agreement No : Date of Completion: 

 
Sr 

 
Nature of 

 
Date of 

 
Date of 

 
Period of 

 
Signature SE / PE 

 
Remarks 

No Hindrance occurrence which Hindrance   
  of Hindrance    
  Hindrance was    
 

 
1 

 
 

2 

 
 

3 

removed 

4 

 
 

5 

 
 

6 

 
 

7 
 
 
 
 
 
 
 
 
 
 

 

 

SE = Site Engineer PE =     

Project Engineer 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 
SITE BY THE CONTRACTOR 

 
No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 

 

Total Value of Materials at Site 
 
 

Secured Advance @………………………% of above Value B 
 
 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of the 
work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the materials are of 
imperishable nature and are all required by the contractor for use in the work in connection with the items for which 
rates of finished work have been agreed upon. 

 

Dated Signature of 
Site Engineer 

preparing the Bill 

 
Designation   

 

Dated Signature of 
Bank’s Architects 

 
 

(Name of the Architects) 
 
 

Dated signature of Contractor 
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LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS 

One of the following make of the material shall be used. The contractor will have to get the sample approved from the 
Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also applicable for any 
material, not mentioned in the specification or schedule of work. No deviations are allowed in these even during/ after 
Tender. 

 
1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ NITCO 

3 Ceramic floor Tiles (antiskid) Kajaria/Somany/ H.R.Johnson/ NITCO 

4 False Flooring Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated Flooring Pergo/ Tiles/ Xylos/ Armstrong/ Vista 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion Sections Jindal/ Hindalco/ MAAN 
8 Commercial Plywood Duro/Century/ Green/Alpro- Premium 

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica/ Sonear/ Archid 

10 Veneer Duro/Century / Durian/ Sonear/ Archid/ Green 

11 Drawer Sliding/ Patch Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma 
12 Floor Spring / Door Closer Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

13 Triple Computer Monitor 
Mount/ Stand Arm 

Vivo/ Dell/ HP 

14 Flush Door Century/ Archid/ Sonear 

15 Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer Drawer EBCO/ Hettich/ Blum 
17 Paints Asian/ Nerolac/ Berger/ Dulux 

a) Cement paint Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint 
(Interior and Exterior) 

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi Glass Co. 
Ltd./ Saint Gobain 

19 Cement Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro 

21 ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ DACK 

24 Corian Corian/ LG/ Samsung 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 

27 Solid Sueface material CORIAN or equivalent 

28 Tile Adhesive CICO, Pidilight, Unitile 

29 Insulation Lioyed Insulation, UP Twiga or equivalent 

30 Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent 

31 Sanitary fittings Hindware or equivalent 
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LIST OF MATERIALS OF APPROVED BRANDS FOR HVAC WORKS 
 
 
 

1 PVC/MS CONDUIT PIPE (ISI) MARKED BEC / PRECISION / AKG / SETIA / CAP 

   
2 WIRES 1100V GRADE FRLS MULTI 

STRANDED ONLY-ISI 
FINOLEX/ SKYTON/ NATIONAL/ BONTON/ 
GRANDLAY/ POLYCAB / RR KEBEL/ KEI 
/RELISONS 

   
3 CABLES 1100V PVC INSULATED FRLS XLPE SKYTON/ BONTON/ NATIONAL/ GLOSTAR/ 

CCI / BONTON/KEI /RELISONS 
/ GRANDLAY/ POLYCAB / FINOLEX 

   
4 DISTRIBUTION BOARDS (DOUBLE DOOR 

TYPE) MCBS, MCCBS & ELCBS 
LEGRAND/ L&T-HAGER/ ABB/ 
MDS/C&S/HPL 

   
5 MOULAR SWITCH, SOCKET, PLATES, BOXES & 

OTHER ACCESSORIES (MDEL MENTIONED) 
LEGRAND- Linc/ Mosiac/ CRABTREE- 
Athena/ PHILIPS-Elite / MK - Wraparound/ 
North West- Stylus only 
/Anchor – Woods/Viola/ Simon-Vivid- 38/ 
Great White-Myraha 

   
6 FLUORESCENT LUMINAIRES PHILIPS / CROMPTON / BAJAJ / TRILUX / 

HAVELLS / HELONIX / WIPRO / EVEREADY 
/ HPL 

   
7 METAL CLAD SOCKET OUTLETS ABB/ L&T/ LEGRAND/ NORTH WEST/ C &S 

   
8 TELEPHONE CABLE DELTON/AMP/D-LINK / FINOLEX 

   
9 BAKELITE SHEET HYLAM / FORMICA 

   
10 SOLDERLESS LUGS / FERRULES DOWELL 

   
11 CABLE GLANDS COMET /GRIPWEL/ DOWEL 

   
12 TAG BLOCK (TELE) KRONE 

   
13 DISTRIBUTION BOARDS (DOUBLE DOOR 

TYPE) 
INDOASIAN / SCHNIDER / LEGRAND / 
L&T-HAGER / ABB/ C&S / 

   
14 FIRE ALARM SYSTEM / CCTV/ DOOR ACCESS VINTAGE / CROMPTON 
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15 JOINTING KITS/ CONNECTORS SCREWLESS WAGO & CONTROLS (I) LTD 

   
16 METERING EQUIPMENTS RISHAB/ AE/ CONZERV / L&T / SECURE 

   
17 ASS/VSS KAYACEE/ L&T 

   
18 FANS CG/BAJAJ/USHA/BAJA/ HAVELLS/ ORIENT 

   
19 LAN & VOICE AMP/ D-LINK 

   
20 VOLTAGE STABILIZER & AC TIMER RITLINES/BLUE BIRD/LOGICSTATE/ 

INLINE / V-GAURD/SERVOKON/SERVEL/ 
RUPTRONICS 

 
 
 
 
 
 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor 
however shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. 
The decision of Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make 
of the equipment not specified shall be got approved by the Bank’s Electrical engineer. 
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PREAMBLE: 

BILL OF QUANTITIES 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 
OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 
OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT 
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES 
BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT 
FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST. 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 
 

 

SIGNATURE OF CONTRACTOR DATE: SEAL 

 



Contractor’s Signature & Stamp Page 92 of 94 MOHAN AND ASSOCIATES. 

 

 

SAMPLE BUSINESS RULE DOCUMENT 
BUSINESS RULE DOCUMENT OF ONLINE AUCTION 

BUYER NAME STATE BANK OF INDIA 
AUCTION TO BE CONDUCTED 

BY 
M/s. Antares Systems Limited, Bangalore, 

#24,3rd Stage, 4th Block, Basveshwara Nagar, 
Bangalore- 560079, India 

Mr. Pravesh Mani 
MOB-919044314492 

Website Link: 
(https://www.tenderwizard.com/SBI 

TENDER) 
Date & Time of Auction 
Online Auction Date: (Date and Time of AUCTION to be intimated after opening of technical bid and Price bid) 

 
Auction Time: One hour 

 
(With 6 extensions of 5 min each) 

 
DOCUMENTS ATTACHED (A) Business rules for Auction 
(B) terms & conditions of Auction 
(C) Annexure -I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 

 
SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the bidder sown interest 
Neither the Service Provider nor SBI will be responsible for any lapses /failure on the part of the Contractor/Vendor, 
in such cases 

 
Important Note: As per the new Inter-operability guidelines released by Controller of Certifying Authorities (CCA), the 
Secured Socket Layer (SSL) certificate for an e-Procurement application is generated on a new algorithm, SHA2. 
Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2algorithm compliant. 
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista/Windows7or applicable 
version to be installed in the irrespective PC/Laptop. In case of Windows XP service pack 3, if you get any issue you 
can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and also at 
our corporate website www.auctiontiger.net just below the label of “Download”. 

 
(A) Business rules for Auction: 

 
1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may 

resort to i.e. ON-LINE BIDDING on INTERNET. 
 

2. For the proposed Auction, technically and commercially acceptable bidders only shall be eligible to participate. 
 

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 
commencement of on line bidding on Internet SBI will inform the Contractor/Vendor in writing in case Auction, 
the details of service provider to enable them to contact and get trained. 

 
4. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated 

through service provider for compliance. 
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5. Contractor/Vendors have to send the mail the compliance form in the prescribed format (provided by service 
provider) before start of Auction. Without this the Contractor/ Vendor will not be eligible to participate in the 
event. 

 
6. Auction will be conducted on schedule date &time. 

 
7. At the end of Auction event, the lowest bidder value will be known on the network. 

 
8. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to- case basis to 

SBI through service provider within 24hours of auction without fail. 
 

9. In case SBI decides not to go for Auction procedure for this tender enquiry, the price bids and price impacts, if 
any already submitted and available with SBI shall be opened as per SBI standard practice. 

 
The Auction will be treated as closed only when the bidding process get closed in all respects for the item listed 
in the tender. 

 
(B) Terms & conditions of Auction: 

 
SBI shall finalize the procurement of the item against this Tender through Auction mode. SBI has made 
arrangement with M/s. Antares Systems Limited, Bangalore, who shall be SBI’s authorized service provider 
for the same. Please go through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid. 

 
1. Computerized Auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall be 

quoting from their own offices/place of their choice. Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractor/ Vendors themselves. In the even to failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent. 
Situation bidders are requested to make all the necessary arrangements/alternatives such as back–up power 
supply whatever required so that they are able to circumvent such situation and still be able to participate 
in the Auction successfully. Failure of power at the premises of Contractor/ Vendors during the Auction cannot 
be the cause for not participating in the Auction. On account of this the time for the auction cannot be extended 
and SBI is not responsible for such eventualities. 

 
2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the 

Rules related to the Auction. You are required to give your compliance on it before start of bid process. 
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit 
of Measurement will be displayed in Online Auction. 

 
4. BIDPRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of 

India. 
 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 

 
6. At the end of the Auction, bidder has to provide the price confirmation letter & a detail break up for his lowest 

offer within 24 hour of closing of auction as per the Annexure III & IV respectively. 
 

7. Procedure of Auction: 


