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NOTICE INVITING TENDERS 

 

TENDER FOR INTERIOR DESIGNING FOR YOUR NEW PREMISES TO BE ACQUIRED 
AT ANDHERI, VERSOVA BRANCH FOR STATE BANK OF INDIA 

 

Premises & Estate Department, SBI, Mumbai invites for captioned work from the SBI eligible 
contractors. Contractors who receive invitation from e-tendering agency are only entitled to 
quote for this tender. 

 
Details of the tenders are as under: 

 

Sr.No. Particulars Details 

1 Name of work Tender for Interior Designing for your New 
Premises to be acquired at Andheri, Versova 
Branch for State Bank of India. 

2 Nature of Work  Interior Works. 

3 Time allowed  for completion ----- Days. 

4 Earnest Money Deposit Rs. 20,000.00/- (Rupees Twenty Thousand Only)by 

means of Demand Draft only (Valid for a period of 90 

Days from the last date of submission of the tender) from 

any scheduled Nationalized Bank drawn in favor of State 

Bank of India and payable at Mumbai. 

5 Initial Security Deposit (ISD) 2% of contract amount (EMD will be returned on receipt 
of ISD). The successful bidder(s) shall be responsible to 
deposit Initial security deposit @ 2% of the Contract 
Value by way of demand draft in favour of Assistant 
General Manager (P&E) and payable at Mum ba i  
within 
10 days from the date of receipt of work order from 
SBI/Architects. 
The SBI may consider accepting ISD in the form of 
Bank Guarantee issued by any Scheduled Bank in the 
format supplied/approved by the SBI within its sole 
discretion but the same cannot be considered as a right 
of the bidder. 

6 Additional security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 
10% or more, below estimated project cost), the bank 
may ask such bidder to deposit additional security 
deposit (ASD) equivalent to difference of estimated cost 
vis-à-vis L-1 quoted amount for due fulfillment of 
contract. Such ASD could be in the form of FDR / 
Bank’s guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion of 
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  work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or 
to forfeit such ASD as the case may be within its sole 
discretion 

7 Date of availability of 

tender documents on 

Service Provider’s website 

 

 (a) Technical Bid 02.06.2026 to 22.06.2026 on Bank’s website : 

https://bank.sbi/web/sbi-in-the-news/procurement-news 

and e-Tender Portal: 
www.tenderwizard.com/SBIETENDER 

 (b) Price Bid (only to those 
bidders who qualify in 
Technical Bid.) 

02.06.2026 to 22.06.2026 
Available at M/s Antares systems Ltd. our Service 

Provider’s portal  

www.tenderwizard.com/SBIETENDER 

8 Last date & time for 
submission of EMD of tender 
document 

22.06.2026  by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD by stipulated date and time at 
specified address failing which they will not be allowed 
to participate in E-Tendering 

9 Address for submission of 
EMD of tender document 

The Assistant General Manager, 
Premises & Estate Department, 
State Bank of India, 
Local Head Office, Mumbai  
Circle, 
Bandra Kurla Complex, 
Bandra (E) Mumbai- 
400051    

10 Date and Time of opening of 
Online Technical Bid 

23.06.2026 by 03:30 PM 

11 Last date & time for 
submission of Online 
Technical bid 

22.06.2026 by 03:00 PM To be submitted (All the 
pages with sign and stamp without fail) online on e-
tender portal www.tenderwizard.com/SBIETENDER 

12 Date and Time of opening of 
Online Price Bid 

22.06.2026 by 03:00 PM 

13 Date and time for submission 
of Online Price Bid by the 
bidders qualified in Technical 
Bid. 

22.06.2026 till 03:00 PM Available at M/sAntares 
systems Ltd, our Service Provider’s portal 
www.tenderwizard.com/SBIETENDER (Price Bids of 
only Technically qualifies Bidders will be opened) 

14 Defects Liability period One year from the date of virtual completion of work. 

15 Liquidated Damages 0.50% per week subject to max. 5% of contract amount 
for delay in completion of work. 

https://bank.sbi/web/sbi-in-the-news/procurement-news
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
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16 Validity of offer 90 days from the date of opening of Price-bid 

17 Value of Interim Certificate 20.00 Lacs 
No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances 

18 Submission of Technical 
Bid (Hard Copy) 

1. Contractors shall download the entire Technical 
Bid to get acquainted with the terms and 
conditions and shall upload compulsorily the 
pages numbered from 01 to 09 of the 
technical bid without fail in the e-tendering 
portal after putting the signature and seal. 
Failing to upload as stated above, the tender will 
be rejected. 

2. However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in 

serial order containing all pages duly signed 

with company seal and date to this Office within 

7 days of receipt of confirmation. Failure to 

submit the hardcopy of Technical Bid may 

render the bidder disqualifies. 

19 e-Tender Service Provider Contact persons: 
Vendor Help Desk Numbers: 

+91-9073677150, +91-9073677151,  

+91-9073677152, +91-9674758723,  

+91-9674758726, +91-9674758506, 

Mr. Kushal Bose,  

Mobile: +91-9674758719,  

Email: kushal.b@antaressystems.com 

Mr. Biswajit Chakraborty,  

Mobile: +91-9674758723,  

Email: biswajit.c@antaressystems.com                          

 

 

 
20. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 

 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained 
in this regard. 

 
22. Tenders received without EMD shall be summarily rejected and such tenders shall not be 
allowed to participate in the online price bidding process. 

mailto:biswajit.c@antaressystems.com
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23. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

24. For any clarifications regarding E-Tendering procedure, System requirements etc. please 
contact M/s. Antares Systems Limited, Bangalore. 

 

 
Yours Faithfully, 

 
Mandar Ovalekar  
Architect & Interior Designer 
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SECTION – 1 

 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
 

Sealed Tenders are invited by M/s. Parelkar- Ovalekar-Parpia, for and on behalf of SBI, 
for Tender for proposed Interior Designing for your New premises to be acquired at 
Andheri, Versova Branch for State Bank of India. 

 
1. Site and its location 

 
The proposed work is to be carried out at Branch Bank at Mumbai for State Bank 

of India. 

 
           2.0       Tender documents 

 
 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 

 
Instructions to tenderers 

General conditions of Contract 

Special conditions of Contract 

Additional specifications 

Drawings 

Price bid A 

 
 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
 The tender documents are not transferable. 

 
           3.0        Site Visit 

 
 The tenderer must obtain himself on his own responsibility and his own expenses all 
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information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic regulations 
etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
             4.0      Earnest Money 

 
 The tenderers are requested to submit the Earnest Money of Rs. 20,000.00/- (Rupees 

Twenty Thousand Only) by means of Demand Draft only (Valid for a period of 90 Days 
from the last date of submission of the tender) from any Scheduled Nationalized Bank 
drawn in favour of State Bank of India and payable in Mumbai. 

 
 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

 
 No interest will be paid on the EMD. 

 
 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

 
 EMD of successful tenderer will also be returned on receipt of Initial Security Deposit. 

 
5.0 Initial/ Security Deposit 

 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value in favour of SBI within a period of 15 days of acceptance of tender. EMD will be 
returned on receipt of Initial security Deposit. 

 
                       Security Deposit 

 
 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 
Total Security Deposit shall be paid to the contract on the basis of Architect’s certifying 
the virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

 
            6.0        Additional Security Deposit 

 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of 
contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name 
as per format approved by the Bank. On successful completion of work ASD will be 
returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 

 
 No interest shall be paid to the amount retained by the Bank as Security Deposit& 

Additional Security Deposit. 



M/s ParelkarOvalekarParpia Signature of Contractor with Seal 

 
Page 8 of 59  

 

 
7.0 Signing of contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the receipt of 
intimation of acceptance of the tender by the Bank. However, the written acceptance of 
the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 
8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of ----- Days from the date of award of work. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date 
of opening price bid. If the tenderer withdraws his/her offer during the value period or 
makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

 
           11.0      Rate and prices: 

 
 In case of item rate tender 

 
 The tenderers shall quote their rates for individual items both in words and figure. In case 

of discrepancy between the rate quoted in words and figures, the unit rate quantity in 
words will prevail. If no rate is quoted for one or more items such tender shall be treated 
as “Incomplete Tender” and shall be summarily rejected. 

 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

 
 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI. 

 
 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 

 Each page shall be totaled and the grand total shall be given. 



M/s ParelkarOvalekarParpia Signature of Contractor with Seal 

 
Page 9 of 59  

 

 
 The rate quoted shall be firm and shall include all costs, allowances etc.   excluding         
G.S.T, which shall be payable / reimbursed at actuals. 

 
 The SBI reserves their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

  In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as 
per rates quoted by them in this tender without any claim for price escalation. 
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LETTER OF UNDERTAKING 
 
 

To, 
The Assistant General Manager (P&E), 
Premises & Estate Department, 
State Bank of India, 
Local Head Office, Mumbai Circle, 
Bandra Kurla Complex,  
Bandra (East), Mumbai 400051 

 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site 
of the works specified in the said memorandum and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the 
said memorandum at the rates mentioned in the attached Schedule of Quantities and in 
accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of 
Quantities and Conditions of Contract and with such materials as are provided for by, and in all 
other respects in accordance with such conditions so far as they may be applicable. 

 
MEMORANDUM 

(a) Description of work Tender for Interior Designing for your New Premises 
to be acquired at Andheri, Versova Branch for State 
Bank of India 
 

(b) Earnest Money Rs. 20,000.00/- (Rupees Twenty Thousand Only)by 

means of Demand Draft / Pay Order (Valid for a period of 

90 Days from the last date of submission of the tender) 

from any scheduled Nationalized Bank drawn in favour of 

State Bank of India and payable in Mumbai. 

(c) Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work 

----- Days 

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or 
in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I / We have deposited a sum of of Rs. 20,000.00/- (Rupees Twenty Thousand Only) the 

total tender amount as Earnest Money with the State Bank of India on behalf of SBI which 
amount is not to bear any interest. Should I / We fail to execute the Contract when called 
upon to do so I / We do hereby agree that this sum shall be forfeited by me/us to State Bank 
of India. 

 
3) I/ We have read and understood various clauses of this tender and hereby submit our 
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specific undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” to 
deposit Additional Security Deposit (ASD) of required amount as provided for in this 
tender and within the stipulated period, in case, my/our tender is found too low (i.e. beyond 
10% of the estimated cost), as a performance guarantee for due fulfilment of our contractual 
obligation for the project. 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including 
compliance of any such other conditions of tender within the stipulated time. I /We hereby, 
authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take further 
necessary action as deemed fit including debarring our firm from participating in SBI future 
tenders/de-paneling etc. 

 
4) I/ We understand that as per terms of this tender, the SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, therefore, 
undertake that we shall not raise any claim/ compensation in the eventuality of Bank/SBI 
deciding to drop any of the work from the scope of work of this tender at any stage during 
the contract period. Further, we also undertake to execute the work entrusted to us in 
phases on our approved rates and within stipulated time limit without any extra claim for 
price escalation as also provided for in the clause 11.1.14“Instructions to Tenderers” of this 
tender. 

 
5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion period 
including authorized extended contract period, if any. 

 
6)   Our Bankers are: 

I) 
 

ii) 
 

The names of partners of our firm are: 
i) 

 
ii) 

 
Name of the partner of the firm 
Authorised to sign 
Or 
(Name of person having Power of 
Attorney to sign the Contract. 
(Certified true copy of the Power 
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i) 

 
ii) 
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(A) Contact Information 
 

 

M/s. Antares Systems Limited 

 

State Bank of India 

 

‘Honganasu’, #137/3, Bangalore-Mysore Road 

Opposite Metro Pillar #P-696, Kengeri 

Bengaluru – 560 060, India 

Phone: 080-45982100 

 

Vendor Help Desk Numbers: 

+91-9073677150, +91-9073677151,  

+91-9073677152, +91-9674758723,  

+91-9674758726, +91-9674758506, 

 

Mr. Kushal Bose,  

Mobile: +91-9674758719,  

Email: kushal.b@antaressystems.com 

 

Mr. Biswajit Chakraborty,  

Mobile: +91-9674758723,  

Email: biswajit.c@antaressystems.com 

 

The AGM (P&E),  

LHO Mumbai Metro, State Bank of India,  

3rd Floor, Synergy Building,  

Bandra Kurla Complex,  

Mumbai - 51.  

Contact No.-02267514341/5654 

E-mail : agmpe.lhomum@sbi.co.in 

 

 

 

 

Officer Name Ramkishan Sinha 

Department   :Manager (Electrical) 

 

 

mailto:agmpe.lhomum@sbi.co.in
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(B) SAMPLE BUISNESS RULE DOCUMENT 

 
TENDERING FOR INTERIOR DESIGNING FOR YOUR NEW PREMISES TO BE ACQUIRED AT 

ANDHERI, VERSOVA BRANCH FOR STATE BANK OF INDIA. 
 

 

(A) Business rules for E-tendering: 

 
1. Only empaneled contractors with SBI under appropriate category who are invited by the 

project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider 

to enable them to contact and get trained. 

 
4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider),before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 

 
6. The Contractors will be required to submit the various documents in sealed Envelope to 

the office of State Bank of India at the address mentioned hereinbefore by the stipulated 
date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each page (2) 
Demand Draft of specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender 
documents. Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed 

in all respects for the item listed in the tender. 

 

9. Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Ltd. has been 

engaged by SBI an authorized service provider. Please go through the guidelines given below and submit 

your acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Ltd., on pre-specified date. While the 

Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other 

paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of 

their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. In order 

to ward-off such contingent situation bidders are requested to make all the necessary arrangements/ 

alternatives such as back–up power supply whatever required so that they are able to circumvent such 

situation and still be able to participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. On account 

of this the time for the E-tendering cannot be extended and SBI is not responsible for such eventualities. 
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2. M/s. Antares Systems Ltd., shall arrange to train your nominated person(s), without any cost to you. They 

shall also explain you all the Rules related to the E-tendering. You are required to give your compliance on 

it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed 

Architects. 

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not 

be subjected to any change whatsoever. 

 

6. Procedure of E-tendering: 

 

i. Online E-tendering: 

 

(a) The NIT &Technical bid available on the Bank’s website during the period specified in the NIT. 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and 

qualified for participating in the price bidding as provisions mentioned herein above through SBI 

approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will 

be required to fill-in their percentage rates on overall estimate. 

(d) The Contractors are advised not to wait till the last minute to submit their online tender price bid to 

avoid complications related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 

treated as “Incomplete Tender” and shall be liable for rejection. 

 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares 

Systems Ltd. The Bidders are requested to change the Password after the receipt of initial Password from 

M/s. Antares Systems Ltd. All bids made from the Login ID given to the bidder will be deemed to have been 

made by the bidder.  

 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 

made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted 

bid price. In case the L-1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall at 

liberty to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD. 

 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract shall be 

final and binding on all the Bidders.  

  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, without 

assigning any reason. 

 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 

the cause. 
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12. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till 

date.  

 

13.  Note: Firm should possess valid digital signature for this e-tender. 

 

1. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 

directly or indirectly by communicating with other suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.  

 

- SBI or its authorized service provider M/s. Antares Systems Ltd. shall not have any liability to Bidders 

for any interruption or delay in access to the site irrespective of the cause. 

 

- SBI or its authorized service provider/s. Antares Systems Ltd. is not responsible for any damages, 

including damages that result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s. Antares Systems Ltd. will not be held responsible for consequential 

damages, including but not limited to systems problems, inability to use the system, loss of electronic 

information etc. 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s. 

Antares Systems Ltd. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online even 

 
 
 
 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL 
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(B) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

 
To, 

Antares Systems Ltd.  

‘Honganasu’, #137/3, Bangalore-Mysore Road 

Opposite Metro Pillar #P-696, Kengeri 

Bengaluru – 560 060, India 

 
Sub: Tender for Interior Designing for your New Premises to be acquired at 
Andheri, Versova Branch for State Bank of India. 

 

Dear Sir, 

 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document 

 
This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement 
to them. 

3) We also confirm that we have taken the training on the auction tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever 
for my/our failure to access & bid on the e-auction platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority. 

6) We also confirm that we will mail the price confirmation / break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse 
auction and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 
auction process. 

 
With regards, Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on kushal.b@antaressystems.com 

mailto:kushal.b@antaressystems.com
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(C) Price Confirmation Letter (Annexure III) 
 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

 
To, 

Antares Systems Ltd.  

‘Honganasu’, #137/3, Bangalore-Mysore Road 

Opposite Metro Pillar #P-696, Kengeri 

Bengaluru – 560 060, India 

 

 
Sub: Tender for Interior Designing for your New Premises to be acquired at 
Andheri, Versova Branch for State Bank of India. 

 

Online Price Bid Date: 

 

Dear Sir, 
 

We confirm that we have quoted. 
 

 
 

 

Thanking you and looking forward to the valuable order from SBI. 

Yours sincerely, 

For    

 

Name: 
Company: 
Date: 
Seal: 
Scan it and send to this Document on kushal.b@antaressystems.com 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:kushal.b@antaressystems.com
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(D) Price break up (Annexure IV) 
 

Detailed Price Break up as per tender document 

GENERAL CONDITIONS OF CONTRACT 

 

 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
Architects/ Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 
 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 
 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank 

of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and a Local Head Office at Andheri Mumbai 400051 and includes 
the client’s representatives, successors and assigns. 

 
 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative 

for day-to-day supervision of work and to give instructions to the contractors. 
 

 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 
undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of 
company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description 
in the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the 
contractor under the contract. 

 
5. ‘Engineer’ shall mean the representative of the Architect/consultant. 

 
6. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time ‘Contract value shall mean value of the 
entire work as stipulated in the letter of acceptance of tender subject such additions there 
to or deductions there from as may be made under the provide herein after contained. 

 
7. Spécifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 

8. “Month” means calendar month. 

 
1.1.9 “Week” means seven consecutive days. 

 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
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11. “SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the Assistant General Manager, Premises & Estate Department, State Bank 
of India, LHO, Mumbai. 

 
12. The following shall constitute the Joint Project Committee (herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the 

Architects Site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 

 
i) Assistant General Manager, Premises & Estate Department of SBI 
ii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated 

by the Assistant General Manager, Premises & Estate Department, State Bank of 
India, LHO, Mumbai. 

iii) Concerned partner / proprietor of the Architects and their Resident Architect 
Member. 

 
CLAUSE 

 

1.0 Total Security Deposit 

 

Total Security deposit comprise of 

Earnest Money Deposit 

Initial security deposit 

Retention Money 

a) Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs.20,000.00/- (Rupees Twenty Thousand Only) in 
the form of Demand draft or banker’s cheque drawn in favour of Assistant General 
Manager (P&E), State Bank of India payable at Mumbai. No tender shall be considered 
unless the EMD is so deposited in the required form. No interest shall be paid on this 
EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to 
award the contract is taken without interest. The EMD shall stand absolutely forfeited if 
the tenderer revokes his tender at any time the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI the contractor fails to 
enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
fails to commence the work within the stipulated time. EMD of successful tenderer shall 
also be refunded on receipt of ISD. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR drawn 
on any scheduled Bank and shall be deposited within 15 days from the date of 
acceptance of tender. 

 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
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equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of 
contract as performance guarantee. Such ASD could be in the form of FDR / Bank’s 
guarantee in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the case 
may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

c) Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the 
contract value.The50% of the total security deposit shall be refunded to the contractor 
without any interest on issue of Virtual Completion certificate by the Architect/consultant. 
The balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor 
has satisfactorily attended to all defects, if any, in accordance with the conditions of 
contract including site clearance. 

 
2.0 Language 

 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0 Errors, omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 

 
4.0 Scope of Work: 

 
The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the Architect/consultant. The Architect/consultant at the directions 
of the SBI from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s 
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/consultant’s instructions in regard to the variation or modification of the design, quality or 
quantity of any work or the addition or omission or substitution work. Any discrepancy in 
the drawings or between BOQ and / or drawings and / or specifications. The removal from 
the site of any material brought thereon by the Contractor and any substitution of any 
other materials therefore the removal and / or re-executed of any work executed by him. 
The dismissal from the work of any person engaged thereupon. 
 
 

 

 
5.0 i) Letter of Acceptance: 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or 
through the Architect by registered post or otherwise depositing at the of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms 
of the tender. The letter of acceptance shall constitute a binding contract between the SBI 
and the contractor. 

 
ii) Contract Agreement: 

 
On receipt of intimation of the acceptance of tender from the SBI/ Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen days there 
of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 

 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
consultants are the properties of the SBI. They are not to be used on other work. 

 
                        Detailed drawings and instructions: 

 
The SBI through its Architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. 
All such drawings and instructions shall be consistent with contract documents, true 
developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
Architect/consultant 

 
           7.0        Copies of agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
8.0 Liquidated damages: 

 
If the contractor fails to maintain the required progress in terms of clause 28/29 of GCC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damage at the rate 
of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 
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Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI /ARCHITECT/ consultant he shall be removed from the site immediately. 
 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there from. 

 
11.0 Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the Architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
Architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 

 
12.0 Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per clause 
24.0 at his own cost. The policy may be taken in joint names of the contractor and the SBI 
and the original policy may be lodged with the SBI 

 
13.0 Inspection of work: 

The SBI / Architect / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI/Architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBI/ Architect /Consultant except the representative of Public authorities shall be 
allowed on the work at any time. The proposed work either during its construction stage or 
its completion can also be inspected by the Chief Technical Examiner’s Organization a 
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wing of Central Vigilance commission. 

 
14.0 Assignment and subletting 

 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI through 
the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 

 

 
15.0 Quality of materials, workmanship & Test 

 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject from 
time to time to such tests as the Architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of 
work before incorporation in the work for testing as may be selected and required by the 
Architect/consultant. 

 
ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved in 
writing by the Architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment. The approved samples shall be the 
signed by the Architect / Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

 
iii) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv) Costs of tests not provided for 

 
If any test is ordered by the Architect/ Consultant which is either 

 
a)    If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site or 
the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 
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16.0 Obtaining information related to execution of work 

 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s Superintendence 

 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect / Consultant may consider necessary until 
the expiry of the defects liability period, stated here to. 

 

18.0 Quantities 

i)    The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0 Works to be measured 

 
The Architect/Consultant may from time to time intimate to the contractor that he requires 
the work to be measured and the contractor shall forthwith attend or send a 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements 
with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the 
pages of the measurement book in which the measurements have been recorded in token 
of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the Measurement Book (M.B.) Should the contractor not 
attend or neglect or omit to depute his representative to take measurements, the 
measurements recorded by the representative of the Architect / consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 

 
20.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates 
the contract. In case the SBI / Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any. alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or omit 
from as the case may be in accordance with such but the contractor shall not do any work 
extra to or make any alterations or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Architect/ Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect / Consultant and the same shall be added to or deducted from the contract 
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value, as the case may be. 

 
21.0 Valuation of Variations 

 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

 
a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the 
work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and 
profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement 

 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 

 
On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
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equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBI and shall clear, level and dress, compact the site as required by the SBI 

 
d) Shall put the SBI in undisputed custody and possession of the site and all land allot by the 

SBI 
 

e) Shall hand over the work in a peaceful manner to the SBI 
 

f) All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI 

 
g)  

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a 
waiver of any right or claim of the SBI against the contractor in respect of or work at the 
site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 

 
The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out 
in such manner as not to impede the progress of the works included in the contract. 

 
                       Insurance of works 

 
 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of theSBI and the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBIand contractor are covered for the 
period stipulated vide clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 
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b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

 
c) Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever require 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

 
                       Damage to persons and property 

 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through 
any lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

 
                       Contractor to indemnify SBI 

 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
25.2 of this clause. 

 
                       Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Architect / consultant in this behalf. 

 
                      Third Party Insurance 
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 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due 
to the matters referred to in the provision to clause 24.0 thereof. 

 

 

 
 Minimum amount of Third-Party Insurance 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 
 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
                       Accident or Injury to workman: 
  

The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

 
 Insurance against accidents etc. to workmen 

 
The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the Architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect /consultant when such policy of insurance and the receipt for the payment of the 
current premium. 

 

 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor. 

 
 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 
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the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged 

 
26.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date, fifteen days from 
the date of award of letter by the SBI/Architects. 

 
27.0 Time for completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of ---- Days from the date of commencement. If 
required in the contract or as directed by the Architect / consultant. The contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 

 
28.0 Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reason in detail and his 
justification if any’, for the delays. The Architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29. Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Architect / consultant shall thereupon take such steps 
as considered necessary by the Architect / consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communications from 
the Architect / consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor will he be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
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Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect / consultant. However, the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
31.0 No compensation or restrictions of work 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Architect / consultant shall give notice in writing that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise what so ever on 
account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the foreclosure of the whole or 
part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona-fide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect / Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in 
this respect the decision of Architect / consultant shall be final. 

 
32.0      Suspension of work 

 
i)         The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or 
any part thereof for such time and in such manner as Architect /consultant may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 

 
i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
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The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of 

the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect/consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract certificate of Architect /consultant as 
to the value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall 

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him ( The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted f any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or  procured any material or  entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s right to terminate the contract 

 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the Architect / Consultant or if the contractor (whether 
an individual firm or incorporated Company) shall suffer execution to be issued or shall 
suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment dueto 
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which may become due to the contractor there under: 
 

a) has abandoned the contract; or 
 

b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts matters or things by this contract to be observed and performed by the contactor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI 
or Architect’s / consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been determined and as if 
the works subsequently had been executed by or on behalf of the contractor. And, further 
the SBI through the Architect / consultant their agents or employees may enter upon and 
take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and plant for 
the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
Architect / consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the act of the SBI incidental to the sale of the materials etc. 

 

35.0 Certificate of payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve 
the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous 
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certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.) 

 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 20.00 Lakh. 

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 

 

 
              36.0   A. Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question , claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings specifications, estimates, instructions orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made 
or proposed to be made from the contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises & Estate Department), SBI, Local Head Office, Mumbai and endorse a copy of 
the same to the Architect, within 30 days from the date of disallowance thereof or the date 
of deduction or recovery. The said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of 
any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager (Premises & Estate Department)/Dy. 
General Manager (Premises),in the manner and within the time as aforesaid. The 
Contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to the Assistant General Manager (Premises & Estate 
Department),/Dy. General Manager (Premises), in writing in the manner and within the 
time aforesaid. 

 
B. Settlement of Disputes and Arbitration 

 
The Assistant General Manager (Premises & Estate Department) /Dy. General Manager 
(Premises), shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of the Assistant General 
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Manager (Premises & Estate Department) /Dy. General Manager (Premises) Submit his 
claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises 
& Estate Department) /Dy. General Manager (Premises). 

 
i) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director & Corporate Development 
Officer of the SBI for appointment of an arbitrator to adjudicate the notified claims falling 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
ii) Except where the decision has become final, binding and conclusive in terms of 

thecontract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 
Director &Corporate Development Officer. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with 
the matters to which the Contract relates in the course of his duties as Bank Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another sole arbitrator shall be appointed in the 
manner aforesaid by the said Chief General Manager/Dy.Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re- 
enactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a SBI Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The Cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid. 

 
            37.0     Water Supply 

 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
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i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s. 

 
ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 

 
  
 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original condition after wells are dismantled on completion of work or 
hand over the well to the SBI without any compensation as directed by the Architect / 
consultant. 

 
38.0 Power Supply 

 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose. 

 
39.0 Treasure Trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 

40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 

 
41.0 Maintenance of Registers 

 
The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of SBI/Architect / consultant whenever 
desired by them. The contractor shall also maintain the records / registers as required by 
the local authorities / Govt. from time to time. 

I) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 

iv) Register for labour 

 
                        Force Majeure 

 
 Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
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hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

 
 As soon as the cause of force majeure has been removed the party whose ability perform 

its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 

 
 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal to 
the period of delay occasioned by such events. 

 
 Should one or both parties be prevented from fulfilling the contractual obligations by state 

of force majeure lasting to a period of 6 months or wore the two parties, shall each other 
to decide regarding the future execution of this agreement. 

 
43.0 Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 

vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment        

hereof 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)    Prevailing Indian Electricity rules & act. 

 
44.0 Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect / 
consultant. The contractor shall also such report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
 

45.0 Workers’ Accommodation 

 
The work is to be carried out in the bank’s residential complex. Hence, no worker shall be 
permitted to stay within the premises. However, one guard may be permitted to safeguard 



M/s ParelkarOvalekarParpia Signature of Contractor with Seal 

 
Page 37 of 59  

 

the materials procured by the contractor, at contractor’s risk and cost.  
 
Prior permission of the guard may be obtained by submitting the necessary details to the 
bank and seeking the permission from bank’s authorized person.
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SPECIAL CONDITION OF CONTRACT 

 

Scope of work 

 
                1.0      The scope of work is to carry out for the Tender for Proposed Tender for Interior   

Designing    for your New Premises to be acquired at Andheri, Versova Branch for 
State Bank of India.. 

 
2.0 Address of site 

 
            The site is located at Andheri, Mumbai.     

 
3.0 Dimensions and levels 

 
All dimensions and levels shown on the drawings shall be verified by the contractor and 
the site and he will be held responsible for the accuracy and maintenance of. All the 
dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 

 
4.0 Notice of operation 

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures. 

 
7.0 Temporary works. 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the Architect / consultant may require in 
accordance with the conditions of contract at his own cost the contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually adopted 
for their execution. 

 
8.0 Water power and other facilities 
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a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well 
/open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges as instructed. 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contractor and charges payable for permanent 
connections, if any, shall be initially paid by the contractor and the SBI will reimburse the 
amount on production of receipts 

 
d) The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0 Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 

 
10.0 Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0 Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor makes the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and 
rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General house keeping 
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12.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Architect / 
consultant as and when demanded- Any instruction which the Architect /consultant may 
like to issue to the contractor or the contractor may like to bring to the Architect / 
consultant two copies of such instructions shall be taken from the site order book and one 
copy will be handed over to the party against proper acknowledgment and the second 
copy will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0 Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the Architect/ 
consultant. - 

 
15.0 Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off- 
site activities borrow pits has been properly disposed of. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialist contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the Architect/ 
consultant indicating therein the name of the project and other details as given by the 
Architect/consultant at his own cost and remove the same on completion of work. 
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18.0 As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The Architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the Architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the Architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the Architect / 
consultant and resubmit to him for approval. The Architect / consultant will return one 
copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 

 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / Architect / Consultant and submit two copies of such modified drawings to the 
Architect / Consultant for approval. The Architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum 
doors and windows and any other item as specified in the tender. The Architect / 
Consultant may approve any make / agency within the approved list as given in the 
tender after inspection of the sample/mock up. 

 
20.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 
the work. All wastages and losses in weight shall be to the contractors account 

 
21.0 Excise Duty, Taxes, Leveisetc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies 
etc. if any, till completion of work shall be deemed to be included in the quoted rates and 
no extra claim on this account will in any case be entertained. If a new tax or duty or levy 
or cess or royalty or octroi is imposed under as statutory law during the currency of 
contract the same shall be borne by the contractor. 

 
22.0 Acceptance of tender 

 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI However adequate transparency would 
be maintained by the SBI 
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 Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBI 
may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained. 
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ARTICLES OF AGREEMENT 

 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 
 

ARTICLES OF AGREEMENT made the date of between SBI, having 

its   office   at   Mumbai  hereinafter   called   "the   Service   Provider"   of   the   One   Part   

and 

 
 

WHEREAS the State Bank of India is desirous of 

 
  and 
has caused specifications describing the work to be done to be prepared by SBI. 

 
AND WHEREAS the said Drawings numbered to inclusive, 

the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

 
3) The    term “The Architects” in   the   said   Conditions   shall   mean   the SBI, or in the event 

of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such 

other person or persons as shall be nominated for that purpose by the Employer, not being a 

person to whom the Contractor shall object for reasons considered to be sufficient by the 

Employer, PROVIDED ALWAYS that no person or persons subsequently appointed to be 

Architects under this Contract shall be entitled to disregard or overrule any previous decisions 

or approval or direction given or expressed in writing by the outgoing Architects for the time 

being. 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

contained. 

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
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Contract. 
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6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

provided in the said Conditions. 

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and 

other ancillary works in the manner laid down in the said Conditions, and shall make good 

any damages done to walls, floors, etc. after the completion of his work. 

 
8) The SBI reserves to itself the right of altering the drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice 

to this Contract. 

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within ___ months subject to nevertheless the provisions for 

extension of time. 

 
10) All payments by the SBI under this Contract will be made only at Mumbai. 

 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the 

same. 

 
12) That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these 

presents and two duplicates hereof the day and year first herein above written. 

 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 

 

  By the 
(Employer) 

 
hand of Shri                                    

(Name and Designation) 

 
 
 

In the presence of: 
 

1) Shri / Smt.    

 
(Signature of Employer) 

 
 
 
 
 
 

(Signature of Witness) 
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Address    

 
(Witness) 

 
SIGNED AND DELIVERED by the 

 

  by the 
(Contractor) (Signature of Contractors) 
In the presence of: 

 

Shri / Smt.  (Signature of Witness) 

 

Address    

 
(Witness) 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 
be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent running 
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 
for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

 
9.        Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 

 
12      Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 

13.    The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 
 

1) Name of the organization Offering Contract: The Assistant General Manager (P&E), 

Premises & Estate Department, 
State Bank of India, 
Local Head Office, Mumbai Circle, 
Bandra Kurla Complex, Bandra 
(East), Mumbai 400051. 

 
2) Consultants : M/s. PARELKAR OVALEKAR PARPIA 

Architects & Interior 
Designers, 139, Seksaria Chambers 
Nagindas Master Road 
Mumbai-400001. 
TEL. NO. 2267 3725 / 2267 5840 
FAX NO. 2267 5840 

 
3) Site Address :                                                Andheri, Versova Branch for SBI. 
  . 

4)     Scope of Work : Interior Works. 
 

5) Name of the Contractor : ----------------------------------- 
 

6) Address of the Contractor :  

 

7) Period of Completion : ----- Days from the date of 
Commencement 

8)         Earnest Money Deposit: Rs. 20,000.00/- (Rupees Twenty Thousand 
Only) by  means of Demand Draft (Valid for a 
period of 90 Days from the last date of 
submission of the tender) from any 
scheduled Nationalized Bank drawn in 
favour of Assistant General Manager(P&E) 
State Bank of India and payable in Mumbai. 

 
9) Retention Money : As per clause no. 11(a) of general 

Conditions 

 
10) Defects Liability Period : Twelve Months from the date of 

Virtual Completion. 
 

11) Insurance to be undertaken by the : 125% of Contract Value 
Contractor at hiscost  (Contractor’s all risk policy) 

 
12) Liquidated damages : 0.5% of the Contract amount shown 

in the tender per week subject to max. 5% of 
the contract value or actual final bill value. 

 
13) Value of Interim Bill (Min.) : Rs.20.00Lakhs
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14) Date of Commencement : 7 days from the date of acceptance 
letter is issued to the Contractor/ or the day 
on which the Contractor is instructed to take 
possession of the site whichever is earlier. 

 
15) Period of Final Measurement : 2 Months from the date of Virtual 

Completion. 
 

16) Initial Security Deposit : 2% of the Accepted Value of the 
Tender. (Clause No. 22) 

 
17) Total Security Deposit : As per clause No. 11 a 

 
18) Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of   the   Security   Deposit   shall   be 
refunded to the Contractor on completion of 
the work and balance refunded only after the 
Defect Liability Period is over. 

 
19) Period for Honoring Certificate : 1. One Month for R.A. Bills 

2. The final bill will be submitted by the 
Contractor within one month of the date fixed 
for completion work and the Bill shall be 
Certified within 3 months from the date of 
receipt of final bill provided the bills are 
submitted with all pre-requisite 
documents/test reports etc. prescribed in the 
tender. 

 

 

.  
Signature of Tenderer. 
Date: 
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INDEX 

VARIOUS PROFORMAS 

 

TABLE 

NO. 

 
DESCRIPTION 

 
PAGE NO. 

1 Proforma for Hindrance to Work. 
 

2 Proforma for Running A/c. Bill. 
 

 
3. 

 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

4. Memorandum for Payment.  
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TABLE-I 

 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work : Date of Start of work : 

Name of Contractor : Period of Completion : 

Agreement No. : Dt. of Completion of work : 
 
 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 
of Hindrance 

Date of which 
Hindrance was 
removed 

Period of which 
Hindrance 
existed 

Signature 
of Site 
Engineer 

Signature of Bank / 
Architects 
Representative 

1 2 3 4 5 6 7 
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PROFORMA FOR RUNNING A/C BILL 
 

i. Name of Contractor / Agency : 
ii. Name of Work : 
iii. Sl.No. of this Bill : 
iv. No. & Date of previous Bill : 
v. Reference to Agreement No. : 
vi. Date of Written order to commence : 
vii. Date of Completion as per Agreement : 

 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantit
y 

Amount (Rs.) 

1 2 3 4 5 

     

     

 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount (Rs.) Quantity Amount (Rs.) Quantity Amount (Rs.) 

6 7 8 9 

    

 
 
 

Note: 1. If part rate is allowed forany items, it 
should be indicated with reasons for 
allowing such a rate. 

   
   

Net Value since previous bill 

 
2. If ad-hoc payment is made, it should be 

mentioned specifically. 

 



M/s ParelkarOvalekarParpia Signature of Contractor with Seal 

Page 53 of 59  

 

 
 

CERTIFICATE 
 

      The measurements on the basis of which the above entries for the Running Bill No. ------------------ 

-------- were made have been taken jointly on -------------------------- and are recorded at pages ---------------- 

  to of measurement book No. . 
 
 
 
 
 

 

      
 
 
 

Signature and 
date of Contractor 

Signature and 
date of Architects 

Representative (Seal) 

Signature and 
date of Site Engineer 

 
 
 
 
 

 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 

    

Architect Signature and 
date of Site Engineer 
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TABLE --2 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

 

 

Total value of materials at Site. 

 
Secured Advance @ ---------------- of above value - B 

 
 

CERTIFIED: 

 
(i) That the materials mentioned above have actually been brought by the Contractor to the site of 

the work and on advance on any quantity of any of this item is outstanding on their security. 
 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in 
the work in connection with the items for which rates of finished work have been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank    

 
 
 

Date signature of 
Banks Architects------------------- 

(Name of the Architects) 
 

 

Dated Signature of 
the Contractor 
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TABLE - 3 
MEMORANDUM FOR PAYMENT 

 

R/A BILL NO. 

 
1. Total value of work done since 

previous bill (A) 

Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs. ----------- 

5. Total amount due to the Contractor Rs. ----------- 

 
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs. ----------- 

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

Rs. ----------- 

 
Less already recovered Rs. ----------- 

 
Balance to be recovered Rs. ----------- 

iii) Mobilization Advance, if any 
 

(a) Outstanding amount (principal + 
interest) as on date 

Rs. ----------- 

(b) To be recovered in this bill Rs. ----------- 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs. ----------- 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs. ----------- 



M/s ParelkarOvalekarParpia Signature of Contractor with Seal 

Page 56 of 59  

 

 
 
 
 

Total Deduction as per contract (F) Rs. ----------- 

Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

Rs. ----------- 

P.V.A. Rs. ----------- 

Total amount payable as per contract 
(E+F+G) 

Rs. ----------- 

(Rupees    in 
words) 

 

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 

due checking of the measurements of work as required and is recommended for payment. 

 
Date:    

  

    

           Signature of Architect 
with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test            
checking of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 

 
 

Date :     
Signature of Owners 
Engineer 

 
 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 
Net Payable Rs. ----------- 

 

 

These figures given in the Memorandum for payable has been verified and bill passed for payment ------- 
  (in words and figures) 

 

Date: ---------------------- ---------------------------------- 
Signature of the Concerned Authority
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 

1 VitrifiedTiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo, 

3 Ceramic floor Tiles 

(antiskid) 

Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo 

4 False Flooring                                                    Unifloor /Flexi Access Floor/Armstrong 

5 Wooden Laminated Flooring Pergo/Tiles/ Xylos / Armstrong/Vista. 

6 Aluminum Fittings Jindal/Hindalco/MAAN 

7 Aluminum Extrusion 

Sections  

Jindal/Hindalco/MAAN 

8 MR Grade Plywood Century/Green/Archid/Kit ply/ Anchor 

9 Laminates (1.00mm 

thk.external)/ 0.8 mm 

internal 

Royale touch/Century / Green lam/  Archid 

10 Veneer    Century / Durian /Green 

11 Drawer Sliding Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 

12 Floor Spring / Door Closure                            Godrej /Hardwyn /Hyper 

13 Triple Computer monitor 

mount/stand arm                            

Vivo/ Dell/ HP  

14 Flush Door                                        Century/ Anchor/Archid/Kit ply  

15 Texturized Interior Paint                                Sandtex Matt/ Dulux/ Berger. 

16 Readymade Computer 

Drawer                        

Ebco/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/Dulex 

a) Cement paint  

  

Snowcem/ Surfacem/ Durocem. 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/Dulex. 

c) Acrylic Emulsion Paint                
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(Interior and Exterior)   Asian/ Nerolac/ Berger/Dulex 

18 Glazing   Modi float Glass, Triveni Glass Ltd., Indo Asahi 

Glass Co.Ltd. 

19 Cement   Grade 43/53 of L. & T., A.C.C., Rajashree, 

Ambuja. 

20 Fibre Mineral False Ceiling

   

Armstrong /Indian Gypsum Board/Gypro. 

21 ACP Panels   Aluco bond/ ALU Décor/ Alstrong/Alstone 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

 

23 Vertical/Roller blinds Vista/MAC/DACK 

 

 

NB.  

 1)  The contractor should obtain prior approval from Employer / Consultants before  

                  placing order for any specific materials.  Employer may / delete any of the makes or brands  

                  out of the above list.  

2).   All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / Architect. 

 

Note: -   If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorised Distributor for authenticity and genuineness of the 

material for consideration and as per make approved by the SBI. The same will not be considered for 

payment. 

 

 

 

 

 

 

 

 


