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  STATE BANK OF INDIA, REGIONAL BUSINESS OFFICE, ANDHERI, LHO MUMBAI METRO 

CIRCLE  
 

SBI, REGIONAL BUSINESS OFFICE-II  

SNEHAL CHAMBERS, TELL GALI,  

ANDHERI EAST, MUMBAI- 400 069.  

 

TENDER FOR PROPOSED ELECTRICAL WORKS AT NEWLY IDENTIFIED PREMISES 
FOR SBI’S VERSOVA BRANCH. 

 

TENDER ID: RBOANDHERI/NIT/2026-27/02b 
 

PART – A:  TECHNICAL BID 
 

FROM EMPANELLED CONTRACTORS OF SBI, LHO, MUMBAI METRO IN APPROPRIATE 
CATEGORY IS ONLY ELIGIBLE TO APPLY 

(PROOF OF EMPANELMENT SHOULD BE SUBMITTED) 
 

TENDER SUBMITTED BY:  

NAME:                 

ADDRESS:  

                             

  

                             

GSTIN NO.:  

                             

DATE:  
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NOTICE INVITING TENDERS 
 

TENDER FOR PROPOSED ELECTRICAL WORKS AT NEWLY IDENTIFIED PREMISES 
FOR SBI’S VERSOVA BRANCH. 

 
1. State Bank of India (herein after referred to as SBI / the Bank‟), having its Regional Business 

Office-II, Snehal Chambers, Tell Gali, Andheri East, Mumbai- 400069 invites item rate e-

tenders from the vendors / contractors empaneled with State Bank of India, Local Head 

Office Mumbai Metro under category – “EC” for Electrical Contractors works above Rs. 

10 lakhs & upto Rs.25 lakh for Electrical works at newly identified premises for SBI Versova 

Branch.  

2. Interested bidders are advised to go through the entire RFP before submission of online bids 

to avoid any chance of elimination. The criteria and the actual process of evaluation of the 

responses to this RFP and subsequent selection of the successful bidder will be entirely at 

Banks discretion.    

3. All the interested bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the e-tendering.   

4. The other details and schedule of the events of the tender are as under:   

 

SN Particulars Details 

1 Name of work Tender For Proposed Electrical Works at newly 
identified premises for SBI Versova branch 

2 Nature of Work Electrical & Allied Works 

3 Time allowed for completion 45 Days  

4 Cost of Tender document cum 
Tender Processing Fee (Non-
refundable) 

Nil 

5 Earnest Money Deposit Rs. 14,200/- (Rupees Fourteen Thousand Two 

Hundred Only) by means of Demand Draft / Pay 

Order (Valid for a period of 90 Days from the last 

date of submission of the tender) from any 

scheduled Nationalized Bank drawn in favor of 

Regional Manager, State Bank of India, RBO 

Andheri and payable at Mumbai. 

 
 
Concession as per MSME Act will be extended to 
eligible bidders. 

6 Initial Security Deposit (ISD) For the successful bidder, total security deposit shall 
be 5% of the contract value. Out of this, 2% of the 
contract value will be in the form of Initial Security 
Deposit (ISD); which includes the EMD. Balance 3% 
shall be deducted from the running account bill of the 
work at the rate of the 10% of respective running 
account bill i.e. deduction from each running bill 
account will be 10%, till the 3% of the contract value 
is achieved and total of 5%. In case running bills are 
not paid/submitted, whole 3% of the remaining ISD 
will be deducted from the final bill paid. 

7 Tender documents available for 
download from the websites: 

1) https://www.sbi.co.in under “SBI in the News” link 
“procurement news“  
2) www.tenderwizard.com/ SBIETENDER 
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8 Availability for download from the 
above web sites 

From 02/06/2026 to 22/06/2026 up to 03:00 PM 
 

9 Date For Pre-Bid Meeting at Site N.A 

10 Last date and time for 
submission of online bids in e-
tender portal (Technical & Price 
Bid) 

22/06/2026 by 03:00 PM  

 
at Service Provider’s portal 
 www.tenderwizard.com/ SBIETENDER 

11 Date and Time of opening of e-
Tenders 

23/06/2026 by 03:30 PM  

 

12 Last date, time & Address for 
submission of EMD (in original) 

22/06/2026 by 03:00 PM  

Original EMD should be submitted (before due date 
and time) physically at the following office: 
The Regional Manager  

State Bank of India  

Regional Business Office-II  

Snehal Chambers, Tell Gali,  

Andheri East  

Mumbai- 400 069  
 
Technical Bid of those firms / contractors who do not 
submit EMD shall be rejected. 

13 Address for submission of EMD 

(in original). 

The Regional Manager, 

State Bank of India,  

Regional Business Office-II,  

Snehal Chambers, Tell Gali,  

Andheri East  

Mumbai- 400 069. 

14 Value  of  Interim  

Certificate 

i) Rs. 7 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

15 Total Security Deposit  5 % of contract value which will be retained till the 
completion of the defect’s liability period  

16 Additional security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 

10% or more, below estimated project cost), the bank 

may ask such bidder to deposit additional security 

deposit (ASD) equivalent to difference between 90% 

of estimated cost vis-à-vis L-1 quoted amount for due 

fulfillment of contract.  

 

Such ASD could be in the form of FDR / Bank’s 

guarantee in the Bank’s name as per format approved 

by the Bank. On successful completion of work ASD 

will be returned to the contractor. In case contractor 

fails to complete the work in time or as per tender 

specification or leave the job incomplete, the bank will 
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be at liberty to recover the dues from ASD or to forfeit 

such ASD as the case may be within its sole 

discretion 

17 Defects Liability period  12 Months from the date of completion or 
commissioning and handover of the work. 

18 Liquidated Damages 0.50% per week subject to max. 5% of contract 
amount for delay in completion of work.  

19 Validity of offer 90 days from the date of opening of Price-bid 

20 Tax Deduction As per applicable rates 
 

21 Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of 
materials, transport, loading, unloading charges, cost 
of installation, all taxes (excluding GST), wastages, 
machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses required 
for the completion of the work. 
2. Additional claims other than the quoted amount will 
not be entertained.  
3. The quoted rates shall be firm throughout the 
completion of the project 

22 Check list of documents to 
be uploaded at 
www.tenderwizard.com/ 
SBIETENDER 

1. Scanned copy of DD/BC of EMD 
2. Bidders are required to upload the NIT (i.e. signed 
copy of entire document) in PDF as uploaded by 
bank. This will satisfy digital signing of the terms and 
condition of the tender by the bidder.  
3. Proof of Empanelment with SBI in the respective 
category 

23 Any additional information 1. The make of materials should be chosen strictly 
from the preferred makes as given in the tender.  
2. Any clarifications sought after opening of the 
tenders will not be entertained at any cost.  
3. Firm should visit the website till last date of 
submission for changes/ corrigendum, if any 
4. Bank reserves the right to cancel or postpone 
the tenders at any stage without assigning any 
reason. 
5. Claims for revision of the Quoted price by any 
bidder after the tender will not be entertained. 
6. Representatives of Bidder may be present 
during opening of Bids.  However Bids would be 
opened even in the absence of any or all the bidder’s 
representatives. 

24 M/s. Antares Systems Limited 

 

‘Honganasu’, #137/3, Bangalore-

Mysore Road  

Opposite Metro Pillar #P-

696, Kengeri  

Bengaluru – 560 060, India  

Phone: 080-45982100  

  

Vendor Help Desk Numbers:  

State Bank Of India 

 

The Regional Manager  

State Bank of India  

Regional Business Office-II  

Snehal Chambers, Tell Gali,  

Andheri East  

Mumbai- 400 069  

 

Mail: rmrbo2.andheri@sbi.co.in 
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+91-9073677150, +91-

9073677151,   

+91-9073677152, +91-

9674758723,   

+91-9674758726, +91-

9674758506,  

  

Mr. Kushal Bose,   

Mobile: +91-9674758719,   

Email: 

kushal.b@antaressystems.com  

  

Mr. Biswajit Chakraborty,   

Mobile: +91-9674758723,   

Email: 

biswajit.c@antaressystems.com 

 

  

 Chief Manager (Operations) – 9404134252 

 

For Technical clarifications Ps contact  

Chief Manager (Electrical) - 9497714782 

  

  

 
 

 
26. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
27. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 
 
28. Tenders received without EMD shall be summarily rejected  
 
29. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
30. For any clarifications regarding E-Tendering procedure, System requirements etc. please 
contact M/s Antares systems, Bengaluru, whose address is mentioned in the NIT. 
 
Yours faithfully, 
 
 
Regional Manager, 

State Bank of India, Regional Business Office-II  

Snehal Chambers, Tell Gali, Andheri East Mumbai- 400 069  
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LETTER OF UNDERTAKING 
 

To, 
Regional Manager, 

State Bank of India,  

Regional Business Office-II  

Snehal Chambers,  

Tell Gali, Andheri East  

Mumbai- 400 069  

 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 
 

 MEMORANDUM 

(a) Description of work Tender For Proposed Electrical Works at newly 
identified premises for SBI Versova branch 

(b) Earnest Money Rs.14,200/- (Rupees Fourteen Thousand Two 
Hundred Only) by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favor of Regional 
Manager, State Bank of India, RBO Andheri. 

(c) Time allowed for completion 
of the Works from fourteen 
day after the date of written 
Order or date of handing over 
of the site (Whichever is later) 
to commence the work      

45 Days  

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I / We have deposited a sum of Rs.14,200/- (Rupees Fourteen Thousand Two 

Hundred Only) of the total tender amount as Earnest Money with the SBI which amount 
is not to bear any interest. Should I / We fail to execute the Contract when called upon to 
do so I / We do hereby agree that this sum shall be forfeited by me/us to SBI , 

 
3) I/ We have read and understood various clauses of this tender and hereby submit our 

specific undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” to 
deposit Additional Security Deposit (ASD) of required amount as provided for in this 
tender and within the stipulated period, in case, my/our tender is found too low (i.e. 
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beyond 7.5% of the estimated cost), as a performance guarantee for due fulfilment of our 
contractual obligation for the project.  
 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including 
compliance of any such other conditions of tender within the stipulated time. I /We 
hereby, authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take 
further necessary action as deemed fit including debarring our firm from participating in 
SBI future tenders/de-paneling etc. 

 
4) I/ We understand that as per terms of this tender, the SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compensation in the eventuality of 
Bank deciding to drop any of the work from the scope of work of this tender at any stage 
during the contract period. Further, we also undertake to execute the work entrusted to 
us in phases on our approved rates and within stipulated time limit without any extra 
claim for price escalation as also provided for in the clause 11.1.6 “Instructions to 
Tenderers” of this tender.  

 
5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion period 
including authorized extended contract period, if any. 

 
6) We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA 

or any other regulatory body. 
 

7) We also confirm that we have not been blacklisted by any Bank / PSU / State or Central 
Govt. departments for any reasons. 
 

8)  We confirm that we do not have any litigation / cases pending against us in any Bank 
/ PSU / State or Central Govt. departments. 
 

9)  We confirm that we are responsible to obtain all necessary licenses, permission, NOC 
from all the statutory /local authorities for the smooth execution of this contract in SBI 
premises. 

 
10) We hereby confirm that all the materials/components/spare parts/equipment etc. to be 

supplied / used as a part of this contract shall be original / new materials / components / 
parts / equipment only, from respective OEMs of the products and that no refurbished / 
duplicate / second hand materials/components /parts/ equipment shall be supplied or 
shall be used. 

 
11)  For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same 
failing which it shall be deemed that I have carried out any such deviations at my own 
and I shall be duty bound to replace the all deviated material/ works from the site at my/ 
our cost as well as I shall be liable to penalized by the Bank as deemed fit and for all 
such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 

 
12) We certify that we have not made any changes in the contents of the tender document 

read with its amendments/clarifications/ corrigendum provided by Bank, submitted by 
us in our Bid document.  

. 
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13)  For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same 
failing which it shall be deemed that I have carried out any such deviations at my own 
and I shall be duty bound to replace the all deviated material/ works from the site at my/ 
our cost as well as I shall be liable to penalized by the Bank as deemed fit and for all 
such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 

 
1) Our Bankers are: 

i)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 
 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
 
 
 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i)  
 
 
 
 
ii)  
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INSTRUCTIONS TO THE TENDERERS 
 
SBI invites “online item rate E-tender” for the captioned work, through the service provider M/s 
Antares Systems, from the empanelled contractors of SBI, LHO Mumbai Metro are only 
eligible to quote for this tender. 
 
1.0  Scope of work 
 
The scope of work is to carry out for the Proposed Electrical & Allied Works. 
 
1.1 Site and its location 
 

Gurukrupa Dhyanam  
Shop No 3,4,5,6, 
JP Road, Four Bunglow 
Versova 
Near existing Versova Branch.  
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3 The tender documents are not transferable. 
 
2.4 Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
website www.tenderwizard.com/SBIETENDER  along with scanned copy of EMD, Signed 
copy of entire document and Empanelment letter. The tender document is not required to be 

http://www.tenderwizard.com/SBIETENDER
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sent to us in hard copy. However, EMD is to be submitted to this office on or before last date 
of submission of tenders.  
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs. 14,200/- (Rupees 

Fourteen Thousand Two Hundred Only) by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of Regional Manager, State Bank of 
India, regional Business Office II, payable at Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of Regional Manager (RBO 
Andheri), State Bank of India, payable at Mumbai within a period of 10 days of 
acceptance of tender. 
 
No interest shall be paid to the amount retained by the SBI as Security Deposit. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
Architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

 
6.2 Additional Security Deposit 
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In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference between 90% of estimated cost vis-à-vis L-1 quoted 
amount for due fulfillment of contract. Such ASD could be in the form of FDR / Bank’s 
guarantee in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, 
the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion 
 

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or 
not. 

 
8.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 45 Days from the date of 
award of work. 
 

9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 
EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for one or more items such tender 
shall be treated as “Incomplete Tender” and shall be summarily rejected. 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 
 
If no rate is quoted for one or more tender items, such tenders shall be treated as 

Non-Responsive Tenders and the same shall be summarily rejected. 
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11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5 Each page shall be totaled, and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances etc. except GST, 

which shall be payable / reimbursed at actuals. 
 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
11.1.8 In case it is decided by the SBI to drop one or more items from the scope of work at 

any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work.  

12.0     Assignment and subletting 
The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent of 
the SBI through the Architect/Engineer and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active & superintendence of the work 
during its progress. 

 
13.0 Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material 
or part of work before incorporation in the work for testing as may be selected and 
required by the architect/consultant. 
 

14.0 Accident or Injury to workman: 
The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. payable to the contractor the amount of any damages costs, charges, and 
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other expenses paid by the SBI and which are payable by the contractors under this 
clause. The contractor shall upon settlement by the Insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
 

14.0  Commencement of Works: 
The date of commencement of the work will be reckoned as the date, fifteen days from 
the date of award of letter by the SBI. 

 
15.0  Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation to 
the SBI to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBI 
through the Architect’ Consultant in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 
 
 
 
 
 
SIGNATURE OF THE CONTRACTOR 
WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI  (client) and the contractor, together with 
the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms 
of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to 
be done by the contractor under the contract. 

 
1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean value 
of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 
1.1.7  “Month” means Gregorian calendar month. 
 
1.1.8  “Week” means seven consecutive days. 
 
1.1.9“ Day” means a calendar day beginning and ending at 00Hrs. and 24Hrs. respectively. 
 
1.1.10   SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, 

as nominated by the AGM (P&E), SBI LHO Mumbai Metro Circle. 
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CLAUSE 
 
1.0  Total Security Deposit 

Total Security deposit comprise of: 

• Earnest Money Deposit 

• Initial security deposit 

• Retention Money 
 

a)  Earnest Money Deposit (EMD): 
 
The tenderer shall furnish EMD of Rs. 14,200/- (Rupees Fourteen Thousand Two 
Hundred Only) in the form of Demand draft or banker’s cheque drawn in favour of 
Regional Manager (RBO Andheri), State Bank of India, LHO, payable at Mumbai 
on any Scheduled Bank.  No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract 
is taken without interest. The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter 
into a formal agreement or fails to pay the initial security deposit as stipulated or fails 
to commence the commence the work within the stipulated time. 
 

b) Initial Security Deposit (lSD): 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract as performance guarantee. Such ASD could be in the form of DD 
in favour of Regional Manager (RBO Andheri), State Bank of India, payable at 
Mumbai. On successful completion of work ASD will be returned to the contractor. In 
case contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit 
such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money:  
 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value.The50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded 
to the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects, if any, in 
accordance with the conditions of contract including site clearance. 

 
2.0  Language 
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The language in which the contract documents shall be drawn shall be in English. 

 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the Architect/consultant/ Bank’s Engineer. The 
Architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s /consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of any work or the addition or 
omission or substitution work. Any discrepancy in the drawings or between BOQ and 
/ or drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the 
work of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
or through the Architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI/ Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
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All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI They are not to be used on other 
work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its Architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI  
directly/through the Architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion, without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damage at the rate of 0.50% of the contract value which subject to a maximum of 5% 
of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /ARCHITECT/ consultant he shall be removed from the site 
immediately. 
 

10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work, shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI for any legal actions arising there 
from. 

 
11.0  Setting out Work: 
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The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the Architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by, the Architect / consultant the contractor shall be responsible for the same 
ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI 

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect /Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent of 
the SBI through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the Architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material 
or part of work before incorporation in the work for testing as may be selected and 
required by the Architect/consultant. 
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ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Bank/Architect/consultant. Before submitting the sample / literature the contractor 
shall satisfy himself that the material / equipment for which he is submitting the sample 
/ literature meet with the requirement of tender specification. Only when the samples 
are approved in writing by the Bank/Architect / consultant the contractor shall proceed 
with the procurement and installation of the particular material / equipment. The 
approved samples shall be the signed by the Bank/Architect / Consultant for 
identification and shall be kept on record at site office until the completion of the work 
for inspection / comparison at any time. The Bank/Architect/Consultant shall take 
reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Bank/Architect/ Consultant which is either 
 

a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Bank/Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 



 

SIGNATURE WITH SEAL       Page 20 of 70 
 

item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0  Works to be measured 
 

The Bank/Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
representative to assist the Bank/Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Bank/Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections 
shall be duly attested by both representatives. No over writings shall be made in the 
Measurement Book (M.B.) Should the contractor not attend or neglect or omit to depute 
his representative to take measurements, the measurements recorded by the 
representative of the Bank/Architect / consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Bank/Architect / consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any during 
the progress of works to make any alteration in, or additions to or omission from the 
works or any. alteration in the kind or quality of the materials to be used therein, the 
Bank/Architect / Consultant shall give notice thereof in writing to the contractor shall 
confirm in writing within seven days of giving such oral instructions the contract shall 
alter to, add to, or omit from as the case may be in accordance with such but the 
contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Bank/Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect / Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Bank/Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 
 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 



 

SIGNATURE WITH SEAL       Page 21 of 70 
 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/ consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed 
the satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBI not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot by 

the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
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Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor 
shall the issuance of VCC in respect of the works or work at any site be construction 
as a waiver of any right or claim of the SBI against the contractor in respect of or work 
at the site and in respect of which the VCC has been issued. 

 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such work. 
The contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in 
the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI  and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are 
covered for the period stipulated vide clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall whenever 
require produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
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b)  The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or 
for or in respect of any claims, proceedings, damages, costs, charges and expenses 
in respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be 
just and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the 
damage or injury.  

 
25.3  Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-
clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is ₹5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
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contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the Architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBI as aforesaid from any amount due or 
which may become due to the contractor, or recover the same as debt from the 
contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to 
a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

 
26.0  Commencement of Works: 

The date of commencement of the work will be reckoned as the date, seven days from 
the date of award of letter by the SBI. 

 
27.0  Time for completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45 Days from the date of 
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commencement. If required in the contract or as directed by the Bank/Architect / 
consultant. The contractor shall complete certain portions of work before completion 
of the entire work. However, the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 

 
28.0  Extension of time 

If, in the opinion of the Bank/Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension 
of time for the completion of work or if the completion of work is likely to be delayed for 
any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI directly/ through the Architect’ Consultant in writing at 
least 30 Days before the expiry of the scheduled time and while applying for extension 
of time he shall furnish the reason in detail and his justification if any, for the delays. 
The Architect/consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated 
under clause 10.0 shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Bank/Architect / consultant should the 
rate of progress of the work or any part thereof be at any time be in the opinion the 
Bank/ Architect / consultant too Slow to ensure the completion of the whole of the work 
the prescribed time or extended time for completion the Bank/ Architect / consultant 
shall thereupon take such steps as considered necessary by the Bank/Architect / 
consultant to expedite progress so as to complete the works by the prescribed time or 
extended time. Such communications from the Bank/Architect / consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor he will be entitled 
to raise any claims arising out of such directions.  
 

30.0  Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Bank/Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety 
of the work in which case the contractor shall immediately advise the Bank/ Architect / 
consultant. However, the provisions of the clause shall not be applicable in the case of 
any work which becomes essential to carry by rotary or double shifts in order to achieve 
the progress and quality of the part of the works being technically required / continued 
with the prior approval of the Architect / consultant at no extra cost to the SBI 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
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of the work to be carried out. The Architect / consultant shall give notice in writing that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona-fide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Bank/Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Bank/Architect 
/consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  
 

The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the 
Bank/Architect / consultant. 
 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part 

of the work, debiting the contractor with the cost of the labour and materials cost of 
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such labour and materials as worked out by the Architect/consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, 
in all respects in the same manner and at the same manner and at the same rates as 
if it had been carried out by the contractor under the terms of this contract certificate 
of Architect /consultant as to the value of work done shall be final conclusive against 
the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him ( The 
amount of which excess the certificates in writing of the Architects / consultant shall  
final and conclusive) shall be borne by original contractor and may be deducted f any 
money due to him by SBI under the contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant 
will have certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified. 
 

34.0  Owner’s right to terminate the contract 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant or if 
the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 

 
a) has abandoned the contract; or 
 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts matters or things by this contract to be observed and performed by the 
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contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice 
in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been  determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for complement 
and finishing or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
Architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receive thereof by him the SBI sell the same by publication, and after due publication, 
and shall, adjust the amount realized by such auction. The contractor shall have no 
right to question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0  Certificate of payment 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.) 

 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs. 7.00 Lakhs. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 
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The contractor shall submit the interim bills in the prescribed format with all details. 
 
No advance on materials / plant / machinery or mobilization advance shall be paid in 
any circumstances.  
 
The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if 
any, as per contractual provisions.  
 
The SBI shall have power to withhold the payment if the work or part thereof is not 
carried out to their satisfaction.  

 
36.0   A. Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 
to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor 
shall forthwith give notice in writing of his claim, or dispute to The Regional 
Manager(RBO Andheri)  and endorse a copy of the same to DGM(B&O), within 30 
days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the SBI be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to The 
Regional Manager, RBO Andheri  in the manner and within the time as aforesaid. The 
Contractor shall be deemed to have waived and extinguished all his rights in respect 
of any claim not notified to The Regional Manager (RBO Andheri) in writing in the 
manner and within the time aforesaid. 

 
B. Settlement of Disputes and Arbitration  
The REGIONAL MANAGER, RBO II, ANDHERI WEST shall give his decision in writing 
on the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of The REGIONAL MANAGER, RBO II, ANDHERI WEST 
submits his claims to the conciliating authority namely the Deputy General Manager 
(B&O) for conciliation along with all details and copies of correspondence exchanged 
between him and the Assistant General Manager RBO II, ANDHERI WEST, Mumbai. 

 
i)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the Chief General Manager for appointment of an arbitrator to adjudicate the notified 
claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

 
ii) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 
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as aforesaid and all claims of the SBI shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Dy. General Manager & Chief 
Development Officer of the Mumbai Metro Circle and who will be of minimum Deputy 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBI Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as SBI, Officer. If the arbitrator 
so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the 
manner aforesaid by the said Dy. General Manager & Chief Development Officer of 
the Mumbai Metro Circle. Such person shall be entitled to proceed with the reference 
from the stage at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator 
if he is a Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and 
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.   

 
37.0  Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

37.1 The contractor shall construct temporary well / tube well in SBI and for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. 
He shall restore the ground to its original condition after wells are dismantled on 
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completion of work or hand over the well to the SBI without any compensation as 
directed by the Architect / consultant. 

37.2    If the contractor makes use of Bank’s water connection or power connection ( after 
obtaining due permission, an amount of 0.25% of the tendered amount/amount of final 
bill , whichever is higher will be deducted. 

 
38.0  Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose. 

 
39.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 
 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Bank/Architect / consultant shall be final and binding 
on the contractor.  

 
41.0  Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI/Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers 
as required by the local authorities / Govt. from time to time. 

I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening 
of the event with complete details, to the other party to the contract, if it is not possible 
to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time 
completion of the respective obligations under this agreement shall stand extended a 
period equal to the period of delay occasioned by such events. 
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42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 
state of force majeure lasting to a period of 6 months or wore the two parties, shall 
each other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 
 

i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the Architect / 
consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
 

45. The contractor’s shall be bound to comply the following provision in terms of “Restrictions 
imposed by the Government of India, Ministry of Finance Department of Expenditure under 
Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 
23rd July 2020” as under; 
 

I. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender ONLY if the bidder is registered with the Competent Authority (registration 

committee constituted by the Department for Promotion of Industry and Internal Trade).  

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a consortium or 

joint venture (that is an association of several persons, or firms or companies), every artificial 

judicial person not falling in any of the descriptions of bidders stated hereinbefore, including 

any agency branch or office controlled by such person, participating in a procurement 

process.  

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this 

purpose means:  

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
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d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more judicial 

person, has a controlling interest or who exercises control through other means.  

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management 

rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more judicial person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through one or more judicial 

person, has ownership of or entitlement to more than fifteen percent of the property or the 

capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 

is the relevant natural person who holds the position of senior managing official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in 

the trust and any other natural person exercising ultimate effective control over the trust 

through a chain of control or ownership.  

V. An Agent is a person to do any act for another, or to represent another in dealings 

with third person.  

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is registered with 

the Competent Authority.  

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make 

the bid liable for rejection.” 

 

ANNEXURE “Q” 

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, 

Or Matters Directly Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 

India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; 
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I/We, the bidder (Specify full name ------------------------------------------ -------------------------------) 

certify that we are NOT from such a country OR, if from such a country, has been registered 

with Competent Authority.  

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

 

(Signature of Authorised Signatory along with Seal) 

 

Name of authorised signatory: 

 

Designation of Authorised signatory:  

 

List of Evidences enclosed: 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place:   
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SPECIAL CONDITION OF CONTRACT 

 
Scope of work 
 
1.0 The scope of work is to carry out for the Proposed Electrical & Allied Works. 
 

 Address of site Gurukrupa Dhyanam  
Shop No 3,4,5,6, 
JP Road, Four Bunglow 
Versova 

      Near existing Versova Branch 
 

 
2.0  Taxes, duties, levies etc.: 

 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and 
above the approved rates as per actual. Variation of taxes, duties, fees, levies 
etc.(excluding GST) if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account in any case will be entertained. If 
a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the Contractor/ Vendor.GST 
will however be paid by the SBI as applicable. 
 

3.0  The Contractor/ Vendor shall study the schedule of items, technical specifications, 
 drawings, design, etc. for its sufficiency considering all the regulations of local 
 authorities and supply company and code of standard as applicable at the 
 time of submitting the tender and shall bring to the notice of bank, addition or 
 deletion, if any, in writing before due date of  submission of tender. 

 
4.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All 
the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 

 
4.0 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
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trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures.  

 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the Architect / consultant may require 
in accordance with the conditions of contract at his own cost the contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

 
8.0  Water, Power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges as instructed. 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
e)       If the contractor makes use of Bank’s water connection or power connection (after 

obtaining due permission, an amount of 0.25% of the tendered amount/amount of final 
bill , whichever is higher will be deducted. 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work. 
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11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
this equipment shall be provided at suitable prominent and easily accessible place and 
shall be properly maintained. 

 
ii)    Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor makes 
the following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f)  General house keeping 

 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the 
Architect / consultant as and when demanded- Any instruction which the Architect 
/consultant may like to issue to the contractor or the contractor may like to bring to the 
Architect / consultant two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper acknowledgment 
and the second copy will be retained for their record. 
 

13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the Architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff 
of approved sub-contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 
Architect/ consultant. - 

 
15.0  Disposal of refuse 
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The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed of. 

  
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialist contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the Architect/ 
consultant indicating therein the name of the project and other details as given by the 
Architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The Architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies 
and return these copies to the Architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the Architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have 
to incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the Architect / consultant and resubmit to him for approval. The Architect / 
consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBI / Architect / Consultant and submit two copies of such modified drawings to 
the Architect / Consultant for approval. The Architect / consultant will return one copy 
of the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 
Architect / Consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise Duty, Taxes, Leveis etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
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duties, levies, fees and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If 
a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. 
 

22.0  Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI . However adequate transparency 
would be maintained by the SBI 

 
23.0 Photographs: 
 

• The Contractor shall at his own expense supply to the Bank/Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ SBI may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield 

and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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. 

ARTICLES OF AGREEMENT 

 

(On non-judicial Stamp Paper of ₹ 500/- or as per latest Govt. Rules) 

 

ARTICLES OF AGREEMENT made the ______________ date of _______2026 between 

State Bank of India, having its office at Mumbai hereinafter called "the Employer" of the One 

Part and 

_________________________________________________________________________

_______________________________________________________________________ 

 

WHEREAS the SBI. is desirous of 
_________________________________________________________________________
_________________________________________________________________________
____and has caused specifications describing the work to be done to be prepared by SBI. 
 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set 

forth amounting to the sum as therein arrived at our such other sum as shall become payable 

there under (hereinafter referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the SBI, or in the 

event of their ceasing to be the Architects for the purpose of this Contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons considered 

to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 

subsequently appointed to be Architects under this Contract shall be entitled to disregard 
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or overrule any previous decisions or approval or direction given or expressed in writing 

by the outgoing Architects for the time being.  

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to 

the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

or as provided in the said Conditions.  

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall make 

good any damages done to walls, floors, etc. after the completion of his work.  

 

8) The SBI reserves to itself the right of altering the drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice 

to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within 45 Days subject to nevertheless the provisions for 

extension of time. 

 
10) All payments by the SBI under this Contract will be made only at Mumbai. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed 

to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to 

determine the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

 

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these 

presents and two duplicates hereof the day and year first hereinabove written.  

 

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
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(Employer)  
 
hand of Shri ___________________ 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of: 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________ by the  
(Contractor)        (Signature of Contractors) 
In the presence of: 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
  ___________________ 
(Witness) 
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(B) SAMPLE BUSINESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORK FOR OF RBO Andheri. 

 

 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by 

the project Architect/SBI shall only be eligible to participate. 

 

2. SBI will engage the services of an E-tendering service provider who will provide 

necessary training and assistance before commencement of online bidding on Internet. 

 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 

 

4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 

not be eligible to participate in the event. 

 

6. The Contractors will be required to submit the various documents in sealed Envelope 

to the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. 

(1) Hard Copy Demand Draft of specified amount of EMD in original. Contractors not 

submitting any one or more documents shall be disqualified. 

 

7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems 

Ltd. has been engaged by SBI an authorized service provider. Please go through the 

guidelines given below and submit your acceptance to the same along with your 

Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Ltd., on pre-

specified date. While the Contractors shall be quoting from their own offices/ place of 
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their choice, Internet connectivity and other paraphernalia requirements shall have to 

be ensured by Contractors themselves. In the event of failure of their Internet 

connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. 

In order to ward-off such contingent situation bidders are requested to make all the 

necessary arrangements/ alternatives such as back–up power supply whatever 

required so that they are able to circumvent such situation and still be able to 

participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in the E-

tendering. On account of this the time for the E-tendering cannot be extended and SBI 

is not responsible for such eventualities. 

 

2. M/s. Antares Systems Ltd., shall arrange to train your nominated person(s), without 

any cost to you. They shall also explain you all the Rules related to the E-tendering. 

You are required to give your compliance on it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 

by SBI their appointed Architects. 

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 

6. Procedure of E-tendering: 

 

i. Online E-tendering: 

 

(a) The NIT &Technical bid available on the Bank’s website during the period 

specified in the NIT. 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from 

the Architect and qualified for participating in the price bidding as provisions 

mentioned herein above through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein 

the contractors will be required to fill-in their percentage rates on overall 

estimate. 

(d) The Contractors are advised not to wait till the last minute to submit their 

online tender price bid to avoid complications related with internet 

connectivity, network problems, system crash down, power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender items, 

their tender shall be treated as “Incomplete Tender” and shall be liable for 

rejection. 

 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s. Antares Systems Ltd. The Bidders are requested to change the 

Password after the receipt of initial Password from M/s. Antares Systems Ltd. All bids 

made from the Login ID given to the bidder will be deemed to have been made by the 

bidder.  
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8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 

fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 

deemed necessary including de-paneling such contractors and forfeiting their EMD. 

 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award 

of Contract shall be final and binding on all the Bidders.  

  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason. 

 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 

 

12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  

 

13.  Note: Firm should possess valid digital signature for this e-tender. 

 

1. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  

 

- SBI or its authorized service provider M/s. Antares Systems Ltd. shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of 

the cause. 

 

- SBI or its authorized service provider/s. Antares Systems Ltd. is not responsible 

for any damages, including damages that result from, but are not limited to 

negligence.  

 

- SBI or its authorized service M/s. Antares Systems Ltd. will not be held responsible 

for consequential damages, including but not limited to systems problems, inability 

to use the system, loss of electronic information etc. 

N.B. 
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- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s. Antares Systems Ltd. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online even 

 

(C) Process Compliance Statement (Annexure I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

To, 

Antares Systems Ltd.  

‘Honganasu’, #137/3, Bangalore-Mysore Road 

Opposite Metro Pillar #P-696, Kengeri 

Bengaluru – 560 060, India 

 

Sub:  Agreement To The Process Related Terms And Conditions For E-tendering for 

SBI Versova Branch. 

 

Dear Sir,  

 

This has reference to the Terms & Conditions for the Tender document  

 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-

Tenderas mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI and ASL shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e tender platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the auction event. 

5) We also confirm that we have a valid digital signature certificate issued by a 

valid Certifying Authority.  

6) We also confirm that we will mail the price confirmation & break up of our quoted price 

as per Annexure III & Annexure IV within 24 hours of the completion of the E-Tender 

and the format as requested by SBI/ASL. 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.  

With regards, 

Date:  

Signature with company seal 

Name: 

Company / Organization: 

Designation within Company / Organization: 

Address of Company / Organization:  
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Scan it and send to this Document on kushal.b@antaressystems.com 

 
 
 
 
 

APPENDIX HEREINBEFORE REFERRED TO 
 

Name of the organization  : The Regional Manager,  

Offering Contract    State Bank of India,  

Regional Business Office-II,   

 Snehal Chambers, Tell Gali,  

Andheri East  

Mumbai- 400 069 

.                                                       
 

2)  Consultants   : NA. 
 

3) Site Address   : Versova 
 
4)  Scope of Work  :       Electrical & Allied Works 
 
 
5)  Name of the Contractor: ----------------------------------- 
      ----------------------------------- 
      ------------------------------------ 
6) Address of the Contractor  : ------------------------------------ 
      ------------------------------------ 
      ------------------------------------  
 
7) Period of Completion  : 45 Days from the date of  
      Commencement 
 
8)  Earnest Money Deposit: Rs. 14,200/- (Rupees Fourty Thousand Two  
                                                                         Hundred Only) 

By means of Demand Draft /  
Pay Order (Valid for a period of 90 Days from  
the last date of submissionof the tender) from  
any scheduled Nationalized Bank drawn in  
favour of Regional Manager (RBO Andheri), 
State Bank of India, payable at Mumbai  payable 
at Mumbai. 

 
9)Retention Money   : As per clause no. 11(a) of general Conditions 
 
 
10)Defects Liability Period  : 12 Months from the date of Virtual Completion 

. 
 
11)Insurance to be undertaken by the: 125% of Contract Value  
      Contractor at his cost   (Contractor’s all risk policy) 
 
12) Liquidated damages   : 0.5% of the Contract amount shown in the 

mailto:kushal.b@antaressystems.com
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tender per week subject to max. 5% of the 
contract value or actual final bill value. 

  
13) Value of Interim Bill (Min.) : Rs. 7.00 Lakhs. 
 
14) Date of Commencement  : 7 days from the date of acceptance letter is 

issued to the Contractor/ or the day on which the 
Contractor is instructed to take possession of 
the site whichever is earlier. 

 
15) Period of Final Measurement : 2 Months from the date of Virtual Completion. 

 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the Tender.  

(Clause No. 22) 
 
17) Total Security Deposit  : As per clause No. 11 a  
 
18)  Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be refunded to 
the Contractor on completion of the work and 
balance refunded only after the Defect Liability 
Period is over. 

  
19) Period for Honoring Certificate : 1. One Month for R.A. Bills 
      2. The final bill will be submitted by the 

Contractor within one month of the date fixed for 
completion work and the Bill shall be Certified 
within 3 months from the date of receipt of final 
bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed 
in the tender. 

 
 

.       ________________________ 
      Signature of Tenderer. 

       Date: 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

1. 
Proforma for Register of Material of Site Account. 
 

 

2. 
Proforma for Account of Secured Advance Register. 
 

 

3. 
Proforma for Running A/c. Bill. 
 

 

4. 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

5. Memorandum for Payment.  
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TABLE-I 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative 

R
e
m
a
r
k 

1 2 3 4 5 6 7 8 
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TABLE-II 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 
 

Name of Work : 

Name of Contractor : 

Agreement No. :     

 
 

Descripti
on of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 

Qty. outstanding & Qty. 
brought to site since 

previous bill 

Signature of 
Site Engineer 

Signature 
of 

Contractor 

Initial of Bank's/ 
Architect's 

representative 

Rem
ark 

1 2 3 4 5 6 7 8 
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TABLE-III 
 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency   : 
ii. Name of Work     : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.   : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
 

S.No. Item Description Unit Rate (₹) As per Tender 

Quantity Amount (₹) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

6 7 8 9 

 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 
 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. --

------------------------ were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ------

--------------------. 

 

 

 

--------------------  --------------------- 
 

Signature and  
date of Contractor 

 Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 

 

  --------------------- 
 

  Signature and  
date of Site Engineer 
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TABLE - IV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - V 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
1. Total value of work done since 

previous bill (A) 
 

  ₹ ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  ₹ ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  ₹ ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  ₹ ----------- 

5. Total amount due to the Contractor   ₹ ----------- 
     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 ₹ -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount ₹ 
 

 ₹ -----------  

 Less already recovered 
 

 ₹ -----------  

 Balance to be recovered 
 

 ₹ -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 ₹ -----------  

(b) To be recovered in this bill  
 

 ₹ -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 ₹ -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 

 ₹ -----------  

 Total Deduction as per contract (F) 
 

 ₹ -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 

 ₹ -----------  
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--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 ₹ -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 ₹ -----------  

 (Rupees --------------------------- in 
words) 
 
 
 

   

 
The bill amount to ₹ -----------------  has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of 
₹.................................. 
 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 ₹ -----------  

ii) Less I.T. Payable 
 

 ₹ -----------  

iii) Less S.T. Payable  ₹ -----------  
 

 Net Payable  ₹ ----------- 
 

 

These figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       
 
 
 
 
       Regional Manager (RBO Andheri) 
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SECTION – A: MATERIALS 
 

1) Material shall be of best approved quality obtaining and they shall comply with the 
respective Indian Standard Specification. 

2) Samples of all materials shall be got approved before placing order and the approved 
sample shall be deposited with the Bank Engineer. 

3) In case of non-availability of materials in metric sizes the nearest size in FPS units shall 
be provided with prior approval of the Bank’s Engineer for which neither extra will be paid 
nor shall any rebates be recovered. 

4) If directed, materials shall be tested in any approved Testing Laboratory and the test 
certificates in original shall be testing including charges for repeated tests, if ordered, shall 
be borne by the Contractor. 

5) It shall be obligatory for the Contractor to furnish certificate, if deemed by the Bank, from 
manufacturer or the material supplier that the work has been carried out by using their 
material and as per their recommendations. 

6) All materials supplied by the Employer / any other Specialist Firms shall be properly stored 
and the Contractor shall be responsible for its safe custody until they are required on the 
works and till the completion of the work. 

7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” or 
special specification, the quality of materials, workmanship, dimensions, etc., shall be as 
specified as hereunder. 

8) All equipment and facilities for carrying out field tests on materials shall be provided by the 
Contractor without any extra cost. 
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TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORK 
GENERAL: 
 
These specifications are for work to be done, item to be supplied and materials to be used in 
the works as shown and denned on the drawings and described herein, to the satisfaction of 
the Owners / Architects. 
 
1.1 The workmanship is to be the best possible and of a high standard. The contractor shall 
take all steps immediately to make up deficiency if any noticed by the Owners / Architects. 
Use must be made of special tradesmen in all aspects of the work and allowance must be 
made in the rates for the same. 
 
1.2 The materials to be provided by the contractor shall be in accordance with the samples 
already got approved from the Owners / Architects by the contractor and in conformity with 
specification and approved list of manufacturers and brand. The contractor shall produce all 
invoices, vouchers or receipts for any material if called upon to do so by the Owners / 
Architects. 
 
1.3 Samples of all materials are to be submitted to the Owners / Architect for their approval 
before the contractor orders or delivers the material to the site. Samples together with their 
packing are to be provided free of charge by the contractor and should any materials be 
rejected they will be removed from the site at the contactors expense. All samples will be 
retained by the Owners / Architects for comparison with materials which will be delivered at 
site. Also, the contractor will be required to submit specimen finishes of colours, fabrics, etc., 
for the approval of the Owners / Architects before proceeding with the work. 
 
1.4 The contractor shall be responsible for providing and maintaining temporary coverages 
required for the protection of finished work. He is also to clean out all wood shavings, cut ends 
and other waste from all parts of the works before covering or infilling are constructed. 

 
1.5  Contractor shall maintain unformed quality and consistency in workmanship throughout 
the execution of the work. 
 
 
TECHNICAL SPECIFICATIONS (Electrical – part I) 
 
The Electrical installation work shall confirm to the following I.S. Standards (latest additions), 
Local Supply Authorities Rules and Regulations and Fire Safety Norms. 
 
 1) IS:732  Code of Practice for Electrical   wiring installation.  
   (System Voltage not exceeding 650V) 
 
 2) IS:1646 Code of Practice for fire safety of buildings     
   (General Electrical Installation). 
 
 3) IS:9537 (PART-II) 1981Rigid steel conduits for electrical wiring. 
 
 4) IS:2667 Fittings for rigid steel conduits for electrical fittings.  
 
 5) IS:2509      Rigid non-metallic conduits for electrical installations.  
 
 6) IS:1293 Pin Plugs and Sockets. 
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 7) IS:694   PVC insulated cables with copper conductors for    
   voltages up to 1100 volts. 
 
 8) IS:9532   Specification  for conduits for Electrical Installation. 
 
 9)   IS:3854   5A & 15A Switch socket and accessories.                                     
 
10) IS:3043 (1981) Earthing.                                            
 
11) IS:2026   Specification for power transformer. 
 
12) IS:3639  Specification for fittings and accessories for power    
   transformers. 
 
13) IS:2099   Specification for high voltage porcelain bushings. 
 
14)  IS:335   Specification for insulating oil. 
 
15)  Indian Electricity Act, 1956 and Rules and Fire Insurance Regulations. 
 
A-01.   POINT WIRING 
 
a) METAL CONDUITS 
 

b)  PVC CONDUITS 

The PVC Conduits shall confirm to latest IS standards and shall be of heavy gauge unless 

otherwise specified. The conduits shall be joined with PVC adhesive at Joints. The Conduits 

shall be fixed to walls/ceilings with GI spacers and saddles at an interval of 45 cms& on either 

side of bends, junction boxes, pull boxes etc., The number of wires drawn in the conduits shall 

be as per table 1. The point wiring shall be controlled as in (a) above. The wiring shall be done 

with 2 nos. of 1.5 sq.mm. (for Phase & Neutral) &1.5sq.mm. (for earth) PVC insulated, copper 

conductors, multi stranded and colour coded with green as earth and black for neutral.          

 

The circuit main wiring shall be with 3 nos. of 2.5 sq.mm. PVC insulated, copper conductors, 

multi stranded wires laid from distribution board to switch board and the rate shall be included 

in the point wiring unless otherwise stated in the schedule of quantities. All other details shall 

be as per metal conduits. 

 

C)  CASING CAPPING/ TRUNK AND TRUNKLING 

PVC casing shall be fixed to wooden partitions by means of screws spaced not more than 45 

cms apart.  Holes for fixing the PVC capping shall be done by drilling machine only and these 

holes shall be plugged with PVC plugs or grips to which the screws shall be fastened.  

Nowhere less than 1 inch PVC casing shall be used.  All bends, tees, joints etc., shall be done 

in workman like manner with standard accessories. The number of wires in PVC casing 

capping shall be limited to a fill factor of not more than 60%.  The point shall be controlled by 

5 amp switch. The switch boards shall either be flush mounted with partitions or surface 

mounted or concealed mounted as per site requirements and as directed. The wiring shall be 

carried out as described in (a) and (b) above. 

 

Casing Capping wiring shall not be done for concealed wiring & for wiring over the false ceiling 

work.         



 

SIGNATURE WITH SEAL       Page 61 of 70 
 

 

A.2.   DISTRIBUTION BOARDS           

This specification covers the design, manufacture, assembly, testing at works, supply, 

installation and commissioning of distribution boards at site. 

 

The system and accessories shall be complete in all respects and any device not included 

specifically in this specification, but essential for proper operation of the equipment and also 

to meet statutory requirements shall deemed to be within the scope of the specification 

whether it is mentioned in the Technical Specification, or not. 

 

If the vendor finds that it is required to undertake any work which is not sufficiently defined in 

this specification or discovers that this specification conflicts with any other codes, standards 

and regulations which shall be required to comply, the same shall be clarified in writing from 

the Owner/Consultant before undertaking the work involved for avoiding the delay. 

 

These shall be of sheet metal and of standard design with copper bus bars.  The board shall 

be fixed at accessible heights. The boards shall be solidly fixed on MS brackets to 

walls/partitions, concealed or open as directed. All connections inside the distribution board 

shall be neatly arranged and tied with PVC strings. The MCB's shall be of 9KA for fault level. 

The distribution boards shall be suitably earthed. Legend shall be written on DB with paint for 

identification of DB & Circuits. 

 

A.2.1 CONSTRUCTION 

The distribution boards shall be fabricated out of 14/16 swg CRCA sheet steel, metal clad, 

totally enclosed dust damp and vermin proof, dead front, hinged door type of bolted/welded 

construction suitable for wall or floor mounting.     

 

A.2.2 BUSBARS 

The busbar shall be air insulated and made up of high conductivity high strength aluminum or 

copper busbars liberally sized with high safety factor for the required rating. The neutral 

busbars shall have adequate number of terminals for all number of outgoing single-phase 

circuits and the holes shall be suitable for multi strand wires.  In the same way suitable earth   

bus shall be provided inside each distribution board forearthing of the lighting/power circuits 

and also earthing of distribution board. In the case of 3 phase distribution boards used for 

single phase outgoings, three independent neutral bars shall be provided. 

 

A.2.3 MINIATURE CIRCUIT BREAKERS 

Miniature circuit breakers (MCB) shall be of heat resistant, moulded type designed, 

manufactured and tested as per IS-8828.     

 

The MCBs shall have inverse tripping characteristic against overloads and instantaneous trip 

against short circuits. The MCB shall be of fault current limiting device also. 

 

The MCB shall be slip on type to the DIN rail. The ON & OFF positions of the switch handle 

shall be clearly marked. The MCB shall be suitable for operating in an ambient temperature of 

45 deg centigrade without de-rating.  The MCB shall be suitable for 415V, 3 phase, 415Volts, 

50Hz system with a fault level of 9-10KA (rms) symmetrical. The terminals of MCBs shall be 
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suitable for use with eye lugs.  The 4 pole, 3 pole and 2 poles MCBs knobs shall be trunked 

with adequate strength tandem pin.         

 

Each distribution board shall have individual hinged/bolted gasketed doors with suitable 

screws.  Removable conduit entry plates shall be provided at top and bottom of the DB to 

facilitate drilling the conduit holes at site to suit individual requirements or knock out shall be 

provided. 

 

Protective hylem / bakelite insulated cover plate shall be provided inside the panel to shroud 

all the live parts. Only the operating handle of the switch and the operating knob of the 

miniature circuit breakers shall be projecting outside the cover plate in case of ordinary IP20 

DB and shall be inside the front door in case of dust tight IP42 DB. The unused outgoing holes 

/ knockouts / cutouts of DB shall be suitably blanked with PVC plates at no extra cost. The 

incoming switch terminal should be suitably shrouded to avoid accidental contact. Each 

outgoing in the MCB DB shall have shrouding between Phases. The distribution board shall 

be factory wired and assembled and local fabricated DB shall not be accepted. 

 

For TPN Distribution Board, four pole isolators shall be provided as incomer. For single phase 

and neutral Distribution Board, double pole isolator / ELMCB shall be provided as incomer. 

Earth leakage circuit breaker(s) to be provided wherever called for.    

 

Suitable labels shall be provided to mark the circuit numbers of outgoings circuits. 

 

Wiring Diagram shall be provided inside the DB. 

 

A.2.4 EARTHING 

The DB’s shall be provided with two numbers of brass earthing terminals with suitable nuts, 

washers, etc., for connecting to earth bus. The Earth terminals shall be brought outside the 

DB. In case of flush mounting DB, these shall be provided inside the DB.     

 

A.2.5 PAINTING 

 

The DB sheet steel surface shall be chemically cleaned to remove scale etc., rinsed dried and 

shall be finished with two coat of powder coat paint over two coats of red oxide / epoxy zinc 

primer. 

 

A.2.6 TESTS 

All necessary factory routine tests shall be performed on the equipment before dispatch.  The 

test results shall be sent along with the supply of DB.  

 

A-03.   CABLES            

Cables shall confirm to IS 1554-1976. Cables shall be heavy duty, armored, PVC insulated 

&PVC sheathed 1.1 KV grade aluminum or copper. Cable shall be fixed with GI spacers & 

saddles at an interval of 30/45 cms and on every side of bends. The bending radius of cables 

shall be as per manufacturer’s instructions and in no case, it shall be less than 12 times the 

overall diameter of the cable. Cable shall be so installed that they are not subject to any 

mechanical damage. If there is a bend in the cable enclosed in a conduit, care has to be taken 

to prevent undue compression of insulation. This applies also to the top of vertical runs of 
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length longer than 5 meters where there could be compression caused by the weight of 

unsupported vertical cables. Cables may rest without fixing in horizontal runs or ducts or 

trunkings. The cables run in cable trays shall be fixed with cable ties at intervals of not more 

than 30 cms. No joints in the cables shall be permitted unless the cables exceed the standard 

drum length. Joints, if so necessary shall be located in accessible position. Termination of the 

cables shall be done with heavy duty copper/Aluminum lugs and brass cable glands. 

Cables laid underground shall be to a minimum depth of 750 mm. It shall be ensured that 

cables laid underground are free of water lines, sewage lines etc. The trenches shall be at 

least 30 cm wide & filled with 10 cms thick of layer of dry sand on which the cable shall be 

laid. Further, 10 cms thick sand layer shall be put on the cable over which a brick layer shall 

be provided. The trench shall than be back filled with soft earth, rammed and consolidated to 

its original level. Cable route indicators shall be laid at intervals of 15 meters and at all change 

in directions. 

For cables laid on walls aluminum tags shall be fixed showing the size of the cable and the 

feeder number of the cable. These tags shall be provided at each end and at least one or two 

places at intermediate positions. 

The mode of measurement of the cables shall be as follows: 

 

i) For top entry of the cable, the measurement shall be taken up to the bottom of that switch- 

gear. 

 

ii) For bottom entry of the cable, the measurement shall be taken up to the top of that switch 

board.  No wastage shall be allowed for measurements. 

 

A-04.   SWITCH FUSE UNITS           

Switch Fuse Units shall be of sheet metal or iron clad with HRC fuses as described in schedule 

of quantities. The unit shall be of robust construction of standard specified   make, design to 

withstand adverse working conditions. It shall have quick break type mechanism with ON and 

OFF position indicators of the operating handle. The switch shall be interlocked so that the 

unit cannot be opened in ON condition. The interior shall be so arranged that clearances from 

live parts are adequate and shrouded. Manufacturer's instructions shall be followed for 

installation of switch fuse units.  The switch shall be solidly earthed. The switch shall be 

mounted on walls on angle iron support grouted to wall. The supports shall be treated for rust 

treatment & painted with 2 coats of synthetic enamel paint. The height of the switch board 

shall be such that it is accessible for operation & maintenance. 

A-05.   POWER PANELS     

The Power panels shall be fabricated from MS sheet steel 14/16 gauge and shall be of 

compartmental design. The main supporting framework shall be of angle iron or of heavier 

gauge sheet metal. The panel shall be self-supporting design, dust and vermin proof, dead 

front and fully inter locked with isolating switches. The panel-mounted switches shall have 

Interlock defeat arrangement for testing and inspection.   

 

The panel shall be designed so as to facilitate inspection, cleaning and repairs.  The clearance 

between phase to phase and phase to earth or metal parts shall be as per relevant IS 

standards. The metering instruments like volt meter, ammeter etc. shall be flush mounted and 
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shall be of 1.0 class accuracy and of standard design size of 96 mm x 96.  All indication lamps 

shall be of neon /LED type.   

The busbars shall be air insulated and made up of high conductivity, electrolytic   aluminum / 

copper bars complying with the requirement of IS 5082:1981 and shall have a fault withstand 

capacity of 50 KA/1 Sec. All busbars shall be fully screened by means of PVC heat shrinkable 

sleeves in their own compartment running throughout the length of the Panel.   Suitable 

allowance should be made for bus expansion. 

 

The panel shall have separate cable ally and a bus bar chamber. The bus bars shall be rigid 

hard drawn tinned electrolytic copper wherever specified & sleeved with heat shrinkable 

sleeves. The current density shall not exceed 1.25 amp per sq.mm and the neutral bus shall 

be rated for capacity of phase bus unless otherwise stated in schedule of quantities/drawings. 

However, the minimum size of bars shall be 25mmx3mm. Minimum electrical clearance shall 

be maintained between phases, neutral and body as per IS 4237:1982. All outgoing feeders 

shall have neutral link of appropriate capacity at cable termination end. For Incomers as 

MCCBs wherein cable is directly connecting at switchgear end the neutral link to be mounted 

adjacent to switchgear. 

 

The panel shall be powder coated comprising of degreasing and de-scaling in sulphuric acid 

etc. with synthetic enamel paint for smooth finish. The color of paint shall be battleship grey 

or as directed. The Panel shall be tested at site before commissioning.  The Panel drawings 

shall be got first approved from Consultants before taking up for fabrication. 

 

All wiring inside the panel shall be done with switchboard copper conductors/cables and/or 

with solid copper links. The insulators for supporting the Bus-Bars shall be epoxy   based cast 

resin. All hinged doors shall be earthed with flexible braided copper earth.  An earth bus of 

copper shall be fixed along the length of the panel at the lower section.  Adequate ventilation 

for the panel shall be provided. Logic diagram of operation of switches shall be painted on the 

panel. The name plates for each feeder shall be of engraved design and pasted to the 

respective switch gear. The letters shall not be less than 10 mm size for individual feeders and 

not less than 18 mm for the main feeders. All switchgear to be mounted in the panel shall be 

as per schedule of quantities. 

 

A-06.   EARTH PITS/STATION     

 

The Earthing station shall be done as per IS 3043 (1981) and as per drawing no. E1.  The 

earth pit shall be at least 2.5mtrs deep with CU/GI Plate electrode. The GI plate electrode shall 

be hot dipped of 600x600x6 mm thick. The size for copper plate electrode shall be  

 

600x600x3mm thick. An alternate layer of salt and charcoal shall be filled up to 200 mm above 

the top of the electrode. The electrode shall be connected with 32x6 mm thick GI Flat (for 

copper earth electrode size of flat shall be 25x3 mm) which shall be terminated with nuts and 

bolts into brick masonry chamber on top. The brick masonry chamber shall be of size 

300x300x450mm deep which will carry the funneling arrangement for watering. A GI Flat of 

32x6 mm from brick masonry chamber to the switch gear inside the switch room shall be laid 
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underground and/or fixed to walls. The rate for laying GI/ CU strip from earth pit to switch room 

shall be paid under separate item. 

 

All the main earth conductor above the ground level shall be painted with two coats of enamel 

paint. The following colour codes have to be followed: 

 

(a)  Main body earth bus          -    Green colour 

(b)  Main neutral earth bus       -    Black colour 

(c)  Lightning protection earth bus       - Red colour or as preferred by  

       Owner/Consultant. 

 

Earthing system of equipment earthing, neutral earthing, Data Networking earthing and 

lightning protection earthing should not be mixed together above the ground. These 

systems/connections shall be tested in accordance with IS 3043-1987. Earth resistance of the 

individual system shall be measured after connecting all the electrodes to the bus and the 

combined value shall be less than 1 ohm (One ohm). 

 

A-07.   INSTALLATION OF ELECTRIC FITTINGS    

All electrical fittings shall be fixed with down rods or on round blocks as stated in schedule of 

quantities. The down rods shall be of 19/20 mm dia. and with 1.6mm wall thickness of ERW 

black enameled MS or GI. The down rods shall be fixed with ball and socket joints, check nuts 

etc. Special fixtures like spot lights etc.; shall be fixed to the false ceilings as per 

manufacturer's recommendations.  The fittings shall be connected with 3 core 0.5 sq.mm 

flexible copper cord/cable from ceiling rose and suitable earthed. 

 

A-08.   POWER FACTOR CORRECTION PANEL 

The power factor correction panel shall be fabricated from sheet steel & powder coated.  The 

panel shall be compartmentalized with tinned copper bus bars TP as described for power 

panels. 

 

The power capacitors shall be APP type, low loss, 3 phase, delta connected & self-discharged 

type. 

 

The power factor control shall be done by automatic power factor control relay for controlling 

the power factor within the set limits by auto switching of required capacitor Banks. The 

required Capacitors / PF Banks shall be as per schedule of quantities. The P.F. shall be 

automatically corrected to near Unity.  

 

The C.T. ratio given in the Schedule/diagram is indicative. The same shall be matched for 

correct operation depending upon the operating load. The relay shall be totally microprocessor 

based for setting the desired target power factor band. The APFC relay shall have indications 

like power ON, low current etc. & shall be of required stages as per schedule of quantities. 

The P.F Panel shall have Auto Manual switching facility.  

 

The general specification shall be as follows: 

i) System supply voltage 415 volts. 

  ii) C.T. secondary rating 5A, 5VA Burden. 
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 iii)  Output switching capacity 5A at 230 V AC & 2A at 440V AC, Operating 

 temperature 10 degree Centigrade to 50 degrees Centigrade. Accuracy better than 

 1%. Low current release 10% of full rated C.T.   

  iv) Switching time between stages 4 to 6 seconds. 

   v) Range of indications of PF 0.5 lag to 0.5 lead digital.                

  vi) Display LED indications. 

 vii) Range of target P.F. setting 0.7 to 0.99. 

viii) Switch for auto/manual operation.  

  ix) Indications for selection of stages. 

   x) Selection of dead band.   

 

A-09.  TESTING OF ELECTRICAL INSULATION         

The following tests shall be carried out during execution and after completion of the electrical 

installation work. 

 

1) Insulation Resistance Test. 

2) Polarity Test of Switches. 

3) Earth Continuity Test. 

 

1) Insulation Resistance Test:  The insulation resistance shall be measured by applying 

between earth and whole system of conductors or any section thereof with all fuses in place 

and all switches closed (except in earthed concentric wiring) all lamps in position & both poles 

electrically connected together, or direct current pressure of not less than twice the working 

pressure, provided that it need not exceed 500 volts for medium voltage circuits, be applied.  

Where the supply is derived from 3 wire DC or Poly phase A.C. System, the neutral pole of 

which is connected to the earth either direct or through added resistance, the working pressure 

shall be deemed to be that which is maintained between the phase conductor and the neutral. 

The insulation resistance measured in mega-ohms between all conductors connected to one 

pole of phase conductor of the supply and all the other conductors and switches in off position 

it's value shall be not less than as specified below: 

 

The insulation resistance measured in mega ohms shall not be less than 50 mega-ohms 

divided by the number of outlets or when PVC insulated cables are used for wiring, 12.5 mega-

ohms divided by the outlet subject to a minimum value of 1 mega-ohm. 

 

A preliminary and similar test may be made before lamps etc. are installed and in this event 

the insulation resistance to earth shall not be less than 100 mega ohms divided by the number 

of outlets or when PVC insulated cables are used 25 mega ohms divided by the number of 

outlets subject to a minimum of 1 mega ohm. 

 

2) Polarity Test of Switches:  In a 2-wire system a test shall be made to verify that all switches 

in every circuit are fitted in the same conductor throughout and such conductors shall be 

labeled or marked for connection to the phase conductor or to the non-earthed conductor of 

supply. 

 

In a 3 wire or 4 wire insulation a test shall be made to verify that every non-linked single pole 

switch is fitted in a conductor which is labeled or marked to one of the phase conductors of 

supply. 
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3) Earth Continuity Test: The Earth Continuity Conductor including metal conduits and metallic 

envelopes of cables in all cases shall be tested for electric continuity and electrical resistance 

of the same along with the earthing lead but excluding any added resistance or earth leakage 

circuit breaker measured from connection with earth electrode to any point in the earth 

continuity conductor in the completed insulation shall not exceed 1 ohm. 

 

TECHNICAL SPECIFICATION OF TESTING AND COMMISSIONING 

The scope of work for testing and commissioning of the total installation shall be for the capital 

equipment like transformers, switchgears, cables etc., and also for the associated equipment 

like relays CTs, PTs, etc. 

 

The scope of work for testing and commissioning of electrical equipment for the                               

above shall include but not be limited to the following: 

 

a) Providing sufficient number of experienced Engineers, Supervisors, Electricians so that 

the installation can be commissioned in stipulated time. 

b) All the instruments, tools and tackles required for carrying out the testing and 

commissioning shall be provided by the bidder. 

c) The testing of electrical equipment shall be carried out as per the relevant Indian 

Standards/Code or Practices/Manufacturer's instructions. 

d) Cleaning of electrical equipment, contacts cleaning and greasing etc. All the equipment 

and material required for above shall be supplied by the bidder. 

e) Connecting the panel/equipment wiring for proper functioning of the schemes 

required/called for. 

f) Installation and wiring of additional equipment on panels like auxiliary contactors, timers, 

etc. which may be additionally required for proper functioning of the schemes. 

g) Checking of equipment earthing and system earthing as a whole. 

h) Testing of all the cables.        

i) Co-ordination with other contractors for testing and commissioning of interface cables. 

 

TESTS TO BE CONDUCTED         

1. All tests shall be performed in the presence of the bidder and customer/consultant.  For all 

types of visual inspections, checking, pre-commissioning, commissioning test and 

acceptance tests, IS Code to be followed for the tests given therein in addition to the 

instructions in this technical specification. The intention of giving   the few test procedures, 

described below, is to provide a guideline for the bidder.  However, bidder shall not restrict 

themselves in carrying out only the tests described in this document. 

2. Bidder shall submit their proposed test procedures for approval and shall not commence 

testing such approval is given. 

3. Bidder shall check and test all electrical equipment and systems installed and supplied 

them, including equipment supplied by the Owner. 

4. Bidder shall supply all necessary test equipment and personnel both craft and supervisory 

category to carry out the work without danger to personnel or damage to equipment. 

5. Bidder shall ensure that no tests are applied which may stress equipment above the limits 

for field testing recommended by the manufacturer. Bidder shall be   responsible for any 

damage to personnel or equipment resulting from improper test procedure. 
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6. All defective materials furnished by the bidder and defects due to poor workmanship 

revealed through field testing, shall be corrected at bidder expense without affecting the 

completion of the project. 

7. Client/Consultant reserves the right to interpret and approve all test results prior to 

energization of circuits or apparatus. 

8. Bidder shall visually inspect all equipment for defects immediately upon arrival at site 

including those supplied by the Owner. 

9. Relay coordination chart and final setting before/commissioning. 

 

MECHANICAL CHECKOUTS  

After installation, but before any power supply is connected, the contractor shall make a 

complete mechanical check of all installed electrical equipment and systems. This shall 

include but not to be restricted to the following: 

 

• Check equipment numbers against drawings/documents. 

• Check name plates of transformers, switch gears etc., for conformity with the data given 

in the drawings and specifications. 

• Check all equipment bus joints and connections for tightness. 

• Check all cable and wire connections for tightness. 

• Check phase sequence. 

• Check all bushings/insulators to ensure they are clean and unchipped. Inspect tank cooling 

tubes and radiators for leaks. 

• Check silica gel for dryness where breathers are supplied. If the colour of the silica gel is 

pink, remove from the breather and dry out following manufacturer’s recommended 

procedure, until a light blue colour is restored and then replace it. 

• Check valve in the connecting pipe between the conservator and transformer tank to 

ensure that valve is in 'open' position. 

• Check interlocking on access doors for mechanical and electrical safety. Check that key 

and electrical interlocking system functional and accomplish their purpose. 

• Check all plug-in contacts for alignment and 'grip'. 

• Check all contactors for free manual operation.                         

• Remove all locking devices installed for shipment.         

• Check all the coils for their continuity and proper voltages. 

• Check the arc chutes, arcing horns, main contacts of breakers are clean and undamaged. 

Check the carriages ride smoothly and reliably on their guide-rails. Check for proper 

operation of circuit breaker operation mechanism, controls and adjustments. 

• Check for the fuses whether correctly rated and installed, undamaged and fit for operation. 

• Check all relays and instruments are clean, correctly connected and undamaged.   Check 

test plugs are installed in all protective relays. Check relays for free manual operation, if 

applicable. 

• Check instrument transformer ratings against drawings.  Check for proper installation and 

connection. 

• Check interlock and auxiliary devices and the operation of the circuit breaker with the 

protection relay circuit. 

• Clean the equipment by vacuum cleaner before energizing. 

 

EARTHING  
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• Bidder shall test the buried earth grid and shall record the values. 

• Bidder shall inspect and test all earthing work carried out by him, including all 

interconnections between ground loops, grounding of equipment and ensure all 

connections are permanent and that the earthing circuit is continuous. 

• Bidder shall megger and record earth resistance at various earth connection points. 

 

SWITCHGEAR          

• Switch gears rated 433 volts or more shall be tested with a 1000 volts megger. 

• Auxiliary wiring rated less than 415 volts shall be tested with a 500 volts megger. 

• All protective relays shall be tested at sufficient points to establish their proper functioning 

in accordance with the manufacturer's specification and curves. 

• Operation checks and functional checks on all switchgear panels. 

• For current transformers insulation test, polarity test, ratio test, secondary injection test, 

operating current check, service setting in consultation with Client / Consultant. 

• For potential transformers, ratio test, insulation test, etc. 

• Contact resistance for breaker contacts between male and female.         

 

WIRES AND CABLES  

• Continuity testing of all cables.              

• Wires and cables rated for 433 volts or more shall be tested with a 1000 volts megger.  

Cables rated less than 433 volts shall be tested with a 500 volts megger.     

• No wires or cable having resistance between conductors or between conductors and 

ground of less than 100 mega-ohm shall be accepted. 

 

FUNCTIONAL TESTING         

1. All circuit breakers, contactors, relays, remote devices, etc., 

 

PRECOMMISSIONING TESTS           

• All pre-commissioning tests stated as per IS for respective items. 
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE 
ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 

CONSULTANT/ ENGINEER 

S. 
No 

Material Name. 

1 Switches/Sockets : Legrand –Mosaic / MK-wrap around/ Citric / Anchor -Woods / 
Schneider-Opale/ Crabtree-Thames/Athena /Wipro (North west) - Stylus/Convex  

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Power flex/ Poly Cab/ KEI 
/Lapp/ 

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/ Avon plast/ 
FINOLEX  

4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider                    

5 MCBs /MCB Distribution boards(Powder coated Only)  : ABB/Siemens/ Legrand / 
Schneider /L&T/ Hager  

6 MCCBs/Switchgear   : ABB/Schneider/ Legrand/ Siemens /GE Power/ L&T/ 
Hager(Compact)  /  

7 HT/LT Cables : CCI /Nicco /Havells/ Universal/ Poly Cab  

8 Cable Glands  : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass                

9 Capacitor Bank  : Epcos/Havells/ L&T/ Schneider/Tibcon 

10 Cable Lugs : Dowell's / 3D 

11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate.                

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/ Schneider 
Electric 

13 Selector Switches: Vaishno / Salzer / Kaycee 

14 Indication Meters/ Lamps  :Schneider / Conserv/ L&T/ Elmeasure/Vaishno / Binay 

15 Resign cast CTs : AE / Kappa 

16 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/ 

17 Light Fixtures (LED): Philips / GE/ Havells/ CG/ Wipro 

18 Ceiling Fans, Wall mounted fans  & Exhaust Fans : Havells/CG/Orient/ USHA 

 

Any additional item as per BOQ specifications or as per the instructions of the SBI / 
Consultants. Any of the above items / other items if any will be as approved by the Consultants 
& Engineer-in-charge.  
 
NOTE:- 

j) The contractor shall produce samples before procurement of the material for 
approval of the Employer for all materials required for works. Samples can be 
submitted from any of the above makes and they shall conform to specifications. 
Samples as approved by the Employer shall only be used on the works and the 
decisions of the Employer regarding sample shall be final. 

k) In respect of materials for which approved makes are not specified as above, the 
same shall be decided by Employer and shall be as per sample got approved from 
Employer before procurement. 

l) The contractor shall submit samples of all materials three months before the date 
of work for approval from the Employer.  


