
TENDER
ID

AOKNL/RBO4/INT/
26-27/01

DATE 29/05/26

STATE BANK OF INDIA

REGIONAL BUSINESS OFFICE -04, DHARMAVARAM  INVITING TENDER 

THROUGH E-TENDERING PROCESS

FOR

INTERIOR FURNISHING WORKS    AT THE NEW PREMISES OF ACB  
TANAKAL  BRANCH, DHARMAVARAM RBO, KURNOOL AO, ANDHRA

PRADESH.

Contractors who are on the panel of SBI, Amaravati Circle (LHO) in the appropriate  interior
work category are only eligible. (Contractors should submit proof of the same) (Contractors

are requested to watch website for any corrigendum)
 

Note: Firm should possess valid digital signature for this e-tender. 

Last date for submission of e-Tender: 3.00 P.M. (IST) on 17.06.2026
Opening of e Tenders: 4.00 P.M. (IST) on 17.06.2026

REGIONAL MANAGER,  REGIONAL BUSINESS OFFICE-4 ,
DHARMAVARAM, STATE BANK OF INDIA , DHARMAVARAM-515 671



NOTICE INVITING TENDER (NIT)

NAME OF WORK: INTERIOR FURNISHING WORKS    AT THE NEW  
PREMISES OF ACB TANAKAL  BRANCH, DHARMAVARAM RBO, KURNOOL
AO, ANDHRA PRADESH.

Online  tenders  are  invited  from  eligible  contractors  who  are  on  the  banks
approved panel of SBI Amaravati Circle in the appropriate category (contractors
to furnish proof of empanelment and its validity)

1 Name of the work INTERIOR FURNISHING WORKS  AT THE
NEW PREMISES OF ACB TANAKAL
BRANCH, DHARMAVARAM RBO,
KURNOOL AO, ANDHRA PRADESH.

2 Tender processing fee NIL

3 Date where tender forms are
available 

FROM 03.06.2026 TO 17.06.2026 at
https://etender.sbi/
For information: Refer Bank’s web site
www.sbi.co.in under “procurement news “. 
To apply refer https://etender.sbi/

4 Last date and time of submission
of online e-Tender

Up to 3.00 PM on 17.06.2026 

5 Place, Time& Address for
submission of e tender/contact
person /telephone no/email
address.

Up to 3.00 PM. on   17.06.2026
Tender documents at https://etender.sbi/
Contact Person
RAM PRASAD MUCHI, CHIEF
MANAGER(OPERATIONS), REGIONAL
BUSINESS OFFICE-4 , DHARMAVARAM,
STATE BANK OF INDIA , DHARMAVARAM
-515 671
cmcoopr4.aoknl@sbi.co.in

6 Date, Time and Place of opening of
eTenders
(Representatives of Bidder may be
present during opening of Bids.
However Bids would be opened
even in the absence of any or all
the bidder’s representatives)

On  17.06.2026  at 4.00PM 
REGIONAL MANAGER, 
REGIONAL BUSINESS OFFICE-4
STATE BANK OF INDIA
DHARMAVARAM -515 671, ANDHRA
PRADHESH
cm  coopr4.aoknl@sbi.co.in   
PH: 9440665465 
 – online tender opening.

7 Quantum of Earnest Money
Deposit (EMD-DD) 

Rs.31,000.00 
 (DD-Drawn in favour of REGIONAL
MANAGER, REGIONAL BUSINESS
OFFICE-4 STATE BANK OF INDIA,



DHARMAVARAM -515 671 (Contractors
submitted ONE TIME EMD, NEED NOT
SUBMIT)

8 Quantum of Security Deposit 1. Initial Security Deposit (ISD) – 2% of the
Tender value in the form of DD-Drawn.
Retention Money- Deductable in running
bills@ 10% of the value of work and Total
deductable is 5% of value of work including
ISD.

9 Estimated cost Rs 30,47,800.00

10 Terms of payment of Bills, if any
(specify the minimum value of work
for payment of running account
bills)

1) One running bill for value of work not less
than Rs 10,00,000. Final Bill will be paid on
satisfactory completion.
2) No Advance will be paid.

11 (Penalty clause) Liquidated
Damages

@ 0.5% of the value of work per week of
delay subject to a maximum penalty of 5%
of the value of work would be strictly
imposed.

12 Stipulated time for completion of
the work/supply.

45 DAYS.

13 Defects Liability Period SIX MONTHS 
14 Validity period of the tender. 180 days from last date of opening Price

Bid
15 Eligible Taxes A ) Income Tax will be deducted at source

as per Govt. Guidelines.
B) Reimbursement of GST will be made
only on submission of proper GST
invoice as per applicable GST
provisions/Rules. The contractor should
comply with the following;

Contractor  should  have  GST
Registration Number. 
Invoice  should  specifically/separately
disclose  the  amount  of  GST  levied  at
applicable  rate  as  per  GST
provisions/Rules.
In  case  of  Correction  in  the  bills  after
scrutiny,  contractor should submit fresh
bills for payment.
Contractor  should  timely  file  his  GST
return  in  accordance  with  GST
provisions to  enable  the  bank to  claim
the credit of GST paid to the contractor.
The GST Number of State Bank Of India
are

For  Andhra  Pradesh  state
-37AAACS8577K1ZO



For  Telangana  State
-36AAACS8577K1ZQ
For  Puducherry  U.T           -
34AAACS8577K1ZU

16 Electronic Payment Electronic  payment  shall  be  preferred.  All
the contractor must furnish details such as 1
) Name of the their bank 2) Name of their
branch 3) Account number 4) Name of the
account holder as in the bank account  5)
IFSC No of the branch 6) PAN number.  

17 Agency for arranging e-
tender/online
bidding

1. All e-Tender/Online bidding related
issues,
e-Procurement technologies Limited,
Ahmedabad.

Call : +91 9904406300 | +91 9510812960 |
+91 9265562821 | +91 6354919566
e-mail: etender.support@sbi.co.in 

2. All technical matters contact ,
Sujana Muralidharan, 9567775647

18 Any additional Information The quoted rate should be inclusive of
materials, labour, wages, fixtures,
transportation, installation, all
taxes(excluding GST), wastages, Octroi,
machinery, temporary works such as
scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges
and all related expenses to complete the
work

19 Bidder Contact Details. Bidder to provide following information.
      Name of Company.

Contact Person.
Mailing address with Pin Code.
Telephone number and Fax number.
Mobile Number and E-MAIL.

The D.D./ B.C. of E.M.D. shall be submitted/sent (otherwise the tender shall
be summarily rejected) at the above mentioned address.

The contractor has to provide their E-mail id, contact nos. and postal address in
the  bid  documents.  Henceforth,  all  official  communication form Bank shall  be
through E-mail and SMS also. 

In case the date of opening of tenders is declared as a holiday, the tenders will
be opened on the next working day at the same time.



The bank reserves the right to cancel or postpone or modify the tenders at any
stage without assigning any reason.

REGIONAL BUSINESS OFFICE-4 , DHARMAVARAM



 
1. INSTRUCTIONS TO TENDERERS

1.0 Scope of Work
Sealed  Tenders  are  invited  by  REGIONAL  MANAGER,  REGIONAL
BUSINESSOFFICE-4 STATE BANK OF INDIA, DHARMAVARAM for INTERIOR
FURNISHING WORKS  AT THE NEW PREMISES OF ACB TANAKAL  BRANCH
from the Contractors of eligible Category, Empanelled in the State Bank Of India,
LHO, Hyderabad , Amaravati circle

1.1 Site and Its Location
The proposed work is to be carried out at  THE NEWLY IDENTIFIED PREMISES
OF ACB TANAKAL  BRANCH, DHARMAVARAM, ANDHRA PRADHESH.

1.2.Clients  reserve  to  itself  the  right  to  accept  or  reject  any  tender  without
assigning any reason for doing so and do not bind itself to accept the lowest or
any other tender.

1.3General  Specifications  are  for  guidance  only.   The  latest  ISI  codes  and
Specifications and mode of measurements will be referred to during execution.

1.4Employer or Client shall mean SBI

1.5Tenders are to be quoted electronically in  https://etender.sbi/. For details
refer NIT.Vendor`s quotations will be rejected without assigning any reason,
who quotes abnormally low rates/ unworkable rates from next participation
onwards.

1.6. Submission of BIDs/Tender Documents: Tenders should be submitted
online  in  the  website  https://etender.sbi/.  In  addition,  scanned  copy  of  the
declaration  given  in  the  last  page  signed  with  seal  and  scanned  proof  of
empanelment  and  its  validity  should  be  submitted  online  with  our  service
provider  on  the  website  at:  https://etender.sbi/ The  tender  document  is  not
required to be sent to us in hard copy. The Tender documents with acceptance
of all terms and conditions strictly as described in this tender document will be
submitted online through M/s e-Procurement Technologies Ltd.,  Ahmadabad,
the out sourcing agency approved by the Bank for e-tendering on the website
https://etender.sbi/

1.7 Tender containing any condition leading to unknown / indefinite liability,
are liable to be summarily rejected.



1.8 Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.
1.9 GST as applicable will be reimbursed by bank as specified in NIT. 
1.10  All  taxes  other  than  GST,  other  statutory  obligation  in  respect  of  this
contract,  as applicable, shall be payable by contractor  including transportation
and TA /  DA of  the workers at  site and the Bank will  not entertain any claim
whatsoever in this respect
1.11 TDS will be recovered as applicable as per Government Rules
1.12 Time is the essence of the contract. The work should be completed within
the time mentioned in NIT from the date of the work order issued to the contractor
to commence the work. The successful Contractor will have to give CPM/PERT
chart of various activities of works to be done so that the work gets completed
within the stipulated time. The chart shall be submitted within 7 days from the
date of acceptance of the tender.
1.13 Tenders for works shall remain open for acceptance for a period of 90 days
from the last  date of  tenders.  If  the tenderer  withdraws his tender before the
expiry of the said period or makes any modifications in terms and condition of the
tender which are not acceptable to the Bank, then the Bank without prejudice to
any other right or remedy is at liberty to forfeit the earnest money.
1.14 The tenderer, must co-ordinate with the other agencies such as (I) Electrical
(II) Air – Conditioning etc.
1.15 The work is to be carried out on different floors level depending upon the
nature  of  work. Please  note  that  materials  and  machines  are  required  to  be
carried on head load and the same must be accounted in the costing. Please
note that no separate cost shall be allowed for carting and shifting of materials.
1.16  The  quantities  of  various  items  given  in  the  schedule  of  quantities  are
approximate. The quantities of work may vary at time of allotment / execution of
work.  Bank  reserves  the  right  to  omit  /  delete  any  item(s)  of  work  from the
schedule at the time of allotment / before. Contractor will be paid for the actual
work done at the site duly verified by the concerned official of the Bank.
1.17 The unit price shall be deemed to be fixed price. In case of extra items, a
record  of  labour  charges  paid  shall  be  maintained  and  shall  be  presented
regularly to the Employer’s for checking. The settlement will be made based on
figures arrived at jointly and taking unit price given in the contract assigned to the
successful Tenderer. In case of extra items where similar or comparable items
are quoted in the tender, extra rates shall be based on tender rates.
1.18  The contractor  shall  submit  the bar  chart/  CPM/ PERT as  well  as  shall
submit the insurance cover for the work in the form of CAR policy and Third Party
Insurance within seven (7) days from the acceptance of work order.
1.19 The work has to be started within 7 (Seven) Days from the date of receipt of
work order/ mark out at site; whichever is later. In case of work not being started
within this stipulated period, the Bank reserves the right to cancel the work order
duly forfeiting the Earnest money deposit
1.20 No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of the
Bank. This contract is liable to be cancelled, if either the contractor or any of his



employees is any time to be such a person who had not obtained the permission
of  Bank  as  aforesaid  before  submission  of  the  tender  or  engagement  in  the
contractor’s service.
1.21 Contractor should get approval of the samples of materials in advance with
Bank Engineer before use of the same in the work’
1.22  Bank  has  the  right  to  offer  the  contractor  to  modify  the  old  material
wherever/ whenever necessary instead of new supplies
1.23 The quoted rate/ should be inclusive of materials, labour, wages, fixtures,
transportation,  installation,  all  taxes(excluding  GST),  wastages,  Octroi,
machinery,  temporary  works  such  as  scaffolding,  cleaning,  overheads,  profit,
statutory expenses, incidental charges and all related expenses to complete the
work
1.24  The  tenders  shall  summarily  rejected,  if  any  one  of  the  above  said
requirements has not been complied with.
1.25 The contractor should fulfill the labour regulation guidelines stipulated by the
governments
1.26 No advance payment in any from will be granted for the works proposed
1.27 Period of taking up the final bill will be one month from/ after satisfactory
virtual completion or the date of submission of the final bill whichever is later.

2.0 Tender Documents
2.1 The work has to be carried out strictly according to the conditions stipulated in
tender consisting the following documents and the most workman like manner,
Instructions to tenderers
General Conditions of Contract
Special Conditions of Contract
Other Technical Documents
Drawings
Priced Bid and Estimated BOQ
2.2  The  above  documents  shall  be  taken  as  complementary  and  mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below :
Price Bid and Estimated BOQ 
Technical Specifications
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderers
2.3 Complete set of tender documents including relative drawings can be
downloaded from https://etender.sbi/ during the period mentioned in the NIT.
2.4 The tender documents are not transferable.

3.0 Site Visit
3.1  The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own
expenses all information and data which may be required for the purpose of filling
this tender document and enter into a contract for the satisfactory performance of
the work. The Tenderer is requested satisfy himself regarding the availability of



water,  power,  transport and communication facilities, the character quality and
quantity of the materials, labour, the law and order situation, climatic conditions
local authorities requirement, traffic regulations etc;
The tenderer will be fully responsible for considering the financial effect of any or
all the factors while submitting his tender.

4.0 Earnest Money
4.1 The tenderers are requested to submit the Earnest Money as mentioned in
NIT in the form of Demand Draft or Banker’s Cheque drawn on any Bank in India.
4.2 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD shall be rejected.
4.3 No interest will be paid on the EMD.
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of
Contract.
4.5 EMD of successful tenderer will be returned on submission of ISD.

5.0 Initial Security Deposit
The successful tenderer will have to submit a sum equivalent to 2% of contract
value by means of D/D drawn in favour of State Bank of India within a period of
15 days of acceptance of tender.

6.0 Security Deposit
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of initial security deposit. Balance 3% shall be deducted from
the running account bill of the work at the rate of 10% of the respective running
account bill i.e. deduction from each running bill account will be 10% till total 3%
of contract value is reached. 

Out of Total Security Deposit 50% of the total security deposit amount shall be
refunded  without  interest  to  the  contractor  on  issuance  of  virtual  completion
certificate by the Architect/Bank and the Contractor's removal of his materials,
equipment, labour force, temporary sheds, stores, site office etc. and on receipt
of physical possession of the site by the Bank. The remaining 50% of the total
security deposit may be refunded 15 days after the end of defects liability period,
provided  he  has  satisfactorily  carried  out  all  the  works  and  attended  to
rectification of all  defects in accordance with the conditions of the contract. In
case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the
contractor.

Completion of work i) The work shall be considered as complete only when the
certificate of virtual completion is issued by the architects/Bank .ii) The 'defects
liability period' as prescribed in the contract shall commence only from date of
such virtual completion.iii) Any defect that may appear within the defects liability
period shall be rectified by the contractor within reasonable time on receipt of
necessary instructions from Bank to that effect. 

6.2 No interest shall be paid to the amount retained by the Bank as Security



Deposit.

6.3Additional  Security  deposit  (ASD)/Additional  performance Guarantee (APG)
shall be applicable if the bid price is below 7.5 % of the estimated cost put to
tender. The amount of such ASD/APG shall be the difference between 92.5 % of
estimated cost put to tender and the quoted price.This amount shall be submitted
by L1 bidder , if the L1 bidder quotes less than the 7.5% estimated cost.

6.4.All  compensation  or  other  sums  of  money  payable  by  the  Contractor  to
Clients  under  the  terms  of  this  contract  may  be  deducted  from the  security
deposit, or from any sum that may be or may become due to the Contractor on
any account whatsoever and in the event of the Security Deposit being reduced
by reasons of any such deductions, the Contractor shall within 7 days of being
asked to do make good in by DD any sum which have been deducted from his
security deposit.

7.0 Signing of Contract Documents
The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt  of  intimation  of  acceptance  of  his  tender  by  the  Bank.  However,  the
written acceptance of the tender by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

8.0 Completion Period
As mentioned in NIT

9.0 Validity of Tender
Tenders shall  remain valid and open for acceptance for a period of  3 (Three)
months from the date of opening price bid. If the tenderer withdraws his/her offer
during the validity period or makes modifications in his/her original offer which are
not acceptance to the Bank without prejudice to any other right or remedy the
Bank shall be at liberty to forfeit the EMD.

10.0Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value.

11.0 Rates and Prices- ITEM RATE TENDERING PROCESS
11.1 The intending bidder shall quote ITEM RATES numerical value (only up to
two  decimal  places)  above (+)  /  below (-)  /  at  par  with  Total  Estimated  Cost
published for the project.
11.2 The   offer shall be uniformly applicable to each and every item including all
sections/sub sections / sub heads of the tender, as per the quoted rtes (item wise
quoted rates) as the tender is item rate tender..
11.3 In case, the Lowest Tendered Amount of two or more contractors is same,



such  lowest  contractors  will  again  be asked to  submit  online  Revised  tender
offers.  But  the revised tender as per  item rates quoted shall,  in  no case,  be
higher than the original quoted amount as quoted in the  initial offer. 
11.4 The process of online re-bidding amongst two or more contractors offering
same rates shall continue till L1 bidder is discovered.
11.5 In case, any of such contractors (quoted same tender amount during initial
bidding or  subsequent  re  bidding)  refuses to  submit  revised  offer,  it  shall  be
treated as ‘withdrawal of tender’ by the contractor before acceptance. The EMD
of such contractors shall be forfeited.

--------------------------------

REGIONAL MANGER, RBO-4, DHARMAVARAM

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

 



FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

REGIONAL MANGER,
RBO-4, DHARMAVARAM

Dear Sir/s,

Ref:  INTERIOR FURNISHING WORKS  AT THE NEW PREMISES OF ACB
TANAKAL  BRANCH , DHARMAVARAM RBO

 I/We hereby declare that I/ We have carefully gone through the conditions laid
down  in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of
Contract, Special conditions, Schedule of approximate quantities and rates, Form
of Agreement, General Specification, Approved manufacturers/ natural source of
materials  Technical  Specifications  of  schedule  of  quantities,  and  clearly
understood all the same and on the basis of the same I/ We have quoted our
rates  in  the  Schedule  of  Quantities  (i.e.  BOQ)  attached  with  the  tender
documents.

I / We do here by undertaken to execute and complete the whole or part of the
work (as desired by you) at the respective rates quoted.

I/ We are depositing a sum of  Rs._______.00 (Rupees _______ THOUSAND
ONLY  )  as earnest  money deposit  by way of  demand draft  drawn in favor of
REGIONAL MANGER, RBO-4, DHARMAVARAM State Bank of India along with
this tender for due execution of the work at my/ our tendered rates.

In  the  event  of  this  Tender  being  accepted  I/  We  agree  to  enter  into  the
agreement and submit the declaration on requisite non-judicial stamp papers as
and when required and execute the contract according to your form of Agreement
etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the
aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license
and the CAR and Third party  insurance policy and deposit the balance E.M.D.
amount  and  adhere/comply  to  all  other  instructions  as  given  in  TENDER
DOCUMENT.

I  /  We further  agree  to  complete  the  work  included  in  the  said  schedule  of
quantities within the time mentioned in the NIT from the date of the work order



issued to commence the same.

Date of commencement shall  be either one week from the date of work order
issued to the contractor or the date on which mark out of work at site has been
given to contractor; whichever is later.

I  /  We  agree  not  to  employ  sub-contractors  other  than  those  that  may  be
approved by Employer.

I / We agree to pay all taxes(except GST), insurance charges as prevailing from
time to time, on such items for whom same is to be levied by/ for the government,
and the rates quoted by me / us are inclusive of all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature__________________ 1.

Name: _______________________________ 2.

Address: ____________________________ 3.
 



GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

Submission of BIDs/Tender Documents: Tenders should be submitted online in
the  website https://etender.sbi/ In  addition,  scanned  copy  of  the  declaration
given in last page to be signed with seal and scanned proof of empanelment
and  its  validity  should  be  submitted online  with  our  service  provider  on the
website at:  https://etender.sbi/ The tender document is not required to be sent
to us in hard copy. The Tender documents with acceptance of all terms and
conditions strictly as described in this tender document will be submitted online
through M/s e-Procurement Technologies Ltd.,  Ahmadabad, the out sourcing
agency approved by the Bank for e-tendering.

In the event  of the tender being submitted by a firm, it  must  be signed by a
member or members of the firm having legal authority to do so, and if called for,
the legal documents in support thereof must be produced for inspection and the
same in the case of the firm carried out by one member of a joint family. It must
disclose that  the  firm is  duly  registered  under  the India  Partnership  Act.  Any
tender signed by a member not holding a power of attorney shall be treated as
informal.

Tenderer  shall  note  that  their  tenders shall  remain open for acceptance for  a
minimum period of  three months from the last date of receipt of tenders. The
tenders must be unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not
stated herein before.

Materials, labour, wastages, overhead, transport, seigniorage charges etc all for
completing work
Necessary  cost  of  taking  samples  of  materials  supplied  by  them  for  work
including  plywood,  wood/tiles  etc.,  testing  of  the  same at  Govt.’s  /  approved
laboratory including transportation, cost of the samples, as and when required.
Submission  of  test  reports  of  other  materials  as  may be  specified  by Banks
Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other
than the work site handed over to him.

5. LABOUR HUTMENT:

Shelter or stay and other amenities for the labors have to be arranged by the
contractor at his own expense and responsibility. 



6. IDLE LABOUR: 
In  case  the  work  is  held  up  for  any  site  conditions  not  attributable  to  the
contractors or for any decisions instructions / want of details from Employer or for
any of  the conditions, the contractor  shall  be allowed reasonable extension of
time by the employer but any claim for idle labour shall not be entertained by the
employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the
instructions  from  the  Employer.  The  work  should  not  suffer  due  to  lack  of
supervision, manpower and materials.

8. The Contractor is required to co-ordinate his works along with other agencies
working at site. He has to reimburse any of the damage made by him or any of
his representatives for any of the other agency or owner at site.

9. Making of  any cut-out /  opening for electrical wiring /  fitting in any of false
ceiling, partition, Paneling, masonry work etc., and providing panels of the same
finish in partitions, paneling shall not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item
so installed for approval. Any changes made by the Architect/Employer, in the
sample to the specifications as mentioned in the tender, shall not be deducted or
paid extra. The bulk production of the furniture can only be taken up after the final
approval of the sample of the item.

11. The partitions shall be so fixed that all joinery work is in plumb and true in
line.  The partition frame shall  be firmly fixed to the floor and ceiling by using
suitable wall plugs and screws.

12. The contractor shall  check all  dimensions before fabricating and fixing the
partitions or any other items in position at site.

13. All  measurements given in the schedule hereunder are for the purpose of
tender only. Payment will be made on actual measurement of the work done.

14. All measurements shall be as per relevant I.S. standards. 

 



GENERAL CONDITIONS OF CONTRACT

Except  where  provided  for  in  the  description  of  the  individual  items  in  the
schedule  of  quantities  and  in  the  specifications  and  conditions  laid  down
hereinafter and in the drawings, the work shall be carried out as per standard
specifications and under the direction of Employer.

1. INTERPRETATION

In constructing these conditions,  the specifications, the schedule of quantities,
tender  and  agreement,  the  following  words  shall  have  the  meaning  herein
assigned to them except where the subject or context otherwise requires.

Employer: The term employer shall denote State Bank of India having office
at  at  Gunfoundry,  Hyderabad  and  any  of  its  employees  representative
authorized on their behalf.

Architects  /  Consultants: The  term  Architects  shall  mean  the  Architects
appointed by the employer for the purpose of  preparing detailed drawing,
supervision etc. It is the Bank to decide whether to appoint Architect or not
and to change the Architect at any stage of work.

Contractor:  The  term  contractor  shall  mean  _____________  (Name  and
address of the contractor) and his / their heirs, legal representatives, assigns
&successors.

Site: The site shall mean the site where the works are to be executed including
any  building  and  erection  thereon,  allotted  by  the  employer  for  the
contractors use.

Site Engineer: Any Engineer appointed from time to time by the Employer and
certified in writing to the Architects and the Contractor, to be positioned at site
to supervise the work.

 Drawings: The  work  is  to  be  carried  out  in  accordance  with  drawings,
specifications, the schedule of quantities and any further drawings which may
be supplied or any other instruction, which may be given by the Employer or
Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of
schedule of quantities are to be kept at site and the Employer / Architects
shall be given access to such drawings or schedule of quantities wherever
necessary.

In case any detailed Drawings are necessary contractor shall prepare such
detailed  drawings  and  /  or  dimensional  sketches  therefore  and  have  it



confirmed by the Employer as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring
anywhere  in  drawings,  specifications  and  schedule  of  quantities  or  to
additional  instructions  at  least  10  days  ahead  from  the  time  when  it  is
required  for  implementation  so  that  the  Employer  may  be  able  to  give
decision thereon.

“The Works” shall mean the work or works to be executed or done under this
contract.

“Act of Insolvency” shall mean any act as such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency act or any amending status.

“The  Schedule  of  Quantities”  shall  mean  the  schedule  of  quantities  as
specified and forming part of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly
priced with the accepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special
conditions,  the  appendix,  the  schedule  of  quantities,  specifications  and
drawings attached here to and duly signed.

‘Contract  Price’ shall  mean the  sum named in  the Tender  subject  to  such
additions  thereto  or  deductions  there  from  as  may  be  made  under  the
provisions hereafter contained.

‘Notice in Writing’ or  written notice  shall  mean a notice  in  writing,  type or
printed characters sent (unless delivered personally or otherwise provided to
have been received) by registered post to the last known private or business
address or registered office of the addressee and shall be deemed to have
been  received  when  in  the  ordinary  course  of  post  it  would  have  been
delivered.

‘Net  Prices’ any arriving  at  the Contract  amount  the Contractor  shall  have
added to or deducted from the total of the items if the Tender any sum, either
as a percentage or otherwise, then the net price of any item in the tender
shall be the sum arrived at by adding to or deducting from the actual figure
appearing in  the tender as the price of  that  item a similar  percentage or
proportionate sum. Providing always that in determining the percentage or
proportion  of  the  sum so  added or  deducted  by  the  contractor,  the  total
amount of  any Prime Cost items and provisional  sums of  money shall  be
deducted from the total amount of the Tender. The expression ‘net rates’ or
‘net prices’ when used with reference to the contract or account shall be hold
to mean rates or prices so arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer
fit for occupation.

Words importing persons include firms and corporations. Words importing the
singular  only,  also  include  the  plural  and  vice  verse  where  the  Context



requires.

2. SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.
        1. False ceiling 
        2. Various furniture work consists of Work stations, partitions, storage etc.
        3. Wall panelling
        4. Glass work etc

The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of
the Employer. The Architect with approval of Employer or Employer issue further
drawings and/or written instructions, detailed directions and explanations which
hereafter collectively referred to as ‘Instructions’ in regard to:
● The variation or modification of the design quality or quantity of works or the

addition or omission or substitution of any work.
● Any discrepancy in the drawings or between the schedule of quantities and /

or drawings and / or specification.
● The removal from the site of any defective material brought thereon by the

contractor and the substitution of any other material thereof.
● The demolition removal and / or re-execution of any work executed by the

contractor/s.
● The dismissal from the work of any persons employed there upon.
● The opening up for inspection of any work covered up.
● The rectification and making good of any defects under clauses hereinafter

mentioned and those arising during the maintenance period (Defect Liability
Period).

The contractor shall forthwith comply with and duly execute any work comprised
in such Employer’s or his agent / Architect’s instructions, provided always that
verbal instructions, directions and explanations given to the contractor’s or his
representative upon the works by the Employer’s or his agent / Architects shall, if
involving  a  variation,  be  confirmed  in  writing  to  the  contractor/s  within  seven
days.  No  works,  for  which  rates  are  not  specifically  mentioned  in  the  priced
schedule  of  quantities,  shall  be  taken  up  without  written  permission  of  the
Employer. The employer as provided in clause “variation” shall fix rates of items
not mentioned in the priced schedule of quantities.

Regarding all factory made products for which ISI marked products are available,
only products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall  visit  the site and make himself  thoroughly acquainted
with the local site condition, nature and requirements of the works, facilities of
transport  conditions,  effective  labour  and  materials,  access  and  storage  for
materials and removal of rubbish. The tenderer shall provide in their tender for
cost of carriage, freight and other charges as also for any special difficulties and
including  police  restriction  for  transport  etc.,  for  proper  execution  of  work  as
indicated in the drawings. The successful tenderer will not be entitled to any claim
of compensation for difficulties faced or losses incurred on account of any site



condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender and also to
discharge any or all of the tenders of each section or to split up and distribute any
item of work to any specialist firm or firms, without assigning reasons.

The tenderers should note that the tender is strictly on the item rate basis and
their attention is drawn to the fact that the rates for each and every item should
be  correct,  workable  and  self-supporting.  If  called  upon  by  the
Employer/Architects detailed analysis of any or all the rates shall be submitted.
The  Employer/Architects  shall  not  be  bound  to  recognize  the  contractor’s
analysis.

The works will be paid for as “measured work” on the basis of actual work done
and not as “lump sum” contract, unless otherwise specified.
All items of work described in the schedule of quantities are to be deemed and
paid  as complete  works  in  all  respects  and  details  including preparatory  and
finishing works involved, directly related to and reasonably detectable from the
drawings, specifications and schedule of quantities and no further extra charges
will be allowed in this connection. In the case of lump-sum charges in the tender
in respect of any items of work will be made for the actual work done on the basis
of  lump sum charges  as  will  be  assessed  to  be  payable  by  the  Employer  /
Architects.

The employer has power to add, omit from any work as shown in drawings or
described in specifications or include in schedule of quantities and intimate the
same in  writing  but  no  addition,  omission  or  variation  shall  be  made  by  the
contractor without authorization from the Employer. No variation shall vitiate the
contract.

The tenderer shall note that his tender shall remain open for consideration for a
period of three months from the date of opening of the tender.

5. AGREEMENT
The successful contractor will be required to sign agreement in accordance with
the draft agreement enclosed and the schedule conditions. The contractor shall
pay for all stamps and legal expenses, incidental thereto. However the written
acceptance by the employer of a tender will constitute a binding contract between
the  employer  and  the  person  so  tendering  such  formal  agreement  is
subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor  shall  conform to  the provisions of  any Acts  of  the Legislature
relating to the work, and to the Regulations and Bye-Laws of  any authorities,
and / or any water, lighting and other companies, and / or authorities with whose
systems  the  structures  were  proposed  to  have  connection  and  shall  before
making any variations from the drawings or specifications that may be associated
to  so  conform,  give  the  Employer  /  Architects  written  notices  specifying  the
variations  proposed to  be made and  reasons  for  making them and apply  for



instruction thereon. The Employer / Architects on receipt of such intimation shall
give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority
or to any public officer all fees that may be properly chargeable in respect of the
work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent
rights,  designs,  trademarks or name or the protected rights  in respect  of  any
constructional plant, machine, work or material used for or in connection with the
works  or  temporary  works  and  from  and  against  all  claims,  demands,
proceedings,  damages,  costs,  charges,  and  expenses  whatsoever  in  respect
thereof or in relation thereto. The Contractor shall defend all actions arising from
such claims, unless he has informed the Architects, before any such infringement
and  received  their  permission  to  proceed  and  shall  himself  pay  all  royalties,
license fees, damages, coat and charges of all and every sort that may be legally
incurred in respect thereof.

7. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all taxes(except GST
) and duties royalties, cess ,local charges if applicable. No extra claim on this
account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.    

The whole of the work is to be complied with as per the requirements and bylaws
of  the  relevant  statutory  authorities  including  contract  labor  (Regulation  and
Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of  Quantities unless otherwise stated shall  be deemed to have
been prepared in accordance with the Standard Procedure shall be considered to
be approximate and no liability shall attach to the employer for any error may be
discovered therein. The Employer reserves the right to execute only a part or the
whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his tender for the works and of the prices stated in
the Schedule of  Quantities and /  or the Schedule of  Rates and Prices, which
rates and prices shall cover all things necessary for the completion of the works.

10.  OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this



contract or any work, which is not included in this contract by the other Agency, or
persons  and  contractor  shall  allow  all  reasonable  facilities  and  use  of  his
scaffoldings for the execution of such work. The main contractor shall extend all
cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the
work according to the intent and meaning of the drawings, schedule of quantities
and  specifications  taken  together  whether  the  same  may  or  may  not  be
particularly shown or described therein provide that the same can reasonably be
inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose
decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The  Contractor  shall  be  allowed  admittance  to  the  site  on  the  ‘Date  of
Commencement’ stated in the Appendix, and he shall  thereupon and forthwith
begin the works and shall regularly proceed with to complete the same. On or
before the ‘Day of Completion’ stated in the Appendix subject nevertheless the
provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or
b) By reason of any exceptionally inclement weather or
c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of  public authorities arising,  than through the Contractor’s
won default or
d) By the works or delays of the contractors tradesmen engaged or nominated by
the Employer / Architect and not referred in the Schedule of Quantities and / or
specifications or
e) By reason of civil, commotion, local combination of workmen or strike or lock-
out effecting any of the buildings traders or
f)  In  consequence  of  the  Contractor  not  having  in  due  time,  necessary
instructions from the Employer  for which he shall  have specifically applied  in
writing ahead of time, giving reasonable time to prepare such instructions, the
employer shall make a fair and reasonable extension of time for completion of the
Contract works
In case of such strike or lock-out, the Contractor shall as soon as possible give
written  notice  thereof   to  the employer,  but  the Contractor  shall  nevertheless
constantly  use  his  endeavors  to  prevent  delay  and  shall  do  all  they  may
reasonably be required, to the satisfaction of the employer to proceed with the
work.



The Contractor on starting the works shall furnish to the Employer / Architect a
PERT / CPM Program for carrying out the work stage in the stipulated time for
the  approval  of  Architect  /  Employer  and  follow  strictly  the  approved  time
schedule incorporating charges if any, to ensure the completion of the work in
stipulated time. A graph or chart on individual work shall be maintained showing
the  proportionate  progress  of  work  week  by  week  a  weekly  progress  report
stating the  number  of  skilled  and  un  skilled  laborers  employed  on  the  work,
working hours done, place, type, and quantity of work done during the period.

The  Contractor  must  inform  the  employer  within  10  days  in  advance  of  all
drawings and detailed required by him from time to time. The Contractor shall
adhere to the approved program and arrange for the materials and labour etc
accordingly.

Despite  repeated  instructions,  if  the  Contractor  fails  to  show  proportionate
progress  of  the  work,  the  Architect  /  Employer  may take  suitable  action  and
deemed fit without prejudice to any terms and conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects
within the stipulated period, the contractor shall be bound to pay to the Employer
a  sum calculated  as  given  below by  way  of  liquidated  damages  and  not  as
penalty during which the work remains un-commenced or unfinished after the
expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion
or within any sanctioned extended time, he will have to pay liquidated damages
at 0.5% of contract amount for each week beyond the date that the work remains
incomplete subject to maximum of 5%of the contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be
executed in the best and most workmanlike manner with materials of the best
and approved quality of the respective kinds in accordance with the particulars
contained  in  and  implied  by  the  specifications  and  as  represented  by  the
drawings or according to such other additional particulars,  and instructions as
may from time to time be given by the Employer / Architects during the execution
of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required
by  the Employer  /  Architects,  the  contractor  shall  have  to  carry  out  tests  on
materials  and  workmanship  in  approved  materials  testing  laboratories  or  as
prescribed  by  the  Employer  /  Architects  at  his  own  cost  to  prove  that  the
materials etc., under test conform to the relevant I.S Standards or as specified in



the specifications.  The necessary charges, transporting, testing etc., shall have
to be borne by the contractor. No extra payment on this account should in any
case be entertained.
All  the  materials  (except  where  otherwise  described)  stores  and  equipment
required for the full performance of the work under the contract must be provided
through normal channels and must include charges for import duties,  and other
charges and must be the best of their kind available and the contractors must be
entirely responsible for the proper and efficient carrying out of the work. The work
must be done in the best workmanlike manner. Samples of all materials to be
used must be submitted to the Employer when so directed by the Engineer
and written approval from Employer must be obtain prior to placement of
order.

Any damage (during the work) to any part of the work or to the premises for any
reasons  due  to  rain,  storm or  neglect  of  contractor  shall  be  rectified  by  the
contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other
cause, the contractor shall  take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any of
these causes.

The contractor shall cover up and protect from damage, from any cause, all new
work  and  supply  all  temporary  doors,  protection  to  windows,  and  any  other
requisite protection for the execution of the work whether by himself or special
tradesmen or sub-contractor and any damage caused must be made good by the
contractor at his own expenses.

Contractor  should  take  all  precaution  to  safeguard  the  flooring  and  if  any
damages to the flooring should be rectified by the contractor in the same quality
at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times
as may be specified in the order of any materials which in the opinion of the
Employer / Architects are not in accordance with specification or instructions, the
substitution  or  proper  re-execution  of  any  work  executed  with  materials  or
workmanship  not  in  accordance  with  the  drawings  and  specifications  or
instructions. In case the contractor refuses to comply with the order the Employer
shall have the power to employ and pay other agencies to carry out the work and
all  expenses  consequent  thereon  or  incidental  thereto  as  certified  by  the
Employer / Architects shall be borne by the contractor or may be deducted from
any money due to or that may become due to the contractor. No certificate, shall
relieve  the  contractor  from  his  liability  in  respect  of  unsound  work  or  bad



materials.

17. SITE ENGINEER

The  Employer  may  appoint  a  Site  Engineer  or  clerk  of  works  who  shall  be
representative of the Employer. The duties of the Employer representative are to
watch  and  supervise  the  works  and  to  test  any  materials  to  be  used  of
workmanship employed in connection with the works. He shall have no authority
either  to  relieve  the  Contractor  of  any  of  his  duties  or  obligations  under  the
Contract,  or  except  those  expressly  provided  hereunder,  to  order  any  work
involving delay or any extra payment by the Employer or any variation of or in the
works.

The  contractor  shall  afford  the  Employer’s  representative  every  facility  and
assistance for examining the works and materials and checking the measuring
time and materials. Neither the Employer’s representative nor any assistant to
the Architect shall have power to revoke, alter enlarge or relax the requirements
of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order
of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his
foremen about the non-approval of any work or materials and such works shall
be  suspended  or  the  use  of  such  material  should  be  discontinued  until  the
decision of the employer/Architect is obtained, the work will from time to time be
examined  by  the  Architect  or  the  Employer’s  representative  but  such
examinations shall not in any way exonerate the Contractor from the obligation to
remedy defects which may be found to exist at any stage of the work of after the
same is completed. Subject to the limitations of this cause, the Contractor shall
take instruction from the Architect / Employer.

28. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for
the work who shall be available (by turn) throughout the working hours to receive
and comply with instructions of the Employer / Architects. The contractor shall
engage at least one experienced Engineer as site-in-charge for execution of the
work. The contractor shall employ in connection with the work persons having the
appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is
not an Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work
basis either wholly or partly under the direct order or control of the Employer or
his representative shall be deemed to be a person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS
The contractor should abide by the central labour regulation and also shall strictly
adhere to all prevailing labour laws inclusive of contract labour (Regulation and
abolition act of 1970) and other safety regulations. The agency shall comply with
the provision of all labour legislation including the latest requirements of all the



acts, laws, any other regulations that are applicable to the execution of the tests.

• Minimum wages act, 1948 (Amended)
• Payment of wages act,1936 (Amended)
• Workmen’s compensation act 1923 (Amended)
• Contract  labour Regulation and Abolition act 1970 and Central  rules 1971

(Amended)
• Chief  Labour  Commissioner(  C)  ,  Ministry  of  Labour  &  Employment  vide

Gazette  notification  No.F.No.1/13(3)/2017-LS-II  dated  20th April  2017  on
minimum wages

• Apprentice act 1961 (Amended)
• Industrial employment (Standing order) Act 1946 (Amended)
• Personal  injuries  (compensation  insurance  )  Act   1963  and  other

modifications
• Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and

amendment thereof
• Shop and Establishment Act
• Employer’s Liability Act.
• Any other Act or enactment thereof and rules framed there under from time to

time.

The contractor shall keep the Employer saved harmless an indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by
the Employer in connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any
Health Officer of the State or any local authority or of the Employer regarding the
maintenance  of  proper  environmental  sanitation  of  the  area  where  the
contractor’s laborers are housed or accommodated, for the prevention of small
pox,  cholera,  plague,  typhoid,  malaria  and  other  contagious  diseases.  The
contractor shall provide, maintain and keep in good sanitary condition adequate
sanitary accommodation and provide facilities for pure drinking water at all times
for the use of men engaged on the works and shall remove and clear away the
same on completion of the works. Adequate precautions shall be taken by the
contractor to prevent nuisance of any kind on the works or the lands adjoining the
same.

The contractor shall arrange to provide first aid treatment to the laborers engaged
on the works. He shall within 24 hours of the occurrence of any accident at or
about the site or in connection with execution of the works report such accident to
the Employer and also to the competent Authority where such report is required
by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who in the opinion of the Employer
be unsuitable or incompetent or who may misconduct him. Such discharges shall
not be the basis of any claim for compensation or damages against the Employer
or any of their officer or employee.



20. ASSIGNMENT

The  whole  of  the  works  included  in  the  contract  shall  be  executed  by  the
contractor and the contractor  shall  not  directly or indirectly transfer,  assign or
underlet the contract or any part, share or interest therein nor, shall take a new
partner, without written consent of the Employer and no subletting shall relieve
the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the
works duly insured under CAR Policy(Contractor All Risk Policy) as well as
third Party Insurance for the value of 110% of the Project value or Tender
value until the Completion of the project or handing over whichever is later.
The  insurance  policies  should  be  taken  in  the  joint  names  by  the
contractors and the same should be renewed at appropriate time. 

The  contractor  shall  be  responsible  for  all  injury  to  the  work  or  workmen  to
persons,  animals  or  things  and  for  all  damages  to  the  structural  and  /  or
decorative part of property which may arise  from the operations or neglect  of
himself or of any sub-contractor or of any of his or a sub-contractor’s employees,
whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include inter-alias, any damage to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, foot paths
or ways as well as damages caused to the buildings and the works forming the
subject of this contract by rain,  wind or other inclemency of the weather.  The
contractor shall indemnify the Employer and hold harmless in respect of all and
any expenses arising from any such injury or damages to the person or property
as aforesaid and also in respect of any claim made in respect of injury of damage
under any acts on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer
entirely from all responsibility in this respect. must be effected jointly in the name
of the Employer and contractor and the policy lodged with the Employer.  The
scope of insurance is to include damage or loss to the contract itself till this is
made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall also be responsible for anything,
which may be excluded from damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount
of  any  damages,  compensations,  costs,  charges  and  expenses  arising  or
accruing from or in respect of any such claim or damages from any sums due to



or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of  any work the Site Engineer or  employer’s
representative shall give reasonable notice to the contractor. If the contractor fails
to  attend at  the measurements after such notice  or  fails  to  countersign  or  to
record the difference within a week from the date of measurement in the manner
required by Site Engineer or by the subordinate deputed by him as the case may
be is final and binding on the contractor and contractor shall  have no right to
dispute the same.

The  Employer  /  Architect  shall  issue  a  certificate  after  due  scrutiny  of  the
contractor’s bill stating the amount due to the contractor from the Employer and
the contractor shall be entitled to payment thereof, within the period of honoring
certificates named in these documents.

23. PAYMENTS

All  bills  shall  be  prepared  by  the  contractor  in  the  form  prescribed  by  the
Employer’s / Architects. Normally one interim bill shall be prepared each month
subject to minimum value as stated in these documents. The bills in proper forms
must be duly accompanied by detailed measurements in M-book in support of the
qualities  of  work  done  and  must  show deductions  for  all  previous payments,
retention money, etc.

The  Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor
shall  be entitled  to payment thereof,  within the period of  honoring certificates
named in these documents.

The  Employer  will  deduct  IT,  other  applicable  taxes  if  any  (but  GST  is
reimbursable) and retention money as described in this document. The refund of
retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of
any such materials or goods will be progressively deducted from the amount due
to the contractor in accordance with the quantities consumed in the work.

All  the interim payments  shall  be  regarded  as  payments by way of  advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the requiring of bad, unsound, and imperfect or
unskilled work to be removal and taken away and reconstructed, or re-erected or
be considered as an admission of the due performance of the contract, or any
part thereof in any respect or the accruing of any claim, nor shall, it conclude,
determine or affect in any way the power of the Employer under these conditions
or  any of  them as  to  the final  settlement  and adjustment  of  the  accounts  or
otherwise or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one week of the date fixed for completion of
the work or of the date of certificate of completion and payment shall be made
within one month from the date of receipt of the bill.

Final Payment 



The  final  bill  shall  be  accompanied  by  a  certificate  of  completion  from  the
Architects.  Payments  of  final  bill  shall  be  made  after  deduction  of  Retention
Money as specified, which shall be refunded after the completion of the Defects
Liability Period after receiving the Branch Manager/Engineer’s certificate that the
contractor  has  rectified  all  defects  to  the  satisfaction  of  the  Employer.  The
acceptance of the payment of the final bill by the contractor would indicate that
he has no further claim in respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the
tendered  quantities.  The  Employer  /  Architect  can  increase  or  decrease  any
quantities  to  any  extend  or  even  delete  particular  item  as  per  the  site
requirements and the contractor shall not be paid anything extra on this account.
Nothing extra will be paid by the Bank on account of omission / deletion of items
or decrease in  the  quantity  of  items.  The Bank shall  not  entertain  any claim
whatsoever from the contractor on this account.

The price of  all  additional  items/non-tendered items will  be worked out on the
basis of rates quoted for similar items in the contract wherever existing. If similar
items are not available, the rates for such items will be derived as per standard
method of rate analysis based on prevalent fair price of labour, material and other
components as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION

Should  be  contractor  desire  to  substitute  any  materials  and  workmanship,
he/they must obtain the approval of the Employer/ Architects in writing for any
such  substitution  well  in  advance.  Materials  designated  in  this  specification
indefinitely by such term as “Equal” or “Other approved” etc. specific approval of
the Employer / Architect has to be obtained in writing.  

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the
site all machinery, surplus materials, rubbish and temporary works of every kind
and  leave  the  whole  of  the  site  and  the  works  clean  and  in  a  workmanlike
condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall  make good at his own cost and to the satisfaction of the
Employer all defects, peeling off laminate, false ceiling cracks, or any other faults,
which may appear within 12 months after completion of the work. In the default,
the Employer may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses
shall  be  recoverable  from him by  the  Employer  or  may be  deducted  by  the
employer, in lieu of such amending and making good by the contractor, deduct
from any money due to the contractor a sum equivalent to the cost of amending
such work and in the event of the amount retained being insufficient recover that
balance from the contractor from the amount retained(retention money) together



with any expenses the Employer may have incurred in connection therewith.

28. CONCEALED WORK

The contractor shall  give due notice to the Employer/Architects whenever any
work is to be covered up or finished up or otherwise becoming inaccessible later
on, in order that the work may be inspected and correct dimensions taken before
such covering, in default whereof the same shall, at the opinion of the Employer/
Architect be either opened up for measurement at the contractor’s expenses or
no payment may be made for such materials. Should any dispute or differences
arise after the execution of any work as to measurements etc., or other matters
which cannot be conveniently tested or checked, the notes of  the Employer  /
Architects shall be accepted as correct and binding on the contractor.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment
cost of hire and labor charges of tools and plants would be entertained under any
circumstances.

30. SUSPENSION OF WORKS

If  the  contractor  except  on account  of  any legal  restraint  upon the Employer
preventing the continuance of the work or in the opinion of the Employer shall
neglect or fail to proceed with due diligence in the performance of his part of the
contract or if he shall more than once make default, the Employer shall have the
power  to  give  notice  in  writing  to  the  contractor  requiring  the  work  to  be
proceeded  within  a  reasonable  manner  and  with  reasonable  dispatch,  such
notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any
plant or materials to subsist from the date of such notice being given until the
notice  shall  have been  compiled with.  If  the contractor  fails  to start  the work
within seven days after such notice has been given to proceed with the works as
therein  prescribed,  the  employer  may  proceed  as  provided  in  clause  31
(Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If  the  contractor  being  a  company  go  into  liquidation  whether  voluntary  or
compulsory or  being a firm shall  be dissolved or  being an individual  shall  be
adjudicated  insolvent  or  shall  make  an  assignment  or  a  composition  for  the
benefit of the greater part, in number of amount of his creditors or shall enter into
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of  the contractor’s firm appointed by the court shall  be unable within
fourteen  days  after  notice  to  him  requiring  him  to  do  so,  to  show  to  the
reasonable satisfaction of the employer that he is able to carry out and fulfill the
contract, and if so required by the employer to give reasonable security therefore,
or if the contractor shall suffer execution to be issued, or shall suffer any payment
under this contract to be attached by or on behalf of and of the creditors of the



contractor, or shall assign, charge or encumber this  contract or any payments
due or which may become due to contractor, there under, or shall neglect or fail
to observe and perform all or any of the acts matters of things by this contract, to
be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper
materials of workmanship in carrying on the works, or shall in the opinion of the
employer  not exercise such due diligence and make such progress as would
enable the work to be    completed within due time agreed  upon, and shall fail to
proceed to the satisfaction of the employer after three clear das notice requiring
the contractor so to do shall  have been given to the contractor as hereinafter
mentioned or shall abandon the contract, then and in any of the said cases, the
Bank may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of  the employer  of  the obligations and liabilities  of  the contractor  the
whole of which shall continue in force as fully as if the contract, had not been so
determine  and  as if  the works subsequently  executed by or  on behalf  of  the
contractor (without thereby creating any trust in favor of the contractor) further the
employer or his agent, or servants, may enter upon and take possession of the
work and all plants tools scaffolding sheds machinery, steam, and other power,
utensils and materials lying upon premises or the adjoining lands or roads and
sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing
any other contractors or other persons or person to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or thing to prevent
or  hinder  such  other  contractors  or  other  persons  or  person  employed  from
completing and finishing or using the materials and plants for the works when the
works shall  be completed,  or  as soon thereafter as conveniently may be the
employer  shall  give  notice  in  writing  to  the  contractor  to  remove his  surplus
materials and plants and should the contractor to remove his surplus materials
after receipt by him the employer may sell the same by Public Auction and shall
give credit to the contractor for the amount so realized. Any expenses or losses
incurred by the contractor for the amount so realized. Any expenses or losses
incurred by the employer in getting the amount payable to the contractor by way
of  selling his  tools  and  plants  or  due on account  of  work  carried  out  by the
contractor prior to engaging other contractors or against the Security Deposit.

32. ARBITRATION

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in  any  way  arising  out  of  or  relating  to  the  contract,  designs,  drawings,
specifications,  estimates,  instructions,  orders or  these conditions  or  otherwise
concerning the work or the execution or failure to execute the same, whether
arising during the  progress  of  the work  or  after  the  cancellation,  termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter :

i)If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or
compensation in respect of the works over and above the amounts admitted as



payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the
Contractor  shall  forthwith  give notice  in writing  of  his claim, or  dispute  to the
Assistant General Manager (Premises& Estate)/ Dy. Genaral Manager (Premises
)and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall
give  full  particulars  of  the  claim,  grounds  on  which  it  is  based  and  detailed
calculations of  the amount claimed and the contractor shall  not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by
the contractor unless notice of such claim shall have been given by the contractor
to  the  Assistant  General  Manager  (Premises& Estate)  /  Dy.General  Manager
(premises) in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his rights in respect of any claim
not notified to the Assistant General Manager (Premises& Estate)/ Dy. General
Manager (premises) in writing in the manner and within the time aforesaid.

ii)The  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General  Manager
(premises)  shall  give  his  decision  in  writing  on  the  claims  notified  by  the
contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises)
submit  his  claims to the conciliating authority namely the  Circle Development
Officer/General  Manager  (Corporate  Services)  for  conciliation  along  with  all
details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises& Estate)/ Dy. General Manager (premises)

iii)If  the  conciliation  proceedings  are  terminated  without  settlement  of  the
disputes, the contractor shall, within a period of 30 days of termination thereof
shall  give  a  notice  to  the  concerned  Chief  General  Manager/  Dy.  Managing
Director  &Corporate  Development  Officer  of  the  Bank  for  appointment  of  an
arbitrator  to  adjudicate  the  notified  claims  failing  which  the  claims  of  the
contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and
waived.

iv)Except where the decision has become final, binding and conclusive in terms
of the contract, all disputes or differences arising out of the notified claims of the
contractor  as  aforesaid  and  all  claims  of  the  Bank  shall  be  referred  for
adjudication  through  arbitration  by the  Sole  Arbitrator  appointed  by  the  Chief
General Manager/ Dy. Managing Director & Corporate Development Officer. It will
also be no objection to any such appointment that the Arbitrator so appointed is a
Bank Officer  and that  he had to  deal  with  the matters  to  which the Contract
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager/ Dy. Managing Director &Corporate
Development Officer. Such person shall be entitled to proceed with the reference



from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice
for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager aforesaid should act as arbitrator. 

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification
or re-enactment thereof and the rules made there under.
It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It  is  also  a  term of  the  contract  that  the arbitrator  shall  be deemed to  have
entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the
parties. The cost of the reference and of the award (including the fees, if any of
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by
whom and in what manner, such costs or any part thereof shall be paid and fix or
settle the amount of costs to be so paid.



SPECIAL CONDITIONS OF CONTRACT

1.    DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and
the  Architect,  in  accordance with  the  signed  drawings  and  specifications  and
such further drawings and details as may be provided by the Architect/Employer,
and in accordance with such written instructions, directions and explanations as
may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon
all parties. If the work shown on any such further drawings or work that may be
necessary to comply with any such instructions directions or explanations, be in
the opinion of  the contractor  extraction that comprised in or reasonably to be
inferred from the contract he shall before proceedings with such work, give notice
in  writing  to  this  effect  to  employer/Architect,  and  in  the  event  of  the
employer/Architects agree to the same in writing the contractor shall be entitled
to  an  allowance  in  respect  of  such extra  work  as  on authorized extra.  If  the
Architect and the contractor fail to agree as to whether or to there is an extra,
then, if the Architect decided that the contractor is to carry out the said work, the
contractor shall do so, and the question whether or not there is any extra, and it
so  the  amount  thereof,  shall  failing  agreement,  be  settled  by  Arbitration  as
hereinafter provided, but such references shall in no way delay the fulfillment of
this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to
the employer/Architect’s signature, it bears express words stating that is intended
to be such an order or bears a remark ‘VALID FOR EXECUTION’. No claim for
payment for extra work shall be allowed unless the said work shall have been
executed under the provisions of clause 6 (Authorities notices, patent right and
royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.

One complete  set  of  the signed drawings and specification and scheduled of
quantities shall be furnished by the Architect to the Contractor. The Architect shall
furnish  within  such  time,  as  he  may  consider  reasonable,  one  copy  of  any
additional drawing, which is his opinion, may be necessary for the execution of
any part of work. Such copies shall be kept at the works, and the architect or his
representatives shall, at all reasonable time have access to the same and shall
be  return  to  the  Architect  by  the  contractor  before  the  issue  of  the  Final
certificate. The contract shall remain in the custody of the Architect, and shall be
produced by him at his office as and when required by the Employer or by the
contractor.

2.  INSPECTION OF DRAWINGS

Before  filling  in  the  tender,  the  contractor  will  have  to  check  up  all
drawings/specification  and  schedule  of  quantities,  and  will  have  to  get  an
immediate clarification from the employer/Architect on any point that he feels is
vague or uncertain. No claim of damages or compensation will be entertained on



this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of
Quantities,  the specifications and all drawing pertaining there to) and as advised
by Employer / Architect from time to time is to be carried out and completed in all
its parts to the entire satisfaction of the Employer /Architect. Any minor details of
the work which may not have been definitely referred to in this contract, but which
are usual in practice and essential to the work, are deemed to be include in this
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties,
duties,  etc., as well as transportation, so as to execute the contractor as per the
rules  and regulations of  Local  Bodies,  State  Government  and Government of
India.

The rates quoted in the tender should include all charges for:

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering
etc
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes,
tools, materials and workmanship protection from weather, shuttering, temporary
supports, platform and maintenance of the same.
c) Covering for the walling and other works during inclement weather or striking
or whenever directed as necessary.
The rates quoted by contractor shall include removal of all the NEW furniture and
other material & dispose them off where ever required including the furniture and
material for which the contract has given the pay back offer. 

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2
)  for  testing  materials  at  site  and  outside  laboratory,  (3)  for  other  general
supervision.  Their appointment shall  be approved by the Employer /  Architect.
The site Engineers shall not be removed from the site without the written consent
of the Employer / Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes.
Large-scale  details  take  precedence  over  small  scale  drawings.  In  case  of
discrepancy, the contractor is to ask for a clarification before proceeding with the
work. Accordingly if any work is executed without prior clarification it is liable to
be rejected and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor  shall  have  to  prepare  and  submit  the  CPM/PERT  charges  for
employer  approval  immediately  after  issue  of  the  work  order  and display the
approved  charts  in  the  site  office.  He  shall  also  make  bar  charts  indicating
individual items and during the progress of work he shall update the bar charts
showing the proportionate progress of work every week.



He  shall  strictly  adhere  to  the  program  of  works  as  per  CPM/PERT  charts
showing the proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time
is  the  essence  of  the  contract.  Acceptance  of  the  completion  date  by  the
contractor shall mean that he has taken into consideration the availability of all
material of approved make and quality in sufficient quantities at site to enable him
to complete the entire work in the stipulated period. Contractor will get sample of
all  materials  approved  by  the  Employer  before  placing  order  /  purchase  /
procurement.  They shall  conform to I.S.  codes and or tender specification as
applicable.

For all materials the contractor shall quote for the best quality of the materials of
best make / source or supply and it will  be got approved by Employer before
procurement.  In  case  sufficient  quantities  of  approved  quality  materials  from
approved source are not available in time, contractor may have to procure the
same from neighboring area with longer leads as required and directed at no
extra  cost.  The  material  will  be,  however  as  per  relevant  I.S  code  as  and
wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the
Contract, such material shall not be removed there from (except for the purposes
of  being  used  on  the  works)  without  the  written  authority  of  the  Employer  /
Architect and when the contractor shall have received payment in respect of any
certificate in which the architect shall have stated that he has taken in to account
to value of such unfixed materials on the works such material shall become the
property  of  the  Employer  and  the  contractor  shall  be  liable  for  any  loss  or
damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials
and equipment at site and he will provide full time watchman / watchmen to lock
after his materials, stores equipments etc.

10.  RATES

Rates quoted by the contractor shall hold good for all the work carried out to any
height and depth as shown in detailed drawings and specifications as required
and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any
place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below
a) The rates will be derived from the rates of items already quoted in the original



tender for the extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall
be allowed any work prices at the net rates stated in the tender or the priced
schedule of quantities, or if not so stated, then in accordance with the local day
work,  rates and wages for  the  district,  provided  that  in  either  case  vouchers
specifying the daily time (and if required by the Architect, the workmen’s name)
and materials employed at or before the end of the week following that in which
the work has been executed.
c) The measurements and valuations in respect of the extra items of contract
shall be completed within the ‘period of final measurement’ or within three months
of the completion of the contract works as defined under clause (Certificate of
Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items
rates by client / Architect. Rates for additional or extra items work which cannot
be derived from the contract item rates shall be calculated on the basis of actual
cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to
the  contractor.  For  any  clarifications  or  further  drawings  are  required  by  the
contract,  during  or  before  the start  of  construction  work,  the  Contractor  shall
inform the employer/Architects in writing to provide the same. Working details will
be given to the contractor from time to time during the progress of work as and
when required. In case of other drawing is required by the contractor he will give
a minimum ten days notice to the Employer / Architect.

14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S
INSTRUCTIONS

If  the  contractor  after  receipt  of  written  notice  from  the  employer/architect
requiring compliance with such further drawings and / or instruction, fails within
seven days to comply with the same, the Employer / Architect may employ and
pay other persons to execute any such work whatsoever as may be necessary to
give  effect  thereto  and  all  cost  incurred  in  connection  there  with  shall  be
recoverable from the contractors by the Employer as a debit or may be deducted
from any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative
who will be in charges for the execution of work
c) The list of technically qualified persons employed by him for the execution of
this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.



16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise,
without vitiating the contract and grant such extension of time with the approval of
the  employer  for  the  completion  of  the  contract  as  he may think  proper  and
sufficient in consequences of such delay, and the contractor, shall not make any
claim for compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments
under interim Certificates to be issued by the Architect and Banks Engineer to the
contractor  on  account  of  the  works  executed  by  the  contractor  when  in  the
opinion of the Architect, work to the approximate value, named in the Appendix
as ‘Value of work for interim Certificates’ (or less at the reasonable discretion of
the Employer / Architect)  has been executed in accordance with this contract,
subject  however,  to  a  retention of  the  percentage  of  such value  need  in  the
Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until
the total amount retained shall reach the sum named in the appendix as Total
Retention money after which time the installments shall be up to the full value of
the work subsequently so executed in the interim Certificate, such amount as he
may  consider  proper  on  account  materials  delivered  upon  the  site  by  the
Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have
certified in writing that they have been completed, the contractor shall be paid in
accordance with the Certificate issued by the Architect the sum of money named
in  the  Appendix  after  satisfying  themselves  as  ‘Installment  after  Virtual
Completion ‘being a part of the said ‘Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance
with the final Certificate to be issued in writing by the Architect at the expiration of
the period refer to as ‘ The Defect Liability Period’ in the Appendix hereto, from
the date of Virtual Completion or as soon as after the expiration of such period as
the work shall have been finally completed and all defect made good according to
the true intent and meaning hereof, whichever shall happen, provided always that
the issue by the Architect of any certificate during the progress of the works or
after the completion shall not relieve the Contract from his liabilities in cases of
fraud , dishonesty or fraudulent concealment relating to the works of materials or
any matter dealt within the certificate, and in case of all defects and insufficiency
in the works or materials which reasonable examination world have disclosed. No
certificate of the Architect shall of itself be conclusive evidence that any works
and materials to which it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part
thereof is not being carried out to his / employer satisfaction.

The  Architect  may  by  any  Certificate  make  any  correction  in  any  previous
Certificate, which shall have been issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer  to the contractor  in pursuance of  any



Certificate given by the Architect hereunder shall, if not paid within the ‘Period of
honoring of Certificate’ no interest will be paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of
this agreement attributable to any ‘Act of God’ Act of state, lockout of control or
any other reason, beyond the control of the parties and any breach of clauses
arising from much force majeure conditions as aforesaid shall not be regarded as
a breach of the provision of this Agreement.

20. INCOME-TAX 

Income Tax shall be deducted at source by the client from the contractor’ interim
and final bill payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works
site and in addition meetings as and when arranged by employer / Architect to
discuss the progress of the work and sort out problems, if any and ensure that
the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1.  The  quantities  given  herein  are  approximate  and  they  are  subjected  to
alterations omissions, deductions or additions as provided for in the conditions of
this contract and do not necessarily show the actual quantities of the work to be
done.

2. It  is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
quantities when in place and finished according to the drawings or as may be
directed  from  time  to  time  by  the  employer  and  the  cost  calculated  by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned
in  the  schedule  of  quantities,  is  not  executed  by  the  contractor  then
proportionately the rate quoted in the schedule shall be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the
same will be carried out in accordance with the Indian Standards Specifications
subject to the approval of the Employer / Architect.

24. ACCIDENT AT SITE 

The contractor shall be responsible for the safety of persons employed by him on



the works. This shall be without prejudice to the responsibility of the contractor
under the Insurance Clause of the general conditions. Contractor shall take all
precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer  /  Architect  clarification regarding partially  omitted  particulars  of
typographical or Clericals errors shall be final and binding on the contractors.  

26. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for
the  safety  of  the  work  and  shall  maintain  all  lights,  goods,  signs,  temporary
passages or other protection necessary for the purpose. All works shall be done
by the contractor’s risk and if any loss or damage shall result from fire or from
others cause, the contractor shall promptly repay or replace such loss or damage
free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or
other articles used held for use in connection with the work. The work shall be
carried  on  to  completion  without  interferences  with  the  operations  of  NEW
machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the
tender  with  the  clauses  mentioned  within  special  conditions  of  contract,  the
clauses mentioned within the special conditions of contract shall supersede those
mentioned elsewhere.

28.  CONTRACTOR'S LABOUR REGULATIONS
Short title:
1. These regulations may be called the "contractor labour regulations."

2. Definitions  :– in  these  regulations,  unless  otherwise  expressed  or
indicated,  the  works  and  expressions  shall  have  the  meaning  hereby
assigned to them respectively, that is to say :

(i) "Labour" means worker employed by the Bank's contractor directly
or  indirectly  through  a sub-contractor  or  other  persons or  by an
agent on his behalf of a payment not exceeding Rs. ________/- per
month and will not include supervisory staff like overseers etc.

(ii) "fair wages" means wages whether for time or piece work notified at
the  time of  inviting tenders  for  the work and where such wages
prescribed by the government of India in the ministry of labour and
employment  vide  Sl.No.  1917  published  in  the  gazette  of  India,
extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii) "contractors' shall include every person whether a sub-contractor or
headman or agent employing labour on the work taken on contract.



(iv) "Wages" shall have the same meaning as defined in the payment of
wages act and includes time and piece rate wages.

2. a. Normally working hours if an adult employee should not exceed 9 hours a
day and in case of a child 4 1/2 hours a day. The working day shall be so
arranged that inclusive of interval for rest, if any, it shall not spread over
more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day
or for more than 48 hours in any week. he shall be paid overtime for the
extra hours put in by him at double the ordinary rate of wages. Children
shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in
accordance with the provisions of minimum wages (central) rules, 1960 as
amended  from  time  to  time  irrespective  of  whether  such  worker  is
governed by the minimum wages act 1948 or not.

3 Display of notice regarding wage etc. the contractor shall:

(a) Before  the  commences  his  work  on  contract,  display  and  correctly
maintain  and  continue  to  display  correctly  maintain  in  a  clean  legible
condition in conspicuous places on the work, notice in English and in the
local Indian language spoken by the majority of workers, giving the rate of
wages which have been certified by the executive engineer, ZONAL labour
commissioner fair as wages and the hours of work for which such wages
are earned, and 

(b) Send a copy of such notices to the certifying officer.

Payment of wages under central govt. wages act:–

(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall
not be entertained.

Fixation of wage periods:–
(i) The contractor shall fix the wage periods in respect of which the wages

shall be payable.
The  minimum  daily  rates  of  wages  fixed  under  notification  of  the
government of India in the ministry of labour and employment no. 1972
dated 10-5-78 are inclusive of wages for weekly day of restyle and the
question of extra payment for week holiday would not arise.

(ii) No wage period shall exceed one month.
(iii) wages of  every employed on  the  contract  shall  be paid (a)  in  case of

establishments in which wage period is one week within 3 days from the
end of the wage period and (b) in the case of other establishments before



the expiry of the 7th day or 10th day from the end of the wages period
according to the number of workers employed in such establishment does
not exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the
contractor the wages earned by him shall be paid before the expiry the
day exceeding the one on which his employment is terminated.

(v) All payment of wages shall be made on a working day except when the
work is completed before the expiry of the wage period in which case final
payment shall be made within 48 hours of the last working day at work site
and during the working time.

Note: The term "working day" means a day on which work on which the labor
employed is in progress.

6. Wage book and wage slips etc. : the contractor shall maintain a wage
book of each worker in such form as may be convenient at the place of
work, but the same shall include the following particulars :-

(a) Name of the worker.
(b) Rate of daily or monthly wages.
(c) Nature of work on which employed.
(d) Total number of days worked during each wage period.
(e) Dates and periods for which worked overtime.
(f) Gross wages payable for the work during each wage period.
(g) All deductions made from the wage with an indication in each case of the

ground for which the deduction is made.
(h) Wages actually paid for each wage period.
(i) Signature or thumb impression of the worker.
(j) The  contractor  shall  also  issue  a  wage  slip  containing  the  aforesaid

particulars to each worker employed by him on the work at least a day
prior to the day of disbursement of wages.

(k) The contractor shall issue the employment card in the prescribed form iii to
each worker  on  the  day  of  work  or  entry  in  to  his  employment.  If  the
worker has already any such card with him from the previous employer,
the contractor shall  merely endorse that employment card with relevant
entries. On termination of employment the employment card shall again be
endorsed by the contractor and returned to the worker.

(l)           The contractor shall issue an attendance-cum-wages card as  
perform:

Attached  to  each  worker  on  the  day  of  each  worker  on  entry  into  his
employment.

7. Register of unpaid wages: – the contractor shall maintain a register of
unpaid wages in such form as may be convenient at the place of work but
the same shall include the following particulars:

(a) Full particulars of the laborers where wages have not been paid.
(b) Reference number of the muster roll and wage register.



(c) Rate of wages.
(d) Wage period
(e) Total amount not paid
(f) Reasons for not making payment
(g) How the amount of unpaid wages was utilized.
(h) Acquaintance with dates.

8. Register  of  accidents: the  contractor  shall  maintain  a  register  of
accidents in such form as may be convenient at the work place but the
same shall include the following particulars:

(a) Full particulars of the laborers who met with accident.
(b) Rate of wages.
(c) Sex
(d) Age
(e) Nature of accident and cause of accident.
(f) Time and date of accident
(g) Date and time when admitted in hospital
(h) Date of discharge from the hospital
(i) Period of treatment and result of treatment.
(j) Percentage of loss of earning capacity and disability as assessed by the

medical officer.
(k) Claim required to be paid under worker's compensation act.
(l) Date of payment of compensation.
(m) Amount paid with details of persons to whom the same was paid.
(n) Authority by whom the compensation was assessed.
(o) Remarks.

9. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any
kind except the following:

(a) Fines.
(b) Deduction for absence from duty i.e. from the place or the places whereby

terms of his employment he required to work. The amount of deduction
shall be in proportion to the period for which he was absent.

(c) Deduction  for  damage  to  or  loss  of  goods  expressly  entrusted  to  the
employed person for custody,  or loss of  money or any other  deduction
which he is required to account, where such damage or loss is directly
attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of
wages, advance granted shall be entered in a register.

(e) Any other deduction which the central government may from time to time
allow.

(ii) No fine should be imposed on any worker save in respect of such acts and
omission  on  his  part  as  have  been  approved  by  the  chief  labour
commissioner.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss



shall  be  made  from  his  wages  until  the  worker  has  been  given  an
opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on
a worker shall not exceed an amount equal to three paisa in a rupee of
wages, payable to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment,
or after the expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

10.      Register of fines, etc.:

(i) The contractor shall maintain a register of fines and a register of deduction
for damage or loss in form nos. 1 & 2 respectively which should be kept at
the place of work.

(ii) The  contractor  shall  maintain  both  in  English  and  the  local  Indian
language, a list approved by the chief labour commissioner clearly starting
the acts and omissions for which penalty or fine may be imposed on a
workman and display it in a good condition in a conspicuous place of the
work.

11. Preservation of registers: – the wage book the wage slips, the register of
unpaid wages, the register of accidents, the register of fines, deductions
required to be maintained under these regulations shall be preserved for
45 days  after  the date  of  last  entry  made in  them and shall  be made
available for inspection by the engineer-in-charge labour welfare officer or
any  other  officer  authorized  by  the  chief  labour  commissioner  in  this
behalf.

12.      Powers of labour welfare officer to make investigation or enquiry 

The labour welfare officer or any other person authorized by the central
government on their behalf shall have power to make enquiries with a view
to ascertaining and enforcing due and proper observance of the fair wage
clauses and provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor or sub-contractor
in regard to such provision.

13. Report of labour welfare officer

           The labour welfare officer or other persons authorized as aforesaid shall
submit a report of result  of his investigation or enquiry to the executive
engineer concerned indicating the extent, if any, to which the default has
been  committed,  with  a  note  that  necessary  deduction  from  the
contractor's bill be made and the wages and other dues be paid to the
laborers concerned. In case an appeal is made by the contractor under
clause 14 of these regulations actual payment to the laborers will be made



by the executive engineer after the zonal labour commissioner has given
his decision on such appeal.

The  executive  engineer  shall  arrange  payments  to  the  labors  concerned
within 45 days from the receipt of the report from the labour welfare officer
or the zonal labour commissioner as the case may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour
welfare  officer  or other  person so authorized  may appeal  against  such
decision to the zonal labour commissioner concern within 30 days from the
date of decision, forwarding simultaneously a copy of his appeal to the
executive engineer concerned but subject to such appeal, the decision of
the officer shall be final and binding upon the contractor.

15.      Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or
enquiry under this regulation by:
(a) An officer of a registered trade union of which he is a member.
(b)  An  officer  of  a  federation of  trade  unions  to  which  the  trade union
referred to in clause (a) is affiliated.
(c) Where the employee is not a member of any registered trade union, by
any  officer,  of  a  registered  union,  connected  with,  or  by  any  other
workman, employed in the industry in which the worker employed.

(ii) An employer shall be entitled to be represented in any investigation or
enquiry under this regulation by;

(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers'
by an officer of association of employers connected with or by any other
employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in
any investigation or enquiry under these regulations.

16.     Inspection of books and slips:

The contractor shall  allow inspection of  the wage books and the wage
slips the  register  of  unpaid  wages,  the  register  of  a  accident,  and  the
register of fines and deduction to any of his workers or to his agent at a
convenient time and place after due notice is received or to the labour
welfare officer or any other person authorized by the central government
on his behalf.



17.      Submission of returns:

The contractor shall  submit periodical returns as may be specified from
time to time.

Amendment: the central government may from time to time add to or amend the
regulation and on any question as to the application, interpretation or effect
of these regulations the decision of the chief labour commission or deputy
chief labour commission to the government of India, or any other person
authorized by the central government in that behalf shall be final.

Safety code
Scaffolds:
(i) Suitable  scaffolds  should  be  provided  for  workmen  for  all  works  that

cannot safely be done from the ground, or from solid construction except
such short period work as can be done safely from ladders. when a ladder
is used an extra mazdoor shall be engaged for holding the ladder and if
the ladder used for carrying material as will, suitable footholds and hand
holds shall  be provided on the ladder and the ladder shall be given an
inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or
suspended from an overhead support or erected with stationary support
shall  have a guard rail  properly attached bolted,  braced and otherwise
secured at least 3 feet high above the floor or platform of such scaffoldings
or staging and extending along the entire length of the outside and ends
there of with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform
or the gangway or the stairway is more than 12 feet above the ground
level  on  the  floor  level.  They  should  be  closely  boarded,  should  have
adequate  width  and  should  be  suitably  fastened,  as  described  in  (ii)
above.

          Every opening in the floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing or railing whose minimum height shall be -3'0". Wherever
there are open excavations in ground, they shall be fenced off by suitable
railing  and  danger  signals  installed  at  night  so  as  to  prevent  persons
slipping into the excavations.

(v) Safe means of access shall be provided to all working platforms and the
working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9m. In length while the width between sides rail in
rung ladder width shall in no case be less than 290mm. For ladder up to
and  including  3m.  In  length.  For  longer  ladders  this  width  should  be
increased at least 20mm. for each additional meter or length. 

(vi) A sketch  of  the  ladders  and  scaffolds  proposed  to  be  used  shall  be



prepared and approval of the engineer obtained prior to construction.

Other safety measures

(vii) All  personnel  of  the  contractor  working  within  the  plant  site  shall  be
provided with safety helmets. All welders shall wear welding goggles while
doing welding work and all  metal workers shall  be provided with safety
gloves. Persons employed on metal cutting and grinding shall wear safety
glasses.

(viii) Adequate  precautions  shall  be  taken  to  prevent  danger  from electrical
equipment. No materials on any of the sites of work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public.



FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2026
between  the State  Bank  of  India,   Regional  Business  Office,  (Hereinafter
referred  to  as  the  “Employer/Owner/client”  which  expression  shall,  unless
excluded by or repugnant to the context, includes its successors and assigns) of
the  ONE PART and  ___________ of  ___________(Hereinafter  referred  to  as
“Contractor”  unless  excluded  by  or  repugnant  to  the  context,  includes  its
successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out INTERIOR FURNISHING WORKS
AT THE NEW PREMISES OF ACB TANAKAL  BRANCH, DHARMAVARAM
RBO, KURNOOL AO, ANDHRA PRADESH.

AND WHEREAS for the purpose of the above said project, the Employer invited
sealed tenders from experienced, resourceful and benefited contractors vide his
Notice Inviting Tender (NO._______________dated._____).

WHEREAS the  contractor  submitted  his  Tender Documents  containing Notice
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special
conditions, Schedule of approximate quantities and rates , Form of Agreement,
General  Specification,  Approved  manufacturers/  natural  source  of  materials,
Declaration,  Technical  Specifications as in Schedule  of  Quantities  etc.  for  the
above said project, (Hereinafter collectively referred to as the “said conditions”),
duly signed on each page as a token of his acceptance of the same, along with
requisite Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was
found to be most suitable for the project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order
(NO._____dt.__________) to the contractor subject to his furnishing the requisite
Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his
letter  of  acceptance  NO.____________  dt.______________  and  has  also
deposited with the Employer a sum of Rs._____________ which with the Earnest
Money of  RS._________ forms the  requisite  Security  Deposit  @ 2  % of  the
accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.
I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”,
N.I.T and Schedule of quantity.
III. All correspondence between the Employer and the Contractor from the date of
issue of N.I.T and the date of issue of work order.
IV. Work order No. ______________dt.______________



2)   In consideration of the payments to be made to the Contractor as hereinafter
provided the Contractor shall upon and subject to the said conditions, execute
and complete the contracted project works shown upon the said drawings etc.
and such further detailed drawings as may be furnished to the contractor by the
said Employer and described in the said Specifications and the said Schedule of
Quantities.

3)  Notwithstanding  what  are  stated  in  the  N.I.T  conditions  of  Tendering,
Conditions of Contract of herein stated before, the Employer reserves itself the
right  of  altering  the  drawings  and  the  nature  of  the  work  and  addition  to  or
omitting  any  items  of  work  or  of  having  portions  of  same  carried  out
departmentally or otherwise and such alterations or variations shall be carried out
without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be
treated as forming part of this agreement and parties hereto will respectively be
bound thereby and to abide by and submit  themselves to  the conditions and
stipulations and perform the same on their parts to be respectively observed and
preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in
a  manner  specified  in  the  General  Conditions  of  the  Contract  and  all  legal
disputes shall be limited within the territorial jurisdiction of the Hyderabad thereto.
The decision of the arbitration shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In
the presence of –

1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 



The Contractor _________________by Shri__________________________ his
duly authorized official, in the presence of –

1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

 



LIST OF APPROVED MATERIALS

S.
N

DESCRIPTION OF MATERIALS NAME OF THE MANUFACTURERS

1
PLYWOODS (BWR conforming to
IS 303)

 GREEN (CLUB) / AUSTIN GOLD / AMULPLY
(GOLD), DURO (GOLD) / DURO (GOLD)

2 MDF(EXTERIOR GRADE) WITH
DENSITY 750-850 KGS/CU.M
CONFIRMING TO IS 12406-2003

GREENPLY / MERINO / TESA / ARCHID

3 FLEXI PLYWOOD-
BWP(conforming to IS 303)

GOLDEN /  SARDA /   GREENPLY /
CENTURY /  UNIPLY / MAYUR / SYLVAN /
AMULPLY

4 BLOCK BOARD- CONFIRMING
TO IS 11255-2003

NIKON/ GOLDEN/ TRUWUD/ MAYUR/
GREENPLY

5 LAMINATE CENTURY / GREEN / ROYALTOUCH /
AMULYA MICA/ BRAVIA/ AICA /VIR/ ARCHID/
MERINO/ HERITAGE

6 LOCKS, GODREJ / EBCO / HETTICH DOORSET
7 HARDWARE EFFICIENT GADGETS, EARL BEHARI(EBCO

), HARDWIN, ETALICA 
8 FLOOR SPRING / PATCH

FITTINGS
EVERITE, DORMA / GODREJ, EGL/EBCO
DOORSET OZONE

9 DOOR CLOSURES/ STOPPER DOORSET / EBCO /OZONE SS MATT
FINISH-PUSH TYPE ONLY

10 NIGHT LATCHES GODREJ/ DOORSET/EUPORA OF SS
BRUCH FINISHED.

11 GLASSESS AASAHI / TATA, MODI GUARD / SAINT
GOBIAN

12 WOOD VENEER CENTURY / GREEN / EURO
13 MINERAL FIBRE BOARD

CEILINGS
ARMSTRONG / USBORAL/ GYPROCK

14 GYP BOARD FALSE CEILING INDIA GYPSUM LTD / USG / LAGYP
15 MS KEY BOARD TRAY WITH OR

WITH OUT MOUSE TRAY
EBCO /HITTICH/INNOFIT/FETHERLITE

16 ALL TYPES OF  BLIND VISTA LAVLOR
17 MOTORISED / MANUAL

OERATED BLINDS
VISTA LVOREL / MAC / HUNTER DOUGLASS

18 CPU TROLLY EBCO / HETTICH / INNOFIT / FETHERLITE
19 MODULAR ITEMS LIKE CHAIRS /

STORAGE UNITS, DRAWERS
UNITS

FETHERLITE / GODREJ / MONARCH /
WIPRO

20 CHEMICAL ADHESIVE PIDILITE / QUICKFIX / LATTICRETE



21 ADHESIVES MOVICOL / FEVICOL / ARALDITE
22 ALUMINIUM COMPOSITE PANEL ALUDECOR /ALEX / ALUBOND / ALSTRONG

/ VIVA/ EUROBOND
23 VINYL FLOORING LG/ WINNER/  ARMSTRONG /KRISHNA
24 CORIAN TOPS(ACRALIC SOLID

SURFACE)
DU-POINT

25 MELAMINE ASIAN PAINT SHALIMAR ICI
26 PAINT ASIAN/ NIPPON/ BERGER/ NEROLAC
27 GI DRY WALL PARTITION

SYSTEM
GYPSTEEL/ US BORAL/ FRAME WORK/
RONDO/ BMS

28 TEXTURED PAINT TERRACO/ SPECTRUM 
29 VITRIFIED, CERAMIC, GALZED

TILES
JOHNSON, SIMPOLO, KAJARIA, RAK

30 SANITARY FIXTURES JAGUAR, HINDWARE, KOHLER
31 ENGINEERING WOOD

FLOORING
UNITEX / EGO/ FLORTEX

32 Bison panel equivalent Bison India ltd

OR AS APPROVED BY ENGINEER / ARCHITECT. BANKS ENGINEERS
DECISION IS FINAL.

ALL FITTINGS/ FIXTURES MUST MATCH WITH SHADE OF WHITE
LAMINATE. OTHER COLOURS ARE NOT ACCEPTABLE.



DECLARATION

I/We have inspected the work INTERIOR FURNISHING WORKS  AT THE NEW
PREMISES ACB TANAKAL  BRANCH, DHARMAVARAM RBO, KURNOOL
AO, ANDHRA PRADESH.

Premises of State Bank of India and I/We have made me/ us fully acquainted with
the local conditions in and around the sites of works, aware that work spot is
running branch/new premises and Lay out drawings of works, drawings of each
items etc. complete. 

I/We hereby declare that I/ We have carefully gone through the conditions laid
down  in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of
Contract,  Special  conditions,  Schedule  of  approximate  quantities  and  rates  ,
Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural
source of  materials (i.e.  all  parts of Technical  bid),  Technical  Specifications of
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the
same and on the basis of the same I/ We have quoted our rates in the Schedule
of Quantities/BOQ attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the
technical specification mentioned in the tender. We here by undertake to use only
specified material/ make as per the tender schedule. 

I/ We hereby declare that, in particular during execution of all works at site; it will
be my/ our sole responsibility to strictly adhere to/ meticulously follow the General
Specification,  Approved  manufacturers/  natural  source  of  materials,  Technical
Specifications of schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge
for the same failing which it shall be deemed that I have carried out any such
deviations  at  my own and  I  shall  be  duty  bound  to  replace  the  all  deviated
material/  works  from the  site  at  my/  our  cost  as  well  as  I  shall  be  liable  to
penalized by the employer as deemed fit and for all such loses made thereof, I/
we shall not have any right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from
employer  in time and also shall  uniformly maintain such progress as may be
directed by the employer to ensure completion of same within the target date/
time as mentioned in the tender document.



 Date:                                                   Signature and seal of Contractor/ Tenderer

Witness:

1.

2.

NOTE

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL
NOT BE ENTERTAINED AT ANY COST.


