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State Bank of India

Notice Inviting Tender

invites online Tenders from the specifically approved composite

Contractors for the TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE
BANK OF INDIA HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING
ROAD, SOUTH EX-1, NEW DELHI- 110049.

Details of tenders are as under:

1. Name of Work TENDER FOR CIVIL, INTERIOR & FURNISHING
WORKS AT STATE BANK OF INDIA HOME LOAN
CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING
ROAD, SOUTH EX-1, NEW DELHI- 110049.
2. Time allowed for completion 4 Months from date of handing over of the site.
3. Earnest Money Deposit Rs. 83,000/- (Rupees Eighty Three Thousand
(1% of Estimated cost) Only) by crossed Bank Draft / Banker’s Cheque drawn
in favour of State Bank of India payable at DELHI.
There will be no exemption for MSME.
4, Initial Security Deposit 2% of the total value of the contract including Earnest
Money.
5. Pre- Bid Meeting N/A.
6. Last date and time of 15th June 2026 upto 3.00 p.m.
receipt of Tenders
7. Address at which the Technical Bid: STATE BANK OF INDIA,
Tenders are to be ADMINISTRATIVE OFFICE-1, SECOND FLOOR,
submitted. NBCC PLACE, PRAGATI VIHAR, LODHI ROAD,
NEW DELHI-110003
(ONLY EMD ALONG WITH FORM OF BID AND
ANNEXURE-A).
Price Bid: Online ONLY.
8. Date and time of opening of 15th June 2026 at 3.30 p.m.
Tenders
10. | Place of opening Tenders STATE BANK OF INDIA, ADMINISTRATIVE
OFFICE-1, SECOND FLOOR, NBCC PLACE,
PRAGATI VIHAR, LODHI ROAD, NEW DELHI-
110003
11. | Defects Liability Period 12 months from the date of handing over of the
project to the satisfaction of Bank.
12. | Validity of Offer 6 Months from the date of opening the Tenders.
13. | Liquidated Damages At the rate of 0.5% of the Contract Value per week
which subject to a maximum of 5% of the accepted
Contract Value.
No tenders will be issued in the delay period.
14. | Rates This is an Item Rate Tender. Rates quoted by the
bidder shall be including all labour, Materials,
Royalities, Octori, taxes etc except GST which shall be
paid extra at the rate & as per Govt / Statutory
guidelines / Rules.
15. | Interval of interim bills Minimum 30 days
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16.

Minimum Net Amount of
Interim Bill as admissible
after checking by the Bank.

Minimum Rs 30 Lacs plus GST subject to clause 15
above

17.

Release of Total Security
Deposit (EMD, ISD &
Retention Money) :-

“50% of the Total Security Deposit (EMD, ISD &
Retention Money) shall be refunded to the Contractor
on”:

i) Issue of Virtual Completion Certificate by the
Architect / Banks & authentication of the same by the
Bank.

ii) Contractor’'s removal of his materials, equipment,
labour force, temporary sheds/ stores etc. from the
site, (excepting for a small presence required if any for
the Defect Liability Period and approved by the Bank).
The remaining 50% of the amount may be refunded 15
days after the end of defects liability period provided
he has satisfactorily carried out all the works and
attended to all defects to the satisfaction of the Bank
and in accordance with the conditions of the contract,
including site clearance.

18.

Additional Performance
Deposit (ASD) / Additional
Performance Guarantee
(APG)

ASD/ APG shall be deposited by the bidder

whose bid is accepted only if their bid amount is 10%
or more below to the estimated cost put to tender.

The Amount of such ASD / ASG shall be the difference
amount between 90% of the estimated cost and the
accepted price / bid FDR (in the name of contractor &
SBI) or Bank Guarantee drawn on any other
nationalized Bank (except SBI) may also be accepted
as ASD / APG. ASD/APG should be
deposited/submitted within 7 days of date of issue of
letter of Acceptance / work order.

ASD shall be returned only after completion of the
work to the satisfaction of the Bank.

19.

Note

Contractor shall obtain all the clearances from CPWD,
Security Agency, NDMC, NGT, Police & other related
authorities.

20.

Important Note

The Bidders need to enclose list of ongoing works in
SBI Delhi Circle with scheduled completion date as per
NIT / work order. In case more than 2 works (under
SBI Delhi Circle) are delayed beyond scheduled date of
completion, such bidders themselves should refrain
from participating in bidding process till their works are
completed and renovated / completed works are
handed over to the Bank. Such bidders may not qualify
for the participation in bidding process and their price
bid may not be opened at the sole discretion of the
Bank.

Mode of Submission of Tender:

Technical bid is to be submitted as per NIT clause no. 7.

The Price Bid in form of item rate shall be filled online. First the Technical Bids (Form of
Bid, Annexure-A and EMD submission) shall be opened and after that the Price Bids of
only those bidders shall be opened whose Annexure-A & other documents are found in
order and who have submitted valid EMD.

In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.
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State Bank of India has the right to accept / reject any or all tenders without assigning
any reasons.

For E-Tender related queries:
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha

Complex, 3rd Stage, 4th Block, Bangalore — 560079. Ph: - 080-49352000 / 40482000
Fax: - 080-49352034

Help Desk: 080-40482100 / 1800-3096630 / 9044314492/ 9073677150/ 151 / 152/
9674758506 / 9674758723 / 26 / 033 4604 6611

Contact Person: Mr. Pravesh, Mob: 9044314492/Mr. Abhay Mo: 9708966660
(On working days-9 am to 6 pm)
E-mail: praveshmani.t@antaressystems.com / abhaykumar(@antaressystems.com

For any other queries the vendors may contact, Nishant Ajnoti Assistant Manager
(Civil) :- 8586080918, STATE BANK OF INDIA, ADMINISTRATIVE OFFICE-1, SECOND
FLOOR, NBCC PLACE, PRAGATI VIHAR, LODHI ROAD, NEW DELHI-110003.

THE GRID
(For and behalf of State Bank of India)

SIGNATURE OF THE TENDERER
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1.0

INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed tenders are invited by State Bank of India for the TENDER FOR CIVIL, INTERIOR
& FURNISHING WORKS AT STATE BANK OF INDIA HOME LOAN CENTRE (16683) F-
40, 2ND & 3RD FLOOR, RING ROAD, SOUTH EX-1, NEW DELHI- 110049.

1.1

Site and its Location

The proposed work is to be carried out at STATE BANK OF INDIA HOME LOAN CENTRE
(16683) F-40, 2ND & 3RD FLOOR, RING ROAD, SOUTH EX-1, NEW DELHI- 110049..

2.1

2.2

2.3

2.4

3.0
3.1

Tender Documents
The work has to be carried out strictly according to the conditions stipulated in the
tender consisting the following documents and the most workmen like manner.

e Instructions to Tenderers

e General Conditions of Contract
e Special Conditions of Contract
e Additional Specifications
e Drawings
e Price Bid
The above documents shall be taken as complementary and mutually explanatory of

one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below:

e Price Bid

e Additional Specifications

e Technical Specifications

e Drawings

e Special Conditions of Contract
e General Condition of Contract
e Instruction to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from e-tendering portal of the e-tendering service provider engaged by SBI.

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions, liaison
requirements with local authorities/ authorities maintaining the campus, security
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.
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4.0
4.1

4.2

4.3
4.4

4.5

5.0

6.0
6.1

6.2
7.0

8.0

9.0

10.0

11.0
11.1

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 83,000/~ (Rupees
Eighty Three Thousand Only) in the form of Demand Draft or Bankers’ Cheque in
favour of State Bank of India payable at DELHI drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable
at DELHI within a period of 7 days of acceptance of tender or the date of work order
issued whichever is earlier.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value
is in the form of initial security deposit, which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the
respective running account bills i.e., deduction from each running bill account will be
10% till total 3% of contract value is reached. 50% of the total security shall be paid
to the contractors on the basis of ARCHITECT's certifying the virtual completion. The
balance 50% would be paid to the contractors after the defects liability period as
specified in the contract provided he has carried out all the work and attended to all
the defects in accordance with the condition of the contract and clearance, if any, of
the observations of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the written
acceptance of the tender by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 4 Months from the date of
handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not
acceptable to the Bank without prejudice to any other right or remedy the Bank shall
be at liberty to forfeit the EMD.

Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

Rate and Prices:

The tenderers shall quote their rates for individual items both in words and figures. In
case of discrepancy between the rate quoted in words and figures the unit rate
quoted in words will prevail. If no rate is quoted for a particular item the contractor
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shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
total amount will be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.
and deduction at source for Income Tax; Work Contract Tax etc. will be made as per
statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from
tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour
and the rules and regulations made there under from time to time and to submit at
the proper times all particulars and statements required to be furnished to the
appropriate authorities.

THE GRID 8 Contractor’s Signature & Stamp



To

FORM OF TENDER

Assistant General Manager
State Bank of India

AO-I OFFICE, Second Floor
NBCC Building, Lodhi Road
NEW DELHI

Dear Sir,

Reg.:

TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE BANK OF

INDIA HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING ROAD, SOUTH
EX-1, NEW DELHI- 110049.

1.

I / We refer to the tender notice issued by you for Civil, Interior & Furnishing works
and allied works in connection with the above.

I / We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications,
schedule of quantities relating to the works for the sum of Rs.....c.ccccceiiiiiiic i,
at the respective rates quoted in the schedule of quantities.

I / We have satisfied myself / ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I / We do hereby
agree, should this tender be accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions annexed here
to,

Complete the works within 4 Months as per the work programme enclosed with the
tender in two or three shifts if considered necessary by the Employer at no extra cost
to the Employer.

I / We have deposited an earnest money of earnest money of Rs. 83,000/-
(Rupees Eighty Three Thousand Only) in the form of Demand Draft / Banker’s
Cheque drawn in favour of State Bank of India payable at DELHI respectively which,
I / We note, will not bear any interest and is liable for forfeiture and I may not be
allowed to participate in any of the tenders of SBI for a period of 06 months from the
date of opening of this tender.

I. If our offer is withdrawn within the validity period of acceptance by the
Employer.

Or

II. If the contract agreement is not executed by us within 7 days from the date of
receipt of the letter of acceptance.

Or

III. If we fail to pay the initial security deposit as stipulated.

Or

Iv. If the work is not commenced within 3 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender you
receive.
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The names of DIRECTORS of our Firm are:

3.

4.

Yours faithfully,
Signature ......cccoco v .

Designation ........ccccceeeiiiiieiins .

Name of Partner / Director of the Firm, authorized

to sign or name of person having power of attorney

to sign the contract. (Certified true copy of power

of attorney should be attached)

Signature and address of witnesses: a. Signature ...,
NAME e .

AdAreSS ..o .

b. Signature.......ccocoiiiien e
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ANNEXURE - B

PROCESS COMPLIANCE STATEMENT

(The bidders are required to print this on their company's letter head and sign, stamp and upload
with technical Bid)

To,
M/s. Antares Systems Limited

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE E-
TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE BANK OF INDIA
HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING ROAD, SOUTH EX-1,
NEW DELHI- 110049.

This has reference to the Terms, Conditions etc for the E-tendering mentioned in the Tender
documents. This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied and understood the Commercial Terms and the Business Rules governing
the E tendering of E-Tendering Agency and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering Process / Tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in
any manner whatsoever for my/our failure to access & bid on the E tendering platform due to loss
of internet connectivity, electricity failure, virus attack

problems with the PC and / or any other unforeseen circumstances etc. before or during the E-
tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering

process.

With regards.

(Signature of authorised Signatory) (Seal of the Company/Firm)
Name : Date :
Designation :

Address of Company/Organization
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IMPORTANT GUIDELINES

The work is to be executed in a fully functional and operational Bank Branch/Office. The entire
site shall not be made available to the contractor at one time. The work area shall be handed over
in phases/zone-wise, depending upon the operational requirements of the Bank.

The bidder shall be deemed to have inspected the site and understood the constraints associated
with working in a running office environment. No additional claim, compensation, escalation,
extension of time, idle labour charges, or any other financial implication arising out of
phased/zone-wise handover of the site shall be entertained by the Bank.

The contractor shall quote the rates keeping in view the restricted working conditions, phased
execution, multiple mobilizations, protection of existing assets, and all other challenges associated
with carrying out work in an occupied and operational premises.

The contractor shall plan and execute the work in such a manner that the functioning of the Bank is
not disrupted. The contractor shall deploy adequate manpower, resources, tools, and equipment to
complete the work within the stipulated completion period specified in the tender.

Wherever required, the contractor shall carry out the work beyond office hours, during weekends,
holidays, or at night without any extra cost to the Bank. No additional payment shall be made on
account of working during non-business hours.

The contractor shall take all necessary precautions for working in a running branch, including
protection of existing furniture, fixtures, records, equipment, electrical installations, IT
infrastructure, cash handling areas, and customer movement zones. Any damage caused due to
negligence of the contractor shall be rectified/replaced by the contractor at his own cost to the
satisfaction of the Bank.

The contractor shall maintain proper housekeeping, safety standards, dust control measures,
barricading, and security protocols during execution of the work. The contractor shall strictly
comply with all instructions issued by the Bank from time to time regarding safety, security, and
operational requirements.

The completion period stipulated in the tender shall remain unchanged irrespective of phased
handover of work areas, and the contractor shall organize the work accordingly. The Bank shall
not be held responsible for any delay arising out of the contractor's planning, resource deployment,
or execution methodology.

Submission of the bid shall be deemed as unconditional acceptance of the above conditions by the
bidder.
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AGREEMENT

This agreement made on the day of Two Thousand
BETWEEN State Bank of India a corporation constructed under the State Bank of India Act,
1955 and having its TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE
BANK OF INDIA HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING
ROAD, SOUTH EX-1, NEW DELHI- 110049.

and many other places, (hereinafter called “the Employer”) of the one part and M/s
through its having its registered office at
(hereinafter called “the Contractor”) of the

other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out i.e.
TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE BANK OF INDIA
HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING ROAD, SOUTH EX-1,
NEW DELHI- 110049.

as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and
Specification describing the work to be done, prepared by M/s THE GRID, E-326, Greater
Kailash-II, New Delhi-110048 (hereinafter referred as “Architects”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of
Tender and the Conditions of Contract and further subject to the Special Conditions set forth
in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”)
as per the said Drawings and as described in the said Specification and included in the said
Bills of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to the
said Drawings and described in the said Specification and Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times
and in the manner specified hereinafter.

3. The term “Architects” in the said conditions shall mean M/s THE GRID, E-326,
Greater Kailash-II, New Delhi-110048 or in the event of their ceasing to be
Architects for the purposes of this Contract, such other persons as shall be nominated
for that purpose by the Employer, not being a person to whom the contractor shall
object for reasons considered to be sufficient by the Employer mentioned in the said
Conditions. Provided always that no persons subsequently appointed to be Architect
under this Contract shall be entitled to disregard or overrule any decision or approval
or direction given or expressed by the SBI for the time being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read and
construed as forming part of this agreement, and the parties hereto shall respectively
abide by and submit themselves to the conditions and stipulations and perform the
agreement on their parts respectively in such Conditions, Specifications and Priced
Bills of Quantities contained.

5. This agreement is subject to jurisdiction of courts in DELHI only.
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6. The HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING ROAD,
SOUTH EX-1, NEW DELHI shall exercise powers on behalf of the said Employer for
the purpose of the Contract Agreement.

7. Whereas both the parties agree to sign the following annexure Annexed to this
Agreement in token of their acceptance.
() Agreement
(i) General Conditions of contract.
(iii) Special Condition of Contract.
(iv) Safety Codes.
(v) Specifications.
(vi) Material Testing & Their Frequency.
(vii) List of Approved Makes/ Brands
(viii) Priced Bill of Quantities.
(ix) Drawings.
8. The Bank shall pay the contractor such sum as shall become payable hereunder at

the times and in the manner specified in the said Conditions mentioned in the
General Conditions of Contract.

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the
works within 4 Months from the date of handing over site or 15 days from the date
of issue of letter of acceptances, whichever is later. The Contractor agrees and has
deposited the sum of Rs. by way of Initial Security Deposit for due
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall
be deducted from each running bills and refunded to the contractor as per clause 2 of
the General Conditions of the Contract Annexed herewith.

10. Whereas it is agreed that the earnest money amounting to Rs. 83,000/- (Rupees
Eighty Three Thousand Only) deposited by the Contractor in the form of Demand
Draft along with the tender shall be forfeited in full in case the Contractor does not
remit the Initial Security Deposit within the stipulated period of the start of the works
by the stipulated date mentioned in the award letter.

11. Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer in
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on
material or finished works like Works Contract Tax, Turnover Tax etc. including
Income Tax in respect of this Contract of the Works and the Employer will not
entertain any claim whatsoever in this report nor the Employer shall be responsible to
pay any Tax as mentioned above. If due to non - payment of any of the aforesaid
Tax or other Taxes connected with the Works, the Contractor suffers any loss or
damages occurred to the Contractor and the Employer will be entitled to claim
damages from the contractor for non completion of the Work within 12 calendar
months stipulated in Para 9, above.

12. Whereas the Contractor hereby declares the list of all the relative working with the
Employer which is annexed herewith.
OR
Whereas the Contractor declares that none of his relative is working with the
Employer.
OR

Whereas the Contractor declares that he has associated himself with the agencies of
the appropriate classes of person for Sanitary and Water Supply Installation etc. or
any other specialized job to complete the works.
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The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision AGM HOME LOAN
CENTRE (HLC), SOUTH EX-1 NEW DELHI for the time being as mentioned in the
Conditions of Contract in reference to all matters of dispute as to material,
workmanship or account and as to the intended interpretation of the clauses of the
Agreement or any of the document attached hereto shall be final and binding on both
parties and may be made rule of the court.

The work comprises of the TENDER FOR CIVIL, INTERIOR & FURNISHING
WORKS AT STATE BANK OF INDIA HOME LOAN CENTRE (16683) F-40, 2ND &
3RD FLOOR, RING ROAD, SOUTH EX-1, NEW DELHI- 110049.

13. as mentioned above and all subsidiary and other works connected therewith on the
same site as may be ordered to be done from time to time by SBI/ARCHITECT for
the time being even though such works may not have been shown on the, Plans or
described in the said Specifications or Schedule of Quantities of various classes of
Work to be done.

14. The Employer through the AGM HOME LOAN CENTRE (HLC), SOUTH EX-1 NEW
DELHTI reserves himself the right of altering the Plans, Drawings and nature of Work
of adding to or omitting any items of work or having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out
without prejudice to this Contract.

15. All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen in Ghaziabad and only the courts of Ghaziabad shall have
jurisdiction to determine the same.

16. The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and
year first hereinabove written.

Signed, Sealed and Delivered by:

Authorised Representative of Employer Authorised Representative of
Contractor
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SCHEDULE I

TENDER FOR CIVIL, INTERIOR & FURNISHING WORKS AT STATE BANK OF INDIA
HOME LOAN CENTRE (16683) F-40, 2ND & 3RD FLOOR, RING ROAD, SOUTH EX-1,
NEW DELHI- 110049.

all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE 11

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:

“Contract means the documents forming the tender and the acceptance there of and
the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by the
Bank and all these documents taken together shall be deemed to form one contract
and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 'SBI/ Bank’ shall mean State Bank of India (client) having its Corporate Centre at
State Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Architects/Consultants’ shall mean M/s THE GRID, E-326, Greater Kailash-II,
New Delhi-110048. 'Site Engineer’ shall mean an Engineer appointed by SBI as
their representative to give instructions to the contractors.

1.1.2 '‘The Contractor’ shall mean the individual or firm or company whether incorporated
or not, undertaking the works and shall include legal personal representative of such
individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and / or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder and
work to be done by the contractor under the contract.

1.1.3 ‘Engineer’ shall mean the representative of the SBI.

1.1.4 'Drawings’ shall mean the drawings prepared by the Architect and issued by the
Architect and referred to in the specifications and any modifications of such drawings
as may be issued by the Architect from time to time. ‘Contract Value’ shall mean the
value of the entire work as stipulated in the letter of acceptance of tender subject to
such additions thereto or deductions there from as may be under the deductions
there from as may be made under the provision herein after contained.

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the Architect.
“Month” means calendar month.

1.1.6 “Week"” means seven consecutive days.

1.1.7 "Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

2.0 Total Security Deposit
Total Security Deposit comprise of
Earnest Money Deposit
Initial Security Deposit
Retention Money

a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs. 83,000/~ (Rupees Eighty Three Thousand
Only) in the form of Demand Draft drawn in favour of State Bank of India payable at
Noida on any Scheduled Bank. No tender shall be considered unless the EMD is so
deposited in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded after the decision to award the contract is
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b)

c)

d)

3.0

4.0

5.0

taken without interest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time the period when he is required to keep his tender
open acceptance by the SBI or after it is accepted by the SBI the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated
or fails to commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from
the date of acceptance of tender or the date of work order issued whichever is earlier.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 10% of
the gross value of work done by the contractor and claimed in each bill provided the
total security deposit i.e. the ISD plus Retention Money shall both together not
exceed 5% of the contract value. 50% of the total security deposit shall be refunded
to the contractor without any interest on issue of Virtual Completion certificate by the
SBI. The balance 50% of the total security deposit shall be refunded to the
contractors without interest within fifteen days after the end of defects liability period
provided the contractor has satisfactorily attended to all defects in accordance with
the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction
of the Bank to be communicated through the Architect. The Architect at the
directions of the Bank from time to time issue further drawings and / or written
instructions, details directions and explanations which are hereafter collectively
referred to as SBI’s instructions in regard to the variation or modification of the
design, quality or quantity of work or the addition or omission or substitution of any
work. Any discrepancy in the drawings or between the BOQ and / or specifications.
The removal from the site of any material brought thereon by the contractor and any
substitution of any other materials therefore the removal and / or re-execution of any
work executed by him. The dismissal from the work of any person employed /
engaged thereupon.

i) Letter of Acceptance:

Within the validity period of the tender, the Bank shall issue a letter of acceptance
either directly or through the Architect by registered post or otherwise depositing at
the address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.
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if) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the
successful tenderer shall be bound to implement the contract and within seven days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate
value.

6.0 Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through Architect
are the properties of the SBI. They are not to be used on other work.

7.0 Detailed Drawings and Instructions:

The SBI through Architect shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of
work. All such drawings and instructions shall be consistent with the contract
documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed program schedule indicating therein the date of start and completion of
various activities on receipt of the wok order and submit the same to the SBI through
the Architect.

8.0 Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

9.0 Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

10.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be of best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBI / Architect he shall be removed from the site
immediately.

11.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the Architect in writing under intimation of the SBI. If the contractor performs
any act which is against the law, rules and regulations he shall meet all the costs
arising there from and shall indemnify the SBI any legal actions arising there from.

12.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the Architect before
proceeding with the work. If at any time any error in this respect shall appear during
the progress of the works, irrespective of the fact that the layout had been approved
by the Architect the contractor shall be responsible for the same and shall at his own
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expenses rectify such error, if so, required to satisfaction of the SBI/ Architect.
13.0 Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property
on, about or adjacent to his place of work. The contractor shall take insurance
covers as per clause 26.0 at his own cost. The policy may take in joint names of the
contractor and the SBI and the original policy may be lodged with the SBI.

14.0 Inspection of Work:

The SBI/ Architect or their representatives shall at all reasonable times have free
access to the work site and/ or to the workshop, factories, or other places where
materials are lying or from where they are obtained and the contractor shall give
every facility to the SBI/ Architect and their representatives necessary for inspection
and examination and test of the materials and workmanship. No person unless
authorised by the SBI except the representative of Public authorities shall be allowed
on the work at any time. The proposed work either during its construction stage or
its completion can also be inspected by the Chief Technical Examiner’s organisation a
wing of Central Vigilance Commission.

15.0 Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the SBI through the Architect and no undertaking shall relieve the contractor from
the responsibility of the contractor from active superintendence of the work during its
progress.

16.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect instructions and shall be subject from time
to time to such tests as the Architect may direct at the place of manufacture or
fabrication or on the site or an approved testing laboratory. The contractor shall
provide such assistance, instruments, machinery, labour, and materials as are
normally required or examining measuring sampling and testing any material or part
of work before incorporation in the work before incorporation in the work or testing
as may be selected and required by the Architect.

i) Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the Architect. Before submitting the sample / literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample /
literature meet with the requirement of tender specification. Only when the samples
are approved in writing by the Architect the contractor shall proceed with the
procurement and installation of the particular material / equipment. The approved
samples shall be signed by the Architect for identification and shall be kept on record
at site office until the completion of the work for inspection / comparison at any time.
The Architect shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications
or other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials
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/ equipment etc. shall be to the account of the contractor.
iii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

iv) Costs of Tests not provided for
If any test is ordered by the Architect which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect to
be carried out by an independent person at any place other than the site or the place
of manufacture or fabrication of the materials tested or any Government / approved
laboratory, then the cost of such test shall be borne by the contractor.

17.0 Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him form nay
risks or from the entire responsibility for the fulfillment of contract.

18.0 Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the SBI/ Architect may consider necessary until
the expiry of the defects liability period stated hereto.

19.0 Quantities

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent subject to maximum variation of the contract value by
25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of
prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

20.0 Works to be measured

The Architect may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified
representative to assist the Architect in taking such measurements and calculations
and to furnish all particulars or to give all assistance required by any of them. Such
measurements shall be taken in accordance with the Mode of measurements detailed
in the specifications. The representative of the Architect shall take joint
measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative
shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All the corrections shall be duly attested by
both representatives. No over writings shall be made in the M book should the
contractor not attend or neglect or omit to depute his representative to take
measurements then the measurements recorded by the representative of the
Architect shall be final. All authorized extra work, omissions and all variations made
shall be included in such measurement.

21.0 Variations

No alteration, omission or variation ordered in writing by the SBI/ Architect shall
vitiate the contract. In case the SBI / Architect thinks proper at any time during the
progress of works to make any alteration in, or additions to or omissions from the
works or any alteration in the kind or quality of the materials to be used therein, the
SBI/ Architect shall give notice thereof in writing to the contractor or shall confirm in
writing within seven days of giving such oral instructions the contractor shall alter to,
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22.0

a)

b)

d)

23.0

24.0

a)

b)

c)

add to, or omit from as the case may be in accordance with such notice, but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing
of the SBI/ Architect and the value of such extras, alterations, additions or omissions
shall in all cases be determined by the SBI/ Architect and the same shall be added to
or deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the

authority of the Architect with the concurrence of the SBI as herein mentioned. Any

such extra is herein referred to as authorised extra and shall be made in accordance

with the following provisions.

i) The net rates or prices in the contract shall determine the valuation of he

extra work where such extra work is of similar character and executed under similar

conditions as the work priced herein.

i) Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,

provided if omissions do not vary the conditions under which any remaining items of

works are carried out, otherwise the prices for the same shall be valued under sub-

clause (c) hereunder.

Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
he receipt of the letter of acceptance inform the Architect of the rate which he intends
to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect shall fix such rate or prices as in the circumstances in his
opinion reasonable and proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by the
SBI/ Architect) the workman’s name and materials employed be delivered for
verifications to the SBI/ Architect at or before the end of the week following that in
which the work has been executed.

It is further clarified that for all such authorised extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the market rate basis” for material, labour, hire / running charges
of equipment and wastage etc. plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligible for escalation.

Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full
satisfaction of the SBI/ Architect, the contractor shall ensure that the following works
have been completed to the satisfaction of the SBI/ Architect.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
by the SBI/ Architect and shall clear, level and dress, compact the site as required by
the SBI/ Architect.
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d)

f)

25.0

26.0
26.1

a)

b)

c)

26.2

a)
b)

Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
SBI/ Architect to the full satisfaction of SBI/ Architect.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor
shall be entitled to apply to the Architect is satisfied of the completion of the work.
Relative to which the completion certificate has been sought, the Architect shall
within fourteen (14) days of the receipt of the application for virtual completion
certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability
period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in
respect of works or work at the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI reserves the rights to use premises and any portion of the site for execution
of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow
but also extend reasonable facilities for the execution of such work, the contractor,
however, shall not be required to provided any plant or material for the execution of
such work except by special arrangement with the SBI. Such work shall be carried
out in such manner as not to impede the progress of the works included in the
contract.

Insurance of Works

Without limiting his obligations and responsibilities under the contract, the contractor
shall insure in the joint names of the SBI and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the SBI/ Architect the policy if insurance and the receipts for
payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of he works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.
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C) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the
contractor, their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges
and expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI/ Architect, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

26.3 Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the matters
referred to in the provision sub-clause 26.2 of this clause.

26.4 Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any
claim made under or action brought against SBI in respect of such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall
be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Architect in this behalf.

26.5 Third Party Insurance

26.5.1Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 26.0 of GCC shall insure against his
liability for any material or physical damage, loss or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI/
Architect, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the mattes referred to in the provision to clause 26.0
thereof.

26.5.2Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required produce to the SBI/ Architect the
policy or policies of insurance cover and receipts for payment of the current
premiums.

26.5.3The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs
per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance valid
for four occurrences always.

26.6 Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except
an accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

26.6.1Insurance against Accidents etc. to Workmen
The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
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shall, when required, produce to the Architect such policy of insurance and receipt for
payment of the current premium. Provided always a that, in respect of any persons
employed by any sub-contractor the contractor’s obligation to insure as aforesaid
under this sub-clause shall be satisfied if the sub contractor shall be insured against
the liability in respect of such persons in such manner that SBI in indemnified under
the policy but the contractor shall require such sub-contractor to produce to the
Architect when such policy of insurance and the receipt for the payment of the
current premium.

26.6.2Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid from any amount due
or which may become due to the contractor, or recover the same as debt from the
contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair the
works destroyed or damaged. In this event all the monies received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

27.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over
site or three days from the date of issue of letter of acceptance of the tender by the
SBI whichever is later.

28.0 Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 4 Months from the date of
commencement. If required in the contract or as directed by the SBI/ Architect, the
contractor shall complete certain portions of work before completion of the entire
work. However the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

29.0 Extension of Time

If, in the opinion of the Architect, the work be delayed for reasons beyond the control
of the contractor, the Architect may submit a recommendation to the SBI to grant a
fair and reasonable extension of time for completion of work as per the terms of
contract. If the contractor needs an extension of time for the completion of work or if
the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI through
the Architect in writing in detail and his justification if any, for the delays. The
Architect shall submit their recommendations to the SBI in the prescribed format for
granting extension of time. While granting extension of time the contractor shall be
informed the period-extended time which will qualify for levy of liquidated damages.
For the balance period in excess of original stipulated period and duly sanctioned
extension of time by the SBI the provision of liquidated damages as stated under
clause 10.0 of Instructions to the Tenderers shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

30.0 Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
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31.0

32.0

33.0

a)
b)

o)

i)

kind and conducted in a manner to the satisfaction of the Architect, should the rate of
progress of the work or any part thereof be at any time be in the opinion of the
Architect too slow to ensure the completion of the whole of the work by the
contractor in prescribed time or extended time for completion the to expedite
progress so as to complete the works by the prescribed time or extended time. Such
communications from the Architect neither shall relieve the contractor from fulfilling
obligations under the contract nor will he be entitled to raise any claims arising out of
such directions.

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without
the permission in writing of the Architect, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect. However the
provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the
prior approval of the Architect at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI/ Architect shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not required the
whole or any part of the work to be carried out. The Architect shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly. In the
matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor and
rendered surplus

as a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the Architect shall have in
such cases the option of taking over all or any such materials at their purchase price
or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect shall be final.

Suspension of Work

The contractor shall, on receipt of the order in writing of the Architect (whose
decision shall be final and binding on the contractor) suspend the progress of works
or any part thereof for such time and in such manner as Architect may consider
necessary so as not to cause any damage or injury to the work already done or
endanger the safety thereof for any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the default of
the contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the SBI/
Architect.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the
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contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the SBI shall have the power to adopt any of the following course as
they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or
any part of the work, debiting the contractor with the cost of the labour and materials
(the cost of such labour and materials as worked out by the Architect shall be final
and conclusive against the contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same manner and at the same
rates as if it had been carried out by the contractor under the terms of this contract
the certificate of Architect as to the value of work done shall be final and conclusive
against the contractor.

C) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him (of
the amount of which excess the certificates in writing of the Architect shall be final
and conclusive) shall be borne by original contractor and may be deducted from any
money due to him by SBI under the contract or otherwise, or from his security
deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any
of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on
account of, or with a view to the execution of the work or the performance of the
contract and in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto
for actually performed under this contract, unless, and until the Architect will have
certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

35.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the SBI that he is able to carry out and fulfill the contract, and to give
security therefore if so required by the SBI.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect or shall charge or encumber this contract or any payment due
to which may become due to the contractor thereunder:

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the SBI
through the Architect written notice to proceed, or

C) Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed with in the time agreed upon, or
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has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBI through the Architect that the
said materials were condemned and rejected by the Architect under these conditions;
or has neglected or failed persistently to observe and perform all or any the acts,
matters or things by this contract to be observed and performed by the contractor for
seven days after written notice shall have been given to the contractor to observe or
perform the same or has to he determent of good workmanship or indefiance of the
SBI’s or Architect’s instructions to the contrary subject any part of the contract. Then
and in any of said cases the SBI and or the Architect, may not withstanding any
previous waiver, after giving seven days notice in writing to the contractor, determine
the contract, but without thereby affecting the powers of the SBI or the Architect or
the obligation and liabilities of the contractor the whole of which shall continue in
force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And further the
SBI through the Architect their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same
by means of their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to complete the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other persons employed for completing and finishing
or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient, the SBI or
the Architect shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the SBI sell the same by public auction after due publication,
and shall adjust the amount realised by such auction. The contractor shall have no
right to question any of the act of the SBI incidental to the sale of the materials etc.

36.0 Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the Architect to
the contractor within 14 working days from the date of certificate to the payment
from SBI from time to time. The SBI shall recover the statutory recoveries towards
Income tax, Work contract tax as per the prevailing bye laws and other dues
including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect during he progress
of works or completion shall not have effect as certificate of satisfaction or relieve the
contractor from his liability under clause.

The Architect shall have power to with hold the certificate if the work or any part
thereof is not carried out to their satisfaction.

The Architect may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect from time
to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 30 lacs and the minimum interval between two such
bills/ final bill shall be 30 days.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect shall issue the certificate of payment within a
period of two months. The SBI shall pay the amount within a period of three months
from the date of issue of certificate provided there is no dispute in respect of rates
and quantities.

The contractor shall submit in the prescribed format with all details.
37.0 Settlement of Disputes and Arbitration
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Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or those conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall
be dealt with as mentioned hereinafter.

i) If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the AGM
HOME LOAN CENTRE (HLC), SOUTH EX-1 NEW DELHI and endorse a copy of
the same to the ARCHITECT, within 30 days from the date of disallowance thereof or
the date of deduction or recovery. The said notice shall give full particulars of the
claim, grounds on which it is based and detailed calculations of the amount claimed
and the contractor shall not be entitled to raise any claim nor shall the Bank be in
any way liable in respect of any claim by the contractor unless notice of such claim
shall have been given by the contractor to the AGM HOME LOAN CENTRE (HLC),
SOUTH EX-1 NEW DELHI in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect
of any claim not notified to the AGM HOME LOAN CENTRE (HLC), SOUTH EX-1
NEW DELHTI in writing in the manner and within the time aforesaid.

iii) AGM HOME LOAN CENTRE (HLC), SOUTH EX-1 NEW DELHI shall give his
decision in writing on the claims notified by the contractor. The contractor may
within 30 days of the receipt of the decision of the AGM HOME LOAN CENTRE
(HLC), SOUTH EX-1 NEW DELHI submit his claims to the conciliating authority
namely the Circle Development Officer, SBI, New Delhi for conciliation along
with all details and copies of correspondence exchanged between him and the
Regional Manager.

iv) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned Chief General Manager of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and wavied.

V) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Chief General Manager of the Bank, It will also be
the objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
Chief General Manager of the Bank, Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.
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It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any of the arbitrator) shall
be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following
conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangement for drawing and distributing the water
at his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He
has to obtain necessary approvals from local authorities, if required, at his own cost.
He shall restore the ground to its original conditions after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as
directed by the Architect.

39.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to included in his tender
prices. He shall pay all fees and charges required for the power supply and include
the same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

40.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to Bank immediately.

41.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect shall be final and
binding on the contractor.

42.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at
site of work and should produce the same for inspection of SBI/ ARCHITECT
whenever desired by them. The contractor shall also maintain the records / registers
as required by the local authorities / Govt. form time to time.

] Register for Cement / Paint / Lead / Specific Materials
i) Register for Steel
iii) Register for Secured Advance
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iv)

vi)
vii)
viii)
X)
xi)
xii)
xiii)
43.0
43.1

43.2

43.3

43.4

Register for Bulkage of Sand

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any
act of god or for any other cause beyond the reasonable control of the party affected
or prevented or delayed. However a notice is required to be given within 30 days
from the happening of the even with complete details, to the other party to the
contract, if it is not possible to serve a notice, within the shortest possible period
without delay.

As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the cause itself and inability resulting there from having been removed, the agreed
time of completion of the respective obligations under this agreement shall stand
extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by

a state of force majeure lasting to a period of 4 Months or more the two parties shall
each other to decide regarding the future execution of this Agreement.

44.0

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. the
contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)
vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under
from time to time.

45.0 Accidents
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The contractor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the Architect.
The contractor shall also such report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate
actions thereof.

Signature of Contractor & Seal
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1.0

SPECIAL CONDITIONS OF CONTRACT

Scope of Work

The scope of work is to carry out TENDER FOR CIVIL, INTERIOR & FURNISHING
WORKS AT STATE BANK OF INDIA HOME LOAN CENTRE (16683) F-40, 2ND & 3RD
FLOOR, RING ROAD, SOUTH EX-1, NEW DELHI- 110049.

2.0

Address of Site

The site is located at STATE BANK OF INDIA HOME LOAN CENTRE (16683) F-40, 2ND
& 3RD FLOOR, RING ROAD, SOUTH EX-1, NEW DELHI- 110049..

3.0

4.0

5.0

6.0

7.0

8.0

9.0

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on
the site and he will be held responsible for the accuracy and maintenance of the
entire dimension and the levels. Figured dimensions are in all cases to be accepted
and no dimension shall be scaled. Large-scale details shall take precedence over
small - scale drawing. In case of discrepancy the contractor shall ask for clarification
from the ARCHITECT before proceeding with the work.

Notice of Operation

The contractor shall not carryout any important operation without the consent in
writing from the Architect.

Construction Records

The contractor shall keep and provide to the Architect. full and accurate records of
the dimension and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect. such supports
as may be required to protect effectively all structures and protective guards to trees
which may be endangered by the execution of the works or otherwise take such
permanent measures as may be required by the Architect. to protect the trees and
structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7
days in advance to the Architect. for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out
the modifications relating to strength, if required by the Architect. may require in
accordance with the conditions of contract at his own cost. The contractor shall be
solely responsible for the stability and safety of all temporary works an unfinished
works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at
no extra cost and as directed by the Architect. The contractor shall also responsible
for proper maintenance of this access road and would take all care to see that
existing services, if any, are maintained in working order at his own cost. The laying
and maintaining the temporary roads within the site area shall be the contractor’s
responsibility and the contractor shall take such measures that are necessary and as
directed by the Architect.

Water, Power and Other Facilities

a) The rate quoted by the contractor shall include all expenses that are required
for providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers. If necessary, the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose. The SBI will not be liable to pay any charges in connection with the above.
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The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor. However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for construction purposes shall be borne by the contractor and charges
payable for permanent connections, if any, shall be initially paid by the contractor and
the SBI will reimburse the amount on production of receipts.

b) The SBI as well as the Architect shall give all possible assistance to the
contractors to obtain the requisite.

C) Permission from the various authorities, but the responsibility for obtaining the
same in time shall be of the contractor.

10.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves
in connection with the work at the site own cost after getting the approval from the
Architect.

b) All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the Architect.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost.
It is also the responsibility of the contractor to obtain statuary approvals for providing
the above facilities.

11.0 Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make his arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

12.0 Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of works.

13.0 Fire Fighting Arrangements

i) The contractor shall at all times provide suitable arrangements for the fighting at his
own cost. For this purpose he shall provide requisite number of fire extinguishers and
adequate number of buckets, some of which are of be always kept filed with sand and
some with water. These equipments shall be provided at suitable prominent and
easily accessible places and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited to
the following :

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

C) Access for the fire fighting equipments.

d) Types, number and location of containers for the removal of surplus materials
and rubbish.

e) Type size, number and location of fire extinguishers or other fire fighting
equipment.

f) General housekeeping.
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14.0 Site Order Book.

A site order book shall be maintained at site for the purpose of quick communication
between the Architect. Any communication relating to the works may be conveyed
through Records in the site order book. Such a communication from one party to the
other shall be deemed to have been adequately served in terms of contract. Each site
order book shall have machine numbered pages in triplicate and shall carefully
maintain and preserved by the contractor and shall be made available to the Architect
as and when demanded. Any instruction which the Architect may like to issue to the
contractor or the contractor may like to bring the Architect may like to issue to the
Contractor or the Contractor may like to bring to the Architect two copies of such
instructions shall be taken from the site order book and one copy will be handed over
to the party against proper acknowledgment and the second copy will be retained for
their record.

15.0 Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative along with the site representative
staff of approved sub-contractors and suppliers as required to the site meetings and
ensure all follow up actions. Any additional review meetings shall be held if required
by the Architect.

16.0 Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the SBI/ Architect at his own cost. It is the
responsibility of the contractor to obtain from the locate authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or
any other off-site activities borrow pits has been properly disposed off.

17.0 Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialist contractors of other sub contractors to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will not
in any way delay the works.

18.0 Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect
indicating therein the name of the project and other details as given by the Architect
at his own cost remove the same on completion of work.

19.0 Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced
concrete works and got them approved by the Architect well in advance.

20.0 As Built Drawings

i) For the drawing issued to the contractor by the Architect. The Architect will issue two
sets of drawings to the contractor for the item for which some changes have been
made. From the approved drawings as instructed by the SBI. The Contractor will
make the changes made on these copies and return these copies to the Architect for
their approval. In case any revision is required or the corrections are not properly
marked the Architect will point out the discrepancies to the contractor. The contractor
will have to incorporate these corrections and /or attend to discrepancies either on
the copies as directed by the Architect and resubmit to him for approval. The
Architect will return one copy duly approved by him.

i) For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI. And submit two copies
of such modified drawings to the Architect for approval. The Architect will return one
copy of the approved drawing to the Contractor.

21.0 Approved Make
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The Contractor shall provide all materials form the list of approved makes at his own
cost. The Architect may approve any make / agency within the approved list as given
in the tender after inspection of the sample / mock up.

22.0 Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials
for the work. All wastage’s and losses in weight shall be to the contractors account.

23.0 Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST,
duties, levies, royalties, fees cess, or charges in respect of the works including but
not limited to sales tax, tax on works contract excise duty, and octroi, payable in
respect of materials, equipments plant and other things required for the contact. All
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the
contractors account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion
of work shall be deemed to be included in the quoted in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till
completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statue or law during the currency of
contract the same shall be borne by the contractor.

24.0 Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bound to accept the lowest or any tender and the tenderer shall have
no right to question the acts of the SBI. However, the adequate transparency would
be maintained by the SBI.

Signature of Contractor & Seal
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SBI, New Delhi

TIMBER
As per IS 1708-1969

1. Moisture Content and Specific Gravity Test
preparation and procedure:

a)

b)

Measurement and weight: Prior to each test,
the dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

Control of moisture content: Before the
preparation of the test specimens for testing in
the seasoned condition, the material shall be
brought practically to constant weight by
storage under controlled conditions at 27° C +
2° C temperature and 65 + 5% relative
humidity. This is expected to bring the
moisture content at 12% but if it is not exactly
12% it is permitted to test in the
neighbourhood of 12% and results shall be
adjusted to 12% moisture content. The test
shall be made under such conditions that large
changes in moisture content do not occur.

c) Control of temperature: To avoid significant

changes in strength properties all test
specimen shall be tested within the
temperature range of 27° + 2° C. The
temperature at the time of test shall be
recorded.

Geotech Technical Associates (P) Ltd.

For every Ten cum or part thereof. The loss in weight expressed as a percentage
of the oven dry weight shall be taken as the
moisture content of the specimen. The
formula for calculation shall be as given
below:

Percentage
moisture = WI - WO X 100
content = WO

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values

i) Timber for frames = 14%

i) Timber for planking shutters etc. =
12%
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d) Rate of loading: The rate of loading of the

rest machine used shall not vary by more than + The drying shall be considered to be
20% from the specified speed for a given test. complete when the variation between last
The load shall be applied continuously without two weighing shall

interruption at the required speed throughout

the test. The approximate percentage of

sapwood if any, by volume, is estimated for all

the test specimens and recorded. The number of

the growth rings for 3 cm length shall be

counted in the radial direction on each of the

cross-section of such piece and the average shall

be recorded as number of rings/cms for each

specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as
the test piece, shall be taken normally at the
place of failure, failing which, at the central
portion of the test specimen. In the case of
shear test, the detached portion of the section
approximately 5x5 cm shall be taken for
determination of moisture content.

The sample shall be weighed and then dried in
an oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular
intervals.



WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983

1. Physical Test
Physical Verification-

i) Name of the manufacturer or trade mark.

ii) Thickness of door shutter. One from each lot.

A specimen shall be considered to have
iii) Whether ISI Certification Mark exists. passed the test if no de-lamination has

occurred in the glue lines in the plywood
2. Glue Adhesion Test - and if no single de-lamination. More then

50 mm in length and more than 3 mm in
Procedure- Two square sections, 150 mm X depth has occurred in the assembly glue
150 mm shall be cut from the corners of the lines between the plywood faces and the
door. These corner sections as out from the stile and rail.

door, shall be immersed in boiling water at 100°
C for four hours, then dried at a temperature of
270° + 20° C and relative humidity of 65 + 5%
for 24 hours. At the end of the drying period the
samples shall be examined for de-lamination.
Glue lines in all the four exposed edges of the
plywood on both faces of a specimen and the
glue lines between the plywood faces and the
stile and rail shall be examined for de-
lamination.



READY MIXED PAINTS

1. Drive Time

Procedure: The material shall be brushed or
sprayed as required on a 150 x 150 mm mild
steel panel prepared and allowed to air dry or
stored under specified drying conditions. On test each lot,
(All containers of same size and same
The material shall be examined after specified batch of manufacture constitute a lot)
intervals, for the following conditions:
i) Surface dry
ii) Hard dry
iii) Tack free: The procedure of test on the
dried film of the panel after specified period as
follows:

Place the panel in one pan of a suitable balance

and counterpoise it with weights. Place a further

weight of 2.25 kg and press on the dried film

surface of the panel with the thumb till the two

pans are balanced. Hold for one minute and then

slowly release. No sign of stickiness to the No sign of stickiness to the thumb shall be
thumb shall be apparent and the thumb apparent.

impression, if produced, shall be such as can be

wiped away with dry cotton wool.



2. Consistency-

Procedure: Insert a clean metal rod or palette
knife into the original container and examine the
nature of the setting.

3. Finish-

Procedure: The material, when applied on an
mild steel panel by brushing or spraying, which
ever is specified to give a dry film weight
commensurate with the weight per 10 litres of
the material and allowed to dry in a vertical
position under specified conditions, shall dry to
hard, firmly adherent, flexible and smooth film,
free from sagging and wrinkling with a matt,
semi-glossy or glossy surface in accordance with
the requirement of the material specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable
solvent and passed through a 63 micron IS
sieve. Not less than 20 gms. of the material
taken from under the top skin shall be tested.

Procedure: Accurately weigh the required
quantity of the material and transfer to a 250 ml
beaker

using either 20 ml of petroleum
hydrocarbon solvent 145/205 (100
aromatic).

The material shall not be cake hard inside
the container and shall be in such a
condition that stirring easily produces a
smooth  uniform  paint suitable for
application.

The film produced shall be of normal
capacity and in no way inferior to a film
prepared in the same manner and at the
same time from the approved sample,
when examined not earlier than 48 hours
and not later than 100 hours after
application. In case of failure, the test shall
be repeated by keeping the painted panel
under standard atmospheric condition.



(Conforming to IS: 1745-1961) or 20 ml of a
mixture containing equal parts by volume of
petroleum hydrocarbon solvent and benzene.
Wet a 63 micron IS sieve on both sides with the
solvent. Mix the material and the solvent in the
beaker thoroughly, breaking up all Iumps
without grinding action, with the flattened end of
a stirring rod. Transfer the contents of the
beaker to the sieve using awash bottle
containing the solvent. Remove with the camel-
hair brush any small particles of pigment that
may be retained on the stirring rod or the walls
of the beaker. Wash the residue left on the sieve
with the solvent and gently brush with a camel-
hair brush unit the solvent passing through the
sieve is clear and free from solid particles. When
the washing is complete, dry the sieve for one
hour at 100 + 2° C. Cool and transfer the
residue with the help of the camel-hair brush to
a weighed watch glass and determine the weight
of residue.

5. Water Content

Outline of the method: The material is heated
under reflex with an organic solvent which is
immiscible with water. The carrier liquid distils
into a graduated receiver carrying with it water
which then separates to from the lower layer,



the excess carrier liquid overflowing from the
trap and returning to the still.

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon
solvent (boiling point 75 to 85° C) and IMI of dry
ethyacetate (conforming to 1S:229-1964) or
acetate (conforming to 1S:231-1957) and
thoroughly mix the contents of the flask. Pour
petroleum hydrocarbon solvent into the receiver
upto the level of the side tube. Attach the flask
to Dean and stark condensing and collecting
system and heat the flask at such a rate that the
condensate falls from the end of the condenser
at a rate of two to five drops per second.
Continue the distillation unit condensed water is
no longer visible in any part of the apparatus
except at the bottom of the graduated tube and
until the volume of water collected remains
constant. Remove the persistent ring of
condensed water in the rate of distillation by a
few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinder
or CNP is filled with the material and weighed.



Procedure: Weight the cylinder or cup when
empty and then fill to the brim with the material
Assuming that the volume of the contents is 50
ml or 100 ml, calculate and express as kg per 10
litres.

7. Lead Restriction

Outline of the method: Determination of lead
in lead restricted paints is carried out by
precipitating the lead as sulphide from the
separated pigment, which is finally oxidized to
lead monoxide.

Procedure: Shake about one gram of the
ground pigment obtained, accurately weighed,
continuously for one hour at room temperature
with 1000 times its weight of an aqueous
solution of hydrochloric acid containing 0.25
percent by weight of hydrogen chloride.

Allow the mixture to stand for one hour and then
filter. Precipitate the lead salt contained in the
clear filtrate as lead sulphide, filter, that the lead
sulphide in air to convert it into lead sulphate,
weigh calculate as lead monoxide (PbO) and
express the result as percentage on the dry
weight of the material taken for test.



PARTICLE BOARDS

Identification (Physical Verification)

Each particle board shall be legibly marked near
any of its edge with the following.

1. Name of the manufacturer or trade mark.
2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether 1.S.I. Certification marks exists.
5. Dimensional Tolerace

a) Length + 8 mm

b) Width + 8 mm

c) Thickness

i) Boards upto and including 25mm thick +
5.0%]

i) Boards above 25mm thick + 2.5%.

Edges of the board shall be straight with a
tolerance of 3 mm. the persistent ring of
condensed water in the rate of distillation by a
few drops per second.

One from each lot

Density - The density of each sample
shall not vary from the mean density by
more than + 10%.

Moisture content : The average value of
the moisture content shall be between 7 to
16%.

Water absorption : The value of water
absorption shall not exceed 25% for two
hrs, soaking and 50% for 20 hrs. soaking.

Exterior grade (I) These particle
boards shall not delaminate after 3 hrs.
boiling in water at 100'C.

Interior Grade (Gr.II) : These particle
boards shall not disintegrate and / or shall
not detaminate after 24 hrs. immersion in
water at 27% + 2'C.

Swelling water : Swelling in thickness in
% of original thickness for 2 hrs.
immersion shall be determined and the
same shall not be more than 5%.

The Swelling in thickness due to surface
absorption in two hours shall not be more
than 5%.



SPECIFICATIONS OF INTERIOR & FURNISHING WORKS
1. General:

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract the
works in general shall confirm to the “Latest Specifications” published by CPWD, New Delhi and
the “Specifications for Works” stated in this tender. In case of items not covered by the General
Specifications referred above, reference shall be made to the appropriate I.S. Code. If there is
any difference in the particular specifications of individual item of work and the description of
item as given in the Schedule of Quantity, the latter shall prevail. In case of any work for which
there is no specification in I1.S. Specifications or in the specifications forming part of tender
documents or in case there is any variation, such work shall be carried out in all respects in
accordance with the instructions to be issued by the ARCHITECTs. The term Department shall
mean the Employer. Any reference to ISI shall also mean reference to its successor Bureau of
Indian Standards. All corrections to “Latest Specifications” or revisions of I. S. shall be deemed
to apply to this contract.

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the works.

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or the like, it
shall be deemed to be at his own cost. Absence of terms providing supplying, installing, fixing,
etc. shall not even remotely entitle the Contractor to any additional payment thereof.

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in the very
Schedule.

1.5 The Specifications and the Schedules may have been divided into various sub-heads
for convenience only. This does not limit applicability of one to the other nor it absolves the
Contractor of his responsibility to complete any trade/item of work as reasonably inferred from
one or more of such sub-heads.

1.6 The Schedule of Quantities is not necessarily based on “"Schedule of Rates” later/earlier
versions. Hence the Schedule of Quantities shall be read and construed according to explanations
given herein and intentions gathered therefrom. A mere parallel drawn from the said Schedule of
Rates shall therefore not form a basis for a variation and, or additional payment.

1.7 All work under this contract is deemed to be performed above subsoil water level.
However, removal of water collected from rains and the like shall be treated as part of contractual
risk/obligation.

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of various items
unless the Schedule of Quantities expressed a different intention.

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs
are included in rates of respective items for which these are required.
2.0 Concrete Work (Plain or Reinforced):

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and removal) shall
not be paid for separately unless exclusion thereof is specifically described in the item.

2.2The rates of concrete work do not include rendering or plastering but hacking and preparing
surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall be provided
in the concrete work integrally or otherwise without extra charges as directed by the Architect.

3.0_Steel Work:

3.1 The measurement of railing shall be the length of top wood/steel section as per situation along
the centre line.

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus a
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coat or primer including preparation of surfaces, fillers etc. The priming coat shall be
measured & paid separately in the relevant item.

3.3 Circular work, bends, stepping are not payable extra.

3.4  The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or
without connecting plate, is described in these clauses.

(a) Fabrication

The steel section as specified shall be straightened and cut square to correct lengths and
measured with a steel tape. The cut ends exposed to view shall be finished smooth. No two
pieces shall be welded or otherwise jointed to make up the required length of a member.

All straightening and shaping to form, shall be done by pressure. Bending or cutting shall be
carried out in such a manner as not to impair the strength of the metal.

(b) Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly
cleaned to remove all loose rust. Surfaces not in contact but inaccessible after shop
assembly, shall receive the full specified protective treatment before assembly. This does not
apply to the interior of sealed hollow sections. Part to be encased in concrete shall not be
painted or oiled. A priming coat of approved steel primer i.e. Red Oxide Zinc chrome primer
conforming to IS: 2074 shall be applied before any member of steel structure are placed in
position or taken out of workshop.

(c) Welding
Welding shall generally be done by electric arc process as per IS: 816 and IS: 823. The
electric arc method is usually adopted and is economical. Where electricity for public is not
available generators shall be arranged by the contractor at his own cost unless otherwise
specified. Gas welding shall only be resorted to using oxyacetylene flame with specifiic
approval of the Architect. Gas welding shall not be permitted for structural steel work. Gas
welding requires heating of the members to be welded along with the welding rod and is likely
to create temperature stresses in the welded members. Precautions shall therefore be taken
to avoid distortion of the members due to these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly indicate various
details of the joints to be welded, type of welds, shop and site welds as well as the types of
electrodes to be used. Symbol for welding on plane and shops drawings shall be according to
IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done after the
structure is erected so as to avoid the improper welding that is likely to be done due to
heights and difficult positions on scaffolding etc. apart from the aspect of economy. The
maximum dia of electrodes for welding any work shall be as per IS: 814 and appendix B' of
IS: 823. Joint surfaces which are to be welded together shall be free from loose mill scale,
rust, paint, grease or other foreign matter, which adversely affect the quality of weld and
workmanship.

4.0Flooring:

4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips
for formation of panels.

4.2 Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be measured as
floors, risers as skirtings. However, areas of returns (finished thickness), nosing shall be
added respective items.

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof.

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by
the Architect. The thickness of the slabs shall be as specified in the description of the item.
Tolerance of 2mm shall be allowed for the thickness. In respect of length & breadth of slabs
(Where flooring to be laid) a tolerance of 5mm shall be allowed. Every slab shall be cut to the
required size and shape, top waviness shall be removed, the sides (edges) shall be removed,
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4.5
4.6

4.7

4.8

the sides (edges) shall be table rubbed with coarse sand or machine rubbed before paving. All
angles of the tiles shall be true equal and free from chipping and the surface shall be true and
plane.

Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

Polishing shall be done by machine in four different courses. Ist course shall be of rubbing
with carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get
even and smooth surface without pinholes. Where ever use of machine is not feasible to work,
polishing shall be done by hand with No. 60, No. 80 and with No. 120 carborundum stone
respectively. Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter
sprinkled with water and rubbed hard with namdah block (pad of wooden rags).

Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall
finally be polished with approved floor wax polish as directed at no extra cost.

Marble (counter tops) shall be of full width and in single piece upto length of 1.5m. Granite
for name-plate shall be in one single piece.

5.0Finishing:

5.3

5.1Items of plastering apply to all locations including rough sides of walls, curved surfaces, all
heights, etc. without limiting generally of para 1.4.

5.2 Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is
included.

Drip mouldings shall not be payable extra.

5.4 Grooves shall be provided in plaster as directed by Architect at corners of ceiling slabs
around the columns & beams at no extra cost.

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions
(which are flush) between masonry/columns, masonry/beams.

6.0Wood Work:

6.1

6.2

6.3

The areas of doors & windows shutters shall be measured to the nearest cm in closed position
covering the rebates of the frame but excluding the gap between the shutter and the frame.
Over lap of two shutters shall not be measured. All work shall be measured for finished
dimensions. No allowance shall be made for dimensions supplied beyond those specified.
Length of each piece shall be measured overall nearest to 1 cm, so as to include projections
for tenons, scraves or mitres, width and thickness shall be measured to the nearest mm.

Where painting, polishing has been included in the item the same shall be executed as per
Architect’s directions. Painting shall be two or more coats of approved synthetic enamel plus
a coat of fire resistant primer to wood work as approved by Architect and shall conform to BS-
476 part 7 for class I surface spread of flame. Preparations of surfaces, fillars, etc. are
included. This primer shall also be applied before polishing (i.e. French Spirit Polish). The fire
resistant primer shall be measured & paid separately in the relevant item.

All flush door shutters shall have teak lipping on all edges as directed with extra thickness of
lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 Kg/sgm. Or
10 Kg/sgm.

Bends, stepping and circular shapes in railings are integral part of the rate.

The widths of various rails & styles shall be as described in the items or shown in the drawing.
All aluminum section & fittings used shall be ISI marked. All screws for fixing of
fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be added or
fixed with counter sunk machine screws. Also the M.S. frames shall have necessary holes and
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other arrangement for receiving/fixing of fittings

7.0Plaster of Paris Punning (P. O. P.)

If the plaster surface is to be finished with plaster of paris punning, the surface shall be
combed slightly with the wire brushes or nails before it is completely set to form key for
plaster of Paris punning. The surface shall be thoroughly cleaned of dust then only damped
but not soaked before the application of plaster of paris punning. The Gypsum for preparing
punning shall be approved quality. It shall be dry and free from lumps and shall be suitably
packed in watertight bags or containers. Paste shall be prepared by adding required quantum
of water and it shall be used before it sets. No dropping paste shall be used in the work.
Punning shall be applied to the prepared surface with steel trowel to a thickness required to
make the surface produce perfectly smooth and even surface working from top to bottom. It
shall then be sand papered to give a smooth and even surface. Any unevenness shall be
made good by applying putty, made of plaster of paris mixed with water, then sand papering
the same after it is dry. Pilling in plaster shall be made good with plaster of paris mixed with
colour to be used. The surface shall then be rubbed down again with a fine grade sand paper
and made smooth. The surface shall be allowed to dry thoroughly before the regular coat of
paint is applied. The measurement shall be in square metre.

8.0Plastic Emulsion Paint:

9.0

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-
5411 (Part-I)-1969.

The colour and shade of the emulsion shall be got approved by the Architect. Double
scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to prevent
damage or scratches to the walls. The instructions of the manufacturer shall be followed, in
application of priming and finishing coats. Turpentine or any other solvent shall not be used
for thinning the paint.
Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and even
surface is not obtained to the satisfaction of the ARCHITECTs in 3 coats, Contract shall carry
out additional coats of painting to approval at his expenses. Care shall be taken that dust or
other foreign material does not settle or disfigure the various coats. The measurement shall
be in square metre.

Miscellaneous:
The work of cupboard/cabinets shall be done as per drawings. The depth of cupboards shall
be as shown in drawings. The work includes holdfasts and other accessories usually required
for complete installation. All inner surfaces shall be painted & outer face polished as per
Architect’s approval.
All exposed cut ends of boards shall be provided with hardwood lippings.
Kail wood to be used shall be of the best available quality.
The joints in cement concrete pavements/roads shall be formed as per design and pattern.
The joints shall be cleaned and neatly filled with ‘A’ grade sealing compound. Side kerbs shall
be made in situ to design and volume paid for in the same item. Required side forms shall
not be paid separately.
For whitewashing, colour washing, distempering on sand faced plaster or on rough cast
plaster with stone aggregate upto 10mm, only flat single surface will be measured and paid.
In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be considered for
each side of painting.
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1.0
1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9
2.0
2.1

2.2

2.3

2.4

3.0
3.1

3.2

3.3

SPECIFICATIONS FOR SERVICES

General

The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with structural
drawings. The dimensions designated by the manufacturers shall take precedence over the
drawings.

At completion of work the Contractor shall submit one set of tracings and two sets of prints of
“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs,
diameters, location of valves, access panels, layout of equipment, piping connections and
such other information for maintenance & future extensions. Guarantees given by
manufacturers shall be assigned to the Employer along with names & addresses of
manufacturers, suppliers and information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All
defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer /
Architect. In addition to the test required by the specifications, the Contractor shall also
conduct tests required by the Architect and by the Municipal or other Authorities.

All work shall be executed by competent and licensed persons. The contractor shall maintain
liaison with Municipal and other controlling Authorities. He shall obtain their approvals and
certificates as required by the bye - laws at appropriate stages.

No cutting / chasing shall be done in load bearing structural members without prior approval
of the Architect. Sleeves and openings shall be provided during the progress of construction in
preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for approval.
Undamaged materials from the mock up shall be allowed to be reused in the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket
type.

G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making
good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class - B)

Materials :

The materials shall conform to the specifications and in absence thereof to Indian Standards.
The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list given below. The
Contractor shall, however, get particular makes and samples approved before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited
by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where required due to
off set between plaster & glazed tiles surface.

Testing

The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by
pumping smoke into the pipe at the lowest end.

All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2
(60 meters) avoiding water hammer. The test pump having been stopped the test pressure
should maintain without loss for at least half an hour. The pipes and fittings shall be tested in
sections as the work of laying proceeds keeping the joints exposed for inspection during the
testing.

All stone ware pipes shall be tested with water pressure of 1.5m head of water at the
highest point of the section under test.
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10.

11.

12.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent to fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

I) No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

i) The workers should supply suitable facemasks for use when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement BookNo.

Date & Signature of Date & Signature of Date & Signature
Contractor. SBI's Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

BANK’'s ENGINEER
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Name of Contractor/Agency:
Name of Work:
Sr. No. of this Bill:
No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.

Date of Completion as per Agreement.

RUNNING A/C BILL

SBI, New Delhi

Sr. Item Unit Rate As per Tender Upto Previous Upto Date Present Bill | Remarks
No. description (Rs.) R/A Bill (Gross)
Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1. 2. 3. 4, 5. 6. 7. 8. 9.
Note: 1. If Part Rate is allowed for any Item, it should be Net value since

Indicated with reasons for allowing such a Rate.
2. If Adhoc Payment is made, it should be mentioned specifically.

THE GRID

53

Previous Bill.

Date & Signature of Contractor.

Contractor’s Signature & Stamp



PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of the Contractor
2. Name of the Work as given in the Agreement
3. Agreement W O
4, Tender Amount
5. Date of Commencement of Work
6. Period allowed for Completion as per Agreement
7. Date of Completion as per Agreement
8. Period for which Extension of Time has been given
Date Month Year
a) 1%t Extension vide Bank’s Letter No
b) 2" Extension vide Bank’s Letter No
) 3rd Extension vide Bank's Letter No
9. Reasons for which extensions have been previously given (Copies of the previous applications
should be attached)
10. Period for which extension is applied for and the reasons thereof including hindrances, time for

extra work assigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work

Name of Contractor

Agreement No

Date of State of Work

Period of Completion

Date of Completion

Sr Nature of Date of Date of Period of Signature Remarks
No Hindrance | occurrence which Hindrance SE / PE
of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7
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SE = Site Engineer
PE = Project Engineer

Contractor’s Signature & Stamp




ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @...........cceeeuuveeeen. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all

required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of
Bank'’s Engineer

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES (CIVIL, PHE & INTERIOR)

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The
condition is also applicable for any material, not mentioned in the specification or schedule of work.

No deviations are allowed in these even during/ after Tender:

S. No. Item Approved Make
1. Cement (OPC and White) L&T/ A.C.C./ Ambuja/ Ultratech
2. TMT Steel Bars/ MS Steel Sections TATA, SAIL, Jindal
3. BWP/ Commercial/ Board/ Ply Greenlam, Century, Duro, Archid
4. Glass/ Mirror/ Toughened Glass Saint Gobain, Modi Float Glass, TATA
5. Prelaminated Board Novapan, Archidply
6. Laminates (1.00mm & 1.25 MM thk.) | New Mica Greenlam / Century/ Sky Décor/
Archid
7. SS Railing Dorma, Jindal Arc
8. Paints & Primer Asian/ Nerolac/ Berger/ Dulux
9. Wooden Laminated Flooring Pergo/ Tiles/ Xylos/ Armstrong/ Vista
10. Ceramic floor Tiles (antiskid) Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient
11. Vitrified Tiles ﬁz}gria/ Somany/ H.R.Johnson/ NITCO/ Orient
12. Ceramic wall Tiles ﬁz}laria/Somany/ H.R.Johnson/ NITCO/ Orient
13. Flush Door CB)ZIrqury/ Archid/ Greenlam
14. Door Handles Dorma, Ozone, Enox, Godrej
15. Marble, Kota As per approved sample and variety
16. Water proofing compound CICO, ROFF
17. Bricks Class designation 75 (CPWD approved)
18. SS Dash Fasteners/ Anchoring Hilti, Fischer
19. Adhesion Tape Norton
20. Silicone G E Bayer, Dow Coring
21. Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian
22. Vitreous China Hindware, Parryware Cera,
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23. C.P. Fittings Jaquar, Hindware, Cera, Neycer

24. CPVC Pipes Prince, Supreme, Astral

25. CPVC Fittings Prince, Supreme, Astral

26. Grating, Floor drain, Floor Trap Neer, GMGR, Camry, Chilly

27. Check Valves (Slim type) Advance, SKG Pneumatic, AIP

28. C.1. S/S pipes Class LA Kesoram, Electrosteel

29. Butterfly valve Audco, VEESON, AIP

30. Ball Valves AlP, DRP

31. Stoneware Pipes & Gully Traps Perfect, Anand

32. R.C.C. pipes Jain Spun Pipe, Daya Spun Pipe

33. Manhole cover & Frame (ductile NECO, RIF, BIC
Iron)

34. SFRC Manhole & Road Gully KK Manholes & Gratings Pvt. Ltd. , New Delhi,
Chamber covers/ Grating SFP

35. Pumps Kirloskar, Crompton Greaves, KSB

36. Electrical Switch Gear & Starters L&T, Siemens

37 Cables Skytone/ Finolex/ Polycab

38.. Water Level Indicator Advance, Unison

39. Anticorrosive Bitumastic Paint Shalimar, Asian, Berger

40. Epoxy Paint MRF, Berger, J&N

41. Lugs (Tinned Copper) Dowel

42. PVC Copper Wire Skyline, Ralison

43. W.C. Pan Connector Multi, Kwik

44. SS Sink Nirali, Jayna

45. False Flooring Unifloor/ Flexi Access Floor/ Armstrong

46 Aluminum Fittings Jindal/ Hindalco/ MAAN

47 Aluminum Extrusion Sections Jindal/ Hindalco/ MAAN
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48 Commercial Plywood Century/ Greenlam / Archid/ Duro
49 Veneer Century / Archid/ Green lam
50 Drawer Sliding/ Patch Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma
51 Floor Spring / Door Closer Godrej / Hardwyn / Hyper/ Dorma/ Haffele
52 Triple Computer Monitor Mount/ | Vivo/ Dell/ HP
Stand Arm
53 Readymade Computer Drawer EBCO/ Hettich/ Blum/ Godrej
54 Cement paint Asian/Snowcem/ Surfacem/ Durocem
55 Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
56 Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
57 Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi
Glass Co. Ltd./ Saint Gobain
58 Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gyproc/
USG Boral
59 ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
60 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
61 Vertical/Roller blinds Vista/ MAC/ DECK
62 Corian Dupont/ LG/ Samsung
63 PU Paint Asian/ Berger/ ICI
64 Wall Paper Elemento/ Marshel
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NOTE :

1. NO DEVIATION FROM THE APPROVED MAKE IS ACCEPTABLE. HOWEVER,
THE ARCHITECT/ CONSULTANT/ BANK RESERVE THE RIGHT TO SELECT ANY OF
THE APPROVED MAKE OF THESE ITEMS, WHERE MORE THAN ONE MAKE IS
MENTIONED.

2. FOR ANY LEFT-OUT ITEMS, PRIOR APPROVAL FROM CONSULTANT /

ARCHITECTS / BANK IS REQUIRED.

1) The contractor should obtain prior approval from Employer / Consultants before placing order for any
specific materials. Employer may / delete any of the makes or brands out of the above list.

2). All materials should conform to relevant standards and codes of BIS.

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / Architect.

Note: - If any material is found to be not up to the mark, the contractor will have to produce
original bills/certificate from the manufacturer or his authorized Distributor for authenticity and
genuineness of the material for consideration and as per make approved by the SBI. The same will
not be considered for payment.
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BILL OF QUANTITY

PREAMBLE:

10.

11.

12.

13.

14,

15.

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF
FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS
OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS
OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT,
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH
VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING WIRING / FITTING
IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY
AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER
RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION /
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES
BY THE ARCHITECT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER
MANUFACTURER'’S SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.
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TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)
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