STATE BANK OF INDIA

THE REGIONAL MANAGER
RBO-V RAIGANJ

INVITES TENDER

FOR
ELECTRICAL WORKS AT PREMISES OF DURGAPUR RAIGANJ BRANCH
UNDER RBO-V, RAIGANJ

THE SBI APPROVED CONTRACTORS EMPANELLED IN ELECTRICAL CATEGORY OF
WORKS

CATEGORY CODE [ELD ,ELC,ELB]

Last Date & Time for submission of Tender: 22.06.2026till 2:30 PM
Opening of Tender: 3.00 PM on 22.06.2026

Tender Submitted By :
D 1 C0) O] 110 o T 1 1) o

AT S, oo e
G T IN oo e Date: ....oooiiii
Note :

Bidders are requested to submit technical bid as well as price bid in offline mode only.

Signature of Bidder with seal
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THE REGIONAL MANAGER

TENDER ID: KOL-HK-2026-06-05

Sir,

RBO-V RAIGANJ

DATE: 18.06.2026

SBI invites application cum sealed tender (ON ITEM RATE BASIS ) in single bid (Technical cum
commercial bid) from the empaneled contractors under Category code : [ELD.ELC.ELB] of SBI, LHO
Kolkata, for the “ELECTRICAL WORKS AT PREMISES OF DURGAPUR RAIGANJ BRANCH
UNDER RBO-V. RAIGANJ” “through our website www.sbi.bank.in under procurement news.

Details of the Tender are as under,

SIL. Description-1 Description-2
1 Name & Location of work ELECTRICAL WORKS AT PREMISES OF DURGAPUR
RAIGANJ BRANCH UNDER RBO-V, RAIGANJ

2 Tenders shall remain valid for | 90 days from the date of opening of tenders

3 Time allowed for completion | 15 days including Sundays and holidays

4 Last date and time of | 2:30 PM on or before 22.06.2026
submission of tender

5 Date & Time of opening of | 3.00 PM on 22.06.2026
Tender

6 Address for submission of | Office of,

Tender  Document  where | The Regional Manager,
tender will be opened RBO-V,RAIGAN]J

7 Earnest Money Deposit (EMD) | NIL,

BUT A Copy of Special term deposit submitted to Bank for
empanelment is to be submitted in hard copy & scan copy is
to be uploaded in the e-tender portal.

Bidders are requested to submit technical bid as well as

price bid in offline mode only.

8 Defective liability period 12 months from the date of virtual completion of work

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract

value

10 Approximate Estimated cost of | Rs 7,75,152.00 + GST As Applicable
the project.

11 Initial Security Deposit (ISD) | 2% of contract amount to be submitted by successful L1

tenderer.

12 Total Security Deposit (TSD) | 5% of the final bill amount including ISD. ISD will be retained
in the form of Retention | with us for a defect liability period i.e, 12 months from the date
Money (RM) of final bill . No interest will be paid for the said ISD.

12A. | ADDITIONAL  SECURITY | Shall be applicable if the bid price is below 10% of the estimated
DEPOSIT (ASD)/ ADDIT. | cost put to the tender. The amount of such ASD/APG shall be
PERFORMANCE difference between 90% of the estimated cost put to tender and
GUARANTEE (APG) the quoted price.

13 Availability of Tender | Tender documents are to be downloaded from the Bank’s
Documents website (Wwww.sbi.co.in)

14 Value of Interim Certificate No advance on materials / plant / machinery or mobilization

advance shall be paid under any circumstances.

15 Deduction of Income Tax and | A) TDS on Income Tax/GST will be deducted at source as per

GST

Govt. Guidelines.

B) The contractor should comply with the following.

1. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of
GST levied at applicable rate as per GST provision
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iii. Contractor should timely file his GST return in accordance
with GST provisions to enable the Bank to claim the credit of
GST paid to the contractor.

16 For any details, please contact | Shri Kuntal Mukherjee

Chief Manager(Compliance & Operations)
RBO 5 Raiganj (062949), Siliguri Module
Email:- cmcsr5.zosil@sbi.co.in

Mob no. 8116308866

[y
.

17 Documents Required to be 1. Signed Copy of Special term deposit submitted to Bank
signed, scanned and for empanelment

uploaded in the e-Tendering Process Compliance statement as per Annexure-I of NIT
website during submission of | 3. Signed & Stamped copy of page no. 01 to 07 of Technical
Tender bid i.e NIT.

g

4. Declaration copy related reading , understanding and
acceptance of all the pages of NIT

Hard copy of technical bid as well as price bid have to be

submitted physically. Technical Bid as well as Price bid is to be

submitted in offline mode only.

18 Corrigendum Corrigenda, if any, is to be followed as published in
(www.sbi.co.in) portal only.

19 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ)
uploaded in this tender are inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes & charges , cost of
the insurances as specified in the tender, cost towards testing of
materials supplied, wastages, Octroi, machinery, temporary
works such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses to complete
the work. However, GST on work value will be paid extra as
applicable.

We strongly recommend the contractor to study the site condition & work scope of work of above
Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved
policy. Materials to be used for execution of the said work are to be approved by the bank prior to use. State
Bank of India, Kolkata has the right to accept / reject any / all tenders without assigning any reason.

Sd/-
Office of,
THE REGIONAL MANAGER

RBO-V RAIGANJ

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (i.e.
quotating beyond 10 % from estimated cost) will be asked to submit rate analysis or Additional
performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by any scheduled
Bank as per draft supplied by the Bank, within a period of one week before awarding the work. The amount
of said Bank Guarantee shall be equal to the difference between 90 % of estimated cost of project and
tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional security
deposit for due fulfillment of contract and will be retained by the SBI for entire completion period of the
project. The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case
contractor fails to undertake the job within stipulated time or leave the same incomplete or carryout
substandard job, the bank will be at liberty to forfeit the said initial security deposit and additional security
deposit by invoking the Bank Guarantee/en-cashing the DD.

And, if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-
reasonable then the vendor shall be debarred from participating in any further tendering process (for
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next 6 months) to be conducted by establishments under SBI LHO Kolkata.

Note: Please note , if any vendor is not participating in the tendering process consecutively four times , then
we will presume that the vendor is not interested in the Bank’s job & will be delisted from the list of
empaneled vendors for all categories.

(a)

(b)
(©)
(d)

(e)

®

(@

(h)

(@)

(k)

M

(m)

IMPORTANT NOTES

All contractors who are empaneled with SBI Kolkata Circle in the specific category are only
eligible for the above-mentioned work.

Any abnormal increase from the quoted price / cost will not be accepted.

The Bank reserves the right to reject any or all the tenders without assigning any reason
whatsoever.

Sealed Tenders are invited from the Bank’s Empaneled Contractors in Category Code :
ELD .ELC ,ELB only in one part, i.e., Part — I [Technical Bid + Singed Copy of Special
term deposit)], to be submitted offline.

** Price Bid and technical bid shall be accepted offline
Part — I (Technical Bid + “Singed Copy of Special term deposit® ): Technical Bid will

be available offline for downloading of documents in the portal as stated above and is to be
submitted offline and Offline Price Bid:.

The Bidder is expected to examine all instructions, forms, terms, and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission of
bids not substantially responsive to the Bid Documents in every respect will be

at the bidder’s risk and shall result in rejection of the bid.

In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be
opened on the next working day at the same time. Again, corrigendum, if any, are to be
followed from (www.sbi.co.in)

No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the Price Bid.

Tenders received without “Singed Copy of Special term deposit” shall be summarily
rejected, and such tenders shall not be allowed to participate in the offline price bidding process.

SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails
to quote their price in any of the items of price bid, the price quoted by the vendor will be assumed
as “Zero”. Vendor will be bound to execute the work of the item & the work value of that item
will be zero.

Contractors shall provide all labour and materials, tool and tackles including necessary
scaffolding for proper execution of the work including curing etc.

5% of the value of the executed work will be retained as Security Deposit and will be refunded
on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the
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(n)

(0)

(p)

(@

Notes:-

date of completion of work. No interest shall be payable on Security Deposit.

Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection
of furniture / flooring / electrical fittings / Bank’s any other property during execution of the
work.

Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as
per direction and inconformity with the Local or any other govt. authorities’ rules.

Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls,
etc., after completion of work.

In case of any poor quality of work or substandard materials used for the purpose, shall be
replaced as per instructions without any extra cost.

Conditional tenders shall be summarily rejected.

SBI reserve their rights to accept or reject any or all the tenders, either in part or whole without
assigning any reason(s)for doing so and no claim/correspondence shall be entertained in this regard.

Quantities are tentative and can increase or decrease the quantities of any item and contractor have to
execute the same at the quoted rates.

The application forms must be submitted in a prescribed format as laid down in the enclosed Annexures.
Hard Copy of the Technical bid.

The Price bid should be submitted in offline mode only as prescribed format given in our (www.sbi.co.in)

Yours Faithfully,

Sd/-

THE REGIONAL MANAGER
RBO-V RAIGANJ
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SECTION A - INSTRUCTIONS TO THE TENDERERS

Tenders are invited by SBI for the “ELECTRICAL WORKS AT PREMISES OF DURGAPUR
RAIGANJ BRANCH UNDER RBO-V.RAIGANJ”

2

gite and its location

The above-mentioned work is to be carried out at PREMISES OF DURGAPUR RAIGANJ
BRANCH UNDER RBO-V, RAIGANJ

1.0 Tender documents
The work must be carried out strictly according to the conditions stipulated in the tender consisting ofthe
following documents and the most workmen like manner. *) Instructions to tenderers, *) General
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications,
Drawings, *) Price bid

*r**x* IMPORTANT NOTE :

The above documents shall be taken as complementary and mutually explanatory of one
another butin case of ambiguities or discrepancies, shall take precedence in the order given
below;

a) Price Bid

b) General Terms & conditions of contract

¢) Instructions to Tenderers

d) Drawings

e) Special conditions of contract

f) Technical specification

The tender documents are not transferable.

2.0 Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all information and data
that may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law-and-order situation, climatic conditions local authorities requirement, traffic regulations etc;
The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

3.0 Earnest Money:
As mentioned in NIT

4.0 Initial/ Security Deposit:
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of
DD drawn in favour of SBI Payable at RAIGANJ, within a period of 7 days of acceptance of tender.

5.0 Total Security Deposit :
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial
Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at
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the rate of 10% of the respective running account bill i.e., deduction from each running bill account will be
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the
Total Security Deposit shall be paid to the contract based on Engineer in charge’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects liability period as specified
in the contract.

6.0 Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e., Certain percentage
above or below estimated project cost), SBI /the bank may ask such bidder to deposit additional security
deposit (ASD) as mentioned in the cautioned note in Page no-4 of this NIT.

7.0 Signing of contract Documents:
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of

contract attached herewith within 7 days from the receipt of intimation of acceptance of the tender by the
Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or
not.

8.0 Completion Period:

Time is essence of the contract. The work should be completed in all respect accordance with the terms of
contract within a period of 15 days from the date of award of work.

9.0 Validity of tender:

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of tender
opening.. If the tenderer withdraws his/her offer during the value period or makes modifications in
his/her original offer which are not accurate, SBI / Competent Authority has the right to accept/reject
any/all tenders without assigning any reasons whatsoever.

DECLARATION

I/We have understood all the above conditions. If I/'We fail to start/ or execute work within the stipulated

period of time, our Security deposit will be forfeited.

Place:

Date: Signature of Contractor
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FORM OF TENDER

To,

THE REGIONAL MANAGER

RBO-V RAIGANJ

Dear Sir,

SUB : “ELECTRICAL WORKS AT PREMISES OF DURGAPUR RAIGANJ BRANCH UNDER
RBO-V., RAIGANJ

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with
the drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the
bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of
the tender conditions.

Subject to above, [/We do herby agree, should this tender be accepted in whole or in part, to

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 15 days from issuance of work order.

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.

5. We also declare that SBI may take any official actions,

1) If our offer is withdrawn within the validity period of acceptance.

Or

i1) If the Contract is not executed within 7 days from the date of receipt

Or

iii) If the work is not commenced within 7 days after issue of work order or handing over of site whichever
is later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive.

6. Name of Partners/Directors of our Firm:

i)

i)

iii)

Yours faithfully

Signature:

Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign
the contract

(Certified true copy of Power of Attorney should be attached)

Signature and address of witness

a) Signature:

Name:
Address:

b) Signature:

Name:
Address:
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SECTION -B GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per
standard specifications and under the direction of SBI / Engineer In Charge.

1. INTERPRETATION :

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement,
the following words shall have the meaning herein assigned to them except where the subject or context
otherwise requires:

i)  Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State
Bank Bhavan”, Madam Cama Road, Mumbai — 400 021, Maharashtra and Local Head Office at
“Samriddhi Bhavan”, Block B, 9" Floor, 1, Strand Road, Kolkata — 700 001, West Bengal and includes
Client’s representative, successors & assigns.

ii) Engineer In Charge: NA

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office
NIT No. KOL-HK-2026-06-05 DT:- 18.06.2026, and his / their heirs, legal representatives,
assigns and successors.

Site : “ELECTRICAL WORKS AT PREMISES OF DURGAPUR RAIGANJBRANCH
UNDER RBO-V.RAIGANJ”

where the work is to be executed as per the lay-out plans and drawings including any other building (s)

thereat allotted by the Bank for the Contractor’s use.

iv) Site Engineer / Project Management Engineer In Charge (PMC): The Site Engineer / Project
Management Engineer In Charge shall be the person / organization appointed by the Bank for
administration of construction work.

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings or any other instruction, which may be given by the Bank / Engineer
In Charge, during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are
to be kept at site and the Bank / Engineer In Charge, shall be given access to such drawings or schedule of
quantities whenever necessary. Detail fabrication drawings where required are to be prepared by the
Contractor and have these approved by Engineer In Charges before taking up execution.

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time
when it is required for implementation so that the Bank / Engineer In Charge may be able to give decision
thereon.

e “The Work” shall mean the work to be executed or done under this contract.

e “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in

Provincial Insolvency Act or any amending statutes.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of

this contract.

e “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted

quoted rates of the contractor.

SCOPE: The Work Consists Of “ELECTRICAL WORKS AT PREMISES OF DURGAPUR
RAIGANJ BRANCH UNDER RBO-V.RAIGANJ”

Site and its location :-in Accordance With The Drawings And “Schedule Of Works”. It Includes
Furnishing All Materials, Labour, Tools and Equipment And Management Necessary For And Incidental To
The Construction And Completion Of The Work In conformity with designs, drawings, specifications, bill
of quantities, etc. Should any detail, essential for efficient completion of the work be omitted from the
drawings / specification, it shall be the responsibility of the contractor to inform the Bank / Engineer In
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Charge and

to furnish and install such detail with Bank’s / Engineer In Charge’s concurrence, so that upon completion of
the proposed work the same becomes acceptable.
Bank / Engineer In Charge may in their absolute discretion issue further drawings and / or written
instructions, details, directions and explanations, which are here after collectively referred to as “The Bank’s
/ Engineer In Charge’s instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or omission or
substitution of any work.
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or
specification.
c. The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s.
e. The dismissal from the work of any person employed thereupon.
f. The opening up for inspection of any work covered up.
g. The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the Defect Liability period.
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s /
Engineer In Charge’s instruction provided always that verbal instruction, directions and explanations given
to the

Contractor or his representative upon the work by the Bank / Engineer In Charge shall, if involving a
variation, be confirmed in writing to the Contractors within seven days. No work, for which rates are not
specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of
the Bank / Engineer In Charge. Rates of items not mentioned in the priced schedule of quantities shall be
fixed by the Bank in consultation with the Engineer In Charge as provided in Clause “Variation”.

2. DETAILED DRAWINGS AND INSTRUCTIONS:

The Bank through its Engineer In Charge shall furnish with reasonable promptness additional
instruction by means of drawings or otherwise necessary for proper execution of the work. All such
drawings and instructions shall be consistent with contract documents, true documents thereof and
reasonably inferable therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper
drawings and instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress
schedule and submit the same to the Bank through the Engineer In Charge for approval which shall indicate
the dates for the starting and completion of the various stages of constructions.

3. COPIES FURNISHED:

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its
Engineer In Charge free of charge with a copy of the priced schedule of quantities / rates, two copies of each
of the said drawings and one copy of specification and two copies of all further drawings issued during the
progress of the work. Any further copies of such drawings required by the contractor shall be supplied on
payment by the contractor of the charges therefor.

5. OWNERSHIP OF DRAWING:

All drawings, specification and copies thereof furnished by the Bank through its Engineer In Charge are
the property of the Bank. They are not to be used on other work, and with the exception of the signed
contract set, are to be returned to the Bank on request on completion of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / ENGINEER IN
CHARGE’S INSTRUCTIONS :
If the contractor after receipt of written notice from the Bank and / or the Engineer In Charge requiring

Page 10 of 43



compliance of any instructions within ten days fails to comply with such instructions, the Bank through
the Engineer In Charge may employ other person, to carry out any such instructions whatsoever that may be
necessary to give effect thereto and pay all cost in connection therewith. The contractor shall either pay the
Bank the cost incurred by the Bank in connection therewith or the Bank may release the cost from any
money due or to become due to the Contractor.

e Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency
or winding up shall be unable within 7 days after notice to him to do so to show to the reasonable
satisfaction of the Engineer in charge / Engineer In Charge that he is able to carry out and fulfill the contract
and to give security therefore if so required by the Engineer in charge / Engineer In Charge.

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors
of the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Engineer in
charge / Engineer In Charge or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under:

(a)has abandoned the contract, or,

(b)has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 15 days after receiving from the SBI through the Engineer
in charge / Engineer In Charge written notice to proceed, or,

(c)has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Engineer in charge / Engineer In Charge that the said materials were
condemned and rejected by the Engineer in charge / Engineer In Charge under these conditions, or,

(d)has neglected or failed persistently to observe and perform all or any of the acts, matters or things by
this contract to be observed and performed by the contractor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to the detriment of
good workmanship or in defiance of the SBI’s or Engineer in charge’s / Engineer In Charge’s
instructions to the contrary subject any part of the contract.

Then and in any of said cases the SBI and or the Engineer in charge / Engineer In Charge, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Engineer in charge / Engineer In Charge
or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract had not been so determined and as if the works subsequently had been executed by or on behalf of
the contractor.

And further the SBI through the Engineer in charge / Engineer In Charge their agents or employees may
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries
lying upon the premises or on the adjoining lands or Roads use the same by means of their own employees
or workmen in carrying on and completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any way interrupt or do any act, matter or thing to prevent
or hinder such other contractor or other persons employed for completing and finishing or using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Engineer in
charge / Engineer In Charge shall give a notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the
same by public auction after due publication and shall adjust the amount realized by such auction. The
contractor shall have no right to question any of the act of the SBI incidental to the same of the materials etc.
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7. VISIT TO THE SITE:

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition,
nature and requirements of the work, facilities of transport condition, availability of labour and materials,
access and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of
carriage, freight and other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be
entitled to any claim or compensation for difficulties faced or loses incurred on account of any site condition
which existed before the commencement of the work or which in the opinion of the Bank might be deemed
to have reasonably been inferred as so existing before commencement of work.

8. TENDERS:

The entire tendering process will be conducted offline.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the
tenders for each section or to split up and distribute any item of work to any firm or firms, without assigning
any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct, workable and self-supporting. If called upon
by the Bank / Engineer In Charge, detailed analysis of any or all the rates shall be submitted. The Bank /
Engineer In Charge shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as “measured work’ on the basis of actual work done and not as “lump sum”
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete work in
all respects and details including preparatory and finishing work involved, directly related to and reasonably
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be
allowed in this connection.

The Bank has power to add to / omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation
shall be made by the contractor without authorization from the Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety)
days from the date of opening of tender.

9. TENDER DOCUMENTS:

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the
documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of
Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional specification,
Technical specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers.

10. AGREEMENT:

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I)
within 7 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all
stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank /
Engineer In Charge will constitute a binding contract between the Bank and the person so tendering whether
such formal agreement is or is not subsequently executed.

11.  PERMITS AND LICENSES:

Permits and licenses for release of materials which are under Government control shall be arranged by
the contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for
the purpose.

It may be clearly understood that no compensation or additional charges can be claimed by the
contractor for non-receipt of any such controlled material in due time.

The contractor will, however, be eligible to a proportionate extension of time on this account which in
the opinion of the Bank / Engineer In Charge is reasonable. The Contractor shall at his own cost arrange for
storage shed adequate for taking delivery and storing of the materials including any incidentals cost for
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obtaining permits and licenses etc. The costs for storing, transporting, handling etc. are to be included by
the contractor in his quoted rate.

12 GOVERNMENT AND LOCAL RULES:

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to
the Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, Rules,
Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall defend all
actions arising from such claims or liabilities.

13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax,
work contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in
any case be entertained. However, GST as per GST act will be paid on production of GST Registration
Certificate and on claim.

14. WATER & ELECTRICITY:

The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the

Bank or the Engineer in charge / Engineer In Charge.

i1) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Bank or the Engineer in charge / Engineer
In Charge is unsatisfactory.

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangement for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his
own cost. He shall restore the ground to its original condition after wells are dismantled on completion
of work or hand over the well to the SBI without any compensation as directed by the Bank or the
Engineer in charge / Engineer In Charge.

iv) The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purposes at his own cost. The cost of running
and maintenance of the plants are to include in his tender prices. He shall pay all fees and hold the
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if
required.

1S. PROVISIONAL SUMS (P. S.):

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling
and fixing with profit (including transport charge if required) shall be separately included in the contract
price as described in the schedule of quantities. The disposal of the amounts covered under this head will be
absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers
on certificate or orders issued by the Bank / Engineer In Charge and realize the payment from the Employee
thus made through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the Schedule of quantities are intended to cover the entire new structure
indicated in the drawing but the Bank reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore. If at any time after the commencement of the work, the Bank

Page 13 of 43



/ Engineer In Charge shall, for any reason whatsoever, not require the whole work thereof as specified in the
tender to be carried out the Engineer In Charge / Bank shall give notice in writing of the fact to the
contractor who shall have no claim to any payment as compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in full, but which he did not derive
in consequence of the full amount of the work not having been carried out; neither shall he have any claim
for compensation by reason of any alterations having been made in the original specification, drawing,
designs and instructions which shall involve any curtailment of the work as originally contemplated.

17.  OTHER PERSONS ENGAGED BY THE BANK:

The Bank reserves the right to execute any part of the work included in this contract or any work which
is not included in this contract by other Agency or persons and the Contractor shall allow all reasonable
facilities and use of any scaffolding etc. for the execution of such work. All the agencies employed by the
Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the work
satisfactorily.

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT
/ADDITIONAL SECURITY DEPOSITS/ RETENTION MONEY:
Value of EMD: As mentioned in NIT
Value of ISD: As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of
work done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention
money shall not exceed 5% of the contract value.

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is
submitted by the contractor.

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual
completion certificate by the Bank / Engineer In Charge and Contractor removing his materials, equipment,
labour force, temporary shed / stores etc. from the site. The Balance 50% will be refunded to the contractor
30 (Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work,
submitted all documents contractually called for and attended to all defects during defect liability period in
accordance with the conditions of contract. No interest is allowed on retention money and earnest money
deposit.

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves
the right to withhold payment of so much of the retention money as in his opinion, represents the cost of the
same.

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Contractor shall provide everything necessary for the proper execution of the work according to the
intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same
may or may not be particularly shown or described therein provided that the same can reasonably be inferred
there from and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the
same to the Bank / Engineer In Charge whose decision shall be final and binding. The Contractor shall
provide himself for ground and fresh water for carrying out the work at his own cost. The Bank shall on no
account be responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained
from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be
allowed for incidental or contingent work, labour and / or materials inclusive of all taxes and duties

whatsoever except for specific items, if any stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools,
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking,
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day
required not only for the proper execution and protection of the said work but also for the protection of the
public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and
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things and the contractor shall take down and remove any or all such centering, scaffolding planking,
timbering, strutting, shoring etc. on occasions as required or when ordered so to do and shall fully reinstate
and make good all matters and things disturbed during the execution of work to the satisfaction of the Bank /
Engineer In Charge.

The Contractor, if required, shall also provide such road on site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon completion, such road
shall be broken up and leveled where so required unless the Bank shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Bank or any men employed on
the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists
and ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work,
where directed by the Bank / Engineer In Charge as may be required to enable such workman to lay or fix
pipes, Air-conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include
all these above mentioned contingent work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of 15 days (including
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is
later. The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work
order or the date on which the Contractor is instructed to take possession of the site, whichever is later. Time
is the essence of the contract and shall be strictly observed by the Contractor.

The work shall not be considered as complete until the Bank / Engineer In Charge have certified in
writing that this has been completed and the Defects Liability Period shall commence from the date of such
certificate.

b) Extension of Time:
If in the opinion of the Bank / Engineer In Charge, the work be delayed for —
e delayed handing over of site
e by reason of any exceptionally inclement weather
e by reason of instructions from the Bank / Engineer In Charge in consequence of proceedings taken or
threatened by or disputes, with adjoining or neighboring owners
e by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank /
Engineer In Charge and not referred to in the specification
o by reason of authorized extra and additions
e by reason of any combination of workman or strikes or lockout affecting any of the building trades
e from other causes which the Bank / Engineer In Charge may consider are beyond the control of the
contractor, the Bank / Engineer In Charge at the completion of the time allowed for the contract
shall make fair and reasonable extension of time for completion in respect therefor.
In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the Bank /
Engineer In Charge written notice thereof. Nevertheless, the contractor shall use his best endeavors to
prevent delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / Engineer
In Charge to proceed with the work and on his so doing it will be ground of consideration by the Bank /
Engineer In Charge for an extension of time as above provided. The decision of the Bank as to the period to
be allowed for an extension of time for completion hereunder (which decision shall be final and binding on
the contractor) shall be promulgated at the conclusion of such strike or lock-out and the Bank shall then, in
the event of extension being granted, determine and declare the final completion date. The provision in
clause 19 with respect to payment of liquidated damages shall, in such case be read and construed as if the
extended date

fixed by the Bank / Engineer In Charge were substituted for and the damage shall be deducted accordingly.
¢) Progress of work / work programme:

During the period of construction the contractor shall maintain proportionate progress on the basis of a
programme chart submitted by the Contractor immediately before commencement of work and agreed to by
the Bank / Engineer In Charge. Contractor should also include planning for procurement of scarce material
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well in advance and reflect the same in the programme chart so that there is no delay in completion of the
project.

21. LIQUIDATED DAMAGES:

Should the work be not completed to the satisfaction of the Bank / Engineer In Charge within the
stipulated period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted
Contract Price per week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value,
whichever is higher, by way of liquidated damages and not as penalty during which the work remains
uncommented or unfinished after the expiry of the completion date.

e Addendum to Liquidated Damages Clause:

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers
losses, damages, the quantification of which may be difficult, and hence the amount specified
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or

Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under following
circumstances:

(1) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay

1% of the total cost of the services for delay of each week or part thereof.

(i1)If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for
Liquidated Damages for an amount equal to 0.5% of total cost of the services for every week or part
thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the
work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the
Bank as to the period of delay on the part of the contractor and the quantum of compensation for such delay
shall be final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the
work on account of delayed decision or the approval by the Bank, which are necessary to carry out further
work, he shall be allowed suitable extension of time by concerned authority of the Project, whose decision
shall be final and binding on the contractor. No claim of the contractor shall be entertained against the
Bank for such delayed approvals / decisions by the Corporation, excepting suitable extension of time.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

In any case in which under any clause or clauses of this contract, the contractor shall have rendered
himself liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one
sum or deducted by installments) the Bank / Engineer In Charge shall have power to adopt any of the
following courses as they may deem best suited to the interest of the Bank:

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the
Bank shall be conclusive evidence) and in which case the security deposit of the contractor shall stand
forfeited and be absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and price of material (of the amount of which
cost and price of a certificate of the Engineer In Charge shall be final and conclusive against the
Contractor) and crediting him with the value of the work done, in all respects in the same manner and at
the same rates as if had been carried out by the contractor under the terms of this contract. The
certificate of the Engineer In Charge as to the value of the work done shall be final and conclusive
against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of
his hands, and to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Engineer In
Charges shall be final and conclusive) shall be binding and paid by the original contractor and may be
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deducted from any money due to him by the Bank under the contract or otherwise or from his security

deposit or the proceeds of sale thereof, or a sufficient part thereof.
d)

In the event of any the above courses being adopted by the Bank the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or
entered into any engagements or make any advances on account of or with a view to the execution of this
work or the performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereto actually
performed under this contract, unless and until the Bank will have certified in writing the performance of
such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS:
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation
for the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive

instruction notices or communications and clear away on completion of the work and make good all
work disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are
to be protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to
enable other contractors and sub-contractors to complete the work within the specified time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the
same when no longer required and to provide all necessary attendance, lights etc. required.

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff
and keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all the work
disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be
suitably protected against, breeding of mosquitoes. The Contractor shall indemnify the Bank against any
breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or
advertisement of any description or permit the same to be fixed or placed in or upon any boarding gantry,
building structure other than those approved by the Bank.

Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements
for watching, lighting and protecting the work, the site and surrounding property by day, by night, on
Sunday and other holidays.

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member
of the public in courses of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of
the work and materials and for altering and adopting the same as may be required and removing on
completion of the work and making good all work disturbed.

Storage of Materials

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection
of the materials etc. and other work that may be executed on the site including the tools and materials of
sub-contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor
raised above the ground. Cement godown shall be constructed for storing about six weeks requirements of
cement and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage
between each stack.

Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the
ground level and have pucca raised floor.
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So also reinforcement bars are to be stored above the ground level to prevent the same form getting
rusted.

Tools

All tools, equipment’s and instruments as instructed by the Bank / Engineer In Charge and considered
necessary for the work shall be provided by the Contractor for the due performance of this contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely
taking measurement shall he supplied by the contractor.

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level,

a plumb bob and a square and shall check the work to see that the same is being done according to the
drawing and specifications. The site Engineer will use any or all measuring instruments or tools belonging to
the contractor as he chooses for checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of
his scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to
the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have connection and shall before making any
variations from the drawings or specification that may be associated to so conform, give the Bank / Engineer
In Charge written notices specifying the variations proposed to be made and the reasons for making them
and apply for instruction thereon. The Bank / Engineer In Charge on receipt of such intimation shall give a
decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to
be given to any authority and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Bank.

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages
to buildings, roads or members of public in course of execution of work and shall defend all action arising
from such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions,
costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and
rubbish materials of all kinds. All holes or hollows whether original, existing or produced by removal of
loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at his
own cost.

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the
work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any
time, any error shall appear during the progress of any part of the work, the Contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the Bank / Engineer In Charge. The
Contractor shall further set out the work to the alternative positions at the site until one is finally approved
and the rates quoted in his tender should include for this and no extra on this account will be entertained.

Safety Warnings at Site:
The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz.
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK?”, etc.

26. DATUM:

The average ground level will be considered as the crown of the nearest road, which should be taken as
“Datum” which is however, subject to final confirmation by the Bank / Engineer In Charge. All levels
shown in the drawings are to be strictly adhered to.

27. BENCHES:
The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and
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levels may be accurately checked at all times.

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in
the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top
of timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or
other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free
from water and shall provide and maintain at his own expenses electrically or other power driven pumps and

other plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the
local authority and no claims will be entertained afterwards if he does not include in his rates for the

purpose.

29. ACCESS:

Any authorized representative of the Bank / Engineer In Charge shall at all reasonable times have free access
to the work and / or to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the Bank or their representatives necessary for
inspection and examination and test of the materials and workmanship. Except the representatives of the
Bank and Engineer In Charge no person shall be allowed at any time without the written permission of the
Bank.

30 .MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :

All the work specified and provided for in the specification or which may be required to be done in order to
perform and complete any part thereof shall be executed in the best and most workman like manner with
materials of the best and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specifications and as represented by the drawings or according to such other
additional particulars and instructions as may from time to time be given by the Bank / Engineer In Charge
during the execution of the work, and to his entire satisfaction.

If required by the Bank / Engineer In Charge, the Contractor shall have to carry out tests on materials
and workmanship in approved materials testing laboratories or as prescribed by Bank / Engineer In Charge
at his own cost to prove that the materials etc. under test conform to the relevant L.S. standards or as
specified in the specification. No extra payment on this account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not
exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be done by the
Bank / Engineer In Charge for any reason shall be done by the contractor for which no additional payment
will be made.

All the materials, stores & equipment’s required for full performance of the work under the contract
must be provided through normal channels and must include charge for sales tax, import duties and other
charges as applicable and must be best of their kind available and the Contractor/s must be entirely
responsible for the proper and efficient carrying out of the work. The work must be done in the best
workmanship manner. Samples of all materials to be used shall be submitted to the Bank / Engineer In
Charge and written approval from the Bank / Engineer In Charge shall be obtained prior to placement of
order. A list of materials of approved make and brand is annexed. Materials mentioned in the said list shall
be used. In case materials specified in the list are not available the Contractor/s may use the equivalent
product with prior permission from the Bank / Engineer In Charge. As regards equivalent product / material
the opinion of the Bank / Engineer In Charge shall be final and binding on the Contractor.

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the
Bank / Engineer In Charge may direct and shall protect from injury all work during its course of execution.
Any damage (during construction) to any part of the work for any reasons due to rain, storm or neglect of
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contractor, shall be rectified by the contractor in an approved manner at no extra cost.Should the work be
suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall take all precaution
necessary for the protection of work and at his own expenses shall make good any damage arising from any
of these causes.
The Contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by
the contractor at his own expenses.
31. REMOVAL OF IMPROPER WORK:

The Bank / Engineer In Charge shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times as may be specified in the
order of any

materials which in the opinion of the Bank / Engineer In Charge are not in accordance with specification or
instruction, the substitutions or proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings and specifications or instruction. In case the Contractor refuses to
comply with the order Bank / Engineer In Charge shall have the power to employ and pay other agencies to
carry out the work and all expenses consequent thereon or incidental thereto as certified by the Engineer In
Charge shall be borne by the contractor or may be deducted from any money due to or that may become due
to the contractor. No certificate which may be given by the Engineer In Charge shall relieve the Contractor
from his liability in respect of unsound work or bad materials.

32. SITE ENGINEER / PROJECT MANAGEMENT ENGINEER IN CHARGE (P. M. C.):

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to
superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance for
examining the work and materials and for checking and measuring work and materials. The Site Engineer
shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day
work, additions, alterations, deviations or omission or any extra work whatever, except in so far as such
authority may be specially conferred by a written order of the Bank / Engineer In Charge.

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval
of any work or materials and such work shall be suspended or the use of such materials shall be discontinued
until the decision of the Bank / Engineer In Charge is obtained. The work will from time to time be
examined by the Engineer In Charge / Bank or his authorized representative and the Site Engineer. But such
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects, which
may be found to exist at any stage of work or after the same is complete. Subject to the limitations of this
clause the Contractor shall take instructions only from the Engineer In Charge / Bank.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:

The Contractor shall provide erect and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation
shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s /
PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair,

drawers for keeping drawings, a cupboard having proper lock and backboard for displaying drawings
and lights and fans. The accommodation shall be demolished when directed.

34. CONTRACTOR’S EMPLOYEES:

The Contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) throughout the working hours to receive and comply with instruction of the Bank /
Engineer In Charge. The Contractor shall engage at least one experienced Technical representative as Site-
in-Charge for execution of the work. The Contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of
sixteen years and not an Indian National shall be employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or
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partly under the direct order or control of the Bank or his representative shall be deemed to be a person
employed by the contractor.

The Contractor shall comply with the provisions of all labour legislation including the requirements of
the following —

a) The Payment of Wages Act

b) Bank’s Liability Act

¢) Workman’s Compensation Act

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.

e) Apprentices Act 1961

f) Any other Act or enactment relating thereto and rules framed there under from time to time.

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the

workmen and all costs and expenses as may be incurred by the Bank in connection with any claim that may
be made by any workman are recoverable from the Contractor.

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any
local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area
where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera,
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in
good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at
all time for the use of men engaged on the work and shall remove and clear away the same on completion of
work. Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or
on the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall
within 24 hours of occurrence of any accident at or about the site or in connection with execution of work,
report such accident to the Bank and also to the competent authority where such report is required by law.

35. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Bank / Engineer In Charge immediately dismiss from work any
person employed thereon by him, who may in the opinion of the Bank / Engineer In Charge be unsuitable or
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for
compensation or damages against the Bank / Engineer In Charge or any of their officer / employee.

36.ASSIGNMENT:

The whole of the work included in the contract shall be executed by the Contractor and the Contractor
shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take
a new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the
full and entire responsibility of the contract or from active superintendence of the work during their
progress.

38. NOMINATED SUB-CONTRACTOR:

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for
which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or
specification who may be nominated or selected by the Engineer In Charge / Bank are hereby declared to be
sub-contractors employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work against which contractor
shall make reasonable objection or save where the Bank and Engineer In Charge shall otherwise agree who

will not enter into a contract provided —

a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation
in respect of the sub-contract as the Contractor is under in respect of this contract.

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of
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any scaffolding or other plants and property of the contractor or under any Workman’s
Compensation Act in force.

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the
Engineer In Charge’s certificate provided that before any certificate is issued the contractor
shall upon request furnish to the Engineer In Charge proof that all nominated sub-contractors
accounts included in previous certification have been duly discharged, in default thereof the
Bank may pay the same upon a certificate of the Engineer In Charge and deduct the amount
thereof from any sums due to the contractor. The exercise of those powers shall not create
probity of contract between the Bank and the Sub-contractor.

39. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things
and for all damages to the structural and / or decorative part of property which may arise from the operations
or neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such
injury or damage arise from carelessness, accident or any of his or a sub-contractor’s employees, or any
other cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held
to include inter-alia, any damage to buildings whether immediately adjacent or otherwise and any damage to
roads, streets, footpaths or ways as well as damage caused to the buildings and the work forming the subject
of this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the Bank
and hold harmless in respect of all and any expenses arising from any such injury or damages to persons or
property as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contract work complete and perfect in every respect and so as to make good or otherwise
satisfy all claims for damages to the property or third parties.

40 INSURANCE:
40.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure
in the joint names of the State Bank of India and the contractor against all loss of damages from
whatever cause arising other than the excepted risk, for which he is responsible under the terms of
contract and in such a manner that the State Bank of India and contractor are covered for the period
stipulated under Clause 20 of GCC and are also covered during the period of maintenance for loss or
damage arising from a cause, occurring prior to the commencement of the period of maintenance and for
any loss or damage occasioned by the contract in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the work at
their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.
c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of

India which approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Engineer in charge / Engineer In Charge the policy if insurance and he receipts for
payment of the current premiums.

40.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of
India against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to:
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a) The permanent use of occupation of land by or any part thereof.

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India
their agents, employees or other contractors not being employed by the contractor or for or in respect
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the State Bank of India, their employees, or agents or other contractors for the
damage or injury.

40.3 Contractor to indemnify State Bank of India
The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision mentioned in this NIT.

40.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable which may be payable in respect of any article or
part thereof included in the contract. In the event of any claim made under or action brought against STATE
BANK OF INDIA in respect of such matters as aforesaid the contractor shall be immediately notified
thereof and the contractor shall be liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the STATE
BANK OF INDIA if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer in charge / Engineer In Charge in this behalf.

40.5 Third party insurance

40.5.1Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, or to
any person, including any employee of the STATE BANK OF INDIA, arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the matters referred to in the provision to
Clause 38 thereof.

40.5.2 Minimum Amount of Third-party Insurance

Such insurance shall be effected with an insurer and in terms approved by the State Bank of India which
approval shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever, produce to the Engineer in charge / Engineer In Charge the policy or policies of insurance cover
and receipts for payment of the current premiums.

40.5.3The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence

with the number of occurrences limited to four. After each occurrence contractor will pay premium to make
insurance valid for four occurrences always.

40.6 ACCIDENT OR INJURY TO WORKMAN

40.6.1 The State Bank of India shall not be liable for or in respect of any damages or compensation
payable at 1aw in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting from any
act or default of the State Bank of India or their agents, or employees. The contractor shall indemnify and
keep indemnify State Bank of India against all such damages and compensation, save and except as
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aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

40.6.2 Insurance against accident etc. to workmen

The contractor shall insure against such liability with an insurer approved by the State Bank of India during
the whole of the time that any persons are employed by him on the works and shall, when required, produce
to the Engineer in charge / Engineer In Charge such policy of insurance and receipt for payment of the
current premium. Provided always that, in respect of any persons employed by an sub-contractor the
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor
shall have insured against the

liability in respect of such person in such manner that State Bank of India is indemnified under the policy
but the contractor shall require such sub-contractor to produce to the Engineer in charge / Engineer In
Charge when such policy of insurance and the receipt for the payment of the current premium.

40.7 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which
he may be required to effect the terms of contract, then and in any such case the State Bank of India may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for
that purpose and form time to time deduct the amount so paid by the State Bank of India as aforesaid from
any amount due or which may become due to the contractor, or recover the same as debt from the contractor.
In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings
of any bill due to be paid to the contractor.

40.7.1 Without prejudice to the others rights of the State Bank of India against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages costs, charges, and other expenses paid by the State Bank of India and which are payable by
the contractors under this clause. The contractor shall upon settlement by the Insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the monies received from the Insurer in respect of
such damage shall be paid to the contractor and the Contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

41 ACCOUNT RECEIPTS AND VOUCHERS:

The Contractor shall upon the request of the Bank / Engineer In Charge furnish them will all the invoices,
accounts, receipts and other vouchers that they may require in connection with the work under this contract.
If the Contractor shall use materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he actually used shall be deducted
from his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of
materials the Contractor is required to use for any work under this contract.

42 MEASUREMENT OF WORK :

The Contractor will record and submit to the Project Management Engineer In Charge / Site Engineer /
Engineer In Charge / Bank with the details of measurements for their scrutiny and signature. The Contractor
should submit the bill with such endorsement of PMC / Site Engineer / Engineer In Charge / Bank.

On receipt of the bill, the Engineer In Charge shall intimate the contractor that he requires the work to
be measured, and the contractor shall forthwith attend or send a qualified agent to assist the Engineer In
Charge or the Engineer In Charge’s representative in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by them.

The Contractor or his Agents may at the time of measurements take such notes and measurements as he
may require. All authorized extra work, omissions and all variations made without the Engineer In Charges
knowledge, if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in
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such measurements. The final measurement should be done within one month from the date of completion
of work jointly by the Engineer In Charge and / or his representative and if the contractor fails to comply,
the measurements taken by the Engineer In Charge will be final and binding.

43 METHOD OF MEASUREMENT:

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work
produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of
any dispute with regard to the measurement of the work excluded the decision of the Engineer In Charge /
Bank shall be final and binding on the Contractor.

44 ACTION WHERE NO SPECIFICATION:

In the case of any of work for which there is no such specification in Technical Specification such work
shall be carried out in accordance with the L.S. Specification and in the event of there being no IS
Specification, then in such case the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer In Charge / Bank.

45 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE
INCONVENIENCE TO THE PUBLIC :

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public.
The Engineer In Charge may require the contractor to remove any materials, which are considered by him to
be a danger or inconvenient to the public and cause them to be removed at the contractor’s cost.

46 PAYMENTS:

a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Engineer In Charge,
(format enclosed). Normally one interim bill shall be prepared each month subject to minimum value for
interim certificate as stated in these documents. The interim bill in proper forms must be duly accompanied
by detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done
and must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for
work will not be normally made. However, ad-hoc payments may be made at the discretion of Engineer In
Charge / Bank in case of exigency.

b) The Engineer In Charge / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the
amount due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the
Bank within the period of “honouring certificates” mentioned in these documents.

¢) The amount stated in an interim certificate shall be the total value of work properly executed and approx.
75% of invoiced value of material brought, to site for permanent incorporation into the work up to the date
of the bill less the amount to be retained by the Bank as the retention money and less installments previously
paid under these conditions.

d) The materials to be considered for secured advance shall be nonperishable in nature and only include the
value of the said materials and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately protected against weather
or other casualties and considered acceptable by the Engineer In Charges / Bank. An indemnity bond is to
be submitted in an appropriate format approved by the Bank, whenever Secured Advance against materials
are prayed for.

e)If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods
will be progressively deducted from the amount due to Contractor in accordance with the quantities
consumed in the work.

f)All the interim payments shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed and shall not preclude the requiring of bad
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or
be considered as an admission of the due performance of the contract or any part thereof in any respect or
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the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank under
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in
any other way vary or affect the contract. The final bill shall be submitted by the Contractor to the Engineer
In Charge within one month of the date of certificate of completion furnished by the Engineer In Charge and
payment shall be made after the same is duly verified and certified by the Engineer In Charge.

g) FINAL PAYMENT :

The final bill shall be accompanied by a certificate of completion form the Engineer In Charge along with all
other documents required to be submitted by the Contractor under these conditions. Payment of final bill
shall be made after deduction of Retention Money as specified in these conditions which sum shall be
refunded in the manner stated in these conditions. The acceptance of payment of the final bill by the
Contractor would indicate that he would have no further claim in respect of the work executed.

47 VARIATION / DEVIATION:

The Contractor may when authorized and shall, when directed in writing by the Engineer In Charge / Bank,
add and or omit or vary the work shown in the drawings or described in the specification or included in the
priced schedule of quantities. The Contractor on his own accord shall make no addition, omission or
variation without such authorization from Bank. A verbal authority or direction by the Engineer In Charge /
Bank if confirmed by the Contractor in writing within 7 days shall be deemed to have been given in writing.
The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for
similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price
of labour materials at site of work including wastage and other components as required plus 15% for
overhead and profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated
OH / project percentage. The tender rates shall hold good for any increase or decrease in tender
quantities.No claim for an extra shall be allowed unless it has been executed by the authorization of Bank /
Engineer In Charge. No variation shall vitiate the contract.

48 SUBSTITUTION:

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval
of the Bank / Engineer In Charge in writing for any such substitution well in advance. For materials
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the
Bank / Engineer In Charge shall be obtained in writing prior to execution.

49 PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON
COMPLETION:

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all
windows and doors cleaned including cleaning and oiling, if necessary of all hardware. All floors, staircases
and every part of the building both inside & outside shall be left neat and clean as to ensure immediate
occupation to the satisfaction of the Bank.

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready
for inspection.

50 CLEARING SITE ON COMPLETION:

On completion of the work the Contractor shall clear away and remove from the site all constructional plant,
surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work
clean and in workman like condition to the satisfaction of the Bank / Engineer In Charge.

51 DEFECTS AFTER COMPLETION:

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank /
Engineer In Charge all defects, shrinkage, settlements or other faults which may appear within 12 (twelve)
months after completion of the work and considered as the “defect liability period”. In default the Bank may
employ and pay other persons to amend and make good such damages, losses and expenses consequent
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thereon or incidental there to shall be made good and borne by the Contractor and such damages, loss and
expenses shall be recoverable from him by the Bank or may be deducted by the Bank, in lieu of such
amending and making good by the Contractor deduct from any money due to the Contractor a sum
equivalent to the cost of amending such work and in the event of the amount retained being insufficient
recover the balance from the Contractor from the amount retained under these conditions together with any
expenses the Bank may have incurred in connection therewith.

52 GUARANTEE FOR SPECIALIZED WORKS:

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the
specialized agency along with a counter guarantee by the main contractor engaged for the work. The
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required
to submit guarantee / guarantees for any item / items for a period of more than 12 months, the
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability period
of 12 months as stipulated in the contract.

53 CONCEALED WORK:

The Contractor shall give due notice to the Bank / Engineer In Charge whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that
the work may be inspected and correct dimensions taken before such burial. In default whereof, the same
shall, at the option of the Bank / Engineer In Charge, be either opened up for measurements at the
Contractor’s expense or no payments may be made for such materials. Should any differences or dispute
arise after execution of any work as to measurements etc. or other matters which cannot be conveniently
tested or checked the records of the Bank / Engineer In Charge shall be accepted as correct and binding on
the Contractor.

e Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the Bank immediately.

54 ESCALATION:
The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax,

octroi etc. unless specifically provided for this document.
55 IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour
charges of tools and plants would be entertained under any circumstances.
56 SUSPENSION:

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of
the work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the
performance of his part of the contract or if he shall more than once make default, the Bank shall have the
power to give notice in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notice purport to be a notice under this Clause.

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice
being given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such
notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in

Clause 57 (Termination of Contract by the Bank).
57 TERMINATIONS OF CONTRACT BY BANK:
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by
the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the bank that he is able to carry out and fulfill the contract and if so required by the
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Bank to give reasonable security there for, of if the Contractor shall suffer execution to be issued, or shall
suffer any payment under this contract to be attached by or on behalf of and of the creditors of the contractor
or shall assign, charge or encumber this contract or any payments due or which may become due to the
Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things
by this contract, to be observed and performed by the Contractor within three clear days after the notice shall
have been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or
perform the same or shall use improper materials or workmanship in carrying on the work, or shall in the
opinion of the Bank not exercise such due diligence and made such due progress as would enable the work
to be completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank after
three clear days’ notice requiring the contractor to do so shall have been given to the contractor as
hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding any previous waiver determine the contract by a notice in writing to the effect as hereinafter
mentioned, but without thereby affecting the powers of the Bank of the obligations and liabilities of the
contract the whole of which shall continue in force as fully as if the contract had not been so determined and
as if the work subsequently executed had been executed by or on behalf of the contractor (without thereby
creating any trust in favour of the contractor). Further the Bank or his agent or servants may enter upon and
take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power,
utensils and materials being lying upon premises or the adjoining lands or road and sell the same as his own
property or may employ the same by means of his own servants and workmen in carrying on and completing
the work or by employing any other contractors or other person to complete, and the contractor shall not in
any way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other
persons or person employed from completing and finishing or using the materials and plants for the work.
When the work shall be completed or as soon as thereafter as conveniently may be, the Bank shall give
notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to
do so within a period of 14 days after receipt by him of the said notice, the Bank may sell the same by Public
Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses by the
Bank in getting the work carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the contractor
prior to engaging other contractors or against the Security Deposit.

58 ARBITRATIONS

1) Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter.If the contractor considers that he is entitled to any
extra payment or compensation in respect of the works over and above the amount s admitted as
payable by the Engineer in charge or in case the contractor wants to dispute the validity of any
deductions or recoveries made or proposed to be made from the contract or raise any dispute,
the contractor shall forthwith give notice in writing of his claim, or dispute to the The Regional
Manager RBO-V RAIGANIJ and endorse a copy of the same to the Engineer in charge, within
30 days from the date of disallowance thereof or the date of deduction or recovery. The said
notice shall give full particulars of the claim, grounds on which
it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Regional
Manager RBO-V RAIGANJ in the manner and within the time as aforesaid. The contractor
shall be deemed to have waived and extinguished all his rights in respect of any claim not
notified to the Asst. General Manager (Premises & Estate) in writing in the manner and within
the time aforesaid.
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ii) Regional Manager RBO-V RAIGANJ shall give his decision in writing on the claims notified
by the contractor. The contractor may within 30 days of the receipt of the decision of The
Regional Manager RBO-V RAIGANJ submit his claims to the conciliating authority
namely the DGM(B&O),AO-SILIGURI for conciliation along with all details and copies of
correspondence exchanged between him and Regional Manager RBO-V RAIGANJ

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned
Chief General Manager of the Bank for appointment of an arbitrator to adjudicate the notified
claims failing which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified, claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager. It will also be no objection to any such appointment
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the Contractor relates in the course of his duties as Bank Officer. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
said Chief General Manager. Such person shall be entitled to proceed withthe reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his
sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. =~ The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not
being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due
course of bill checking period

SN Description | Unit | Tender | Tender Actual Tender Actual amount
Rate | quantity quantity amount
(L/B/D)
Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully
understood and will abide by the same.
Signature of the vendor with seal Place:

Date:

59 Quantities
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All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the
contractual period including extension if any and shall not be subjected to any escalation for a
variation limit of +20% of the Total Value of the Work as per Work Order. They shall include
for any overtime required to complete the Work according to programme and on schedule and
completely to the Company's satisfaction.

The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation
costs, all costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to
operation and maintenance of construction equipment and also all services as applicable for
execution of the work at your place except Service Tax, Education Cess and Worker’s Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and
indirect cost such as those relating to access roads, establishment expenses etc

Cost of Non Tendered Item

60

In case any additional, altered, substituted or any new item of work includes subsequently as per site
condition and requirement for which no rate is specified in the Contract, rate for such item will be
determined by the Company from the rate for similar or near similar item of work in the Contract and
shall be mutually discussed and agreed. In case any similar or near similar work does not exist in the
Contract, the rate shall be decided by the Company based on the principle of actual cost of materials,
wastage, taxes, transportation, equipment, running cost, labour, supervision, overheads etc towards
actual direct cost plus 12.50% (Twelve and half percent) markup thereon.

The intent of the Specifications and Schedule of Quantities is to have items finished and complete in
all respects, unless specially stated otherwise in the Schedule. This shall be understood whether or
not it is specifically mentioned in the description of the item.

The schedule of quantities as given in the SoR is indicative only and may vary up or down as per
actual requirement of site conditions for which item rate shall remain unchanged.

The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be
approximate and no liability shall attach to them for inaccuracies or errors therein.

. Schedule of Completion :

Time is the essence of this Contract. The Contractor will have to commence the work at site within 7
days from the date of LOI and complete the entire work satisfactorily within 15 days as per mutually
agreed schedule. In case the contractor fails to mobilise the resources to site for commencing the
work and complete the works as per mutually agreed timeline for each phase; it is assumed that the
contractor is not interested in executing the work and hence the said contract stands cancelled
automatically. In such case, the Company is at the liberty to off load the work to other suitable
agencies at your cost and risk.

61 Liquidated Damage For Delay:

In case of any delay in completion of work beyond the above schedule, LD @ "2 % (half percent) of
the total contract value of the work for every week or part thereof for the first 4 weeks of delay and
thereafter 1% (one percent) total contract value for every week, subject to a maximum of 5% (five
percent) of the total Contract value on uninterrupted working condition.

62 Obligations of the Bank

62.1 Statutory and other Obligations:

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly
comply with all applicable statutory laws and orders of competent authorities and court and will
specifically comply with the followings Labour Rules etc.
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In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply
with all legislation and rules of State and/or Central Government or other local authority governing the
protection of health, sanitary arrangements, wages, welfare and safety applicable for labour employed.
The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation
and Abolition) Act 1970 and other obligations of applicable statutes with regard to fair wages, welfare
amenities and safety measures. The Contractor shall furnish to the Company necessary license under
the Contract Labour (Regulation and Abolition) Act, 1970. The Contractor shall be solely liable for
any default or non-compliance of the same.

Reporting of Accidents to the Authorities

The Contractor shall be responsible for the safety of all employees and/or workmen employed or

engaged by him including those of the Company and the sub-Contractor/nominated Contractor on and

in connection with the Works and shall report to the Company and other local authorities concerned all

cases of serious accident howsoever caused and wherever occurring and render immediately all
possible help to the victims of the accidents.

Accident or Injury to Workmen

The Contractor shall be solely liable for any accident or injury that may happen to any of his
personnelengaged in connection with the construction, erection & commissioning work according to
his Contract. HIL shall not be liable for, or in respect of, any damage or compensation payable at all in
respect of, or in consequence of, any accident or injury to any personnel in the employment of the
Contractor and the Contractor shall indemnify and keep indemnified HIL against all such claims,
damages, compensations and proceedings

62.2 Unsatisfactory Work

No work will be paid for unless found satisfactory and carried out strictly in accordance with the
Specifications by the Company and certified by the Engineer to such effect. Should, through
inadvertence, bad work be certified, the Engineer shall be competent to strike the same out of the
account and recover the value at any time prior to or at the time of granting the final certificate by
deduction from the final payment or otherwise.

Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall
be removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from the
Company's Engineer. Should the Contractor fail to take action within 7 days of receipt of such notice,
the Engineer shall be entitled to remove or reconstruct such work at the risk and cost of the Contractor,
and the Company shall recover the amount from any amount of money due to the Contractor/security
deposit on account of such work.

Should the Engineer consider that the work although not executed in strict accordance with the
Specifications may be allowed to stand, he may at his discretion certify payment against such work at
such reduced rates as he may consider reasonable.

Examination of any covered work may on occasion be required by the Engineer and such work shall
be uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found

that the work uncovered has been executed fully to the Company's satisfaction

63 Defective Liability / Warranty:

The Contractor warrants the quality of civil construction work under the scope of work for a period of
12 months from the date of virtual completion, against defective material, poor workmanship and
design. In case the civil construction work shows any defect arising out of defective material, and/or
poor workmanship and/or design (if design is within the scope of the Contractor) during the warranty
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period, the Contractor shall take immediate step for rectification within 7 days of observance of such
defect, free of all cost against written communication from the Company/Engineer failing which the
Company reserves the right to carry out rectification at the risks and cost of the Contractor and recover
the expenses from the Contractor's running bills and/or from retention money and/or other means, as
deemed fit. However, the above warranty will not be applicable for any normal wear and tear in
roadwork if constructed by the Contractor under the Scope of Works.

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the
Contractor shall be liable to make good the same in the same manner as if the work and materials has
been done and supplied by the Contractor itself. The Contractor shall remain liable under the
provisions of this clause notwithstanding the payment of any intermediate bills or settlement of the
final bill.

64 SAFETY MEASURES AT SITE

1.

98]

10.

11.

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark.
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials.

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and
the ladder shall be given an inclination not steeper than % to 1 (4 horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should have adequate width and
should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be 1 metre.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30
cm. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line
works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth
shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of
the trench or half of the depth of the trench whichever is more cuttings shall be done from top to bottom.
Under no circumstances undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
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12.

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept
available for the use of the persons employed on the Site and maintained in a condition suitable for
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform

to the following standard or conditions:

a) These shall be of good mechanical construction, sound material and adequate strength and free from
patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give
signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by
adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any
gear referred to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats,
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity. All scaffolds, ladders and other safety devices, mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near places of work.
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Details of Insurance Policies

Type of Policies Name of Insurance Amount (Rs.) | Policy No. | Validity

CAR Policy including
3r9Party Liability

Workmen’s Compensation
Remarks :

1. This is only on-account payment and is not to be interpreted either as approval of work materials
brought or affixed at site or for that matter approval of any sort

2. The quantum of work done and materials delivered at site have been certified by

3. Should you wish to audit such work, kindly contract the undersigned and oblige.
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PROFORMA OF HINDRANCE REGISTER

Name of Work
Name of Contractor

Agreement No.

Date of state of work :
Period of completion :

Date of completion

Sl. No. Nature of Date of Date of which ~ Period or Signature Remarks
hindrance occurrence of  hindrance was  hindrance SE/PE
hindrance removed
1 2 3 4 5 6 7

SE = Site Engineer

PE = Project Engineer
Place :
Date
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Name of Work

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Contractor :

Name of Article

Estimated Requirement

Agreement No. Issue Rate
Sl. | Date of | Received | Receipt | Issue | Balance | Initials  of | Initials of Bank’s | Remarks
No. | Receipt | from / Contractors |/ Engineer in

issued to charge’s

(with) Representative
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of the Contractor
2. Name of the works as given in the Agreement
3. Agreement WO
4. Tender Amount
5. Date of Commencement of Work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement
8. Period for which extension of time has been given
Date Month Year
(a) | 1st extension vide Bank’s Letter No.
(b) | 2nd extension vide Bank’s Letter No.
(c) | 3rd extension vide Bank’s Letter No.
9. Reasons for which extensions have been previously given ( copies of the previous
applications should be attached )
10. Period for which extension is applied for and the reasons thereof including hindrances

time for extra work assigned, if any etc.

Signature of Contractor
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SECTION C TECHNICAL SPECIFICATION

Electrical work terms & conditions

1. All PVC insulated, and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test
certificates of cables issued by manufacturers are to be furnished after installation on demand.

2. All electrical work in connection with the wiring and installation of electrical equipment shall be carried
out in accordance with the provisions of Indian Electricity Act and Rules thereunder and shall also
comply with the provisions of IS: 732-1963 (Latest iteration) and IS: 2274-1963 (latest iteration), as
applicable. The number of wires in conduit shall not exceed the standard limits defined. UPS and Raw
AC supplies should run in separate conduits.

3. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.

4. Contractor would be required to furnish after completion, two sets of detailed drawings.

5

6

. Work must be completed within 15 daysfrom the date of receipt of work order.

The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of
completion and all defects cropping up within this period must be rectified at contractor's cost immediately.
7. Caution boards as per statutory requirements must be displayed wherever required.

8. All material, fittings and appliances used in electrical installation shall conform to the latest relevant
Indian Standard specifications, wherever they exist. A list of approved material is annexed and other
materials not covered will have to be got approved by the Engineer-in-charge, prior to actual use.

9. Contractor is required to ensure that no damage is caused to Bank's property during execution of the job
and should make good damages, if any, at their own cost.

10. Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as desired by
the Bank/E-I-C.

11. Standard deductions will be made from bills as per Bank's rules.

12. . Security deposit/Retention Money of 5% of the total value would be retained by the Bank as security
deposit for a period of 12 months from the date of completion. Bank shall not provide any mobilization
advance.

13. Work has to be carried on without disturbing normal banking operations.

14. Rates quoted shall be inclusive of all taxes, levies, duties, transportation cost etc. However, GST will be
payable extra on the actual basis by SBI only on basis of proof of payment along with the submission of
invoice.

15. Contractors shall provide all labour and materials including necessary scaffolding for proper execution
of the work.

16. Bank shall have the right to change the quantities as per on spot requirements. Bank also have right to
reserve to cancel at any/all quotations/tenders without any cause.

17. Contractors should submit the Test Certificate form at the time of submission of final bill

18. Necessary blanking plates are to be provided wherever required.

19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-I1)1981 or latest in all
respect.

20. Contractor should be advised to depute their representative to the Branch from take-on date to the
following day of branch going live at their own cost.

21. All the materials which shall be used in the work shall be as per specification and must be from the list
of approved materials as mentioned in the specification. Samples of the materials proposed to be used shall
be submitted for approval and nothing shall be used which are not approved.

22. Contractor should note that all wiring, DB, Starter etc. below false ceiling in System Room should be
concealed unless otherwise specified.

23. On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 days from
opening of the quotations.
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24. 1t is obligatory under Indian Electricity Rules that electrical installations work shall be executed under
qualified Electrical Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed
by the State License Board

25. The contractor has to obtain labor license and abide by Rules and Regulations of contract labor
(Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.)

26. Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be
furnished as and when required.

27. Quantities are approximate, and the work will be paid on the measurement basis as per ISI code of
measurement.

28. The contractor must be registered with service tax act and furnish a copy of registration documents.

29. Test report of supply authority must filled in, if required

30. CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION.

31. State Bank of India reserves the right to accept or reject any or all quotations/Tenders without assigning
any reason thereof. Bank’s decision as regards eligibility shall be final and binding.

32. Vendor shall quote their rates in each item of the price bid form.

33. No extra payment will be made for the work carried during the nights or holidays.
34. The tenderers shall quote their rates for individual items both in words and figures; in case of
discrepancy between the rate quoted in words and figures, the unit rate quoted in words shall prevail. If no
rate is quoted for a particular item, the tender will be liable for rejection.

The amount of each item shall be calculated and the requisite total to be given on each page. In case of
discrepancy the total amount calculated from multiplication of unit rate and quantity, the unit rate quoted
will govern and the amount will be corrected.

Contractor signature with Date & Stamp
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SECTION D LIST OF MATERIALS

Sr.No Description Make
1. L T Switch Board Panel Locally fabricated with all components from approved
make.
2. CFS/Switch Fuse with HRC fuses L&T/SIEMENS/GE/ABB/Schneider
3. Changeover switch HPL /HAVELLS /L. & T / ABB/ Schneider
4. | MCCB and Accessories Legrand/Hager/Schneider/L&T/Havells
5. MCCB/MCB Distribution Board Legrand / Hager /Schneider/Havells/L&T
6. RCBO, MCB & MCB Isolator Legrand / Hager/ Schneider/Havells/L&T
7. Current Transformers AE/KAPPA/SEGC/L & T
8. KWH Meter (Analog/Digital): GE /IMP /ABB /LANDIS GYR /L&T
9. Ammeter & Voltmeter | AE/IMP/MECO/ENERCON/L & T
(Analog/Digital)
10. | Selector Switch for Volt- | Kaycee/L & T/Siemens
meter/Ammeter
11. | Contactors and Timer (Modular Type) | Legrand / SIEMENS/L&T
12. | PVC Terminals ESSEN/ELMEX/L&T
13 | 1.1 KV grade PVC/XLPE | GLOSTER / UNIVERSAL / POLYCAB / NICCO /
aluminum/copper conductor cable( | HAVELL’S/ BONTON
armoured/ unarmoured)
14. 1100V grade PVC insulated and RR-KABEL/V-GAURD /NATIONAL/POLYCAB/
sheathed and PVC insulated copper HAVELLS / Gloster/ KEI/BONTON
conductor wire/flexible wire.
15. Telephone Wire RR-KABEL / DELTON / POLYCAB/Bonton
16. | Cable Lug Dowell’s
17. | Cable Gland Dowell’s/Power Engg/Comet
18. Steel Conduit (ISI marked) Black | BEC/NIC/AKG
enameled/galvanized
19. | PVC Conduits (MMS)/Channels and | BEC/Plastran/Precision/Polycab/Harsh/AKG/Plasma/As
accessories tral
20. | GIPipe TATA/ITC/BST/Jindal
21. | Ceiling Rose (3 Plate) Anchor/Precision/SSK/Rider
22. 15 Amp/5 Amp Modular Key type | Anchor/SSK/PRECISION
switch and flushed type plug socket
and mounting accessories
23. | 20A, 2 Pin and scrapping earth type | Legrand/MK/Havells/ABB/L & T/Schneider

switch socket and plug socket
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24. | Holder Kay/MMP/EPP/Anchor/Precision/SSK

25. | Modular Type Switch/Socket/ M.S | Legrand-myrius /Hager-insysta /North-west

box/plate Nowa/Crabtree-Athena/MK wraparound/Anchor

woods/Schneider or as approved by Engineer In-
charge

26. | RJ-11 Socket Outlet (Modular) Legrand-myrius ~ /Hager-insysta  /Northwest-Nowa
/Crabtree-Athena/anchor woods/ MK wraparound

27. | Indication Lamp (LED Type) Legrand/L&T/Siemens

28. | Buzzer/Call Bell Bajaj/Anchor

29. Light Fittings Philips//Wipro/Bajaj/Jaquar/Crompton(asper given list)

30. | Fans ORIENT/ Crompton/ Havells/Bajaj/ (Heavy duty and

high speed with oscillation and speed control)

Contractor signature with Date & Stamp

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final
one, in case of any discrepancy/difference found In between the Specification of BOQ/Price bid and NIT

E. SPECIAL CONDITION OF CONTRACT
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Setting out the work: a)The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the bank’s Engineer before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works, irrespective
of the fact that the layout had been approved by the bank’s Engineer the contractor shall be responsible
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI.
a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly
according to the size & space available in the Premise Area where they are to be provided or
placed, Bank have the right to slightly modified the dimensions of the items to suit the site & no
claim therefore shall be made by the contractor.
Protection of works and property: The contractor shall continuously maintain adequate protection, of
all his work from damage and shall protect the SBI’s properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss due to his fault or
negligence except which are due to causes beyond his control.

Inspection of Work: The Bank’s Engineer/Engineer In Charge or their representatives shall at all

reasonable time have free access to the work site and/or to the workshop, factories or other places
where materials are lying or from where they are obtained and the contractor shall give every facility
for inspection and examination and test of the materials and workmanship.

Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the
respective kinds described in the contract and in accordance with Bank’s Engineer/Engineer In Charge
instructions and shall be subject from time to time to such tests as the Bank’s Engineer/Engineer In
Charge may direct at the place of manufacture or fabrication or on the site or an approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery, labour and materials
as are normally required for examining measuring sampling and testing any material or part of the
work before/after incorporation in the work for testing as may be selected and required by the Engineer
in charge

Obtaining Information related to execution of work: No claim by the contractor for additional
payment shall be entertained which is consequent upon failure on his part to obtain correct information
as to any matter affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any risks or from the

entire responsibility for the fulfillment of contract.

Works to be measured: The Bank’s Engineer/Engineer In Charge may from time to time intimate to
the contractor that he required the work to be measured and the contractor shall forthwith attend or
send a qualified representative to assist the them in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. The contractor or his authorized

representative shall sign all the pages of the measurement book in which the measurements have been
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recorded in token of his acceptance All authorized extra work, omissions and all variations made shall

be included in such measurements.

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with
Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed
at site is not being attached. If required then the contractor may be ask to submit the Manufacturing

certificate in due course of bill checking period

SI.N | Descripti | Unit | Tenderrate | Ten qty | Act qty (L/B/D) | Ted amount | Actamount

0 on

Declaration
I/We hereby declare that [/We have read the above terms and conditions /instructions carefully and fully
understood and will abide by the same.
Signature of the vendor with seal :

Place :
Date :
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