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Notice Inviting Tender 
 

Tender ID: RBO-4/AO6-/PREMISES/2026-27/25 

 

State Bank of India invites online Tenders from the Bank’s empanelled Contractors in Delhi 
Circle for Interior Works Category ‘IF25’ for the “Interior Furnishing Works at SBI ACB 

IGLAS  Branch, Aligarh (U.P.)”. 
 

 

Details of tenders are as under: 

1. Name of Work : 
Interior Furnishing Works at SBI ACB 

IGLAS  Branch, Aligarh (U.P.) 

2. Time allowed for completion : 
75 days from date of handing over of the site. 

 

3. 
Earnest Money Deposit        

(1% of Estimated cost) 
: 

₹ 26,100/- (Rupees Twenty Six 

Thousand One Hundred only) by crossed 

Bank Draft/ Banker’s Cheque drawn in favour 

of State Bank of India, Aligarh (to be 

enclosed in sealed envelope as a part of 

Technical Bid). 

 

4. Initial Security Deposit : 
2% of the total value of the contract including 

Earnest Money. 

5. Pre- Bid Meeting : N/A 

6. 
Last date and time of receipt of 

Tenders 
: 09-07-2026 upto 3.00 p.m. 

7. 
Address at which the Tenders 

are to be submitted 
: 

Technical Bid:  
To be submitted in Hard Copy at  
State Bank of India  
Regional Business Office- 4, 
AO – 6 Swarn Jayanti Nagar,  
Aligarh -202001(U.P) 
 
Price Bid:  
To be submitted online 
www.tenderwizard.com/SBIETENDER 

8. 
Date and time of opening of 

Tenders                                     
: 

09-07-2026: 3:30 p.m. 

Technical Bid: In hard copy  

Price Bid: In Online 

 

9. Place of opening Tenders : 

State Bank of India  
Regional Business Office- 4,  
AO – 6 Swarn Jayanti Nagar,  
Aligarh -202001(U.P) 

10. Defects Liability Period : 
12 months from the date of handing over of the 

project to the satisfaction of Bank. 

11. Validity of Offer : 90 days from the date of opening the Tenders. 
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12. Liquidated Damages : 

At the rate of 0.5% of the Contract Value per 

week which subject to a maximum of 5% of the 

accepted Contract Value. 

13. Note : 

If the vendor is found to have delayed the 

running/in hand project beyond the prescribed 

time limit specified in related tender document, 

the vendor will not be issued the new tender 

until completion of the previous delayed work. 

14. Note : 

The vendor has to obtain all necessary 

approvals/ permissions including liasioning, if 

any, with the appropriate government 

authorities required for the completion of the 

above contract at the site mentioned in this 

tender. The vendor has to comply with all the 

rules and regulations which are necessary for 

the execution of the contract and shall 

indemnify SBI from all legal and monetary 

liabilities arising due to the violation of the 

approvals/ permissions, rules and regulations. 

15. Retention percentage :  : 

Besides the ISD, as deposited by the 

contractor in the above said manner, the 

retention money shall be deducted from the 

running account bill at the rate of 10% of the 

gross value of work done by the contractor and 

claimed in each bill, provided the total security 

deposit i.e., ISD plus Retention Money shall 

both together not exceed 5% of the contract 

value. 

16. Retention period : 12 months from the date of completion of work 

17. 

Additional Security Deposit 

(ASD)/ Additional 

Performance Guarantee 

(APG) 

: 

ASD/ APG shall be deposited by the bidder 

(whose bid is accepted) if their bid amount is 

below 7.5% of the Estimated Cost put to 

tender. 

The amount of such ASD/ APG shall be the 

difference between 92.50% of the estimated 

cost put to tender and the quoted price. 

Bank Guarantee or FDR receipt favoring SBI 

but drawn on any other nationalized Bank 
may also be accepted as ASD / APG. 

ASD/APG should be deposited/ submitted 

within 7 days of date of issue of Letter of 

Acceptance/ Work Order. 

 



5 

 

18. GST : 

GST will be paid as extra amount by SBI. 

Quoted amount by contractor should be 

excluding GST. 

 

Mode of Submission of Tender: The tender shall be submitted in both physical and online 

in two cover system in accordance with the procedure detailed herein below. Specified 

documents shall be sealed in envelopes of appropriate size each of which shall be sealed. 

 

1. First Envelope marked Cover 1 shall contain Earnest Money Deposit of the 

Tender Document. 

 

2. Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 

marked Covers 1 & tender document/ Undertaking as in Annexure- I and shall be 

properly sealed & signed.  This envelope shall be endorsed on the outside face as 

under: 

 

“Interior Furnishing Works at SBI ACB IGLAS  Branch, Aligarh (U.P.)” 

 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in 
Annexure- I as per instructions mentioned above shall be submitted at State Bank of 
India, Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, Aligarh -202001(U.P), 
on or before 09-07-2026 up to 3.00 p.m. 
 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with 

Covering Letter and tender document/ Undertaking as in Annexure- I will be opened if 

the Earnest Money Deposit, tender document/ Undertaking as in Annexure- I is not 

found as prescribed, the tender shall be rejected.  

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

 

State Bank of India has the right to accept/ reject any or all tenders without assigning any 

reasons. 

 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 

Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-

49352000 / 40458000 Fax: - 080-49352034  

Help Desk: Contact Person: Mr. PRAVESHMANI / Mr. ABHAY 

Mobile no. 9044314492/ 9044314492 (On working days-9 hours–18 hours) 

E-mail: praveshmani.t@antaressystems.com, abhaykumar@antaressystems.com 

 

For any other queries the vendors may contact Architect: Ms Garima Jaiswal; M/s Geotech 
Technical Associates Pvt. Ltd., Phone: 9818938150, Mr. Rovin C Kashyap (Civil Engineer, 
mobile: 9560382702) at the office of SBI, 5th Floor, Parliament Street, LHO, New DelhiFor 
any other queries the vendors may contact Architect: Ms Garima Jaiswal; M/s Geotech 
Technical Associates Pvt. Ltd., Phone: 9818938150, Mr. Rovin C Kashyap (Civil Engineer, 
mobile: 9560382702) at the office of SBI, 5th Floor, Parliament Street, LHO, New Delhi. 
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SIGNATURE OF THE TENDERER                           ON BEHALF OF STATE BANK OF 

INDIA  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO THE TENDERERS 

 

 

1. Scope of Work 

 

State Bank of India invites online Tenders from the Bank’s empanelled Contractors in Delhi 

Circle for Interior Furnishing Works Category ‘IF25’ for the “Interior Furnishing Works at 

SBI ACB IGLAS  Branch, Aligarh (U.P.)”. 

 

2. Site and its Location 

The proposed work is to be carried out at ‘ACB IGLAS  Branch, Aligarh (U.P.)’ 

 

Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents in the most workmen like manner. 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

• The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 

order given below: 

a. Price Bid 

b. Additional Specifications 
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c. Technical Specifications 

d. Drawings 

e. Special Conditions of Contract 

f. General Condition of Contract 

g. Instruction to Tenderers 

 

• Complete set of tender documents including relative drawings can be downloaded 

from e-tendering portal of the e-tendering service provider engaged by SBI 

• The tender documents are not transferable. 

 

Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions, liaison 

requirements with local authorities/ authorities maintaining the campus, security 

agencies guarding the campus,  traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 

 

4. Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of ₹ 26,100/- (Rupees 

Twenty Six Thousand One Hundred only) in the form of Demand Draft/ 

Bankers’ Cheque in favour of State Bank of India payable at Aligarh drawn on any 

Bank in India. 

• EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

• No interest will be paid on the EMD. 

• EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of 

Contract. 

• EMD of successful tenderer will be retained as a part of security deposit. 

  

5. Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD, by means of Demand Draft drawn in favour of State Bank of India payable 

at Aligarh within a period of 7 days of acceptance of tender. 

 

6. Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the 

respective running account bills i.e. deduction from each running bill account will be 

10% till total 3% of contract value is reached. The total security shall be paid to the 

contractors after the defects liability period as specified in the contract provided he 

has carried out all the work and attended to all the defects in accordance with the 

condition of the contract and clearance, if any, of the observations of the CTE of 
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CVC. No interest shall be paid to the amount retained by the Bank as Security 

Deposit. 

 

7. Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 7 days from the 

receipt of intimation of acceptance of his tender by the Bank. However, the written 

acceptance of the tender by the Bank will constitute a binding agreement between 

the Bank and successful tenderer whether such formal agreement is subsequently 

entered into or not. 

 

8. Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 75 days from the date of 

handing over of the site. 

 

9. Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptable to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

forfeit the EMD. 

 

10. Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 

accepted Contract Value. 

 

11. Rate and Prices: 

11.1 The amount of each item shall be calculated and the requisite total is given.  In case 

of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and 

will not be considered during execution. 

 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the 

Consultant/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
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11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made as 

per statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at 

the proper times all particulars and statements required to be furnished to the 

appropriate authorities. 

 

12.  Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming L1. 

However we accept all the terms and conditions along with the specifications, 

Drawings, Layouts etc defined in the tender documents. 

 

Nominated Contractor for Allied work, if any: The contractor shall get allied works 

executed only through Contractors already in SBI’s Panel, for different categories of 

works. 

 

13. If the L1 bidder Price quoted is more than 7.5 % below the estimated cost the vendor 

has to submit the additional security deposit (ASD) as performance guarantee. The 

amount of such ASD shall be the difference between 92.50% of the estimated cost 

put to tender and the quoted price. The Performance guarantee will be released after 

successful completion of the work. ASD should be deposited/ submitted within 7 days 

of date of issue of Letter of Acceptance/ Work Order. 

 

 

14. Dedicated person at site: The contractor has to appoint one or two site supervisors 

(for 2 shifts of works) at site, who will be available at site all the time (Whenever work 

is getting executed); so that he can be contacted at any point of time to resolve the 

issues at site. Contractor has to ensure that, the person or persons are not getting 

changed in between the ongoing job, and they are accessible all the time on phone 

and at site. Their contact numbers to be shared with SBI, building management team 

and architect. 

 

15. Covid Protocol: Considering the present pandemic situation, all the contractors and 

their workforce has to follow all the COVID protocols set by Govt. of India as well as 

well by the Building owner & management team and by SBI. Contractor has to 

enquire about all the protocols before-hand and the entire workforce has to follow and 

implement the same at site. If the protocols are getting changed or revised time to 

time as per govt. instruction; contractor has to follow the same in consultation with 

SBI and building management team. Nothing will be paid extra for this and are 

inclusive within the quoted rate by contractor. 
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16. Building guideline – security & discipline: Contractor and his workforce have to 

follow security and discipline guidelines set by building management team. 

Contractor has to enquire about all the protocols before-hand and the entire 

workforce has to follow and implement the same at site. 

 

17. Use of toilet and bathroom: Contractor and his workforce have to follow building 

guideline set by the building management team for use of toilet and bathroom. 

Contractor has to enquire about all the protocols before-hand and the entire 

workforce has to follow and implement the same at site. Any issues raised in this 

regard by building management team have to be addressed/ resolved by the 

contractor on most urgent basis. If any damage is caused to the building or building’s 

infrastructure by contractor or contractor’s workforce, same has to be repaired/ 

replaced as per requirement; by the contractor without any extra cost. The toilets and 

wash areas which the contractor’s work force will use during construction works, 

have to be cleaned on daily basis to maintain hygiene as per building management 

team’s guideline. All costs are inclusive with in the quoted rates of contractor. 

 

18. Building guideline - Use of Water: Contractor and his workforce has to follow 

building guidelines set by the building management team for use of water, for 

construction purpose and for their daily requirements. Contractor has to enquire 

about all the protocols before-hand and the entire workforce has to follow and 

implement the same at site. Any issues raised in this regard by building management 

team have to be addressed/ resolved by the contractor on most urgent basis. All 

costs are inclusive with in the quoted rates of the contractor. 

 

19. Building guideline – Movement restriction of workers: Contractor has to ensure 

the restricted movement area, path and timing of his work force as suggested by 

building management team. Contractor has to enquire about all the protocols before-

hand and the entire workforce has to follow and implement the same at site. Any 

issues raised in this regard by building management team have to be addressed/ 

resolved by the contractor on most urgent basis. All costs are inclusive within the 

quoted rates. 

 

20. Building guideline – HVAC, sprinkler, etc (for changing/ relocation of existing 

features) duct: 

  The contractor has to follow building guidelines for changing or relocation of existing 

features like HVAC ducts and system; sprinklers, fire detection system, CCTV, 

networking, earthing route, voice line etc. The contractor has to follow the existing 

service/ route system of the building. Contractor has to enquire about all the existing 

systems/ protocols before-hand and the entire workforce has to follow and implement 

the same at site. At any circumstances, the building structure or existing 

infrastructure system should not be tempered or altered without written consent of 

building management team & SBI.  

 

21.  Working time: The contractor has to follow the time restrictions of work at site as per 

building norms set by the building management team. As per preliminary discussions 

with building management team; it was agreed that the contractor can work on 
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weekends and on holidays, all through the day & night; but during working days they 

can carry out all type of works in between 8 PM to 8 AM only (means during nightshift 

after office working time) and during day time 8 AM to 8 PM works can be carried out 

which will not create any sound or vibration. 

 

  The contractor has to enquire about all the existing systems/ protocols before-hand 

and the entire workforce has to follow and implement the same at site. 

 

 For the above-mentioned time restrictions nothing will be paid extra and no extra time 

will be permitted for completion of work. The contractor should study all the aspects in 

detail before quoting their rates. 

 

22.  Malba removal & dumping: The contractor has to follow the guidelines set by the 

building management team for malba removal and temporary storage place & duration 

for the same. Contractor has to ensure daily clearance of malba from the floor area 

(site area) and dumping the same and removal of the same as per building guideline. 

 

 Technique for carrying of malba, route and timing for removal of malba has to be 

discussed with management team before initiation of work at site. All building 

guidelines shall be strictly followed for the same. 

 

23. Use of lift as per building guideline: The Contractor and his workforce can use only 

the service lift during construction work for accessing the 1st floor of the building; and 

to come down to ground floor. Movement of contractor and his workforce is strictly 

prohibited in other floors. In case of requirement, permission has to be obtained for the 

same from building management team before-hand. Conditions for using service lifts 

and staircase to be discussed and clarified with the building management before hand. 

All service lifts and staircase to be cleaned by the contractor’s team on daily basis (in 

case they are getting dirty due to Contractor’s use) to minimize inconvenience to other 

users of the building. 

 

24.       No cooking or any other fire related activity: As per preliminary discussion with 

building management team work can be carried out 24 X 7 with conditions (refer point 

no: 8 for details); the workers can stay and work at site for fast work process; but all 

kinds of fire related activity is strictly prohibited in the building at any circumstances. 

The contractor and his team have to ensure compliance of the same. 

 

25.       Cleaning of glasses and all other part of the floor after completion: The contractor 

and his team have to take extreme precaution for safeguarding the existing glazing 

system of the building, while carrying out work with in the building. In case of any 

damage of glazing system the responsible contractor has to get the damaged part 

repaired in coordination with building management team without any extra cost. All 

other parts of the floor (1st floor, site area) and the other areas which got used by 

contractor as part of the project, have to be cleaned by the contractor’s workforce after 

completion of the project; with out any extra cost. 

 

26.       Timing of transportation of material: The contractor has to work out timing, route 

and place of loading and unloading of raw materials with building management team, 
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beforehand. All the works will be strictly carried out as per building management 

team’s guidelines. Nothing will be paid extra for these restricts (if any). 

 

27.       Material sample: The contractor has to get all the samples of materials checked at 

site beforehand from SBI engineer or architect. One item of each of the approved 

material sample should be available at site all the time with the site supervisor. If not 

available on demand, it will be treated that the material sample has not been approved.  

 

28.       Procurement of material: All materials which are of critical type or of unique in nature 

to be ordered at initial days itself of the project. If the contractor fails to procure the 

desired product within the time limit; then the same work will be executed by 3rd party 

contractor/ vendor at the cost of the responsible contractor (what so ever amount 3rd 

party demands); and nothing extra will be paid for the same to the responsible 

contractor. Delay of project for unavailability of materials will not be entertained at any 

circumstances.  

 

29.       Junction boxes at floor: All junction boxes (of raceway) are to be placed under 

furniture. Later-on no excuses will be entertained. No junction box to be placed at any 

circulation route at any circumstances. Incase of special conditions the contractor has 

to take prior written permission from architect/ engineer for the same. Incase of non 

compliance the work (along with associated jobs) will be redone at contractor’s 

expense. All floor junction boxes (of raceway) are to be covered with SS cover plates 

which are to be fixed with junction box/ floor, with SS screws and plastic rawl plugs (at 

least 2 nos., for each cover). Fixing of covers with double sided tape will not be 

entertained at any circumstances. 

 

30.      Bends at floor and wall junctions: All conduit bends at floor level under table and at 

wall junctions are to be done through PVC or GI bends. They should be properly fixed 

with GI saddle clamps in such away so that they are not visible from external side at 

normal visual eye level. No flexible pipes are to be used for the above-mentioned 

works. 

 

31.       Other vendors: Fire, IT & CC vendors: The other vendors related to the project (like : 

Fire, IT &CC TV vendors etc.) are to be guided as per Interior, Electric & HVAC layout 

drawings. Without prior approved drawings by architect/ engineer, for the related job 

works; no work to be carried out at site at any circumstances. Incase any vendor 

carries out any work without prior approved drawing by architect/ engineer; the same 

has to be revised as per requirement of design scheme; at concerned contractor’s/ 

vendor’s cost without any extra payment. 

 

32.       Before quoting rates, the contractor should visit the site and inspect in details, and 

should understand & analyse all the items and context of work and terms and 

conditions of the building management team. If any ambiguity found or clarification 

needed, then it should be raised to SBI authority before submission of the tender. 

Otherwise, no issues/ arguments/ claims will be entertained later on. 

 

33.       Before initiation of work at the site, contractor should inspect the site thoroughly for 

clear understanding of the site condition.  During initial supervision of site or during 
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construction work; if any kinds of structural defects or primary building service-related 

issue/ defects getting observed, then the contractor should raise the issue to SBI and 

building management team immediately for appropriate action. 

 

Annexure-I 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

The Regional Manager,  

State Bank of India  
Regional Business Office- 4, 
AO – 6 Swarn Jayanti Nagar,  
Aligarh -202001(U.P) 
 

 

Dear Sir, 

Sub.: -Interior Furnishing Works at SBI ACB IGLAS  Branch, Aligarh (U.P.) 

1. I/ We refer to the tender notice issued by you for Interior Furnishing works and allied 

works in connection with the above. 

2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming L1. 

However, we accept all the terms and conditions along with the specifications, 

Drawings, Layouts etc. defined in the tender documents. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, designs, conditions of contracts & specifications 

schedule of quantities relating to the works.  

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the 

drawings and all aspects of the tender conditions, subject to above, I/ We do hereby 

agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 

b. Complete the works within 75 days as per the work programme enclosed with the 

tender in two or three shifts if considered necessary by the Employer/ Consultants at 

no extra cost to the Employer. 

5. I/ We have deposited an ₹ 26,100/- (Rupees Twenty Six Thousand One 

Hundred only) in the form of Demand Draft/ Banker’s Cheque drawn in favour of 

SBI payable at Aligarh and State Bank of India payable at Aligarh, respectively which 

I/ We note, will not bear any interest and is liable for forfeiture. 

 

I. If our offer is withdrawn within the validity period of acceptance by the 

Employer. 

 Or 

II. If the contract agreement is not executed by us within 7 days from the date of 

receipt of the letter of acceptance. 

 Or 

III. If we fail to pay the initial security deposit as stipulated. 

 Or 
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IV. If the work is not commenced within 3 days after issue of work order. 

 

6. I/ We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

7. The intending bidders shall be asked to quote their offers in terms of Individual item 

wise unit rate and amount for that item and the total cost of the project he will be 

willing to execute the work. 

 
8. The "Percentage discount Offer" (if any discount provided by contractor) shall be 

uniformly applicable to each and every item including all sections/ sub-sections/ sub 

heads of the Tender. 

 
9. lncase, the Lowest Tendered Amount of two or more contractors is same, such 

lowest contractors will again be asked to submit sealed/ online, “revised offers" for all 

sub sections/ sub heads as the case may be, but the revised cost (of the total job and 

of the individual items) shall in no case, be higher than the cost quoted during their 

initial offer for the project. The lowest tender shall be decided on the basis of revised 

offers. 

 
10. The process of online re-bidding amongst two or more contractors offering same 

rates shall continue till L-1 bidder is discovered. 

 
11. lncase any of such contractor(s) (quoted same tender amount during initial bidding or 

subsequent re-bidding) refuses to submit revised offer, it shall be treated as 

"withdrawal of tender by the Contractor before acceptance. The earnest money of 

such contractors shall be forfeited. 

 
12. lncase all the lowest contractors those have quoted same tendered amount, refuse to 

participate in online revised bidding process for the project, the EMD of such 

Contractors  shall be forfeited and the tenders shall be re-invited for the project. 

 
13. The Contractor(s), whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process for the 

said project. 

 
14. Further, to deal with Contractors/bidders submitting erratic and unreasonably low 

offers i.e. below 10% or more of estimated cost, provisions for submission of 

Additional Security Deposit (equal to difference in estimated cost vis-d-vis final tender 

amount quoted) as Performance Guarantee in the form of "Unconditional Bank 

Guarantee" or Demand Draft favoring SBI shall continue. 
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The names of DIRECTORS of our Firm are: 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

 

 

Yours faithfully, 

 

Signature …………………………….. 

 

Designation ………………………….. 

 

 

Name of Partner/ Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

 

 

 

Signature and address of witnesses:   

 

 

a. Signature………………………………………

  

  

Name 

………………………………………………. 
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Address 

……………………………………………. 

 

 

b. Signature………………………………………

      

   

Name 

………………………………………………. 

 

Address 

……………………………………………. 

 

 

c. Signature………………………………………

      

   

Name 

………………………………………………. 

 

Address 

……………………………………………. 

 

 



17 

 

AGREEMENT 

 

This agreement made on the __________day of ____________Two Thousand _____ 

BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 

1955 and having its Local Head Office at Delhi and many other places, (hereinafter called 

“the Employer”) of the one part and M/s __________________________ through its 

______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”) of the 

other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out “Interior 

Furnishing Works at SBI ACB IGLAS  Branch, Aligarh (U.P.)”; as per Schedule-I, to 

this agreement and has caused Drawings, Bills of Quantities and Specification describing 

the work to be done, prepared by Geotech Technical Associates Pvt. Ltd.  (hereinafter 

called “the Consultant”). 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 

hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 

Tender and the Conditions of Contract and further subject to the Special Conditions set forth 

in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) 

as per the said Drawings and as described in the said Specification and included in the said 

Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the sum of Rupees 

________________________________________ to be paid at the time and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to the 

said Drawings and described in the said Specification and Bills of Quantities. 

 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

___________________________________________________________________

_____________ or such other sum as shall become payable hereunder at the times 

and in the manner specified hereinafter. 

 

3. The term “The Consultant” in the said conditions shall mean M/s 

Geotech Technical Associates Pvt. Ltd. or in the event of their ceasing to be 

Consultants for the purposes of this Contract, such other persons as shall be 

nominated for that purpose by the Employer, not being a person to whom the 

contractor shall object for reasons considered to be sufficient by the Employer 

mentioned in the said Conditions.  Provided always that no persons subsequently 

appointed to be Consultants under this Contract shall be entitled to disregard or 

overrule any decision or approval or direction given or expressed by the Consultants 

for the time being. 
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4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties hereto shall respectively 

abide by and submit themselves to the conditions and stipulations and perform the 

agreement on their parts respectively in such Conditions, Specifications and Priced 

Bills of Quantities contained. 

 

5. This agreement is subject to jurisdiction of courts in Delhi only. 

 

6. The Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti 

Nagar, Aligarh -202001(U.P) or any other officer authorized by him shall exercise 

powers on behalf of the said Employer for the purpose of the Contract Agreement. 

 

7. Whereas both the parties agree to sign the following annexure Annexed to this 

Agreement in token of their acceptance. 

i. Agreement 

ii. General Conditions of contract. 

iii. Special Condition of Contract. 

iv. Safety Codes. 

v. Specifications. 

vi. Material Testing & Their Frequency. 

vii. List of Approved Makes/ Brands 

viii. Priced Bill of Quantities. 

ix. Drawings. 

 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at 

the times and in the manner specified in the said Conditions mentioned in the 

General Conditions of Contract. 

 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 

works within 75 days from the date of handing over site or 15 days from the date of 

issue of letter of acceptance of whichever is later. The Contractor agrees and has 

deposited the sum of Rs. _________ by way of Initial Security Deposit for due 

fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall 

be deducted from each running bills and refunded to the contractor as per clause 2 of 

the General Conditions of the Contract Annexed herewith. 

 

10. Whereas it is agreed that the earnest money amounting to ₹ 26,100/- (Rupees 

Twenty Six Thousand One Hundred only)  deposited by the Contractor in the 

form of Demand Draft along with the tender shall be forfeited in full in case the 

Contractor does not remit the Initial Security Deposit within the stipulated period of 

the start of the works by the stipulated date mentioned in the award letter. 

 

11. Whereas Shri __________________ is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Employer in 

relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 

material or finished works like Works Contract Tax, Turnover Tax etc. including 

Income Tax in respect of this Contract of the Works and the Employer will not 

entertain any claim whatsoever in this report nor the Employer shall be responsible to 
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pay any Tax as mentioned above. If due to non – payment of any of the aforesaid 

Tax or other Taxes connected with the Works, the Contractor suffers any loss or 

damages occurred to the Contractor and the Employer will be entitled to claim 

damages from the contractor for non completion of the Work within 12 calendar 

months stipulated in Para 9, above. 

 

12. Whereas the Contractor hereby declares the list of all the relative working with the 

Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 

Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of 

the appropriate classes of person for Sanitary and Water Supply Installation etc. or 

any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of Regional Manager, 

Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, Aligarh -202001(U.P) 

for the time being as mentioned in the Conditions of Contract in reference to all 

matters of dispute as to material, workmanship or account and as to the intended 

interpretation of the clauses of the Agreement or any of the document attached 

hereto shall be final and binding on both parties and may be made rule of the court. 

 

13.  The work comprises of the “Interior Furnishing Works at SBI ACB IGLAS  

Branch, Aligarh (U.P.)” as mentioned above and all subsidiary and other works 

connected therewith on the same site as may be ordered to be done from time to 

time by Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti 

Nagar, Aligarh -202001(U.P) for the time being even though such works may not 

have been shown on the, Plans or described in the said Specifications or Schedule of 

Quantities of various classes of Work to be done. 

 

14. The Employer through the Regional Manager, Regional Business Office- 4, AO – 

6 Swarn Jayanti Nagar, Aligarh -202001(U.P) reserves himself the right of altering 

the Plans, Drawings and nature of Work of adding to or omitting any items of work or 

having portions of the same carried out departmentally or otherwise and such 

alterations or variations shall be carried out without prejudice to this Contract. 

 

15. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen in Aligarh and only the courts of Aligarh shall have jurisdiction 

to determine the same 

 

16. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 

and year first hereinabove written. 
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Signed, Sealed and Delivered by: 

 

 

 

 

 

 

 

Authorized Representative of Employer                Authorized Representative of 

Contractor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE I 

 

“Interior Furnishing Works at SBI ACB IGLAS  Branch, Aligarh (U.P.)” all as 

described in Tender and Drawings inclusive hereto as Specifications. 

 

 

 

SCHEDULE II 
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The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

In presence of  

 

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 

 

 
1.0 Definitions: 

Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
architects/ Bank and all these documents taken together shall be deemed to form 
one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

1.1.2 ‘Architects/ Consultants’ shall mean M/s Geotech Technical Associates Pvt. Ltd.  
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative 

to give instructions to the contractors. 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and/ or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

1.1.5 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time.  

1.1.7 ‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as 
may be under the deductions there from as may be made under the provision herein 
after contained. 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect/ 

consultant “Month” means calendar month.  

1.1.9 “Week” means seven consecutive days. 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 

respectively. 

 
2.0 Total Security Deposit 

Total Security Deposit shall comprise of 
Earnest Money Deposit 
Initial Security Deposit 
Retention Money 
 

3.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of ₹ 26,100/- (Rupees Twenty Six Thousand 

One Hundred only)  in the form of Demand Draft drawn in favour of State Bank of 

India payable at Aligarh on any Scheduled Bank. No tender shall be considered 

unless the EMD is so deposited in the required form. No interest shall be paid on this 
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EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to 

award the contract is taken without interest.  The EMD shall stand absolutely forfeited 

if the tenderer revokes his tender at any time the period when he is required to keep 

his tender open acceptance by the SBI or after it is accepted by the SBI the 

contractor fails to enter into a formal agreement or fails to pay the initial security 

deposit as stipulated or fails to commence the work within the stipulated time. 

 

4.0  Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 

form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from 

the date of acceptance of tender. 

 

5.0  Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 10% of 

the gross value of work done by the contractor and claimed in each bill provided the 

total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 5% of the contract value. the total security deposit shall be refunded to the 

contractor without any interest after the end of defects liability period provided the 

contractor has satisfactorily attended to all defects in accordance with the conditions 

of contract including site clearance. 

 

6.0   Language 

The language in which the contract documents shall be drawn shall be in English. 

 

7.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply. 

i Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

iii Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted. 

iv In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

v Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 

 

8.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in 

strictly accordance with this contract and with the directions of and to the satisfaction 

of the Bank/ SBI to be communicated through the Consultant/ consultant.  The 

Consultant/ consultant at the directions of the Bank from time to time issue further 

drawings and/ or written instructions, details directions and explanations which are 

hereafter collectively referred to as Consultant’s/ Consultant’s instructions in regard 

to the variation or modification of the design, quality or quantity of work or the 
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addition or omission or substitution of any work.  Any discrepancy in the drawings or 

between the BOQ and/ or specifications.  The removal from the site of any material 

brought thereon by the contractor and any substitution of any other materials 

therefore the removal and/ or re-execution of any work executed by him.  The 

dismissal from the work of any person employed/ engaged thereupon. 

 

9.0 Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the Consultant by registered post or otherwise depositing at 

the address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender.  The letter of acceptance shall 

constitute a binding contract between the SBI and the contractor. 

 

10.0 Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Consultant the 

successful tenderer shall be bound to implement the contract and within seven days 

thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 

value. 

 

11.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 

Consultants/ consultants are the properties of the SBI.  They are not to be used on 

other work. 

 

12.0 Detailed Drawings and Instructions: 

The SBI through its Consultants/ consultants shall furnish with reasonable 

promptness additional instructions by means of drawings or otherwise necessary for 

the proper execution of work.  All such drawings and instructions shall be consistent 

with the contract documents, true developments thereof and reasonably inferable 

there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the wok order and submit the same to the SBI through 

the Consultant / consultant. 

13.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over to the contractors. 

 

14.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC 

or to complete the work and clear the site including vacating their office on or before 

the contracted or extended date or completion without justification in support of the 

cause of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated 

damages at the rate of 0.5% of the contract value per week which is subject to a 

maximum of 5% of the contract value. 

 

15.0     Materials, Appliances and Employees 
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Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work.  Unless or 

otherwise specified all materials shall be new and both workmanship and materials 

shall be of best quality.  The contractor shall at all times enforce strict discipline and 

good order among his employees and shall not employ on the work any unfit person 

or anyone not skilled in the work assigned to him.  Workman whose work or behavior 

is found to be unsatisfactory by the SBI / Consultant/ Consultant he shall be removed 

from the site immediately. 

 

16.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses.  The contractor shall give notices and comply with 

regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 

observes any discrepancy between the drawings and specifications, he shall 

promptly notify the SBI/ - in writing under intimation of the Consultant / Consultant.  If 

the contractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from. 

 

17.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof and get it approved by the Consultant/ consultant 

before proceeding with the work.  If at any time any error in this respect shall appear 

during the progress of the works, irrespective of the fact that the layout had been 

approved by the Consultant / consultant the contractor shall be responsible for the 

same and shall at his own expenses rectify such error, if so, required to satisfaction 

of the SBI. 

 

18.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in 

connection with contract.  He shall make good any such damage, injury, loss, except 

due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 

contractor shall take all precautions for safety and protections of his employees on 

the works and shall comply with all applicable provisions of Govt. and local bodies 

safety laws and building codes to prevent accidents, or injuries to persons or property 

on, about or adjacent to his place of  work.  The contractor shall take insurance 

covers as per clause 26.0 at his own cost.  The policy may take in joint names of the 

contractor and the SBI and the original policy may be lodged with the SBI. 

 

19.0 Inspection of Work: 

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable 

times have free access to the work site and/ or to the workshop, factories, or other 

places where materials are lying or from where they are obtained and the contractor 

shall give every facility to the SBI/ -, Consultant / consultant and their representatives 
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necessary for inspection and examination and test of the materials and workmanship.  

No person unless authorised by the SBI/ Consultant / Consultant except the 

representative of Public authorities shall be allowed on the work at any time.  The 

proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organisation a wing of Central Vigilance 

Commission. 

 

20.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 

shall not directly entrust and engage or indirectly transfer, assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the SBI/ - through the Consultant and no undertaking shall relieve the contractor from 

the responsibility of the contractor from active superintendence of the work during its 

progress. 

21.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Consultant/ Consultant instructions and shall be 

subject from time to time to such tests as the Consultant/ consultant may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour, and 

materials as are normally required or examining measuring sampling and testing any 

material or part of work before incorporation in the work before incorporation in the 

work or testing as may be selected and required by the Consultant/ Consultant. 

 

i) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications 

shall be supplied by the contractor without any extra charges.  If certain items 

proposed to be used are of such nature that samples cannot be presented or 

prepared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Consultant / Consultant.  Before submitting the sample / 

literature the contractor shall satisfy himself that the material / equipment for which he 

is submitting the sample / literature meet with the requirement of tender specification.  

Only when the samples are approved in writing by the Consultant / consultant the 

contractor shall proceed with the procurement and installation of the particular 

material / equipment.  The approved samples shall be signed by the Consultant / 

Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection / comparison at any time.  The Consultant / 

Consultant shall take reasonable time to approve the sample.  Any delay that might 

occur in approving the samples for reasons of its not meeting the specifications or 

other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials 

/ equipment etc. shall be to the account of the contractor. 

ii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such 

test is intended by or provided for in the specification or BOQ. 

iii) Costs of Tests not provided for 

If any test is ordered by the Consultant / Consultant which is either  
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If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Consultant / 

Consultant to be carried out by an independent person at any place other than the 

site or the place of manufacture or fabrication of the materials tested or any 

Government / approved laboratory, then the cost of such test shall be borne by the 

contractor.  

 

22.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him form nay 

risks or from the entire responsibility for the fulfillment of contract.  

23.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 

of the works and as long, thereafter, as the Consultant / consultant may consider 

necessary until the expiry of the defects liability period stated hereto. 

 

24.0 Quantities 

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against 

individual item to any extent subject to maximum variation of the contract value by 

25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of 

prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

 

25.0 Works to be measured 

The Consultant / Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a 

qualified representative to assist the Consultant in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of 

measurements detailed in the specifications. The representative of the Consultant/ 

Consultant shall take joint measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. The contractor or his 

authorised representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance. All the 

corrections shall be duly attested by both representatives. No over writings shall be 

made in the M book should the contractor not attend or neglect or omit to depute his 

representative to take measurements then the measurements recorded by the 

representative of the Consultant / consultant shall be final. All authorized extra work, 

omissions and all variations made shall be included in such measurement.  

26.0 Variations  

No alteration, omission or variation ordered in writing by the Consultant / consultant 

shall vitiate the contract. In case the SBI / -/ Consultant / Consultant thinks proper at 

any time during the progress of works to make any alteration in, or additions to or 
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omissions from the works or any alteration in the kind or quality of the materials to be 

used therein, the Consultant / Consultant shall give notice thereof in writing to the 

contractor or shall confirm in writing within seven days of giving such oral instructions 

the contractor shall alter to, add to, or omit from as the case may be in accordance 

with such notice, but the contractor shall not do any work extra to or make any 

alterations or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without  

previous consent in writing of the Consultant / Consultant and the value of such 

extras, alterations, additions or omissions shall in all cases be determined by the 

Consultant / Consultant and the same shall be added to or deducted from the 

contract value, as the case may be. 

 

27.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Consultant / Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorised extra and shall be 

made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra 

work where   such extra work is of similar character and executed under similar 

conditions as the work priced herein.  

ii)Rates for all items, wherever possible should be derived out of the rates given in 

the priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

works are carried out, otherwise the prices for the same shall be valued under sub-

clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of he 

receipt of the letter of acceptance inform the Consultant / consultant of the rate which 

he intends to charge for such items of work, duly supported by analysis of the rate or 

rates claimed and the Consultant / Consultant shall fix such rate or prices as in the 

circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 

stated then in accordance with the local day work rates and wages for the district; 

provided that in either case, vouchers specifying the daily time (and if required by the 

Consultant / Consultant) the workman’s name and materials employed be delivered 

for verifications to the Consultant / consultant at or before the end of the week 

following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the market rate basis” for material, labour, hire / running charges 

of equipment and wastage etc. plus 15% towards establishment charges, contractor’s 

overheads and profit. Such items shall not be eligible for escalation.   

 

28.0 Final Measurement 
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The final measurement, valuation and payment in respect of the contract shall be 

completed within six months of the virtual completion of the work. 

 

29.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 

satisfaction of the Consultants / SBI/ -, the contractor shall ensure that the following 

works have been completed to the satisfaction of the Consultants / SBI/ -. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.  

c. Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 

the SBI and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. All defects / imperfections have been attended and rectified as pointed out by the 

SBI/ - to the full satisfaction of SBI/ -. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 

shall be entitled to apply to the Consultant / consultant is satisfied of the completion 

of the work. Relative to which the completion certificate has been sought, the 

Consultant/ consultant shall within Fourteen (14) days of the receipt of the application 

for virtual completion certificate, issue a VCC in respect of the work for which the 

VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 

liabilities under the contract including the contractor’s liability for defects liability 

period nor shall the issuance of VCC in respect of the works or work at any site be 

construed as a waiver of any right or claim of the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been 

issued.  

30.0  Work by other Agencies 

The SBI / Consultant / Consultant reserves the rights to use premises and any 

portion of the site for execution of any work not included in the scope of this contract 

which it may desire to have carried out by other persons simultaneously and the 

contractor shall not only allow but also extend reasonable facilities for the execution 

of such work, the contractor, however, shall not be required to provided any plant or 

material for the execution of such work except by special arrangement with the SBI/ -

. Such work shall be carried out in such manner as not to impede the progress of the 

works included in the contract.  

31.0 Insurance of Works 

 Without limiting his obligations and responsibilities under the contract, the contractor 

shall insure in the joint names of he SBI and the contractor against all loss of 

damages from whatever cause arising other than the excepted risks, for which he is 

responsible  under the terms of contract and in such a manner that the SBI and 

contractor  are covered for the period stipulated in clause 28 of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 
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occurring prior to the  period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and  for any loss 

or damage occasioned by the contractor in the course of any operations carried out 

by him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall whenever 

required produce to the Consultant / consultant the policy if insurance and the 

receipts for payment of the current premiums.  

 

32.0 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI/ - against all losses and claims in respect of injuries or damages to 

any person or material or physical damage to any property whatsoever which may 

arise out of or in consequence of the execution and maintenance of he works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever 

in respect of or in relation thereto except any compensation of damages for or with 

respect to:   

a. The permanent use or occupation of land by or any part thereof.  

b. The right of SBI/ - to execute the works or any part thereof on, over, under, in or 

through any lands. 

c. Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

d. Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or 

for or in respect of any claims, proceedings, damages, costs, charges and expenses 

in respect thereof or in relation thereto or where the injury or damage was contributed 

to by the contractor, his servants or agents such part of the compensation as may be 

just and equitable having regard to the extent of the responsibility of the SBI/ -, their 

employees, or agents or other employees, or agents or other contractors for the 

damage or injury.   

 

33.0 Contractor to Indemnify SBI 

The contractor shall indemnify SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the matters referred to 

in the provision sub-clause 26.2 of this clause. 

 

34.0   Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI/ - against any 

action, claim, or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against SBI/ - in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 
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be at liberty, at his own expenses to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to indemnify 

the SBI/ - if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant / Consultant in this 

behalf.   

 

35.0    Third Party Insurance  

Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his 

liability for any material or physical damage, loss or injury which may occur to any 

property including that of SBI/ SBI, or to any person, including any employee of the 

SBI/ SBI, by or arising out of the execution of the works or in the carrying out of the 

contract, otherwise than due to the mattes referred to in the provision to clause 26.0 

thereof.     

 

36.0   Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI/ 

SBI which approval shall not be reasonably withheld and for at least the amount 

stated below. The contractor shall, whenever required. Produce of the Architect / 

consultant the policy or policies of insurance cover and receipts for payment of the 

current premiums.  

36.1  The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 

per occurrence with the number of occurrences limited to four. After each occurrence 

contractor will pay additional premium necessary to make insurance valid for four 

occurrences always.  

36.2 Accident or Injury to Workman 

The SBI/ SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen 

or other person in the employment of the contractor or any sub-contractor, save and 

except an accident or injury resulting from any act or default of the SBI/ SBI or their 

agents, or employees. The contractor shall indemnify and keep indemnified SBI/ SBI 

against all such damages and compensation, save and except as aforesaid, and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto.  

36.3 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI/ 

SBI during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of 

insurance and receipt for payment of the current premium. Provided always a that, in 

respect of any persons employed by any sub-contractor the contractor’s obligation to 

insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 

be insured against the liability in respect of such persons in such manner that SBI/ 

SBI in indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Architect / Consultant when such policy of insurance and 

the receipt for the payment of the current premium. 

36.4 Remedy on Contractor’s failure to Insure: 
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If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of contract, 

then and in any such case the SBI/ SBI may effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that purpose 

and from time to time deduct the amount so paid by the SBI as aforesaid from any 

amount due or which may become due to the contractor, or recover the same as debt 

from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid by 

the SBI/ SBI and which are payable by the contractors under this clause. The 

contractor shall upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 

repair the works destroyed or damaged. In this event all the monies received from 

the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payment in respect of the expenditure 

incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

37.0  Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over 

site or three days from the date of issue of letter of acceptance of the tender by the 

SBI whichever is later. 

38.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 75 days from the date of 

commencement. If required in the contract or as directed by the Architect / 

Consultant. The contractor shall complete certain portions of work before completion 

of the entire work. However the completion date shall be reckoned as the date by 

which the whole work is completed as per the terms of the contract.  

39.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect/consultant may submit a recommendation 

to the SBI/ SBI to grant a fair and reasonable extension of time for completion of 

work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the SBI/ SBI through the Architect / Consultant in writing in detail and his 

justification if any, for the delays. The Architect/Consultant shall submit their 

recommendations to the SBI in the prescribed format for granting extension of time. 

While granting extension of time the contractor shall be informed the period-extended 

time which will qualify for levy of liquidated damages. For the balance period in 

excess of original stipulated period and duly sanctioned extension of time by the SBI/ 

SBI the provision of liquidated damages as stated under clause10.0 of Instructions to 

the Tenderers shall become applicable. Further the contract shall remain in force 

even for the period beyond the due date of completion irrespective whether the 

extension is granted or not. 
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40.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architect / Consultant 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect / consultant too slow to ensure the completion of the whole of 

the work by the prescribed time or extended time for completion the Architect / 

Consultant to expedite progress so as to complete the works by the prescribed time 

or extended time. Such communications from the Architect / Consultant neither shall 

relieve the contractor from fulfilling obligations under the contract nor will he be 

entitled to raise any claims arising out of such directions. 

 

41.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without 

the permission in writing of the Architect/ Consultant, save when the work is 

unavoidable or absolutely necessary for the saving of life or property or for the safety 

of the work in which case the contractor shall immediately advise the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case 

of any work which becomes essential to carry by rotary or double shifts in order to 

achieve the progress and quality of the part of the works being technically required / 

continued with the prior approval of the Architect/ Consultant at no extra cost to the 

SBI/ SBI.  

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance.  

42.0  No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not required the whole or any 

part of the work to be carried out. The Architect / Consultant shall give notice in 

writing to that effect to the contractor and the contractor shall act accordingly, in the 

matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonafide brought to the site of the work by the contractor and 

rendered surplus as a result of the abandonment, curtailment of the work or any 

portion thereof and then taken back by the contractor, provided however that the 

Architect / consultant shall have in such cases the option of taking over all or any 

such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued for SBI/ SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 
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deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in this respect the decision of Architect / consultant shall be 

final. 

43.0 Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect/ consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 

of works or any part thereof for such time and in such manner as Architect/ 

consultant may consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default of 

the contractor, or for safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor 

shall be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account.  

44.0  Action when the whole Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Architect / consultant shall have the power to adopt any of the 

following course as they may deem best suited to the interest of the SBI/ SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect / consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI/ 

SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and materials 

(the cost of such labour and materials as worked out by the Architect /Consultant 

shall be final and conclusive against the contractor) and crediting him with the value 

of the work done, in all respects in the same manner and at the same manner and at 

the same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect / Consultant as to the value of work done shall be 

final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor, if the whole work had been executed by him (of 

the amount of which excess the certificates in writing of the Architects / Consultant 

shall be final and conclusive) shall be borne by original contractor and may be 

deducted from any money due to him by SBI/SBI under the contract or otherwise, or 

from his security deposit or the proceeds of safe thereof, or sufficient part thereof. In 

the event of any of above courses being adopted by the SBI/ SBI the contractor shall 
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have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or 

make any advances on account of, or with a view to the execution of the work or the  

performance of the contract and in case the contract shall be rescind under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until 

the Architect / consultant will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the 

value so certified.  

 

45.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 

Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 

seven days after notice to him to do so, to show to the reasonable satisfaction of the 

Architect/ Consultant the at the is able to carry out and fulfill the contract, and to give 

security therefore if so required by the Architect/ consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by 

or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBI 

through the Architect / consultant or shall charge or encumber this contract or any 

payment due to which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for days after receiving from the SBI 

through the Architect / Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work 

within seven days after written notice from the SBI/ SBI through the Architect/ 

Consultant that the said materials were condemned and rejected by the Architect/ 

Consultant under these conditions; or has neglected or failed persistently to observe 

and perform all or any the acts, matters or things by this contract to be observed and 

performed by the contractor for seven days after written notice shall have been given 

to the contractor to observe or perform the same or has to the determent of good 

workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s instructions to the 

contrary subject any part of the contract. Then and in any of said cases the SBI/ SBI 

and or the Architect / Consultant, may not withstanding any previous waiver, after 

giving seven days notice in writing to the contractor, determine the contract, but 

without thereby affecting the powers of the SBI or the Architect / Consultant or the 

obligation and liabilities of the contractor the whole of which shall continue in force as 

fully as if the contract had not been so determined and as if the works subsequently 
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had been executed by or on behalf of the contractor. And further the SBI/ SBI 

through the Architect / consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or roads use the same 

by means of their own employees or workmen in carrying on and completing the 

work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or 

hinder such other contractor or other persons employed for completing and finishing 

or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or 

the architect / consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days 

after receipt thereof by him the SBI/ SBI sell the same by public auction after due 

publication, and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the SBI/ SBI incidental to the sale of 

the materials etc.  

46.0   Certificate of Payment 

The contractor shall be entitling under the certificates to be issued by the Architect/ 

Consultant to the contractor within 14 working days from the date of certificate to the 

payment from SBI/ SBI from time to time. The SBI/ SBI shall recover the statutory 

recoveries towards Income tax, Work contract tax as per the prevailing bye laws and 

other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 

the progress of works or completion shall not have effect as certificate of satisfaction 

or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or 

any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 

previous certificate.   

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/ 

Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 

property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done 

by him is less than Rs. 12 lacs and maximum 2 bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the 

date of virtual completion and Architect/ Consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a period 

of three months from the date of issue of certificate provided there is no dispute in 

respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

 

47.0 Settlement of Disputes and Arbitration 
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Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or those conditions or otherwise concerning the work or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the 

Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, 

Aligarh -202001(U.P) and endorse a copy of the same to the Architect, within 30 

days from the date of disallowance thereof or the date of deduction or recovery.  

The said notice shall give full particulars of the claim, grounds on which it is based 

and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the 

contractor to the Regional Manager, Regional Business Office- 4, AO – 6 Swarn 

Jayanti Nagar, Aligarh -202001(U.P) in the manner and within the time as 

aforesaid.  The contractor shall be deemed to have waived and extinguished all his 

rights in respect of any claim not notified to the Regional Manager, Regional 

Business Office- 4, AO – 6 Swarn Jayanti Nagar, Aligarh -202001(U.P) in writing 

in the manner and within the time aforesaid. 

iii) Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, 

Aligarh -202001(U.P) shall give his decision in writing on the claims notified by the 

contractor.  The contractor may within 30 days of the receipt of the decision of the 

Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, 

Aligarh -202001(U.P) submit his claims to the conciliating authority namely 

Regional Manager, Regional Business Office- 4, AO – 6 Swarn Jayanti Nagar, 

Aligarh -202001(U.P), for conciliation along with all details and copies of 

correspondence exchanged between him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice 

to the concerned Chief General Manager of the Bank for appointment of an 

arbitrator to adjudicate the notified claims failing which the claims of the contractor 

shall be deemed to have been considered absolutely barred and walved. 

v) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the 

differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole 

Arbitrator appointed by the Chief General Manager of the Bank,  It will also be the 

objection to any such appointment that the Arbitrator so appointed is a Bank Officer 

and that he had to deal with the matters to which the Contract relates in the course 
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of his duties as Bank Officer.  If the arbitrator so appointed is unable or unwilling to 

act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the Chief 

General Manager of the Bank, Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along-with the notice for 

appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 

Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 

re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties.  However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims.  The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties.  The cost 

of the reference and of the award (including the fees, if any of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof, shall be paid and fix or settle the amount of 

costs to be so paid. 

48.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following 

conditions.  

That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ Consultant is unsatisfactory.  

The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangement for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. 

He shall restore the ground to its original conditions after wells are dismantled on 

completion of work or hand over the well to the SBI without any compensation as 

directed by the SBI/ Architect/ Consultant. 
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49.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are to included in his tender 

prices. He shall pay all fees and charges required for the power supply and include 

the same in his tendered rates and hold the owner free from all such costs. He has to 

obtain necessary approval from the appropriate authorities, if required.  

 

50.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to Bank immediately.  

 

51.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work produced in 

accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 

the event any dispute / disagreement the decision of the Architect / consultant shall 

be final and binding on the contractor.  

 

52.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site 

of work and should produce the same for inspection of SBI/ SBI/ Architect/ Consultant 

whenever desired by them. The contractor shall also maintain the records / registers as 

required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 
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53.0 Force Majeure 

a) Neither contractor nor SBI/ SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as butnot to war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 

accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or 

for any other cause beyond the reasonable control of the party affected or prevented or 

delayed. However a notice is required to be given within 30 days from the happening of 

the even with complete details, to the other party to the contract, if it is not possible to 

serve a notice, within the shortest possible period without delay. 

b) As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other such cessation and the 

actual delay incurred in such affected activity adducing necessary evidence in support 

thereof. 

c) From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause 

itself and inability resulting there from having been removed, the agreed time of 

completion of the respective obligations under this agreement shall stand extended by a 

period equal to the period of delay occasioned by such events. 

d) Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall each 

other to decide regarding the future execution of this Agreement. 

 

54.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

comply with the provision of all labour legislation including the latest requirements of all 

the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from 

time to time. 

 

55.0 Accidents 
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The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect / 

consultant. The contractor shall also such report immediately to the competent authority 

whenever such report is required to be lodged by the law and take appropriate actions 

thereof. 

 

 

 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

The scope of work is to carry out “Interior Furnishing Works at SBI ACB IGLAS  

Branch, Aligarh (U.P.)” 

 
 

2.0 Address of Site 

The site is located at SBI ACB IGLAS  Branch, Aligarh (U.P.). 
 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on 
the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for clarification 
from the Architect / Consultant before proceeding with the work. 

 
4.0 Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 
writing from the Architect / Consultant. 

 
5.0 Construction Records 

 The contractor shall keep and provide to the Architect/ Consultant full and accurate 
records of the dimension and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
constructed. 

 
6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect/ Consultant 
such supports as may be required to protect effectively all structures and protective 
guards to trees which may be endangered by the execution of the works or otherwise 
take such permanent measures as may be required by the Architect to protect the 
trees and structures. 
 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the architect/ consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor shall 
carry out the modifications relating to strength, if required by the Architect/ Consultant 
may require in accordance with the conditions of contract at his own cost. The 
contractor shall be solely responsible for the stability and safety of all temporary 
works an unfinished works and for the quality of the permanent works resulting from 
the arrangement eventually adopted for their execution. 
 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 
no extra cost and as directed by the Architect/ Consultant.  The contractor shall also 
responsible for proper maintenance of this access road and would take all care to 
see that existing services, if any, are maintained in working order at his own cost.  
The laying and maintaining the temporary roads within the site area shall be the 
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contractor’s responsibility and the contractor shall take such measures that are 
necessary and as directed by the Architect/ Consultant. 
 

9.0 Water, Power and Other Facilities 

a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers.  If necessary, the contractor has to 

sink a tube well / open well and bring water by means of tankers at his own cost 

for the purpose.  The SBI/ SBI will not be liable to pay any charges in connection 

with the above. 

 The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

 The contractors for other trades directly appointed by the SBI/ SBI shall be entitled 
to take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for 
drainage and water connection for construction purposes shall be borne by the 
contractor and charges payable for permanent connections, if any, shall be initially 
paid by the contractor and the SBI will reimburse the amount on production of 
receipts. 

 
b) The SBI/ SBI as well as the Architect / Consultant shall give all possible 

assistance to the contractors to obtain the requisite. 

 
c) Permission from the various authorities, but the responsibility for obtaining the 

same in time shall be of the contractor. 

 
10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves 

in connection with the work at the site own cost after getting the approval from the -

architect / consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the architect / 

consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra cost.  
It is also the responsibility of the contractor to obtain statuary approvals for providing 
the above facilities.   

11.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

12.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of works. 

 
13.0 Fire Fighting Arrangements 
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i) The contractor shall at all times provide suitable arrangements for the fighting 

at his own cost. For this purpose he shall provide requisite number of fire 

extinguishers and adequate number of buckets, some of which are of be 

always kept filed with sand and some with water. These equipment shall be 

provided atsuitable prominent and easily accessible places and shall be 

properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not 

limited to the following :   

 
 

a) Proper handling, storage and disposal of combustible materials and 

waste. 

b) Worked operations which can create fire hazards. 

c) Access for the fire fighting equipment’s. 

d) Types, number and location of containers for the removal of surplus 

materials and rubbish. 

e) Type size, number and location of fire extinguishers or other firefighting 

equipment. 

f) General housekeeping. 

 
 

14.0 Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication 
between the Architect/ Consultant. Any communication relating to the works may be 
conveyed through Records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract. Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the Architect/ Consultant as and when demanded. Any instruction which 
the Architect/ Consultant may like to issue to the contractor or the contractor may like 
to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor 
may like to bring to the Architect/ Consultant two copies of such instructions shall be 
taken from the site order book and one copy will be handed over to the party against 
proper acknowledgment and the second copy will be retained for their record. 

 
15.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative along with the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings and 
ensure all follow up actions. Any additional review meetings shall be held if required 
by the Architect/ Consultant. 

 
16.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect/ Consultant at his own cost. It 
is the responsibility of the contractor to obtain from the locate authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the construction 
site or any other off-site activities borrow pits has been properly disposed off. 
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17.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 
other specialists contractors of other sub contractors to enable them to prepare their 
own shop drawings and pass on the information with sufficient promptness as will not 
in any way delay the works. 

 
18.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating there in the name of the project and other details as 
given by the Architect/ Consultant at his own cost remove the same on completion of 
work. 

 
19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in advance. 
 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect/Consultant. The Architect / 

Consultant will issue two sets of drawings to the contractor for the item for which 

some changes have been made. From the approved drawings as instructed by the 

SBI / SBI/ Architect / Consultant. The Contractor will make the changes made on 

these copies and return these copies to the Architect/ Consultant for their approval. 

In case any revision is required or the corrections are not properly marked the 

Architect/ Consultant will point out the discrepancies to the contractor. The contractor 

will have to incorporate these corrections and /or attend to discrepancies either on 

the copies as directed by the Architect/ Consultant and resubmit to him for approval. 

The Architect / Consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing 

prepared by him wherever the changes are made by the SBI/ SBI Architect/ 

Consultant. And submit two copies of such modified drawings to the Architect/ 

Consultant for approval. The Architect/ Consultant will return one copy of the 

approved drawing to the Contractor.  

 
21.0 Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own 
cost. The Architect/ Consultant may approve any make / agency within the approved 
list as given in the tender after inspection of the sample / mock up. 

 
22.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 
materials for the work. All wastage’s and losses in weight shall be to the contractors 
account. 

 
23.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipment’s plant and other things required for the contact. All 
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the 
contractors account and the SBI shall not be required to pay any additional or extra 
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amount on this account. Variation of taxes, duty fees, levies etc if any, till completion 
of work shall be deemed to be included in the quoted in the quoted rates and no 
extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till 
completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or octroi is imposed under as statue or law during the currency of 
contract the same shall be borne by the contractor. 

 
24.0 Acceptance of Tender 

The SBI/ SBI shall have the right to reject any or all tenders without assigning any 

reason. They are not to bound to accept the lowest or any tender and the tenderer 

shall have no right to question the acts of the SBI/ SBI. However, the adequate 

transparency would be maintained by the SBI/ SBI. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SAFETY CODE 

• First aid appliances including adequate supply of sterlised dressing and cotton wool 

shall be kept in a readily accessible place. 

• An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

• Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground. 

• No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm (Clear) and the distance between two adjacent 

rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 

be engaged for holding ladder. 
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• Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent to fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be one meter. 

• No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

• Workers employed on mixing and handling material such as asphalt, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand-gloves. 

• Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves. 

• I)  No paint containing leads or lead products shall be used except in the form of 

paste or readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

• Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during the periods of 

cessation of work. 

• Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 

• The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects. 

 

 

 

 

 

 

 
 
 
 

 
SPECIFICATIONS 

 
1. All the works specified and provided for in the schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be 
executed in accordance with the technical specification, workmanship, quality control, 
as prescribed (though not enclosed in this document) in the specification & codes, 
with up to date amendments, in the following order:- 

 
a) CPWD/ DSR 

 
b) IS (BIS) Codes 
 

2. All works under this contract (wherever grey cement is used) have to be executed in 
OPC.  
 



48 

 

3. The quantities given in the tender are approximate. However the payment shall be 
made on the basis of actual measurements taken on site and in conformity with 
CPWD Specification and BIS Codes. It is clarified that all quantities are subject to 
change and no claims whatsoever on this behalf shall be entertained. 
 

4. All materials used in the works shall be of their respective kind and quality specified 
in the tender document or approved by the SBI and/ or Architect and shall comply 
strictly with the requirements of the latest specifications of CPWD and Indian 
Standard Codes. 

 
5. The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for 
guidance only). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running 

Bill_________________  

were made have been taken jointly on _________ and are recorded at pages 

_________________of  

Measurement 

BookNo.____________________________________________________________

_. 
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Date & Signature of   Date & Signature of    Date & Signature 

Contractor.   Consultant’s Representative              of Site Engineer 

    (Seal)     

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 

 

 

 

 

CONSULTANT          SITE ENGINEER/ BANK’s 

ENGINEER 
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RUNNING A/C BILL 

 

Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:  ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 

Sr. 

No. 

 

 

 

Item 

descripti

on 

 

 

 

Uni

t 

 

 

 

 

Rat

e  

(Rs.

) 

 

 

 

 

As per 

Tender 

 

 

Upto 

Previous 

R/A Bill 

 

Upto Date 

(Gross) 

 

 

Present 

Bill 

 

 

Remark

s 

 

 

 

 

Qty

.          

Amt

. 

                 

(Rs.

) 

 

Qty.          Amt

. 

                 

(Rs.

) 

 

Qty

.          

Amt

. 

                 

(Rs.

) 

 

Qty

.          

Amt

. 

                 

(Rs.

) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       

 

 

 

 

     

 

Note:  1.  If Part Rate is allowed for any Item, it should be     

   Net value since 

     Indicated with reasons for allowing such a Rate.     

   Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

           

 Date & Signature of Contractor 

 

 

 

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

• Name of the Contractor 

• Name of the Work as given in the Agreement 
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• Agreement W O 

• Tender Amount 

• Date of Commencement of Work 

• Period allowed for Completion as per Agreement 

• Date of Completion as per Agreement 

• Period for which Extension of Time has been given 

 

    Date  Month                       Year 

• 1st Extension vide Bank’s Letter No 

• 2nd Extension vide Bank’s Letter No 

• 3rd Extension vide Bank’s Letter No 

 

• Reasons for which extensions have been previously given 

(Copies of the previous applications should be attached) 

 

• Period for which extension is applied for and the reasons 

thereof including hindrances, time for extra work assigned, if any etc. 

 

 

 

 

 

Signature of Contractor & Seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PERFORMA OF HINDERANCE REGISTER 

 

 

 Name of Work :    Date of State of Work: 

 

 Name of Contractor:    Period of Completion: 
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 Agreement No :    Date of Completion: 

 

 

Sr 

No 

Nature of 

Hindrance 

Date of 

occurrence 

of 

Hindrance 

Date of 

which 

Hindrance 

was 

removed 

Period of 

Hindrance 

Signature 

SE / PE 

Remarks 

1 2 3 4 5 6 7 

  

 

     

  

 

     

  

 

     

  

 

     

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 
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Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             

B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the 

contractor to the site of the work and no advance on any quantity of any of this item is 

outstanding on their security, (ii) that the materials are of imperishable nature and are all 

required by the contractor for use in the work in connection with the items for which rates of 

finished work have been agreed upon. 

 

 

Dated         Signature of Site 

Engineer 

               Preparing the Bill 

 

      

          Designation_______ 

 

                 Dated Signature of 

               Bank’s Consultants 

 

 

(Name of the Consultants) 

        

 ________________ 

 

Dated                  Signature of 

Contractor 

 

 

 

 

 

 

LIST OF APPROVED BRANDS/ MAKES 

One of the following make of the material shall be used. The contractor will have to get the 
sample approved from the Architect/ Bank’s Engineer whose decision shall be binding on the 
contractor. The condition is also applicable for any material, not mentioned in the 
specification or schedule of work. No deviations are allowed in these even during/ after 
Tender. 
 
 

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
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Bell 

2 Ceramic wall Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
Bell 

3 Ceramic floor Tiles 
(antiskid) 

Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
Bell 

4 False Flooring                                                   Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion 
Sections  

Jindal/ Hindalco/ MAAN 

8 Commercial/ Fire retardant 
Plywood 

Century/ Greenpanel/ Duro/ Alpro/ Green  

9 Laminates (1.00 mm thk.) Greenlam/ Century/ Sunmica/ Archidlam 

10 Veneer    Century/ Durian/ Archid/ Duro/ Green 

11 Drawer Sliding/ Patch  
Fittings   

Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ 
Ozone/ Haffelle 

12 Floor Spring/ Door Closer                           Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/ 
Haffelle 

13 Triple Computer Monitor 
Mount/ Stand Arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Century/  Archid/ Greenpanel/ Duro 

15 WPC FRAME                                       Alstone / Echon/ Green/ Duro 

15 Texture Interior Paint                               Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer 
Drawer                        

EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  
  

Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 
Glass Co. Ltd./ Saint Gobain 

19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre/ Gypsum 
board False Ceiling 
  

Armstrong/ Indian Gypsum Board/ Gypro 

21 ACP Panels/ Sheets 
  

Alubond/ ALU Decor/ Alstrong/ Alstone 

22 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet 
India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas 

24 Corian Corian/ LG/ Luxor Durlax 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 
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27 MDF (IS 12406) Greenpanel/ Action Tesa/ Century/Archid 

28 Block board/ ply Green/ Century/ Archid 

29 HDHMR BOARD Green/ Century/ ACTION TESA/ ARCHID 

30 SS PROFILE EURO PRATEEK/ GLO/ TREAND 

31 Acrylic Sheet Corian Du pont/ LG/  granium 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL OF QUANTITY 

PREAMBLE: 

 

TO BE READ ALONG WITH DRAWINGS. 

 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ 

ANY NUMBER OF FLOORS, OR ANY QUANTITY. 
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4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 

STANDARD CODES UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 

QUALITY UNLESS OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF 

ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY 

APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER 

DRAWING, INSTRUCTIONS AND APPROVAL OF THE CONSULTANT/ BANK’S 

ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY 

DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST 

PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN 

QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING 

WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, 

PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / 

SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 

CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL 

ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES 

OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. 

NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 

INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 

CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 

RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 

FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, 

DIFFICULTY IN EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY 

IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN 

BROUGHT TO THE NOTICE OF THE CONSULTANT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC 

RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE 

TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM 

THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE 

CONSULTANT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED 

WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) 

(WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / 

BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE 

SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT 

SITE ON THEIR OWN COST.  
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(Refer Annexure /section in e-tender portal for detailed Bill of Quantities) 
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AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF CONTRACTOR 

 

DATE:                                                                                             SEAL: 

 

 

 

 

 

 

 

 

TENDER DRAWINGS 

 

 

 

(Refer Annexure/ Section in e-tender portal for Tender Drawings) 

 


