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STATE BANK OF INDIA 

 
PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 
SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 
 

SBI INVITES TENDER FOR 
 

ELECTRICAL WORK FOR REPLACING 11KV INDOOR TYPE OCB WITH VCB AT  

SBILD SALTLAKE 

Last Date & Time for submission of Tender (Offline) :  22.07.2026 UPTO 2:00 PM 

Date & Time of Opening of Tender (Technical Bids)   : 22.07.2026, at 3.00 PM 

 

Tender Submitted By: 

Name of Contractor :   ………………………                                 

Address :…………………………………………. 

GSTIN:……………………………………………..                                                   Date: 

Note: 

1. Bidders are requested to submit all the relevant documents mentioned in the technical bid.  

2. No further queries will be entertained for submission of documents.  

3. Insufficient documents along with the tender will lead to disqualification of the bidder. 

 
 

Signature of Bidder with seal 
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PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI invites application cum sealed Tender (On Item Rate Basis) in two bid (Technical & 
commercial bid in separate envelopes) from Experienced HT Vendors having experience in 
installation of VCB with panel for Replacement of 11KV Indoor Type OCB with VCB at SBILD 
Saltlake,  through our website Portal www.sbi.bank.in under procurement news. The Details of 
the Tender are as under. 

SI.  Description-1 Description-2 

1 Name & Location 
of work 

ELECTRICAL WORK FOR REPLACING 11KV INDOOR TYPE OCB 
WITH VCB AT SBILD SALTLAKE 
 

2 Tenders shall 
remain valid for 

90 days from the date of opening of tenders. 
 

3 Time allowed for 
completion of all 
Supplies at site  

15 days (including Sundays and Holidays) from the Date of Issue of 
the Work Order   
 

4 Last date and 
time of 
submission of 
tender 

2.00 PM on or before 22.07.2026 

5 Date & Time of 
opening of 
Tender(Technical 
Bids) 

3.00 PM on 22.07.2026. In case the tender opening date is 

declared as holiday / lock-down, the tender will be opened in the next 

working day at the same time. 

6 Address for 
submission of 
Tender 
Document where 
tender will be 
opened 

Office of, 
The Assistant General Manager, (P&E),  
State Bank of India, Local Head Office,  
Block-B, 9th Floor, Samriddhi Bhawan, Kolkata-700001 

7 Earnest Money 
Deposit (EMD) 
(Valid MSME in 
this relevant 
category are 
exempted from 
EMD) 

Rs.7000 /- (Rupees Seven Thousand only ). 
by means of Demand Draft/BC  (Original DD/BC to be deposited at 
the office of SBI, P&E Dept, LHO Kolkata in favor of State Bank of 
India.  payable at Kolkata in a sealed envelope on or before up to 
2:00PM on 22.07.2026)(MSE Exemption shall be considered for 
relevant category) 

 

8 Defective liability 
period 

12 months from the date of virtual completion of work 

9 Liquated 
Damages 

0.5% per week subject to a maximum of 5% of contract value 

10 Approximate 
Estimated cost of 
the project. 

Rs. 7,20,000.00 + GST As Applicable 
 

11 Initial Security 2% of the Accepted Contract Price (Work Order Value), rounded up to 
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Deposit (ISD) nearest thousand rupees. EMD will be returned to the successful 
bidder on receipt of ISD. 

12 Total Security 
Deposit (TSD) in 
the form of 
Retention Money 
(RM) 

5% of the final bill amount including ISD. ISD will be retained with us 
for a defect liability period i.e, 6 months from the date of final bill. No 
interest will be paid for the said ISD. 
 

13 Availability of 
Tender 
Documents 

Tender documents are to be downloaded from the Bank’s website 
(www.sbi.bank.in)   

15 Value of Interim 
Certificate 

No advances on materials / plant / machinery or mobilization advance 
shall be paid under any circumstances. 

16 Deduction of 
Income Tax and 
GST 

A) if applicable, TDS or Income Tax will be deducted at source as per 
Govt. Guidelines. 

B) GST is payable, if applicable GSTTDS shall be deducted as per 
norms  

B) The contractor should comply with the following. 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the amount of GST 
levied at applicable rate as per GST provision 
iii. Contractor should timely file his GST return in accordance with GST 
provisions to enable the Bank to claim the credit of GST paid to the 
contractor. 

17 For any details, 
please contact 

1) Er. Harish Kumar, Chief Manager (Electrical) - 9663244644 
 

2) Er. Chandrashekar , Manager (Electrical) - 9701472815 

19 Corrigendum Corrigendum, if any, is to be followed as published in website only. 
 

20 Any additional 
Information 

The estimated rates as per the Break-up Of Quantities (BOQ) uploaded 
in this tender are inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes & charges, cost of the insurances 
as specified in the tender, cost towards testing of materials supplied, 
wastages, Octroi, machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, GST on work 
value will be paid extra as applicable. 

Note-  

1.     Original EMD To Be Submitted At our Office In sealed Cover  along with all signed 
copies as discussed in technical bids. 

2.   Name of work and name of vendor to be mentioned in the cover. 

3.    We strongly recommend the bidders should read all the T & C of bids & work scopes 

4.  The work  shall be strictly executed as per the Bank’s approved policy and  Technical 
Parameters shall  be adhered strictly. If Materials having any Defects , it shall be replaced 
immediately  
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5. Bidders shall submit hard copy of Required Documents such as Signed Technical 
Bid(first  is required to be submitted physically during tender submission except bank’s 
draft  for Earnest Money Deposit (EMD) & Price Bid in separate envelopes. Only L1 bidder 
will be asked to submit the signed hard copy of all the pages of NIT in due course before 
issuing work order. 

6. State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without 
assigning any reason.  

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates 
(i.e. quotating beyond 10 % from estimated cost)  will be asked to submit rate analysis or 
Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D 
issued by any scheduled Bank as per draft supplied by the Bank, within a period of one week 
before awarding the work. The amount of said Bank Guarantee shall be equal to the difference 
between 90 % of estimated cost of project and tender amount quoted by the contractor. 
This Bank Guarantee/D.D will be treated as an additional security deposit for due fulfillment of 
contract and will be retained by the SBI for entire completion period of the project. The contractor 
shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to 
undertake the job within stipulated time or leave the same incomplete or carryout substandard 
job, the bank will be at liberty to forfeit the said initial security deposit and additional security 
deposit by invoking the Bank Guarantee/en-cashing the DD. And if the rate analysis submitted 
by the vendor found to be non-satisfactory & rates are non-reasonable then the vendor 
shall be debarred from participating in any further Tendering process (for next 6 months) 
to be conducted by establishments under SBI LHO Kolkata.   

Sd/- 

Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 
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IMPORTANT NOTES 

1. The Bank reserves the right to reject any or all the tenders without assigning any reason 
whatsoever. 

2. Sealed Tenders are invited Capable vendors having executed installation of VCB with 
panel i.e., Part – I [Technical Bid ]+Part – II [Price Bid], to be submitted offline 
at 9th Floor,B-Block,Samriddhi Bhavan,LHO Kolkata,SBI 
 

 
Hard Copy of Technical bids & Price bids with EMD in original should be 
submitted to Office as above” 

 
Part – I (Technical Bid): Technical Bid will  be available online for downloading of 
documents in the portal as stated above and is to be submitted offline the address as 
mentioned above. 
and  

 
Part – II Price Bid: This shall contain the Price Bid. The contractors can view the 
Tender Opening Details through website Portal www.sbi.co.in under procurement 
news. 

4 The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or 
submission of bids not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

5 In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 
be opened on the next working day at the same time. Again, corrigendum, if any, are to 
be   followed from www.sbi.bank.in 

6 No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the Price Bid. 

7 Tenders received without EMD shall be summarily rejected. 

8 SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

9 The intending bidders are to quote their offers item wise in all the items of price bid. If 
vendor fails to quote their price in any of the items of price bid , the price quoted by the 
vendor will be assumed as “Zero”. Vendor will be bound to execute the work of the item 
& the work value of that item will be zero.  

10  Any abnormal increase from the quoted price / cost will not be accepted 

11 5% of the value of the work executed will be retained as Security Deposit and will 
be refunded on satisfactory completion of Defect Liability Period, i.e., 12 (twelve) 
months from the date of completion of work. No interest shall be payable on 
Security Deposit. 

12 Rates quoted shall be inclusive of providing necessary arrangements for satisfactory 
protection of furniture / flooring / electrical fittings / Bank’s any other property during 
execution of the work. 

 Rates shall be inclusive of cost for disposing debris and any other unserviceable materials 
as per direction and inconformity with the Local or any other govt. authorities’ rules. 

 Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, 
walls, etc., after completion of work. 

 In case of any poor quality of work or substandard materials used for the purpose, shall 
be replaced as per instructions without any extra cost. 
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Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, 
either in part or whole without assigning any reason(s) for doing so 
and no claim/correspondence shall be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities 
of any item and contractors have to execute the same at the quoted 
rates. 

 The application forms must be submitted in a prescribed format as laid 
down in the enclosed Annexures.  

 

 
 
Yours Faithfully, 
 
 
. 

Sd/- 

 
Assistant General Manager (P&E.) 
 
SBI, P&E Deptt., LHO Kolkata 
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INSTRUCTIONS TO THE TENDERERS 

1. Site and its location:- As mentioned above. 
2. Tender documents 
The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. *) Instructions 
to tenderers, *) General conditions of Contract, *) Special conditions of Contract, 
*) Additional Specifications, Drawings, *) Price bid 
 

***** IMPORTANT NOTE: 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

The tender documents are not transferable. 
3. Site Visit:  
The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work  
4. Earnest Money:  
As mentioned in NIT. 
5. Initial/ Security Deposit :  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value by means of DD drawn in favour of SBI Payable at Kolkata within a period of 7 days 
of acceptance of tender.  
6. Total Security Deposit:  
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD). Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e., 
deduction from each running bill account will be @10% till Total Security Deposit (TSD) 
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall 
be paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified 
in the contract (12 months from the date of Supply) 
 
7. Additional Security Deposit: In case L-1 bidder quoting abnormally low / erratic 

rates (i.e. quotating beyond 10 % from estimated cost)  will be asked to submit 
rate analysis or Additional performance guarantee (APG) or both in the form of 
Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the 
Bank, within a period of one week before awarding the work. The amount of said Bank 
Guarantee shall be equal to the difference between 90 % of estimated cost of project 
and tender amount quoted by the contractor. This Bank Guarantee/D.D will be 
treated as an additional security deposit for due fulfillment of contract and will be 
retained by the SBI for entire completion period of the project. The contractor shall 
undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails 
to undertake the job within stipulated time or leave the same incomplete or carryout 
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substandard job, the bank will be at liberty to forfeit the said initial security deposit and 
additional security deposit by invoking the Bank Guarantee/en-cashing the DD. 

 
 
8.  Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 15 days from the date of award of work.  

 
9.  Validity of tender:  
Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
TENDER . If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not accurate, SBI / Competent Authority 
has the right to accept/reject any/all tenders without assigning any reasons 
whatsoever.         
                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within 

the stipulated period of time, our Security deposit will be forfeited. 

 Place: 

Date:        Signature of Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Tender ID: KOL-HK-2026-07-06                                                                   Date:- 16.07.2026 

 

Page 9 of 30  

 
FORM OF TENDER 

 
To , 
 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata 
Dear Sir, 
SUB- ELECTRICAL WORK FOR REPLACING 11KV INDOOR TYPE OCB WITH VCB AT SBILD 
SALTLAKE 
  
1. I/We refer to the tender notice issued by the bank for above work. In connection 
with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, conditions of contract, specifications, and bill of 
quantities at the respective rates quoted in the bill of quantities.  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in 
part, to 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed 
hereto.  
b) Complete the works within 15 days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for 
empanelment. 
5. We also declare that SBI may take any official actions , 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 10 days from the date of receipt  
Or 
iii) If the work is not commenced within 15 days after issue of work order or handing 
over of site whichever is later.  
5. I/We understand that you are not bound to accept the lowest or any tender you 
receive.  
6. Name of Partners/Directors of our Firm : 
 i)  
ii)  
iii)  
Yours faithfully 
Signature: 
Designation: 
 
Name of Partner/Director of the firm authorized to Sign or Name of person having 
power of attorney to sign the contract                                                                           
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 
a)      Signature: 

Name: 

Address: 

b)       Signature: 
Name:           
Address: 
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1. Minimum Eligibility Criteria: 

The Eligibility Criteria for Pre-Qualification of bidders is as under, those who qualify the conditions 
and qualification criteria, is eligible to participate further in tendering process: 
a. The bids fulfilling the following Minimum Eligibility criteria shall be the eligible bids and entitled 

for further evaluation, based on Quality Cost Based Selection. The Bidders not fulfilling the 
Minimum Eligibility criteria shall be rejected summarily and will not be further evaluated. No 
communication shall be entertained by Bank with regard to rejected bids. The Service 
Contractor should be capable of providing various services under one roof.  

 
b. The participating Bidder should mandatorily have a Permanent Office set up in Kolkata, 

documentary evidence is necessary to submit with address proof, GST no of West Bengal 
etc . 

 
c. The Bidders should have an average annual turnover of at least Rs.2.20 Lakhs (Rupees 

Two Lakhs Twenty Thousand) during last three financial years.Duly certified copies of the 
charted accountant with audited Annual Balance sheets, Profit Loss statements, Average 
Annual Turnover of last three financial years :to be submitted in support of claims. 

 
d.  Registration: The Bidder should be registered with the Income Tax. 

 
e. The Bidder should have successfully completed similar works of the following magnitude 

during the last seven years ending 30.06.2026 for Public Sector Undertakings / Govt 
Organizations /reputed Private Sector /IT Companies/ Banks/ Reputed national/ Multi-National 
Companies etc  

 
(if the submitted documents are not supporting relevant work experiences, Bank 
reserves right to reject the bid} 

 
i. One similar work costing not less than the amount equal to 80% of the estimated cost 

(i.e.Rs.5.8 lakhs). 
            OR 
 

ii. Two similar works each costing not less than the amount equal to 50% of the 
estimated cost( Rs.3.6 lakhs). 

                        OR 
 

iii. Three similar works costing not less than the amount equal to 40% of the estimated 
cost (Rs. 2.9 lakhs). 

 
Similar works means “Installation of 11KV Indoor type VCB with panel  in the substation 

of Public Sector Undertakings / Govt Organizations /reputed Private Sector/ IT 

Companies/ /Banks/ Reputed national/ Multi-National Companies”. Work orders without 

completion certificate will not be considered for further processing. 

f. The Firm should have Proper office setup in Kolkata and shall have a valid GST 
Registration No of West Bengal(mandatory), failing which application shall be straight 
way rejected(No undertaking  is going to be entertained) SBI may, at its discretion, inspect the 
offices for confirmation.  
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g. Satisfactory performance Certificate of completed similar projects as per the format enclosed + 

during last 7 years from Public Sector Undertakings / Govt. Organizations /reputed Private 
Sector/ IT Companies/ Banks/ Reputed national/ Multi-National Companies etc. 

 
h. The Bidder firm should have valid PAN Card. Copies of supporting documents to be attached. 
 
i.  Tenders are not allowed from the firms which are found guilty of malpractice, misconduct in 

any Department, Govt. or by any local authority, Other State Government/Central 
Government's organizations. 

 
j. SBI reserves the right to verify the certificates, documents submitted and the quality of the 

services provided by the tenderer at the respective employer’s premises, as per his discretion. 
 

k. The vendors should submit valid OEM authorizations for VCB. 
  

l. Conditional tenders are not acceptable. 
 

m. Electrical contractor license for HT Electrical works. 
 

n. The Bidder should not have been blacklisted by the Govt. of India Organizations / PSU / PSE / 
Govt. Depts./reputed Private Sector IT Companies etc. for breach of any applicable laws or 
violation of regulations or breach of contractual agreement or rendering unsatisfactory 
professional services during the last 7 (seven) years. (Self-declaration to be submitted by the 
bidder along with their application which may at Bank’s discretion shall be verified). 
 

02. Other Terms and conditions:  
 
a. Before submission of the bid, the bidders must thoroughly verify the eligibility criteria and 

ensure fulfilling all the terms and conditions. The copies of the relevant documents and 
certificates in proof of eligibility criteria, wherever required, are to be submitted, failing which 
the bids are liable to be rejected. 

b.  Bids which are incomplete and / or non-responsive will be rejected during evaluation. Bidders 
are requested to ensure that they provide all necessarily details while submitting the 
bids. 

c. SBI reserves the right to accept / reject the offers or cancel the whole proceedings without 
assigning any reason whatsoever. 

d. Late / Delayed offers shall not be accepted under any circumstances. 
e. Incomplete offers will be summarily rejected. In case the specified date for the submission of 

offers being a holiday or declared holiday for SBI, the bid-closing deadline shall stand extended 
to the next working day up to the same time. 

f. SBI shall not be responsible for delayed submission or non- submission of bid due to any 
reason whatsoever. The bidders are requested to submit the bid well before the due date 
& time of submission. SBI shall not be responsible for any technical problem in the postal 
delay etc. 

g. The SBI reserves the right to examine/ verify the supportive documents/reports furnished by 
the bidders by inspection of their work sites through visit by its officers and /or technical Bank 
appointed by the SBI. 

h. If any information or document provided in the response to this pre-qualification bid is found to 
be wrong subsequently, the bidder shall be disqualified. 

i. The confidentiality of any or all the information shared in this context to the bidders has to be 
maintained and shall not be disclosed to any other agency without written permission from SBI. 
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j. This pre-qualification bid is not an offer by SBI, but an invitation for bidder’s response. No 
contractual obligation whatsoever shall arise from the EOI process. 

 
 
13. Process for Evaluation of Bids: 
 
a. The Bids will be initially evaluated for the eligibility based on the documents submitted in 
support of eligibility criteria specified hereinbefore and accordingly bidders fulfilling the various 
criteria shall be shortlisted. 
 
b. All bidders shall be advised that Technical & Price bids to be submitted at  Physical/Manual 
mode to the office of the Assistant General Manager (P& E) at below address  : 
 
Submission of Bids: 
 
To, 
 
Assistant General Manager, 
Premises & Estate department, local head office, Kolkata, Samriddhi  
Bhavan, Block b, 9th floor, #1, strand road, Kolkata – 700 001, West Bengal. 
 
In case of any technical clarification, bidders can contact: - 
  
Chief Manager -Elect, Cell -9663244644 
Manager – Elect, Cell -9701472815 
 

14. SBI reserves the right to accept any or reject all the applications without assigning any 

reasons therefore, no correspondence shall be entertained in this regard. 

 

15. The decision of SBI in this regard shall be the final and binding. 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities 
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 
be carried out as per standard specifications and under the direction of SBI / Bank. 
 
1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at 
“State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head 
Office at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West 
Bengal and includes Client’s representative, successors & assigns. 

ii) Bank: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the Tendering vide this  

NIT , and his / their heirs, legal representatives, assigns and successors.   
iv) Site : As mentioned above where the work is to be executed as per the lay-out plans and 

drawings including any other building (s) thereat allotted by the Bank for the Contractor’s use. 
 
v) Site Engineer: The Site Engineer shall be the person / organization appointed by the Bank for 

adstration of construction work. 
vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings or any other instruction, which may be given 
by the Bank, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Bank, shall be given access to such drawings or schedule 
of quantities whenever necessary. Detail fabrication drawings where required are to be prepared 
by the Contractor and have these approved by Bank before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 15 days 
ahead from the time when it is required for implementation so that the Bank may be able to give 
decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 

 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or 
in Provincial Insolvency Act or any amending statutes. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 
part of this contract. 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 
 

SCOPE: The Work Consists REPLACEMENT OF 11KV INDOOR TYPE OCB WITH VCB AT 
SBILD SALTLAKE in Accordance With The Drawings And “Schedule Of Works”. It Includes 
Furnishing All Materials   Completion Of The Work In conformity with designs, drawings, 
specifications, bill of quantities, etc.  Should any detail, essential for efficient completion of the 
work be omitted from the drawings / specification, it shall be the responsibility of the contractor to 
inform the Bank and to furnish and install such detail with Bank’s concurrence, so that upon 
completion of the proposed work the same becomes acceptable. 
Bank may in their absolute discretion issue further drawings and / or written instructions, details, 
directions and explanations, which are here after collectively referred to as “The Bank’s / Bank’s 
instructions” in regard to: 
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a. The variation or modification of the design quality or quantity of work or the addition or 

omission or substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and 

/ or specification. 
c. The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s /  
instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days.  No work, for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up without written 
permission of the Bank.  Rates of items not mentioned in the priced schedule of quantities shall be 
fixed by the Bank in consultation with the Bank as provided in Clause “Variation”. 

 
2. DETAILED DRAWINGS AND INSTRUCTIONS: The Bank through its Bank shall furnish 

with reasonable promptness additional instruction by means of drawings or otherwise 
necessary for proper execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true documents thereof and reasonably inferable 
therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without 
proper drawings and instructions. Immediately after receipt of the work order of the contract, the 
contractor shall prepare a progress schedule and submit the same to the Bank through the Bank 
for approval which shall indicate the dates for the starting and completion of the various stages of 
constructions. 

 
3. COPIES FURNISHED: The Contractor on the signing hereof of the Contract shall be 

furnished by the Bank through its Bank free of charge with a copy of the priced schedule of 
quantities / rates, two copies of each of the said drawings and one copy of specification and 
two copies of all further drawings issued during the progress of the work. Any further copies of 
such drawings required by the contractor shall be supplied on payment by the contractor of the 
charges therefor. 
 

5. OWNERSHIP OF DRAWING: All drawings, specification and copies thereof furnished by 
the Bank through its Bank are the property of the Bank. They are not to be used on other 
work, and with the exception of the signed contract set, are to be returned to the Bank on 
request on completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / BANK’S INSTRUCTIONS: 
If the contractor after receipt of written notice from the Bank requiring compliance of any 
instructions within ten days fails to comply with such instructions, the Bank through the Bank may 
employ other person, to carry out any such instructions whatsoever that may be necessary to give 
effect thereto and pay all cost in connection therewith.  The contractor shall either pay the Bank 
the cost incurred by the Bank in connection therewith or the Bank may release the cost from any 
money due or to become due to the Contractor. 

 

 Owner’s Right to Terminate the Contract: If the contractor being an individual or a firm 
commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an incorporated 
company shall have an order for compulsory winding up voluntarily or subject to the 
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supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable 
satisfaction of the Bank that he is able to carry out and fulfill the contract and to give security 
therefore if so required by the Bank. 
Or, if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. 

 
Or, shall assign or sublet his contract without the consent in writing of the SBI through the 

Bank or shall charge or encumber this contract or any payment due to which may become due to 
the contractor there under: 

(a)has abandoned the contract, or, 
(b)has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 15 days after receiving from the SBI through the 
Bank written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Bank that the said materials were 
condemned and rejected by the Bank under these conditions, or, 

(d)has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform the same 
or has to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / 
Bank’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Bank, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Bank or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And further the SBI through the Bank their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or Roads use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the SBI or the Bank shall give a notice in writing to 
the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within 15 days after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realized by such auction. The contractor shall have no 
right to question any of the act of the SBI incidental to the same of the materials etc. 

 
7. VISIT TO THE SITE: Intending tenderer shall visit the site and make him thoroughly 

acquainted with the local site condition, nature and requirements of the work, facilities of 
transport condition, availability of labour and materials, access and storage for materials and 
removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for transport 
etc. for proper execution of work as indicated in the drawings. The successful tenderer will not 
be entitled to any claim or compensation for difficulties faced or loses incurred on account of 
any site condition which existed before the commencement of the work or which in the opinion 
of the Bank, might be deemed to have reasonably been inferred as so existing before 
commencement of work. 
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8. TENDERS:The entire tendering process will be conducted on website Portal 
www.bank.sbi.in under procurement news.The Bank reserves the right to reject the lowest or 
any tender and also to discharge any or all of the tenders for each section or to split up and 
distribute any item of work to any firm or firms, without assigning any reason. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Bank, detailed analysis of any or all the rates shall be submitted. 
The Bank shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete work in all respects and details including preparatory and finishing work involved, directly 
related to and reasonably detectable from the drawings, specifications and schedule of quantities 
and no further extra charges will be allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing, but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 
(ninety) days from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender 
consisting of the documents as NIT, Instructions to the Tenderers, General  Conditions  of  
Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one 
another but in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as 
Price Bid, Additional specification, Technical specification, Drawings, Special conditions of 
contract, GCC, instructions to Tenderers. 
 
10. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be 
arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that 
may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by 
the contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account 
which in the opinion of the Bank is reasonable. The Contractor shall at his own cost arrange for 
storage shed adequate for taking delivery and storing of the materials including any incidentals 
cost for obtaining permits and licenses etc.  The costs for storing, transporting, handling etc. are to 
be included by the contractor in his quoted rate. 

 
11. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work 
and to the Regulations, etc., of the Government and Local Authorities and of any Bank with whose 
system the premises is proposed to be connected. The Contractor shall give all notices required 
by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such authority / 
authorities for execution of the 

 
 work involved. The cost, if any, shall be deemed to have been included in his quoted rates, 

taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc. 
and shall defend all actions arising from such claims or liabilities. 
12. TAXES AND DUTIES: 
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The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, 
sales tax, work contract tax or any other taxes or local charges, as applicable. No extra claim on 
this account will in any case be entertained.  However, GST as per GST act will be paid on 
production of GST Registration Certificate and on claim. 
13. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new 
structure indicated in the drawing, but the Bank reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefore. If at any time after the 
commencement of the work, the Bank shall, for any reason whatsoever, not require the whole 
work thereof as specified in the tender to be carried out the Bank shall give notice in writing of the 
fact to the contractor who shall have no claim to any payment as compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of the work in 
full, but which he did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he have any claim for compensation by reason of any alterations having 
been made in the original specification, drawing, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 

 
14. OTHER PERSONS ENGAGED BY THE BANK: The Bank reserves the right to execute 

any part of the work included in this contract or any work which is not included in this contract 

by other Agency or persons and the Contractor shall allow all reasonable facilities and use of 

any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on 

the work shall act in close co-ordination extend mutual assistance to enable completion of the 

work satisfactorily. 

 
15. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / 

RETENTION MONEY: 

Value of EMD : As mentioned in NIT 
Value of  ISD :  As mentioned in NIT 
 

The total security deposit, i.e., retention money shall not exceed 5% of the contract value. The 
retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is 
submitted by the contractor.The total security deposit will be refunded to the contractor 30 (Thirty) 
days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, 
submitted all documents contractually called for and attended to all defects during defect liability 
period in accordance with the conditions of contract. No interest is allowed on retention money and 
earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank 
reserves the right to withhold payment of so much of the retention money as in his opinion, 
represents the cost of the same. 

 
16. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 15 days 
(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover 
Date, whichever is later.  The work shall be deemed to be commenced within 3 days from the 
issue of formal work order or the date on which the Contractor is instructed to take possession of 
the site, whichever is later. Time is the essence of the contract and shall be strictly observed by 
the Contractor. The work shall not be considered as complete until the Bank have certified in 
writing that this has been completed and the Defects Liability Period shall commence from the 
date of such certificate. 

 
b) Extension of Time: 
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If in the opinion of the Bank, the work be delayed for – 

 delayed handing over of site 

 by reason of any exceptionally inclement weather 

 by reason of instructions from the Bank in consequence of proceedings taken or threatened 

by or disputes, with adjoining or neighboring owners 

17. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank within the stipulated period, 
the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted 
Contract Price per week of delay, subject to a maximum of 5% of the Contract Price or Certified 
Bill Value, whichever is higher, by way of liquidated damages and not as penalty during which the 
work remains uncommented or unfinished after the expiry of the completion date. 

 

 Addendum to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer 
suffers losses, damages, the quantification of which may be difficult, and hence the amount 
specified hereunder shall be construed as reasonable estimate of the damages and the Contractor 
agree to pay such liquidated damages, as defined hereunder as per the provisions of this 
Contract. The amount of liquidated damages under this Contract shall not exceed 5% of the 
Contract Price or Certified Bill Value, whichever is higher. The liquidated damages shall be 
applicable under following circumstances: 
 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable 

to pay 1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 

satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall 

be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services 

for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The 
decision of the Bank as to the period of delay on the part of the contractor and the quantum of 
compensation for such delay shall be final and binding on the contractor  

 
18. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:  :In any case in which 

under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay liquidated damages amounting to the whole of his security deposit (whether paid in one 

sum or deducted by installments) the Bank shall have power to adopt any of the following 

courses as they may deem best suited to the interest of the Bank: 

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of 

the Bank shall be conclusive evidence) and in which case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of the Bank 

In the event of any the above courses being adopted by the Bank the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagement or make any advances on account of or 
with a view to the execution of this work or the performance of the contract. And in case the 
contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereto actually performed under this contract, unless 
and until the Bank will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
19. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 
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All the work specified and provided for in the specification or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars and instructions as may from time 
to time be given by the Bank during the execution of the work, and to his entire satisfaction. 

If required by the Bank, the Contractor shall have to carry out tests on materials   in approved 
materials testing laboratories or as prescribed by Bank at his own cost to prove that the materials 
etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra 
payment on this account should in any case be entertained. 

 
A list of Mandatory Tests is given in Technical Specification which is only indicative and not 

exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be 
done by the Bank for any reason shall be done by the contractor for which no additional payment 
will be made. 

 
20. Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the provision 
mentioned in this NIT. 

 
 

21. Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable which may be payable in 
respect of any article or part thereof included in the contract.  In the event of any claim made 
under or action brought against STATE BANK OF INDIA in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order passed by the 
Bank in this behalf. 

 
22. Without prejudice to the others rights of the State Bank of India against contractors.  In 

respect of such default, the employer shall be entitled to deduct from any sums payable to 

the contractor the amount of any damages costs, charges, and other expenses paid by the 

State Bank of India and which are payable by the contractors under this clause.  The 

contractor shall upon settlement by the Insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged.  In this event all the monies received from the Insurer in 

respect of such damage shall be paid to the contractor and the Contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for rebuilding or 

repairing of the materials or goods destroyed or damaged. 

 
23. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank furnish them will all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value 
of the difference in the quantity of the materials he was required to use and that he actually used 
shall be deducted from his dues. The decision of the Bank shall be final and binding on the 
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Contractor as to the amount of materials the Contractor is required to use for any work under this 
contract. 

 
24. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Bank / Site Engineer / Bank 
with the details of measurements for their scrutiny and signature. The Contractor should submit 
the bill with such endorsement of PMC / Site Engineer / Bank . 

  
25. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC : 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 
public. The Bank may require the contractor to remove any materials, which are considered by him 
to be a danger or inconvenient to the public and cause them to be removed at the contractor’s 
cost. 

 
26. PAYMENTS : 

All bills shall be prepared by the Contractor in the form prescribed by the Bank, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value 

for interim certificate as stated in these documents. The interim bill in proper forms must be 

duly accompanied by detailed measurements, duly endorsed by the Site Engineer / PMC in 

support of quantities of work done and must show deduction for all previous payments, 

retention money, etc. Advance / ad-hoc payments for work will not be normally made. 

However, ad-hoc payments may be made at the discretion of Bank / Bank in case of exigency. 

 

 
 
 

a) FINAL PAYMENT :The final bill shall be accompanied by a certificate of completion form 

the Bank along with all other documents required to be submitted by the Contractor under 

these conditions. Payment of final bill shall be made after deduction of Retention Money as 

specified in these conditions which sum shall be refunded in the manner stated in these 

conditions. The acceptance of payment of the final bill by the Contractor would indicate that he 

would have no further claim in respect of the work executed. 

 
27. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Bank / Bank, 
add and or omit or vary the work shown in the drawings or described in the specification or 
included in the priced schedule of quantities. The Contractor on his own accord shall make no 
addition, omission or variation without such authorization from Bank. A verbal authority or direction 
by the Bank / Bank if confirmed by the Contractor in writing within 7 days shall be deemed to have 
been given in writing. The price of all such additional / non-tendered items will be worked out on 
the basis of rates quoted for similar items in the contract wherever existing or an engineering rate 
analysis based on prevalent fair price of labour materials at site of work including wastage and 
other components as required plus 15% for overhead and profit etc. works contract sales Tax at 
prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates 
shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of 
Bank. No variation shall vitiate the contract. 
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28. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must 
obtain the approval of the Bank in writing for any such substitution well in advance. For materials 
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval 
of the Bank shall be obtained in writing prior to execution. 

 
29. DEFECTS AFTER  SUPPLIES :The Contractor shall make good from time to time at his 

own cost and to the satisfaction of the Bank all defects, shrinkage, settlements or other faults 

which may appear within  12 months after completion of the work and considered as the 

“defect liability period”. In default the Bank may employ and pay other persons to amend and 

make good such damages, losses and expenses consequent thereon or incidental there to 

shall be made good and borne by the Contractor and such damages, loss and expenses shall 

be recoverable from him by the Bank or may be deducted by the Bank, in lieu of such 

amending and making good by the Contractor deduct from any money due to the Contractor a 

sum equivalent to the cost of amending such work and in the event of the amount retained 

being insufficient recover the balance from the Contractor from the amount retained under 

these conditions together with any expenses the Bank may have incurred in connection 

therewith. 

 
30. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main contractor 
engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of 
appropriate value. If the contractor is required to submit guarantee / guarantees for any item / 
items for a period of more than 12 months, the guarantee/guarantees in case of those items shall 
remain valid even after expiry of the defect liability period of 12 months as stipulated in the 
contract. 
31. ESCALATION:The rates quoted shall be firm throughout the tenure of the contract 

(including extension of time, if any granted) and will not be subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, octroi etc. unless specifically provided for this 

document. 

 

 

32. SUSPENSION:If the Contractor, except on account of any legal restraint upon the Bank 

preventing the continuance of the work or in the opinion of the Bank shall neglect or fail to 

proceed with the due diligence in the performance of his part of the contract or if he shall more 

than once make default, the Bank shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with reasonable 

dispatch, such notice purport to be a notice under this Clause. 

 

After such notice shall have been given, the Contractor shall not be at liberty to remove from 
site of the work or from any ground contiguous thereto, any plant or materials to subsist from the 
date of such notice being given until the notice shall have been complied with. If the Contractor 
shall fail for 15 days after such notice has been given to proceed with the work as therein 
prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract by the 
Bank). 
33. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
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assignment or a compensation for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a 
Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is 
able to carry out and fulfill the contract and if so required by the Bank to give reasonable security 
there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any payment under 
this contract to be attached by or on behalf of and of the creditors of the contractor or shall assign, 
charge or encumber this contract or any payments due or which may become due to the 
Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters 
of things by this contract, to be observed and performed by the Contractor within three clear days 
after the notice shall have been given to the contractor in manner hereinafter mentioned requiring 
the Contractor to observe or perform the same or shall use improper materials or workmanship in 
carrying on the  work, or shall in the opinion of the Bank not exercise such due diligence and made 
such due progress as would enable the work to be completed within due time agreed upon and 
shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the 
contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall 
abandon the contract, then and in any of the said cases, the Bank may notwithstanding any 
previous waiver determine the contract by a notice in writing to the effect as hereinafter 
mentioned, but without thereby affecting the powers of the Bank of the obligations and liabilities of 
the contract the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the work subsequently executed had been executed by or on behalf of the 
contractor (without thereby creating any trust in favour of the contractor).  Further the Bank or his 
agent or servants may enter upon and take possession of the work and all plants, tools, 
scaffolding, sheds, machinery, steam and other power, utensils and materials being lying upon 
premises or the adjoining lands or road and sell the same as his own property or may employ the 
same by means of his own servants and workmen in carrying on and completing the work or by 
employing any other contractors or other person to complete, and the contractor shall not in any 
way interrupt or do any act, matter or thing to prevent  or  hinder  such other  contractors  or  other  
persons  or  person  employed  from completing and finishing or using the materials and plants for 
the work.  When the work shall be completed or as soon as thereafter as conveniently may be, the 
Bank shall give notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor fail to do so within a period of 14 days after receipt by him of the said notice, 
the Bank may sell the same by Public Auction and shall give credit to the contractor for the amount 
so realized. Any expenses or losses by the Bank in getting the work carried out by other 
contractors shall be adjusted against the amount payable to the contractor by way of selling his 
tools and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 

 
 
 

34. ARBITRATION 

 
 i) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. If the contractor considers that he is entitled to any extra 
payment or compensation in respect of the works over and above the amount s 
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admitted as payable by the Architect or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the contractor shall forthwith give notice in writing of his 
claim, or dispute to the Assistant General manager (Premises & Estate) S.B.I. LHO, 
Kolkata and endorse a copy of the same to the Architect, within 30 days from the date 
of disallowance thereof or the date of  

 
                     deduction or recovery.  The said notice shall give full particulars of the claim, grounds 

on which it is based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Asst. General Manager (Premises & Estate) in the manner and within 
the time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Asst. General 
Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 

 
 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on 

the claims notified by the contractor.  The contractor may within 30 days of the receipt 
of the decision of The Asst. General Manager (Premises & Estate) submit his claims to 
the conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., Kolkata 
for conciliation along with all details and copies of correspondence exchanged between 
him and The Asst. General Manager (Premises & Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified, claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager.  It will also 
be no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contractor relates in the 
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager as aforesaid should act as arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the 
rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
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claims and counter statement of claims.  The venue of the arbitration shall be such place as may 
be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to 
be paid before the award is made and published, be paid half and half by each of the parties.   The 
cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 
part thereof, shall be paid and fix or settle the amount of costs to be so paid. 
35. Bill Submission Format: The bill shall be as per tender specification as detailed below 

along with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of 
the quantity executed at site is not being attached. If required then the contractor may be 
ask to submit the Manufacturing certificate in due course of bill checking period 

 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual 

quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and fully understood and will abide by the same. 

 

Signature of the vendor with seal                                                                                                        
Place :  

                                                                                                                         Date: 
 

36. Schedule of Completion :Time is the essence of this Contract.  The Contractor will have 
to commence the work at site within 7 days from the date of LOI and complete the entire 
work satisfactorily within 15 days as per mutually agreed schedule. In case the contractor 
fails to mobilize the resources to site for commencing the work and complete the works as 
per mutually agreed time line for each phase; it is assumed that the contractor is not 
interested in executing the work and hence the said contract stands cancelled 
automatically. In such case, the Company is at the liberty to off load the work to other 
suitable agencies at your cost and risk.  

37. Liquidated Damage For Delay:In case of any delay in completion of work beyond the 
above schedule, LD @ ½ % (half percent) of the total contract value of the work for 
every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 
percent) total contract value for every week, subject to a maximum of 5% (five 
percent) of the total Contract value on uninterrupted working condition. 

 

38.  Unsatisfactory Supplies /Work:No Bills  will be paid for unless found satisfactory and 
materials supplied strictly in accordance with the Specifications by the Company and 
certified by the Engineer to such effect.  

 
 
 
 
39. Defective Liability / Warranty: 

 
The Contractor warrants the quality of civil construction work under the scope of work for a 
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period of 12 months from the date of virtual completion, against defective material, poor 
workmanship and design.  

 
PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

6. Period  allowed  for  completion  as  per  agreement  

7. Date  of  completion  as  per  agreement  

8. Period  for  which  extension  of  time  has  been  
given 

 

   Date Month Year 

 (a) 1st extension vide Bank’s Letter No.    

 (b) 2nd extension vide Bank’s Letter No.    

 (c) 3rd extension vide Bank’s Letter No.    

9. Reasons for which extensions have been previously given ( copies of the previous 
applications  should  be  attached ) 

10. Period for which extension is applied for and the reasons thereof including 
hindrances                  time  for  extra  work  assigned ,  if  any  etc. 

 
 
Signature of Contractor 
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TECHNICAL SPECIFICATION  

 VCB unit : 
 
11kV, 800A, 25kA for 3 sec, Cassette type, with spring charging motor rated 230VAC, 
triping   coil & closing coil suitable for 110V DC, Enclosed in  IP-4X, 2mm thick  MS sheet 
steel enclosure with RAL7032 powder coating. With inbuilt anti-pumping system.  6NO + 
6NC contact.Make-Lauritz Knudsen,CGL,Schneider Electric,ABB,Siemens,GE. 
 

 Current Transformer : 
  

200-100/5-5A double core resin-cast current transformer, with 15 VA burden and    
accuracy Class- 0.5 for metering and Class 5P10 for protection.,Make-Plasto Fab/ NPP/ 
Newtek/BMC/Pragati/ECS/Kappa. 
 

 Protection equipments : 
 
a) Numerical relay 110V DC, 1A, 50/50N, 51/51N, 95 protection with RS485.Make-
ABB,Schneider   electric,GE,Siemens,Areva 
 
b) Master trip relay 86 protection, 110VDC. Make-ABB,Schneider electric,GE,Siemens,Areva 
 
c) 3 Elements Aux. relay 63 protection, 110VDC. Make-ABB,Schneider 
electric,GE,Siemens,Areva 
 
d) Space heater Make-Girish Ego,Advance Electricals,Red Appel 
 
e) Thermostat with "L" fixing bracket 
 

             f) 4A TP MCB, 10KA,Make- Lauritz Knudsen,CGL,Schneider Electric,ABB,Siemens,GE. 
 
g) 6A DP MCB, 10KA Make- Lauritz Knudsen,CGL,Schneider Electric,ABB,Siemens,GE 
 
h) 10A DP MCB, 10KA Make- Lauritz Knudsen,CGL,Schneider Electric,ABB,Siemens,GE 
 
i) 16A DP MCB, 10KA Make- Lauritz Knudsen,CGL,Schneider Electric,ABB,Siemens,GE 
 
j) 230/110V DC, 7AH Battery Based Power Pack,Make-Exide or any reputed make. 
 
 
 
 

 Monitoring equipments : 
 
Static 3-phase multi-function meter for measuring/recording V, A, KVA, KVAH, KVAR, 
KVARH, KW, KWH, PF, THD, Frequency & Hrs run and complete with Communication port 
compatible to IBMS,Make-Schneider,GE,Lauritz Knudsen,ABB,Siemens,Secure Meter 
 
8 Window Annunciator with built in push buttons for ‘Test’, ‘Accept’ & Reset’ and output   for 
Hooter/Buzzer and for remote signal.110VDC-Make-Minilec,GIC India,EAPL 

 
Hooter/Buzzer (Common alarm)-Any reputed make 
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Indicating lamps for ON, OFF, TRIP, Spring Charged, Trip Circuit Healthy, Test & Service 
position indication and R, Y & B Phase Indication of any reputed make. 
 
 

 Operation equipments : 
 
25A, Trip-Neutral-Close switch, spring return to Neutral,Make-Lauritz Knudsen,Kaycee 
Industries,Siemens,ABB 
 
10A, 2P, 2 position, Local remote selector switch Make-Lauritz Knudsen,Kaycee 
Industries,Siemens,ABB 
 
Emergency push button, push to stop turn to release. Make-Lauritz Knudsen,Kaycee 
Industries,Siemens,ABB 
 
6/16A, 5Pin, Plug & socket with toggle switch, Make-Anchor,Legrand,Havells, 

        
             LV chamber 9Watt light fittings with door limit switch, Make-Philips,Crompton,Havells, 
 

 Enclosure : 
 

Indoor type, IP-4x, enclosure for LV compartment, PT chamber, Incoming & outgoing 
busbar compartment, dimention of entire VCB panel ,thickness  2 mm MS Sheet steel, 
colour RAL-7032, Glossy finish,   Incoming : back bottom entry,  outgoing :  front bottom 
exit. 
 

 Cable : 
 
Internal  connecting cable 1.5sqmm & 2.5sqmm Cu FRLSH flexible cable 
 

 Busbar : 
 
Main Busbar : AL compatible with breaker rating and 12KV voltage rating. with HT Heat 
Shrinkable sleeves & supporting insulator. PT Busbar : 30x10 mm AL. & Earth Busbar : 
50x6 mm AL. busbar. Current carrying capacity 2000A.(Density 0.8A/ Sq. mm.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Tender ID: KOL-HK-2026-07-06                                                                   Date:- 16.07.2026 

 

Page 28 of 30  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Type test report to be submitted along with 
the bid 

A . Switchgear Panel (with circuit breaker 
installed) 

a. Lightning Impulse Voltage withstand Test 
b. H.V. dry 1 min power frequency withstand 

test 
c. Short time and peak withstand current test 
d. Short circuit test with basic duties 
e. Single phase breaking capacity test. 

f. Capacitive current switching test 
confirming to relevant IEC:- 

i) Line charging breaking current   
test:                         10A 

ii) Cable charging breaking
 current test:25A 

g. Temperature Rise test 
h. IP Test 
i. Internal Arc Test as per IEC 62271-200 
j. Horizontal Acceleration due to seismic 

force (if available) 
B. Circuit Breaker 

a. Mechanical Endurance Test as per M2 
Class 

of IEC 
b. Class E2 circuit-breakers intended 

for use without auto-reclosing duty as per 
clause no 6.112.1 of IEC. Basic short-
circuit test series shall consist of test-
duties T10, T30, T60, T100s and T100a as 
per clause no 6.106 of IEC and all 
sequence to be done without any 
maintenance in between the test and test 
reports to be made in single occurrence. 

C. Current Transformer 
a. Short Time Current Test 
b. Impulse Voltage Withstand Test 
c. Temperature Rise Test 

D. Potential Transformer 
a. Impulse Voltage Withstand Test 
b. Temperature Rise Test 

Copies of test certificates in respect of 
following 
bought out items:- 

a. Vacuum Interrupter 
b. Insulators 
c. Bus Bar Material 
d. Terminal connectors 
e. KEMA / CPRI Certification for 

relay/IED i.r.o. IEC61850 compliance 

 
Note : All the type test report on Switchgear 
Panel & Circuit Breaker to be conducted
 with offered Vacuum Interrupter. 
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Routine & Acceptance 
Test 

All the switchgear panels shall be tested in 
accordance 
with the requirement of IEC 62271-200. 
Tests shall be carried out on circuit breakers 
as per the requirement of IEC 62271-100. 
Current transformers and Voltage 
transformers shall be tested in accordance 
with the requirement of IEC 
60044-1, I S 2705 and IEC  
6044-2, IS 3156 respectively.  
The protection relay shall be tested in 
 accordance with IEC 60255 & Energy Meter 
 shall be tested as per relevant IS. 

 

Complete switchgear panel  
a) Dimensional checks 

b) Operational Tests 
c) Primary Injection Tests 
d) Calibration Tests on Relays and Instruments 
e) Power frequency Withstand Test 
f) Insulation Test 
g) Contact resistance test of Primary joints 
h) Power frequency Withstand Test on 

secondary 
 yy,/,gg 

 

Circuit Breaker test 
 

Routine tests. 
a) Operation test. 
b) Dielectric Test on the main circuit. 
c) Dielectric tests on controls and auxiliary 

circuits. 
d) Measurement of resistance of the main 

circuit. 
e) Timing test 
f) Design and visual checks 
g) Test Certificate for all resin cast/moulded 
components of circuit breakers whose partial 
discharge measurement are specified in the 
relevant IEC (No. 
62271-100, Clause No.6.2. 9) 

Current Transformer Test 
 

Routine tests shall be carried out at the 
manufacturer*s plant as per the requirement of 
IEC 60044-1, IS 16227 (PART 1 & 2)as listed 
below: 

i. Polarity test and verification of terminal 
markings 

test 
ii. Ratio and phase angle error test(accuracy 

class; 
composite error test) 

iii. Power frequency tests on primary and 
secondary 

windings 
iv. Power frequency with stand tests between 

sections(windings) 
v. Inter-turn over voltage tests 
vi. Partial discharge measurement 
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Voltage Transformer test 
 

Routine tests shall be carried out
 at the manufacturer's plant as  per the 
requirement of IEC 
60044-2, IS 16227 (PART 1 & 3)as listed below:- 

(a) Polarity tests and verification of terminals 
(b) Power frequency  withstand tests on 

Primary 
windings 

(c) Power frequency with stand tests on 
secondary windings 

(d) Power frequency with stand tests 
between sections 

(e) Determination of errors 
(f) Partial discharges measurement 

Protection Relay Tests 
 

a. Relay Pick-up test for all functions and 
phases 

b. Relay timing test for all functions and 
phases 

c. Conformance Test as per IEC 61850 

***All the necessary documents/essentials test reports prerequisite for CEA/CEI of govt of West 
Bengal (as the case may be) shall be prepared and accordingly assisted by the vendor 

 

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will 
be the final one, in case of any discrepancy/difference  found In between the Specification 
of BOQ/Price bid and NIT  

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and  fully understood and will abide by the same. 

Signature of the vendor with seal :       Date :                                                              
 
Place :                                                                                                       

                              
 
 
 

Contractor signature with Date & Stamp  


