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STATE BANK OF INDIA
INVITES BIDS

THROUGH E-TENDERING PROCESS
FOR

ELECTRICAL INSTALLATION WORKS AT SME BHIMAVARAM BRANCH, 
BHIMAVARAM, ANDHRA PRADESH

Contractors who are on the panel of SBI Amaravati Circle in the appropriate Electrical  
installation work category are only eligible. (Contractors should submit proof of the same)

Note: Firm should possess valid digital signature for this tender

Last date for submission of e-Tender: 03:00 P.M. (IST) on 06.08.2026

Opening of e Tenders: 04:00 P.M. (IST) on 06.08.2026

STATE BANK OF INDIA
ASSISTANT GENERAL MANAGER,

SME BHIMAVARAM,
D NO.: 3-1-99, OPP MULTIPLEX THEATRE,

BHIMAVARAM, WEST GODAVARI (DIST.),
ANDHRA PRADESH- 534202
Email id: sbi.18200@sbi.co.in

Contact no. : 9247501677.

ARCHITECT
mape connoisseurs,

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs)
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda,

Opp. Reddy women’s college, Barkatpura,
HYDERABAD – 500 0027.
Tel. : 27566409 – 48557866.

URL: www.mapeindia.com
E-mail: info@mapeindia.com
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NOTICE INVITING TENDER (NIT)

Online Tenders were invited by State Bank of India for the below mentioned work from the 
contractors  on  the  approved  panel  of  SBI,  in  the  appropriate  Electrical  installation  work 
category (contractors to furnish proof of empanel and its validity).

1 Name of the work ELECTRICAL  INSTALLATION  WORKS  AT  SME 
BHIMAVARAM BRANCH, BHIMAVARAM, ANDHRA 
PRADESH.
 

2 Details of Architect mape connoisseurs,
(Milind Architectural, Interior & Pankaj Engineering 

Connoisseurs)
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda,
Opp. Reddy women’s college, Barkatpura,
HYDERABAD – 500 0027.
Tel. : 27566409 – 48557866.
URL: www.mapeindia.com
E-mail: info@mapeindia.com

3 Date  and  Time  where 
tender  forms  are 
available 

Available from  24.07.2026 to 07.08.2026
at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 03.00pm on 07.08.2026

5 Place,  Time&  Address 
for  submission  of  e 
tender/ contact person/ 
telephone  no/  email 
address.

Up to 03.00pm on 07.08.2026
A) Tender documents (as specified) through online at

    https://etender.sbi/ 
B) EMD,  Tender  fees  credit  proof  physically  at  the 

Address:
State Bank of India, 
SME Bhimavaram,
D No.: 3-1-99, Opp. Multiplex Theatre,
Bhimavaram, West Godavari (Dist.), Andhra 
Pradesh- 534202.

6 Date, Time and Place of 
opening of e - Tenders

On 07.08.2026 at  04:00 PM 
State Bank of India, 
SME Bhimavaram,
D No.: 3-1-99, Opp. Multiplex Theatre,

       Bhimavaram,  West  Godavari  (Dist.),  Andhra 
Pradesh- 534202.

7 Quantum  of  Earnest Rs. 17,500.00 /- (Demand Draft drawn in favor of Regional 
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Money Deposit (EMD). Manager,  State  Bank  of  India  payable  at  SME 
BHIMAVARAM).

8 Quantum  of  Security 
Deposit (SD).

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD. 
2. Retention Money - Deductible in running bills @ 10% of 
the value of work and Total deductible is 5% of value of 
work including EMD & ISD.

9 Estimated cost Rs. 17.21 Lacs + GST
10 Terms  of  payment  of 

Bills
1. No Advance will be paid.

11 Penalty  clause/ 
Liquidated Damages

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of  5% of the value of work  would be 
strictly imposed.

12 Stipulated  time  for 
completion of the work/ 
supply.

45 DAYS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement  of  GST  will  be  made  only  on 
submission of proper GST invoice as per applicable GST 
provisions/ Rules. The contractor should comply with the 
following;

• Contractor should have GST Registration Number. 
• Invoice  should  specifically/separately  disclose  the 

amount  of  GST  levied  at  applicable  rate  as  per  GST 
provisions/Rules.

• In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment.

• Contractor  should  timely  file  his  GST  return  in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor.

• The GST Number of State Bank Of India are

For Andhra Pradesh state- 37AAACS8577K1ZO
For Telangana State         - 36AAACS8577K1ZQ
For Pondicherry U.T        - 34AAACS8577K1ZU
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15 Electronic Payment Electronic payment  shall  be preferred.  All  the contractor 
must furnish contact details for communication in addition 
to, 

1) Name of the bank 
2) Name of the branch
3) Account number 
4) Name of the account holder as in the bank account  
5) IFSC No of the branch 
6) PAN number.

 
16 For  further 

Clarifications  on 
Technical  matters  & 
Agency for arranging e-
tender/ online bidding

1. All e-Tender/ Online bidding related issues, contact
M/s. e-Procurement technologies Limited, Ahmedabad.

Primary  Contact  Numbers:-  Anshul  Juneja,  Ph:  079-
68136809/  6815/  6824,  9879996111,  Email: 
anshul  @auctiontiger.net  

➢ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
➢ Devendra. R: - 9510812971, devendra.r@eptl.in
➢ Nandan Valera: - 9081000427, nandan.v@eptl.in
➢ Fahad Khan: - 9904406300, fahad  @eptl.in  
➢ Nikhil Khalas: - 9374519729, nikhil@eptl.in 

2. All Technical specification related issues, contact
K. Teja Phani Kumar, Electrical Engineer, AO, Vijaywada, 
Ph: 9502343936

17 Defect Liability Period. One year from date of Virtual Completion
18 Any  additional 

Information
The quoted rate should be inclusive of materials,  labour, 
wages,  fixtures,  transportation,  installation,  all  taxes 
(excluding GST), wastage’s, Octroi, machinery, temporary 
works  such  as  scaffolding,  cleaning,  overheads,  profit, 
statutory  expenses,  incidental  charges  and  all  related 
expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 Scan copy  of  letter  of  empanel  should  be  uploaded,  failing  which  tender  summarily 
rejected.

 Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be 
submitted at given address within due date of tender.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.
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 Scan copy of valid Electrical contractor license of the respective bidder to be uploaded.

 Scan copy of Self-declaration copy regarding ongoing works duly signed by the respective 
bidder to be uploaded.

 The  signed  and  scanned  copy  of  entire  tender  document  in  pdf  format  which  is 
downloaded from https://etender.sbi/.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm 
should visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the  
next working day at the same time.

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning  
any reason.

For and behalf of
The Assistant General Manager,

State Bank of India,
SME Bhimavaram,

Andhra Pradesh.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK

Sealed  Tenders  are  invited  by  State  Bank  of  India  for  the  work  of  ELECTRICAL 
INSTALLATION  WORKS  AT  SME  BHIMAVARAM  BRANCH,  BHIMAVARAM, 
ANDHRA PRADESH.

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at: 
New Premises,
SME Bhimavaram,
Andhra Pradesh 

2.0 TENDER DOCUMENTS

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 
consisting the following documents and the most workmen like manner,

a) Instructions to tenderer
b) General Conditions of Contract
c) Special Conditions of Contract
d) Additional Conditions for Electrical Installation
e) Technical Specifications
f) Drawings
g) Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below:

a) Price Bid
b) Technical Specifications
c) Drawings
d) Additional Conditions for Electrical Installation
e) Special Conditions of Contract
f) General Conditions of Contract
g) Instructions to Tenderer

2.3  Complete  set  of  tender  documents  including  relative  drawings  can  be  obtained/ 
downloaded from the

(i).  https://etender.sbi/
        (ii). SBI Procurement news 
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on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender document 
and  enter  into  a  contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is 
requested  satisfy  himself  regarding  the  availability  of  water,  power,  transport  and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc; 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender.

3.2 The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any and other information required for the proper execution of the 
work. The work should be carried out at any floor.

4.0 TENDER EVALUATION 

4.1 Submission of Bids/ Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be 
submitted online in two parts, viz., Technical Bid and Financial/ Price Bid with acceptance 
of  Tender  Conditions. In  addition,  scanned  copies  of  required  (as  mentioned  in  NIT) 
Mandatory  checklist  documents  should  be  submitted  online  with  help  of  our  service 
provider on the website at https://etender.sbi/. The tender document is not required to be 
sent to us in hard copy.

4.2 Technical bid
The List of documents, which are mandatory & specified in Tender Notice are to be furnished 
by the bidder, who fulfill the Eligibility criteria as below-

Eligibility Criteria
a.Contractors who are empanelled in SBI, Amaravati Circle in the appropriate Electrical 

installation work category.
b. The  vendor  should  have  a  valid  digital  signature  to  participate  in  the  online 

tendering process (if applicable). 
c.   Submission of EMD before the due date and time as specified in NIT. 
d. Contractor  with  valid  Electrical  contractor  license  of  Government  of  Andhra 

Pradesh.
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Only Technical Bids of those contractors, who submit the earnest money in the prescribed 
manner, will be opened. All Technical bid documents will be verified at the tender opening 
time specified in Notice Inviting Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.
2. If  the  Bidders  failed  to  submit  the  listed  mandatory  documents,  they  will  be 

disqualified.
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand 

summarily rejected.
4. Any clarifications sought after opening of the tenders will not be entertained at any 

cost.
5. Tender Document duly signed & stamped by the respective bidder in pdf format only 

will be validated.
6. If any bidder submit false/ fake document they will be banned from doing work in 

SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The 
rates are summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder 
will be validated/ scrutinized by committee and compared to market price for adaptability. 
The lowest total rate quoted will be considered for award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or  
all the tenders without assigning any reason whatsoever.

5.0 TAXES AND DUTIES

The tenderer must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained.

6.0 EARNEST MONEY DEPOSIT

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the 
form of Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on 
any Bank in India.

b) EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

c) No interest will be paid on the EMD.
d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
e) EMD of successful tenderer will be retained as a part of security deposit.
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Forfeit of EMD: The EMD will be forfeited under the following conditions: 

(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect 
within the period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the 
bid or within the time frame of extension given by SBI in special case communicated before 
the expiry of the bid. 
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the 
bid document. 
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 
EMD by means of Demand Draft drawn in favour of State Bank of India within a period of 15 
days of acceptance of tender.

8.0 SECURITY DEPOSIT

1. Total security deposit comprise of:
a)Earnest Money Deposit
b)Initial Security Deposit
c) Retention Money

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of 
initial security deposit which includes the EMD. Balance 3% shall be deducted from 
the  running  account  bill  of  the  work  at  the  rate  of  10% of  the  respective  running 
account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of SBI/ Bank/ Architects certifying the virtual completion. The balance 50% 
would be paid to the contractors after the defects liability period as specified in the 
contract.

3. No interest shall be paid to the amount retained by the Bank as Security Deposit.

4. Additional  Security  Deposit  (ASD)/  Additional  Performance  Guarantee  (APG): 
ASD/ APG shall be applicable if the bid price is below 10% of the estimated cost put to 
the tender. The Amount of such ASD/ APG shall be the difference between 90 % of 
estimated cost put to tender and the quoted price.  Bank Guarantee or FDR receipt 
favoring our bank but drawn on any other nationalized Bank may also be accepted as 
ASD/ APG.
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9.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
Bank will constitute a binding agreement between the Bank and successful tenderer whether 
such formal agreement is subsequently entered into or not.

10.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period (as mentioned in the 
NIT) from the date of the work order issued to the contractor to commence the work.  

a) The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual 
completion is issued by the Architects/ Bank.

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only 
from date of such virtual completion.  

c) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank/ SBI 
to that effect. 

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period 
or makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS

No advance payment in any from will be granted for the works proposed. Running Account 
Bills shall be granted in approved format as mentioned in NIT. Period of taking up the final 
bill will be one month from/ after satisfactory virtual completion or the date of submission of 
the final bill whichever is later.

13.0 RATES AND PRICES

a) The tenderer shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not 
be paid for that item when it is executed.

b) The amount of each item shall be calculated and the requisite total is given. In case of 
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discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected.

c) The tenderer need not quote their rates for which no quantities have been given. In case 
the tenderer quote their rates for such items those rates will be ignored and will not be 
considered during execution.

d) The tenderer  should not  change the units  as  specified in the tender.  If  any unit  is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly.

e) The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI/ 
Bank. 

f)    Each page of  the BOQ shall  be signed by the authorized person and cutting or 
overwriting shall be duly attested by him.

g) Each page shall be totaled and the grand total shall be given.

h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
etc. excluding GST.

i)   Bank  has  the  right  to  offer  the  contractor  to  modify  the  old  material  wherever/ 
whenever necessary instead of new supplies.

j)  The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment/ execution of work. Bank reserves the 
right to omit/ delete any item(s) of work from the schedule at the time of allotment/ 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the Bank.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept  
the lowest tender and reserves to himself the authority to reject any or all of the tenders received,  
without assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled,  
or are incomplete in any respect are liable to be rejected.

-Sd-
The Assistant General Manager,

State Bank of India,
SME Bhimavaram,

Andhra Pradesh.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

Dear Sir/s,

Ref: TENDER FOR  ELECTRICAL INSTALLATION WORKS AT SME BHIMAVARAM 
BRANCH, BHIMAVARAM, ANDHRA PRADESH.

            I/ We hereby declare that I/ We have carefully gone through the conditions laid down 
in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special 
conditions,  Schedule  of  approximate  quantities  and  rates,  Form  of  Agreement,  General 
Specification, Approved manufacturers/ natural source of materials, Technical Specifications 
of schedule of quantities and clearly understood all the same and on the basis of the same I/ 
We  quoted  our  rates  in  the  Schedule  of  Quantities  (i.e.  BOQ)  attached  with  the  tender 
documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as 
desired  by  you)  at  the  respective  rates  quoted.  I/  We  are  depositing  a  sum  of 
Rs.________________.00 (Rupees _____________________ ONLY  ) as earnest money deposit 
by way of demand draft drawn in favor of Assistant General Manager,  SBI payable at SME 
BHIMAVARAM with this tender for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 
the declaration on requisite non-judicial stamp papers as and when required and execute the 
contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind 
my-self/ ourselves to forfeit the aforesaid deposit. In the event of this Tender being accepted, 
I/ We agree to obtain the labor license and the CAR and Third party insurance policy and 
deposit the balance E.M.D. amount and adhere/ comply to all other instructions as given in 
Tender Document.

I/ We further agree to complete the work included in the said schedule of quantities within 
time  60  DAYS from  the  date  of  the  work  order  issued  to  commence  the  same.  Date  of 
commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later.

I/  We  agree  not  to  employ  sub-contractors  other  than  those  that  may  be  approved  by 
Employer. I/ We agree to pay all taxes (except GST), insurance charges as prevailing from 
time to time, on such items for whom same is to be levied by/ for the government, and the 
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rates quoted by me/ us are inclusive of all the same.

Yours Faithfully,                                                    Signature of Witness:

Contractor’s Signature_______________________    1.

Name: _____________________________________      2.

Address: ___________________________________    3.

Signature of Bidder                                                                                                     Page No. 14 of 68 



GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS
“Contract” means the documents  forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (Client) and the contractor, together 
with the documents referred therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the SBI/ Bank and all these documents 
taken together  shall  be deemed to form one contract  and shall  be complementary to  one 
another.

In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank 
of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road,  Mumbai  400  021  and  a  LHO  at  Hyderabad  and  includes  the  client’s 
representatives, successors and assigns.

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 
give instructions to the contractors.

iii.‘The Contractor’ shall mean the individual or firm or company whether incorporated or 
not,  undertaking  the  works  and  shall  include  legal  personal  representative  of  such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company.

iv. The  expression  ‘works’  or  ‘work’  shall  mean  the  permanent  or  temporary  work 
described in the ‘Scope of Work” and/ or to be executed in accordance with the contract 
and includes materials, apparatus, equipment, temporary supports, fittings and things 
of all kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract.

v. ‘Engineer’ shall mean the representative of the SBI/ Architect.

vi. ‘Drawings’  shall  mean the  drawings  prepared by  the  SBI/  Bank and  issued by  the 
Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time ‘Contract value shall mean the value of 
the  entire  work  as  stipulated  in  the  letter  of  acceptance  of  tender  subject  to  such 
additions thereto or deductions there from as may be made under the provision herein 
after contained.

vii. ‘Specifications’  shall  mean  the  specifications  referred  to  in  the  tender  and  any 
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modifications thereof as may time to time be furnished or approved by the SBI/ Bank/ 
Architect “Month” means calendar month.

viii. “Week” means seven consecutive days.

ix.“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 SCOPE OF WORK
The contractor shall carry out, complete and maintain the said work in every respect strictly 
in accordance with this contract and with the directions of and to the satisfaction of the Bank 
to be communicated through the Bank/ Architect. 

The Bank/ Architect at the directions of the Bank from time to time issue further drawings 
and/or  written  instructions,  details  directions  and  explanations  which  are  hereafter 
collectively referred to as SBI/ Bank’s/ Architect’s instructions in regard to: the variation or 
modification  of  the  design,  quality  or  quantity  of  work  or  the  addition  or  omission  or 
substitution of  any work,  any discrepancy in the drawings or between the BOQ and/ or 
drawings and/ or specifications, the removal from the site of any material brought thereon by 
the contractor and the substitution of any other materials thereof, the demolition, removal 
and/ or  re-execution of  any work executed by him,  the dismissal  from the  work of  any 
person employed/ engaged thereupon.

3.0 CONTRACT
(i) Letter of Acceptance
Within the validity period of  the tender the Bank shall  issue a letter of acceptance either 
directly or through the Architect/ Bank by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor.

(ii) Contract Agreement
On receipt  of  intimation  of  the  acceptance  of  tender  from the  SBI/  Bank/  Architect  the 
successful tenderer shall be bound to implement the contract and within fifteen days thereof 
he shall sign an agreement in a non-judicial stamp paper of appropriate value.

Copies of Agreement
Two  copies  of  agreement/  tender  document  duly  signed  by  both  the  parties  with  the 
drawings shall be handed over to the contractors.

4.0 DETAILED DRAWINGS AND INSTRUCTIONS
The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the contract documents, 
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true developments thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
on  receipt  of  the  work  order  and  submit  the  same  to  the  SBI  through  the  Engineer/ 
Architects.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ 
Architects are the properties of the SBI. They are not to be used on other work.

5.0 COMMENCEMENT OF WORKS
The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of Bank, 
whichever is later.

6.0 SCHEDULE OF QUANTITIES
i.The bill  of  quantities  (BOQ) unless  or otherwise stated shall  be deemed to have been 

prepared in  accordance  with  the  Indian  Standard Method of  Measurements.  The  rate 
quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded.

ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
a) The quantities given in BOQ are those upon which the lump sum cost of the work is 

based.  They  are  subjected  to  alterations  omissions,  deductions  or  additions  as 
provided for in the conditions of this contract and do not necessarily show the actual 
quantities  of  the work to  be done.  The unit  rate  noted below are those governing 
payment  of  extras  or  deductions  for  omissions,  according  to  the  conditions  of  the 
contract as set forth in the preliminary specifications of the Andhra Pradesh detailed 
standard specifications and other conditions or specifications of this contract.

b) It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net 
(notwithstanding)  any  custom  or  practice  to  the  contrary  according  to  the  actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the SBI/ Bank’s,  and the cost calculated by measurements or 
weight, at the respective prices, without any additional charge for any necessary or 
contingent  works connected there with.  The rates  quoted are for  work in  site  and 
complete in every respects.
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c) If any operation of work, which is specified in the respective items mentioned in the 
schedule  of  quantities,  is  not  executed  by  the  contractor  then  proportionately  the 
amount shall not be paid.

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES
In case of errors, omissions and/or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc, the following order shall apply.

a) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted.

b) Between  the  written  or  shown description  or  dimensions  in  the  drawings  and the 
corresponding one in the specification the former shall be taken as correct.

c) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted.

d) In case of difference between rates written in figures and words, the rate in words shall 
prevail.

e) Between the duplicate/ subsequent copies of the tender, the original tender shall be 
taken as correct.

8.0 MATERIALS, APPLIANCES AND EMPLOYEES
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the  satisfactory  execution  and  completion  of  the  work.  Unless  or  otherwise  specified  all 
materials  shall  be  new  and  both  workmanship  and  materials  shall  be  best  quality.  The 
contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behavior is  found to be unsatisfactory by the SBI/ Bank/ 
Architect he shall be removed from the site immediately.

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST
(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract 
and in accordance with SBI/ Bank/ Architect instructions and shall be subject from time to 
time to such tests as the SBI/ Bank/ Architect may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory. The contractor shall provide such 
assistance, instruments, machinery, labour and materials

(ii) Samples
All  samples  of  adequate  numbers,  size,  shades  &  pattern  as  per  specifications  shall  be 
supplied by the contractor without any extra charges. If certain items proposed to be used are 
of such nature that samples cannot be presented or prepared at the site detailed literature/ 
test certificate of the same shall be provided to the satisfaction of the SBI/ Bank/ Architect. 
Before submitting the sample/ literature the contractor shall satisfy himself that the material/ 
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equipment for which he is submitting the samples/literature meet with the requirement of 
tender specification.  Only when the samples are approved in writing by the SBI/ Bank/ 
Architect the contractor shall proceed with the procurement and installation of the particular 
material/equipment.

The approved samples shall  be signed by the SBI/ Bank/ Architect for identification and 
shall  be  kept  on  record  at  site  office  until  the  completion  of  the  work  for 
inspection/comparison at any time. The SBI/ Bank/ Architect shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of 
the materials/ equipments etc shall be to the account of the contractor.

(iii) Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or 
provided for or (in the cases above mentioned) is not so particularized or through so intended 
or provided for but ordered by the SBI/ Bank/ Architect which is either to be carried out by 
an  independent  person  at  any  place  other  than  the  site  or  the  place  of  manufacture  or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of 
such test shall be borne by the contractor.

10.0 WORK PERFORMED AT CONTRACTORS RISK
The contractor shall take all precautions necessary and shall be responsible for the safety of 
the work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 
damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer. The contractor shall be 
responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences 
with the operations of existing machinery or equipment, if any

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES
The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting 
and other companies, and/or authorities with whose systems the structures were proposed to 
have connection and shall before making any variations from the drawings or specifications 
that  may  be  associated  to  so  conform,  give  the  Employer/  SBI/  Banks  written  notices 
specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer/ SBI/ Banks on receipt of such intimation shall give a 
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decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer

The Contractor  shall  identify  the Employer  against  all  claims in  respect  of  patent  rights, 
designs, trademarks or name or the protected rights in respect of any constructional plant, 
machine, work or material used for or in connection with the works or temporary works and 
from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising  from  such  claims,  unless  he  has  informed  the  SBI/  Banks,  before  any  such 
infringement and received their permission to proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all and every sort that may be legally incurred in 
respect thereof.

12.0 PERMITS, LAWS AND REGULATIONS
Permits  and  licenses  required  for  the  execution  of  the  work  shall  be  obtained  by  the 
contractor  at  his  own  expenses.  The  contractor  shall  give  notices  and  comply  with  the 
regulations, laws, and ordinances rules, applicable to the contractor. If the contractor observes 
any discrepancy between the drawings and specifications, he shall promptly notify the SBI in 
writing under intimation of  the SBI/ Bank/ Architect.  If  the contractor  performs any act 
which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI any legal actions arising there from.

13.0 SETTING OUT WORK
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and get it approved by the SBI/ Bank/ Architect before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the SBI/ Bank/ Architect the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the SBI.

14.0 PROTECTION OF WORKS AND PROPERTY
a) The  contractor  shall  continuously  maintain  adequate  protection,  of  all  his  work  from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 
with  contract.  He  shall  make good any  such  damage,  injury,  loss  due to  his  fault  or 
negligence except which are due to causes beyond his control. He shall take adequate care 
and steps for protection of the adjacent properties. 

b) The contractor shall take all precautions for safety and protection of his employees on the 
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works and shall comply with all applicable provisions of Government and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work. 

c)   The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy 
may be taken in joint names of the contractors and the SBI and the original policy may be 
lodged with the SBI.

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract.

16.0 CONTRACTOR’S SUPERINTENDENCE
The contractor shall  give necessary personal  superintendence during the execution of  the 
works and as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until the 
expiry of the defects liability period, stated hereto.

17.0 DISMISSAL OF WORKMEN
The contractor shall on the request of the Employer immediately dismiss from works any 
person  employed thereon by  him,  who in  the  opinion of  the  Employer  be  unsuitable  or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officer or employee.

18.0 RATE OF PROGRESS
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner  and speed  of  execution  and maintenance  of  the  works  are  to  be  of  a  kind  and 
conducted in a manner to the satisfaction of the SBI/ Bank/ Architect. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the SBI/ Bank/ 
Architect too slow to ensure the completion of the whole of the work by the prescribed time 
or extended time for completion, the SBI/ Bank/ Architect shall thereupon take such steps as 
considered necessary by the SBI/ Bank/ Architect to expedite progress so as to complete the 
woks by the prescribed time or extended time. Such communications from the SBI/ Bank/ 
Architect neither shall relieve the contractor from fulfilling obligations under the contract nor 
he shall be entitled to raise any claims arising out of such directions.

19.0 ASSIGNMENT AND SUBLETTING
The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or under let the contract or any 
part or share thereof or interest therein without the written consent of the SBI through the 
Bank/ Architect and no undertaken shall relieve the contractor from the responsibility of the 
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contractor from active superintendence of the work during its progress.

20.0 VARIATIONS
No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall 
vitiate the contract.

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the SBI/ Bank/ Architect shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving 
such oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to  or omissions from the works or any deviation from any of  the 
provisions of the contract, stipulations, specifications or contract drawings without previous 
consent  in writing of  the SBI/ Bank/ Architect  and the value of  such extras,  alterations, 
additions or omissions shall in all cases be determined by the SBI/ Bank/ Architect and the 
same shall be added to or deducted from the contract value, as the case may be.

21.0 VALUATION OF VARIATIONS
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the SBI/ Bank/ Architect with the concurrence of the SBI as herein mentioned. Any such 
extra  is  herein  referred to  as  authorized extra  and shall  be made in  accordance with the 
following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work priced herein 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced Bill of Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder.

c) Where the extra works are not of similar character and/ or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the net rates or prices in the contract shall 
determine the valuation of the extra work where such extra work is of similar character 
and executed under similar conditions as the work priced herein of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates  claimed and the  SBI/  Bank/ Architect  shall  fix  such rate  or  prices  as  in  the 
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circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where  extra  work  cannot  be  properly  measured  or  valued  the  contractor  shall  be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
SBI/ Bank/ Architect) the workman’s name and materials employed be delivered for 
verifications to the SBI/ Bank/ Architect at or before the end of the week following 
that in which the work has been executed.

e) It  is  further clarified that for all  such authorized extra items where rates  cannot be 
derived  from the  tender,  the  contractor  shall  submit  rates  duly  supported by  rate 
analysis worked on the “market rate basis” for material, labour, hire/ running charges 
of equipment and wastage’s etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.

22.0 INSURANCE OF WORKS
22.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 23 of GCC and are also covered during the period of maintenance for loss 
or  damage  arising  from a  cause,  occurring  prior  to  the  commencement  of  the  period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, 
or  such  additional  sum  as  may  be  specified  together  with  the  materials  for 
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.

c) Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the SBI/ Bank/ Architect the policy of insurance and the receipts 
for payment of the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
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charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 
any lands.

c) Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the 
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, 
or agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The  contractor  shall  indemnify  the  SBI  against  all  claims,  proceedings,  damages,  costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 22.2 of 
this clause.

22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action brought 
against SBI in respect of such matters as aforesaid the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the SBI/ Bank/ Architect in this behalf.

22.5 Third Party Insurance
a) Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 09.0 of GCC shall insure against his liability 
for any material  or physical damage, loss,  or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due 
to the matters referred to in the provision to clause 2.0 & 9.0 thereof.
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b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an 
insurer  and  in  terms  approved  by  the  SBI  which  approval  shall  not  be  reasonably 
withheld  and  for  at  least  the  amount  stated  below.  The  contractor  shall,  whenever 
required, produce to the SBI/ Bank/ Architect the policy or policies of insurance cover 
and receipts for payment of the current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover  for  physical  property,  injury,  and death  is  Rs.5.0  lacs  per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
a) The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act  or default  of  the SBI  or  their  agents,  or  employees.  The 
contractor  shall  indemnify  and  keep  indemnified  SBI  against  all  such  damages  and 
compensation,  save and except  as  aforesaid and against  all  claims,  proceedings,  costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.

b) Insurance against accidents etc to workmen
The contractor  shall  insure against  such liability with an insurer  approved by the SBI 
during the whole of the time any person employed by him on the works and shall, when 
required, produce to the SBI/ Bank/ Architect such policy of insurance and receipt for 
payment  of  the  current  premium.  Provided  always  that,  in  respect  of  any  persons 
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under 
this  sub-clause  shall  be  satisfied  if  the  sub  contractor  shall  have  insured  against  the 
liability in respect of such persons in such manner that SBI is indemnified under the policy 
but  the  contractor  shall  require  such  sub-contractor  to  produce  to  the  SBI/  Bank/ 
Architect when required such policy of insurance and the receipt for the payment of the 
current premium.

c) Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from 
the contractor. 

d) Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
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amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to 
the contractor and the contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.

23.0 EXTENSION OF TIME
If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the 
control of the contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the Bank/ Architect 
in writing at least 30 days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reasons in detail and his justification if any, for the 
delays. 

The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format 
for  granting  extension  of  time.  While  granting  extension  of  time  the  contractor  shall  be 
informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time 
by the SBI the provision of  liquidated damages as stated under clause 24.0 of GCC shall 
become applicable. Further contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not.

24.0 LIQUIDATED DAMAGES
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to 
complete  the  work  and  clear  the  site  including  vacating  their  office  on  or  before  the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of 
the contract value per week subject to a maximum of 5% of the contract value.

25.0 INSPECTION OF WORK
The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access 
to the work site and/or to the workshop, factories or other places where materials are lying or 
from where they are obtained and the contractor shall give every facility to the SBI, SBI/ 
Bank/ Architect and their representatives necessary for inspection and examination and test 
of the materials and workmanship. No person unless authorized by the SBI/ Bank/ Architect 
except the representative of Public authorities shall be allowed on the work at any time. The 
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proposed work either during its construction stage or its completion can also be inspected by 
the Chief Technical Examiner’s organization a wing of Central Vigilance Commission.

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to 
be carried out, the Bank/ Architect shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of the 
work fully but which he did not derive in consequence of the foreclosure of the whole or part 
of the work.  Provided that the contractor shall be paid the charges on the cartage only of 
materials  actually  and  bonafied  brought  to  the  site  of  the  work  by  the  contractor  and 
rendered surplus as a result of the abandonment,  curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the Bank/ Architect 
shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. In case of such stores having been issued from 
SBI stores and returned by the contractor to stores, credit shall be given to him at the rates not 
exceeding  those  at  which  were  originally  issued  to  the  contractor  after  taking  into 
consideration and deduction for claims on account of any deterioration or damage while in 
the custody of the contractor and in this respect the decision of Bank/ Architect shall be final.

27.0 TIME FOR COMPLETION
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work  shall  be  completed  within  a  period  as  mentioned  in  Notice  from  the  date  of 
commencement.  If  required  in  the  contract  or  as  directed  by  the  Bank/  Architect,  the 
contractor  shall  complete  certain  portions  of  work  before  completion  of  the  entire  work. 
However the completion date shall  be reckoned as the date by which the whole work is 
completed as per the terms of the contract.

28.0 ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of 
the Employer/ Bank/ Architect.

29.0 SUSPENSION OF WORK
a) The contractor shall,  on receipt  of the order in writing of  the Bank/ Architect  (whose 

decision shall be final and binding on the contractor) suspend the progress of works or 
any part thereof for such time and in such manner as SBI/ Bank/ Architect may consider 
necessary so as not cause any damage or injury to the work already done or endanger the 
safety thereof for any of following reasons.

i. On account any default on the part of the contractor, or
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ii. For proper execution of the works or part thereof for reasons other than the 
default of the contractor, or

iii. For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Bank/ Architect.

b) If the suspension is ordered for reasons (i) and (ii) in sub-Para (a) above:
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Bank/ Architect shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI.

a) To rescind the contract  (of  which rescission notice  in  writing to  the contractor  by the 
Bank/ Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the cost 
of such labour and materials as worked out by the Bank/ Architect shall  be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at  the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Bank/ 
Architect as to the value of work done shall be final and conclusive against the contractor.

c)   To measure up the work of the contractor,  and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid  to  the  original  contractor,  if  the  whole  work  had  been  executed  by  him (of  the 
amount of which excess the certificates in writing of the Banks/ Architect shall be final 
and conclusive)  shall  be  borne by original  contractor  and may be  deducted from any 
money due to him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled 
to  recover or to be paid any sum or any work thereto for actually performed under this 
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contract, unless, and until the Bank/ Architect will have certified in writing the performance 
of such work and the value payable in respect thereof, and he shall only be entitled to be paid 
the value so certified.

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below:

a) The rates will be derived from the rates of items already quoted in the original tender for 
the extra work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or 
if not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that  in either case vouchers specifying the daily time (and if  required by the 
Bank,  the workman’s  name) and materials  employed at  or before the end of  the week 
following that in which the work has been executed. 

c) The  measurements  and  valuations  in  respect  of  the  extra  items  of  contract  shall  be 
completed  within  the  ‘period  of  final  measurement’  or  within  three  months  of  the 
completion of the contract works as defined under clause (Certificate of Virtual Completion
).

32.0 EXTRA ITEMS RATES
The work or extra items shall be started only after the approval of extra items rates by client/ 
Bank. Rates for additional or extra items work which cannot be derived from the contract 
item rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI,  the  contractor  shall  ensure  that  the  following  works  have  been  completed  to  the 
satisfaction of the SBI.

a. Clear the site of all scaffolding, wiring, pipes,  surplus materials,  contractor’s labour, 
equipment and machinery.

b. Demolish,  dismantle  and  remove  the  contractor’s  site  office,  temporary  works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works.

c.Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI.
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e. Shall hand over the work in a peaceful manner to the SBI.

f.   All defects/ imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is 
satisfied of the completion of the work, relative to which the completion certificate has been 
sought,  the  SBI/  Bank/  Architect  shall  within  fourteen  (14)  days  of  the  receipt  of  the 
application for virtual completion certificate, issue a VCC in respect of the work for which the 
VCC has been applied.

This  issuance  of  a  VCC  shall  be  without  prejudice  to  the  SBI’s  rights  and  contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period nor 
shall the issuance of VCC in respect of the works or work at any site be construed as a waiver 
of any right or claim of the SBI against the contractor in respect of works or work at the site 
and in respect of which the VCC has been issued.

34.0 REMOVAL OF IMPROPER WORK
The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer/ SBI/ Banks are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials  or workmanship not in accordance with the drawings and 
specifications or instructions.  In  case the contractor  refuses  to  comply with the order  the 
Employer shall have the power to employ and pay other agencies to carry out the work and 
all  expenses consequent  thereon or incidental  thereto as  certified by the Employer/ SBI/ 
Banks shall be borne by the contractor or may be deducted from any money due to or that 
may become due to the contractor. No certificate shall relieve the contractor from his liability 
in respect of unsound work or bad materials.

35.0 DEFECTS AFTER COMPLETION
The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects,  peeling  off  laminate,  false  ceiling cracks,  or  any  other  faults,  which  may appear 
within 12 months after completion of the work. In the default, the Employer may employ and 
pay other persons to amend and make good such damages, losses and expenses consequent 
thereon or  incidental  thereto  shall  be  made good and  borne  by  the  contractor  and such 
damages,  loss  and  expenses  shall  be  recoverable  from  him  by  the  Employer  or  may  be 
deducted by the employer,  in lieu of such amending and making good by the contractor, 
deduct from any money due to the contractor a sum equivalent to the cost of amending such 
work and in the event of the amount retained being insufficient recover that balance from the 
contractor  from  the  amount  retained  (retention  money)  together  with  any  expenses  the 
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Employer may have incurred in connection therewith.

36.0 WORKS TO BE MEASURED
The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required 
the  work  to  be  measured  and  the  contractor  shall  forthwith  attend  or  send  a  qualified 
representative  to  assist  the  SBI/  Bank/  Architect  in  taking  such  measurements  and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements detailed in 
the  specifications.  The  representative  of  the  SBI/  Bank/  Architect  shall  take  joint 
measurements with the contractor’s representative and the measurements shall be entered in 
the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of  his  acceptance.  All  the 
corrections shall be duly attested by both representatives. No over writings shall be made in 
the Measurements book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the representative 
of  the  SBI/  Bank/ Architect  shall  be  final.  All  authorized extra  work,  omissions  and all 
variations made shall be included in such measurements.

37.0 FINAL MEASUREMENT
The measurement  and valuation  in  respect  of  the  contract  shall  be  completed within six 
months of the virtual completion of the work.

38.0 WORKS BY OTHER AGENCIES
The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not 
be required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manners not to impede the 
progress of the works included in the contract.

39.0 NOTICES AND STATUTORY REGULATIONS
The  contractor  shall  give  all  notices  and  pay  all  fees  and  shall  comply  all  Acts  and 
Regulations for the successful completion of the contract works. The whole of the work is to 
be complied with as per the requirements and bylaws of the relevant statutory authorities 
including contract labor (Regulation and Abolition) Act 1970.

40.0 CLEARING SITE ON COMPLETION
On completion of the works the contractor shall  clear away and remove from the site all 
machinery,  surplus  materials,  rubbish and temporary works  of  every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of 
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the Employer/ SBI/ Banks.

41.0 ARCHITECT’S DELAY IN PROGRESS
The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for 
the completion of the contract as he may think proper and sufficient in consequences of such 
delay, and the contractor, shall not make any claim for compensation or damage in relation 
thereto.

42.0  FAILURE  BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S 
INSTRUCTIONS
If  the contractor  after  receipt  of  written  notice  from the  Employer/  SBI/  Bank requiring 
compliance with such further drawings and/or instruction, fails within seven days to comply 
with the same, the Employer/ SBI/ Bank may employ and pay other persons to execute any 
such work whatsoever as may be necessary to give effect thereto and all cost incurred in 
connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors.

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding  up  voluntarily  or  subject  to  the  supervision  of  Government  and  of  the  Official 
Assignees of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the SBI/ 
Bank/ Architect  that  he is  able  to  carry out and fulfill  the contract,  and to give security 
therefore  if  so  required  by  the  SBI/  Bank/  Architect.  Or  if  the  contractor  (whether  an 
individual firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. Or shall assign or sublet this contract without the consent in writing of the SBI 
through the SBI/ Bank/ Architect or shall charge or encumber this contract or any payment 
due to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to  commence the  works,  or  has  without  any lawful  excuse under  these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the SBI/ Bank/ Architect written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull  down and replace work 
within seven days after written notice from the SBI through the SBI/ Bank/ Architect 
that  the said materials  were condemned and rejected by the SBI/ Bank/ Architect 

Signature of Bidder                                                                                                     Page No. 32 of 68 



under these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this contract to be observed and performed 
by the  contractor  for  seven  days  after  written  notice  shall  have  been  given  to  the 
contractor  to  observe  or  perform  the  same  or  has  to  the  detriment  of  good 
workmanship or in defiance of the SBI’s or Bank/ Architect instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the SBI/ 
Bank/ Architect, may not withstanding any previous waiver, after giving seven days 
notice  in  writing  to  the  contractor,  determine  the  contract,  but  without  thereby 
affecting the powers of the SBI or the Bank/ Architect or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the works subsequently had been executed by or 
on behalf of the contractor. And, further the SBI through the Bank/ Architect, their 
agents or employees may enter upon and take possession of the work and all plants, 
tools,  scaffolding’s,  materials,  sheds,machines  lying  upon  the  premises  or  on  the 
adjoining lands or roads, use the same by means of their own employees or workmen 
in  carrying  on  and  completing  the  work  or  by  engaging  any  other  contractors  or 
persons to complete the work and the contractor shall not in any was interrupt or do 
any act,  matter or thing to preventor hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Bank/ Architect shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication and shall 
adjust  the  amount  realized by  such  auction.  The  contractor  shall  have  no right  to 
question any of the act of the SBI incidental to the sale of the materials etc.

44.0 CERTIFICATE OF PAYMENT
The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect 
to the contractor within 10 working days from the date of certificate to the payment from SBI 
from time to time. The SBI shall recover the statutory recoveries and other dues including the 
retention amount  from the certificate  of  payment.  Provided always that  the issue of  any 
certificate by the SBI/ Bank/ Architect during the progress of works or completion shall not 
have effect as certificate of satisfaction or relieve the contractor from his liability under this 
clause.

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate 
make any corrections required in previous certificate. The SBI shall modify the certificate of 
payment as issued by the SBI/ Bank/ Architect from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). The contractor shall not submit interim bills when 
the approximate value of work done by him is less than amount specified in NIT and the 
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minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and SBI/ Bank/ Architect shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities.

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs,  drawings,  specifications,  estimates,  instructions,  orders  or  these  conditions  or 
otherwise  concerning  the  work  or  the  execution  or  failure  to  execute  the  same,  whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter :

i. If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the SBI/ Bank 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/ Dy. General Manager (Premises) and endorse a copy of the same to 
the SBI/ Bank, within 30 days from the date of  dis  allowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises)  in  the  manner  and  within  the  time  as  aforesaid.  The  contractor  shall  be 
deemed to  have  waived and  extinguished all  his  rights  in  respect  of  any  claim not 
notified to  the Assistant General  Manager (Premises& Estate)/ Dy. General  Manager 
(premises) in writing in the manner and within the time aforesaid.

ii. The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) 
shall give his decision in writing on the claims notified by the contractor. The contractor 
may within 30  days of  the receipt  of  the decision of  the Assistant  General  Manager 
(Premises&  Estate)/  Dy.  General  Manager  (premises)  submit  his  claims  to  the 
conciliating  authority  namely  the  Circle  Development  Officer/General  Manager 
(Corporate Services) for conciliation along with all details and copies of correspondence 
exchanged between him and the Assistant General Manager (Premises& Estate)/ Dy. 
General Manager (premises).
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iii. If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the  concerned  Chief  General  Manager/  Dy.  Managing  Director  &Corporate 
Development  Officer  of  the  Bank for  appointment  of  an  arbitrator  to  adjudicate  the 
notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived.

iv. Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/ Dy. Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment 
that  the Arbitrator  so  appointed is  a  Bank Officer  and that  he had to  deal  with the 
matters to which the Contract relates in the course of his duties as Bank Officer. If the 
arbitrator  so  appointed  is  unable  or  unwilling  to  act  or  resigns  his  appointment  or 
vacates  his  office  due  to  any  reason  whatsoever  another  sole  arbitrator  shall  be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing 
Director &Corporate Development Officer. Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts  claimed  in  respect  of  each  dispute  along  with  the  notice  for  appointment  of 
arbitrator. It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under. It is also a term of the contract that if any fees are payable to the 
arbitrator these shall be paid equally by both the parties. However, no fees will be payable to 
the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference  on  the  date  he  issues  notice  to  both  the  parties  calling  them  to  submit  their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the fees, 
if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract,  the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere.

1.0 WORK DURING NIGHTS AND HOLIDAYS
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the SBI/ Bank/ Architect,  save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the SBI/ Bank/ Architect. However the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the works 
being technically required and continued with the prior approval of the SBI/ Bank/ Architect 
at  no  extra  cost  to  the  SBI.  All  work  at  night  after  obtaining  approval  from  competent 
authorities shall be carried out without unreasonable noise and disturbance.

2.0 SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site,

a) For joint measurements and preparations of bills, 
b) For testing materials at site and outside laboratory,
c) For other general supervision. 
d) Their appointment shall be approved by the Employer/ SBI/ Bank. 
e) The site Engineers shall not be removed from the site without the written consent of 

the Employer/ SBI/ Bank.

3.0 CUTTING AND MAKING GOOD
Where it is found necessary to interfere with finished work in order to execute this contract, 
the contractor  will  be required to  do all  necessary work at  his  expenses.  Only approved 
hangers and bolts or other metal fixing devices shall be used to secure frames panels and 
other units  in position. Wooden plugs will  not be permitted.  Holes shall  be formed with 
electric drills whenever possible. Structural members shall not be cut or drilled without prior 
consent of the client.

4.0 TYPOGRAPHICAL CLERICAL ERRORS
The  Employer/  SBI/  Bank  clarification  regarding  partially  omitted  particulars  of 
typographical or Clericals errors shall be final and binding on the contractors.  

5.0 WATER SUPPLY
The contractor shall make his own arrangements for water required for the work and nothing 
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extra will be paid for the same. This will be subject to the following conditions:

a) That  the water  used by the Contractor  shall  be fit  for  construction purpose to  the 
satisfaction of the SBI/ Bank/ Architect.

b) The Contractor  shall  make alternative  arrangements  for  the  supply  of  water  if  the 
arrangements made by the Contractor for procurement of water in the opinion of the 
SBI/ Bank/ Architect are unsatisfactory.

6.0 POWER SUPPLY
The contractor shall make his own arrangements for power & supply/ distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approvals from the 
appropriate authorities, if required.

7.0 TREASURE TROVE ETC.
Any treasure  trove,  coin  or  object  antique  which  may be  found on  the  site  shall  be  the 
property of SBI and shall be handed over to the Bank immediately.

8.0 UNFIXED MATERIALS
When any materials intended for the works shall have been placed at site by the Contractor, 
such material shall not be removed there from (except for the purposes of being used on the 
works) without the written authority of the Employer/ SBI/ Bank and when the contractor 
shall have received payment in respect of any certificate in which the SBI/ Bank shall have 
stated that he has taken in to account to value of such unfixed materials on the works such 
material shall become the property of the Employer and the contractor shall be liable for any 
loss or damage to any such materials.

9.0 CUSTODY AND SECURITY OF MATERIALS
The  contractors  shall  be  responsible  for  the  custody  and  security  of  all  materials  and 
equipment  at  site  and  he  will  provide  full  time  watchman/  watchmen  to  lock  after  his 
materials, stores equipments etc.

10.0 METHOD OF MEASUREMENT
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to dated 
rules, lay down by the Bureau of Indian Standards. In the event any dispute/ disagreement 
the decision of the SBI/ Bank/ Architect shall be final and binding on the contractor.

11.0 MAINTENANCE OF REGISTERS
The contractor shall maintain the following registers as per the enclosed format at site of 
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work and should produce the same for inspection of SBI/ Bank/ Architect whenever desired 
by them. The contractor shall also maintain the records/ registers as required by the local 
authorities/ Government from time to time.

a) Register for secured advance
b) Register for hindrance to work
c) Register for running account bill
d) Register for labour

12.0 FORCE MAJEURE
12.1  Neither  contractor  not  SBI  shall  be  considered  in  default  in  performance  of  their 
obligations if such performance is prevented or delayed by events such as war,  hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control  of  the party  affected or  prevented or  delayed.  However a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay.

12.2 As soon as the cause of  force majeure has been removed the party  whose ability  to 
perform its obligations has been affected,  shall  notify the other of such cessation and the 
actual  delay  incurred  in  such  affected  activity  adducing  necessary  evidence  in  support 
thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 
state of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement.

13.0 LOCAL LAWS, ACTS, REGULATIONS 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation  and  abolition  act  of  1970)  and  other  safety  regulations.  The  contractor  shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project.

a) Minimum Wages Act, 1948 (Amended)
b) Payment of Wages Act 1936 (Amended)
c) Workman’s Compensation Act 1923 (Amended)
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
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e) Apprentice Act 1961 (Amended) 
f) Industrial Employment (Standing Order) Act 1946 (Amended)
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof
i) Shop and Establishment Act 
j) Any other Act or enactment relating thereto and rules framed there under from time to 

time.

14.0 AMENDMENT
The central government may from time to time add to or amend the regulation and on any 
question as to the application, interpretation or effect of these regulations the decision of the 
chief labour commission or deputy chief labour commission to the government of India, or 
any other person authorized by the central government in that behalf shall be final.

15.0 CONTRACTOR'S LABOUR REGULATIONS
Contractors should strictly follow the labour regulations as per the latest Indian Government 
acts.  Periodical wages,  Insurance coverages,  Employee minimum allowances...etc.  must be 
availed for  all  the staff.All  the Licenses  and necessary Registers  to  be maintained by the 
Contractor shall be verified by SBI anytime.

16.0 DELAYED PAYMENTS
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given 
by the SBI/ Bank hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no 
interest will be paid by the Employer.

17.0 SAFETY CODE/ SAFETY MEASURES
a) All  personnel  at  site  should  be  provided  with  Helmets  and  Safety  Boots  with  some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly.

b) First Aid Box should be kept at site with all requisite materials. 

c) No one should be allowed to inspect / work at a height without Safety Belt.

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can be 
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if  the ladder is  used for carrying materials  as  well  as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

e) Scaffolding  or  staging  more  than  3.5  meters  above  the  ground  or  floors,  swung  or 
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suspended from an overhead support  or  erected with stationary support  shall  have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

f)   Working platforms, Gangways, and Stairways should be so constructed that they do not 
sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway 
is more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fenced, as described.

g) Every  opening in  the  floor  of  a  building  or  in  a  working  platform be  provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1 Meter.

h) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 
length while the width between side rails  in rung ladder shall in no case be less than 
30cms for ladder up to and including Meters  in length. For longer ladders this  width 
should be increased at least 6mm for each additional 30 cm. Uniform step spacing shall 
not exceed 30 cm.

i)    Adequate precautions shall be taken to prevent danger from electrical  equipments. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

j)    All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely  held  by  timber  bracing,  so  as  to  avoid  the  danger  of  sides  collapsing.  The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half 
of the depth of the trench whichever is more cuttings shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done.

k) Before any demolition work is commenced and also during the process of the work :-
i. All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected;

ii. No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk or 
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fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe.

iv. All necessary personal safety equipment as considered adequate by the Site Engineer 
should  be  kept  available  for  the  use  of  the  persons  employed  on  the  Site  and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned.

v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.

vi. Those  engaged  in  white  washing  and mixing  or  stacking  of  cement  bags  or  any 
materials which are injurious to the eyes shall be provided with protective goggles.

vii.Those engaged in welding works shall  be provided with Welder’s protective eye-
shields.

viii. Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals.

ix. When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use,  the 
Contractor shall ensure that the manhole covers are opened and are ventilated at least 
for an hour before the workers are allowed to get into the manholes and the manholes 
so  opened  shall  be  cordoned  off  with  suitable  railing  and  provided  with  warning 
signals and boards to prevent accident to the Public.

l)    Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions:-

i. These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working 
order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.

iii. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person  under  the  age  of  21  years  should  be  in-charge  of  any  hoisting  machine 
including any scaffold, winch or give signals to the operator.

iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means.
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v. Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of hoisting machine having a variable safe working load, 
each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.

vi. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced.

vii.When workers are employed on electrical installation, which are already energized, 
insulating  mats,  wearing  apparel  such  as  gloves,  sleeves,  and  boots  as  may  be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity.

m) All scaffolds,  ladders and other safety devices, mentioned or described herein shall be 
maintained in safe  condition and no scaffold,  ladder or equipment shall  be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places 
of work.

18.0 ACCIDENTS
The contractor shall  immediately on occurrence of any accident at  or about the site or in 
connection with the execution of the work report such accident to the SBI/ Bank/ Architect. 
The  contractor  shall  also  report  immediately  to  the  competent  authority  whenever  such 
report is required to be lodged by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS

Unless  otherwise  specified  in  Technical  specifications/  General  Conditions/  Special 
Conditions  the  additional  conditions  for  Electrical  Installations  shall  be  adopted.  The 
Electrical  wiring  installations  and  other  accessories  shall  comply  with  latest  IS  (Indian 
Standard Codes) and National Electrical code – 1985.

1. The contractor should depute one person at site from start of work to finish for giving 
temporary connections & attending problems.

2. The contractor should work according to the final layout.

3. The contractor  should submit  & approve make list  with  architect/  bank's  engineer 
before working & submit signed copy with final bill submission.

4. The contractor should check electrical approved make list before quote.

5. The  contractor  should  submit  test  certificate  of  panel  from  panel  builder  as  per 
perfoma given in tender. But the panel should be made as per CPRI terms & conditions 
&  also  approved  by  bank's  Electrical  Engineer/  Architect.  The  contractor  should 
follow the GA drawing & Panel SLD if given in tender.

6. Lowest bidder shall be decided after deducting the buyback value.

7. The  contractor  should  submit  bank  guarantee  or  warranty  of  fixtures  (LED)  for 
minimum 3 years.

8. Contractor should be submitted the certificate of wires those used for the branch from 
duly signed by company authorised person. - Per project basis.

9. Earth  resistance  should  be  checked  &  submitted  the  report  with  duly  signed  by 
electrical contractor at the time of bill checking.

10.Single line diagram should be submitted at branch & one copy should be attached near 
DB/ Main Panel.

11.Shock treatment chart should be pest near DB/ Main Panel. Stickers should be paste on 
DBs/ Main Panel.

12.The contractor's  presence must be compulsory for shifting/ installing of UPS,  Data 
rack, EPABX systems. And must help to bank's vendors like PCs (hardware),  UPS, 
Data craft (port switch - software) etc.
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13.Vendor has to submit MTC/ test reports & Inspection certificate of Company wherever 
required.

14.Concealed Work: The contractor shall  give due notice to the Employer/ SBI/ Bank 
whenever  any  work  is  to  be  covered  up  or  finished  up  or  otherwise  becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such covering, in default whereof the same shall, at the opinion of the 
Employer/  SBI/  Bank  be  either  opened  up  for  measurement  at  the  contractor’s 
expenses  or  no  payment  may  be  made  for  such  materials.  Should  any  dispute  or 
differences arise after the execution of  any work as to measurements etc.,  or other 
matters which cannot be conveniently tested or checked, the notes of the Employer/ 
SBI/ Banks shall be accepted as correct and binding on the contractor.

15.All  the  labourers,  electricians  etc.,  involved  in  work  shall  be  efficient,  qualified 
electrical  license  holders  and well  experienced  in  Electrical  installations  and allied 
works. All employees should be under the coverage of P.F./ Minimum Wages Act, as 
per  labour  laws.  All  rules  and  regulations  as  per  the  extant  guidelines  of  labour 
department are to be followed.

16.If necessary, the contractor shall be resposible for Liaison with Electrical Inspectorate 
and obtaining clearance/ inspection certificate from inspectorate.

17.MCCB fault level shall be of minimum 16 kA, whereas fault level for all MCBs shall be 
of minimum 3 kA.

18.All copper wires & aluminium cables shall be 1.1 kV grade. All copper wires used for 
wiring shall be FRLS type.

19.All  medium  voltage  equipments  shall  be  earthed  by  two  separate  and  distinct 
connections with the earth. In the case of high and extra high voltages,  the neutral 
points shall be earthed by not less than two separate and distinct connections with the 
earth, each having its own electrode at the generating station or substation.

20.If necessary, any additional cutouts and patching up gaps/ holes side by the Electrical 
fittings/ accessories are to be repaired by successful bidder only.

21.In some cases, job to be carried out at working office environment, so successful bidder 
shall  co-ordinate  with  Electrical  Facility  Management  Team  on  site  for  proper 
permissions and non-hindrance of SBI regular functions.
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in Item description/ Bill of Quantities and/ or instructed by 
SBI/ Bank/ Engineer following specifications shall be adopted. All works to be carried as per 
detailed  execution  drawings  and  instructions  of  SBI/  Bank/  Engineer  in-charge.  Sizes 
mentioned hereunder or elsewhere in these tender documents are finished sizes and center to 
center distance is the maximum permissible distance.

INTERNAL ELECTRIFICATION
1.0 Scope:
This specification is intended to cover the requirements of supply, installation, testing and 
commissioning  of  electrical  wiring  installation  and  other  accessories  required  for  its 
satisfactory operation. This covers the essential requirements or precautions regarding wiring 
installations for ensuring satisfactory and reliable service.

2.0 Standards:
The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 
and National Electrical code – 1985.

3. Construction
Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 
1.35  m  above  finished  floor  level  wherever  applicable,  as  indicated  in  the  drawing. 
Equipment which is on the front of a switch board shall  be so arranged that inadvertent 
personnel contact with live parts is unlikely during the manipulation of switches, changing of 
fuses or similar operation. In every case in which switches and fuses are fitted on the same 
pole,  these  fuses,  shall  be  so  arranged  that  the  fuses  are  not  live  when  their  respective 
switches are in 'OFF' position. No fuses other than fuses in instrument circuit shall be fixed on 
the back or behind a switch board panel or frame.

4. Capacity of circuit:
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and 
light points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets 
can be wired on a single common circuit. If fan circuit is drawn separately, circuit shall not be 
used more than eight points and load shall not exceed more than 800 watts. In the circuit, the 
neutral and earth wires can be looped up to 10points. From distribution boards Neutral & 
Earth wires shall be run for every circuit.
The power circuits shall not have more than two outlets per circuit if load to be fed by each 
outlet is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a 
separate circuit.

Switches: All switches shall be placed in the live conductor of the circuit and no single pole 
switch or fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single 
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pole switches (other than for multiple control) carrying not more than 15amperes may be of 
the piano flush type and the switch shall be 'ON' When the knob is down. 

Lamp holders: Lamp holders for use on brackets and the like shall have not less than 1.3 cm 
nipple and all those for use with flexible pendant shall be provided with cord grips. All lamp 
holders  shall  be  provided  with  shade  carriers.  Where  centre  contact  Edison  screw lamp 
holders are used, the outer or screw contact shall be connected to the 'middle wire' or the 
neutral or to the earthed conductor of the circuit.

Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not 
less than 2.5 m above the finished floor level.

Ceiling rose: a) A ceiling rose or any other similar attachment shall not be used on circuit, the 
voltage of which normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals 
as  an  integral  part  of  it.  Every  socket  outlet  shall  be  controlled  by  a  switch.  The  switch 
controlling the socket shall be on the 'live' side of side line.5 Amps and 15 Amps socket-outlet 
shall normally be fixed at any convenient place 60 cm above the floor level or near such level 
as indicated in drawing. 15 Amps socket outlets in kitchen shall be fixed at convenient place 
23cm above the working platform. In a room containing a fixed bath or shower, there shall be 
no socket outlet and there shall be no provision for connecting a portable appliance.

5 Recessed MS conduit wiring system
a) Making of  chase: The chase in the wall  shall  neatly be made and shall  be of  suitable 
dimension to permit the conduit to be fixed in the manner desired by the Engineer-in charge. 
In the case of buildings under construction, chases shall be provided in the wall, ceiling, etc. 
at the time of their construction and shall be filled up neatly after erection of conduit and 
brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of 
saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as 
far as  practicable and all curves maintained by bending the conduit pipe itself with a long 
radius which will permit easy drawing-in of conductors. All the threaded joints of rigid steel 
conduits shall be treated with approved preservative compound to ensure protection against 
rust.

c) Inspection boxes: To permit periodical inspection and to facilitate replacement of wires, 
suitable inspection boxes shall be provided at convenient locations. They shall be mounted in 
flush with the wall.  The minimum size of inspection boxes shall be 75 x 75 mm. Suitable 
ventilating holes shall be provided in the inspection box covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of 
flush mounting type or of surface mounting type. The switches and other outlets shall be 
mounted on such boxes. The metal box shall be efficiently earthed with the earth continuity 
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wire run along the conduit.

When crossing through expansion joints in buildings, the conduit sections across the joint 
may be through flexible copper bellows of the same size as PVC conduit. The Number of 
wires that can be drawn through a conduit shall be strictly as per IS 732 and as mentioned in 
Drawings.

6. MS Conduits:
MS  conduit  shall  be  black  enameled  and  of  thickness  not  less  than  16SWG  and of  size 
minimum 19 mm dia.  The Conduit  shall  conform to IS 9537/ Part  II  Bunching of cables: 
Separate conduits shall be used for bunching of conductors of AC supply and DC supply for 
lighting and small  power outlet  circuits.  All  outlets  of  conduit  systems shall  be properly 
drained and ventilated, but in such a manner so as to prevent the entry of insects etc. as far as 
possible.  Bends in conduit:  Wherever necessary,  bends or diversions may be achieved by 
bending the conduits  or by employing normal bends,  inspection bends,  inspection boxes, 
elbows or similar fittings.
In case of plain conduit, heat may be used to soften the conduit for bending and forming 
joints. Positioning of conduit in close proximity to hot surfaces should be avoided.

7. TESTING OF WIRING:
The following tests shall be carried out on all types of wiring on completion of the work and 
before energizing the installation:

i) Insulation resistance test,
ii) Electrical continuity test,
iii) Earth continuity test,
iv) Earth electrode resistance test,
v) Switch polarity test.

i) Insulation Resistance test:
The insulation resistance shall be measured by using 500 v megger between the following 
points.  Phase and neutral  conductor  with  all  fuses  in position and all  switches  in  closed 
condition and main switch in OFF position with lamps and other devices removed. Between 
earth and whole system of  conductors with all  fuses in place,  all  switches closed and all 
lamps in position.

Between all conductors connected to one phase of the supply of the above tests shall not be 
less than 50 divided by the number of points on the circuit. Where a whole installation is 
being tested, a lower value than that given by the above formula is acceptable subject to a 
minimum of one mega ohm.

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less 
than 50 divided by the number of points on the circuit. Where a whole installation is being 
tested, a lower value than that given by the above formula is acceptable subject to a minimum 
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of one mega ohm.

(ii) Electrical continuity test:
Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:
The  earth  continuity  conductor  including  metal  conduit  shall  be  tested  for  electrical 
continuity and the resistance of the same along with the earthing lead measured from the 
connection with the earth electrode to  any point  in the earth continuity conductor in the 
complete installation shall not exceed one ohm.

iv) Earth electrode resistance test:
The earth electrode resistance shall be tested as specified in section

(v) Switch polarity test:
Test shall be made to verify that all switches in every circuit have been fitted in the same 
conductor  throughout  and  such  conductor  shall  be  marked  for  connection  to  the  phase 
conductor.

8 Distribution Boards:
All the distribution boards shall be with MCBs as described in the respective schedule. The 
distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator 
as described in the respective schedule. Each outgoing circuit shall be provided either with 
MCB or a fuse on the phase. The neutral shall be connected to a common link and be capable 
of  being disconnected individually  for  testing  purposes.  The  distribution  boards  shall  be 
located as indicated in the respective electrical working drawings and as directed by Engineer 
- in - charge. The distribution boards shall be fixed on wall in the niche provided and marked 
with the details of circuits, source of supply, size of incoming wires Etc., All marking shall be 
clear and legible.

The total load of the consuming devices shall be evenly distributed between the numbers of 
ways of distribution board. The consuming devices circuit shall be connected to distribution 
board in  proper  sequence,  so  as  to  avoid  unnecessary crossing of  wires.  Cables  shall  be 
connected to a terminal only by crimped lugs. Cables shall be rigidly fixed in such a manner 
that a clearance of at least 2.5cm is maintained between conductors of opposite polarity or 
phase  and  between the  conductors  and any  material  other  than  insulating  material.  The 
incoming and outgoing cables shall be neatly bunched.

9. MOUNTING HEIGHTS:
The Mounting heights of various fixtures shall be as specified in the Drawings.

5.0 Switch Fuse Units:
5.1 General:
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The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the 
requirements IS and of AC 23 duty. The switch fuse units shall be capable of withstanding the 
thermal and electromagnetic stresses caused by short circuits for the time of operation of the 
associated fuse links.

The switch fuse units shall be double break and have quick make break mechanism, designed 
to ensure positive operation. All  switch fuse contacts shall  be silver plated at the current 
transfer surfaces. The unit shall be provided with a front operating handle. The ON and OFF 
positions of the switch handle shall be clearly marked.

5.2 Interlocks and Safety:
Interlocks shall be provided so as to prevent opening of the unit door when the switch is in 
the ON position and also to prevent closing of the switch with the door not properly secured. 

5.3 HRC Fuses:
The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI 
marking for a rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be 
mounted in a  draw out carriage,  thus  ensuring positive isolation of  contacts  during fuse 
replacements.

6.0 Current Transformers.
Current transformers shall comply with the requirements of relevant latest amendment IS. 
They shall have ratios, outputs and accuracy as specified in the schedule.

7.0 Indicating / Integrating Meters:
All indicating instruments shall  be of flush mounted industrial  pattern conforming to the 
relevant latest amended IS. The instrument shall have non reflecting bazels, clearly, divided 
and indelibly marked scales, and shall be provided with zero adjusting devices in the front. 
Integrating instruments shall be of flush mounted switch board pattern complying with the 
requirements of relevant latest IS.

8.0 Relays: Circuit breakers shall be provided with integrally mounted relays as specified in 
the  schedule.  The  relay  shall  have  a  set  of  three  phase  characteristics,  which  shall  be 
adjustable over a wide range, to provide discrimination between a multiplicities of devices. 
The relay shall be able to provide over current and earth fault protection. Also UV and Shunt 
trip Relays are to be provided.

9.0 Control switches/Selector switches: Control switches/Selector switches shall be of the 
heavy duty rotary type, with plates clearly marked to show the operating position. They shall 
be of semi-flush mounted type with only the front plate and the operating handle projected. 
Circuit breakers control switches shall be of the spring return to neutral type.

10.0 Indicating lamps and push buttons:
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Indicating lamps shall be of the LED type of low watt consumption, provided with series 
resistors where necessary and with translucent lamp covers. Bulbs and lenses shall be easily 
replaceable from the front. Push buttons shall be of the momentary contact, push to actuate 
type fitted with self-reset
contacts and provided with plates marked with its junctions.

11.0 Cable terminations:
Cable entries and terminals shall be provided in the switch board to suit the number, type 
and  size  of  aluminum  conductor  power  cables  and  copper  conductor  control  cables  as 
indicated in the schematic diagram. Provision shall be made for top or bottom entry of cables 
as required. Generous size of cabling chambers shall be provided, with the position of cable 
glands and terminals such that cables can be easily and safely terminated. Barriers or shrouds 
shall be provided to permit safe working at the terminals of one circuit without accidentally 
touching that of another live circuit. Cable riser shall be adequately supported to withstand 
the effects of rated short circuit  currents without damage and without causing secondary 
faults. Cable sockets shall be of copper and of the crimping type/soldering as required.

12.0 Control wiring:
All  control  wiring  shall  be  carried  out  with  1100/650  V  grade  single  core  Copper  cable 
conforming to relevant IS having stranded copper conductors of minimum 2.5 sq.mm. Section 
for CT Wiring and 1.5sq.mm for Control/indicating Instruments.

Wiring shall be neatly bunched, adequately supported and properly routed to allow easy 
access and maintenance. Wires shall  be identified by numbered ferrules at each end.  The 
ferrules shall be of the ring type of non-deteriorating material. They shall be firmly located on 
each wire so as to prevent free movement. All control circuit fuses shall be mounted in front 
of the panel and shall be easily accessible.

13.0 Terminal blocks and labels:
Terminal  block  shall  be  of  500  volts  grade  of  the  stud  type.  Insulating  barriers  shall  be 
provided between adjacent terminals. Terminal block shall have minimum current rating of 
10 amps and shall be shrouded. Provisions shall be made for label inscriptions.

Lables shall be made of anodized aluminum, with white engraving on black background. 
They  shall  be  properly  secured  with  fasteners.  Danger  plate  of  size  and  descriptions  as 
recommended in the relevant IS shall be provided on the PCC.

15.0 Drawings: After the award of the contract the contractors shall submit three copies of the 
following drawings for approval of the Department.

i) Outline dimensional drawing of the PCC showing the general arrangement indicating 
the following:

a) Bus bar clearances;
b) Power and control cable entry points;
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c) Configuration of bus bars;
d) Details of support insulation’s and spacings;
e) Outgoing power cable termination arrangements.

ii) Single line diagram of power control centre showing Protection, Metering etc.
iii) Cubicle wiring diagram.
iv) List of accessories with Ratings & makes/ Models

16.0 Installation Testing and commissioning:
The power control centre shall be installed over the cable trench/cable pit using suitable size 
of  MS  channel  including  grouting  of  the  channel  with  necessary  bolts  and  nuts.  Proper 
earthing of PCC shall be done using two independent copper/ GI strip of sizes as indicated in 
the  schedule.  Each  power  control  centre  and  components  shall  be  subjected  to  standard 
routine tests as per applicable clauses of relevant standards.

The channel shall be painted with one coat of red oxide primer and two coats of anti corrosive 
enamel paint of proper shade as directed by the Engineer-i-charge. The per-commissioning 
tests as required shall be done and the PCC shall be commissioned.

LAYING OF CABLES
1.0 Scope:
This  specification  is  intended to  cover  the  requirements  of  installation and energizing of 
PVC/ XLPE/ PILCDSTA power cables including jointing of cables.

2.0 Standards:
The  power  cable  and  its  fixing  accessories  shall  comply  with  the  latest  relevant  Indian 
Standards and National Electrical Code.

3.0 Laying of Cables:
3.1 General:
3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge 
that only ISI marked cables are used. It shall be the responsibility of the contractor to check 
the soundness and correctness of the size of the cable while taking delivery of the cable from 
stores.  Any  defect  noticed  shall  be  brought  to  the  notice  of  the  issuing  authorities 
immediately. If any defects is noticed after the cable is laid or during the process of laying, it 
shall be brought to the notice of the Engineer-in-Charge and upon his satisfaction, that the 
cable is not damaged due to bad handling, it will be the entire responsibility of the contractor 
to retrieve the cable already laid and return the defective cable to store and take fresh length 
of the cable from the store and relay the same.

3.1.2 The material such as bricks, sand, cable route markers, and RCC slab of best quality as 
approved by the Engineer-in-Charge only shall be used for cable laying works.

3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at 
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his own cost for carrying out pumping of water and removing of water from trenches, if any, 
where required.

3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced 
and competent workman in accordance with standard practices.

3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage 
to the cable. In the case of cable bends, it shall not have bent radius lesser than 20 times the 
overall diameter of the cable.

3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge / 
BANK shall be provided at the following locations.
a) Near the termination points
b) Near to the straight through joint

3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by 
the Engineer-in-Charge/ Architect/ Bank.

3.1.8 Whenever cable passes through Hume pipes/ GI pipes embedded across the wall in a 
building, both the ends of the pipe shall be suitably sealed.

3.1.9  Identification  tags  indicating  the  size  of  the  cable  and  feeder  designation  shall  be 
securely attached at both ends of the cable. Such tags shall also be attached to the cable at 
intervals of 50 Mtrs. The materials of the tag shall be of either 12 SWG GI sheet. In case of 
plastic, the details have to be engraved and in case of GI sheet, the details should be punched. 
Cable route markers shall  be provided at the intervals of 200 M with a minimum of one 
number route marker. The details of the route makers shall be as per the drawing. At the 
locations of straight through joints, necessary joint-markers shall be provided.

3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on 
walls and are spaced at such intervals as to prevent buckling of the cables. All steel work shall 
be painted with a coat of red oxide and thereafter finished with suitable anti corrosive paints.

3.2 Cable laid in ground:
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT 
cables (1.1 KV to 11 KV) shall be laid at a depth of 1.0 M when laid in ground. When 
cable pass through roads, nallahs etc. they must be protected by either Hume pipe or 
GI pipe of suitable dimensions.

3.2.2.  Excavations of trenches shall  be carried out as indicated in the drawing. The 
width of the trench at the bottom shall be 0.4 M for one cable. In case the total number 
of  cables  laid in  trenches  is  more than one,  then  the  width shall  be  such  that  the 
spacing between the cables is maintained as shown in the drawing. Before the cable is 
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laid in the trench the bottom of the trench shall be cleared from stones and other sharp 
materials and filled with sand layers of 75 mm, as shown in the drawing.

3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum 
is supported on suitable jacks and the drum is rotated to unwind the cable from the 
drum. The cable should never be pulled while unwinding from the drum. It shall be 
ensured that the cables are run over the wooden rollers placed in the trench at intervals 
not exceeding 2 M.

3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each 
layer is  well  rammed by spraying water and consolidated. The extra earth shall be 
removed from the place of trench and deposited at a place as directed by the Engineer-
in-Charge/ Architect/ Bank.

3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as 
protection.

3.3 Cables laid in built up trench:
3.3.1. Before the commencement of cable laying the cable trench shall be drained 

properly. Cable shall be laid as explained in item 3.2.
3.3.2. Cable shall be properly clamped to the cable supports, which are provided in 

the cable trench. The method of clamping shall suit the size of the cable and the 
cable supports, which are provided in the cable trench. 

3.3.3. The  method  of  clamping  shall  suit  the  size  of  the  cable  and  the  cable 
supports, as directed by the Engineer-in-Charge/ Bank. 

3.3.4. Care shall be taken while removing and replacing the trench cover slab. It is 
the responsibility of the contractor to make good any damaged trench covers.

3.4. Cable terminations and straight through joints:
3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable 
lugs,  insulation  tapes  etc.  shall  be  of  best  quality  and  as  approved  by  the  Engineer-in- 
Charge/ Bank.

3.4.2.  Cable  glands  for  strip/  armored  cables  shall  include  a  suitable  Armour  clamp for 
receiving  and  securely  attaching  the  armoring  of  the  cable  in  a  manner  such  that  no 
movement of the Armour occurs when the assembly is subjected to tension forces. The cable 
gland shall not impose on the armoring, a bending radius not less than the diameter of the 
cable. The clamping ring shall be solid and of adequate strength. Provision shall be made for 
attachment of an external earthing bond between the metallic covering of the cable and the 
metallic structure of the apparatus to which the cable box is attached.

3.5 Sealing boxes:
3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is 
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intended, shall be so designed that it may be filled with compound after connecting the 
cable especially in flame proof/hazardous areas.

3.5.2  All  parts  and connection for  attaching the  armoring,  wiping or  clamping the 
metallic sheath in a sealing box, shall be easily accessible. This may be achieved by 
splitting the box or by providing a suitable cover or other such means.

3.5.3 The joints in the box shall prevent leakage of the compound.

3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed 
to prevent moisture penetrating along the strands or the cable conductors.

3.5.5 A sealing box intended to be attached directly to the apparatus shall be designed 
such  that  the  box  together  with  the  connected  cable  may  be  detached  from  the 
apparatus without disturbing the sealing compound. Cable sealing and dividing boxes 
intended for use in the flame proof areas shall comply additionally with the relevant 
requirements of IS:2148-1968.

4.0 Testing
Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, 
before energizing the cable:

i) Insulation resistance test (Sectional and overall).
ii) Sheathing continuity test.
iii) Continuity and conductor resistance test.
iv) Earth test.
v) High voltage test.

Tests conducted shall be as per Indian Standards and National Electrical Code.

EARTHING
1.0 SCOPE:
This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of

a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0 STANDARDS:
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from 
time to time and IS 3043-1989 "code of practice for earthing", with latest amendments.

3.0 Earth electrode arrangement:
3.1 Pipe electrode:
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, 
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enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. 
Earthing with pipe electrode shall be done as per the details indicated in IS: 3043/87.

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes 
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one 
piece and deeply driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number 
of rods or pipes may have to be connected together in parallel. The distance between two 
electrodes in such a case shall not be less than twice the length of the electrode. The earthing 
lead shall be connected by means of a through bolt, nuts and washers and cable socket.

3.2 Plate electrode: For plate electrodes, minimum dimensions of the electrode shall be as 
under.

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less 
than 2.5 M from the surface of the ground.
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and 
adjacent to the electrode. One end of pipe shall be atleast 5 cm above the surface of the 
ground and need not be more than 10 cm. The internal diameter of the pipe shall be 
atleast 19 mm. The length of pipe under the earth's surface shall be such that it shall be 
able to reach the center of the plate. The earthing lead shall be securely bolted the plate 
with two bolts, nuts, check nuts and washers.

3.3. Strip or conductor electrodes:
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of 
galvanized  iron  and  steel.  If  round  conductors  are  used  as  earth  electrodes,  their  cross 
sectional area shall not be smaller than 3 sq.mm, if of copper and 6 sq.mm. if galvanized iron 
and steel.
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 MISCELLENEOUS:
i) All  materials  used  for 
connecting the earth lead with electrode shall be of GI in case of GI pipe and GI plate 
electrodes, and of tinned brass in case of copper plate electrode. The earthing lead shall 
be securely connected at the other end to the main board.

ii) The  earthing  lead  from 
electrode onwards shall be suitably protected against mechanical injury by routing the 
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earth wire / strip through a suitable size of GI pipe.

iv) All  materials,  fittings  etc. 
used in earthing shall conform to Indian standard specifications wherever they exist. In 
the  case  of  materials  for  which  Indian  standard  specifications  do  not  exist,  such 
materials shall be approved by the Engineer-in-Charge.

v) The  earth  electrode  shall 
be kept free from paint, enamel and grease.

vi) It  shall  be  ensured  that 
similar materials for respective earth electrodes and earth conductors are used. Earth 
electrode shall not be installed in proximity to a metal fence.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the 
STATE  BANK  OF  INDIA,  SME  BHIMAVARAM (Hereinafter  referred  to  as  the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context,  includes  its  successors  and  assigns)  of  the  ONE  PART  and  ___________  of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out ELECTRICAL INSTALLATION WORKS AT 
SME BHIMAVARAM BRANCH, BHIMAVARAM, ANDHRA PRADESH and shall herein 
after referred to as “Project”.

AND WHEREAS for  the  purpose of  the above said project,  the  Employer  invited  sealed 
tenders  from  experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting 
Tender (NO._______________dated._____).

WHEREAS  the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting 
Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/  natural  source  of  materials,  Declaration,  Technical  Specifications  as  in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, 
along with requisite EMD

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order  (NO.  _____  dt. 
__________) to the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the Employer a 
sum of Rs._____________ which with the Earnest Money of RS._________ forms the requisite 
Security Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

a) This Article of Agreement.
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b) Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity.

c) All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order.

d) Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may 
be furnished to the contractor by the said Employer and described in the said Specifications 
and the said Schedule of Quantities.

3) Notwithstanding what are stated in the  N.I.T conditions of Tendering,  Conditions of 
Contract of  herein  stated  before,  the  Employer  reserves  itself  the  right  of  altering  the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions  of  same carried out departmentally  or  otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration 
shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India, Shri.____________________ its duly authorized official, In the presence of 
–
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 
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The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

Signature of Bidder                                                                                                     Page No. 59 of 68 



DECLARATION

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

     I/We have  inspected the  site  i.e.  SME BHIMAVARAM BRANCH,  BHIMAVARAM, 
ANDHRA  PRADESH  and  I/We  have  made  me/  us  fully  acquainted  with  the  local 
conditions in and around the sites of works and Lay out drawings of works, drawings of each 
items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in 
the Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates ,  Form of Agreement,  General Specification, 
Approved  manufacturers/  natural  source  of  materials  (i.e.  all  parts  of  Technical  bid), 
Technical  Specifications  of  schedule  of  quantities  (i.e.  all  parts  of  Price  bid),  and  clearly 
understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities/BOQ attached with the tender documents.

      We accept all  the terms and conditions of  tender documents.  We will  abide by the 
technical specification mentioned in the tender. We here by undertake to use only specified 
material/ make as per the tender schedule. I/ We hereby declare that, in particular during 
execution of all works at site;  it will be my/ our sole responsibility to strictly adhere to/ 
meticulously follow the General Specification, Approved manufacturers/ natural source of 
materials, Technical Specifications of schedule of quantities, all drawings of layout and items.
  
    For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well 
as I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer 
in time and also shall uniformly maintain such progress as may be directed by the employer 
to  ensure  completion  of  same  within  the  target  date/  time  as  mentioned  in  the  tender 
document.

Date:                                                                                Signature and seal of Contractor/ 
Tenderer
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Witness:

1.

2.
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PROFORMA FOR
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
descriptio

n

Unit Rate(
Rs.

As per 
Tender

Up to 
Previous R.A. 

Bill

Up to date 
(Gross)

Present 
Bill

Remar
ks

Qty Amou
nt

Qty Amou
nt

Qty Amo
unt

Qty Amo
unt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a 
rate. Net Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL No.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
Other materials and labour as detailed in separate statements 
Enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount (principal + interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
Recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
Recovered if any, as per contract (water, power 
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etc.) Enclose statement.                                               Rs......................

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after 
due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs...................................

Date : -----------------------------

Signature of Banks/ BANK Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill  passed for 
payment ---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Branch Head
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LIST OF APPROVED MAKES OF MATERIALS

S. 
No. Materials Description Approved Make/ brand

1 Switches/ Sockets Legrand–Mylinc/ Honeywell-Horizon/

2 Copper Conductor wires RR Cable/ Havells/ Poly Cab/ KEI

3 PVC  conduits,  Casing, 
Capping & Accessories

Precision/ Sudhakar/ Avonplast

4 Metal clad Sockets Legrand/ Indoasian/ Siemens/ Hager

5 MCBs/  MCB  Distribution 
boards (Powder coated Only)

Siemens/ Legrand/ Hager/ L&T/ Havells

6 MCCBs/ Switchgear Siemens/ Legrand/ Hager/ L&T/ Havells

7 Underground Cables Nicco/ Havells/ Poly Cab/

8 Cable Glands HMI/  Comet/  Cosmos/  Dowells  (Biller  India)/ 
Hax Brass

9 Capacitor Bank Epcos/ Neptune/ Tibcon

10 Cable Lugs Dowell's/ 3D/ Honeywell

11 MV Panels (PCCs) Manufacturers with CPRI Test Certificate

12 Measuring Instruments Conzerv/  CMS/  El  measure/  IME/  L&T/ 
Schneider Electric

13 Indication Lamps LED Schneider/ Vaishno/ Binay

14 Telephone Wires Lapp/ Delton/ Poly cab

15 Resign cast CTs AE/ Kappa

16 Ceiling  Fans,  Wall  mounted 
fans & Exhaust Fans

Havells/ Bajaj/ CG/ Orient/ USHA

17 Selector Switches Vaishno/ Salzer/ Kaycee

18 Light Fixtures (LED) Philips/ GE/ Havells/ Crompton/ Eveready

Electrical accessories /  LED Light fixtures /  Luminaires to be selected by the Engineer in  
charge of Bank out of three samples submitted by the successful bidder. Prompting to use  
specific unauthorized brand material is strictly prohibited.
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LIST OF I.S.CODES FOR
INTERNAL ELECTRIFICATION INSTALLATIONS

S. 
No. Work Description IS Code

1 EXTERNAL  ELECTRIFICATION  wiring  installation  (system 
voltage not exceeding 650V) IS 732 – 1989

2 Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings IS 2032-1969

3 Fire safety of buildings (General) Electrical Installation IS 1646-1961

4 3 pin plugs and sockets IS 1293

5 Earthing IS 3043-1966

6 Rigid steel conduits for electrical wiring IS 9537-PII-1989

7 Fittings for electrical wiring IS 2667-1964

8 Flexible steel conduits electrical wiring IS 3430-1966

9 Accessories for rigid steel conduit insulated cables IS 3837-1966

10 General and safety requirements for electric lighting fittings IS 1913-1969

11 Protecting of buildings and allied structures against lightning IS 2309-1967

12 Bus bar ratings IS 8084-1976

13 On load change over switches IS 4064-1978
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SELF-DECLARATION BY BIDDER REGARDING ONGOING WORKS IN SBI/ BANK 

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

Dear Sir/s,

Ref: TENDER FOR  ELECTRICAL INSTALLATION WORKS AT SME BHIMAVARAM 
BRANCH, BHIMAVARAM, ANDHRA PRADESH.

I/  We hereby  declare  that  the  below mentioned  works  are  currently  progressing  in  SBI 
without any discrepancies-

S. 
No.

WORK DESCRIPTION CONCERNED 
OFFICE

WORK 
VALUE

STATUS OF THE 
WORK PROGRESS

1

2

3

4

5

I/ We hereby declare that all the information given above is true of correct to the best of my 
knowledge. I/ We well aware of the fact that if the information given by me is provided 
false/ not true at any point of time, I/ We liable to face appropriate actions as deemed fit by 
the Bank or legal actions as per guidelines.

SIGNATURE OF THE CONTRACTOR 
WITH SEAL

DATE:
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